

**Alabama Department of Transportation
Proposal Item Summary**

007. HRRR-6022(250)

SUMTER COUNTY

Contract Time: 20 Working Days

for constructing the Guardrail and End Anchor Installations on CR-27 over Toomsba Creek northwest of Cuba. Length 0.114 mi.

The Bracket Estimate on this project is from \$139,785 to \$170,848.

A Bidding Proposal may be purchased for \$5.00. Plans may be purchased for \$4.00 per set.

The Principal Items of work are approximately as follows:

| Item No. | Quantity | Units | Description |
|-----------------|-----------------|--------------|--|
| 206D001 | 934 | LF | Removing Guardrail |
| 210D021 | 150 | CUYD | Borrow Excavation (Loose Truckbed Measurement)(A4 or Better) |
| 600A000 | 1 | LS | Mobilization |
| 610C001 | 75 | Ton | Loose Riprap, Class 2 |
| 610D003 | 85 | SQYD | Filter Blanket, Geotextile |
| 630A004 | 884 | LF | Steel Beam Guardrail, Class B, Type 2 |
| 630C022 | 4 | Each | Guardrail End Anchor, Type Special |
| 630C080 | 4 | Each | Guardrail End Anchor, Type 20 Series (MASH) |
| 652A100 | 1 | Acre | Seeding |
| 656A010 | 1 | Acre | Mulching |
| 659C002 | 300 | SQYD | Erosion Control Product, Type S2 |
| 665J002 | 325 | LF | Silt Fence |
| 665O001 | 325 | LF | Silt Fence Removal |
| 665Q002 | 125 | LF | Wattle |
| 740B000 | 96 | SQFT | Construction Signs |
| 740E000 | 20 | Each | Cones (36 Inches High) |
| 740M001 | 20 | Each | Ballast For Cone |