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                                                         VENDOR RANKING

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME : 07/01/04  COMPLETION DATE
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : IM-I020(322)
    for constructing the Grade, Drainage, Pavement, and Concrete
    Barrier (Additional Lanes) on I-20 from MP 148.19 to MP
    155.52 east of Moody.
    Length - 6.314 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $ 11,529,338.23     100.0000%
  2   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $ 11,769,308.87     102.0814%
  3   07002          GOOD HOPE CONTRACTING CO., INC.                                        $ 12,303,547.26     106.7151%
  4   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $ 12,739,036.66     110.4923%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 08077              |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   29766.00000      29766.00|  224000.00000     224000.00|   15000.00000       15000.00
 Clearing & Grubbing (Approximately 28   |                            |                            |
 Acres)                                  |                            |                            |
0020 206C002                3159.000  SQYD|       1.01000       3190.59|       6.00000      18954.00|       5.00000       15795.00
 Removing Concrete Slope Paving          |                            |                            |
0030 206D000                  50.000  LF  |      39.11000       1955.50|       6.00000        300.00|      15.00000         750.00
 Removing Pipe                           |                            |                            |
0040 206D001                 575.000  LF  |       2.06000       1184.50|      20.00000      11500.00|       0.50000         287.50
 Removing Guardrail                      |                            |                            |
0050 206E001                  53.000  EACH|     403.77000      21399.81|     200.00000      10600.00|     300.00000       15900.00
 Removing Inlets                         |                            |                            |
0060 206E008                  14.000  EACH|     128.75000       1802.50|     100.00000       1400.00|     100.00000        1400.00
 Removing Guardrail End Anchor (All Type |                            |                            |
0070 206E042                  10.000  EACH|     366.52000       3665.20|     500.00000       5000.00|     400.00000        4000.00
 Removing Inlets (Partial)               |                            |                            |
0080 210A000               34566.000  CUYD|       5.68000     196334.88|      10.00000     345660.00|       8.00000      276528.00
 Unclassified Excavation                 |                            |                            |
0090 214A000                7883.000  CUYD|       8.59000      67714.97|      16.00000     126128.00|       6.50000       51239.50
 Structure Excavation                    |                            |                            |
0100 214B001                2970.000  CUYD|      30.81000      91505.70|      18.00000      53460.00|      18.00000       53460.00
 Foundation Backfill, Commercial         |                            |                            |
0110 230A000                 660.000  RBST|     340.77000     224908.20|     450.00000     297000.00|     240.00000      158400.00
 Roadbed Processing                      |                            |                            |
0120 301A012              115351.000  SQYD|       5.57000     642505.07|       6.50000     749781.50|       6.25000      720943.75
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 306B000                   1.000  EACH|    6762.00000       6762.00|   29000.00000      29000.00|    8000.00000        8000.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
0140 327E000               24225.000  TON |      29.82000     722389.50|      29.82000     722389.50|      32.03000      775926.75
 Permeable Asphalt Treated Base          |                            |                            |
0150 401A043              115351.000  SQYD|       1.04000     119965.04|       1.04000     119965.04|       0.95000      109583.45
 Bituminous Treatment AE                 |                            |                            |
0160 405A000               22775.000  GAL |       1.00000      22775.00|       1.00000      22775.00|       1.10000       25052.50
 Tack Coat                               |                            |                            |
0170 408A051               51255.000  SQYD|       2.02000     103535.10|       2.02000     103535.10|       1.30000       66631.50
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
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    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 08077             |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 410H000                   1.000  EACH|  118500.00000     118500.00|  118500.00000     118500.00|  150000.00000      150000.00
 Material Remixing Device                |                            |                            |
0190 423A002               20466.000  TON |      48.77000     998126.82|      48.77000     998126.82|      48.56000      993828.96
 Stone Matrix Asphalt Wearing Layer,     |                            |                            |
 3/4" Maximum Aggregate Size             |                            |                            |
0200 424A281                1283.000  TON |      43.67000      56028.61|      43.67000      56028.61|      63.00000       80829.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0210 424A288               28699.000  TON |      33.30000     955676.70|      33.30000     955676.70|      39.86000     1143942.14
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 1" Maximum     |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0220 424B282               15372.000  TON |      35.05000     538788.60|      35.05000     538788.60|      35.97000      552930.84
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0230 424B286                1000.000  TON |      65.07000      65070.00|      65.07000      65070.00|      60.00000       60000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0240 424B582               18755.000  TON |      31.31000     587219.05|      31.31000     587219.05|      33.23000      623228.65
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0250 424C281               38952.000  TON |      31.35000    1221145.20|      31.35000    1221145.20|      33.73000     1313850.96
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0260 530A002                9989.000  LF  |      30.03000     299969.67|      35.00000     349615.00|      23.14000      231145.46
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0270 530A828                  72.000  LF  |      91.57000       6593.04|      20.00000       1440.00|      95.00000        6840.00
 15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
 (Stack Pipe)(No Bedding Required)       |                            |                            |
 (Extension)                             |                            |                            |
0280 534E000                2301.000  LF  |       8.25000      18983.25|       4.00000       9204.00|       5.95000       13690.95
 Cleaning Existing Culvert (Less Than Or |                            |                            |
 Equal To 48" Horizontal Opening         |                            |                            |
0290 600A000                          LUMP|  345640.00000     345640.00| 1100000.00000    1100000.00| 1276924.00000     1276924.00
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 08077             |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 601A000                   1.000  EACH|   12750.00000      12750.00|   40000.00000      40000.00|   15000.00000       15000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0310 603A000                   1.000  EACH|   21700.00000      21700.00|   90000.00000      90000.00|   32000.00000       32000.00
 Furnishing Type 1 Field Office          |                            |                            |
0320 605A001               13964.000  LF  |       5.37000      74986.68|       4.00000      55856.00|       4.47000       62419.08
 Pavement Edge Drain                     |                            |                            |
0330 605A004               32939.000  LF  |       7.47000     246054.33|       5.25000     172929.75|       4.92000      162059.88
 Pavement Median Drain                   |                            |                            |
0340 605B001                 212.000  EACH|     288.40000      61140.80|     100.00000      21200.00|     250.00000       53000.00
 Special Underdrain Outlet, Type B       |                            |                            |
0350 619A003                   2.000  EACH|     669.50000       1339.00|     650.00000       1300.00|    1500.00000        3000.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0360 621C020                   1.000  EACH|    2060.00000       2060.00|    1800.00000       1800.00|    1500.00000        1500.00
 Inlets, Type Y                          |                            |                            |
0370 621C075                 123.000  EACH|    4635.00000     570105.00|    3400.00000     418200.00|    4200.00000      516600.00
 Inlets, Type E4 (Modified)              |                            |                            |
0380 621D019                   1.000  EACH|     515.00000        515.00|     600.00000        600.00|     550.00000         550.00
 Inlet Units, Type Y                     |                            |                            |
0390 621D047                 157.000  EACH|     772.50000     121282.50|     400.00000      62800.00|     550.00000       86350.00
 Inlet Units, Type E4                    |                            |                            |
0400 629A055                  15.000  LF  |     128.75000       1931.25|      90.00000       1350.00|     125.00000        1875.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 TES (Modified)                          |                            |                            |
0410 629A057               18174.000  LF  |      43.26000     786207.24|      24.00000     436176.00|      37.00000      672438.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54                                   |                            |                            |
0420 629A058               14593.000  LF  |      56.65000     826693.45|      26.00000     379418.00|      50.00000      729650.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54(SE)                               |                            |                            |
0430 629A059                  28.000  LF  |     206.00000       5768.00|      90.00000       2520.00|     200.00000        5600.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54(PP)                               |                            |                            |
0440 630A001                  54.000  LF  |      19.05000       1028.70|      25.00000       1350.00|      16.00000         864.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C001                   2.000  EACH|    1236.00000       2472.00|     600.00000       1200.00|     750.00000        1500.00
 Guardrail End Anchor, Type 8            |                            |                            |
0460 650A000                 375.000  CUYD|      23.89000       8958.75|       6.00000       2250.00|      12.00000        4500.00
 Topsoil                                 |                            |                            |
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    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 08077             |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 652A050                   1.000  ACRE|    1030.00000       1030.00|     500.00000        500.00|    1000.00000        1000.00
 Seeding (Mix 1A)                        |                            |                            |
0480 652A053                   1.000  ACRE|    1030.00000       1030.00|     500.00000        500.00|    1000.00000        1000.00
 Seeding (Mix 1E)                        |                            |                            |
0490 654A000                 200.000  SQYD|       5.15000       1030.00|       4.00000        800.00|       5.00000        1000.00
 Solid Sodding                           |                            |                            |
0500 656A000                   1.000  ACRE|    1030.00000       1030.00|     500.00000        500.00|    1000.00000        1000.00
 Mulching, Class A, Type 1               |                            |                            |
0510 656A001                   1.000  ACRE|    1030.00000       1030.00|     500.00000        500.00|    1000.00000        1000.00
 Mulching, Class A, Type 2               |                            |                            |
0520 659A000                2500.000  SQYD|       1.85000       4625.00|       4.00000      10000.00|       1.80000        4500.00
 Erosion Control Netting, Class A        |                            |                            |
0530 659A001                2500.000  SQYD|       1.85000       4625.00|       4.50000      11250.00|       1.80000        4500.00
 Erosion Control Netting, Class B        |                            |                            |
0540 665A000                   1.000  ACRE|    1030.00000       1030.00|     600.00000        600.00|    1000.00000        1000.00
 Temporary Seeding                       |                            |                            |
0550 665F000                  40.000  EACH|      15.00000        600.00|       7.50000        300.00|       6.00000         240.00
 Hay Bales                               |                            |                            |
0560 665J000                3987.000  LF  |       5.25000      20931.75|       4.00000      15948.00|       5.00000       19935.00
 Silt Fence, Type A                      |                            |                            |
0570 665N000                2440.000  TON |      49.15000     119926.00|      12.00000      29280.00|      18.00000       43920.00
 Temporary Coarse Aggregate For Inlet    |                            |                            |
 Protection                              |                            |                            |
0580 666A001                   1.000  ACRE|      51.50000         51.50|     200.00000        200.00|      50.00000          50.00
 Pest Control Treatment                  |                            |                            |
0590 680A000                          LUMP|  200075.00000     200075.00|  350000.00000     350000.00|  140000.00000      140000.00
 Engineering Controls                    |                            |                            |
0600 701A028                  14.000  MILE|    1493.50000      20909.00|    1450.00000      20300.00|    1464.50000       20503.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0610 701A032                  14.000  MILE|    1493.50000      20909.00|    1450.00000      20300.00|    1464.50000       20503.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0620 701A041                  13.000  MILE|     978.50000      12720.50|     950.00000      12350.00|     959.50000       12473.50
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0630 701B009                2350.000  LF  |       0.83000       1950.50|       0.80000       1880.00|       0.81000        1903.50
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
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    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 08077             |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 701C000                  50.000  MILE|     442.90000      22145.00|     430.00000      21500.00|     434.30000       21715.00
 Broken Temporary Traffic Stripe         |                            |                            |
0650 701C001                 108.000  MILE|     556.20000      60069.60|     540.00000      58320.00|     545.40000       58903.20
 Solid Temporary Traffic Stripe          |                            |                            |
0660 701C006                  17.000  MILE|    7004.00000     119068.00|    6800.00000     115600.00|    6868.00000      116756.00
 Solid Temporary Traffic Stripe          |                            |                            |
 (Removable Tape)                        |                            |                            |
0670 701D008                  13.000  MILE|    1802.50000      23432.50|    1750.00000      22750.00|    1767.50000       22977.50
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0680 701D009                  17.000  MILE|    1030.00000      17510.00|    1000.00000      17000.00|    1010.00000       17170.00
 Solid Traffic Stripe Removed (Tape)     |                            |                            |
0690 701D015                  13.000  MILE|    1545.00000      20085.00|    1500.00000      19500.00|    1515.00000       19695.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0700 701F004                9400.000  LF  |       0.26000       2444.00|       0.25000       2350.00|       0.26000        2444.00
 Dotted Temporary Traffic Stripe         |                            |                            |
0710 701H011                2350.000  LF  |       0.51000       1198.50|       0.50000       1175.00|       0.51000        1198.50
 Dotted Traffic Stripe Removed (Plastic) |                            |                            |
0720 703A002                3000.000  SQFT|       2.58000       7740.00|       2.50000       7500.00|       2.53000        7590.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0730 703C001                3000.000  SQFT|       3.09000       9270.00|       3.00000       9000.00|       3.03000        9090.00
 Removal Of Existing Traffic Control     |                            |                            |
 Markings Or Legends (Plastic)           |                            |                            |
0740 703D001               12000.000  SQFT|       1.34000      16080.00|       1.30000      15600.00|       1.31000       15720.00
 Temporary Traffic Control Markings      |                            |                            |
0750 705A011                8312.000  EACH|       5.15000      42806.80|       5.00000      41560.00|       5.05000       41975.60
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0760 705A012                1668.000  EACH|       5.15000       8590.20|       5.00000       8340.00|       5.05000        8423.40
 Pavement Markers, Class C, Type 1-B     |                            |                            |
0770 705A022                1880.000  EACH|       5.15000       9682.00|       5.00000       9400.00|       5.05000        9494.00
 Pavement Markers, Class C, Type 2-C     |                            |                            |
0780 705A030                 440.000  EACH|       5.92000       2604.80|       5.75000       2530.00|       5.81000        2556.40
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0790 705A031                2013.000  EACH|       5.92000      11916.96|       5.75000      11574.75|       5.81000       11695.53
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0800 705A032                6830.000  EACH|       5.92000      40433.60|       5.75000      39272.50|       5.81000       39682.30
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0810 707G000                1645.000  EACH|      18.44000      30333.80|      12.75000      20973.75|       8.00000       13160.00
 Barrier Rail Mounted Delineator         |                            |                            |
 (Mono-Directional)                      |                            |                            |
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    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 08077             |(   3  ) 07002
                                         |APAC-SOUTHEAST, INC.        |HASTINGS GENERAL CONTRACTIN |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 721A000                   1.000  EACH|    9221.00000       9221.00|    5000.00000       5000.00|    5000.00000        5000.00
 Vehicular Impact Attenuator Relocation  |                            |                            |
0830 726B000                1480.000  LF  |      30.90000      45732.00|      35.00000      51800.00|      52.07000       77063.60
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
0840 726B001                  40.000  LF  |      51.50000       2060.00|      36.00000       1440.00|     136.00000        5440.00
 Portable Concrete Safety Barriers, Type |                            |                            |
 6-A                                     |                            |                            |
0850 726D025                   4.000  EACH|   11330.00000      45320.00|    2000.00000       8000.00|   16577.00000       66308.00
 Portable Impact Attenuator Assembly     |                            |                            |
 (Unidirectional, TL-3)                  |                            |                            |
0860 740B000                3712.000  SQFT|       7.57000      28099.84|       9.00000      33408.00|       8.48000       31477.76
 Construction Signs                      |                            |                            |
0870 740C000                 230.000  SQFT|       8.65000       1989.50|      11.50000       2645.00|      10.60000        2438.00
 Special Construction Signs              |                            |                            |
0880 740D000                1760.000  EACH|      63.81000     112305.60|      55.00000      96800.00|      79.36000      139673.60
 Channelizing Drums                      |                            |                            |
0890 740E000                 210.000  EACH|      17.89000       3756.90|      15.00000       3150.00|      15.90000        3339.00
 Cones (36 Inches High)                  |                            |                            |
0900 740F002                   4.000  EACH|     162.22000        648.88|     180.00000        720.00|     190.80000         763.20
 Barricades, Type III                    |                            |                            |
0910 740I005                   2.000  EACH|     461.80000        923.60|     350.00000        700.00|     477.00000         954.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0920 740L004                1320.000  EACH|     127.66000     168511.20|      75.00000      99000.00|     106.00000      139920.00
 Vertical Panel Type II, Single-Sided    |                            |                            |
0930 740M001                 210.000  EACH|       1.25000        262.50|       8.00000       1680.00|       8.48000        1780.80
 Ballast For Cone                        |                            |                            |
0940 741C010                   2.000  EACH|    3675.00000       7350.00|    3500.00000       7000.00|    6000.00000       12000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0950 742A001                   2.000  EACH|   11275.00000      22550.00|   12000.00000      24000.00|   12000.00000       24000.00
 Portable Changeable Message Sign, Type  |                            |                            |
0960 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 511,900.00)                     |                            |                            |
0970 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 11,529,338.23|             $ 11,769,308.87|              $ 12,303,547.26
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 11,529,338.23|             $ 11,769,308.87|              $ 12,303,547.26
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   78426.37000      78426.37|                            |
 Clearing & Grubbing (Approximately 28   |                            |                            |
 Acres)                                  |                            |                            |
0020 206C002                3159.000  SQYD|       6.54000      20659.86|                            |
 Removing Concrete Slope Paving          |                            |                            |
0030 206D000                  50.000  LF  |      26.14000       1307.00|                            |
 Removing Pipe                           |                            |                            |
0040 206D001                 575.000  LF  |       0.58000        333.50|                            |
 Removing Guardrail                      |                            |                            |
0050 206E001                  53.000  EACH|     653.55000      34638.15|                            |
 Removing Inlets                         |                            |                            |
0060 206E008                  14.000  EACH|     110.48000       1546.72|                            |
 Removing Guardrail End Anchor (All Type |                            |                            |
0070 206E042                  10.000  EACH|    1307.11000      13071.10|                            |
 Removing Inlets (Partial)               |                            |                            |
0080 210A000               34566.000  CUYD|      10.13000     350153.58|                            |
 Unclassified Excavation                 |                            |                            |
0090 214A000                7883.000  CUYD|      10.46000      82456.18|                            |
 Structure Excavation                    |                            |                            |
0100 214B001                2970.000  CUYD|      28.76000      85417.20|                            |
 Foundation Backfill, Commercial         |                            |                            |
0110 230A000                 660.000  RBST|     197.30000     130218.00|                            |
 Roadbed Processing                      |                            |                            |
0120 301A012              115351.000  SQYD|       6.02000     694413.02|                            |
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 306B000                   1.000  EACH|    7390.75000       7390.75|                            |
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
0140 327E000               24225.000  TON |      33.49000     811295.25|                            |
 Permeable Asphalt Treated Base          |                            |                            |
0150 401A043              115351.000  SQYD|       1.01000     116504.51|                            |
 Bituminous Treatment AE                 |                            |                            |
0160 405A000               22775.000  GAL |       0.86000      19586.50|                            |
 Tack Coat                               |                            |                            |
0170 408A051               51255.000  SQYD|       3.51000     179905.05|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 410H000                   1.000  EACH|  111221.91000     111221.91|                            |
 Material Remixing Device                |                            |                            |
0190 423A002               20466.000  TON |      51.34000    1050724.44|                            |
 Stone Matrix Asphalt Wearing Layer,     |                            |                            |
 3/4" Maximum Aggregate Size             |                            |                            |
0200 424A281                1283.000  TON |      47.49000      60929.67|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0210 424A288               28699.000  TON |      41.99000    1205071.01|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 1" Maximum     |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0220 424B282               15372.000  TON |      37.19000     571684.68|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0230 424B286                1000.000  TON |      50.43000      50430.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0240 424B582               18755.000  TON |      34.91000     654737.05|                            |
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0250 424C281               38952.000  TON |      34.70000    1351634.40|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0260 530A002                9989.000  LF  |      34.90000     348616.10|                            |
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0270 530A828                  72.000  LF  |      65.36000       4705.92|                            |
 15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
 (Stack Pipe)(No Bedding Required)       |                            |                            |
 (Extension)                             |                            |                            |
0280 534E000                2301.000  LF  |      11.11000      25564.11|                            |
 Cleaning Existing Culvert (Less Than Or |                            |                            |
 Equal To 48" Horizontal Opening         |                            |                            |
0290 600A000                          LUMP|  661932.78000     661932.78|                            |
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 601A000                   1.000  EACH|   16241.18000      16241.18|                            |
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0310 603A000                   1.000  EACH|   22443.24000      22443.24|                            |
 Furnishing Type 1 Field Office          |                            |                            |
0320 605A001               13964.000  LF  |       4.95000      69121.80|                            |
 Pavement Edge Drain                     |                            |                            |
0330 605A004               32939.000  LF  |       5.44000     179188.16|                            |
 Pavement Median Drain                   |                            |                            |
0340 605B001                 212.000  EACH|     276.19000      58552.28|                            |
 Special Underdrain Outlet, Type B       |                            |                            |
0350 619A003                   2.000  EACH|    1176.40000       2352.80|                            |
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0360 621C020                   1.000  EACH|    2091.37000       2091.37|                            |
 Inlets, Type Y                          |                            |                            |
0370 621C075                 123.000  EACH|    4997.78000     614726.94|                            |
 Inlets, Type E4 (Modified)              |                            |                            |
0380 621D019                   1.000  EACH|     522.84000        522.84|                            |
 Inlet Units, Type Y                     |                            |                            |
0390 621D047                 157.000  EACH|     832.96000     130774.72|                            |
 Inlet Units, Type E4                    |                            |                            |
0400 629A055                  15.000  LF  |     138.83000       2082.45|                            |
 Concrete Median Or Safety Barrier, Type |                            |                            |
 TES (Modified)                          |                            |                            |
0410 629A057               18174.000  LF  |      41.00000     745134.00|                            |
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54                                   |                            |                            |
0420 629A058               14593.000  LF  |      55.50000     809911.50|                            |
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54(SE)                               |                            |                            |
0430 629A059                  28.000  LF  |     222.12000       6219.36|                            |
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54(PP)                               |                            |                            |
0440 630A001                  54.000  LF  |      17.68000        954.72|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C001                   2.000  EACH|     828.58000       1657.16|                            |
 Guardrail End Anchor, Type 8            |                            |                            |
0460 650A000                 375.000  CUYD|      18.30000       6862.50|                            |
 Topsoil                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 652A050                   1.000  ACRE|     777.43000        777.43|                            |
 Seeding (Mix 1A)                        |                            |                            |
0480 652A053                   1.000  ACRE|     888.49000        888.49|                            |
 Seeding (Mix 1E)                        |                            |                            |
0490 654A000                 200.000  SQYD|       3.89000        778.00|                            |
 Solid Sodding                           |                            |                            |
0500 656A000                   1.000  ACRE|     777.43000        777.43|                            |
 Mulching, Class A, Type 1               |                            |                            |
0510 656A001                   1.000  ACRE|     944.03000        944.03|                            |
 Mulching, Class A, Type 2               |                            |                            |
0520 659A000                2500.000  SQYD|       1.78000       4450.00|                            |
 Erosion Control Netting, Class A        |                            |                            |
0530 659A001                2500.000  SQYD|       1.67000       4175.00|                            |
 Erosion Control Netting, Class B        |                            |                            |
0540 665A000                   1.000  ACRE|     666.37000        666.37|                            |
 Temporary Seeding                       |                            |                            |
0550 665F000                  40.000  EACH|      11.11000        444.40|                            |
 Hay Bales                               |                            |                            |
0560 665J000                3987.000  LF  |       5.23000      20852.01|                            |
 Silt Fence, Type A                      |                            |                            |
0570 665N000                2440.000  TON |      39.21000      95672.40|                            |
 Temporary Coarse Aggregate For Inlet    |                            |                            |
 Protection                              |                            |                            |
0580 666A001                   1.000  ACRE|      55.53000         55.53|                            |
 Pest Control Treatment                  |                            |                            |
0590 680A000                          LUMP|  180000.00000     180000.00|                            |
 Engineering Controls                    |                            |                            |
0600 701A028                  14.000  MILE|    1610.40000      22545.60|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0610 701A032                  14.000  MILE|    1610.40000      22545.60|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0620 701A041                  13.000  MILE|    1055.09000      13716.17|                            |
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0630 701B009                2350.000  LF  |       0.89000       2091.50|                            |
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 701C000                  50.000  MILE|     477.57000      23878.50|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0650 701C001                 108.000  MILE|     599.73000      64770.84|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0660 701C006                  17.000  MILE|    7552.20000     128387.40|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
 (Removable Tape)                        |                            |                            |
0670 701D008                  13.000  MILE|    1943.58000      25266.54|                            |
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0680 701D009                  17.000  MILE|    1110.62000      18880.54|                            |
 Solid Traffic Stripe Removed (Tape)     |                            |                            |
0690 701D015                  13.000  MILE|    1665.93000      21657.09|                            |
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0700 701F004                9400.000  LF  |       0.28000       2632.00|                            |
 Dotted Temporary Traffic Stripe         |                            |                            |
0710 701H011                2350.000  LF  |       0.56000       1316.00|                            |
 Dotted Traffic Stripe Removed (Plastic) |                            |                            |
0720 703A002                3000.000  SQFT|       2.78000       8340.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0730 703C001                3000.000  SQFT|       3.33000       9990.00|                            |
 Removal Of Existing Traffic Control     |                            |                            |
 Markings Or Legends (Plastic)           |                            |                            |
0740 703D001               12000.000  SQFT|       1.45000      17400.00|                            |
 Temporary Traffic Control Markings      |                            |                            |
0750 705A011                8312.000  EACH|       5.55000      46131.60|                            |
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0760 705A012                1668.000  EACH|       5.55000       9257.40|                            |
 Pavement Markers, Class C, Type 1-B     |                            |                            |
0770 705A022                1880.000  EACH|       5.55000      10434.00|                            |
 Pavement Markers, Class C, Type 2-C     |                            |                            |
0780 705A030                 440.000  EACH|       6.39000       2811.60|                            |
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0790 705A031                2013.000  EACH|       6.39000      12863.07|                            |
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0800 705A032                6830.000  EACH|       6.39000      43643.70|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0810 707G000                1645.000  EACH|       8.18000      13456.10|                            |
 Barrier Rail Mounted Delineator         |                            |                            |
 (Mono-Directional)                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 002                     CONTRACT ID : 20030425002                  COUNTIES : ST. CLAIR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 721A000                   1.000  EACH|    6429.89000       6429.89|                            |
 Vehicular Impact Attenuator Relocation  |                            |                            |
0830 726B000                1480.000  LF  |      59.43000      87956.40|                            |
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
0840 726B001                  40.000  LF  |     160.44000       6417.60|                            |
 Portable Concrete Safety Barriers, Type |                            |                            |
 6-A                                     |                            |                            |
0850 726D025                   4.000  EACH|   12953.30000      51813.20|                            |
 Portable Impact Attenuator Assembly     |                            |                            |
 (Unidirectional, TL-3)                  |                            |                            |
0860 740B000                3712.000  SQFT|       8.18000      30364.16|                            |
 Construction Signs                      |                            |                            |
0870 740C000                 230.000  SQFT|       9.35000       2150.50|                            |
 Special Construction Signs              |                            |                            |
0880 740D000                1760.000  EACH|      68.97000     121387.20|                            |
 Channelizing Drums                      |                            |                            |
0890 740E000                 210.000  EACH|      10.52000       2209.20|                            |
 Cones (36 Inches High)                  |                            |                            |
0900 740F002                   4.000  EACH|     175.36000        701.44|                            |
 Barricades, Type III                    |                            |                            |
0910 740I005                   2.000  EACH|     499.19000        998.38|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0920 740L004                1320.000  EACH|     125.23000     165303.60|                            |
 Vertical Panel Type II, Single-Sided    |                            |                            |
0930 740M001                 210.000  EACH|       7.01000       1472.10|                            |
 Ballast For Cone                        |                            |                            |
0940 741C010                   2.000  EACH|    3974.84000       7949.68|                            |
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0950 742A001                   2.000  EACH|   12187.57000      24375.14|                            |
 Portable Changeable Message Sign, Type  |                            |                            |
0960 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 511,900.00)                     |                            |                            |
0970 999 000                4500.000  HOUR|       0.80000       3600.00|                            |
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 12,739,036.66|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 12,739,036.66|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 003                     CONTRACT ID : 20030425003                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   65      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-0053(502)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#53 (U.S.#231) from the Cullman county line to the
    north city limits of Arab.  Length 4.460 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   23009          WHITAKER CONTRACTING CORPORATION                                       $  1,915,418.34     100.0000%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 003                     CONTRACT ID : 20030425003                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 23009              |(      )                    |(      )
                                         |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 401B108               41865.000  SQYD|       0.67000      28049.55|                            |
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0020 405A000                7024.000  GAL |       1.40000       9833.60|                            |
 Tack Coat                               |                            |                            |
0030 408A051              188861.000  SQYD|       0.52000      98207.72|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0040 408A053                1720.000  SQYD|       1.35000       2322.00|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 410A002                   1.000  EACH|   25278.00000      25278.00|                            |
 Profilograph                            |                            |                            |
0060 424A360               10389.000  TON |      37.86000     393327.54|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0070 424A367                3245.000  TON |      38.86000     126100.70|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651               20777.000  TON |      29.89000     621024.53|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0090 424B659                2580.000  TON |      29.89000      77116.20|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 430B040                1720.000  TON |      11.70000      20124.00|                            |
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0110 600A000                          LUMP|  215000.00000     215000.00|                            |
 Mobilization                            |                            |                            |
0120 701C000                  18.000  MILE|     420.00000       7560.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                  36.000  MILE|     520.00000      18720.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 003                     CONTRACT ID : 20030425003                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 23009              |(       )                   |(      )
                                         |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 702A040                   9.000  MILE|    1995.00000      17955.00|                            |
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0150 702A041                   9.000  MILE|    3995.00000      35955.00|                            |
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702A043                   9.000  MILE|    3995.00000      35955.00|                            |
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702B011               22900.000  LF  |       2.05000      46945.00|                            |
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                8270.000  SQFT|       2.50000      20675.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                1280.000  SQFT|       3.50000       4480.00|                            |
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 705A030                  30.000  EACH|       5.75000        172.50|                            |
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0210 705A031                 916.000  EACH|       5.75000       5267.00|                            |
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0220 705A032                 104.000  EACH|       5.75000        598.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0230 730H001               14300.000  LF  |       3.50000      50050.00|                            |
 Loop Wire                               |                            |                            |
0240 730I001               17400.000  LF  |       1.00000      17400.00|                            |
 Loop Detector Lead-In-Cable             |                            |                            |
0250 730K000                   2.000  EACH|     250.00000        500.00|                            |
 Traffic Signal Junction Box             |                            |                            |
0260 740B000                1164.000  SQFT|       8.00000       9312.00|                            |
 Construction Signs                      |                            |                            |
0270 740C000                  64.000  SQFT|      10.00000        640.00|                            |
 Special Construction Signs              |                            |                            |
0280 740D000                 250.000  EACH|      25.00000       6250.00|                            |
 Channelizing Drums                      |                            |                            |
0290 740E000                 200.000  EACH|       8.00000       1600.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0300 740M001                 200.000  EACH|       5.00000       1000.00|                            |
 Ballast For Cone                        |                            |                            |
0310 741C010                   3.000  EACH|    6000.00000      18000.00|                            |
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 003                     CONTRACT ID : 20030425003                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 23009              |(       )                   |(      )
                                         |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 88,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,915,418.34|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,915,418.34|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05
                                        CONTRACT TIME :  175      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : IM-65-2(148)
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on I-65
    from south of Jemison (MP 216.476) to the Shelby County line
    (MP 225.873). Length - 9.396 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  4,071,161.34     100.0000%
  2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  4,100,024.52     100.7090%
  3   01087          APAC-SOUTHEAST, INC.                                                   $  4,645,353.18     114.1039%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 23024              |(   2  ) 04013              |(   3  ) 01087
                                         |WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   30000.00000      30000.00|   15127.67000      15127.67|   14000.00000       14000.00
 Clearing & Grubbing (Approximately 2    |                            |                            |
 Acres)                                  |                            |                            |
0020 206D001                7365.000  LF  |       0.25000       1841.25|       1.27000       9353.55|       0.80000        5892.00
 Removing Guardrail                      |                            |                            |
0030 210A000                 500.000  CUYD|      11.50000       5750.00|      31.52000      15760.00|      17.13000        8565.00
 Unclassified Excavation                 |                            |                            |
0040 210D021               23450.000  CUYD|       4.50000     105525.00|      13.77000     322906.50|      10.75000      252087.50
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-4 or Better )            |                            |                            |
0050 405A000               31018.000  GAL |       0.85000      26365.30|       1.07000      33189.26|       0.92000       28536.56
 Tack Coat                               |                            |                            |
0060 408A052              301936.000  SQYD|       0.56000     169084.16|       0.66000     199277.76|       1.37000      413652.32
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 408A053                1750.000  SQYD|       4.25000       7437.50|       1.93000       3377.50|       2.94000        5145.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0080 410H000                   1.000  EACH|   70000.00000      70000.00|   78588.30000      78588.30|   82500.00000       82500.00
 Material Remixing Device                |                            |                            |
0090 420A011               13556.000  TON |      52.25000     708301.00|      58.48000     792754.88|      52.40000      710334.40
 Polymer Modified Open Graded Friction   |                            |                            |
 Course, Mix 2                           |                            |                            |
0100 423A002               26995.000  TON |      51.00000    1376745.00|      42.24000    1140268.80|      46.00000     1241770.00
 Stone Matrix Asphalt Wearing Layer,     |                            |                            |
 3/4" Maximum Aggregate Size             |                            |                            |
0110 424A284                 400.000  TON |      75.00000      30000.00|      49.97000      19988.00|      62.25000       24900.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Patching, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0120 424A287                  20.000  TON |     150.00000       3000.00|      79.47000       1589.40|     126.50000        2530.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0130 424A361                9327.000  TON |      32.50000     303127.50|      33.02000     307977.54|      35.45000      330642.15
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 04013             |(   3  ) 01087
                                         |WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 424A364                 200.000  TON |      75.00000      15000.00|      68.55000      13710.00|     100.00000       20000.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424A367                  20.000  TON |     150.00000       3000.00|      79.47000       1589.40|      85.45000        1709.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B289                3633.000  TON |      52.50000     190732.50|      36.71000     133367.43|      53.00000      192549.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling, 1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0170 424B659                1399.000  TON |      42.50000      59457.50|      39.49000      55246.51|      41.00000       57359.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424C361                 308.000  TON |      44.00000      13552.00|      38.70000      11919.60|      45.80000       14106.40
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0190 428C000              194400.000  LF  |       0.09000      17496.00|       0.20000      38880.00|       0.13000       25272.00
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Cutting                                 |                            |                            |
0200 534A000                 250.000  EACH|      30.00000       7500.00|     226.68000      56670.00|      26.25000        6562.50
 Cleaning Pipe Underdrain Outlets        |                            |                            |
0210 600A000                          LUMP|  250000.00000     250000.00|   69488.42000      69488.42|  490000.00000      490000.00
 Mobilization                            |                            |                            |
0220 601A000                   1.000  EACH|   17750.00000      17750.00|   12606.39000      12606.39|    5000.00000        5000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0230 605B000                  14.000  EACH|     200.00000       2800.00|     307.99000       4311.86|     365.00000        5110.00
 Special Underdrain Outlet, Type A       |                            |                            |
0240 606A000                 500.000  LF  |      17.00000       8500.00|      12.32000       6160.00|      15.75000        7875.00
 6" Underdrain Pipe                      |                            |                            |
0250 629A034                  80.000  LF  |     150.00000      12000.00|      98.56000       7884.80|     141.00000       11280.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A                                      |                            |                            |
0260 630A001                8036.000  LF  |      10.50000      84378.00|      11.64000      93539.04|      10.50000       84378.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 04013             |(   3  ) 01087
                                         |WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 630C001                  21.000  EACH|     500.00000      10500.00|     579.02000      12159.42|     612.00000       12852.00
 Guardrail End Anchor, Type 8            |                            |                            |
0280 630C003                   2.000  EACH|    1000.00000       2000.00|    1100.13000       2200.26|    1050.00000        2100.00
 Guardrail End Anchor, Type 13           |                            |                            |
0290 630C050                  14.000  EACH|    1500.00000      21000.00|    1482.28000      20751.92|    1440.00000       20160.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0300 630C070                  37.000  EACH|    1300.00000      48100.00|    1273.83000      47131.71|    1225.00000       45325.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0310 652A054                  11.000  ACRE|     340.00000       3740.00|     397.92000       4377.12|     350.00000        3850.00
 Seeding (Mix 2A)                        |                            |                            |
0320 652A056                  11.000  ACRE|     385.00000       4235.00|     450.59000       4956.49|     400.00000        4400.00
 Seeding (Mix 2E)                        |                            |                            |
0330 654A001               11600.000  SQYD|       3.25000      37700.00|       3.80000      44080.00|       3.50000       40600.00
 Solid Sodding (Bermuda)                 |                            |                            |
0340 656A000                  22.000  ACRE|     370.00000       8140.00|     433.03000       9526.66|     385.00000        8470.00
 Mulching, Class A, Type 1               |                            |                            |
0350 665F000                 100.000  EACH|       5.10000        510.00|       5.97000        597.00|       5.30000         530.00
 Hay Bales                               |                            |                            |
0360 665J000                3472.000  LF  |       3.00000      10416.00|       3.51000      12186.72|       3.15000       10936.80
 Silt Fence, Type A                      |                            |                            |
0370 666A001                  16.000  ACRE|      10.00000        160.00|      11.70000        187.20|      10.50000         168.00
 Pest Control Treatment                  |                            |                            |
0380 680A000                          LUMP|   20000.00000      20000.00|   45089.33000      45089.33|   48000.00000       48000.00
 Engineering Controls                    |                            |                            |
0390 701C000                  58.000  MILE|     420.00000      24360.00|     491.55000      28509.90|     445.00000       25810.00
 Broken Temporary Traffic Stripe         |                            |                            |
0400 701C001                  90.000  MILE|     530.00000      47700.00|     620.29000      55826.10|     560.00000       50400.00
 Solid Temporary Traffic Stripe          |                            |                            |
0410 701G125                 492.000  LF  |       4.34000       2135.28|       5.08000       2499.36|       4.60000        2263.20
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0420 701G133                 492.000  LF  |       4.45000       2189.40|       5.21000       2563.32|       4.70000        2312.40
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0430 701H000                 984.000  LF  |       1.00000        984.00|       1.17000       1151.28|       1.05000        1033.20
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0440 702A040                  19.000  MILE|    2250.00000      42750.00|    2633.29000      50032.51|    2385.00000       45315.00
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 04013             |(   3  ) 01087
                                         |WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 702A041                  20.000  MILE|    4600.00000      92000.00|    5383.61000     107672.20|    4880.00000       97600.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0460 702A043                  20.000  MILE|    4600.00000      92000.00|    5383.61000     107672.20|    4880.00000       97600.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0470 702B011                1914.000  LF  |       2.00000       3828.00|       2.34000       4478.76|       2.10000        4019.40
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0480 703A002                2063.000  SQFT|       2.25000       4641.75|       2.63000       5425.69|       2.35000        4848.05
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0490 703D001                 264.000  SQFT|       1.30000        343.20|       1.52000        401.28|       1.35000         356.40
 Temporary Traffic Control Markings      |                            |                            |
0500 705A030                 299.000  EACH|       5.50000       1644.50|       6.44000       1925.56|       5.80000        1734.20
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0510 705A031                1344.000  EACH|       5.50000       7392.00|       6.44000       8655.36|       5.80000        7795.20
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0520 705A032                 112.000  EACH|       5.50000        616.00|       6.44000        721.28|       5.80000         649.60
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0530 705A037                  22.000  EACH|       5.50000        121.00|       6.44000        141.68|       5.80000         127.60
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0540 740B000                1657.000  SQFT|       7.00000      11599.00|       8.62000      14283.34|       7.80000       12924.60
 Construction Signs                      |                            |                            |
0550 740C000                 103.000  SQFT|       8.00000        824.00|       9.24000        951.72|       8.90000         916.70
 Special Construction Signs              |                            |                            |
0560 740D000                 400.000  EACH|      50.00000      20000.00|      65.29000      26116.00|     100.00000       40000.00
 Channelizing Drums                      |                            |                            |
0570 740E000                  50.000  EACH|      10.79000        539.50|      11.83000        591.50|      12.00000         600.00
 Cones (36 Inches High)                  |                            |                            |
0580 740M001                  50.000  EACH|       7.00000        350.00|       7.39000        369.50|       6.00000         300.00
 Ballast For Cone                        |                            |                            |
0590 741C010                   2.000  EACH|    4550.00000       9100.00|    4311.82000       8623.64|    1200.00000        2400.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0600 742A001                   2.000  EACH|    9500.00000      19000.00|   10717.95000      21435.90|    3000.00000        6000.00
 Portable Changeable Message Sign, Type  |                            |                            |
0610 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 192,000)                        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20030425006                  COUNTIES : CHILTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 04013             |(   3  ) 01087
                                         |WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0620 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  4,071,161.34|             $  4,100,024.52|              $  4,645,353.18
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  4,071,161.34|             $  4,100,024.52|              $  4,645,353.18
====================================================================================================================================
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    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05
                                        CONTRACT TIME : 07/01/04  COMPLETION DATE
    CONTRACT DESCRIPTION :                TUSCALOOSA                                      PROJECT(S) : NHF-I059(315)
    for constructing the Additional Lanes and Bridge Widening on
    I-59 from MP 86.63 near the Brookwood Interchange to MP
    91.76. Length - 5.130 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $ 14,836,175.99     100.0000%
  2   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $ 16,857,830.73     113.6265%
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    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 02033              |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|  254100.00000     254100.00|  486000.00000     486000.00|
 Clearing & Grubbing (Approximately 65   |                            |                            |
 Acres)                                  |                            |                            |
0020 201C000                          LUMP|   78750.00000      78750.00|  471000.00000     471000.00|
 Clearing                                |                            |                            |
0030 206A050                          LUMP|   52500.00000      52500.00|   50000.00000      50000.00|
 Removal Of Old Bridge, (Partial) Sta.   |                            |                            |
 493+87.1417 SBL                         |                            |                            |
0040 206A051                          LUMP|   52500.00000      52500.00|   50000.00000      50000.00|
 Removal Of Old Bridge,  (Partial) Sta.  |                            |                            |
 492+71.5417 NBL                         |                            |                            |
0050 206C003                 400.000  SQYD|       4.20000       1680.00|       4.00000       1600.00|
 Removing Concrete Flumes                |                            |                            |
0060 206C016                 200.000  SQYD|      10.50000       2100.00|      10.00000       2000.00|
 Removing Concrete Slope Paving (Under   |                            |                            |
 Bridges)                                |                            |                            |
0070 206D001               10850.000  LF  |       0.79000       8571.50|       0.75000       8137.50|
 Removing Guardrail                      |                            |                            |
0080 206D010                  60.000  LF  |     157.50000       9450.00|     150.00000       9000.00|
 Removing Safety Barrier                 |                            |                            |
0090 206E000                  18.000  EACH|     525.00000       9450.00|     500.00000       9000.00|
 Removing Headwalls                      |                            |                            |
0100 206E001                  12.000  EACH|     525.00000       6300.00|     500.00000       6000.00|
 Removing Inlets                         |                            |                            |
0110 206E013                   6.000  EACH|      84.00000        504.00|      80.00000        480.00|
 Removing Guardrail End Anchor (Type 13) |                            |                            |
0120 206E016                   7.000  EACH|      84.00000        588.00|      80.00000        560.00|
 Removing Guardrail End Anchor (Type 8)  |                            |                            |
0130 206E019                  29.000  EACH|      84.00000       2436.00|      80.00000       2320.00|
 Removing Guardrail End Anchor (Type 10) |                            |                            |
0140 210A000              158357.000  CUYD|       3.94000     623926.58|       3.75000     593838.75|
 Unclassified Excavation                 |                            |                            |
0150 210D011              129221.000  CUYD|       6.30000     814092.30|       6.00000     775326.00|
 Borrow Excavation (A-4 or Better)       |                            |                            |
0160 214A000                4630.000  CUYD|       6.30000      29169.00|       6.00000      27780.00|
 Structure Excavation                    |                            |                            |
0170 214B001                1550.000  CUYD|      10.50000      16275.00|      10.00000      15500.00|
 Foundation Backfill, Commercial         |                            |                            |
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    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 215A000                  67.000  CUYD|      15.75000       1055.25|      15.00000       1005.00|
 Unclassified Bridge Excavation          |                            |                            |
0190 215B000                          LUMP|   15750.00000      15750.00|   15000.00000      15000.00|
 Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
 493+87.1417 SBL                         |                            |                            |
0200 215B001                          LUMP|   15750.00000      15750.00|   15000.00000      15000.00|
 Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
 492+71.5417 NBL                         |                            |                            |
0210 230A000                 536.000  RBST|     409.58000     219534.88|     236.00000     126496.00|
 Roadbed Processing                      |                            |                            |
0220 301A012              159172.000  SQYD|       5.51000     877037.72|       5.12000     814960.64|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0230 301E008                 100.000  TON |      21.93000       2193.00|      20.00000       2000.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed                             |                            |                            |
0240 306A000                   1.000  EACH|    6300.00000       6300.00|    7500.00000       7500.00|
 Portable Nuclear Moisture-Density       |                            |                            |
 Testing Device                          |                            |                            |
0250 327E000               30800.000  TON |      31.47000     969276.00|      36.37000    1120196.00|
 Permeable Asphalt Treated Base          |                            |                            |
0260 401A000                 210.000  SQYD|       3.03000        636.30|       0.41000         86.10|
 Bituminous Treatment A                  |                            |                            |
0270 401A043              148425.000  SQYD|       1.04000     154362.00|       1.07000     158814.75|
 Bituminous Treatment AE                 |                            |                            |
0280 405A000               32403.000  GAL |       1.13000      36615.39|       1.15000      37263.45|
 Tack Coat                               |                            |                            |
0290 408A052              209709.000  SQYD|       1.13000     236971.17|       0.60000     125825.40|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0300 408A055               21437.000  SQYD|       2.77000      59380.49|       0.78000      16720.86|
 Planing Existing Pavement               |                            |                            |
 (Approximately 4.10" Thru 5.0" Thick)   |                            |                            |
0310 410C000                   1.000  EACH|    1265.00000       1265.00|   15000.00000      15000.00|
 Contractor Retained Profilograph        |                            |                            |
0320 410H000                   1.000  EACH|  175340.00000     175340.00|  150000.00000     150000.00|
 Material Remixing Device                |                            |                            |
0330 420A011               10975.000  TON |      64.24000     705034.00|      60.00000     658500.00|
 Polymer Modified Open Graded Friction   |                            |                            |
 Course, Mix 2                           |                            |                            |
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    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
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                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 423A002               31660.000  TON |      50.09000    1585849.40|      47.56000    1505749.60|
 Stone Matrix Asphalt Wearing Layer,     |                            |                            |
 3/4" Maximum Aggregate Size             |                            |                            |
0350 423B000               25768.000  TON |      45.76000    1179143.68|      46.83000    1206715.44|
 Stone Matrix Asphalt Binder Layer, 1    |                            |                            |
 1/2" Maximum Aggregate Size             |                            |                            |
0360 424A287                5780.000  TON |      38.00000     219640.00|      45.63000     263741.40|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0370 424A367                2765.000  TON |      38.38000     106120.70|      45.63000     126166.95|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0380 424B582               26367.000  TON |      32.60000     859564.20|      37.14000     979270.38|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0390 424B586                 100.000  TON |      76.10000       7610.00|      80.00000       8000.00|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0400 424C281               45520.000  TON |      32.44000    1476668.80|      37.45000    1704724.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0410 428C000              107289.000  LF  |       0.09000       9656.01|       0.14000      15020.46|
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Cutting                                 |                            |                            |
0420 450B000                 235.000  SQYD|      68.25000      16038.75|      65.00000      15275.00|
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0430 455A000                 330.000  SQYD|      15.75000       5197.50|      20.00000       6600.00|
 Grinding Concrete Pavement              |                            |                            |
0440 502A000               32780.000  LB  |       0.53000      17373.40|       0.50000      16390.00|
 Steel Reinforcement                     |                            |                            |
0450 502B000                          LUMP|   11550.00000      11550.00|   11000.00000      11000.00|
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta. 493+87.1417 SBL,   |                            |                            |
 Approximately                           |                            |                            |
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    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 502B001                          LUMP|   11550.00000      11550.00|   11000.00000      11000.00|
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure Sta. 492+71.5417 NBL,    |                            |                            |
 Approximately                           |                            |                            |
0470 505G002                  24.000  EACH|     105.00000       2520.00|     100.00000       2400.00|
 Pile Points (Type A, 10")               |                            |                            |
0480 505G003                  16.000  EACH|     115.50000       1848.00|     110.00000       1760.00|
 Pile Points (Type A, 12")               |                            |                            |
0490 505M000                 799.000  LF  |      22.05000      17617.95|      21.00000      16779.00|
 Steel Piling Furnished And              |                            |                            |
 Driven(HP10x42)                         |                            |                            |
0500 505M002                 259.000  LF  |      25.20000       6526.80|      24.00000       6216.00|
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0510 508A000                5280.000  LB  |       2.10000      11088.00|       2.00000      10560.00|
 Structural Steel                        |                            |                            |
0520 510A000                 107.000  CUYD|     210.00000      22470.00|     200.00000      21400.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0530 510C051                          LUMP|   36750.00000      36750.00|   35000.00000      35000.00|
 Bridge Concrete Superstructure, Sta.    |                            |                            |
 493+87.1417 SBL, Approximately 79       |                            |                            |
0540 510C052                          LUMP|   36750.00000      36750.00|   35000.00000      35000.00|
 Bridge Concrete Superstructure, Sta.    |                            |                            |
 492+71.5417 NBL, Approximately 79       |                            |                            |
0550 511A001                  24.000  EACH|     105.00000       2520.00|     100.00000       2400.00|
 Elastomeric Bearings, Type 2            |                            |                            |
0560 513B004                 610.000  LF  |      94.50000      57645.00|      90.00000      54900.00|
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type II (Specialty Item)       |                            |                            |
0570 524B011                  99.000  CUYD|     517.65000      51247.35|     493.00000      48807.00|
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0580 530A002                  26.000  LF  |      33.60000        873.60|      32.00000        832.00|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0590 530A003                  32.000  LF  |      42.00000       1344.00|      40.00000       1280.00|
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A004                 132.000  LF  |      36.75000       4851.00|      35.00000       4620.00|
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530A006                  59.000  LF  |      57.75000       3407.25|      55.00000       3245.00|
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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0620 530A009                  37.000  LF  |     131.25000       4856.25|     125.00000       4625.00|
 66" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0630 530A102                 134.000  LF  |      26.25000       3517.50|      25.00000       3350.00|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0640 530A104                  76.000  LF  |      42.00000       3192.00|      40.00000       3040.00|
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0650 530A105                 161.000  LF  |      68.25000      10988.25|      65.00000      10465.00|
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0660 530A107                  49.000  LF  |     131.25000       6431.25|     125.00000       6125.00|
 54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0670 533A099                4232.000  LF  |      31.50000     133308.00|      30.00000     126960.00|
 24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0680 600A000                          LUMP|  568500.00000     568500.00| 1750000.00000    1750000.00|
 Mobilization                            |                            |                            |
0690 601A000                   1.000  EACH|   11750.00000      11750.00|   12000.00000      12000.00|
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0700 605A002               47415.000  LF  |       3.94000     186815.10|       2.96000     140348.40|
 Pavement Edge Drain (Aggregate Filled   |                            |                            |
 Underdrain)                             |                            |                            |
0710 605B000                  95.000  EACH|     288.75000      27431.25|     175.00000      16625.00|
 Special Underdrain Outlet, Type A       |                            |                            |
0720 605B001                  14.000  EACH|     210.00000       2940.00|     200.00000       2800.00|
 Special Underdrain Outlet, Type B       |                            |                            |
0730 606A000                6230.000  LF  |       8.93000      55633.90|       9.00000      56070.00|
 6" Underdrain Pipe                      |                            |                            |
0740 610C001                 500.000  TON |      26.25000      13125.00|      25.00000      12500.00|
 Loose Riprap, Class 2                   |                            |                            |
0750 610D003                 400.000  SQYD|       3.15000       1260.00|       3.00000       1200.00|
 Filter Blanket, Geotextile              |                            |                            |
0760 614A000                 170.000  CUYD|     220.50000      37485.00|     210.00000      35700.00|
 Slope Paving                            |                            |                            |
0770 614A001                  46.000  CUYD|     252.00000      11592.00|     240.00000      11040.00|
 Slope Paving (Under Bridges)            |                            |                            |
0780 617A000                3000.000  SQYD|       4.99000      14970.00|       3.00000       9000.00|
 Bituminous Treated Glass Fiber Flumes   |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 007 -7
                                                       TABULATION OF BIDS

    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0790 619A003                   6.000  EACH|     682.50000       4095.00|     525.00000       3150.00|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0800 619A004                   1.000  EACH|     787.50000        787.50|     680.00000        680.00|
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0810 619A005                   4.000  EACH|     945.00000       3780.00|    1035.00000       4140.00|
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0820 619A006                   3.000  EACH|    1155.00000       3465.00|    1100.00000       3300.00|
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0830 619A007                   1.000  EACH|    1575.00000       1575.00|    1500.00000       1500.00|
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0840 619A008                   1.000  EACH|    1890.00000       1890.00|    2000.00000       2000.00|
 54" Roadway Pipe End Treatment, Class 1 |                            |                            |
0850 619A010                   1.000  EACH|    2625.00000       2625.00|    2100.00000       2100.00|
 66" Roadway Pipe End Treatment, Class 1 |                            |                            |
0860 619A055                   1.000  EACH|    1050.00000       1050.00|    1500.00000       1500.00|
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0870 620A000                   5.000  CUYD|    1312.50000       6562.50|    1250.00000       6250.00|
 Minor Structure Concrete                |                            |                            |
0880 621A004                   2.000  EACH|    4200.00000       8400.00|    3400.00000       6800.00|
 Junction Boxes, Type 4                  |                            |                            |
0890 621A005                   5.000  EACH|    2625.00000      13125.00|    2700.00000      13500.00|
 Junction Boxes, Type 1                  |                            |                            |
0900 621B004                   3.000  EACH|     787.50000       2362.50|    1000.00000       3000.00|
 Junction Box Units, Type 4              |                            |                            |
0910 621C020                   1.000  EACH|    2100.00000       2100.00|    2000.00000       2000.00|
 Inlets, Type Y                          |                            |                            |
0920 621C069                   7.000  EACH|    3150.00000      22050.00|    3000.00000      21000.00|
 Inlets, Type E3                         |                            |                            |
0930 621C070                  19.000  EACH|    5250.00000      99750.00|    5000.00000      95000.00|
 Inlets, Type E4                         |                            |                            |
0940 621D019                   2.000  EACH|     525.00000       1050.00|     500.00000       1000.00|
 Inlet Units, Type Y                     |                            |                            |
0950 621D046                   3.000  EACH|     787.50000       2362.50|     750.00000       2250.00|
 Inlet Units, Type E3                    |                            |                            |
0960 621D047                  11.000  EACH|     787.50000       8662.50|     750.00000       8250.00|
 Inlet Units, Type E4                    |                            |                            |
0970 629A005                  80.000  LF  |      42.00000       3360.00|      40.00000       3200.00|
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Reinforced)                         |                            |                            |
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0980 629A055                  10.000  LF  |     131.25000       1312.50|     125.00000       1250.00|
 Concrete Median Or Safety Barrier, Type |                            |                            |
 TES (Modified)                          |                            |                            |
0990 629A057                7498.000  LF  |      46.20000     346407.60|      44.00000     329912.00|
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54                                   |                            |                            |
1000 629A058                2165.000  LF  |      68.25000     147761.25|      65.00000     140725.00|
 Concrete Median Or Safety Barrier, Type |                            |                            |
 GS-54(SE)                               |                            |                            |
1010 630A001               10650.000  LF  |       9.92000     105648.00|       9.95000     105967.50|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1020 630C001                   5.000  EACH|     577.50000       2887.50|     550.00000       2750.00|
 Guardrail End Anchor, Type 8            |                            |                            |
1030 630C003                   6.000  EACH|     997.50000       5985.00|     950.00000       5700.00|
 Guardrail End Anchor, Type 13           |                            |                            |
1040 630C050                   6.000  EACH|    1354.50000       8127.00|    1290.00000       7740.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
1050 630C070                  21.000  EACH|    1155.00000      24255.00|    1100.00000      23100.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
1060 631F000                3225.000  LF  |       2.89000       9320.25|       4.90000      15802.50|
 Steel Beam Guardrail Class A, Type 1    |                            |                            |
 Relocated                               |                            |                            |
1070 631F001                 500.000  LF  |       2.89000       1445.00|       4.90000       2450.00|
 Steel Beam Guardrail Class A, Type 2    |                            |                            |
 Relocated                               |                            |                            |
1080 631G008                   2.000  EACH|     420.00000        840.00|     400.00000        800.00|
 Guardrail End Anchor Type 8 Relocated   |                            |                            |
1090 631G009                   4.000  EACH|     535.50000       2142.00|     510.00000       2040.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
 Relocated                               |                            |                            |
1100 631G015                   1.000  EACH|     472.50000        472.50|     450.00000        450.00|
 Guardrail End Anchor Type 20 Series     |                            |                            |
 Relocated                               |                            |                            |
1110 650A000               27450.000  CUYD|       6.30000     172935.00|       6.00000     164700.00|
 Topsoil                                 |                            |                            |
1120 651B000                 152.000  TON |      39.37000       5984.24|      75.00000      11400.00|
 Agricultural Limestone                  |                            |                            |
1130 652A054                  32.000  ACRE|     682.50000      21840.00|     450.00000      14400.00|
 Seeding (Mix 2A)                        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1140 652A056                   5.000  ACRE|     682.50000       3412.50|     450.00000       2250.00|
 Seeding (Mix 2E)                        |                            |                            |
1150 652B053                  15.000  ACRE|     525.00000       7875.00|     500.00000       7500.00|
 Temporary Seeding (Mix 2AT)             |                            |                            |
1160 652C000                  52.000  ACRE|      52.50000       2730.00|     100.00000       5200.00|
 Mowing                                  |                            |                            |
1170 652D054                  15.000  ACRE|     682.50000      10237.50|     400.00000       6000.00|
 Seeding In Stubble (Mix 2A)             |                            |                            |
1180 654A001                 345.000  SQYD|       5.25000       1811.25|       3.50000       1207.50|
 Solid Sodding (Bermuda)                 |                            |                            |
1190 656A000                  47.000  ACRE|     420.00000      19740.00|     450.00000      21150.00|
 Mulching, Class A, Type 1               |                            |                            |
1200 656A001                   5.000  ACRE|     420.00000       2100.00|     450.00000       2250.00|
 Mulching, Class A, Type 2               |                            |                            |
1210 658A002                  24.000  ACRE|    1155.00000      27720.00|    1100.00000      26400.00|
 Hydro-Seeding & Mulching (Mix 2E)       |                            |                            |
1220 665O000                          LUMP|  315000.00000     315000.00|  300000.00000     300000.00|
 Temporary Erosion Control               |                            |                            |
1230 666A001                  40.000  ACRE|      36.75000       1470.00|      10.00000        400.00|
 Pest Control Treatment                  |                            |                            |
1240 680A000                          LUMP|  194250.00000     194250.00|  500000.00000     500000.00|
 Engineering Controls                    |                            |                            |
1250 701A031                   1.000  MILE|    2100.00000       2100.00|    2000.00000       2000.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
1260 701A035                   1.000  MILE|    2625.00000       2625.00|    2500.00000       2500.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
1270 701B005                 600.000  LF  |       1.05000        630.00|       1.00000        600.00|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
1280 701C000                  41.000  MILE|     451.50000      18511.50|     430.00000      17630.00|
 Broken Temporary Traffic Stripe         |                            |                            |
1290 701C001                  42.000  MILE|     567.00000      23814.00|     540.00000      22680.00|
 Solid Temporary Traffic Stripe          |                            |                            |
1300 701C006                  20.000  MILE|    7140.00000     142800.00|    6800.00000     136000.00|
 Solid Temporary Traffic Stripe          |                            |                            |
 (Removable Tape)                        |                            |                            |
1310 701C009                   7.000  MILE|    3045.00000      21315.00|    2900.00000      20300.00|
 Broken Temporary Traffic                |                            |                            |
 Stripe(Removable Tape)                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1320 701D008                  12.000  MILE|    1837.50000      22050.00|    1750.00000      21000.00|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1330 701D009                  21.000  MILE|    1050.00000      22050.00|    1000.00000      21000.00|
 Solid Traffic Stripe Removed (Tape)     |                            |                            |
1340 701D015                  11.000  MILE|    1575.00000      17325.00|    1500.00000      16500.00|
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
1350 701D016                   7.000  MILE|    1050.00000       7350.00|    1000.00000       7000.00|
 Broken Traffic Stripe Removed (Tape)    |                            |                            |
1360 701G121                 630.000  LF  |       2.15000       1354.50|       2.05000       1291.50|
 Broken White, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
1370 701G125                 315.000  LF  |       5.52000       1738.80|       5.26000       1656.90|
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
1380 701G133                 315.000  LF  |       5.67000       1786.05|       5.40000       1701.00|
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
1390 702A040                  21.000  MILE|    2415.00000      50715.00|    2300.00000      48300.00|
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
1400 702A041                  12.000  MILE|    4777.50000      57330.00|    4550.00000      54600.00|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
1410 702A043                  12.000  MILE|    4777.50000      57330.00|    4550.00000      54600.00|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
1420 702B011                1800.000  LF  |       2.31000       4158.00|       2.20000       3960.00|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1430 703A002               11800.000  SQFT|       2.62000      30916.00|       2.50000      29500.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
1440 703C001               12000.000  SQFT|       3.15000      37800.00|       3.00000      36000.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Markings Or Legends (Plastic)           |                            |                            |
1450 703D000                  37.000  SQFT|      12.60000        466.20|      12.00000        444.00|
 Temporary Traffic Control Markings(Tape |                            |                            |
1460 703D001                  50.000  SQFT|       1.58000         79.00|       1.50000         75.00|
 Temporary Traffic Control Markings      |                            |                            |
1470 705A011                9300.000  EACH|       5.25000      48825.00|       5.00000      46500.00|
 Pavement Markers, Class C, Type 1-A     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1480 705A012                7400.000  EACH|       5.25000      38850.00|       5.00000      37000.00|
 Pavement Markers, Class C, Type 1-B     |                            |                            |
1490 705A030                 200.000  EACH|       5.78000       1156.00|       5.50000       1100.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1500 705A031                1900.000  EACH|       5.78000      10982.00|       5.50000      10450.00|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1510 705A032                 100.000  EACH|       5.78000        578.00|       5.50000        550.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1520 705A037                  50.000  EACH|       5.78000        289.00|       5.50000        275.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1530 705A038                  70.000  EACH|       5.78000        404.60|       5.50000        385.00|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1540 707A001                 200.000  EACH|      23.10000       4620.00|      22.00000       4400.00|
 Type 2, Yellow Delineator Installation  |                            |                            |
1550 707A007                  50.000  EACH|      23.10000       1155.00|      22.00000       1100.00|
 Type 2, Clear Delineator Installation   |                            |                            |
1560 710A115                  96.000  SQFT|      18.90000       1814.40|      18.00000       1728.00|
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
1570 710B001                  96.000  LF  |       9.45000        907.20|       9.00000        864.00|
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1580 726A000                1400.000  LF  |      26.25000      36750.00|      25.00000      35000.00|
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
1590 726A001                  20.000  LF  |      42.00000        840.00|      40.00000        800.00|
 Portable Concrete Safety Barriers, Type |                            |                            |
 6-A                                     |                            |                            |
1600 726D025                   2.000  EACH|   12600.00000      25200.00|   12000.00000      24000.00|
 Portable Impact Attenuator Assembly     |                            |                            |
 (Unidirectional, TL-3)                  |                            |                            |
1610 731A001                   2.000  EACH|    5775.00000      11550.00|    5500.00000      11000.00|
 Traffic Counting Units, Type B          |                            |                            |
1620 740B000                3703.000  SQFT|       8.06000      29846.18|       7.25000      26846.75|
 Construction Signs                      |                            |                            |
1630 740C000                 388.000  SQFT|       8.35000       3239.80|       7.50000       2910.00|
 Special Construction Signs              |                            |                            |
1640 740D000                 700.000  EACH|      65.67000      45969.00|      59.00000      41300.00|
 Channelizing Drums                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 007                     CONTRACT ID : 20030425007                  COUNTIES : TUSCALOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 02033             |(      )
                                         |APAC-SOUTHEAST, INC.        |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1650 740F002                  16.000  EACH|     166.95000       2671.20|     150.00000       2400.00|
 Barricades, Type III                    |                            |                            |
1660 740I005                   8.000  EACH|     420.00000       3360.00|     376.00000       3008.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
1670 740L004                 890.000  EACH|      78.75000      70087.50|      70.00000      62300.00|
 Vertical Panel Type II, Single-Sided    |                            |                            |
1680 741C010                   1.000  EACH|    3465.00000       3465.00|    4000.00000       4000.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
1690 742A001                   4.000  EACH|    8925.00000      35700.00|   16000.00000      64000.00|
 Portable Changeable Message Sign, Type  |                            |                            |
1700 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 941,300.00)                     |                            |                            |
1710 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 14,836,175.99|             $ 16,857,830.73|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 14,836,175.99|             $ 16,857,830.73|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NH-0001(501)
    for constructing the Traffic Signal Improvements on S.R.#21
    in Anniston.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   19060          STONE ELECTRIC COMPANY, INC.                                           $    840,432.16     100.0000%
  2   20003          TEMPLE ELECTRIC COMPANY, INC.                                          $    950,672.00     113.1170%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2  ) 20003              |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 600A000                          LUMP|    4000.00000       4000.00|   10000.00000      10000.00|
 Mobilization                            |                            |                            |
0020 680A000                          LUMP|   10000.00000      10000.00|    1000.00000       1000.00|
 Engineering Controls                    |                            |                            |
0030 730A012                          LUMP|    1200.00000       1200.00|     362.00000        362.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial)( AL 21 (QUINTARD AVENUE) |                            |                            |
 AT P STREET)                            |                            |                            |
0040 730A013                          LUMP|    1200.00000       1200.00|     462.00000        462.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT GREENBRIER                           |                            |                            |
0050 730A014                          LUMP|    2000.00000       2000.00|    1760.00000       1760.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT E STREET)                            |                            |                            |
0060 730A015                          LUMP|    1200.00000       1200.00|     474.00000        474.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 8TH STREET)                          |                            |                            |
0070 730A016                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 10TH STREET)                         |                            |                            |
0080 730A017                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 11TH STREET)                         |                            |                            |
0090 730A018                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUNITARD AVENUE) |                            |                            |
 AT 12TH STREET)                         |                            |                            |
0100 730A019                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 13TH STREET)                         |                            |                            |
0110 730A020                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 14TH STREET)                         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 20003             |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 730A021                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 15TH STREET)                            |                            |                            |
0130 730A022                          LUMP|    1600.00000       1600.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 17TH STREET)                         |                            |                            |
0140 730A023                          LUMP|    1400.00000       1400.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 18TH STREET)                         |                            |                            |
0150 730A024                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 19TH STREET)                         |                            |                            |
0160 730A025                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (QUINTARD AVENUE) |                            |                            |
 AT 22ND STREET)                         |                            |                            |
0170 730A026                          LUMP|    2000.00000       2000.00|    1607.00000       1607.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit (Partial) (AL 21 (MCCLELLAN        |                            |                            |
 BOULEVARD) AT BLUE                      |                            |                            |
0180 730A027                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Exixting Traffic Control     |                            |                            |
 Unit(Partial)( AL 21 (MCCLELLAN         |                            |                            |
 BOULEVARD) AT                           |                            |                            |
0190 730A028                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Existing Traffic Control     |                            |                            |
 Unit(Partial)( AL 202 (AT WILMER        |                            |                            |
 AVENUE)]                                |                            |                            |
0200 730A029                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Existing Control             |                            |                            |
 Unit(Partial)( AL 202 (AT NOBLE STREET) |                            |                            |
0210 730A030                          LUMP|    1200.00000       1200.00|     435.00000        435.00|
 Removal Of Exixting Control             |                            |                            |
 Unit(Partial)( AL 202 AT GURNEE AVENUE) |                            |                            |
0220 730C001                          LUMP|    4447.00000       4447.00|    5536.00000       5536.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT P STREET)                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 20003             |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0230 730C002                          LUMP|    4336.00000       4336.00|    5754.00000       5754.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21( QUINTARD AVENUE)   |                            |                            |
 AT GREENBRIER                           |                            |                            |
0240 730C003                          LUMP|    4236.00000       4236.00|    6292.00000       6292.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT E STREET)                            |                            |                            |
0250 730C004                          LUMP|     827.00000        827.00|    2673.00000       2673.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21(QUINTARD AVENUE) AT |                            |                            |
 8TH STREET)                             |                            |                            |
0260 730C005                          LUMP|     827.00000        827.00|    2487.00000       2487.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21(QUINTARD AVENUE) AT |                            |                            |
 10TH STREET)                            |                            |                            |
0270 730C006                          LUMP|     827.00000        827.00|    3045.00000       3045.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 11TH STREET)                         |                            |                            |
0280 730C007                          LUMP|     250.00000        250.00|    3045.00000       3045.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 12TH STREET)                         |                            |                            |
0290 730C008                          LUMP|     250.00000        250.00|    2539.00000       2539.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 13TH STREET)                         |                            |                            |
0300 730C009                          LUMP|     300.00000        300.00|    2551.00000       2551.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 14TH STREET)                         |                            |                            |
0310 730C010                          LUMP|     300.00000        300.00|    3119.00000       3119.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 15TH STREET)                         |                            |                            |
0320 730C011                          LUMP|     300.00000        300.00|    2276.00000       2276.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 17TH STREET)                         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 20003             |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 730C012                          LUMP|     901.00000        901.00|    2693.00000       2693.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit ( AL 21 (QUINTARD AVENUE)  |                            |                            |
 AT 18TH STREET)                         |                            |                            |
0340 730C013                          LUMP|     350.00000        350.00|    2340.00000       2340.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 19TH STREET)                         |                            |                            |
0350 730C014                          LUMP|     631.00000        631.00|    2062.00000       2062.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (QUINTARD AVENUE)   |                            |                            |
 AT 22ND STREET)                         |                            |                            |
0360 730C015                          LUMP|     827.00000        827.00|    3136.00000       3136.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (MCCLELLAN          |                            |                            |
 BOULEVARD) AT                           |                            |                            |
0370 730C100                          LUMP|     771.00000        771.00|    2486.00000       2486.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 21 (MCCLELLAN          |                            |                            |
 BOULEVARD) AT                           |                            |                            |
0380 730C101                          LUMP|     991.00000        991.00|    2712.00000       2712.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 202 AT WILMER AVENUE)  |                            |                            |
0390 730C102                          LUMP|     989.00000        989.00|    3402.00000       3402.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 202 AT NOBLE STREET)   |                            |                            |
0400 730C103                          LUMP|     350.00000        350.00|    2372.00000       2372.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (AL 202 AT GURNEE AVENUE)  |                            |                            |
0410 730E000                  23.000  EACH|    1500.00000      34500.00|    2100.00000      48300.00|
 Metal Traffic Signal Pole Foundation    |                            |                            |
0420 730G001                  23.000  EACH|    3230.00000      74290.00|    3000.00000      69000.00|
 Metal Traffic Signal Strain Pole        |                            |                            |
0430 730H001               39269.000  LF  |       2.60000     102099.40|       3.50000     137441.50|
 Loop Wire                               |                            |                            |
0440 730I001               50532.000  LF  |       0.43000      21728.76|       1.00000      50532.00|
 Loop Detector Lead-In-Cable             |                            |                            |
0450 730J010                 191.000  EACH|     177.00000      33807.00|     160.00000      30560.00|
 Vehicle Loop Detector                   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 20003             |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 730K000                  98.000  EACH|     260.00000      25480.00|     275.00000      26950.00|
 Traffic Signal Junction Box             |                            |                            |
0470 730L003                  40.000  LF  |       4.25000        170.00|       4.00000        160.00|
 1", Non-Metallic, Conduit               |                            |                            |
0480 730L005                8054.000  LF  |       4.50000      36243.00|       4.00000      32216.00|
 2", Non-Metallic, Conduit               |                            |                            |
0490 730M020                1330.000  LF  |       1.00000       1330.00|       3.50000       4655.00|
 Interconnect Cable, Aerial              |                            |                            |
 Self-Supporting, #19 AWG, 6 Pair, REA   |                            |                            |
 PE-38                                   |                            |                            |
0500 730N010                  23.000  EACH|     400.00000       9200.00|     390.00000       8970.00|
 Luminaire Extension Assembly, 12 feet   |                            |                            |
0510 730P022                 135.000  EACH|     575.00000      77625.00|     680.00000      91800.00|
 Vehicular Signal Head, 12 Inch, 3       |                            |                            |
 Section, Type LED                       |                            |                            |
0520 730P024                  35.000  EACH|    1005.00000      35175.00|    1230.00000      43050.00|
 Vehicular Signal Head, 12 Inch, 5       |                            |                            |
 Section, Type LED                       |                            |                            |
0530 730Q011                  16.000  EACH|     726.00000      11616.00|     670.00000      10720.00|
 Pedestrian Signal Head, Type LED        |                            |                            |
0540 730R022                  19.000  EACH|    7825.00000     148675.00|    7500.00000     142500.00|
 Controller Assembly, Type III, 8 Phase  |                            |                            |
0550 730R030                   1.000  EACH|    4240.00000       4240.00|    3000.00000       3000.00|
 Controller Assembly, Type III, Master   |                            |                            |
0560 730T000                   2.000  EACH|     400.00000        800.00|     400.00000        800.00|
 Wood Pole                               |                            |                            |
0570 734A012                8720.000  LF  |       1.85000      16132.00|       2.50000      21800.00|
 Cable OSP, Loose Tube, 36F SM           |                            |                            |
0580 734B005                 975.000  LF  |       0.76000        741.00|       1.50000       1462.50|
 Drop Cable OSP 6F SM Central Core       |                            |                            |
0590 734E026                 390.000  LF  |       2.00000        780.00|       7.00000       2730.00|
 Buried Duct HDPE SDR11 2 X 1 1/4 Inch   |                            |                            |
0600 734G001                  28.000  EACH|      35.00000        980.00|      50.00000       1400.00|
 Connector ST Termination SM             |                            |                            |
0610 734G005                  14.000  EACH|     642.00000       8988.00|     550.00000       7700.00|
 Splice Closure, Aerial With Trays       |                            |                            |
0620 734G009                  84.000  EACH|     120.00000      10080.00|      55.00000       4620.00|
 Splicing, Fusion                        |                            |                            |
0630 734N021                  14.000  EACH|    2300.00000      32200.00|    2000.00000      28000.00|
 Fiber Optic Transceiver, RS-232 Remote  |                            |                            |
 W/ Power                                |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 020                     CONTRACT ID : 20030425020                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 20003             |(      )
                                         |STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 740B000                 690.000  SQFT|       9.50000       6555.00|      15.00000      10350.00|
 Construction Signs                      |                            |                            |
0650 740C000                  32.000  SQFT|      10.50000        336.00|      15.00000        480.00|
 Special Construction Signs              |                            |                            |
0660 740D000                  50.000  EACH|      68.00000       3400.00|      25.00000       1250.00|
 Channelizing Drums                      |                            |                            |
0670 740E000                 200.000  EACH|      10.50000       2100.00|      15.00000       3000.00|
 Cones (36 Inches High)                  |                            |                            |
0680 740M001                 200.000  EACH|       7.00000       1400.00|       1.00000        200.00|
 Ballast For Cone                        |                            |                            |
0690 740Q000                 300.000  LF  |       1.50000        450.00|       5.00000       1500.00|
 Construction Safety Fence               |                            |                            |
0700 741C010                   2.000  EACH|    5663.00000      11326.00|    4500.00000       9000.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0710 745A000                 200.000  HOUR|      35.00000       7000.00|      30.00000       6000.00|
 Uniformed Police Officer                |                            |                            |
0720 756A021                2275.000  LF  |      25.00000      56875.00|      30.00000      68250.00|
 3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
 Installation                            |                            |                            |
0730 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 32,500.00)                      |                            |                            |
    SECTION TOTALS                       |             $    840,432.16|             $    950,672.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    840,432.16|             $    950,672.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 021                     CONTRACT ID : 20030425021                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                DOTHAN                                          PROJECT(S) : STPAA-0001(506)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#1 from S.R.#210 (U.S.#231) to Speigner Street in
    Dothan.  Length 3.951 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    821,874.84     100.0000%
  2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    952,029.52     115.8363%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 021                     CONTRACT ID : 20030425021                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 23024              |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 401B108               10483.000  SQYD|       1.50000      15724.50|       1.90000      19917.70|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0020 405A000                3022.000  GAL |       1.46000       4412.12|       2.50000       7555.00|
 Tack Coat                               |                            |                            |
0030 408A052              100708.000  SQYD|       1.13000     113800.04|       1.25000     125885.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                8310.000  TON |      44.50000     369795.00|      48.50000     403035.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A367                1500.000  TON |      35.75000      53625.00|      49.50000      74250.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 600A000                          LUMP|   52500.00000      52500.00|   75000.00000      75000.00|
 Mobilization                            |                            |                            |
0070 665F000                 100.000  EACH|       2.50000        250.00|       7.50000        750.00|
 Hay Bales                               |                            |                            |
0080 665J000                1000.000  LF  |       2.00000       2000.00|       5.00000       5000.00|
 Silt Fence, Type A                      |                            |                            |
0090 680A000                          LUMP|    3500.00000       3500.00|    2500.00000       2500.00|
 Engineering Controls                    |                            |                            |
0100 701A028                   9.000  MILE|    1368.00000      12312.00|    1368.00000      12312.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A041                   8.000  MILE|     890.00000       7120.00|     890.00000       7120.00|
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0120 701A046                   1.000  MILE|     890.00000        890.00|     890.00000        890.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A048                   9.000  MILE|    1560.00000      14040.00|    1560.00000      14040.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0140 701B009                1250.000  LF  |       0.85000       1062.50|       0.85000       1062.50|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 021                     CONTRACT ID : 20030425021                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 23024             |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701C000                   9.000  MILE|     350.00000       3150.00|     350.00000       3150.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  18.000  MILE|     430.00000       7740.00|     430.00000       7740.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0170 701D007                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0180 701D008                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0190 701D014                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0200 701D015                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0210 701G125                 734.000  LF  |       3.33000       2444.22|       3.33000       2444.22|
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0220 701G133                 734.000  LF  |       3.44000       2524.96|       3.44000       2524.96|
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0230 703A002               18690.000  SQFT|       2.10000      39249.00|       2.10000      39249.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0240 703B002                1495.000  SQFT|       2.90000       4335.50|       2.90000       4335.50|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0250 703D001                4709.000  SQFT|       1.30000       6121.70|       1.30000       6121.70|
 Temporary Traffic Control Markings      |                            |                            |
0260 703E001                 532.000  SQFT|       1.30000        691.60|       1.30000        691.60|
 Temporary Traffic Control Legends       |                            |                            |
0270 705A030                  88.000  EACH|       5.25000        462.00|       5.25000        462.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0280 705A031                 559.000  EACH|       5.25000       2934.75|       5.25000       2934.75|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0290 705A032                 940.000  EACH|       5.25000       4935.00|       5.25000       4935.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 584.000  EACH|       5.25000       3066.00|       5.25000       3066.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 705A038                 275.000  EACH|       5.25000       1443.75|       5.25000       1443.75|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0320 730H001               20640.000  LF  |       2.94000      60681.60|       4.24000      87513.60|
 Loop Wire                               |                            |                            |
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    CALL ORDER   : 021                     CONTRACT ID : 20030425021                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 23024             |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 730K000                  22.000  EACH|     250.00000       5500.00|     608.92000      13396.24|
 Traffic Signal Junction Box             |                            |                            |
0340 740B000                1376.000  SQFT|       7.35000      10113.60|       7.50000      10320.00|
 Construction Signs                      |                            |                            |
0350 740E000                 150.000  EACH|      18.00000       2700.00|      10.00000       1500.00|
 Cones (36 Inches High)                  |                            |                            |
0360 740M001                 150.000  EACH|       9.00000       1350.00|       5.00000        750.00|
 Ballast For Cone                        |                            |                            |
0370 740O000                   1.000  EACH|    2000.00000       2000.00|    1500.00000       1500.00|
 Pilot Car                               |                            |                            |
0380 741C010                   2.000  EACH|    1000.00000       2000.00|    1200.00000       2400.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0390 750D008                 200.000  LF  |       9.00000       1800.00|       3.17000        634.00|
 2" Non-Metallic Conduit                 |                            |                            |
0400 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 35,800.00)                      |                            |                            |
    SECTION TOTALS                       |             $    821,874.84|             $    952,029.52|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    821,874.84|             $    952,029.52|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 022                     CONTRACT ID : 20030425022                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   50      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NH-0001(507)
    for constructing the Resurfacing and Traffic Stripe on                                             NHF-0001(508)
    S.R.#1 (U.S.#431) from the north city limits of Phenix City
    to near C.R.#87 (MP 122.500).  Length 6.770 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $  1,417,781.60     100.0000%
  2   05002          EAST ALABAMA PAVING COMPANY, INC.                                      $  1,431,642.26     100.9776%
  3   18030          ROBINSON PAVING COMPANY                                                $  1,653,237.42     116.6073%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 022                     CONTRACT ID : 20030425022                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 05002              |(   3  ) 18030
                                         |APAC-SOUTHEAST, INC.        |EAST ALABAMA PAVING CO., IN |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                   8.000  EACH|      66.20000        529.60|      75.00000        600.00|      50.00000         400.00
 Mailbox Reset, Single                   |                            |                            |
0020 401B100              191483.000  SQYD|       0.69000     132123.27|       0.55250     105794.36|       0.57250      109624.02
 Bituminous Treatment E (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 401B107               79785.000  SQYD|       1.56000     124464.60|       1.62000     129251.70|       1.64000      130847.40
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0040 405A000                2250.000  GAL |       1.00000       2250.00|       1.20000       2700.00|       1.25000        2812.50
 Tack Coat                               |                            |                            |
0050 408A051                2668.000  SQYD|       5.42000      14460.56|       4.00000      10672.00|       2.00000        5336.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0060 410H000                   1.000  EACH|   16154.49000      16154.49|   71000.00000      71000.00|   25000.00000       25000.00
 Material Remixing Device                |                            |                            |
0070 424A281               17900.000  TON |      31.67000     566893.00|      38.78000     694162.00|      42.00000      751800.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0080 424A286                2900.000  TON |      39.93000     115797.00|      44.00000     127600.00|      42.23000      122467.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0090 424A290                2365.000  TON |      39.00000      92235.00|      38.78000      91714.70|      41.10000       97201.50
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Widening, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0100 424A366                5100.000  TON |      33.92000     172992.00|       0.00000          0.00|      38.84000      198084.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 424B285                 250.000  TON |      77.51000      19377.50|      65.00000      16250.00|      98.84000       24710.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0120 600A000                          LUMP|    7058.29000       7058.29|   56000.00000      56000.00|   65000.00000       65000.00
 Mobilization                            |                            |                            |
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    CALL ORDER   : 022                     CONTRACT ID : 20030425022                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 05002             |(   3  ) 18030
                                         |APAC-SOUTHEAST, INC.        |EAST ALABAMA PAVING CO., IN |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701A028                  15.000  MILE|    1486.25000      22293.75|    1250.00000      18750.00|    1380.00000       20700.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A032                  15.000  MILE|    1486.25000      22293.75|    1250.00000      18750.00|    1380.00000       20700.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0150 701A041                  15.000  MILE|    1127.50000      16912.50|    1000.00000      15000.00|     950.00000       14250.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701A048                   2.000  MILE|    1845.00000       3690.00|    1700.00000       3400.00|    1590.00000        3180.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701B009               21120.000  LF  |       1.13000      23865.60|       0.95000      20064.00|       0.75000       15840.00
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0180 701C000                  31.000  MILE|     348.50000      10803.50|     300.00000       9300.00|     390.00000       12090.00
 Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                   5.000  MILE|     451.00000       2255.00|     400.00000       2000.00|     540.00000        2700.00
 Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                2555.000  SQFT|       2.97000       7588.35|       2.90000       7409.50|       2.50000        6387.50
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0210 703B002                1530.000  SQFT|       3.18000       4865.40|       3.00000       4590.00|       3.50000        5355.00
 Traffic Control Legends, Class 2, Type  |                            |                            |
0220 703D001                 865.000  SQFT|       1.74000       1505.10|       1.60000       1384.00|       1.30000        1124.50
 Temporary Traffic Control Markings      |                            |                            |
0230 740B000                1609.000  SQFT|       8.10000      13032.90|      10.00000      16090.00|       7.00000       11263.00
 Construction Signs                      |                            |                            |
0240 740E000                 260.000  EACH|      21.55000       5603.00|      15.00000       3900.00|       9.25000        2405.00
 Cones (36 Inches High)                  |                            |                            |
0250 740M001                 260.000  EACH|       6.15000       1599.00|       1.00000        260.00|       6.00000        1560.00
 Ballast For Cone                        |                            |                            |
0260 741C010                   2.000  EACH|    8569.22000      17138.44|    2500.00000       5000.00|    1200.00000        2400.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0270 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 59,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,417,781.60|             $  1,431,642.26|              $  1,653,237.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,417,781.60|             $  1,431,642.26|              $  1,653,237.42
====================================================================================================================================
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    CALL ORDER   : 024                     CONTRACT ID : 20030425024                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : STPAA-0003(506 )
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#3 (U.S.#31) from MP 269.550 to MP 271.757 in
    Homewood. Length - 2.207 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    698,454.82     100.0000%
  2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    721,087.78     103.2404%
  3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    725,435.20     103.8629%
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    CALL ORDER   : 024                     CONTRACT ID : 20030425024                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 07002              |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 405A000                3129.000  GAL |       1.10000       3441.90|       1.24000       3879.96|       0.92000        2878.68
 Tack Coat                               |                            |                            |
0020 408A051                6278.000  SQYD|       1.93000      12116.54|       1.00000       6278.00|       0.95000        5964.10
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0030 408A052              104274.000  SQYD|       0.75000      78205.50|       0.83000      86547.42|       1.07000      111573.18
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                8374.000  TON |      38.06000     318714.44|      36.06000     301966.44|      36.69000      307242.06
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                 946.000  TON |      38.13000      36070.98|      36.06000      34112.76|      44.19000       41803.74
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A370                 230.000  TON |      40.41000       9294.30|      42.06000       9673.80|      54.77000       12597.10
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B656                 800.000  TON |      59.55000      47640.00|      58.00000      46400.00|      46.95000       37560.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   29600.00000      29600.00|   43118.00000      43118.00|   27638.04000       27638.04
 Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|       6.00000        300.00|       1.23000          61.50
 Hay Bales                               |                            |                            |
0100 665J000                 150.000  LF  |       4.40000        660.00|       3.00000        450.00|       1.23000         184.50
 Silt Fence, Type A                      |                            |                            |
0110 701C000                   6.000  MILE|     515.00000       3090.00|     505.00000       3030.00|     584.14000        3504.84
 Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   1.000  MILE|     772.50000        772.50|     757.50000        757.50|     876.22000         876.22
 Solid Temporary Traffic Stripe          |                            |                            |
0130 702A040                   5.000  MILE|    2266.00000      11330.00|    2222.00000      11110.00|    2570.22000       12851.10
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
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    CALL ORDER   : 024                     CONTRACT ID : 20030425024                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07002             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 702A041                   5.000  MILE|    4326.00000      21630.00|    4242.00000      21210.00|    4906.79000       24533.95
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0150 702A042                   1.000  MILE|    2266.00000       2266.00|    2222.00000       2222.00|    2570.22000        2570.22
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702A043                   5.000  MILE|    4326.00000      21630.00|    4242.00000      21210.00|    4906.79000       24533.95
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702B011                6332.000  LF  |       2.16000      13677.12|       2.12000      13423.84|       2.45000       15513.40
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                8835.000  SQFT|       2.58000      22794.30|       2.53000      22352.55|       2.92000       25798.20
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                1470.000  SQFT|       3.61000       5306.70|       3.54000       5203.80|       4.09000        6012.30
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                1190.000  SQFT|       1.34000       1594.60|       1.31000       1558.90|       1.52000        1808.80
 Temporary Traffic Control Markings      |                            |                            |
0210 705A030                  32.000  EACH|       5.92000        189.44|       5.81000        185.92|       6.72000         215.04
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                 641.000  EACH|       5.92000       3794.72|       5.81000       3724.21|       6.72000        4307.52
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 705A032                  14.000  EACH|       5.92000         82.88|       5.81000         81.34|       6.72000          94.08
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                  14.000  EACH|       5.92000         82.88|       5.81000         81.34|       6.72000          94.08
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 730H001               17176.000  LF  |       2.11000      36241.36|       3.50000      60116.00|       2.39000       41050.64
 Loop Wire                               |                            |                            |
0260 730I001                1550.000  LF  |       1.55000       2402.50|       1.00000       1550.00|       1.75000        2712.50
 Loop Detector Lead-In-Cable             |                            |                            |
0270 740B000                 510.000  SQFT|       7.84000       3998.40|       8.48000       4324.80|       8.61000        4391.10
 Construction Signs                      |                            |                            |
0280 740C000                  32.000  SQFT|       8.12000        259.84|      10.60000        339.20|      11.07000         354.24
 Special Construction Signs              |                            |                            |
0290 740D000                  56.000  EACH|      57.32000       3209.92|      60.00000       3360.00|      31.97000        1790.32
 Channelizing Drums                      |                            |                            |
0300 740E000                 240.000  EACH|      21.70000       5208.00|      15.00000       3600.00|      12.30000        2952.00
 Cones (36 Inches High)                  |                            |                            |
0310 740M001                 240.000  EACH|       1.25000        300.00|       8.00000       1920.00|       3.69000         885.60
 Ballast For Cone                        |                            |                            |
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    CALL ORDER   : 024                     CONTRACT ID : 20030425024                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07002             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 741C010                   2.000  EACH|    1300.00000       2600.00|    3500.00000       7000.00|     541.10000        1082.20
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0330 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 31,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $    698,454.82|             $    721,087.78|              $    725,435.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    698,454.82|             $    721,087.78|              $    725,435.20
====================================================================================================================================
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    CALL ORDER   : 025                     CONTRACT ID : 20030425025                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0005(506)
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#5 (U.S.#11) from MP 120.200 east of the I-59
    Interchange to MP 123.600 in Birmingham. Length - 3.267 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    865,336.94     100.0000%
  2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    957,821.32     110.6877%
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    CALL ORDER   : 025                     CONTRACT ID : 20030425025                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 04013              |(      )
                                         |APAC-SOUTHEAST, INC.        |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                   1.000  EACH|     134.58000        134.58|     123.79000        123.79|
 Mailbox Reset, Single                   |                            |                            |
0020 401B108                1737.000  SQYD|       6.27000      10890.99|       2.33000       4047.21|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 405A000                4471.000  GAL |       1.43000       6393.53|       0.95000       4247.45|
 Tack Coat                               |                            |                            |
0040 408A052              148994.000  SQYD|       0.59000      87906.46|       0.98000     146014.12|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361               10940.000  TON |      36.09000     394824.60|      36.88000     403467.20|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0060 424A367                 650.000  TON |      35.52000      23088.00|      44.20000      28730.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A370                1355.000  TON |      38.27000      51855.85|      44.44000      60216.20|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B656                1000.000  TON |      64.55000      64550.00|      48.97000      48970.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 600A000                          LUMP|   21415.00000      21415.00|   29032.34000      29032.34|
 Mobilization                            |                            |                            |
0100 665F000                  50.000  EACH|       7.62000        381.00|       3.78000        189.00|
 Hay Bales                               |                            |                            |
0110 665J000                 150.000  LF  |       4.30000        645.00|       3.78000        567.00|
 Silt Fence, Type A                      |                            |                            |
0120 701C000                  14.000  MILE|     525.00000       7350.00|     598.63000       8380.82|
 Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                   1.000  MILE|     787.50000        787.50|     897.95000        897.95|
 Solid Temporary Traffic Stripe          |                            |                            |
0140 702A040                   7.000  MILE|    2310.00000      16170.00|    2633.98000      18437.86|
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
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    CALL ORDER   : 025                     CONTRACT ID : 20030425025                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 04013             |(      )
                                         |APAC-SOUTHEAST, INC.        |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 702A041                   9.000  MILE|    4410.00000      39690.00|    5028.51000      45256.59|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702A043                   7.000  MILE|    4410.00000      30870.00|    5028.51000      35199.57|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702B011               14240.000  LF  |       2.21000      31470.40|       2.51000      35742.40|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                4880.000  SQFT|       2.63000      12834.40|       2.99000      14591.20|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                1323.000  SQFT|       3.68000       4868.64|       4.19000       5543.37|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                2144.000  SQFT|       1.37000       2937.28|       1.56000       3344.64|
 Temporary Traffic Control Markings      |                            |                            |
0210 705A030                  76.000  EACH|       6.04000        459.04|       6.88000        522.88|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                 462.000  EACH|       6.04000       2790.48|       6.88000       3178.56|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 705A032                   8.000  EACH|       6.04000         48.32|       6.88000         55.04|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                  41.000  EACH|       6.04000        247.64|       6.88000        282.08|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 730H001               17605.000  LF  |       2.36000      41547.80|       2.68000      47181.40|
 Loop Wire                               |                            |                            |
0260 730I001                1825.000  LF  |       1.58000       2883.50|       1.79000       3266.75|
 Loop Detector Lead-In-Cable             |                            |                            |
0270 740B000                 667.000  SQFT|       7.72000       5149.24|       8.82000       5882.94|
 Construction Signs                      |                            |                            |
0280 740E000                 238.000  EACH|       8.07000       1920.66|      12.60000       2998.80|
 Cones (36 Inches High)                  |                            |                            |
0290 740M001                 238.000  EACH|       0.06000         14.28|       3.78000        899.64|
 Ballast For Cone                        |                            |                            |
0300 741C010                   1.000  EACH|    1212.75000       1212.75|     554.52000        554.52|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0310 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 24,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $    865,336.94|             $    957,821.32|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    865,336.94|             $    957,821.32|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08
                                        CONTRACT TIME :   40      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0010(500)
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#10 from MP 53.465 in Vineland to MP 59.136 in
    Pine Hill. Length - 5.671 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01073          ASPHALT SUPPLY, LLC                                                    $    893,584.72     100.0000%
  2   13008          MOBILE ASPHALT COMPANY, LLC                                            $    938,441.29     105.0198%
  3   01023          ASPHALT CONTRACTORS, INC.                                              $    964,646.25     107.9524%
  4   01087          APAC-SOUTHEAST, INC.                                                   $  1,121,571.34     125.5137%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 01073              |(   2  ) 13008              |(   3  ) 01023
                                         |ASPHALT SUPPLY, LLC         |MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 305A000                1265.000  CUYD|       5.25000       6641.25|       6.92000       8753.80|       9.15000       11574.75
 Borrow, Section 210, For Miscellaneous  |                            |                            |
 Use                                     |                            |                            |
0020 405A000                7927.000  GAL |       2.10000      16646.70|       1.00000       7927.00|       0.70000        5548.90
 Tack Coat                               |                            |                            |
0030 408A052               89853.000  SQYD|       0.35000      31448.55|       0.01000        898.53|       0.99000       88954.47
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A360                6241.000  TON |      32.00000     199712.00|      40.70000     254008.70|      34.95000      218122.95
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                1000.000  TON |      35.50000      35500.00|      38.25000      38250.00|      38.90000       38900.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B655                1000.000  TON |      32.00000      32000.00|      38.25000      38250.00|      48.00000       48000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659               12375.000  TON |      33.00000     408375.00|      38.25000     473343.75|      33.75000      417656.25
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 428B000               60166.000  LF  |       0.08000       4813.28|       0.03000       1804.98|       0.05000        3008.30
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0090 430B000                  50.000  TON |      28.00000       1400.00|      18.00000        900.00|      41.00000        2050.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 600A000                          LUMP|   79000.00000      79000.00|   24750.00000      24750.00|   61300.00000       61300.00
 Mobilization                            |                            |                            |
0110 652A054                   4.000  ACRE|     600.00000       2400.00|     660.00000       2640.00|     450.00000        1800.00
 Seeding (Mix 2A)                        |                            |                            |
0120 656A000                   4.000  ACRE|     400.00000       1600.00|     550.00000       2200.00|     420.00000        1680.00
 Mulching, Class A, Type 1               |                            |                            |
0130 665F000                 200.000  EACH|       5.00000       1000.00|       7.00000       1400.00|       6.00000        1200.00
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 13008             |(   3  ) 01023
                                         |ASPHALT SUPPLY, LLC         |MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 665J000                 800.000  LF  |       0.75000        600.00|       3.00000       2400.00|       3.50000        2800.00
 Silt Fence, Type A                      |                            |                            |
0150 701A028                  12.000  MILE|    1385.00000      16620.00|    1540.00000      18480.00|    1000.00000       12000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0160 701A046                   5.000  MILE|     880.00000       4400.00|     980.00000       4900.00|    1000.00000        5000.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701A048                   5.000  MILE|    1590.00000       7950.00|    1770.00000       8850.00|    1000.00000        5000.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0180 701B009                 325.000  LF  |       0.82000        266.50|       0.90000        292.50|       1.25000         406.25
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0190 701C002                  10.000  MILE|     390.00000       3900.00|     434.00000       4340.00|     450.00000        4500.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0200 701C003                  33.000  MILE|     490.00000      16170.00|     546.00000      18018.00|     450.00000       14850.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0210 701G125                 726.000  LF  |       3.68000       2671.68|       4.11000       2983.86|       2.09000        1517.34
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0220 701G133                 776.000  LF  |       3.71000       2878.96|       4.10000       3181.60|       2.18000        1691.68
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0230 701H001                 952.000  LF  |       1.00000        952.00|       1.10000       1047.20|       0.47000         447.44
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0240 703A002                1032.000  SQFT|       2.50000       2580.00|       2.80000       2889.60|       2.30000        2373.60
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0250 703B002                 272.000  SQFT|       3.50000        952.00|       3.91000       1063.52|       2.30000         625.60
 Traffic Control Legends, Class 2, Type  |                            |                            |
0260 703D002                 351.000  SQFT|       1.30000        456.30|       1.45000        508.95|       0.58000         203.58
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0270 703E002                 633.000  SQFT|       5.50000       3481.50|       1.45000        917.85|       0.58000         367.14
 Temporary Traffic Control Legends       |                            |                            |
 (Paint)                                 |                            |                            |
0280 705A032                 128.000  EACH|       5.50000        704.00|       6.15000        787.20|       6.00000         768.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 13008             |(   3  ) 01023
                                         |ASPHALT SUPPLY, LLC         |MOBILE ASPHALT COMPANY, LLC |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 705A037                 295.000  EACH|       5.00000       1475.00|       6.15000       1814.25|       6.00000        1770.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0300 740B000                 720.000  SQFT|       7.00000       5040.00|       9.50000       6840.00|      10.25000        7380.00
 Construction Signs                      |                            |                            |
0310 740E000                 100.000  EACH|       3.00000        300.00|       2.00000        200.00|      12.00000        1200.00
 Cones (36 Inches High)                  |                            |                            |
0320 740M001                 100.000  EACH|       1.50000        150.00|       2.00000        200.00|       5.00000         500.00
 Ballast For Cone                        |                            |                            |
0330 740O000                   1.000  EACH|    1500.00000       1500.00|    3600.00000       3600.00|    1450.00000        1450.00
 Pilot Car                               |                            |                            |
0340 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 49,000.00)                      |                            |                            |
    SECTION TOTALS                       |             $    893,584.72|             $    938,441.29|              $    964,646.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    893,584.72|             $    938,441.29|              $    964,646.25
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 305A000                1265.000  CUYD|      18.00000      22770.00|                            |
 Borrow, Section 210, For Miscellaneous  |                            |                            |
 Use                                     |                            |                            |
0020 405A000                7927.000  GAL |       1.50000      11890.50|                            |
 Tack Coat                               |                            |                            |
0030 408A052               89853.000  SQYD|       0.62000      55708.86|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A360                6241.000  TON |      46.50000     290206.50|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                1000.000  TON |      52.00000      52000.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B655                1000.000  TON |      75.00000      75000.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659               12375.000  TON |      41.00000     507375.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 428B000               60166.000  LF  |       0.04000       2406.64|                            |
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0090 430B000                  50.000  TON |      34.50000       1725.00|                            |
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 600A000                          LUMP|   24150.00000      24150.00|                            |
 Mobilization                            |                            |                            |
0110 652A054                   4.000  ACRE|     450.00000       1800.00|                            |
 Seeding (Mix 2A)                        |                            |                            |
0120 656A000                   4.000  ACRE|     400.00000       1600.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0130 665F000                 200.000  EACH|       5.50000       1100.00|                            |
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 665J000                 800.000  LF  |       3.50000       2800.00|                            |
 Silt Fence, Type A                      |                            |                            |
0150 701A028                  12.000  MILE|    1385.00000      16620.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0160 701A046                   5.000  MILE|     880.00000       4400.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701A048                   5.000  MILE|    1590.00000       7950.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0180 701B009                 325.000  LF  |       0.82000        266.50|                            |
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0190 701C002                  10.000  MILE|     390.00000       3900.00|                            |
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0200 701C003                  33.000  MILE|     490.00000      16170.00|                            |
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0210 701G125                 726.000  LF  |       3.68000       2671.68|                            |
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0220 701G133                 776.000  LF  |       3.71000       2878.96|                            |
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0230 701H001                 952.000  LF  |       1.00000        952.00|                            |
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0240 703A002                1032.000  SQFT|       2.50000       2580.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0250 703B002                 272.000  SQFT|       3.50000        952.00|                            |
 Traffic Control Legends, Class 2, Type  |                            |                            |
0260 703D002                 351.000  SQFT|       1.30000        456.30|                            |
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0270 703E002                 633.000  SQFT|       1.30000        822.90|                            |
 Temporary Traffic Control Legends       |                            |                            |
 (Paint)                                 |                            |                            |
0280 705A032                 128.000  EACH|       5.50000        704.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 026                     CONTRACT ID : 20030425026                  COUNTIES : MARENGO         WILCOX
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 705A037                 295.000  EACH|       5.50000       1622.50|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0300 740B000                 720.000  SQFT|       7.35000       5292.00|                            |
 Construction Signs                      |                            |                            |
0310 740E000                 100.000  EACH|       2.00000        200.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0320 740M001                 100.000  EACH|       1.00000        100.00|                            |
 Ballast For Cone                        |                            |                            |
0330 740O000                   1.000  EACH|    2500.00000       2500.00|                            |
 Pilot Car                               |                            |                            |
0340 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 49,000.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,121,571.34|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,121,571.34|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPSA-0013(500)
    for constructing the Intersection Improvements on S.R.#13                                          STPSA-0115(502)
    (U.S.#43) at C.R.#42 (Lawrence Street) in Russellville and
    on S.R.#2 (U.S.#72) at Broadway Street in Florence.  Length
    0.200 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    219,698.74     100.0000%
  2   19074          S & M EQUIPMENT CO., INC.                                              $    286,800.85     130.5428%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 19074              |(      )
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|     202.83000        202.83|    3000.00000       3000.00|
 Clearing & Grubbing (Approximately 1    |                            |                            |
 ACRE)                                   |                            |                            |
0020 206C008                  79.000  SQYD|     107.92000       8525.68|      25.00000       1975.00|
 Removing Concrete Median                |                            |                            |
0030 210A000                1017.000  CUYD|      15.03000      15285.51|      10.00000      10170.00|
 Unclassified Excavation                 |                            |                            |
0040 305B060                 244.000  TON |      13.45000       3281.80|      12.00000       2928.00|
 Crushed Aggregate, Section 825, TYPE B  |                            |                            |
0050 405A000                 270.000  GAL |       1.15000        310.50|       1.50000        405.00|
 Tack Coat                               |                            |                            |
0060 408A052                7075.000  SQYD|       1.01000       7145.75|       3.00000      21225.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 408A055                 821.000  SQYD|       4.39000       3604.19|       3.00000       2463.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 4.10" Thru 5.0" Thick)   |                            |                            |
0080 424A361                 671.000  TON |      47.66000      31979.86|      45.00000      30195.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0090 424B652                 367.000  TON |      44.05000      16166.35|      39.00000      14313.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL C/D                      |                            |                            |
0100 424B682                 205.000  TON |      41.39000       8484.95|      40.00000       8200.00|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0110 424C361                 414.000  TON |      39.02000      16154.28|      38.00000      15732.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0120 424C371                  42.000  TON |      54.74000       2299.08|      55.00000       2310.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 19074             |(      )
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 600A000                          LUMP|   15370.04000      15370.04|   40000.00000      40000.00|
 Mobilization                            |                            |                            |
0140 610C001                 504.000  TON |      20.38000      10271.52|      14.00000       7056.00|
 Loose Riprap, Class 2                   |                            |                            |
0150 610D002                 778.000  SQYD|       2.00000       1556.00|       5.00000       3890.00|
 Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0160 614A000                  36.000  CUYD|     299.25000      10773.00|     250.00000       9000.00|
 Slope Paving                            |                            |                            |
0170 617A000                 115.000  SQYD|       2.63000        302.45|      50.00000       5750.00|
 Bituminous Treated Glass Fiber Flumes   |                            |                            |
0180 623B001                  30.000  LF  |      42.00000       1260.00|     200.00000       6000.00|
 Concrete Curb, Type N Special           |                            |                            |
0190 650A000                  77.000  CUYD|       7.44000        572.88|      10.00000        770.00|
 Topsoil                                 |                            |                            |
0200 650B000                 253.000  CUYD|       7.12000       1801.36|       5.00000       1265.00|
 Topsoil From Stockpiles                 |                            |                            |
0210 652A050                   1.000  ACRE|     945.00000        945.00|    1600.00000       1600.00|
 Seeding (Mix 1A)                        |                            |                            |
0220 652A053                   1.000  ACRE|     945.00000        945.00|    1600.00000       1600.00|
 Seeding (Mix 1E)                        |                            |                            |
0230 656A000                   1.000  ACRE|     945.00000        945.00|    1600.00000       1600.00|
 Mulching, Class A, Type 1               |                            |                            |
0240 656A001                   1.000  ACRE|     945.00000        945.00|    1600.00000       1600.00|
 Mulching, Class A, Type 2               |                            |                            |
0250 665F000                  45.000  EACH|      13.95000        627.75|       6.00000        270.00|
 Hay Bales                               |                            |                            |
0260 665J000                  90.000  LF  |       5.44000        489.60|       6.00000        540.00|
 Silt Fence, Type A                      |                            |                            |
0270 666A001                   1.000  ACRE|       0.05000          0.05|     250.00000        250.00|
 Pest Control Treatment                  |                            |                            |
0280 680A000                          LUMP|    1014.16000       1014.16|   15000.00000      15000.00|
 Engineering Controls                    |                            |                            |
0290 701B005                 463.000  LF  |       1.05000        486.15|       1.10000        509.30|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0300 701C000                   1.000  MILE|    1050.00000       1050.00|    1100.00000       1100.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0310 701C001                   2.000  MILE|    1050.00000       2100.00|    1100.00000       2200.00|
 Solid Temporary Traffic Stripe          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 19074             |(      )
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 701E000                 678.000  LF  |       1.05000        711.90|       1.10000        745.80|
 Solid Temporary Traffic Stripe          |                            |                            |
0330 701E010                 380.000  LF  |       1.05000        399.00|       1.10000        418.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0340 701G040                1308.000  LF  |       1.05000       1373.40|       1.10000       1438.80|
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0350 701G049                4117.000  LF  |       1.05000       4322.85|       1.10000       4528.70|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0360 701G058                 380.000  LF  |       1.05000        399.00|       1.10000        418.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0370 701G072                2552.000  LF  |       1.05000       2679.60|       1.10000       2807.20|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0380 703A002                 864.000  SQFT|       3.15000       2721.60|       3.30000       2851.20|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0390 703B002                 113.000  SQFT|       5.25000        593.25|       5.50000        621.50|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0400 703D001                 767.000  SQFT|       1.58000       1211.86|       1.65000       1265.55|
 Temporary Traffic Control Markings      |                            |                            |
0410 703D002                  97.000  SQFT|       1.58000        153.26|       1.65000        160.05|
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0420 703E001                 113.000  SQFT|       1.58000        178.54|       1.65000        186.45|
 Temporary Traffic Control Legends       |                            |                            |
0430 705A030                   8.000  EACH|      10.50000         84.00|      11.00000         88.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0440 705A031                  26.000  EACH|      10.50000        273.00|      11.00000        286.00|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0450 705A032                  50.000  EACH|      10.50000        525.00|      11.00000        550.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0460 705A037                  26.000  EACH|      10.50000        273.00|      11.00000        286.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0470 705A038                  25.000  EACH|      10.50000        262.50|      11.00000        275.00|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0480 710A126                   4.000  SQFT|      17.64000         70.56|      18.00000         72.00|
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 19074             |(      )
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 710B001                  14.000  LF  |       9.37000        131.18|      10.00000        140.00|
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0500 730C000                          LUMP|    4200.00000       4200.00|     750.00000        750.00|
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (SR 13 @ CR 42)            |                            |                            |
0510 730E000                   1.000  EACH|    1417.50000       1417.50|    2350.00000       2350.00|
 Metal Traffic Signal Pole Foundation    |                            |                            |
0520 730G000                   1.000  EACH|    3320.10000       3320.10|    4750.00000       4750.00|
 Traffic Signal Strain Pole              |                            |                            |
0530 730H001                2317.000  LF  |       2.10000       4865.70|       3.25000       7530.25|
 Loop Wire                               |                            |                            |
0540 730I001                 617.000  LF  |       1.47000        906.99|       0.65000        401.05|
 Loop Detector Lead-In-Cable             |                            |                            |
0550 730J010                   8.000  EACH|     189.00000       1512.00|     195.00000       1560.00|
 Vehicle Loop Detector                   |                            |                            |
0560 730K000                   2.000  EACH|     577.50000       1155.00|     330.00000        660.00|
 Traffic Signal Junction Box             |                            |                            |
0570 730L005                  60.000  LF  |       6.30000        378.00|       5.50000        330.00|
 2", Non-Metallic, Conduit               |                            |                            |
0580 730N010                   1.000  EACH|     551.25000        551.25|     450.00000        450.00|
 Luminaire Extension Assembly, 12 FEET   |                            |                            |
0590 730P011                   3.000  EACH|     446.25000       1338.75|     500.00000       1500.00|
 Vehicular Signal Head, 12 Inch, 3       |                            |                            |
 Section, Type Incandescent              |                            |                            |
0600 730R022                   1.000  EACH|    6300.00000       6300.00|    6820.00000       6820.00|
 Controller Assembly, Type III, 8 Phase  |                            |                            |
0610 730T000                   1.000  EACH|     446.25000        446.25|     550.00000        550.00|
 Wood Pole                               |                            |                            |
0620 740B000                1170.000  SQFT|       7.72000       9032.40|       8.50000       9945.00|
 Construction Signs                      |                            |                            |
0630 740D000                 125.000  EACH|       6.76000        845.00|      50.00000       6250.00|
 Channelizing Drums                      |                            |                            |
0640 740E000                  50.000  EACH|       0.07000          3.50|      10.00000        500.00|
 Cones (36 Inches High)                  |                            |                            |
0650 740M001                  50.000  EACH|       0.07000          3.50|       8.00000        400.00|
 Ballast For Cone                        |                            |                            |
0660 741C010                   4.000  EACH|     540.89000       2163.56|    3000.00000      12000.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 027                     CONTRACT ID : 20030425027                  COUNTIES : FRANKLIN        LAUDERDALE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 19074             |(      )
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,200.00)                       |                            |                            |
    SECTION TOTALS                       |             $    219,698.74|             $    286,800.85|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    219,698.74|             $    286,800.85|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 028                     CONTRACT ID : 20030425028                  COUNTIES : CLARKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08
                                        CONTRACT TIME :   50      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NH-0013(507)
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#13 (U.S.#43) in Thomasville from MP 90.190 to
    MP 93.080. Length - 2.890 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   13008          MOBILE ASPHALT COMPANY, LLC                                            $    598,083.18     100.0000%
  2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    633,854.10     105.9809%
  3   01073          ASPHALT SUPPLY, LLC                                                    $    682,671.73     114.1433%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 028                     CONTRACT ID : 20030425028                  COUNTIES : CLARKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 13008              |(   2  ) 23011              |(   3  ) 01073
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 401B100               81383.000  SQYD|       0.65000      52898.95|       1.03000      83824.49|       0.92000       74872.36
 Bituminous Treatment E (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0020 407A000                 174.000  GAL |      27.00000       4698.00|      24.65000       4289.10|      21.17000        3683.58
 Joint Sealant For Hot Mix Asphalt       |                            |                            |
 Pavement                                |                            |                            |
0030 408A052              111643.000  SQYD|       0.01000       1116.43|       0.70000      78150.10|       0.53000       59170.79
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A281                9228.000  TON |      41.10000     379270.80|      32.94000     303970.32|      38.25000      352971.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0050 424A284                  50.000  TON |      35.00000       1750.00|      51.56000       2578.00|      35.00000        1750.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Patching, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0060 424A287                 100.000  TON |      35.00000       3500.00|      34.23000       3423.00|      35.00000        3500.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0070 430B000                  25.000  TON |      12.92000        323.00|      17.61000        440.25|      28.00000         700.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0080 600A000                          LUMP|    8600.00000       8600.00|    4504.55000       4504.55|   55000.00000       55000.00
 Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|       3.50000        175.00|       4.47000        223.50|       5.00000         250.00
 Hay Bales                               |                            |                            |
0100 665G000                 300.000  EACH|       0.25000         75.00|       3.07000        921.00|       0.75000         225.00
 Sand Bags                               |                            |                            |
0110 701C002                  12.000  MILE|     447.00000       5364.00|     447.23000       5366.76|     400.00000        4800.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0120 701C003                   8.000  MILE|     500.00000       4000.00|     503.13000       4025.04|     450.00000        3600.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0130 702A040                   6.000  MILE|    2460.00000      14760.00|    2459.76000      14758.56|    2200.00000       13200.00
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0140 702A041                   2.000  MILE|    4700.00000       9400.00|    4695.91000       9391.82|    4200.00000        8400.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 028                     CONTRACT ID : 20030425028                  COUNTIES : CLARKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 13008              |(   2   ) 23011             |(   3  ) 01073
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 702A042                   6.000  MILE|    2460.00000      14760.00|    2459.76000      14758.56|    2200.00000       13200.00
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702A043                   6.000  MILE|    4700.00000      28200.00|    4695.90000      28175.40|    4200.00000       25200.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702B011                1790.000  LF  |       2.00000       3580.00|       2.07000       3705.30|       1.85000        3311.50
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                2390.000  SQFT|       3.90000       9321.00|       3.91000       9344.90|       3.50000        8365.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                 271.000  SQFT|       3.90000       1056.90|       3.91000       1059.61|       3.50000         948.50
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D002                2500.000  SQFT|       2.25000       5625.00|       2.24000       5600.00|       2.00000        5000.00
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0210 703E002                  48.000  SQFT|       2.25000        108.00|       2.24000        107.52|       2.00000          96.00
 Temporary Traffic Control Legends       |                            |                            |
 (Paint)                                 |                            |                            |
0220 705A030                  16.000  EACH|       6.45000        103.20|       6.43000        102.88|       5.75000          92.00
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0230 705A031                 387.000  EACH|       6.45000       2496.15|       6.43000       2488.41|       5.75000        2225.25
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0240 705A037                 773.000  EACH|       6.45000       4985.85|       6.43000       4970.39|       5.75000        4444.75
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 705A038                  40.000  EACH|       6.45000        258.00|       6.43000        257.20|       5.75000         230.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0260 730H001                8600.000  LF  |       3.85000      33110.00|       3.91000      33626.00|       3.50000       30100.00
 Loop Wire                               |                            |                            |
0270 740B000                 606.000  SQFT|       9.65000       5847.90|      11.74000       7114.44|       6.00000        3636.00
 Construction Signs                      |                            |                            |
0280 740E000                 100.000  EACH|      10.00000       1000.00|      10.06000       1006.00|       5.00000         500.00
 Cones (36 Inches High)                  |                            |                            |
0290 740M001                 100.000  EACH|       7.00000        700.00|       6.71000        671.00|       2.00000         200.00
 Ballast For Cone                        |                            |                            |
0300 741C010                   2.000  EACH|     500.00000       1000.00|    2500.00000       5000.00|    1500.00000        3000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0310 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 27,600.00)                      |                            |                            |
    SECTION TOTALS                       |             $    598,083.18|             $    633,854.10|              $    682,671.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    598,083.18|             $    633,854.10|              $    682,671.73
====================================================================================================================================
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    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09
                                        CONTRACT TIME :  180      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0015(501)
    for constructing the Grade, Drainage and Pavement (Widening)
    on S.R.#15 (U.S.#29) from MP 7.20 to the east city limit of
    East Brewton.  Length 4.064 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01059          ADVANCE CONSTRUCTION SERVICES, INC.                                    $  2,513,255.64     100.0000%
  2   18005          GRADY RALLS & SONS, INC.                                               $  2,572,570.86     102.3601%
  3   02032          BULLARD EXCAVATING, INC.                                               $  2,655,791.34     105.6714%
  4   01087          APAC-SOUTHEAST, INC.                                                   $  2,733,643.50     108.7690%
  5   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $  2,896,240.78     115.2386%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2  ) 18005              |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  120000.00000     120000.00|  175000.00000     175000.00|  120000.00000      120000.00
 Clearing & Grubbing (Approximately 52   |                            |                            |
 ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|    1800.00000       1800.00|     300.00000        300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    1800.00000       1800.00|     300.00000        300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|    1800.00000       1800.00|     300.00000        300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0050 206B000                          LUMP|    2250.00000       2250.00|    2500.00000       2500.00|    1000.00000        1000.00
 Removal Of Old Box Culvert, Station     |                            |                            |
 1196+30                                 |                            |                            |
0060 206D000                1764.000  LF  |       6.50000      11466.00|       6.00000      10584.00|      10.00000       17640.00
 Removing Pipe                           |                            |                            |
0070 206E000                  48.000  EACH|     300.00000      14400.00|      50.00000       2400.00|     100.00000        4800.00
 Removing Headwalls                      |                            |                            |
0080 210A000               31441.000  CUYD|       2.95000      92750.95|       3.10000      97467.10|       5.50000      172925.50
 Unclassified Excavation                 |                            |                            |
0090 210D012               24841.000  CUYD|       0.10000       2484.10|       5.45000     135383.45|       6.50000      161466.50
 Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0100 214A000                1116.000  CUYD|       5.00000       5580.00|       6.00000       6696.00|       8.00000        8928.00
 Structure Excavation                    |                            |                            |
0110 214B000                 383.000  CUYD|       2.00000        766.00|      19.00000       7277.00|      10.00000        3830.00
 Foundation Backfill, Local              |                            |                            |
0120 214B001                 102.000  CUYD|      30.00000       3060.00|      29.00000       2958.00|      40.00000        4080.00
 Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  30.000  RBST|     240.00000       7200.00|     245.00000       7350.00|     500.00000       15000.00
 Roadbed Processing                      |                            |                            |
0140 301A012               19471.000  SQYD|       8.75000     170371.25|       6.85000     133376.35|       8.36000      162777.56
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 401A000               19471.000  SQYD|       0.41000       7983.11|       0.63000      12266.73|       0.50000        9735.50
 Bituminous Treatment A                  |                            |                            |
0160 405A000                5891.000  GAL |       2.81000      16553.71|       1.25000       7363.75|       1.10000        6480.10
 Tack Coat                               |                            |                            |
0170 424A360                5313.000  TON |      40.00000     212520.00|      40.73000     216398.49|      38.00000      201894.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2   ) 18005             |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 424A365                  50.000  TON |      86.50000       4325.00|      66.30000       3315.00|      65.00000        3250.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0190 424A366                  83.000  TON |      97.50000       8092.50|      52.00000       4316.00|      50.00000        4150.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0200 424B651               10625.000  TON |      34.85000     370281.25|      39.63000     421068.75|      34.00000      361250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0210 424B659                7855.000  TON |      42.75000     335801.25|      41.15000     323233.25|      36.98000      290477.90
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0220 424B682                2544.000  TON |      40.60000     103286.40|      40.43000     102853.92|      37.74000       96010.56
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0230 424C361                2544.000  TON |      41.10000     104558.40|      40.43000     102853.92|      37.74000       96010.56
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0240 424C369                  87.000  TON |      93.25000       8112.75|      52.00000       4524.00|      50.00000        4350.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Leveling, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0250 430B040                 200.000  TON |      23.50000       4700.00|     100.00000      20000.00|      24.00000        4800.00
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0260 502A000               13059.000  LB  |       0.75000       9794.25|       0.40000       5223.60|       0.50000        6529.50
 Steel Reinforcement                     |                            |                            |
0270 505I000                 100.000  SQFT|      75.00000       7500.00|      50.00000       5000.00|      75.00000        7500.00
 Temporary Steel Sheet Piling            |                            |                            |
0280 524B011                  89.000  CUYD|     400.00000      35600.00|     750.00000      66750.00|     995.00000       88555.00
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0290 530A002                1174.000  LF  |      28.00000      32872.00|      24.00000      28176.00|      36.03000       42299.22
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2   ) 18005             |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 530A662                  40.000  LF  |      28.00000       1120.00|      24.00000        960.00|      65.00000        2600.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Temporary)                             |                            |                            |
0310 530B002                  70.000  LF  |      38.00000       2660.00|      32.00000       2240.00|      56.10000        3927.00
 29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0320 530B003                 134.000  LF  |      45.00000       6030.00|      42.00000       5628.00|      67.50000        9045.00
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 535A080                2053.000  LF  |      22.00000      45166.00|      18.00000      36954.00|      18.98000       38965.94
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0340 535A085                 124.000  LF  |      28.00000       3472.00|      24.00000       2976.00|      30.00000        3720.00
 24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0350 535B088                 120.000  LF  |      30.00000       3600.00|      26.50000       3180.00|      33.50000        4020.00
 22" Span, 13" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0360 600A000                          LUMP|  200000.00000     200000.00|  100500.00000     100500.00|  175000.00000      175000.00
 Mobilization                            |                            |                            |
0370 602A000                  71.000  EACH|      85.00000       6035.00|      85.00000       6035.00|     100.00000        7100.00
 Right Of Way Markers                    |                            |                            |
0380 606A012                 500.000  LF  |      11.50000       5750.00|       7.50000       3750.00|      12.00000        6000.00
 6" Underdrain Pipe, Type 8              |                            |                            |
0390 610C001                 470.000  TON |      27.00000      12690.00|      31.00000      14570.00|      28.00000       13160.00
 Loose Riprap, Class 2                   |                            |                            |
0400 610D003                 344.000  SQYD|       2.00000        688.00|       1.95000        670.80|       3.00000        1032.00
 Filter Blanket, Geotextile              |                            |                            |
0410 619A003                  22.000  EACH|     620.00000      13640.00|     450.00000       9900.00|     600.00000       13200.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A101                  95.000  EACH|     550.00000      52250.00|     345.00000      32775.00|     525.00000       49875.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0430 619A102                   4.000  EACH|     620.00000       2480.00|     475.00000       1900.00|     600.00000        2400.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0440 619A202                   6.000  EACH|     925.00000       5550.00|     795.00000       4770.00|    1800.00000       10800.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0450 619B017                   2.000  EACH|     725.00000       1450.00|     450.00000        900.00|     550.00000        1100.00
 29" Span, 18" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2   ) 18005             |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 619B116                   6.000  EACH|     600.00000       3600.00|     345.00000       2070.00|     500.00000        3000.00
 22" Span, 14" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
0470 619B268                   2.000  EACH|     975.00000       1950.00|     575.00000       1150.00|    1600.00000        3200.00
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1, (Double Line)       |                            |                            |
0480 620A000                   1.000  CUYD|    1000.00000       1000.00|     600.00000        600.00|    1000.00000        1000.00
 Minor Structure Concrete                |                            |                            |
0490 629A004                 184.000  LF  |     125.00000      23000.00|     100.00000      18400.00|      92.00000       16928.00
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Modified)                           |                            |                            |
0500 630A001                 200.000  LF  |      11.03000       2206.00|      11.00000       2200.00|      11.00000        2200.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0510 630C003                   8.000  EACH|    1002.50000       8020.00|    1000.00000       8000.00|    1375.00000       11000.00
 Guardrail End Anchor, Type 13           |                            |                            |
0520 630C050                   8.000  EACH|    1378.44000      11027.52|    1375.00000      11000.00|    1000.00000        8000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0530 650A000                1500.000  CUYD|       1.00000       1500.00|       6.35000       9525.00|       8.00000       12000.00
 Topsoil                                 |                            |                            |
0540 650B000               10941.000  CUYD|       4.70000      51422.70|       4.75000      51969.75|       4.50000       49234.50
 Topsoil From Stockpiles                 |                            |                            |
0550 652A061                  29.000  ACRE|     476.19000      13809.51|     440.00000      12760.00|     425.00000       12325.00
 Seeding (Mix 3E)                        |                            |                            |
0560 654A001                 840.000  SQYD|       3.76000       3158.40|       2.80000       2352.00|       3.00000        2520.00
 Solid Sodding (Bermuda)                 |                            |                            |
0570 656A000                  29.000  ACRE|     476.19000      13809.51|     430.00000      12470.00|     400.00000       11600.00
 Mulching, Class A, Type 1               |                            |                            |
0580 659A000                6000.000  SQYD|       1.85000      11100.00|       1.70000      10200.00|       1.20000        7200.00
 Erosion Control Netting, Class A        |                            |                            |
0590 659A001                2500.000  SQYD|       2.11000       5275.00|       1.75000       4375.00|       1.20000        3000.00
 Erosion Control Netting, Class B        |                            |                            |
0600 659A002                2262.000  SQYD|       3.91000       8844.42|       7.00000      15834.00|       4.50000       10179.00
 Erosion Control Netting, Class C1       |                            |                            |
0610 665F000                1332.000  EACH|       6.25000       8325.00|       6.00000       7992.00|       7.00000        9324.00
 Hay Bales                               |                            |                            |
0620 665I000                 990.000  TON |      27.00000      26730.00|      31.00000      30690.00|      32.00000       31680.00
 Temporary Riprap, Class 2               |                            |                            |
0630 665J000               23665.000  LF  |       3.00000      70995.00|       2.00000      47330.00|       2.80000       66262.00
 Silt Fence, Type A                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2   ) 18005             |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 665K000                 193.000  CUYD|      14.00000       2702.00|      15.00000       2895.00|      10.00000        1930.00
 Drainage Sump Excavation                |                            |                            |
0650 665L000                 300.000  LF  |      12.00000       3600.00|      10.25000       3075.00|      25.00000        7500.00
 Floating Basin Boom                     |                            |                            |
0660 666A001                  29.000  ACRE|      25.06000        726.74|      51.00000       1479.00|      10.00000         290.00
 Pest Control Treatment                  |                            |                            |
0670 680A000                          LUMP|   30000.00000      30000.00|   22000.00000      22000.00|   15000.00000       15000.00
 Engineering Controls                    |                            |                            |
0680 701A028                   9.000  MILE|    1353.38000      12180.42|    1350.00000      12150.00|    1000.00000        9000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0690 701A046                   3.000  MILE|     802.00000       2406.00|     800.00000       2400.00|     700.00000        2100.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0700 701A048                   5.000  MILE|    1553.88000       7769.40|    1550.00000       7750.00|    1325.00000        6625.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0710 701C000                  15.000  MILE|     350.88000       5263.20|     350.00000       5250.00|     325.00000        4875.00
 Broken Temporary Traffic Stripe         |                            |                            |
0720 701C001                   9.000  MILE|     421.05000       3789.45|     420.00000       3780.00|     375.00000        3375.00
 Solid Temporary Traffic Stripe          |                            |                            |
0730 701D008                   1.000  MILE|    1503.75000       1503.75|    1500.00000       1500.00|    1500.00000        1500.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0740 705A012                 302.000  EACH|       5.01000       1513.02|       5.00000       1510.00|       4.35000        1313.70
 Pavement Markers, Class C, Type 1-B     |                            |                            |
0750 705A023                1018.000  EACH|       5.01000       5100.18|       5.00000       5090.00|       4.35000        4428.30
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0760 705A032                 151.000  EACH|       5.01000        756.51|       5.00000        755.00|       4.35000         656.85
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0770 705A037                 509.000  EACH|       5.01000       2550.09|       5.00000       2545.00|       4.35000        2214.15
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0780 726A000                2000.000  LF  |      18.00000      36000.00|      35.00000      70000.00|      25.50000       51000.00
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
0790 740B000                1162.000  SQFT|      12.20000      14176.40|      15.00000      17430.00|       8.00000        9296.00
 Construction Signs                      |                            |                            |
0800 740D000                 550.000  EACH|      91.53000      50341.50|      50.00000      27500.00|      55.00000       30250.00
 Channelizing Drums                      |                            |                            |
0810 740E000                 200.000  EACH|      18.31000       3662.00|      10.00000       2000.00|      10.00000        2000.00
 Cones (36 Inches High)                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01059              |(   2   ) 18005             |(   3  ) 02032
                                         |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.    |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 740M001                 200.000  EACH|       9.76000       1952.00|       2.00000        400.00|       7.00000        1400.00
 Ballast For Cone                        |                            |                            |
0830 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 199,400.00)                     |                            |                            |
0840 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,513,255.64|             $  2,572,570.86|              $  2,655,791.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,513,255.64|             $  2,572,570.86|              $  2,655,791.34
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  222000.00000     222000.00|   87780.00000      87780.00|
 Clearing & Grubbing (Approximately 52   |                            |                            |
 ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|    2000.00000       2000.00|    1100.00000       1100.00|
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    2000.00000       2000.00|    1100.00000       1100.00|
 Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|    2000.00000       2000.00|    1100.00000       1100.00|
 Removal Of Structures, Structure No. 3  |                            |                            |
0050 206B000                          LUMP|    2300.00000       2300.00|    4346.00000       4346.00|
 Removal Of Old Box Culvert, Station     |                            |                            |
 1196+30                                 |                            |                            |
0060 206D000                1764.000  LF  |       8.50000      14994.00|       8.10000      14288.40|
 Removing Pipe                           |                            |                            |
0070 206E000                  48.000  EACH|     365.00000      17520.00|     116.69000       5601.12|
 Removing Headwalls                      |                            |                            |
0080 210A000               31441.000  CUYD|       3.05000      95895.05|       5.10000     160349.10|
 Unclassified Excavation                 |                            |                            |
0090 210D012               24841.000  CUYD|       1.00000      24841.00|       6.79000     168670.39|
 Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0100 214A000                1116.000  CUYD|       5.00000       5580.00|       8.80000       9820.80|
 Structure Excavation                    |                            |                            |
0110 214B000                 383.000  CUYD|       2.00000        766.00|      10.15000       3887.45|
 Foundation Backfill, Local              |                            |                            |
0120 214B001                 102.000  CUYD|      34.00000       3468.00|      41.80000       4263.60|
 Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  30.000  RBST|     250.00000       7500.00|     428.86000      12865.80|
 Roadbed Processing                      |                            |                            |
0140 301A012               19471.000  SQYD|       7.60000     147979.60|       9.90000     192762.90|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 401A000               19471.000  SQYD|       0.41000       7983.11|       0.01000        194.71|
 Bituminous Treatment A                  |                            |                            |
0160 405A000                5891.000  GAL |       2.80000      16494.80|       1.21000       7128.11|
 Tack Coat                               |                            |                            |
0170 424A360                5313.000  TON |      40.00000     212520.00|      41.80000     222083.40|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
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    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 424A365                  50.000  TON |      86.35000       4317.50|      71.50000       3575.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0190 424A366                  83.000  TON |      97.27000       8073.41|      55.00000       4565.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0200 424B651               10625.000  TON |      34.80000     369750.00|      37.40000     397375.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0210 424B659                7855.000  TON |      42.73000     335644.15|      40.65000     319305.75|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0220 424B682                2544.000  TON |      40.51000     103057.44|      41.51000     105601.44|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0230 424C361                2544.000  TON |      41.02000     104354.88|      41.51000     105601.44|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0240 424C369                  87.000  TON |      93.17000       8105.79|      55.00000       4785.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Leveling, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0250 430B040                 200.000  TON |      25.00000       5000.00|      32.21000       6442.00|
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0260 502A000               13059.000  LB  |       0.75000       9794.25|       0.55000       7182.45|
 Steel Reinforcement                     |                            |                            |
0270 505I000                 100.000  SQFT|      50.00000       5000.00|      82.50000       8250.00|
 Temporary Steel Sheet Piling            |                            |                            |
0280 524B011                  89.000  CUYD|     400.00000      35600.00|    1094.50000      97410.50|
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0290 530A002                1174.000  LF  |      28.00000      32872.00|      55.09000      64675.66|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 029 -10
                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 530A662                  40.000  LF  |      28.00000       1120.00|      58.83000       2353.20|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Temporary)                             |                            |                            |
0310 530B002                  70.000  LF  |      40.00000       2800.00|      58.58000       4100.60|
 29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0320 530B003                 134.000  LF  |      50.00000       6700.00|      63.80000       8549.20|
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 535A080                2053.000  LF  |      25.00000      51325.00|      25.11000      51550.83|
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0340 535A085                 124.000  LF  |      28.00000       3472.00|      32.17000       3989.08|
 24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0350 535B088                 120.000  LF  |      32.00000       3840.00|      34.96000       4195.20|
 22" Span, 13" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0360 600A000                          LUMP|  327050.00000     327050.00|  154309.00000     154309.00|
 Mobilization                            |                            |                            |
0370 602A000                  71.000  EACH|      90.00000       6390.00|     177.04000      12569.84|
 Right Of Way Markers                    |                            |                            |
0380 606A012                 500.000  LF  |      11.50000       5750.00|       9.68000       4840.00|
 6" Underdrain Pipe, Type 8              |                            |                            |
0390 610C001                 470.000  TON |      29.00000      13630.00|      38.22000      17963.40|
 Loose Riprap, Class 2                   |                            |                            |
0400 610D003                 344.000  SQYD|       3.00000       1032.00|       2.88000        990.72|
 Filter Blanket, Geotextile              |                            |                            |
0410 619A003                  22.000  EACH|     625.00000      13750.00|     660.00000      14520.00|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A101                  95.000  EACH|     550.00000      52250.00|     577.50000      54862.50|
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0430 619A102                   4.000  EACH|     625.00000       2500.00|     660.00000       2640.00|
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0440 619A202                   6.000  EACH|     950.00000       5700.00|    1980.00000      11880.00|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0450 619B017                   2.000  EACH|     750.00000       1500.00|     605.00000       1210.00|
 29" Span, 18" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 029 -11
                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 619B116                   6.000  EACH|     625.00000       3750.00|     550.00000       3300.00|
 22" Span, 14" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
0470 619B268                   2.000  EACH|    1000.00000       2000.00|    1760.00000       3520.00|
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1, (Double Line)       |                            |                            |
0480 620A000                   1.000  CUYD|    1000.00000       1000.00|    1100.00000       1100.00|
 Minor Structure Concrete                |                            |                            |
0490 629A004                 184.000  LF  |     140.00000      25760.00|     101.75000      18722.00|
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Modified)                           |                            |                            |
0500 630A001                 200.000  LF  |      11.00000       2200.00|      11.28000       2256.00|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0510 630C003                   8.000  EACH|    1375.00000      11000.00|    1045.00000       8360.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0520 630C050                   8.000  EACH|    1000.00000       8000.00|    1430.00000      11440.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0530 650A000                1500.000  CUYD|       1.00000       1500.00|      10.62000      15930.00|
 Topsoil                                 |                            |                            |
0540 650B000               10941.000  CUYD|       5.00000      54705.00|       8.75000      95733.75|
 Topsoil From Stockpiles                 |                            |                            |
0550 652A061                  29.000  ACRE|     440.00000      12760.00|     467.50000      13557.50|
 Seeding (Mix 3E)                        |                            |                            |
0560 654A001                 840.000  SQYD|       2.80000       2352.00|       3.30000       2772.00|
 Solid Sodding (Bermuda)                 |                            |                            |
0570 656A000                  29.000  ACRE|     430.00000      12470.00|     440.00000      12760.00|
 Mulching, Class A, Type 1               |                            |                            |
0580 659A000                6000.000  SQYD|       1.70000      10200.00|       1.32000       7920.00|
 Erosion Control Netting, Class A        |                            |                            |
0590 659A001                2500.000  SQYD|       1.75000       4375.00|       1.32000       3300.00|
 Erosion Control Netting, Class B        |                            |                            |
0600 659A002                2262.000  SQYD|       7.00000      15834.00|       4.95000      11196.90|
 Erosion Control Netting, Class C1       |                            |                            |
0610 665F000                1332.000  EACH|       6.00000       7992.00|      10.42000      13879.44|
 Hay Bales                               |                            |                            |
0620 665I000                 990.000  TON |      29.00000      28710.00|      41.29000      40877.10|
 Temporary Riprap, Class 2               |                            |                            |
0630 665J000               23665.000  LF  |       2.00000      47330.00|       3.70000      87560.50|
 Silt Fence, Type A                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 665K000                 193.000  CUYD|      15.00000       2895.00|      11.90000       2296.70|
 Drainage Sump Excavation                |                            |                            |
0650 665L000                 300.000  LF  |      10.25000       3075.00|       9.12000       2736.00|
 Floating Basin Boom                     |                            |                            |
0660 666A001                  29.000  ACRE|      51.00000       1479.00|      11.00000        319.00|
 Pest Control Treatment                  |                            |                            |
0670 680A000                          LUMP|   38737.02000      38737.02|   26576.00000      26576.00|
 Engineering Controls                    |                            |                            |
0680 701A028                   9.000  MILE|     925.00000       8325.00|    1017.50000       9157.50|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0690 701A046                   3.000  MILE|     675.00000       2025.00|     742.50000       2227.50|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0700 701A048                   5.000  MILE|    1325.00000       6625.00|    1457.50000       7287.50|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0710 701C000                  15.000  MILE|     325.00000       4875.00|     357.50000       5362.50|
 Broken Temporary Traffic Stripe         |                            |                            |
0720 701C001                   9.000  MILE|     375.00000       3375.00|     412.50000       3712.50|
 Solid Temporary Traffic Stripe          |                            |                            |
0730 701D008                   1.000  MILE|    1585.00000       1585.00|    1743.50000       1743.50|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0740 705A012                 302.000  EACH|       4.65000       1404.30|       5.12000       1546.24|
 Pavement Markers, Class C, Type 1-B     |                            |                            |
0750 705A023                1018.000  EACH|       4.65000       4733.70|       5.12000       5212.16|
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0760 705A032                 151.000  EACH|       4.65000        702.15|       5.12000        773.12|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0770 705A037                 509.000  EACH|       4.65000       2366.85|       5.12000       2606.08|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0780 726A000                2000.000  LF  |      18.00000      36000.00|      29.15000      58300.00|
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
0790 740B000                1162.000  SQFT|       7.00000       8134.00|       9.35000      10864.70|
 Construction Signs                      |                            |                            |
0800 740D000                 550.000  EACH|      83.67000      46018.50|      44.00000      24200.00|
 Channelizing Drums                      |                            |                            |
0810 740E000                 200.000  EACH|       5.79000       1158.00|      11.00000       2200.00|
 Cones (36 Inches High)                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 029                     CONTRACT ID : 20030425029                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 01087              |(   5   ) 23056             |(      )
                                         |APAC-SOUTHEAST, INC.        |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 740M001                 200.000  EACH|       3.86000        772.00|       5.50000       1100.00|
 Ballast For Cone                        |                            |                            |
0830 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 199,400.00)                     |                            |                            |
0840 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,733,643.50|             $  2,896,240.78|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,733,643.50|             $  2,896,240.78|              $
====================================================================================================================================
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                                                                                                                  PAGE : 030 -1
                                                         VENDOR RANKING

    CALL ORDER   : 030                     CONTRACT ID : 20030425030                  COUNTIES : PIKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07
                                        CONTRACT TIME :   55      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0015(504)
    for constructing the Resurfacing and Traffic Stripe on
    S.R.#15 (U.S.#29) from Banks to the Bullock County line.
    Length - 10.023 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $  1,113,897.67     100.0000%
  2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  1,174,422.20     105.4336%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 030                     CONTRACT ID : 20030425030                  COUNTIES : PIKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 23024              |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                   2.000  EACH|      98.48000        196.96|     100.00000        200.00|
 Mailbox Reset, Single                   |                            |                            |
0020 210D011                9800.000  CUYD|       4.50000      44100.00|       2.00000      19600.00|
 Borrow Excavation (A-4 or Better)       |                            |                            |
0030 212A000                1059.000  STA |      21.88000      23170.92|      28.50000      30181.50|
 Machine Grading Shoulders               |                            |                            |
0040 401B108              158776.000  SQYD|       0.64000     101616.64|       0.75000     119082.00|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0050 405A000                4763.000  GAL |       1.66000       7906.58|       1.75000       8335.25|
 Tack Coat                               |                            |                            |
0060 424A361               13379.000  TON |      36.11000     483115.69|      37.65000     503719.35|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0070 424A366                7217.000  TON |      34.89000     251801.13|      38.15000     275328.55|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 430B000                 100.000  TON |      22.00000       2200.00|      25.00000       2500.00|
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0090 600A000                          LUMP|   22850.00000      22850.00|   35000.00000      35000.00|
 Mobilization                            |                            |                            |
0100 651B000                  50.000  TON |      32.00000       1600.00|      31.68000       1584.00|
 Agricultural Limestone                  |                            |                            |
0110 652A061                  25.000  ACRE|     335.00000       8375.00|     331.65000       8291.25|
 Seeding (Mix 3E)                        |                            |                            |
0120 656A000                  25.000  ACRE|     335.00000       8375.00|     331.65000       8291.25|
 Mulching, Class A, Type 1               |                            |                            |
0130 665F000                 100.000  EACH|       4.00000        400.00|       5.00000        500.00|
 Hay Bales                               |                            |                            |
0140 665J000                1500.000  LF  |       1.80000       2700.00|       2.50000       3750.00|
 Silt Fence, Type A                      |                            |                            |
0150 680A000                          LUMP|    2000.00000       2000.00|    1500.00000       1500.00|
 Engineering Controls                    |                            |                            |
0160 701A028                  21.000  MILE|    1368.00000      28728.00|    1368.00000      28728.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 030                     CONTRACT ID : 20030425030                  COUNTIES : PIKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 23024             |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 701A046                   6.000  MILE|     880.00000       5280.00|     880.00000       5280.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0180 701A048                  16.000  MILE|    1575.00000      25200.00|    1575.00000      25200.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0190 701B009                 330.000  LF  |       1.00000        330.00|       1.00000        330.00|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0200 701C000                  17.000  MILE|     380.00000       6460.00|     380.00000       6460.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0210 701C001                 108.000  MILE|     450.00000      48600.00|     450.00000      48600.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0220 701D007                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0230 701D008                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0240 701D014                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0250 701D015                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0260 703A002                2575.000  SQFT|       2.25000       5793.75|       2.25000       5793.75|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0270 703B002                 567.000  SQFT|       3.00000       1701.00|       3.00000       1701.00|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0280 703D001                2248.000  SQFT|       1.30000       2922.40|       1.30000       2922.40|
 Temporary Traffic Control Markings      |                            |                            |
0290 703E001                 478.000  SQFT|       1.30000        621.40|       1.30000        621.40|
 Temporary Traffic Control Legends       |                            |                            |
0300 705A030                   6.000  EACH|       5.25000         31.50|       5.25000         31.50|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0310 705A031                  72.000  EACH|       5.25000        378.00|       5.25000        378.00|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0320 705A032                 565.000  EACH|       5.25000       2966.25|       5.25000       2966.25|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0330 705A037                1062.000  EACH|       5.25000       5575.50|       5.25000       5575.50|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0340 705A038                 125.000  EACH|       5.25000        656.25|       5.25000        656.25|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 030                     CONTRACT ID : 20030425030                  COUNTIES : PIKE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 23024             |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 740B000                1462.000  SQFT|       7.35000      10745.70|       7.50000      10965.00|
 Construction Signs                      |                            |                            |
0360 740E000                 150.000  EACH|       4.00000        600.00|      10.00000       1500.00|
 Cones (36 Inches High)                  |                            |                            |
0370 740M001                 150.000  EACH|       2.00000        300.00|       5.00000        750.00|
 Ballast For Cone                        |                            |                            |
0380 740O000                   1.000  EACH|    1000.00000       1000.00|    2500.00000       2500.00|
 Pilot Car                               |                            |                            |
0390 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 53,800.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,113,897.67|             $  1,174,422.20|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,113,897.67|             $  1,174,422.20|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08
                                        CONTRACT TIME :  135      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BR-0017(500)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on S.R.#17 at Beaver Creek northwest of Panola.
    Length 0.492 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   18024          RACON, INC.                                                            $    864,651.53     100.0000%
  2   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    995,972.62     115.1877%
  3   16003          PHILLIPS CONTRACTING CO., INC.                                         $  1,047,891.40     121.1923%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 18024              |(   2  ) 07003              |(   3  ) 16003
                                         |RACON, INC.                 |R.E. GRILLS CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   12000.00000      12000.00|   30000.00000      30000.00|   21000.00000       21000.00
 Clearing & Grubbing (Approximately 6    |                            |                            |
 ACRES)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|    7000.00000       7000.00|   15000.00000       15000.00
 Removal Of Old Bridge, Station 373+62.  |                            |                            |
 526                                     |                            |                            |
0030 210A000               11617.000  CUYD|       3.50000      40659.50|       3.30000      38336.10|       4.00000       46468.00
 Unclassified Excavation                 |                            |                            |
0040 210D000                7674.000  CUYD|       6.50000      49881.00|       1.00000       7674.00|       7.50000       57555.00
 Borrow Excavation                       |                            |                            |
0050 210D011                1600.000  CUYD|       8.00000      12800.00|       4.50000       7200.00|      10.00000       16000.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 915.000  CUYD|       6.00000       5490.00|       6.00000       5490.00|      10.00000        9150.00
 Structure Excavation                    |                            |                            |
0070 214B001                 453.000  CUYD|      30.00000      13590.00|      20.00000       9060.00|      36.80000       16670.40
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                   6.000  RBST|     400.00000       2400.00|     300.00000       1800.00|     450.00000        2700.00
 Roadbed Processing                      |                            |                            |
0090 231B001                 582.000  TON |      25.00000      14550.00|      30.00000      17460.00|      30.00000       17460.00
 Roadbed Stabilizing Material, ALDOT #46 |                            |                            |
0100 401A047                4429.000  SQYD|       0.58000       2568.82|       0.53000       2347.37|       0.55000        2435.95
 Bituminous Treatment A, MC-70           |                            |                            |
0110 405A000                 775.000  GAL |       1.16000        899.00|       1.10000        852.50|       1.10000         852.50
 Tack Coat                               |                            |                            |
0120 424A361                1100.000  TON |      62.69000      68959.00|      58.00000      63800.00|      59.70000       65670.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0130 424A366                 200.000  TON |      62.69000      12538.00|      69.00000      13800.00|      59.70000       11940.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424B651                 425.000  TON |      73.50000      31237.50|      71.00000      30175.00|      70.00000       29750.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0150 424B655                  50.000  TON |      89.25000       4462.50|     100.00000       5000.00|      85.00000        4250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 18024              |(   2   ) 07003             |(   3  ) 16003
                                         |RACON, INC.                 |R.E. GRILLS CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B659                 500.000  TON |      73.50000      36750.00|      75.00000      37500.00|      70.00000       35000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B681                 680.000  TON |      66.15000      44982.00|      60.00000      40800.00|      63.00000       42840.00
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0180 428B000                5200.000  LF  |       0.21000       1092.00|       0.22000       1144.00|       0.20000        1040.00
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0190 430B000                 250.000  TON |      22.00000       5500.00|      14.00000       3500.00|      25.00000        6250.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0200 502A000               74473.000  LB  |       0.47000      35002.31|       1.80000     134051.40|       0.45000       33512.85
 Steel Reinforcement                     |                            |                            |
0210 524A011                 418.000  CUYD|     309.75000     129475.50|     560.00000     234080.00|     400.00000      167200.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0220 530A501                 342.000  LF  |      80.80000      27633.60|      60.00000      20520.00|      73.25000       25051.50
 72" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
 (Temporary)                             |                            |                            |
0230 535A080                  50.000  LF  |      24.15000       1207.50|      25.00000       1250.00|      25.50000        1275.00
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0240 535A085                  68.000  LF  |      29.75000       2023.00|      30.00000       2040.00|      36.00000        2448.00
 24" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0250 535A093                  50.000  LF  |      34.35000       1717.50|      35.00000       1750.00|      36.00000        1800.00
 24" Side Drain Pipe (Class 3 R.C.       |                            |                            |
 )(Temporary)                            |                            |                            |
0260 600A000                          LUMP|   40000.00000      40000.00|   25000.00000      25000.00|   43646.00000       43646.00
 Mobilization                            |                            |                            |
0270 602C000                   4.000  EACH|     105.00000        420.00|     124.00000        496.00|     100.00000         400.00
 Permanent Easement Marker               |                            |                            |
0280 610C001                3331.000  TON |      24.00000      79944.00|      25.00000      83275.00|      31.00000      103261.00
 Loose Riprap, Class 2                   |                            |                            |
0290 610D003                1546.000  SQYD|       1.40000       2164.40|       0.75000       1159.50|       2.50000        3865.00
 Filter Blanket, Geotextile              |                            |                            |
0300 619A101                   2.000  EACH|     590.00000       1180.00|     500.00000       1000.00|     564.00000        1128.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0310 619A102                   2.000  EACH|     600.00000       1200.00|     550.00000       1100.00|     630.00000        1260.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 18024              |(   2   ) 07003             |(   3  ) 16003
                                         |RACON, INC.                 |R.E. GRILLS CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 630A001                 900.000  LF  |      19.80000      17820.00|      21.00000      18900.00|      18.00000       16200.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0330 630C050                   8.000  EACH|    1375.00000      11000.00|    1500.00000      12000.00|    1250.00000       10000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0340 636A000                1460.000  LF  |       3.30000       4818.00|       5.00000       7300.00|       7.50000       10950.00
 Barbed Wire Fence, 4 Strands, 4 Feet    |                            |                            |
 High                                    |                            |                            |
0350 637A001                1190.000  LF  |       5.75000       6842.50|       6.00000       7140.00|       6.50000        7735.00
 Fence Reset (Includes All Types)        |                            |                            |
0360 641A049                 300.000  LF  |      38.75000      11625.00|      15.00000       4500.00|      85.00000       25500.00
 6 Inch P.V.C. Water Main Laid           |                            |                            |
0370 641B080                 300.000  LF  |      52.00000      15600.00|     100.00000      30000.00|     105.00000       31500.00
 6 Inch H.D.P.E Water Pipe Directionally |                            |                            |
 Bored                                   |                            |                            |
0380 650A000                 150.000  CUYD|       8.50000       1275.00|       7.00000       1050.00|      10.00000        1500.00
 Topsoil                                 |                            |                            |
0390 650B000                1660.000  CUYD|       3.00000       4980.00|       5.00000       8300.00|       8.00000       13280.00
 Topsoil From Stockpiles                 |                            |                            |
0400 652A057                   4.000  ACRE|     590.00000       2360.00|     350.00000       1400.00|    1500.00000        6000.00
 Seeding (Mix 3A)                        |                            |                            |
0410 652B055                   4.000  ACRE|     470.00000       1880.00|     320.00000       1280.00|     400.00000        1600.00
 Temporary Seeding (Mix 3AT)             |                            |                            |
0420 652D057                   4.000  ACRE|     560.00000       2240.00|     280.00000       1120.00|     400.00000        1600.00
 Seeding In Stubble (Mix 3A)             |                            |                            |
0430 656A000                   8.000  ACRE|     475.00000       3800.00|     350.00000       2800.00|     400.00000        3200.00
 Mulching, Class A, Type 1               |                            |                            |
0440 665F000                1000.000  EACH|       5.00000       5000.00|       6.00000       6000.00|       6.00000        6000.00
 Hay Bales                               |                            |                            |
0450 665I000                 100.000  TON |      35.00000       3500.00|      25.00000       2500.00|      31.00000        3100.00
 Temporary Riprap, Class 2               |                            |                            |
0460 665J000                6500.000  LF  |       2.20000      14300.00|       2.00000      13000.00|       3.00000       19500.00
 Silt Fence, Type A                      |                            |                            |
0470 665K000                 100.000  CUYD|       8.72000        872.00|       7.00000        700.00|      10.00000        1000.00
 Drainage Sump Excavation                |                            |                            |
0480 665L000                 250.000  LF  |      25.00000       6250.00|      10.00000       2500.00|      10.00000        2500.00
 Floating Basin Boom                     |                            |                            |
0490 666A001                   4.000  ACRE|      30.00000        120.00|      10.00000         40.00|      30.00000         120.00
 Pest Control Treatment                  |                            |                            |
0500 680A000                          LUMP|   25000.00000      25000.00|   21000.00000      21000.00|   30000.00000       30000.00
 Engineering Controls                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 18024              |(   2   ) 07003             |(   3  ) 16003
                                         |RACON, INC.                 |R.E. GRILLS CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 701A028                   1.000  MILE|    2750.00000       2750.00|    2400.00000       2400.00|    1800.00000        1800.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0520 701A046                   1.000  MILE|    1100.00000       1100.00|     950.00000        950.00|    1000.00000        1000.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701A048                   1.000  MILE|    2750.00000       2750.00|    2400.00000       2400.00|    2000.00000        2000.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0540 701C002                   1.000  MILE|     825.00000        825.00|     720.00000        720.00|     800.00000         800.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0550 701C003                   3.000  MILE|     825.00000       2475.00|     720.00000       2160.00|    1000.00000        3000.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0560 705A011                 376.000  EACH|       5.50000       2068.00|       4.75000       1786.00|       6.00000        2256.00
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0570 705A023                  59.000  EACH|       5.50000        324.50|       4.75000        280.25|       6.00000         354.00
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0580 705A032                   9.000  EACH|      11.00000         99.00|       9.50000         85.50|       6.00000          54.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0590 705A037                  34.000  EACH|      11.00000        374.00|      11.00000        374.00|       6.00000         204.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0600 740B000                 414.000  SQFT|       8.20000       3394.80|       7.00000       2898.00|       8.00000        3312.00
 Construction Signs                      |                            |                            |
0610 740C000                  32.000  SQFT|      10.55000        337.60|       9.00000        288.00|       9.60000         307.20
 Special Construction Signs              |                            |                            |
0620 740D000                 100.000  EACH|      61.00000       6100.00|      52.00000       5200.00|      65.00000        6500.00
 Channelizing Drums                      |                            |                            |
0630 740E000                 100.000  EACH|       1.00000        100.00|       9.00000        900.00|      10.00000        1000.00
 Cones (36 Inches High)                  |                            |                            |
0640 740F002                   8.000  EACH|     180.00000       1440.00|     150.00000       1200.00|     160.00000        1280.00
 Barricades, Type III                    |                            |                            |
0650 740I005                   4.000  EACH|     276.00000       1104.00|     235.00000        940.00|     250.00000        1000.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0660 740L005                  40.000  EACH|      37.50000       1500.00|      35.00000       1400.00|      34.00000        1360.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0670 740M001                 100.000  EACH|       1.00000        100.00|       6.00000        600.00|       5.00000         500.00
 Ballast For Cone                        |                            |                            |
0680 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|   41800.00000       41800.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ OR $ 41,800.00)                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20030425031                  COUNTIES : SUMTER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 18024              |(   2   ) 07003             |(   3  ) 16003
                                         |RACON, INC.                 |R.E. GRILLS CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0690 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $    864,651.53|             $    995,972.62|              $  1,047,891.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    864,651.53|             $    995,972.62|              $  1,047,891.40
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : PFH-46-1(002)
    for constructing the Bridge Replacement on Germany Mountain
    Road at Dry Creek south of Talladega.  Length 0.015 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   19121          BOB SMITH CONSTRUCTION, INC.                                           $    328,896.00     100.0000%
  2   13099          MCINNIS, LLC                                                           $    352,863.00     107.2871%
  3   14008          NEWELL & BUSH, INC.                                                    $    371,251.00     112.8779%
  4   13021          MURPHREE BRIDGE CORPORATION                                            $    374,824.34     113.9644%
  5   16032          PRICHARD CONSTRUCTION COMPANY                                          $    382,545.50     116.3120%
  6   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    383,016.00     116.4550%
  7   23071          WARRIOR CONSTRUCTORS, INC.                                             $    398,699.00     121.2234%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19121              |(   2  ) 13099              |(   3  ) 14008
                                         |BOB SMITH CONSTRUCTION, INC |MCINNIS, LLC                |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   25000.00000      25000.00|   38000.00000      38000.00|    7500.00000        7500.00
 Removal Of Old Bridge, Station 10+24.5  |                            |                            |
0020 502A000               27100.000  LB  |       0.65000      17615.00|       0.64000      17344.00|       0.55000       14905.00
 Steel Reinforcement                     |                            |                            |
0030 502B000                          LUMP|   11570.00000      11570.00|   12000.00000      12000.00|   16500.00000       16500.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta 10+09  Approx.      |                            |                            |
 17800 lbs                               |                            |                            |
0040 506A008                  40.000  LF  |     150.00000       6000.00|     150.00000       6000.00|     180.00000        7200.00
 Drilled Shaft Excavation, 4'-0" Diamete |                            |                            |
0050 506B003                  40.000  LF  |    1450.00000      58000.00|    1450.00000      58000.00|    1500.00000       60000.00
 Special Drilled Shaft Excavation, 4'-0" |                            |                            |
 Diameter                                |                            |                            |
0060 506C042                  80.000  LF  |      65.00000       5200.00|      65.00000       5200.00|      75.00000        6000.00
 Drilled Shaft Construction, 4'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0070 506G002                   4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|    1200.00000        4800.00
 Crosshole Sonic Logging, 4'-0" Diameter |                            |                            |
0080 508A000                2100.000  LB  |       1.65000       3465.00|       2.00000       4200.00|       3.25000        6825.00
 Structural Steel                        |                            |                            |
0090 510A000                  64.000  CUYD|     250.00000      16000.00|     500.00000      32000.00|     435.00000       27840.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C001                          LUMP|   49000.00000      49000.00|   45500.00000      45500.00|   50000.00000       50000.00
 Bridge Concrete Superstructure Sta      |                            |                            |
 10+09 Approx. 70 Cu Yds                 |                            |                            |
0110 510E000                 208.000  SQYD|       9.50000       1976.00|      10.00000       2080.00|      10.50000        2184.00
 Grooving Concrete Bridge Decks          |                            |                            |
0120 511A001                   8.000  EACH|     400.00000       3200.00|     260.00000       2080.00|     350.00000        2800.00
 Elastomeric Bearings, Type 2            |                            |                            |
0130 513B005                 311.000  LF  |      81.00000      25191.00|     150.00000      46650.00|     120.00000       37320.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
0140 600A000                          LUMP|   48000.00000      48000.00|   33200.00000      33200.00|   60000.00000       60000.00
 Mobilization                            |                            |                            |
0150 610C001                 833.000  TON |      22.00000      18326.00|      22.00000      18326.00|      35.00000       29155.00
 Loose Riprap, Class 2                   |                            |                            |
0160 610D000                 551.000  SQYD|       2.50000       1377.50|       3.00000       1653.00|       7.00000        3857.00
 Filter Blanket                          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 19121              |(   2   ) 13099             |(   3  ) 14008
                                         |BOB SMITH CONSTRUCTION, INC |MCINNIS, LLC                |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 630A001                 800.000  LF  |      12.00000       9600.00|      10.00000       8000.00|      13.00000       10400.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0180 630C003                   4.000  EACH|    1050.00000       4200.00|     950.00000       3800.00|    1200.00000        4800.00
 Guardrail End Anchor, Type 13           |                            |                            |
0190 630C050                   4.000  EACH|    1480.00000       5920.00|    1280.00000       5120.00|    1500.00000        6000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0200 665F000                 100.000  EACH|       6.50000        650.00|       6.00000        600.00|      20.00000        2000.00
 Hay Bales                               |                            |                            |
0210 665J000                 200.000  LF  |       2.75000        550.00|       7.00000       1400.00|      10.00000        2000.00
 Silt Fence, Type A                      |                            |                            |
0220 680A000                          LUMP|   10000.00000      10000.00|    3000.00000       3000.00|    2000.00000        2000.00
 Engineering Controls                    |                            |                            |
0230 740B000                 191.000  SQFT|      10.50000       2005.50|      10.00000       1910.00|      15.00000        2865.00
 Construction Signs                      |                            |                            |
0240 740F002                  10.000  EACH|     170.00000       1700.00|     200.00000       2000.00|     350.00000        3500.00
 Barricades, Type III                    |                            |                            |
0250 740I005                   2.000  EACH|     175.00000        350.00|     400.00000        800.00|     400.00000         800.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0260 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,100.00)                       |                            |                            |
    SECTION TOTALS                       |             $    328,896.00|             $    352,863.00|              $    371,251.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    328,896.00|             $    352,863.00|              $    371,251.00
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13021              |(   5   ) 16032             |(   6  ) 01007
                                         |MURPHREE BRIDGE CORPORATION |PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   45000.00000       45000.00
 Removal Of Old Bridge, Station 10+24.5  |                            |                            |
0020 502A000               27100.000  LB  |       1.00000      27100.00|       0.60000      16260.00|       0.50000       13550.00
 Steel Reinforcement                     |                            |                            |
0030 502B000                          LUMP|   17500.00000      17500.00|   12000.00000      12000.00|   10000.00000       10000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta 10+09  Approx.      |                            |                            |
 17800 lbs                               |                            |                            |
0040 506A008                  40.000  LF  |     150.00000       6000.00|     300.00000      12000.00|     160.00000        6400.00
 Drilled Shaft Excavation, 4'-0" Diamete |                            |                            |
0050 506B003                  40.000  LF  |    1450.00000      58000.00|    1500.00000      60000.00|    1550.00000       62000.00
 Special Drilled Shaft Excavation, 4'-0" |                            |                            |
 Diameter                                |                            |                            |
0060 506C042                  80.000  LF  |      65.00000       5200.00|     250.00000      20000.00|      70.00000        5600.00
 Drilled Shaft Construction, 4'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0070 506G002                   4.000  EACH|    1000.00000       4000.00|     500.00000       2000.00|    1050.00000        4200.00
 Crosshole Sonic Logging, 4'-0" Diameter |                            |                            |
0080 508A000                2100.000  LB  |       3.00000       6300.00|       3.25000       6825.00|       4.00000        8400.00
 Structural Steel                        |                            |                            |
0090 510A000                  64.000  CUYD|     650.00000      41600.00|     450.00000      28800.00|     350.00000       22400.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C001                          LUMP|   44000.00000      44000.00|   42000.00000      42000.00|   70000.00000       70000.00
 Bridge Concrete Superstructure Sta      |                            |                            |
 10+09 Approx. 70 Cu Yds                 |                            |                            |
0110 510E000                 208.000  SQYD|       9.50000       1976.00|       6.50000       1352.00|      13.50000        2808.00
 Grooving Concrete Bridge Decks          |                            |                            |
0120 511A001                   8.000  EACH|      75.00000        600.00|     125.00000       1000.00|     200.00000        1600.00
 Elastomeric Bearings, Type 2            |                            |                            |
0130 513B005                 311.000  LF  |      75.00000      23325.00|     125.00000      38875.00|     120.00000       37320.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
0140 600A000                          LUMP|   62478.34000      62478.34|   50000.00000      50000.00|   39000.00000       39000.00
 Mobilization                            |                            |                            |
0150 610C001                 833.000  TON |      40.00000      33320.00|      30.00000      24990.00|      25.00000       20825.00
 Loose Riprap, Class 2                   |                            |                            |
0160 610D000                 551.000  SQYD|       3.00000       1653.00|       6.50000       3581.50|       3.00000        1653.00
 Filter Blanket                          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13021              |(   5   ) 16032             |(   6  ) 01007
                                         |MURPHREE BRIDGE CORPORATION |PRICHARD CONSTRUCTION COMPA |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 630A001                 800.000  LF  |      10.00000       8000.00|      15.00000      12000.00|      10.00000        8000.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0180 630C003                   4.000  EACH|     950.00000       3800.00|    1450.00000       5800.00|     950.00000        3800.00
 Guardrail End Anchor, Type 13           |                            |                            |
0190 630C050                   4.000  EACH|    1280.00000       5120.00|    1550.00000       6200.00|    1280.00000        5120.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0200 665F000                 100.000  EACH|       6.25000        625.00|       8.00000        800.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0210 665J000                 200.000  LF  |       3.50000        700.00|      10.00000       2000.00|       7.50000        1500.00
 Silt Fence, Type A                      |                            |                            |
0220 680A000                          LUMP|    5500.00000       5500.00|   10000.00000      10000.00|    1900.00000        1900.00
 Engineering Controls                    |                            |                            |
0230 740B000                 191.000  SQFT|       7.00000       1337.00|      12.00000       2292.00|      10.00000        1910.00
 Construction Signs                      |                            |                            |
0240 740F002                  10.000  EACH|     150.00000       1500.00|     300.00000       3000.00|     215.00000        2150.00
 Barricades, Type III                    |                            |                            |
0250 740I005                   2.000  EACH|      95.00000        190.00|     385.00000        770.00|     140.00000         280.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0260 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|    7100.00000        7100.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,100.00)                       |                            |                            |
    SECTION TOTALS                       |             $    374,824.34|             $    382,545.50|              $    383,016.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    374,824.34|             $    382,545.50|              $    383,016.00
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 23071              |(       )                   |(      )
                                         |WARRIOR CONSTRUCTORS, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   50000.00000      50000.00|                            |
 Removal Of Old Bridge, Station 10+24.5  |                            |                            |
0020 502A000               27100.000  LB  |       0.60000      16260.00|                            |
 Steel Reinforcement                     |                            |                            |
0030 502B000                          LUMP|   10900.00000      10900.00|                            |
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta 10+09  Approx.      |                            |                            |
 17800 lbs                               |                            |                            |
0040 506A008                  40.000  LF  |     600.00000      24000.00|                            |
 Drilled Shaft Excavation, 4'-0" Diamete |                            |                            |
0050 506B003                  40.000  LF  |    1600.00000      64000.00|                            |
 Special Drilled Shaft Excavation, 4'-0" |                            |                            |
 Diameter                                |                            |                            |
0060 506C042                  80.000  LF  |     200.00000      16000.00|                            |
 Drilled Shaft Construction, 4'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0070 506G002                   4.000  EACH|     650.00000       2600.00|                            |
 Crosshole Sonic Logging, 4'-0" Diameter |                            |                            |
0080 508A000                2100.000  LB  |       5.00000      10500.00|                            |
 Structural Steel                        |                            |                            |
0090 510A000                  64.000  CUYD|     400.00000      25600.00|                            |
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C001                          LUMP|   28000.00000      28000.00|                            |
 Bridge Concrete Superstructure Sta      |                            |                            |
 10+09 Approx. 70 Cu Yds                 |                            |                            |
0110 510E000                 208.000  SQYD|       8.00000       1664.00|                            |
 Grooving Concrete Bridge Decks          |                            |                            |
0120 511A001                   8.000  EACH|     150.00000       1200.00|                            |
 Elastomeric Bearings, Type 2            |                            |                            |
0130 513B005                 311.000  LF  |     106.00000      32966.00|                            |
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
0140 600A000                          LUMP|   47500.00000      47500.00|                            |
 Mobilization                            |                            |                            |
0150 610C001                 833.000  TON |      27.00000      22491.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0160 610D000                 551.000  SQYD|       3.00000       1653.00|                            |
 Filter Blanket                          |                            |                            |
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    CALL ORDER   : 032                     CONTRACT ID : 20030425032                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 23071              |(       )                   |(      )
                                         |WARRIOR CONSTRUCTORS, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 630A001                 800.000  LF  |      15.00000      12000.00|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0180 630C003                   4.000  EACH|     800.00000       3200.00|                            |
 Guardrail End Anchor, Type 13           |                            |                            |
0190 630C050                   4.000  EACH|    1500.00000       6000.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0200 665F000                 100.000  EACH|       9.00000        900.00|                            |
 Hay Bales                               |                            |                            |
0210 665J000                 200.000  LF  |      10.00000       2000.00|                            |
 Silt Fence, Type A                      |                            |                            |
0220 680A000                          LUMP|   10000.00000      10000.00|                            |
 Engineering Controls                    |                            |                            |
0230 740B000                 191.000  SQFT|      15.00000       2865.00|                            |
 Construction Signs                      |                            |                            |
0240 740F002                  10.000  EACH|     500.00000       5000.00|                            |
 Barricades, Type III                    |                            |                            |
0250 740I005                   2.000  EACH|     700.00000       1400.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0260 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,100.00)                       |                            |                            |
    SECTION TOTALS                       |             $    398,699.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    398,699.00|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08
                                        CONTRACT TIME :  120      Calendar Days
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BR-0047(500)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on S.R.#47 over an Unnamed Branch of Limestone
    Creek west of Monroeville. Length - 0.141 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   08017          H & L CONSTRUCTION, INC.                                               $    457,850.35     100.0000%
  2   18005          GRADY RALLS & SONS, INC.                                               $    460,916.96     100.6698%
  3   12019          LEVERETT CONSTRUCTION COMPANY                                          $    489,003.51     106.8042%
  4   20021          C. THORNTON, INC.                                                      $    583,926.95     127.5366%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 08017              |(   2  ) 18005              |(   3  ) 12019
                                         |H & L CONSTRUCTION, INC.    |GRADY RALLS & SONS, INC.    |LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   17500.00000      17500.00|    5000.00000       5000.00|   15000.00000       15000.00
 Clearing & Grubbing (Approximately 2    |                            |                            |
 ACRES)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   12000.00000      12000.00|   30000.00000       30000.00
 Removal Of Old Bridge, Station 1651+73  |                            |                            |
0030 210A000                 656.000  CUYD|      10.00000       6560.00|       3.00000       1968.00|      10.00000        6560.00
 Unclassified Excavation                 |                            |                            |
0040 210D000                7889.000  CUYD|       5.15000      40628.35|       5.90000      46545.10|       5.15000       40628.35
 Borrow Excavation                       |                            |                            |
0050 210D011                 909.000  CUYD|       5.00000       4545.00|       6.50000       5908.50|       5.00000        4545.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 751.000  CUYD|       8.50000       6383.50|       6.00000       4506.00|       6.00000        4506.00
 Structure Excavation                    |                            |                            |
0070 214B001                 274.000  CUYD|      38.00000      10412.00|      28.00000       7672.00|      30.00000        8220.00
 Foundation Backfill, Commercial         |                            |                            |
0080 401A047                3070.000  SQYD|       0.75000       2302.50|       0.50000       1535.00|       0.50000        1535.00
 Bituminous Treatment A, MC-70           |                            |                            |
0090 405A000                  90.000  GAL |       5.00000        450.00|       4.00000        360.00|       4.00000         360.00
 Tack Coat                               |                            |                            |
0100 424A340                 156.000  TON |      50.00000       7800.00|      65.00000      10140.00|      65.00000       10140.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0110 424A346                 100.000  TON |      75.00000       7500.00|      65.00000       6500.00|      65.00000        6500.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0120 424B637                 487.000  TON |      48.00000      23376.00|      51.00000      24837.00|      51.00000       24837.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 428B000                1476.000  LF  |       0.50000        738.00|       0.16000        236.16|       0.16000         236.16
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0140 430B000                 200.000  TON |      25.00000       5000.00|      80.00000      16000.00|      25.00000        5000.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0150 502A000               70940.000  LB  |       0.50000      35470.00|       0.38000      26957.20|       0.40000       28376.00
 Steel Reinforcement                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 08017              |(   2   ) 18005             |(   3  ) 12019
                                         |H & L CONSTRUCTION, INC.    |GRADY RALLS & SONS, INC.    |LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 524A011                 389.000  CUYD|     315.00000     122535.00|     295.00000     114755.00|     400.00000      155600.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0170 535A412                  40.000  LF  |      40.00000       1600.00|      24.00000        960.00|      40.00000        1600.00
 24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
 )(Extension)                            |                            |                            |
0180 600A000                          LUMP|   40000.00000      40000.00|   69000.00000      69000.00|   40000.00000       40000.00
 Mobilization                            |                            |                            |
0190 606A000                 500.000  LF  |       3.50000       1750.00|       6.00000       3000.00|       3.50000        1750.00
 6" Underdrain Pipe                      |                            |                            |
0200 610C001                 551.000  TON |      27.00000      14877.00|      28.00000      15428.00|      27.00000       14877.00
 Loose Riprap, Class 2                   |                            |                            |
0210 610D003                 436.000  SQYD|       3.00000       1308.00|       2.50000       1090.00|       3.00000        1308.00
 Filter Blanket, Geotextile              |                            |                            |
0220 619A102                   2.000  EACH|     500.00000       1000.00|     450.00000        900.00|     400.00000         800.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0230 621A005                   2.000  EACH|    1600.00000       3200.00|    3500.00000       7000.00|    2000.00000        4000.00
 Junction Boxes, Type 1                  |                            |                            |
0240 621B005                   6.000  EACH|     500.00000       3000.00|     450.00000       2700.00|     400.00000        2400.00
 Junction Box Units, Type 1              |                            |                            |
0250 630A001                1280.000  LF  |      14.00000      17920.00|      15.00000      19200.00|      14.50000       18560.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0260 630C001                   2.000  EACH|     700.00000       1400.00|     700.00000       1400.00|     700.00000        1400.00
 Guardrail End Anchor, Type 8            |                            |                            |
0270 630C050                   4.000  EACH|    1350.00000       5400.00|    1500.00000       6000.00|    1350.00000        5400.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0280 650A000                 171.000  CUYD|       5.00000        855.00|       8.00000       1368.00|       5.00000         855.00
 Topsoil                                 |                            |                            |
0290 650B000                 363.000  CUYD|      10.00000       3630.00|       7.00000       2541.00|      10.00000        3630.00
 Topsoil From Stockpiles                 |                            |                            |
0300 658A003                   6.000  ACRE|    1500.00000       9000.00|    1500.00000       9000.00|    1500.00000        9000.00
 Hydro-Seeding & Mulching (Mix 3E)       |                            |                            |
0310 665C000                 100.000  LF  |      15.00000       1500.00|      14.00000       1400.00|      15.00000        1500.00
 15" Temporary Pipe                      |                            |                            |
0320 665E000                  20.000  SQYD|      10.00000        200.00|       0.50000         10.00|      10.00000         200.00
 Polyethylene                            |                            |                            |
0330 665F000                 600.000  EACH|       6.00000       3600.00|       4.00000       2400.00|      10.00000        6000.00
 Hay Bales                               |                            |                            |
0340 665I000                  60.000  TON |      35.00000       2100.00|      28.00000       1680.00|      35.00000        2100.00
 Temporary Riprap, Class 2               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   1  ) 08017              |(   2   ) 18005             |(   3  ) 12019
                                         |H & L CONSTRUCTION, INC.    |GRADY RALLS & SONS, INC.    |LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 665J000                2000.000  LF  |       4.00000       8000.00|       2.75000       5500.00|       3.00000        6000.00
 Silt Fence, Type A                      |                            |                            |
0360 665K000                  60.000  CUYD|      10.00000        600.00|      20.00000       1200.00|      10.00000         600.00
 Drainage Sump Excavation                |                            |                            |
0370 665L000                 350.000  LF  |      15.00000       5250.00|      12.00000       4200.00|      20.00000        7000.00
 Floating Basin Boom                     |                            |                            |
0380 666A001                   2.000  ACRE|      10.00000         20.00|      50.00000        100.00|      10.00000          20.00
 Pest Control Treatment                  |                            |                            |
0390 672A000                   9.000  GAL |     500.00000       4500.00|      40.00000        360.00|     100.00000         900.00
 Flocculant Liquid                       |                            |                            |
0400 680A000                          LUMP|    4500.00000       4500.00|    2000.00000       2000.00|    1000.00000        1000.00
 Engineering Controls                    |                            |                            |
0410 701A028                   1.000  MILE|    1100.00000       1100.00|    2000.00000       2000.00|    1000.00000        1000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0420 701A048                   1.000  MILE|    1100.00000       1100.00|    2000.00000       2000.00|    1000.00000        1000.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0430 701C003                   1.000  MILE|     600.00000        600.00|     500.00000        500.00|     450.00000         450.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0440 705A037                  20.000  EACH|       7.50000        150.00|      10.00000        200.00|       6.00000         120.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0450 740B000                 784.000  SQFT|      10.00000       7840.00|      10.00000       7840.00|      10.00000        7840.00
 Construction Signs                      |                            |                            |
0460 740D000                  25.000  EACH|      50.00000       1250.00|      20.00000        500.00|      50.00000        1250.00
 Channelizing Drums                      |                            |                            |
0470 740E000                  50.000  EACH|      10.00000        500.00|       9.00000        450.00|      10.00000         500.00
 Cones (36 Inches High)                  |                            |                            |
0480 740F002                  14.000  EACH|     150.00000       2100.00|     200.00000       2800.00|     150.00000        2100.00
 Barricades, Type III                    |                            |                            |
0490 740I005                   7.000  EACH|     250.00000       1750.00|     160.00000       1120.00|     250.00000        1750.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0500 740M001                  50.000  EACH|       1.00000         50.00|       3.00000        150.00|       1.00000          50.00
 Ballast For Cone                        |                            |                            |
0510 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 28,800.00)                      |                            |                            |
    SECTION TOTALS                       |             $    457,850.35|             $    460,916.96|              $    489,003.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    457,850.35|             $    460,916.96|              $    489,003.51
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 20021              |(       )                   |(      )
                                         |C. THORNTON, INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   31000.00000      31000.00|                            |
 Clearing & Grubbing (Approximately 2    |                            |                            |
 ACRES)                                  |                            |                            |
0020 206A000                          LUMP|   38000.00000      38000.00|                            |
 Removal Of Old Bridge, Station 1651+73  |                            |                            |
0030 210A000                 656.000  CUYD|      12.00000       7872.00|                            |
 Unclassified Excavation                 |                            |                            |
0040 210D000                7889.000  CUYD|       6.00000      47334.00|                            |
 Borrow Excavation                       |                            |                            |
0050 210D011                 909.000  CUYD|       6.50000       5908.50|                            |
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 751.000  CUYD|       8.00000       6008.00|                            |
 Structure Excavation                    |                            |                            |
0070 214B001                 274.000  CUYD|      48.00000      13152.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0080 401A047                3070.000  SQYD|       1.00000       3070.00|                            |
 Bituminous Treatment A, MC-70           |                            |                            |
0090 405A000                  90.000  GAL |       6.00000        540.00|                            |
 Tack Coat                               |                            |                            |
0100 424A340                 156.000  TON |      56.85000       8868.60|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0110 424A346                 100.000  TON |      56.85000       5685.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0120 424B637                 487.000  TON |      55.75000      27150.25|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 428B000                1476.000  LF  |       1.30000       1918.80|                            |
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0140 430B000                 200.000  TON |      29.00000       5800.00|                            |
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0150 502A000               70940.000  LB  |       0.50000      35470.00|                            |
 Steel Reinforcement                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 20021              |(       )                   |(      )
                                         |C. THORNTON, INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 524A011                 389.000  CUYD|     435.00000     169215.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0170 535A412                  40.000  LF  |      47.00000       1880.00|                            |
 24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
 )(Extension)                            |                            |                            |
0180 600A000                          LUMP|   45000.00000      45000.00|                            |
 Mobilization                            |                            |                            |
0190 606A000                 500.000  LF  |       4.00000       2000.00|                            |
 6" Underdrain Pipe                      |                            |                            |
0200 610C001                 551.000  TON |      35.00000      19285.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0210 610D003                 436.000  SQYD|       3.50000       1526.00|                            |
 Filter Blanket, Geotextile              |                            |                            |
0220 619A102                   2.000  EACH|     750.00000       1500.00|                            |
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0230 621A005                   2.000  EACH|    3500.00000       7000.00|                            |
 Junction Boxes, Type 1                  |                            |                            |
0240 621B005                   6.000  EACH|     600.00000       3600.00|                            |
 Junction Box Units, Type 1              |                            |                            |
0250 630A001                1280.000  LF  |      17.00000      21760.00|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0260 630C001                   2.000  EACH|     960.00000       1920.00|                            |
 Guardrail End Anchor, Type 8            |                            |                            |
0270 630C050                   4.000  EACH|    1725.00000       6900.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0280 650A000                 171.000  CUYD|       5.80000        991.80|                            |
 Topsoil                                 |                            |                            |
0290 650B000                 363.000  CUYD|      12.00000       4356.00|                            |
 Topsoil From Stockpiles                 |                            |                            |
0300 658A003                   6.000  ACRE|    1800.00000      10800.00|                            |
 Hydro-Seeding & Mulching (Mix 3E)       |                            |                            |
0310 665C000                 100.000  LF  |      17.40000       1740.00|                            |
 15" Temporary Pipe                      |                            |                            |
0320 665E000                  20.000  SQYD|      12.00000        240.00|                            |
 Polyethylene                            |                            |                            |
0330 665F000                 600.000  EACH|      11.60000       6960.00|                            |
 Hay Bales                               |                            |                            |
0340 665I000                  60.000  TON |      40.00000       2400.00|                            |
 Temporary Riprap, Class 2               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 033                     CONTRACT ID : 20030425033                  COUNTIES : MONROE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 08

====================================================================================================================================
                                         |(   4  ) 20021              |(       )                   |(      )
                                         |C. THORNTON, INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 665J000                2000.000  LF  |       3.50000       7000.00|                            |
 Silt Fence, Type A                      |                            |                            |
0360 665K000                  60.000  CUYD|      11.60000        696.00|                            |
 Drainage Sump Excavation                |                            |                            |
0370 665L000                 350.000  LF  |       7.00000       2450.00|                            |
 Floating Basin Boom                     |                            |                            |
0380 666A001                   2.000  ACRE|      10.00000         20.00|                            |
 Pest Control Treatment                  |                            |                            |
0390 672A000                   9.000  GAL |      50.00000        450.00|                            |
 Flocculant Liquid                       |                            |                            |
0400 680A000                          LUMP|    5000.00000       5000.00|                            |
 Engineering Controls                    |                            |                            |
0410 701A028                   1.000  MILE|    2300.00000       2300.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0420 701A048                   1.000  MILE|    2300.00000       2300.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0430 701C003                   1.000  MILE|     580.00000        580.00|                            |
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0440 705A037                  20.000  EACH|      11.60000        232.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0450 740B000                 784.000  SQFT|      12.00000       9408.00|                            |
 Construction Signs                      |                            |                            |
0460 740D000                  25.000  EACH|      58.00000       1450.00|                            |
 Channelizing Drums                      |                            |                            |
0470 740E000                  50.000  EACH|      11.60000        580.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0480 740F002                  14.000  EACH|     175.00000       2450.00|                            |
 Barricades, Type III                    |                            |                            |
0490 740I005                   7.000  EACH|     300.00000       2100.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0500 740M001                  50.000  EACH|       1.20000         60.00|                            |
 Ballast For Cone                        |                            |                            |
0510 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 28,800.00)                      |                            |                            |
    SECTION TOTALS                       |             $    583,926.95|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    583,926.95|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 034                     CONTRACT ID : 20030425034                  COUNTIES : CONECUH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0083(500)
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#83 from MP 0.00 in Evergreen to MP 21.60.
    Length - 21.60 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   02032          BULLARD EXCAVATING, INC.                                               $  1,536,432.60     100.0000%
  2   01087          APAC-SOUTHEAST, INC.                                                   $  1,544,045.45     100.4955%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 034                     CONTRACT ID : 20030425034                  COUNTIES : CONECUH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 02032              |(   2  ) 01087              |(      )
                                         |BULLARD EXCAVATING, INC.    |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                  26.000  EACH|      50.00000       1300.00|      45.00000       1170.00|
 Mailbox Reset, Single                   |                            |                            |
0020 209A001                   1.000  EACH|     200.00000        200.00|      80.00000         80.00|
 Mailbox Reset, Double                   |                            |                            |
0030 209A002                   1.000  EACH|     200.00000        200.00|     115.00000        115.00|
 Mailbox Reset, Multiple                 |                            |                            |
0040 210D022                1200.000  CUYD|       5.00000       6000.00|       6.50000       7800.00|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0050 405A000               18800.000  GAL |       1.10000      20680.00|       0.80000      15040.00|
 Tack Coat                               |                            |                            |
0060 408A052               53740.000  SQYD|       0.50000      26870.00|       0.50000      26870.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 424A361               31150.000  TON |      34.00000    1059100.00|      34.00000    1059100.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0080 424A364                  50.000  TON |      40.00000       2000.00|      90.00000       4500.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424A367                 400.000  TON |      37.49000      14996.00|      41.00000      16400.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B660                1550.000  TON |      37.02000      57381.00|      40.50000      62775.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B040                  50.000  TON |      24.00000       1200.00|      34.00000       1700.00|
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0120 600A000                          LUMP|   19000.00000      19000.00|   53235.00000      53235.00|
 Mobilization                            |                            |                            |
0130 650A000                7600.000  CUYD|       6.00000      45600.00|       6.50000      49400.00|
 Topsoil                                 |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 034 -3
                                                       TABULATION OF BIDS

    CALL ORDER   : 034                     CONTRACT ID : 20030425034                  COUNTIES : CONECUH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 02032              |(   2   ) 01087             |(      )
                                         |BULLARD EXCAVATING, INC.    |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 652A061                  19.000  ACRE|     400.00000       7600.00|     435.00000       8265.00|
 Seeding (Mix 3E)                        |                            |                            |
0150 656A000                  19.000  ACRE|     400.00000       7600.00|     415.00000       7885.00|
 Mulching, Class A, Type 1               |                            |                            |
0160 665F000               16987.000  EACH|       2.00000      33974.00|       1.00000      16987.00|
 Hay Bales                               |                            |                            |
0170 665J000               14676.000  LF  |       3.75000      55035.00|       2.85000      41826.60|
 Silt Fence, Type A                      |                            |                            |
0180 666A001                  19.000  ACRE|      10.00000        190.00|      60.00000       1140.00|
 Pest Control Treatment                  |                            |                            |
0190 701A028                  44.000  MILE|    1075.00000      47300.00|    1350.00000      59400.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0200 701A041                   4.000  MILE|     745.00000       2980.00|     800.00000       3200.00|
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0210 701A046                  12.000  MILE|     745.00000       8940.00|     800.00000       9600.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0220 701A048                  28.000  MILE|    1475.00000      41300.00|    1550.00000      43400.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0230 701C000                  15.000  MILE|     350.00000       5250.00|     350.00000       5250.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0240 701C001                  29.000  MILE|     420.00000      12180.00|     420.00000      12180.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0250 701G125                1266.000  LF  |       3.50000       4431.00|       3.50000       4431.00|
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0260 701G129                 368.000  LF  |       2.00000        736.00|       2.00000        736.00|
 Broken Yellow, Class 3W, Type A Traffic |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0270 701G133                 898.000  LF  |       3.50000       3143.00|       3.50000       3143.00|
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0280 701H001                2164.000  LF  |       1.00000       2164.00|       1.00000       2164.00|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0290 701H006                 368.000  LF  |       0.50000        184.00|       0.50000        184.00|
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
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    CALL ORDER   : 034                     CONTRACT ID : 20030425034                  COUNTIES : CONECUH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 02032              |(   2   ) 01087             |(      )
                                         |BULLARD EXCAVATING, INC.    |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 703A002                1181.000  SQFT|       1.85000       2184.85|       2.50000       2952.50|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0310 703B002                 203.000  SQFT|       3.25000        659.75|       3.25000        659.75|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0320 703D001                1181.000  SQFT|       1.25000       1476.25|       1.00000       1181.00|
 Temporary Traffic Control Markings      |                            |                            |
0330 703E001                 203.000  SQFT|       1.25000        253.75|       1.00000        203.00|
 Temporary Traffic Control Legends       |                            |                            |
0340 705A030                  36.000  EACH|       5.00000        180.00|       5.00000        180.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0350 705A031                 210.000  EACH|       5.00000       1050.00|       5.00000       1050.00|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0360 705A032                 550.000  EACH|       5.00000       2750.00|       5.00000       2750.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0370 705A037                2080.000  EACH|       4.35000       9048.00|       5.00000      10400.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0380 740B000                 516.000  SQFT|       6.00000       3096.00|       7.35000       3792.60|
 Construction Signs                      |                            |                            |
0390 740D000                 100.000  EACH|      50.00000       5000.00|       6.00000        600.00|
 Channelizing Drums                      |                            |                            |
0400 740E000                 200.000  EACH|      10.00000       2000.00|       5.00000       1000.00|
 Cones (36 Inches High)                  |                            |                            |
0410 740M001                 200.000  EACH|       1.00000        200.00|       1.00000        200.00|
 Ballast For Cone                        |                            |                            |
0420 741C010                   1.000  EACH|    1000.00000       1000.00|     100.00000        100.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0430 742A001                   2.000  EACH|   10000.00000      20000.00|     500.00000       1000.00|
 Portable Changeable Message Sign, Type  |                            |                            |
0440 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 80,000.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,536,432.60|             $  1,544,045.45|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,536,432.60|             $  1,544,045.45|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :  165      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-0119(502)
    for constructing the Bridge Replacement and Approaches on
    S.R.#119 over Shoal Creek in Montevallo. Length - 0.197 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,809,388.25     100.0000%
  2   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,963,842.52     108.5363%
  3   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  2,183,570.00     120.6800%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2  ) 03001              |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|   85000.00000      85000.00|  170000.00000      170000.00
 Clearing & Grubbing (Approximately 3    |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   75000.00000      75000.00|   75000.00000      75000.00|  155000.00000      155000.00
 Removal Of Old Bridge, Station 15+05    |                            |                            |
0030 206C000                 312.000  SQYD|      10.00000       3120.00|       4.01000       1251.12|       6.00000        1872.00
 Removing Concrete Sidewalk              |                            |                            |
0040 206C010                  39.000  SQYD|      10.00000        390.00|      22.05000        859.95|      25.00000         975.00
 Removing Concrete Driveway              |                            |                            |
0050 206D000                 387.000  LF  |       7.00000       2709.00|      10.26000       3970.62|      11.00000        4257.00
 Removing Pipe                           |                            |                            |
0060 206D002                1292.000  LF  |       4.00000       5168.00|       4.89000       6317.88|       3.80000        4909.60
 Removing Curb                           |                            |                            |
0070 206D011                 137.000  LF  |       2.00000        274.00|       2.89000        395.93|       2.00000         274.00
 Removing Fence                          |                            |                            |
0080 210A000                3381.000  CUYD|       7.00000      23667.00|       5.64000      19068.84|       9.80000       33133.80
 Unclassified Excavation                 |                            |                            |
0090 210D000                1329.000  CUYD|      10.00000      13290.00|       7.22000       9595.38|      14.00000       18606.00
 Borrow Excavation                       |                            |                            |
0100 214A000                 505.000  CUYD|      12.00000       6060.00|      11.61000       5863.05|      10.00000        5050.00
 Structure Excavation                    |                            |                            |
0110 214B001                 214.000  CUYD|      22.00000       4708.00|      40.87000       8746.18|      26.00000        5564.00
 Foundation Backfill, Commercial         |                            |                            |
0120 230A000                  19.000  RBST|     607.00000      11533.00|     607.00000      11533.00|     400.00000        7600.00
 Roadbed Processing                      |                            |                            |
0130 301A012                5574.000  SQYD|       6.25000      34837.50|       6.25000      34837.50|       8.00000       44592.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0140 401A000                5507.000  SQYD|       0.50000       2753.50|       0.50000       2753.50|       0.50000        2753.50
 Bituminous Treatment A                  |                            |                            |
0150 405A000                 461.000  GAL |       1.00000        461.00|       1.00000        461.00|       1.00000         461.00
 Tack Coat                               |                            |                            |
0160 424A360                 457.000  TON |      44.00000      20108.00|      44.00000      20108.00|      47.00000       21479.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0170 424A366                  50.000  TON |      50.00000       2500.00|      50.00000       2500.00|      65.00000        3250.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 424B652                 946.000  TON |      42.00000      39732.00|      42.00000      39732.00|      45.00000       42570.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL C/D                      |                            |                            |
0190 424B682                 866.000  TON |      40.00000      34640.00|      40.00000      34640.00|      43.00000       37238.00
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0200 424C361                 914.000  TON |      41.40000      37839.60|      41.40000      37839.60|      43.00000       39302.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0210 430B026                  10.000  TON |      20.00000        200.00|      35.08000        350.80|      99.00000         990.00
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0220 450B000                 107.000  SQYD|      65.00000       6955.00|      79.52000       8508.64|     170.00000       18190.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0230 502A000               64128.000  LB  |       0.50000      32064.00|       0.43000      27575.04|       0.50000       32064.00
 Steel Reinforcement                     |                            |                            |
0240 502B000                          LUMP|   50000.00000      50000.00|   42498.14000      42498.14|   67000.00000       67000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Station 14+65, Approx.  |                            |                            |
 94,600 lbs.                             |                            |                            |
0250 506A008                  63.000  LF  |     170.00000      10710.00|     130.12000       8197.56|      80.00000        5040.00
 Drilled Shaft Excavation, 4'-0" Diamete |                            |                            |
0260 506B003                 200.000  LF  |    1010.00000     202000.00|    1830.00000     366000.00|     740.00000      148000.00
 Special Drilled Shaft Excavation, 4'-0" |                            |                            |
 Diameter                                |                            |                            |
0270 506C042                 263.000  LF  |      80.00000      21040.00|     140.00000      36820.00|     100.00000       26300.00
 Drilled Shaft Construction, 4'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0280 506G002                  12.000  EACH|    2125.00000      25500.00|    1471.58000      17658.96|     600.00000        7200.00
 Crosshole Sonic Logging, 4'-0" Diameter |                            |                            |
0290 508A000                5749.000  LB  |       3.00000      17247.00|       2.85000      16384.65|       2.00000       11498.00
 Structural Steel                        |                            |                            |
0300 510A000                 195.000  CUYD|     350.00000      68250.00|     500.00000      97500.00|     480.00000       93600.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0310 510C001                          LUMP|  155000.00000     155000.00|  175938.72000     175938.72|  250000.00000      250000.00
 Bridge Concrete Superstructure Station  |                            |                            |
 14+65, Approx. 361 cu.yds.              |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 510E000                 953.000  SQYD|       3.00000       2859.00|       2.80000       2668.40|       3.00000        2859.00
 Grooving Concrete Bridge Decks          |                            |                            |
0330 511A004                  42.000  EACH|     700.00000      29400.00|     276.17000      11599.14|     400.00000       16800.00
 Elastomeric Bearings, Type 4            |                            |                            |
0340 513B005                1652.000  LF  |     120.00000     198240.00|     101.17000     167132.84|     110.00000      181720.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
0350 530A001                 225.000  LF  |      22.00000       4950.00|      27.86000       6268.50|      33.00000        7425.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0360 530A002                 228.000  LF  |      28.00000       6384.00|      35.31000       8050.68|      43.00000        9804.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0370 530A003                 174.000  LF  |      40.00000       6960.00|      42.60000       7412.40|      55.00000        9570.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0380 535A002                 169.000  LF  |      28.00000       4732.00|      25.11000       4243.59|      30.00000        5070.00
 24" Side Drain Pipe                     |                            |                            |
0390 600A000                          LUMP|  196116.00000     196116.00|  200000.00000     200000.00|  170000.00000      170000.00
 Mobilization                            |                            |                            |
0400 602A000                  22.000  EACH|      75.00000       1650.00|     106.89000       2351.58|     111.00000        2442.00
 Right Of Way Markers                    |                            |                            |
0410 606A000                 100.000  LF  |       7.50000        750.00|      12.81000       1281.00|       7.00000         700.00
 6" Underdrain Pipe                      |                            |                            |
0420 610C001                1150.000  TON |      20.00000      23000.00|      18.98000      21827.00|      27.00000       31050.00
 Loose Riprap, Class 2                   |                            |                            |
0430 610D000                 908.000  SQYD|       2.50000       2270.00|       1.48000       1343.84|       4.00000        3632.00
 Filter Blanket                          |                            |                            |
0440 614A000                  36.000  CUYD|     190.00000       6840.00|     190.00000       6840.00|     200.00000        7200.00
 Slope Paving                            |                            |                            |
0450 618A000                 371.000  SQYD|      34.25000      12706.75|      28.00000      10388.00|      18.00000        6678.00
 Concrete Sidewalk, 4" Thick             |                            |                            |
0460 618B003                  33.000  SQYD|      42.50000       1402.50|      45.00000       1485.00|      40.00000        1320.00
 Concrete Driveway, 6" Thick (Includes   |                            |                            |
 Wire Mesh)                              |                            |                            |
0470 619A002                   3.000  EACH|     500.00000       1500.00|     550.00000       1650.00|     999.00000        2997.00
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0480 619A004                   1.000  EACH|     725.00000        725.00|    1150.00000       1150.00|    1400.00000        1400.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0490 619A102                   4.000  EACH|     625.00000       2500.00|     800.00000       3200.00|     870.00000        3480.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 621A000                   2.000  EACH|    2150.00000       4300.00|    2200.00000       4400.00|    1100.00000        2200.00
 Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0510 621B000                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|     600.00000         600.00
 Junction Box Units, Type 1, 1P Or 5     |                            |                            |
0520 621C001                   2.000  EACH|    1700.00000       3400.00|    2200.00000       4400.00|    1500.00000        3000.00
 Inlets, Type B                          |                            |                            |
0530 621C015                   9.000  EACH|    2200.00000      19800.00|    2500.00000      22500.00|    1800.00000       16200.00
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0540 621C017                   2.000  EACH|    2450.00000       4900.00|    3000.00000       6000.00|    2000.00000        4000.00
 Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0550 621D015                   8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|     420.00000        3360.00
 Inlet Units, Type S1 Or S3              |                            |                            |
0560 621E005                  10.000  EACH|    2250.00000      22500.00|    1000.00000      10000.00|    2000.00000       20000.00
 Manholes, Type L Or M (Sanitary)        |                            |                            |
0570 621F006                  12.000  EACH|     400.00000       4800.00|     600.00000       7200.00|     500.00000        6000.00
 Manhole Units, Type L Or M (Sanitary)   |                            |                            |
0580 621M000                   2.000  EACH|    1600.00000       3200.00|     800.00000       1600.00|     500.00000        1000.00
 Remove Existing Manhole                 |                            |                            |
0590 623A000                 170.000  LF  |      23.00000       3910.00|      22.00000       3740.00|      13.00000        2210.00
 Concrete Gutter                         |                            |                            |
0600 623C000                1026.000  LF  |      11.50000      11799.00|      18.00000      18468.00|      12.00000       12312.00
 Combination Curb & Gutter, Type C       |                            |                            |
0610 630A001                 100.000  LF  |      11.20000       1120.00|      11.20000       1120.00|      13.00000        1300.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0620 630C003                   6.000  EACH|     950.00000       5700.00|     950.00000       5700.00|    1100.00000        6600.00
 Guardrail End Anchor, Type 13           |                            |                            |
0630 630C050                   4.000  EACH|    1285.00000       5140.00|    1285.00000       5140.00|    1500.00000        6000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0640 630C070                   2.000  EACH|    1165.00000       2330.00|    1165.00000       2330.00|    1400.00000        2800.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0650 634E003                 227.000  LF  |      43.25000       9817.75|      43.25000       9817.75|      50.00000       11350.00
 Industrial Fence, 7.33 Feet High,       |                            |                            |
 Special Mounting                        |                            |                            |
0660 641A001                 208.000  LF  |      15.00000       3120.00|       7.00000       1456.00|      21.00000        4368.00
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
0670 641A035                 767.000  LF  |      22.00000      16874.00|      20.00000      15340.00|      34.00000       26078.00
 6 Inch D.I. Water Main Laid             |                            |                            |
0680 642A000                   1.000  EACH|    1500.00000       1500.00|     800.00000        800.00|    1700.00000        1700.00
 Fire Hydrant Reset                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0690 643A000                   5.000  EACH|     450.00000       2250.00|     350.00000       1750.00|     600.00000        3000.00
 Water Meters Reset                      |                            |                            |
0700 645A047                 543.000  LF  |      60.00000      32580.00|      25.00000      13575.00|      46.00000       24978.00
 8 Inch D.I. Sanitary Sewer Pipe         |                            |                            |
0710 645A048                 115.000  LF  |      75.00000       8625.00|      30.00000       3450.00|      67.00000        7705.00
 10 Inch D.I. Sanitary Sewer Pipe        |                            |                            |
0720 649A007                 192.000  LF  |      40.00000       7680.00|      45.00000       8640.00|      83.00000       15936.00
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
0730 649A028                 104.000  LF  |      40.00000       4160.00|      50.00000       5200.00|     110.00000       11440.00
 16 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
0740 649A032                  72.000  LF  |      20.00000       1440.00|      20.00000       1440.00|      12.00000         864.00
 1 1/2 Inch Encasement Pipe, Type 1      |                            |                            |
 Installation                            |                            |                            |
0750 650B000                 657.000  CUYD|      10.00000       6570.00|       7.83000       5144.31|       5.00000        3285.00
 Topsoil From Stockpiles                 |                            |                            |
0760 651B000                   6.000  TON |      50.00000        300.00|      37.10000        222.60|      41.00000         246.00
 Agricultural Limestone                  |                            |                            |
0770 652A050                   2.000  ACRE|     800.00000       1600.00|     477.00000        954.00|     530.00000        1060.00
 Seeding (Mix 1A)                        |                            |                            |
0780 652A053                   1.000  ACRE|     800.00000        800.00|     477.00000        477.00|     530.00000         530.00
 Seeding (Mix 1E)                        |                            |                            |
0790 652B050                   2.000  ACRE|     600.00000       1200.00|     397.50000        795.00|     450.00000         900.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0800 652D050                   2.000  ACRE|     600.00000       1200.00|     477.00000        954.00|     530.00000        1060.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
0810 654A000                  32.000  SQYD|       5.00000        160.00|       5.00000        160.00|      11.00000         352.00
 Solid Sodding                           |                            |                            |
0820 656A000                   2.000  ACRE|     700.00000       1400.00|     424.00000        848.00|     470.00000         940.00
 Mulching, Class A, Type 1               |                            |                            |
0830 656A001                   1.000  ACRE|     700.00000        700.00|     424.00000        424.00|     470.00000         470.00
 Mulching, Class A, Type 2               |                            |                            |
0840 659A000                 300.000  SQYD|       2.00000        600.00|       1.43000        429.00|       1.60000         480.00
 Erosion Control Netting, Class A        |                            |                            |
0850 659A001                 496.000  SQYD|       2.00000        992.00|       1.43000        709.28|       1.60000         793.60
 Erosion Control Netting, Class B        |                            |                            |
0860 665B000                   1.000  ACRE|     400.00000        400.00|     424.00000        424.00|     470.00000         470.00
 Temporary Mulching                      |                            |                            |
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    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0870 665F000                 126.000  EACH|       5.00000        630.00|       7.19000        905.94|       5.00000         630.00
 Hay Bales                               |                            |                            |
0880 665G000                  30.000  EACH|       2.00000         60.00|       3.13000         93.90|       2.00000          60.00
 Sand Bags                               |                            |                            |
0890 665I000                 388.000  TON |      25.00000       9700.00|      18.73000       7267.24|      27.00000       10476.00
 Temporary Riprap, Class 2               |                            |                            |
0900 665J000                1677.000  LF  |       5.50000       9223.50|       3.56000       5970.12|       3.50000        5869.50
 Silt Fence, Type A                      |                            |                            |
0910 665K000                  60.000  CUYD|      20.00000       1200.00|      10.71000        642.60|      13.00000         780.00
 Drainage Sump Excavation                |                            |                            |
0920 665L000                 120.000  LF  |      15.00000       1800.00|      12.17000       1460.40|      23.00000        2760.00
 Floating Basin Boom                     |                            |                            |
0930 666A001                   3.000  ACRE|      40.00000        120.00|      30.00000         90.00|      65.00000         195.00
 Pest Control Treatment                  |                            |                            |
0940 680A000                          LUMP|   60000.00000      60000.00|   34000.00000      34000.00|  137000.00000      137000.00
 Engineering Controls                    |                            |                            |
0950 701C000                   1.000  MILE|     650.00000        650.00|     650.00000        650.00|     650.00000         650.00
 Broken Temporary Traffic Stripe         |                            |                            |
0960 701C001                   1.000  MILE|     650.00000        650.00|     650.00000        650.00|     650.00000         650.00
 Solid Temporary Traffic Stripe          |                            |                            |
0970 701G125                 480.000  LF  |       3.87000       1857.60|       3.87000       1857.60|       3.90000        1872.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0980 701G133                 480.000  LF  |       3.98000       1910.40|       3.98000       1910.40|       4.00000        1920.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0990 702A041                   1.000  MILE|    5000.00000       5000.00|    5000.00000       5000.00|    5000.00000        5000.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
1000 702A042                   1.000  MILE|    2500.00000       2500.00|    2500.00000       2500.00|    2500.00000        2500.00
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
1010 702A043                   1.000  MILE|    5000.00000       5000.00|    5000.00000       5000.00|    5000.00000        5000.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
1020 702B011                 518.000  LF  |       2.10000       1087.80|       2.10000       1087.80|       2.50000        1295.00
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1030 703A002                2158.000  SQFT|       2.50000       5395.00|       2.50000       5395.00|       2.50000        5395.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1040 703B002                  76.000  SQFT|       3.50000        266.00|       3.50000        266.00|       4.00000         304.00
 Traffic Control Legends, Class 2, Type  |                            |                            |
1050 705A032                  34.000  EACH|       5.75000        195.50|       5.75000        195.50|       6.00000         204.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1060 705A037                  28.000  EACH|       5.75000        161.00|       5.75000        161.00|       6.00000         168.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1070 705A038                  16.000  EACH|       5.75000         92.00|       5.75000         92.00|       6.00000          96.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1080 710A115                  52.000  SQFT|      21.00000       1092.00|      13.78000        716.56|      15.00000         780.00
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
1090 710A126                   8.000  SQFT|      26.00000        208.00|      16.96000        135.68|      19.00000         152.00
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
1100 710B001                 116.000  LF  |       8.00000        928.00|       5.04000        584.64|       6.00000         696.00
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1110 711A000                          LUMP|    3500.00000       3500.00|      79.50000         79.50|      85.00000          85.00
 Roadway Sign Relocation                 |                            |                            |
1120 730C000                          LUMP|    3700.00000       3700.00|     635.00000        635.00|     760.00000         760.00
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (SR 25 and SR 155)         |                            |                            |
1130 730E000                   4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    1790.00000        7160.00
 Metal Traffic Signal Pole Foundation    |                            |                            |
1140 730G000                   4.000  EACH|    4200.00000      16800.00|    3384.00000      13536.00|    4000.00000       16000.00
 Traffic Signal Strain Pole              |                            |                            |
1150 730H001                1185.000  LF  |       2.25000       2666.25|       2.60000       3081.00|       3.00000        3555.00
 Loop Wire                               |                            |                            |
1160 730I001                1864.000  LF  |       1.00000       1864.00|       0.43000        801.52|       0.50000         932.00
 Loop Detector Lead-In-Cable             |                            |                            |
1170 730J010                   4.000  EACH|     150.00000        600.00|     177.00000        708.00|     210.00000         840.00
 Vehicle Loop Detector                   |                            |                            |
1180 730K000                   3.000  EACH|     465.00000       1395.00|     260.00000        780.00|     310.00000         930.00
 Traffic Signal Junction Box             |                            |                            |
1190 730L002                  40.000  LF  |       3.00000        120.00|       5.00000        200.00|       6.00000         240.00
 1", Metallic, Conduit                   |                            |                            |
1200 730L003                  40.000  LF  |       2.60000        104.00|       4.25000        170.00|       5.00000         200.00
 1", Non-Metallic, Conduit               |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 035 -9
                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20030425035                  COUNTIES : SHELBY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 07003
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1210 730L005                  94.000  LF  |       2.90000        272.60|       4.50000        423.00|       5.50000         517.00
 2", Non-Metallic, Conduit               |                            |                            |
1220 730N010                   4.000  EACH|     900.00000       3600.00|     400.00000       1600.00|     480.00000        1920.00
 Luminaire Extension Assembly, 12 Feet   |                            |                            |
1230 730P022                   5.000  EACH|     700.00000       3500.00|     778.00000       3890.00|     930.00000        4650.00
 Vehicular Signal Head, 12 Inch, 3       |                            |                            |
 Section, Type LED                       |                            |                            |
1240 730P024                   1.000  EACH|    1200.00000       1200.00|    1235.00000       1235.00|    1475.00000        1475.00
 Vehicular Signal Head, 12 Inch, 5       |                            |                            |
 Section, Type LED                       |                            |                            |
1250 730R022                   1.000  EACH|    6200.00000       6200.00|    6992.00000       6992.00|    8370.00000        8370.00
 Controller Assembly, Type III, 8 Phase  |                            |                            |
1260 730T000                   1.000  EACH|     375.00000        375.00|     400.00000        400.00|     480.00000         480.00
 Wood Pole                               |                            |                            |
1270 740B000                 655.000  SQFT|      10.00000       6550.00|       7.42000       4860.10|       8.00000        5240.00
 Construction Signs                      |                            |                            |
1280 740D000                 100.000  EACH|      75.00000       7500.00|      55.12000       5512.00|      60.00000        6000.00
 Channelizing Drums                      |                            |                            |
1290 740E000                  25.000  EACH|      10.00000        250.00|      10.00000        250.00|      11.00000         275.00
 Cones (36 Inches High)                  |                            |                            |
1300 740F002                  12.000  EACH|     215.00000       2580.00|     159.00000       1908.00|     160.00000        1920.00
 Barricades, Type III                    |                            |                            |
1310 740I005                   7.000  EACH|     450.00000       3150.00|     333.90000       2337.30|     320.00000        2240.00
 Warning Lights, Type B (Detachable Head |                            |                            |
1320 740M001                  25.000  EACH|       5.00000        125.00|       6.63000        165.75|       9.00000         225.00
 Ballast For Cone                        |                            |                            |
1330 740Q000                1500.000  LF  |       4.00000       6000.00|       2.76000       4140.00|       4.00000        6000.00
 Construction Safety Fence               |                            |                            |
1340 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 51,600.00)                      |                            |                            |
1350 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,809,388.25|             $  1,963,842.52|              $  2,183,570.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,809,388.25|             $  1,963,842.52|              $  2,183,570.00
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 036                     CONTRACT ID : 20030425036                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0165(500)
    for constructing the Resurfacing and Traffic Stripe on
    S.R.#165 from MP 19.387 south of Holy Trinity to MP 28.849.
    Length - 12.462 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $  1,496,792.88     100.0000%
  2   05002          EAST ALABAMA PAVING COMPANY, INC.                                      $  1,575,787.74     105.2776%
  3   18030          ROBINSON PAVING COMPANY                                                $  1,629,435.69     108.8618%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 036                     CONTRACT ID : 20030425036                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 05002              |(   3  ) 18030
                                         |APAC-SOUTHEAST, INC.        |EAST ALABAMA PAVING CO., IN |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                   6.000  EACH|      67.56000        405.36|      75.00000        450.00|      50.00000         300.00
 Mailbox Reset, Single                   |                            |                            |
0020 401B100              239787.000  SQYD|       0.54000     129484.98|       0.52000     124689.24|       0.56250      134880.19
 Bituminous Treatment E (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 405A000               12350.000  GAL |       0.98000      12103.00|       1.20000      14820.00|       1.25000       15437.50
 Tack Coat                               |                            |                            |
0040 408A052                8334.000  SQYD|       2.70000      22501.80|       2.50000      20835.00|       1.50000       12501.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A356                8550.000  TON |      38.05000     325327.50|      38.44000     328662.00|      38.61000      330115.50
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,3/8" Maximum Aggregate    |                            |                            |
 Size Mix, Esal Range C/D                |                            |                            |
0060 424A359                 200.000  TON |      57.42000      11484.00|      39.50000       7900.00|      49.57000        9914.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/8" Maximum    |                            |                            |
 Aggregate Size Mix,Esal Range C/D       |                            |                            |
0070 424B655                 250.000  TON |      74.02000      18505.00|      75.00000      18750.00|     101.00000       25250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B658               20000.000  TON |      31.78000     635600.00|      37.40000     748000.00|      37.00000      740000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B659                3000.000  TON |      35.28000     105840.00|      37.07000     111210.00|      42.50000      127500.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B661                 200.000  TON |      56.07000      11214.00|      38.12000       7624.00|      48.99000        9798.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B043                4000.000  TON |      13.21000      52840.00|      13.50000      54000.00|      12.00000       48000.00
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 036                     CONTRACT ID : 20030425036                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 05002             |(   3  ) 18030
                                         |APAC-SOUTHEAST, INC.        |EAST ALABAMA PAVING CO., IN |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   13970.33000      13970.33|       0.00000          0.00|   45000.00000       45000.00
 Mobilization                            |                            |                            |
0130 701A028                  25.000  MILE|    1414.50000      35362.50|    1450.00000      36250.00|    1380.00000       34500.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A041                   8.000  MILE|     973.75000       7790.00|    1100.00000       8800.00|     950.00000        7600.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0150 701A046                   5.000  MILE|     973.75000       4868.75|    1100.00000       5500.00|     950.00000        4750.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701A048                  16.000  MILE|    1629.75000      26076.00|    1650.00000      26400.00|    1590.00000       25440.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701B009                 550.000  LF  |       1.03000        566.50|       1.40000        770.00|       1.00000         550.00
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0180 701C000                  39.000  MILE|     399.75000      15590.25|     340.00000      13260.00|     390.00000       15210.00
 Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                  48.000  MILE|     553.50000      26568.00|     440.00000      21120.00|     540.00000       25920.00
 Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                1500.000  SQFT|       2.56000       3840.00|       2.90000       4350.00|       2.50000        3750.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0210 703B002                 235.000  SQFT|       3.59000        843.65|       3.50000        822.50|       3.50000         822.50
 Traffic Control Legends, Class 2, Type  |                            |                            |
0220 703D001                 550.000  SQFT|       1.33000        731.50|       1.80000        990.00|       1.30000         715.00
 Temporary Traffic Control Markings      |                            |                            |
0230 740B000                1326.000  SQFT|       8.20000      10873.20|      10.00000      13260.00|       7.00000        9282.00
 Construction Signs                      |                            |                            |
0240 740E000                  75.000  EACH|       9.84000        738.00|      10.00000        750.00|      10.00000         750.00
 Cones (36 Inches High)                  |                            |                            |
0250 740M001                  75.000  EACH|       6.15000        461.25|       1.00000         75.00|       6.00000         450.00
 Ballast For Cone                        |                            |                            |
0260 740O000                   1.000  EACH|    8230.15000       8230.15|    1500.00000       1500.00|       0.00000           0.00
 Pilot Car                               |                            |                            |
0265 741C010                   2.000  EACH|    7488.58000      14977.16|    2500.00000       5000.00|     500.00000        1000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 036                     CONTRACT ID : 20030425036                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 05002             |(   3  ) 18030
                                         |APAC-SOUTHEAST, INC.        |EAST ALABAMA PAVING CO., IN |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 64,600.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,496,792.88|             $  1,575,787.74|              $  1,629,435.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,496,792.88|             $  1,575,787.74|              $  1,629,435.69
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 037                     CONTRACT ID : 20030425037                  COUNTIES : LAMAR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05
                                        CONTRACT TIME :  200      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-0203 (511)
    for constructing the Bridge Replacement and Approaches on
    S.R.#18 over Wilson Creek east of Molloy. Length - 0.397 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,751,177.15     100.0000%
  2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,758,661.36     100.4274%
  3   16003          PHILLIPS CONTRACTING CO., INC.                                         $  1,869,471.58     106.7551%
  4   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $  1,896,343.39     108.2896%
  5   18024          RACON, INC.                                                            $  1,901,256.54     108.5702%
  6   13099          MCINNIS, LLC                                                           $  1,912,243.96     109.1976%



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 037 -2
                                                       TABULATION OF BIDS

    CALL ORDER   : 037                     CONTRACT ID : 20030425037                  COUNTIES : LAMAR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 03001              |(   2  ) 01007              |(   3  ) 16003
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|  100000.00000     100000.00|   64000.00000      64000.00|   40000.00000       40000.00
 Clearing & Grubbing (Approximately 10   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   96000.00000      96000.00|  100000.00000     100000.00|   15000.00000       15000.00
 Removal Of Old Bridge, Station 265+10   |                            |                            |
0030 206D000                 305.000  LF  |       8.60000       2623.00|       3.00000        915.00|       5.00000        1525.00
 Removing Pipe                           |                            |                            |
0040 206D001                 959.000  LF  |       1.25000       1198.75|       1.25000       1198.75|       2.00000        1918.00
 Removing Guardrail                      |                            |                            |
0050 210A000               25324.000  CUYD|       2.85000      72173.40|       3.00000      75972.00|       3.00000       75972.00
 Unclassified Excavation                 |                            |                            |
0060 210C000                6031.000  CUYD|       4.72000      28466.32|       6.00000      36186.00|       6.00000       36186.00
 Muck Excavation                         |                            |                            |
0070 210D011               48835.000  CUYD|       3.94000     192409.90|       4.50000     219757.50|       6.75000      329636.25
 Borrow Excavation (A-4 or Better)       |                            |                            |
0080 214A000                 172.000  CUYD|      17.86000       3071.92|       6.00000       1032.00|       8.00000        1376.00
 Structure Excavation                    |                            |                            |
0090 214B001                  82.000  CUYD|      39.04000       3201.28|      30.00000       2460.00|      30.00000        2460.00
 Foundation Backfill, Commercial         |                            |                            |
0100 230A000                  31.000  RBST|     235.00000       7285.00|     235.00000       7285.00|     400.00000       12400.00
 Roadbed Processing                      |                            |                            |
0110 235A000                          LUMP|   42569.64000      42569.64|   70000.00000      70000.00|   56627.00000       56627.00
 Detour Bridge At Station 59+94          |                            |                            |
0120 301A222                9931.000  SQYD|       5.35000      53130.85|       5.35000      53130.85|       4.55000       45186.05
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 6" Compacted Thickness      |                            |                            |
0130 301A251                1394.000  SQYD|       5.32000       7416.08|       5.32000       7416.08|       5.80000        8085.20
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Yard Mixed, 5.75" Compacted Thickness   |                            |                            |
0140 301A252                1300.000  SQYD|       5.35000       6955.00|       5.35000       6955.00|       6.10000        7930.00
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Yard Mixed, 6" Compacted Thickness      |                            |                            |
0150 305B060                 500.000  TON |      23.05000      11525.00|      20.00000      10000.00|      19.00000        9500.00
 Crushed Aggregate, Section 825, Crusher |                            |                            |
 Run Stone 1" Down, For                  |                            |                            |
0160 401A000                9717.000  SQYD|       0.55000       5344.35|       0.55000       5344.35|       0.55000        5344.35
 Bituminous Treatment A                  |                            |                            |
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0170 401B106                1394.000  SQYD|       4.00000       5576.00|       4.00000       5576.00|       6.00000        8364.00
 Bituminous Treatment JG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0180 401B107                2494.000  SQYD|       4.00000       9976.00|       4.00000       9976.00|       5.00000       12470.00
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0190 405A000                 400.000  GAL |       1.10000        440.00|       1.10000        440.00|       1.10000         440.00
 Tack Coat                               |                            |                            |
0200 424A360                 577.000  TON |      62.84000      36258.68|      62.84000      36258.68|      62.84000       36258.68
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0210 424A363                  50.000  TON |      50.00000       2500.00|      50.00000       2500.00|      50.00000        2500.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0220 424A366                  50.000  TON |      62.84000       3142.00|      62.84000       3142.00|      62.84000        3142.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0230 424A369                  50.000  TON |      65.00000       3250.00|      65.00000       3250.00|      65.00000        3250.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0240 424B651                1490.000  TON |      47.00000      70030.00|      47.00000      70030.00|      47.00000       70030.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0250 424B655                  50.000  TON |      70.00000       3500.00|      70.00000       3500.00|      70.00000        3500.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424B659                 100.000  TON |      47.00000       4700.00|      47.00000       4700.00|      47.00000        4700.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0270 424B662                  50.000  TON |      65.00000       3250.00|      65.00000       3250.00|      65.00000        3250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 037 -4
                                                       TABULATION OF BIDS

    CALL ORDER   : 037                     CONTRACT ID : 20030425037                  COUNTIES : LAMAR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 16003
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 424B682                 481.000  TON |      47.00000      22607.00|      47.00000      22607.00|      47.00000       22607.00
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0290 424C371                  50.000  TON |      65.00000       3250.00|      65.00000       3250.00|      65.00000        3250.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0300 450B000                 110.000  SQYD|      75.59000       8314.90|      65.00000       7150.00|      75.00000        8250.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0310 502A000               20293.000  LB  |       0.45000       9131.85|       0.50000      10146.50|       0.50000       10146.50
 Steel Reinforcement                     |                            |                            |
0320 502B000                          LUMP|   45010.87000      45010.87|   55000.00000      55000.00|   52700.00000       52700.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta. 265+10, Approx.    |                            |                            |
 105,400 Lbs.                            |                            |                            |
0330 505A000                   1.000  EACH|    1751.27000       1751.27|    1500.00000       1500.00|    2500.00000        2500.00
 Steel Test Piles (HP 10x42)             |                            |                            |
0340 505A002                   1.000  EACH|    1893.58000       1893.58|    1750.00000       1750.00|    3000.00000        3000.00
 Steel Test Piles (HP 12x53)             |                            |                            |
0350 505A004                   1.000  EACH|    2087.72000       2087.72|    2000.00000       2000.00|    3500.00000        3500.00
 Steel Test Piles (HP 14x73)             |                            |                            |
0360 505B055                   1.000  EACH|    1560.98000       1560.98|    5000.00000       5000.00|    5000.00000        5000.00
 Static Loading Tests (HP 10x42)         |                            |                            |
0370 505B057                   1.000  EACH|    1560.98000       1560.98|    5000.00000       5000.00|    6000.00000        6000.00
 Static Loading Tests (HP 12x53)         |                            |                            |
0380 505B059                   1.000  EACH|    1560.98000       1560.98|    5000.00000       5000.00|    7000.00000        7000.00
 Static Loading Tests (HP 14x73)         |                            |                            |
0390 505B085                   1.000  EACH|     480.13000        480.13|     500.00000        500.00|     500.00000         500.00
 Dynamic Loading Tests (HP 10x42)        |                            |                            |
0400 505B087                   1.000  EACH|     480.13000        480.13|     500.00000        500.00|     500.00000         500.00
 Dynamic Loading Tests (HP 12x53)        |                            |                            |
0410 505B089                   1.000  EACH|     480.13000        480.13|     500.00000        500.00|     500.00000         500.00
 Dynamic Loading Tests (HP 14x73)        |                            |                            |
0420 505M000                 490.000  LF  |      20.47000      10030.30|      22.00000      10780.00|      21.50000       10535.00
 Steel Piling Furnished And              |                            |                            |
 Driven(HP10x42)                         |                            |                            |
0430 505M002                1703.000  LF  |      12.62000      21491.86|      24.00000      40872.00|      22.75000       38743.25
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
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0440 505M004                1373.000  LF  |      27.84000      38224.32|      28.00000      38444.00|      26.50000       36384.50
 Steel Piling Furnished And Driven(HP    |                            |                            |
 14x73)                                  |                            |                            |
0450 508A000                3020.000  LB  |       2.70000       8154.00|       3.00000       9060.00|       2.00000        6040.00
 Structural Steel                        |                            |                            |
0460 510A000                 141.000  CUYD|     425.00000      59925.00|     200.00000      28200.00|     400.00000       56400.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0470 510C051                          LUMP|  172228.76000     172228.76|  150000.00000     150000.00|  201500.00000      201500.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 265+10, Approx. 403 Cu Yds              |                            |                            |
0480 510E000                1280.000  SQYD|       1.95000       2496.00|       3.00000       3840.00|       3.00000        3840.00
 Grooving Concrete Bridge Decks          |                            |                            |
0490 511A001                  96.000  EACH|      56.88000       5460.48|     150.00000      14400.00|     100.00000        9600.00
 Elastomeric Bearings, Type 2            |                            |                            |
0500 513B003                1881.000  LF  |      45.68000      85924.08|      70.00000     131670.00|      58.50000      110038.50
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type I (Specialty Item)        |                            |                            |
0510 524B011                  60.000  CUYD|     675.43000      40525.80|     350.00000      21000.00|     400.00000       24000.00
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0520 530A003                  96.000  LF  |      44.35000       4257.60|      44.00000       4224.00|      45.00000        4320.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A603                  75.000  LF  |      32.35000       2426.25|      28.00000       2100.00|      30.00000        2250.00
 30" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
 (Temporary)                             |                            |                            |
0540 535A080                 125.000  LF  |      23.10000       2887.50|      22.00000       2750.00|      30.00000        3750.00
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0550 535A651                 106.000  LF  |      20.00000       2120.00|      20.00000       2120.00|      30.00000        3180.00
 18" Side Drain Pipe (Temporary)         |                            |                            |
0560 600A000                          LUMP|  185000.00000     185000.00|   81000.00000      81000.00|   66586.00000       66586.00
 Mobilization                            |                            |                            |
0570 601A000                   1.000  EACH|    6043.94000       6043.94|    5000.00000       5000.00|   10000.00000       10000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0580 610C001                2916.000  TON |      19.66000      57328.56|      18.50000      53946.00|      24.25000       70713.00
 Loose Riprap, Class 2                   |                            |                            |
0590 610D000                2302.000  SQYD|       1.10000       2532.20|       1.75000       4028.50|       2.25000        5179.50
 Filter Blanket                          |                            |                            |
0600 619A004                   2.000  EACH|     950.00000       1900.00|     600.00000       1200.00|     861.00000        1722.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0610 619A101                   4.000  EACH|     650.00000       2600.00|     400.00000       1600.00|     564.00000        2256.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0620 630A001                 513.000  LF  |      11.05000       5668.65|      11.05000       5668.65|      11.05000        5668.65
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0630 630C003                   8.000  EACH|     950.00000       7600.00|     950.00000       7600.00|     950.00000        7600.00
 Guardrail End Anchor, Type 13           |                            |                            |
0640 630C050                   8.000  EACH|    1280.00000      10240.00|    1280.00000      10240.00|    1280.00000       10240.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0650 650A000                 599.000  CUYD|       6.54000       3917.46|       8.00000       4792.00|       8.75000        5241.25
 Topsoil                                 |                            |                            |
0660 650B000                2116.000  CUYD|       5.60000      11849.60|       8.00000      16928.00|       5.15000       10897.40
 Topsoil From Stockpiles                 |                            |                            |
0670 651B000                  10.000  TON |      37.10000        371.00|      50.00000        500.00|      45.00000         450.00
 Agricultural Limestone                  |                            |                            |
0680 652A050                   2.000  ACRE|     477.00000        954.00|     750.00000       1500.00|    1100.00000        2200.00
 Seeding (Mix 1A)                        |                            |                            |
0690 652A053                   2.000  ACRE|     477.00000        954.00|     750.00000       1500.00|    1100.00000        2200.00
 Seeding (Mix 1E)                        |                            |                            |
0700 652B050                   1.000  ACRE|     397.50000        397.50|     650.00000        650.00|     400.00000         400.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0710 652C000                   5.000  ACRE|      20.00000        100.00|      50.00000        250.00|      45.00000         225.00
 Mowing                                  |                            |                            |
0720 652D050                   1.000  ACRE|     477.00000        477.00|    1000.00000       1000.00|     800.00000         800.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
0730 654A001                 832.000  SQYD|       4.00000       3328.00|       4.00000       3328.00|       5.00000        4160.00
 Solid Sodding (Bermuda)                 |                            |                            |
0740 656A000                   5.000  ACRE|     424.00000       2120.00|     750.00000       3750.00|     500.00000        2500.00
 Mulching, Class A, Type 1               |                            |                            |
0750 665A000                   3.000  ACRE|     397.50000       1192.50|     500.00000       1500.00|     350.00000        1050.00
 Temporary Seeding                       |                            |                            |
0760 665B000                   3.000  ACRE|     424.00000       1272.00|     500.00000       1500.00|     350.00000        1050.00
 Temporary Mulching                      |                            |                            |
0770 665F000                  20.000  EACH|       6.37000        127.40|       6.00000        120.00|       6.00000         120.00
 Hay Bales                               |                            |                            |
0780 665I000                 470.000  TON |      19.43000       9132.10|      22.00000      10340.00|      24.25000       11397.50
 Temporary Riprap, Class 2               |                            |                            |
0790 665J000                9820.000  LF  |       2.90000      28478.00|       2.50000      24550.00|       3.00000       29460.00
 Silt Fence, Type A                      |                            |                            |
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0800 665K000                  60.000  CUYD|       9.90000        594.00|      10.00000        600.00|       6.50000         390.00
 Drainage Sump Excavation                |                            |                            |
0810 665L000                 600.000  LF  |      11.35000       6810.00|      15.00000       9000.00|       8.50000        5100.00
 Floating Basin Boom                     |                            |                            |
0820 666A001                   5.000  ACRE|      35.00000        175.00|     100.00000        500.00|      30.00000         150.00
 Pest Control Treatment                  |                            |                            |
0830 680A000                          LUMP|   35000.00000      35000.00|    5000.00000       5000.00|   60000.00000       60000.00
 Engineering Controls                    |                            |                            |
0840 701C002                   1.000  MILE|     750.00000        750.00|     750.00000        750.00|    1000.00000        1000.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0850 701C003                   2.000  MILE|     750.00000       1500.00|     750.00000       1500.00|    1500.00000        3000.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0860 701D007                   1.000  MILE|    1750.00000       1750.00|    1750.00000       1750.00|    2000.00000        2000.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0870 701D014                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|    2000.00000        2000.00
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0880 701G125                 640.000  LF  |       3.87000       2476.80|       3.87000       2476.80|       5.00000        3200.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0890 701G133                 640.000  LF  |       3.98000       2547.20|       3.98000       2547.20|       5.00000        3200.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0900 702A041                   1.000  MILE|    5000.00000       5000.00|    5000.00000       5000.00|    6200.00000        6200.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0910 702A043                   1.000  MILE|    5000.00000       5000.00|    5000.00000       5000.00|    6200.00000        6200.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0920 705A023                  54.000  EACH|      10.00000        540.00|      10.00000        540.00|       6.00000         324.00
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0930 705A037                  63.000  EACH|      10.00000        630.00|      10.00000        630.00|       6.00000         378.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0940 740B000                 399.000  SQFT|       7.42000       2960.58|      10.00000       3990.00|       7.00000        2793.00
 Construction Signs                      |                            |                            |
0950 740D000                  14.000  EACH|      61.48000        860.72|      85.00000       1190.00|      65.00000         910.00
 Channelizing Drums                      |                            |                            |
0960 740E000                  25.000  EACH|       9.72000        243.00|      10.00000        250.00|      10.00000         250.00
 Cones (36 Inches High)                  |                            |                            |
0970 740F002                   8.000  EACH|     159.00000       1272.00|     215.00000       1720.00|     150.00000        1200.00
 Barricades, Type III                    |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 037 -8
                                                       TABULATION OF BIDS

    CALL ORDER   : 037                     CONTRACT ID : 20030425037                  COUNTIES : LAMAR
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 05

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 16003
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0980 740I005                   2.000  EACH|     406.25000        812.50|     550.00000       1100.00|     250.00000         500.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0990 740L005                  65.000  EACH|      44.52000       2893.80|      60.00000       3900.00|      30.00000        1950.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
1000 740M001                  25.000  EACH|       6.48000        162.00|       7.50000        187.50|       5.00000         125.00
 Ballast For Cone                        |                            |                            |
1010 998A001                          LUMP|       0.00000          0.00|   81600.00000      81600.00|   81600.00000       81600.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 81,600.00)                      |                            |                            |
1020 999 000                2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,751,177.15|             $  1,758,661.36|              $  1,869,471.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,751,177.15|             $  1,758,661.36|              $  1,869,471.58
====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   25500.00000      25500.00|   50000.00000      50000.00|  114000.00000      114000.00
 Clearing & Grubbing (Approximately 10   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   46000.00000      46000.00|   90300.00000      90300.00|   60000.00000       60000.00
 Removal Of Old Bridge, Station 265+10   |                            |                            |
0030 206D000                 305.000  LF  |      12.00000       3660.00|       6.11000       1863.55|       3.00000         915.00
 Removing Pipe                           |                            |                            |
0040 206D001                 959.000  LF  |      11.00000      10549.00|       2.20000       2109.80|       5.00000        4795.00
 Removing Guardrail                      |                            |                            |
0050 210A000               25324.000  CUYD|       4.35000     110159.40|       3.50000      88634.00|       3.00000       75972.00
 Unclassified Excavation                 |                            |                            |
0060 210C000                6031.000  CUYD|       7.10000      42820.10|       3.50000      21108.50|       6.00000       36186.00
 Muck Excavation                         |                            |                            |
0070 210D011               48835.000  CUYD|       5.56000     271522.60|       5.50000     268592.50|       4.50000      219757.50
 Borrow Excavation (A-4 or Better)       |                            |                            |
0080 214A000                 172.000  CUYD|       5.45000        937.40|       6.00000       1032.00|       6.00000        1032.00
 Structure Excavation                    |                            |                            |
0090 214B001                  82.000  CUYD|      23.00000       1886.00|      30.00000       2460.00|      30.00000        2460.00
 Foundation Backfill, Commercial         |                            |                            |
0100 230A000                  31.000  RBST|     245.00000       7595.00|     400.00000      12400.00|     400.00000       12400.00
 Roadbed Processing                      |                            |                            |
0110 235A000                          LUMP|   75000.00000      75000.00|   95497.50000      95497.50|  100000.00000      100000.00
 Detour Bridge At Station 59+94          |                            |                            |
0120 301A222                9931.000  SQYD|       5.85000      58096.35|       4.20000      41710.20|       4.55000       45186.05
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 6" Compacted Thickness      |                            |                            |
0130 301A251                1394.000  SQYD|       5.80000       8085.20|       5.60000       7806.40|       5.80000        8085.20
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Yard Mixed, 5.75" Compacted Thickness   |                            |                            |
0140 301A252                1300.000  SQYD|       5.80000       7540.00|       5.60000       7280.00|       6.10000        7930.00
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Yard Mixed, 6" Compacted Thickness      |                            |                            |
0150 305B060                 500.000  TON |      18.00000       9000.00|      18.10000       9050.00|      23.05000       11525.00
 Crushed Aggregate, Section 825, Crusher |                            |                            |
 Run Stone 1" Down, For                  |                            |                            |
0160 401A000                9717.000  SQYD|       0.60000       5830.20|       0.58000       5635.86|       0.45000        4372.65
 Bituminous Treatment A                  |                            |                            |
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    CALL ORDER   : 037                     CONTRACT ID : 20030425037                  COUNTIES : LAMAR
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 401B106                1394.000  SQYD|       4.36000       6077.84|       4.20000       5854.80|       7.00000        9758.00
 Bituminous Treatment JG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0180 401B107                2494.000  SQYD|       4.36000      10873.84|       4.20000      10474.80|       6.00000       14964.00
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0190 405A000                 400.000  GAL |       1.20000        480.00|       1.16000        464.00|       1.20000         480.00
 Tack Coat                               |                            |                            |
0200 424A360                 577.000  TON |      68.50000      39524.50|      65.98000      38070.46|      51.75000       29859.75
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0210 424A363                  50.000  TON |      54.50000       2725.00|      52.50000       2625.00|      72.25000        3612.50
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0220 424A366                  50.000  TON |      68.50000       3425.00|      65.98000       3299.00|      68.00000        3400.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0230 424A369                  50.000  TON |      70.85000       3542.50|      68.25000       3412.50|      71.60000        3580.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0240 424B651                1490.000  TON |      51.25000      76362.50|      49.35000      73531.50|      42.10000       62729.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0250 424B655                  50.000  TON |      76.30000       3815.00|      73.50000       3675.00|      80.00000        4000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424B659                 100.000  TON |      51.25000       5125.00|      49.35000       4935.00|      70.00000        7000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0270 424B662                  50.000  TON |      71.00000       3550.00|      68.25000       3412.50|      68.00000        3400.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 424B682                 481.000  TON |      51.25000      24651.25|      49.35000      23737.35|      42.50000       20442.50
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0290 424C371                  50.000  TON |      71.00000       3550.00|      68.25000       3412.50|      65.00000        3250.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0300 450B000                 110.000  SQYD|      60.00000       6600.00|      68.25000       7507.50|      90.00000        9900.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0310 502A000               20293.000  LB  |       0.50000      10146.50|       0.61000      12378.73|       0.62000       12581.66
 Steel Reinforcement                     |                            |                            |
0320 502B000                          LUMP|   48484.00000      48484.00|   60868.50000      60868.50|   65500.00000       65500.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta. 265+10, Approx.    |                            |                            |
 105,400 Lbs.                            |                            |                            |
0330 505A000                   1.000  EACH|    2000.00000       2000.00|    1050.00000       1050.00|    1800.00000        1800.00
 Steel Test Piles (HP 10x42)             |                            |                            |
0340 505A002                   1.000  EACH|    2000.00000       2000.00|    1050.00000       1050.00|    2000.00000        2000.00
 Steel Test Piles (HP 12x53)             |                            |                            |
0350 505A004                   1.000  EACH|    2000.00000       2000.00|    1050.00000       1050.00|    2200.00000        2200.00
 Steel Test Piles (HP 14x73)             |                            |                            |
0360 505B055                   1.000  EACH|    2000.00000       2000.00|     105.00000        105.00|     700.00000         700.00
 Static Loading Tests (HP 10x42)         |                            |                            |
0370 505B057                   1.000  EACH|    2000.00000       2000.00|     105.00000        105.00|     700.00000         700.00
 Static Loading Tests (HP 12x53)         |                            |                            |
0380 505B059                   1.000  EACH|    2000.00000       2000.00|     105.00000        105.00|     700.00000         700.00
 Static Loading Tests (HP 14x73)         |                            |                            |
0390 505B085                   1.000  EACH|    2000.00000       2000.00|     262.50000        262.50|    1000.00000        1000.00
 Dynamic Loading Tests (HP 10x42)        |                            |                            |
0400 505B087                   1.000  EACH|    2000.00000       2000.00|     262.50000        262.50|    1000.00000        1000.00
 Dynamic Loading Tests (HP 12x53)        |                            |                            |
0410 505B089                   1.000  EACH|    2000.00000       2000.00|     262.50000        262.50|    1000.00000        1000.00
 Dynamic Loading Tests (HP 14x73)        |                            |                            |
0420 505M000                 490.000  LF  |      21.50000      10535.00|      25.20000      12348.00|      22.00000       10780.00
 Steel Piling Furnished And              |                            |                            |
 Driven(HP10x42)                         |                            |                            |
0430 505M002                1703.000  LF  |      24.00000      40872.00|      25.20000      42915.60|      24.00000       40872.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 505M004                1373.000  LF  |      28.00000      38444.00|      27.30000      37482.90|      27.00000       37071.00
 Steel Piling Furnished And Driven(HP    |                            |                            |
 14x73)                                  |                            |                            |
0450 508A000                3020.000  LB  |       3.80000      11476.00|       4.46000      13469.20|       3.00000        9060.00
 Structural Steel                        |                            |                            |
0460 510A000                 141.000  CUYD|     480.00000      67680.00|     525.00000      74025.00|     500.00000       70500.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0470 510C051                          LUMP|  145000.00000     145000.00|  162750.00000     162750.00|  240000.00000      240000.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 265+10, Approx. 403 Cu Yds              |                            |                            |
0480 510E000                1280.000  SQYD|       2.80000       3584.00|       2.21000       2828.80|       2.15000        2752.00
 Grooving Concrete Bridge Decks          |                            |                            |
0490 511A001                  96.000  EACH|      95.00000       9120.00|      89.25000       8568.00|     100.00000        9600.00
 Elastomeric Bearings, Type 2            |                            |                            |
0500 513B003                1881.000  LF  |      51.00000      95931.00|      73.50000     138253.50|      80.00000      150480.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type I (Specialty Item)        |                            |                            |
0510 524B011                  60.000  CUYD|     890.00000      53400.00|     710.00000      42600.00|     500.00000       30000.00
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0520 530A003                  96.000  LF  |      66.50000       6384.00|      36.25000       3480.00|      44.00000        4224.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A603                  75.000  LF  |      60.00000       4500.00|      25.35000       1901.25|      28.00000        2100.00
 30" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
 (Temporary)                             |                            |                            |
0540 535A080                 125.000  LF  |      38.50000       4812.50|      22.40000       2800.00|      22.00000        2750.00
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0550 535A651                 106.000  LF  |      49.00000       5194.00|      21.40000       2268.40|      20.00000        2120.00
 18" Side Drain Pipe (Temporary)         |                            |                            |
0560 600A000                          LUMP|  115000.00000     115000.00|  155000.00000     155000.00|  110000.00000      110000.00
 Mobilization                            |                            |                            |
0570 601A000                   1.000  EACH|   15000.00000      15000.00|    1500.00000       1500.00|    4000.00000        4000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0580 610C001                2916.000  TON |      28.35000      82668.60|      22.00000      64152.00|      18.50000       53946.00
 Loose Riprap, Class 2                   |                            |                            |
0590 610D000                2302.000  SQYD|       4.36000      10036.72|       1.75000       4028.50|       1.75000        4028.50
 Filter Blanket                          |                            |                            |
0600 619A004                   2.000  EACH|     765.00000       1530.00|     675.00000       1350.00|     600.00000        1200.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 619A101                   4.000  EACH|     588.00000       2352.00|     530.00000       2120.00|     400.00000        1600.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0620 630A001                 513.000  LF  |      12.00000       6156.00|      11.28000       5786.64|      11.05000        5668.65
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0630 630C003                   8.000  EACH|    1050.00000       8400.00|    1100.00000       8800.00|     950.00000        7600.00
 Guardrail End Anchor, Type 13           |                            |                            |
0640 630C050                   8.000  EACH|    1400.00000      11200.00|    1595.00000      12760.00|    1280.00000       10240.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0650 650A000                 599.000  CUYD|       5.75000       3444.25|       3.00000       1797.00|       8.00000        4792.00
 Topsoil                                 |                            |                            |
0660 650B000                2116.000  CUYD|       4.65000       9839.40|       3.00000       6348.00|       6.00000       12696.00
 Topsoil From Stockpiles                 |                            |                            |
0670 651B000                  10.000  TON |      47.00000        470.00|      35.00000        350.00|      35.00000         350.00
 Agricultural Limestone                  |                            |                            |
0680 652A050                   2.000  ACRE|     850.00000       1700.00|     545.00000       1090.00|     600.00000        1200.00
 Seeding (Mix 1A)                        |                            |                            |
0690 652A053                   2.000  ACRE|     850.00000       1700.00|     560.00000       1120.00|     600.00000        1200.00
 Seeding (Mix 1E)                        |                            |                            |
0700 652B050                   1.000  ACRE|     700.00000        700.00|     445.00000        445.00|     500.00000         500.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0710 652C000                   5.000  ACRE|      50.00000        250.00|      55.00000        275.00|      25.00000         125.00
 Mowing                                  |                            |                            |
0720 652D050                   1.000  ACRE|    1120.00000       1120.00|     525.00000        525.00|     600.00000         600.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
0730 654A001                 832.000  SQYD|       5.50000       4576.00|       4.35000       3619.20|       5.00000        4160.00
 Solid Sodding (Bermuda)                 |                            |                            |
0740 656A000                   5.000  ACRE|     400.00000       2000.00|     510.00000       2550.00|     600.00000        3000.00
 Mulching, Class A, Type 1               |                            |                            |
0750 665A000                   3.000  ACRE|     550.00000       1650.00|     475.00000       1425.00|     500.00000        1500.00
 Temporary Seeding                       |                            |                            |
0760 665B000                   3.000  ACRE|     550.00000       1650.00|     505.00000       1515.00|     500.00000        1500.00
 Temporary Mulching                      |                            |                            |
0770 665F000                  20.000  EACH|       5.75000        115.00|       6.00000        120.00|       6.00000         120.00
 Hay Bales                               |                            |                            |
0780 665I000                 470.000  TON |      32.70000      15369.00|      28.00000      13160.00|      22.00000       10340.00
 Temporary Riprap, Class 2               |                            |                            |
0790 665J000                9820.000  LF  |       5.75000      56465.00|       1.00000       9820.00|       2.50000       24550.00
 Silt Fence, Type A                      |                            |                            |
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0800 665K000                  60.000  CUYD|       6.55000        393.00|       6.55000        393.00|      10.00000         600.00
 Drainage Sump Excavation                |                            |                            |
0810 665L000                 600.000  LF  |      12.50000       7500.00|      25.00000      15000.00|      25.00000       15000.00
 Floating Basin Boom                     |                            |                            |
0820 666A001                   5.000  ACRE|      30.00000        150.00|      30.00000        150.00|     100.00000         500.00
 Pest Control Treatment                  |                            |                            |
0830 680A000                          LUMP|   50000.00000      50000.00|   35500.00000      35500.00|   12000.00000       12000.00
 Engineering Controls                    |                            |                            |
0840 701C002                   1.000  MILE|     780.00000        780.00|     825.00000        825.00|     750.00000         750.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0850 701C003                   2.000  MILE|     780.00000       1560.00|     825.00000       1650.00|     750.00000        1500.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0860 701D007                   1.000  MILE|    1780.00000       1780.00|    1925.00000       1925.00|    1750.00000        1750.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0870 701D014                   1.000  MILE|    1650.00000       1650.00|    1650.00000       1650.00|    1500.00000        1500.00
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0880 701G125                 640.000  LF  |       4.25000       2720.00|       4.26000       2726.40|       3.87000        2476.80
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0890 701G133                 640.000  LF  |       5.90000       3776.00|       4.38000       2803.20|       3.98000        2547.20
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0900 702A041                   1.000  MILE|    5100.00000       5100.00|    5500.00000       5500.00|    5000.00000        5000.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0910 702A043                   1.000  MILE|    5100.00000       5100.00|    5500.00000       5500.00|    5000.00000        5000.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0920 705A023                  54.000  EACH|      10.50000        567.00|      11.00000        594.00|      10.00000         540.00
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0930 705A037                  63.000  EACH|      10.50000        661.50|      11.00000        693.00|      10.00000         630.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0940 740B000                 399.000  SQFT|      12.56000       5011.44|       9.00000       3591.00|      14.00000        5586.00
 Construction Signs                      |                            |                            |
0950 740D000                  14.000  EACH|      87.20000       1220.80|      68.00000        952.00|      60.00000         840.00
 Channelizing Drums                      |                            |                            |
0960 740E000                  25.000  EACH|      11.40000        285.00|       1.00000         25.00|      12.00000         300.00
 Cones (36 Inches High)                  |                            |                            |
0970 740F002                   8.000  EACH|     270.00000       2160.00|     180.00000       1440.00|     200.00000        1600.00
 Barricades, Type III                    |                            |                            |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0980 740I005                   2.000  EACH|     270.00000        540.00|     450.00000        900.00|    1400.00000        2800.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0990 740L005                  65.000  EACH|      30.00000       1950.00|      75.00000       4875.00|      30.00000        1950.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
1000 740M001                  25.000  EACH|       8.00000        200.00|       1.00000         25.00|       7.00000         175.00
 Ballast For Cone                        |                            |                            |
1010 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 81,600.00)                      |                            |                            |
1020 999 000                2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,896,343.39|             $  1,901,256.54|              $  1,912,243.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,896,343.39|             $  1,901,256.54|              $  1,912,243.96
====================================================================================================================================
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    CALL ORDER   : 038                     CONTRACT ID : 20030425038                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                MOBILE                                          PROJECT(S) : STPAA-0213(500)
    for constructing the Resurfacing and Traffic Stripe on
    S.R.#213 from MP 0.00 to MP 2.70 in Saraland. Length - 2.70
    mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   13008          MOBILE ASPHALT COMPANY, LLC                                            $    310,121.22     100.0000%
  2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    313,140.36     100.9735%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20030425038                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 13008              |(   2  ) 23011              |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 209A000                   2.000  EACH|     100.00000        200.00|     100.72000        201.44|
 Mailbox Reset, Single                   |                            |                            |
0020 405A000                2675.000  GAL |       1.00000       2675.00|       1.17000       3129.75|
 Tack Coat                               |                            |                            |
0030 424A360                1700.000  TON |      39.00000      66300.00|      40.49000      68833.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0040 424B651                3432.000  TON |      35.70000     122522.40|      33.27000     114182.64|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0050 424B655                  50.000  TON |      35.70000       1785.00|      65.00000       3250.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B659                 150.000  TON |      35.70000       5355.00|      55.00000       8250.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|   15900.00000      15900.00|   16537.00000      16537.00|
 Mobilization                            |                            |                            |
0080 650A000                1400.000  CUYD|      11.00000      15400.00|      11.80000      16520.00|
 Topsoil                                 |                            |                            |
0090 652A061                   3.000  ACRE|     630.00000       1890.00|     570.98000       1712.94|
 Seeding (Mix 3E)                        |                            |                            |
0100 656A000                   3.000  ACRE|     555.00000       1665.00|     570.98000       1712.94|
 Mulching, Class A, Type 1               |                            |                            |
0110 665F000                 936.000  EACH|       4.50000       4212.00|       5.81000       5438.16|
 Hay Bales                               |                            |                            |
0120 665J000                1326.000  LF  |       3.50000       4641.00|       3.25000       4309.50|
 Silt Fence, Type A                      |                            |                            |
0130 666A001                   6.000  ACRE|      50.00000        300.00|      39.97000        239.82|
 Pest Control Treatment                  |                            |                            |
0140 701C000                   2.000  MILE|     463.40000        926.80|     456.78000        913.56|
 Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                  11.000  MILE|     521.32000       5734.52|     513.88000       5652.68|
 Solid Temporary Traffic Stripe          |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20030425038                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 13008              |(   2   ) 23011             |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 702A041                   4.000  MILE|    4865.50000      19462.00|    4796.21000      19184.84|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702A042                   1.000  MILE|    2548.60000       2548.60|    2512.30000       2512.30|
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0180 702A043                   4.000  MILE|    4865.50000      19462.00|    4796.21000      19184.84|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0190 703A002                 312.000  SQFT|       4.05000       1263.60|       4.00000       1248.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0200 705A032                  42.000  EACH|       6.35000        266.70|       6.28000        263.76|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0210 705A037                 221.000  EACH|       6.35000       1403.35|       6.28000       1387.88|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0220 730H001                2688.000  LF  |       3.45000       9273.60|       3.43000       9219.84|
 Loop Wire                               |                            |                            |
0230 730K000                   3.000  EACH|     286.55000        859.65|     285.49000        856.47|
 Traffic Signal Junction Box             |                            |                            |
0240 730L003                 100.000  LF  |       3.45000        345.00|       3.43000        343.00|
 1", Non-Metallic, Conduit               |                            |                            |
0250 740B000                 520.000  SQFT|       9.15000       4758.00|       7.14000       3712.80|
 Construction Signs                      |                            |                            |
0260 740D000                  50.000  EACH|      10.00000        500.00|      47.57000       2378.50|
 Channelizing Drums                      |                            |                            |
0270 740E000                 118.000  EACH|       2.00000        236.00|      10.70000       1262.60|
 Cones (36 Inches High)                  |                            |                            |
0280 740M001                 118.000  EACH|       2.00000        236.00|       5.95000        702.10|
 Ballast For Cone                        |                            |                            |
0290 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 15,500.00)                      |                            |                            |
    SECTION TOTALS                       |             $    310,121.22|             $    313,140.36|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    310,121.22|             $    313,140.36|              $
====================================================================================================================================
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :  300      Calendar Days
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-0069(505)
    for constructing the Bridge Replacement and Approaches on
    S.R.#69 at Lost Creek northeast of Oakman.  Length 0.629 km

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,954,171.95     100.0000%
  2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,985,280.11     101.5919%
  3   19007          SCOTT BRIDGE COMPANY, INC.                                             $  2,108,193.79     107.8817%
  4   13036          THE MORRIS GROUP, INC.                                                 $  2,165,597.13     110.8192%
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2  ) 01007              |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000M                         LUMP|  100000.00000     100000.00|   30000.00000      30000.00|   15000.00000       15000.00
 Clearing & Grubbing (Approximately 3    |                            |                            |
 HECTARES)                               |                            |                            |
0020 205A001M                  1.000  EACH|     674.89000        674.89|    5000.00000       5000.00|     500.00000         500.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 206A000M                         LUMP|   75000.00000      75000.00|   80000.00000      80000.00|   50000.00000       50000.00
 Removal Of Old Bridge, Station 52+48.59 |                            |                            |
0040 206D000M                 20.000  M   |      16.26000        325.20|       5.00000        100.00|      16.40000         328.00
 Removing Pipe                           |                            |                            |
0050 206D001M                659.000  M   |       3.30000       2174.70|       3.10000       2042.90|       3.10000        2042.90
 Removing Guardrail                      |                            |                            |
0060 206E008M                  6.000  EACH|     125.00000        750.00|      87.00000        522.00|      87.00000         522.00
 Removing Guardrail End Anchor (All Type |                            |                            |
0070 210A000M              19760.000  M3  |       3.30000      65208.00|       4.50000      88920.00|       3.27000       64615.20
 Unclassified Excavation                 |                            |                            |
0080 210D000M              32016.000  M3  |       5.15000     164882.40|       6.00000     192096.00|       5.89000      188574.24
 Borrow Excavation                       |                            |                            |
0090 214A000M                  5.000  M3  |      18.51000         92.55|      50.00000        250.00|      19.62000          98.10
 Structure Excavation                    |                            |                            |
0100 214B001M                  5.000  M3  |      50.92000        254.60|      50.00000        250.00|      32.70000         163.50
 Foundation Backfill, Commercial         |                            |                            |
0110 235A000M                         LUMP|  102001.42000     102001.42|  125000.00000     125000.00|  160000.00000      160000.00
 Detour Bridge At Station 52+90          |                            |                            |
0120 401B108M               1885.000  M2  |       6.00000      11310.00|       6.00000      11310.00|       6.00000       11310.00
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0130 405A000M               1620.000  L   |       0.40000        648.00|       0.40000        648.00|       0.40000         648.00
 Tack Coat                               |                            |                            |
0140 424A360M                469.000  MTON|      54.25000      25443.25|      54.25000      25443.25|      54.25000       25443.25
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,12.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0150 424A366M               1374.000  MTON|      50.50000      69387.00|      50.50000      69387.00|      50.50000       69387.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B652M                353.000  MTON|      52.30000      18461.90|      52.30000      18461.90|      52.30000       18461.90
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 424B682M               1177.000  MTON|      39.40000      46373.80|      39.40000      46373.80|      39.40000       46373.80
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0180 430B026M                170.000  MTON|      25.77000       4380.90|      18.00000       3060.00|      17.64000        2998.80
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0190 450B000M                 87.000  M2  |      83.70000       7281.90|      78.00000       6786.00|     110.00000        9570.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0200 502A000M              30300.000  KG  |       0.89000      26967.00|       1.10000      33330.00|       1.20000       36360.00
 Steel Reinforcement                     |                            |                            |
0210 502B000M                         LUMP|   42967.74000      42967.74|   55000.00000      55000.00|   56000.00000       56000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta. 52+46,             |                            |                            |
 Approximately 46,200 KG                 |                            |                            |
0220 505G003M                 28.000  EACH|     109.05000       3053.40|     100.00000       2800.00|     120.00000        3360.00
 Pile Points (Type A, 310 mm)            |                            |                            |
0230 505M002M                250.000  M   |      78.98000      19745.00|      65.00000      16250.00|      92.50000       23125.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 310 x 79)                               |                            |                            |
0240 506A003M                 32.000  M   |     308.31000       9865.92|     960.00000      30720.00|     350.00000       11200.00
 Drilled Shaft Excavation, 1520 mm       |                            |                            |
 Diameter                                |                            |                            |
0250 506B005M                 18.000  M   |    1505.53000      27099.54|    2420.00000      43560.00|    1920.00000       34560.00
 Special Drilled Shaft Excavation, 1520  |                            |                            |
 mm Diameter                             |                            |                            |
0260 506C044M                 48.000  M   |     474.91000      22795.68|     340.00000      16320.00|     477.00000       22896.00
 Drilled Shaft Construction, 1520 mm     |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0270 508A000M               3920.000  KG  |       5.78000      22657.60|       5.00000      19600.00|       6.50000       25480.00
 Structural Steel                        |                            |                            |
0280 510A000M                173.000  M3  |     485.00000      83905.00|     375.00000      64875.00|     615.00000      106395.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0290 510C051M                         LUMP|  200000.00000     200000.00|  200000.00000     200000.00|  275000.00000      275000.00
 Bridge Concrete Superstructure, Sta.    |                            |                            |
 52+46, Approximately 351 Cubic          |                            |                            |
0300 510E000M               1160.000  M2  |       2.86000       3317.60|       3.00000       3480.00|       2.50000        2900.00
 Grooving Concrete Bridge Decks          |                            |                            |
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 511A001M                 48.000  EACH|      75.52000       3624.96|     250.00000      12000.00|     130.00000        6240.00
 Elastomeric Bearings, Type 2            |                            |                            |
0320 513B005M                445.000  M   |     264.14000     117542.30|     300.00000     133500.00|     332.00000      147740.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type IIIM (Specialty Item)     |                            |                            |
0330 513B019M                192.000  M   |     343.04000      65863.68|     475.00000      91200.00|     400.00000       76800.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-1600 (Specialty Item)  |                            |                            |
0340 530A103M                  2.000  M   |     295.90000        591.80|     500.00000       1000.00|     147.64000         295.28
 750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
 (Extension)                             |                            |                            |
0350 535A002M                 41.000  M   |     116.91000       4793.31|      80.00000       3280.00|      91.86000        3766.26
 600 mm Side Drain Pipe                  |                            |                            |
0360 600A000M                         LUMP|  185000.00000     185000.00|  150050.00000     150050.00|  200000.00000      200000.00
 Mobilization                            |                            |                            |
0370 602A000M                  6.000  EACH|     102.78000        616.68|     150.00000        900.00|     100.00000         600.00
 Right Of Way Markers                    |                            |                            |
0380 606A000M                300.000  M   |      31.49000       9447.00|      38.00000      11400.00|      26.25000        7875.00
 150 mm Underdrain Pipe                  |                            |                            |
0390 610C001M               4188.000  MTON|      19.84000      83089.92|      20.00000      83760.00|      16.53000       69227.64
 Loose Riprap, Class 2                   |                            |                            |
0400 610D000M               2748.000  M2  |       2.35000       6457.80|       2.00000       5496.00|       2.39000        6567.72
 Filter Blanket                          |                            |                            |
0410 619A102M                  6.000  EACH|     950.00000       5700.00|     600.00000       3600.00|     575.00000        3450.00
 600 mm Side Drain Pipe End Treatment,   |                            |                            |
 Class 1                                 |                            |                            |
0420 620A000M                  1.000  M3  |     800.00000        800.00|    1500.00000       1500.00|     980.96000         980.96
 Minor Structure Concrete                |                            |                            |
0430 621I002M                  1.000  EACH|    8750.00000       8750.00|   10000.00000      10000.00|    6500.00000        6500.00
 Stilling Basins, Type 2                 |                            |                            |
0440 630A001M                675.000  M   |      32.80000      22140.00|      36.50000      24637.50|      36.50000       24637.50
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C003M                  4.000  EACH|    1050.00000       4200.00|     980.00000       3920.00|     980.00000        3920.00
 Guardrail End Anchor, Type 13           |                            |                            |
0460 630C050M                  1.000  EACH|    1400.00000       1400.00|    1300.00000       1300.00|    1300.00000        1300.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0470 630C070M                  3.000  EACH|    3750.00000      11250.00|    1210.00000       3630.00|    1210.00000        3630.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0480 637A000M                930.000  M   |      15.09000      14033.70|      14.00000      13020.00|      13.12000       12201.60
 Fence Reset                             |                            |                            |
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 641A001M                  9.000  M   |      50.00000        450.00|      50.00000        450.00|      50.00000         450.00
 19.05 Millimeter Copper Water Pipe Laid |                            |                            |
 (Type K)                                |                            |                            |
0500 641A008M                 83.000  M   |     260.00000      21580.00|     381.00000      31623.00|     260.00000       21580.00
 152.4 Millimeter D.I. Water Main Laid   |                            |                            |
 (Ball And Socket Joint)                 |                            |                            |
0510 641A035M                496.000  M   |     103.00000      51088.00|     103.00000      51088.00|     103.00000       51088.00
 152.4 Millimeter D.I. Water Main Laid   |                            |                            |
0520 643A000M                  2.000  EACH|     450.00000        900.00|     450.00000        900.00|     450.00000         900.00
 Water Meters Reset                      |                            |                            |
0530 650B000M               2319.000  M3  |       5.83000      13519.77|       5.00000      11595.00|       3.92000        9090.48
 Topsoil From Stockpiles                 |                            |                            |
0540 652A050M                  1.000  HA  |    1200.00000       1200.00|    1977.00000       1977.00|    1200.00000        1200.00
 Seeding (Mix 1A)                        |                            |                            |
0550 652A053M                  2.000  HA  |    1200.00000       2400.00|    1977.00000       3954.00|    1200.00000        2400.00
 Seeding (Mix 1E)                        |                            |                            |
0560 652B050M                  1.000  HA  |    1010.00000       1010.00|    1730.00000       1730.00|    1000.00000        1000.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0570 652C000M                  3.000  HA  |     126.25000        378.75|     124.00000        372.00|     125.00000         375.00
 Mowing                                  |                            |                            |
0580 652D050M                  1.000  HA  |    1363.50000       1363.50|    1730.00000       1730.00|    1350.00000        1350.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
0590 656A000M                  2.000  HA  |    1060.50000       2121.00|    1730.00000       3460.00|    1050.00000        2100.00
 Mulching, Class A, Type 1               |                            |                            |
0600 656A001M                  2.000  HA  |    1272.60000       2545.20|    1730.00000       3460.00|    1260.00000        2520.00
 Mulching, Class A, Type 2               |                            |                            |
0610 659A000M                200.000  M2  |       2.28000        456.00|       2.40000        480.00|       2.25000         450.00
 Erosion Control Netting, Class A        |                            |                            |
0620 659A001M                800.000  M2  |       2.28000       1824.00|       2.40000       1920.00|       2.25000        1800.00
 Erosion Control Netting, Class B        |                            |                            |
0630 659A002M               1657.000  M2  |       4.80000       7953.60|       6.60000      10936.20|       4.75000        7870.75
 Erosion Control Netting, Class C1       |                            |                            |
0640 665C000M                100.000  M   |      44.79000       4479.00|      15.00000       1500.00|      32.81000        3281.00
 375 mm Temporary Pipe                   |                            |                            |
0650 665F000M                100.000  EACH|       6.05000        605.00|       6.00000        600.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0660 665I000M                540.000  MTON|      17.94000       9687.60|      22.00000      11880.00|      22.05000       11907.00
 Temporary Riprap, Class 2               |                            |                            |
0670 665J000M               1800.000  M   |      10.53000      18954.00|       9.00000      16200.00|       8.20000       14760.00
 Silt Fence, Type A                      |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 039 -6
                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 665K000M                100.000  M3  |      22.02000       2202.00|      25.00000       2500.00|      13.08000        1308.00
 Drainage Sump Excavation                |                            |                            |
0690 665L000M                312.000  M   |      36.87000      11503.44|      50.00000      15600.00|      50.00000       15600.00
 Floating Basin Boom                     |                            |                            |
0700 666A001M                  1.000  HA  |      35.35000         35.35|     124.00000        124.00|      35.00000          35.00
 Pest Control Treatment                  |                            |                            |
0710 680A000M                         LUMP|   29255.43000      29255.43|    1000.00000       1000.00|   53000.00000       53000.00
 Engineering Controls                    |                            |                            |
0720 701A028M                  2.000  KM  |    1118.01000       2236.02|    1554.00000       3108.00|    1185.00000        2370.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
0730 701A032M                  1.000  KM  |    1118.01000       1118.01|    1554.00000       1554.00|    1185.00000        1185.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
0740 701A038M                  1.000  KM  |    1118.01000       1118.01|     621.00000        621.00|    1185.00000        1185.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
0750 701C000M                  1.000  KM  |     279.50000        279.50|     466.00000        466.00|     300.00000         300.00
 Broken Temporary Traffic Stripe         |                            |                            |
0760 701C001M                  3.000  KM  |     279.50000        838.50|     466.00000       1398.00|     300.00000         900.00
 Solid Temporary Traffic Stripe          |                            |                            |
0770 701D008M                  1.000  KM  |    1552.58000       1552.58|    1090.00000       1090.00|    1645.00000        1645.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0780 701G125M                214.000  M   |       6.50000       1391.00|      12.25000       2621.50|       7.25000        1551.50
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (150 mm Wide)                    |                            |                            |
0790 701G129M                107.000  M   |       7.15000        765.05|      11.33000       1212.31|       7.60000         813.20
 Broken Yellow, Class 3W, Type A Traffic |                            |                            |
 Stripe (150 mm Wide)                    |                            |                            |
0800 703A002M                 10.000  M2  |      24.73000        247.30|     108.00000       1080.00|      26.21000         262.10
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0810 705A031M                199.000  EACH|       6.00000       1194.00|       5.75000       1144.25|       6.36000        1265.64
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0820 705A037M                102.000  EACH|      16.00000       1632.00|       5.75000        586.50|       6.36000         648.72
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0830 726A000M                477.000  M   |      93.90000      44790.30|      80.00000      38160.00|      78.75000       37563.75
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 03001              |(   2   ) 01007             |(   3  ) 19007
                                         |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0840 740B000M                 37.000  M2  |      79.50000       2941.50|     110.00000       4070.00|      89.00000        3293.00
 Construction Signs                      |                            |                            |
0850 740D000M                 30.000  EACH|      61.48000       1844.40|      85.00000       2550.00|      58.30000        1749.00
 Channelizing Drums                      |                            |                            |
0860 740E000M                 80.000  EACH|       9.75000        780.00|      10.00000        800.00|      58.30000        4664.00
 Cones (900 mm High)                     |                            |                            |
0870 740F002M                  4.000  EACH|     159.00000        636.00|     215.00000        860.00|     170.00000         680.00
 Barricades, Type III                    |                            |                            |
0880 740I005M                  2.000  EACH|     325.00000        650.00|     350.00000        700.00|     954.00000        1908.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0890 740M001M                 80.000  EACH|       6.50000        520.00|       7.50000        600.00|      10.00000         800.00
 Ballast For Cone                        |                            |                            |
0900 998A001M                         LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel (Optional Bid,Either  |                            |                            |
 $0 Or $ 71,300.00)                      |                            |                            |
0910 999 000M               2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,954,171.95|             $  1,985,280.11|              $  2,108,193.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,954,171.95|             $  1,985,280.11|              $  2,108,193.79
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000M                         LUMP|   25000.00000      25000.00|                            |
 Clearing & Grubbing (Approximately 3    |                            |                            |
 HECTARES)                               |                            |                            |
0020 205A001M                  1.000  EACH|     500.00000        500.00|                            |
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 206A000M                         LUMP|   80000.00000      80000.00|                            |
 Removal Of Old Bridge, Station 52+48.59 |                            |                            |
0040 206D000M                 20.000  M   |      16.40000        328.00|                            |
 Removing Pipe                           |                            |                            |
0050 206D001M                659.000  M   |       3.10000       2042.90|                            |
 Removing Guardrail                      |                            |                            |
0060 206E008M                  6.000  EACH|      87.00000        522.00|                            |
 Removing Guardrail End Anchor (All Type |                            |                            |
0070 210A000M              19760.000  M3  |       3.27000      64615.20|                            |
 Unclassified Excavation                 |                            |                            |
0080 210D000M              32016.000  M3  |       5.89000     188574.24|                            |
 Borrow Excavation                       |                            |                            |
0090 214A000M                  5.000  M3  |      19.62000         98.10|                            |
 Structure Excavation                    |                            |                            |
0100 214B001M                  5.000  M3  |      32.70000        163.50|                            |
 Foundation Backfill, Commercial         |                            |                            |
0110 235A000M                         LUMP|  135000.00000     135000.00|                            |
 Detour Bridge At Station 52+90          |                            |                            |
0120 401B108M               1885.000  M2  |       6.00000      11310.00|                            |
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0130 405A000M               1620.000  L   |       0.40000        648.00|                            |
 Tack Coat                               |                            |                            |
0140 424A360M                469.000  MTON|      54.25000      25443.25|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,12.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0150 424A366M               1374.000  MTON|      50.50000      69387.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B652M                353.000  MTON|      52.30000      18461.90|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 424B682M               1177.000  MTON|      39.40000      46373.80|                            |
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0180 430B026M                170.000  MTON|      17.64000       2998.80|                            |
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0190 450B000M                 87.000  M2  |      69.00000       6003.00|                            |
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0200 502A000M              30300.000  KG  |       1.00000      30300.00|                            |
 Steel Reinforcement                     |                            |                            |
0210 502B000M                         LUMP|   55000.00000      55000.00|                            |
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Sta. 52+46,             |                            |                            |
 Approximately 46,200 KG                 |                            |                            |
0220 505G003M                 28.000  EACH|      95.00000       2660.00|                            |
 Pile Points (Type A, 310 mm)            |                            |                            |
0230 505M002M                250.000  M   |      76.00000      19000.00|                            |
 Steel Piling Furnished And Driven (HP   |                            |                            |
 310 x 79)                               |                            |                            |
0240 506A003M                 32.000  M   |     348.00000      11136.00|                            |
 Drilled Shaft Excavation, 1520 mm       |                            |                            |
 Diameter                                |                            |                            |
0250 506B005M                 18.000  M   |    1910.00000      34380.00|                            |
 Special Drilled Shaft Excavation, 1520  |                            |                            |
 mm Diameter                             |                            |                            |
0260 506C044M                 48.000  M   |     475.00000      22800.00|                            |
 Drilled Shaft Construction, 1520 mm     |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0270 508A000M               3920.000  KG  |       3.00000      11760.00|                            |
 Structural Steel                        |                            |                            |
0280 510A000M                173.000  M3  |     595.00000     102935.00|                            |
 Bridge Substructure Concrete, Class A   |                            |                            |
0290 510C051M                         LUMP|  267000.00000     267000.00|                            |
 Bridge Concrete Superstructure, Sta.    |                            |                            |
 52+46, Approximately 351 Cubic          |                            |                            |
0300 510E000M               1160.000  M2  |       2.20000       2552.00|                            |
 Grooving Concrete Bridge Decks          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 511A001M                 48.000  EACH|     155.00000       7440.00|                            |
 Elastomeric Bearings, Type 2            |                            |                            |
0320 513B005M                445.000  M   |     345.00000     153525.00|                            |
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type IIIM (Specialty Item)     |                            |                            |
0330 513B019M                192.000  M   |     375.00000      72000.00|                            |
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-1600 (Specialty Item)  |                            |                            |
0340 530A103M                  2.000  M   |     147.64000        295.28|                            |
 750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
 (Extension)                             |                            |                            |
0350 535A002M                 41.000  M   |      91.86000       3766.26|                            |
 600 mm Side Drain Pipe                  |                            |                            |
0360 600A000M                         LUMP|  259000.00000     259000.00|                            |
 Mobilization                            |                            |                            |
0370 602A000M                  6.000  EACH|     100.00000        600.00|                            |
 Right Of Way Markers                    |                            |                            |
0380 606A000M                300.000  M   |      26.25000       7875.00|                            |
 150 mm Underdrain Pipe                  |                            |                            |
0390 610C001M               4188.000  MTON|      16.53000      69227.64|                            |
 Loose Riprap, Class 2                   |                            |                            |
0400 610D000M               2748.000  M2  |       2.39000       6567.72|                            |
 Filter Blanket                          |                            |                            |
0410 619A102M                  6.000  EACH|     575.00000       3450.00|                            |
 600 mm Side Drain Pipe End Treatment,   |                            |                            |
 Class 1                                 |                            |                            |
0420 620A000M                  1.000  M3  |     980.96000        980.96|                            |
 Minor Structure Concrete                |                            |                            |
0430 621I002M                  1.000  EACH|    6500.00000       6500.00|                            |
 Stilling Basins, Type 2                 |                            |                            |
0440 630A001M                675.000  M   |      36.50000      24637.50|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C003M                  4.000  EACH|     980.00000       3920.00|                            |
 Guardrail End Anchor, Type 13           |                            |                            |
0460 630C050M                  1.000  EACH|    1300.00000       1300.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0470 630C070M                  3.000  EACH|    1210.00000       3630.00|                            |
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0480 637A000M                930.000  M   |      13.12000      12201.60|                            |
 Fence Reset                             |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 641A001M                  9.000  M   |      50.00000        450.00|                            |
 19.05 Millimeter Copper Water Pipe Laid |                            |                            |
 (Type K)                                |                            |                            |
0500 641A008M                 83.000  M   |     260.00000      21580.00|                            |
 152.4 Millimeter D.I. Water Main Laid   |                            |                            |
 (Ball And Socket Joint)                 |                            |                            |
0510 641A035M                496.000  M   |     103.00000      51088.00|                            |
 152.4 Millimeter D.I. Water Main Laid   |                            |                            |
0520 643A000M                  2.000  EACH|     450.00000        900.00|                            |
 Water Meters Reset                      |                            |                            |
0530 650B000M               2319.000  M3  |       3.92000       9090.48|                            |
 Topsoil From Stockpiles                 |                            |                            |
0540 652A050M                  1.000  HA  |    1977.00000       1977.00|                            |
 Seeding (Mix 1A)                        |                            |                            |
0550 652A053M                  2.000  HA  |    1977.00000       3954.00|                            |
 Seeding (Mix 1E)                        |                            |                            |
0560 652B050M                  1.000  HA  |    1730.00000       1730.00|                            |
 Temporary Seeding (Mix 1AT)             |                            |                            |
0570 652C000M                  3.000  HA  |     124.00000        372.00|                            |
 Mowing                                  |                            |                            |
0580 652D050M                  1.000  HA  |    1730.00000       1730.00|                            |
 Seeding In Stubble (Mix 1A)             |                            |                            |
0590 656A000M                  2.000  HA  |    1730.00000       3460.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0600 656A001M                  2.000  HA  |    1730.00000       3460.00|                            |
 Mulching, Class A, Type 2               |                            |                            |
0610 659A000M                200.000  M2  |       2.40000        480.00|                            |
 Erosion Control Netting, Class A        |                            |                            |
0620 659A001M                800.000  M2  |       2.40000       1920.00|                            |
 Erosion Control Netting, Class B        |                            |                            |
0630 659A002M               1657.000  M2  |       6.60000      10936.20|                            |
 Erosion Control Netting, Class C1       |                            |                            |
0640 665C000M                100.000  M   |      32.81000       3281.00|                            |
 375 mm Temporary Pipe                   |                            |                            |
0650 665F000M                100.000  EACH|       5.00000        500.00|                            |
 Hay Bales                               |                            |                            |
0660 665I000M                540.000  MTON|      22.05000      11907.00|                            |
 Temporary Riprap, Class 2               |                            |                            |
0670 665J000M               1800.000  M   |       8.20000      14760.00|                            |
 Silt Fence, Type A                      |                            |                            |
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    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 665K000M                100.000  M3  |      13.08000       1308.00|                            |
 Drainage Sump Excavation                |                            |                            |
0690 665L000M                312.000  M   |      82.02000      25590.24|                            |
 Floating Basin Boom                     |                            |                            |
0700 666A001M                  1.000  HA  |     124.00000        124.00|                            |
 Pest Control Treatment                  |                            |                            |
0710 680A000M                         LUMP|   59000.00000      59000.00|                            |
 Engineering Controls                    |                            |                            |
0720 701A028M                  2.000  KM  |    1554.00000       3108.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
0730 701A032M                  1.000  KM  |    1554.00000       1554.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
0740 701A038M                  1.000  KM  |     621.00000        621.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
0750 701C000M                  1.000  KM  |     466.00000        466.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0760 701C001M                  3.000  KM  |     466.00000       1398.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0770 701D008M                  1.000  KM  |    1090.00000       1090.00|                            |
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0780 701G125M                214.000  M   |      12.25000       2621.50|                            |
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (150 mm Wide)                    |                            |                            |
0790 701G129M                107.000  M   |      11.33000       1212.31|                            |
 Broken Yellow, Class 3W, Type A Traffic |                            |                            |
 Stripe (150 mm Wide)                    |                            |                            |
0800 703A002M                 10.000  M2  |     108.00000       1080.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0810 705A031M                199.000  EACH|       5.75000       1144.25|                            |
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0820 705A037M                102.000  EACH|       5.75000        586.50|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0830 726A000M                477.000  M   |      71.00000      33867.00|                            |
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20030425039                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   4  ) 13036              |(       )                   |(      )
                                         |THE MORRIS GROUP, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0840 740B000M                 37.000  M2  |     127.00000       4699.00|                            |
 Construction Signs                      |                            |                            |
0850 740D000M                 30.000  EACH|      63.00000       1890.00|                            |
 Channelizing Drums                      |                            |                            |
0860 740E000M                 80.000  EACH|      21.00000       1680.00|                            |
 Cones (900 mm High)                     |                            |                            |
0870 740F002M                  4.000  EACH|     264.00000       1056.00|                            |
 Barricades, Type III                    |                            |                            |
0880 740I005M                  2.000  EACH|     686.00000       1372.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0890 740M001M                 80.000  EACH|      10.55000        844.00|                            |
 Ballast For Cone                        |                            |                            |
0900 998A001M                         LUMP|       0.00000          0.00|                            |
 Construction Fuel (Optional Bid,Either  |                            |                            |
 $0 Or $ 71,300.00)                      |                            |                            |
0910 999 000M               2250.000  HOUR|       0.80000       1800.00|                            |
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,165,597.13|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,165,597.13|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 041                     CONTRACT ID : 20030425041                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   75      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0800(211)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on Old Piedmont-Gadsden Highway over an unknown
    tributary west of Piedmont. Length - 0.084 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   03071          CHRISTOPHER PLUMBING & ELECTRIC, INC.                                  $    263,287.55     100.0000%
  2   12019          LEVERETT CONSTRUCTION COMPANY                                          $    266,565.80     101.2451%
  3   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    268,066.20     101.8150%
  4   16032          PRICHARD CONSTRUCTION COMPANY                                          $    277,988.80     105.5837%
  5   19124          SMITH PAVING, INC.                                                     $    279,769.53     106.2601%
  6   23044          WARE CONSTRUCTION CO., INC.                                            $    281,951.12     107.0887%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20030425041                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 03071              |(   2  ) 12019              |(   3  ) 07003
                                         |CHRISTOPHER PLUMBING & ELEC |LEVERETT CONSTRUCTION COMPA |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   12000.00000      12000.00|   10000.00000      10000.00|    1600.00000        1600.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    4500.00000       4500.00|   10000.00000      10000.00|    3000.00000        3000.00
 Removal Of Old Bridge, Station 14+76.00 |                            |                            |
0030 206D000                  19.000  LF  |      25.00000        475.00|      20.00000        380.00|       4.00000          76.00
 Removing Pipe                           |                            |                            |
0040 210D001                2000.000  CUYD|      10.00000      20000.00|      10.50000      21000.00|       3.00000        6000.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 905.000  CUYD|      10.05000       9095.25|       2.00000       1810.00|      16.00000       14480.00
 Structure Excavation                    |                            |                            |
0060 214B001                 320.000  CUYD|      10.75000       3440.00|      18.00000       5760.00|      35.00000       11200.00
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   4.000  RBST|     480.00000       1920.00|    1000.00000       4000.00|     375.00000        1500.00
 Roadbed Processing                      |                            |                            |
0080 301A012                 817.000  SQYD|       8.00000       6536.00|      15.00000      12255.00|      14.00000       11438.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 817.000  SQYD|       1.90000       1552.30|       3.00000       2451.00|       7.00000        5719.00
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  32.000  GAL |       1.50000         48.00|       5.00000        160.00|       3.00000          96.00
 Tack Coat                               |                            |                            |
0110 424A340                  55.000  TON |      60.00000       3300.00|      80.00000       4400.00|      85.00000        4675.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 137.000  TON |      55.00000       7535.00|      55.00000       7535.00|      85.00000       11645.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  40.000  TON |      20.00000        800.00|      55.00000       2200.00|      21.00000         840.00
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               73188.000  LB  |       0.50000      36594.00|       0.25000      18297.00|       0.40000       29275.20
 Steel Reinforcement                     |                            |                            |
0150 524A011                 290.000  CUYD|     315.00000      91350.00|     417.17000     120979.30|     435.00000      126150.00
 Culvert Concrete (Cast In Place)        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20030425041                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 03071              |(   2   ) 12019             |(   3  ) 07003
                                         |CHRISTOPHER PLUMBING & ELEC |LEVERETT CONSTRUCTION COMPA |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   40000.00000      40000.00|   15000.00000      15000.00|   16000.00000       16000.00
 Mobilization                            |                            |                            |
0170 610C001                 380.000  TON |      16.25000       6175.00|      25.00000       9500.00|      15.00000        5700.00
 Loose Riprap, Class 2                   |                            |                            |
0180 610D000                 300.000  SQYD|       3.00000        900.00|       3.00000        900.00|       1.00000         300.00
 Filter Blanket                          |                            |                            |
0190 650A000                 370.000  CUYD|       8.00000       2960.00|      20.00000       7400.00|       3.00000        1110.00
 Topsoil                                 |                            |                            |
0200 652A053                   1.000  ACRE|     800.00000        800.00|    1000.00000       1000.00|     500.00000         500.00
 Seeding (Mix 1E)                        |                            |                            |
0210 656A000                   1.000  ACRE|     800.00000        800.00|    1000.00000       1000.00|     500.00000         500.00
 Mulching, Class A, Type 1               |                            |                            |
0220 665F000                 100.000  EACH|       4.00000        400.00|       6.50000        650.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0230 665J000                 300.000  LF  |       5.00000       1500.00|       3.75000       1125.00|       3.00000         900.00
 Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    6000.00000        6000.00
 Engineering Controls                    |                            |                            |
0250 701A031                   1.000  MILE|    1500.00000       1500.00|    1000.00000       1000.00|    2375.00000        2375.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0260 701A035                   1.000  MILE|    1500.00000       1500.00|    1100.00000       1100.00|    2375.00000        2375.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0270 701C001                   1.000  MILE|     500.00000        500.00|     450.00000        450.00|     950.00000         950.00
 Solid Temporary Traffic Stripe          |                            |                            |
0280 705A037                  12.000  EACH|       8.00000         96.00|       5.00000         60.00|       9.50000         114.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0290 740B000                 141.000  SQFT|      11.00000       1551.00|       7.50000       1057.50|       8.00000        1128.00
 Construction Signs                      |                            |                            |
0300 740F002                   8.000  EACH|     260.00000       2080.00|     162.00000       1296.00|     150.00000        1200.00
 Barricades, Type III                    |                            |                            |
0310 740I005                   4.000  EACH|     220.00000        880.00|     200.00000        800.00|     180.00000         720.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0320 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 11,900)                         |                            |                            |
    SECTION TOTALS                       |             $    263,287.55|             $    266,565.80|              $    268,066.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    263,287.55|             $    266,565.80|              $    268,066.20
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20030425041                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 16032              |(   5   ) 19124             |(   6  ) 23044
                                         |PRICHARD CONSTRUCTION COMPA |SMITH PAVING, INC.          |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|    5000.00000       5000.00|   12000.00000       12000.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    8000.00000       8000.00|   10000.00000      10000.00|   10000.00000       10000.00
 Removal Of Old Bridge, Station 14+76.00 |                            |                            |
0030 206D000                  19.000  LF  |      10.00000        190.00|      10.00000        190.00|      50.00000         950.00
 Removing Pipe                           |                            |                            |
0040 210D001                2000.000  CUYD|      10.00000      20000.00|      13.50000      27000.00|       8.75000       17500.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 905.000  CUYD|      12.00000      10860.00|      18.75000      16968.75|      10.00000        9050.00
 Structure Excavation                    |                            |                            |
0060 214B001                 320.000  CUYD|      30.00000       9600.00|      23.50000       7520.00|      24.00000        7680.00
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   4.000  RBST|    1500.00000       6000.00|     450.00000       1800.00|    1000.00000        4000.00
 Roadbed Processing                      |                            |                            |
0080 301A012                 817.000  SQYD|      15.50000      12663.50|      11.00000       8987.00|      16.00000       13072.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 817.000  SQYD|       3.00000       2451.00|       1.50000       1225.50|       4.00000        3268.00
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  32.000  GAL |       5.00000        160.00|       1.50000         48.00|       7.50000         240.00
 Tack Coat                               |                            |                            |
0110 424A340                  55.000  TON |      82.00000       4510.00|      58.00000       3190.00|      85.00000        4675.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 137.000  TON |      65.00000       8905.00|      48.00000       6576.00|      60.00000        8220.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  40.000  TON |      60.00000       2400.00|      34.50000       1380.00|      60.00000        2400.00
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               73188.000  LB  |       0.60000      43912.80|       0.70000      51231.60|       0.49000       35862.12
 Steel Reinforcement                     |                            |                            |
0150 524A011                 290.000  CUYD|     300.00000      87000.00|     308.00000      89320.00|     295.00000       85550.00
 Culvert Concrete (Cast In Place)        |                            |                            |
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    CALL ORDER   : 041                     CONTRACT ID : 20030425041                  COUNTIES : CALHOUN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 16032              |(   5   ) 19124             |(   6  ) 23044
                                         |PRICHARD CONSTRUCTION COMPA |SMITH PAVING, INC.          |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   10000.00000      10000.00|   21302.68000      21302.68|   32000.00000       32000.00
 Mobilization                            |                            |                            |
0170 610C001                 380.000  TON |      30.00000      11400.00|      21.00000       7980.00|      26.00000        9880.00
 Loose Riprap, Class 2                   |                            |                            |
0180 610D000                 300.000  SQYD|       6.50000       1950.00|       3.00000        900.00|       2.00000         600.00
 Filter Blanket                          |                            |                            |
0190 650A000                 370.000  CUYD|      12.00000       4440.00|      10.00000       3700.00|      12.00000        4440.00
 Topsoil                                 |                            |                            |
0200 652A053                   1.000  ACRE|    1000.00000       1000.00|    1050.00000       1050.00|    1000.00000        1000.00
 Seeding (Mix 1E)                        |                            |                            |
0210 656A000                   1.000  ACRE|    1000.00000       1000.00|     790.00000        790.00|    1000.00000        1000.00
 Mulching, Class A, Type 1               |                            |                            |
0220 665F000                 100.000  EACH|       7.00000        700.00|       6.00000        600.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0230 665J000                 300.000  LF  |      10.00000       3000.00|       7.00000       2100.00|       6.00000        1800.00
 Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    8000.00000       8000.00|    5000.00000       5000.00|    8000.00000        8000.00
 Engineering Controls                    |                            |                            |
0250 701A031                   1.000  MILE|    1500.00000       1500.00|     945.00000        945.00|    1000.00000        1000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0260 701A035                   1.000  MILE|    1500.00000       1500.00|    1155.00000       1155.00|    1500.00000        1500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0270 701C001                   1.000  MILE|    1000.00000       1000.00|     475.00000        475.00|     650.00000         650.00
 Solid Temporary Traffic Stripe          |                            |                            |
0280 705A037                  12.000  EACH|      12.00000        144.00|       5.25000         63.00|      10.00000         120.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0290 740B000                 141.000  SQFT|      12.50000       1762.50|       8.00000       1128.00|      14.00000        1974.00
 Construction Signs                      |                            |                            |
0300 740F002                   8.000  EACH|     300.00000       2400.00|     163.00000       1304.00|     285.00000        2280.00
 Barricades, Type III                    |                            |                            |
0310 740I005                   4.000  EACH|     385.00000       1540.00|     210.00000        840.00|     185.00000         740.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0320 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 11,900)                         |                            |                            |
    SECTION TOTALS                       |             $    277,988.80|             $    279,769.53|              $    281,951.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    277,988.80|             $    279,769.53|              $    281,951.12
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   40      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1423(200)
    for constructing the Resurfacing and Traffic Stripe on                                             STPAA-1411(200)
    C.R.#30 north of Mellow Valley from S.R.#77 to Cragford and
    on Cragford
    Road from C.R.#30 to New Hope Road and on New Hope Road from
    Cragford Road to the Randolph County line. Length - 7.412
    mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    654,957.82     100.0000%
  2   05024          EAST RIVER CONSTRUCTION COMPANY, INC.                                  $    657,511.50     100.3899%
  3   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    680,001.30     103.8237%
  4   01087          APAC-SOUTHEAST, INC.                                                   $    692,433.36     105.7218%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 04013              |(   2  ) 05024              |(   3  ) 13022
                                         |DUNN CONSTRUCTION CO., INC. |EAST RIVER CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206B000                          LUMP|    4506.88000       4506.88|    3150.00000       3150.00|    3000.00000        3000.00
 Removal Of Old Box Culvert, Station     |                            |                            |
 266+38                                  |                            |                            |
0020 206D000                  62.000  LF  |      63.17000       3916.54|      10.50000        651.00|      25.00000        1550.00
 Removing Pipe                           |                            |                            |
0030 206E000                   4.000  EACH|     246.28000        985.12|     787.50000       3150.00|     300.00000        1200.00
 Removing Headwalls                      |                            |                            |
0040 210D001                 300.000  CUYD|      30.48000       9144.00|      21.00000       6300.00|      25.00000        7500.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 348.000  CUYD|      25.86000       8999.28|       8.40000       2923.20|      10.00000        3480.00
 Structure Excavation                    |                            |                            |
0060 214B001                  82.000  CUYD|      24.63000       2019.66|      28.35000       2324.70|      40.00000        3280.00
 Foundation Backfill, Commercial         |                            |                            |
0070 401B108               85609.000  SQYD|       0.81000      69343.29|       0.78000      66775.02|       0.70000       59926.30
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0080 405A000                 750.000  GAL |       0.92000        690.00|       1.50000       1125.00|       1.50000        1125.00
 Tack Coat                               |                            |                            |
0090 424A341                7920.000  TON |      36.33000     287733.60|      37.80000     299376.00|      36.50000      289080.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0100 424A346                 378.000  TON |      49.23000      18608.94|      37.80000      14288.40|      44.00000       16632.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 424B640                 475.000  TON |      53.17000      25255.75|      63.00000      29925.00|      70.00000       33250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0120 424C351                1234.000  TON |      36.81000      45423.54|      36.92000      45559.28|      35.50000       43807.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0130 430B043                2500.000  TON |       9.82000      24550.00|      18.90000      47250.00|      18.00000       45000.00
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 05024             |(   3  ) 13022
                                         |DUNN CONSTRUCTION CO., INC. |EAST RIVER CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 530A006                 104.000  LF  |     182.86000      19017.44|      90.30000       9391.20|      77.00000        8008.00
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A008                 100.000  LF  |     263.33000      26333.00|     157.50000      15750.00|     115.00000       11500.00
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 600A000                          LUMP|   13977.56000      13977.56|   19975.30000      19975.30|   67500.00000       67500.00
 Mobilization                            |                            |                            |
0170 619A009                   4.000  EACH|    2419.68000       9678.72|    2625.00000      10500.00|    2250.00000        9000.00
 60" Roadway Pipe End Treatment, Class 1 |                            |                            |
0180 619A207                   2.000  EACH|    3380.16000       6760.32|    3675.00000       7350.00|    2250.00000        4500.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0190 652A053                   1.000  ACRE|     554.12000        554.12|    1500.00000       1500.00|     700.00000         700.00
 Seeding (Mix 1E)                        |                            |                            |
0200 656A000                   1.000  ACRE|     492.55000        492.55|    1500.00000       1500.00|     700.00000         700.00
 Mulching, Class A, Type 1               |                            |                            |
0210 656A001                   1.000  ACRE|     492.56000        492.56|    1500.00000       1500.00|     700.00000         700.00
 Mulching, Class A, Type 2               |                            |                            |
0220 665F000                 400.000  EACH|       7.39000       2956.00|       5.50000       2200.00|       2.00000         800.00
 Hay Bales                               |                            |                            |
0230 665J000                 400.000  LF  |       3.20000       1280.00|       5.25000       2100.00|       1.00000         400.00
 Silt Fence, Type A                      |                            |                            |
0240 701A031                  15.000  MILE|    1338.21000      20073.15|    1150.00000      17250.00|    1250.00000       18750.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0250 701A035                  13.000  MILE|    1570.94000      20422.22|    1350.00000      17550.00|    1475.00000       19175.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0260 701A045                   2.000  MILE|    1163.66000       2327.32|    1000.00000       2000.00|     750.00000        1500.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0270 701C000                   4.000  MILE|     360.74000       1442.96|     310.00000       1240.00|     350.00000        1400.00
 Broken Temporary Traffic Stripe         |                            |                            |
0280 701C001                  26.000  MILE|     488.74000      12707.24|     420.00000      10920.00|     400.00000       10400.00
 Solid Temporary Traffic Stripe          |                            |                            |
0290 703A002                 286.000  SQFT|       3.37000        963.82|       2.90000        829.40|       4.00000        1144.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0300 705A032                 660.000  EACH|       5.82000       3841.20|       5.00000       3300.00|       5.25000        3465.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 05024             |(   3  ) 13022
                                         |DUNN CONSTRUCTION CO., INC. |EAST RIVER CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 705A037                 456.000  EACH|       6.40000       2918.40|       5.50000       2508.00|       5.25000        2394.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 400.000  SQFT|       8.62000       3448.00|      10.50000       4200.00|      12.50000        5000.00
 Construction Signs                      |                            |                            |
0330 740E000                  50.000  EACH|       6.16000        308.00|      10.50000        525.00|       1.00000          50.00
 Cones (36 Inches High)                  |                            |                            |
0340 740M001                  50.000  EACH|       3.69000        184.50|       0.00000          0.00|       1.00000          50.00
 Ballast For Cone                        |                            |                            |
0350 740O000                   1.000  EACH|    3602.14000       3602.14|    2625.00000       2625.00|    4035.00000        4035.00
 Pilot Car                               |                            |                            |
0360 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 27,500)                         |                            |                            |
    SECTION TOTALS                       |             $    654,957.82|             $    657,511.50|              $    680,001.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    654,957.82|             $    657,511.50|              $    680,001.30
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206B000                          LUMP|    5435.00000       5435.00|                            |
 Removal Of Old Box Culvert, Station     |                            |                            |
 266+38                                  |                            |                            |
0020 206D000                  62.000  LF  |      33.60000       2083.20|                            |
 Removing Pipe                           |                            |                            |
0030 206E000                   4.000  EACH|     520.80000       2083.20|                            |
 Removing Headwalls                      |                            |                            |
0040 210D001                 300.000  CUYD|      24.13000       7239.00|                            |
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 348.000  CUYD|       5.57000       1938.36|                            |
 Structure Excavation                    |                            |                            |
0060 214B001                  82.000  CUYD|      38.84000       3184.88|                            |
 Foundation Backfill, Commercial         |                            |                            |
0070 401B108               85609.000  SQYD|       0.74000      63350.66|                            |
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0080 405A000                 750.000  GAL |       1.06000        795.00|                            |
 Tack Coat                               |                            |                            |
0090 424A341                7920.000  TON |      40.17000     318146.40|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0100 424A346                 378.000  TON |      52.72000      19928.16|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 424B640                 475.000  TON |      64.15000      30471.25|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0120 424C351                1234.000  TON |      38.46000      47459.64|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0130 430B043                2500.000  TON |      20.91000      52275.00|                            |
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 530A006                 104.000  LF  |     151.90000      15797.60|                            |
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A008                 100.000  LF  |     197.79000      19779.00|                            |
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 600A000                          LUMP|    2000.00000       2000.00|                            |
 Mobilization                            |                            |                            |
0170 619A009                   4.000  EACH|    3759.00000      15036.00|                            |
 60" Roadway Pipe End Treatment, Class 1 |                            |                            |
0180 619A207                   2.000  EACH|    3612.00000       7224.00|                            |
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0190 652A053                   1.000  ACRE|    1050.00000       1050.00|                            |
 Seeding (Mix 1E)                        |                            |                            |
0200 656A000                   1.000  ACRE|     840.00000        840.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0210 656A001                   1.000  ACRE|     840.00000        840.00|                            |
 Mulching, Class A, Type 2               |                            |                            |
0220 665F000                 400.000  EACH|       9.97000       3988.00|                            |
 Hay Bales                               |                            |                            |
0230 665J000                 400.000  LF  |       5.78000       2312.00|                            |
 Silt Fence, Type A                      |                            |                            |
0240 701A031                  15.000  MILE|    1207.50000      18112.50|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0250 701A035                  13.000  MILE|    1417.50000      18427.50|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0260 701A045                   2.000  MILE|    1050.00000       2100.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0270 701C000                   4.000  MILE|     325.50000       1302.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0280 701C001                  26.000  MILE|     441.00000      11466.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0290 703A002                 286.000  SQFT|       3.05000        872.30|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0300 705A032                 660.000  EACH|       5.25000       3465.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 042                     CONTRACT ID : 20030425042                  COUNTIES : CLAY
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 01087              |(       )                   |(      )
                                         |APAC-SOUTHEAST, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 705A037                 456.000  EACH|       5.78000       2635.68|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 400.000  SQFT|       7.88000       3152.00|                            |
 Construction Signs                      |                            |                            |
0330 740E000                  50.000  EACH|      10.50000        525.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0340 740M001                  50.000  EACH|       6.83000        341.50|                            |
 Ballast For Cone                        |                            |                            |
0350 740O000                   1.000  EACH|    6777.53000       6777.53|                            |
 Pilot Car                               |                            |                            |
0360 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 27,500)                         |                            |                            |
    SECTION TOTALS                       |             $    692,433.36|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    692,433.36|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 043                     CONTRACT ID : 20030425043                  COUNTIES : DEKALB
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   90      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-2516(200)
    for constructing the Widening, Resurfacing and Traffic
    Stripe on C.R.#58 from the Marshall county line to C.R.#23
    and on C.R.#23 from C.R.#58 to S.R.#75 in Geraldine.  Length
    7.027 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   23009          WHITAKER CONTRACTING CORPORATION                                       $    672,725.31     100.0000%
  2   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $    713,243.00     106.0229%
  3   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    802,563.38     119.3003%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 043                     CONTRACT ID : 20030425043                  COUNTIES : DEKALB
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 23009              |(   2  ) 10011              |(   3  ) 07002
                                         |WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 405A000                5500.000  GAL |       1.30000       7150.00|       1.03000       5665.00|       1.25000        6875.00
 Tack Coat                               |                            |                            |
0020 429A201                6341.000  TON |      33.03000     209443.23|      39.50000     250469.50|      39.97000      253449.77
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0030 429B201                9070.000  TON |      29.76000     269923.20|      29.85000     270739.50|      30.06000      272644.20
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range A                            |                            |                            |
0040 429B209                 750.000  TON |      34.16000      25620.00|      29.85000      22387.50|      39.23000       29422.50
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0050 429C205                 500.000  TON |      36.18000      18090.00|      44.40000      22200.00|      40.32000       20160.00
 Improved Bituminous Concrete Base Layer |                            |                            |
 Patching, 1 1/2" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0060 429C211                1173.000  TON |      29.76000      34908.48|      32.00000      37536.00|      48.47000       56855.31
 Improved Bituminous Concrete Base Layer |                            |                            |
 Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0070 430B004                3682.000  TON |      10.95000      40317.90|      13.30000      48970.60|      16.54000       60900.28
 Aggregate Surfacing (ALDOT #810)        |                            |                            |
0080 600A000                          LUMP|   13000.00000      13000.00|    4100.00000       4100.00|   47990.00000       47990.00
 Mobilization                            |                            |                            |
0090 701A030                  14.000  MILE|     700.00000       9800.00|     650.00000       9100.00|     707.00000        9898.00
 Solid White, Class 2T, Type A, Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0100 701A035                  11.000  MILE|    1250.00000      13750.00|    1150.00000      12650.00|    1262.50000       13887.50
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   3.000  MILE|     650.00000       1950.00|     550.00000       1650.00|     656.00000        1968.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701C000                  12.000  MILE|     390.00000       4680.00|     400.00000       4800.00|     393.90000        4726.80
 Broken Temporary Traffic Stripe         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 043                     CONTRACT ID : 20030425043                  COUNTIES : DEKALB
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 23009              |(   2   ) 10011             |(   3  ) 07002
                                         |WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C001                  28.000  MILE|     480.00000      13440.00|     450.00000      12600.00|     484.00000       13552.00
 Solid Temporary Traffic Stripe          |                            |                            |
0140 703A002                1000.000  SQFT|       2.50000       2500.00|       3.00000       3000.00|       2.53000        2530.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0150 705A032                 132.000  EACH|       5.75000        759.00|       5.80000        765.60|       5.81000         766.92
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 594.000  EACH|       5.75000       3415.50|       5.80000       3445.20|       5.81000        3451.14
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 418.000  SQFT|       8.50000       3553.00|       7.45000       3114.10|       8.22000        3435.96
 Construction Signs                      |                            |                            |
0180 740E000                  50.000  EACH|       8.50000        425.00|       1.00000         50.00|       1.00000          50.00
 Cones (36 Inches High)                  |                            |                            |
0190 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 30,500.00)                      |                            |                            |
    SECTION TOTALS                       |             $    672,725.31|             $    713,243.00|              $    802,563.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    672,725.31|             $    713,243.00|              $    802,563.38
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :  200      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-3606(200)
    for constructing the Bridge Replacement and Approaches on
    S.R.#71 over Bryant Creek south of Pisgah. Length - 0.344
    mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   19046          SIMPSON  CONSTRUCTION COMPANY, INC.                                    $  1,350,150.00     100.0000%
  2   23025          WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.                             $  1,445,274.10     107.0454%
  3   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,453,648.23     107.6657%
  4   19037          SIMPSON BRIDGE COMPANY, INC.                                           $  1,476,776.65     109.3787%
  5   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,490,069.02     110.3632%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19046              |(   2  ) 23025              |(   3  ) 01007
                                         |SIMPSON  CONSTRUCTION COMPA |WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   55200.00000      55200.00|   35000.00000      35000.00|   10335.00000       10335.00
 Clearing & Grubbing (Approximately 2    |                            |                            |
 Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|    3000.00000       3000.00|    2900.00000       2900.00|    2900.00000        2900.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 206A000                          LUMP|   60000.00000      60000.00|  135000.00000     135000.00|   80000.00000       80000.00
 Removal Of Old Bridge, Station 18+16    |                            |                            |
0040 210A000                5501.000  CUYD|      17.65000      97092.65|      17.65000      97092.65|      17.65000       97092.65
 Unclassified Excavation                 |                            |                            |
0050 210D000                 195.000  CUYD|      20.00000       3900.00|      20.00000       3900.00|      20.00000        3900.00
 Borrow Excavation                       |                            |                            |
0060 215A000                 465.000  CUYD|      16.00000       7440.00|      45.00000      20925.00|      40.00000       18600.00
 Unclassified Bridge Excavation          |                            |                            |
0070 215B000                          LUMP|   16000.00000      16000.00|   50000.00000      50000.00|   10000.00000       10000.00
 Cofferdams Or Sheeting And Shoring,     |                            |                            |
 Station 17+80                           |                            |                            |
0080 301A004                 212.000  SQYD|       7.60000       1611.20|       7.55000       1600.60|       7.55000        1600.60
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0090 301A012                5655.000  SQYD|       6.50000      36757.50|       6.50000      36757.50|       6.50000       36757.50
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0100 401A000                5485.000  SQYD|       0.70000       3839.50|       0.70000       3839.50|       0.70000        3839.50
 Bituminous Treatment A                  |                            |                            |
0110 405A000                  81.000  GAL |       2.50000        202.50|       2.50000        202.50|       2.50000         202.50
 Tack Coat                               |                            |                            |
0120 408A051                3224.000  SQYD|       3.40000      10961.60|       3.35000      10800.40|       3.35000       10800.40
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0130 424A340                 401.000  TON |      64.00000      25664.00|      64.00000      25664.00|      64.00000       25664.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0140 424B637                1217.000  TON |      50.00000      60850.00|      49.70000      60484.90|      49.70000       60484.90
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 045 -3
                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19046              |(   2   ) 23025             |(   3  ) 01007
                                         |SIMPSON  CONSTRUCTION COMPA |WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B667                 878.000  TON |      50.00000      43900.00|      49.70000      43636.60|      49.70000       43636.60
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0160 424B675                  67.000  TON |      50.00000       3350.00|      49.70000       3329.90|      49.70000        3329.90
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL A/B            |                            |                            |
0170 424C351                  50.000  TON |      50.00000       2500.00|      49.70000       2485.00|      49.70000        2485.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0180 430B014                 340.000  TON |      18.00000       6120.00|      18.00000       6120.00|      17.90000        6086.00
 Aggregate Surfacing (ALDOT #410         |                            |                            |
 Modified)                               |                            |                            |
0190 450B000                 107.000  SQYD|      98.00000      10486.00|      85.00000       9095.00|      65.00000        6955.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0200 502A000               53000.000  LB  |       0.47000      24910.00|       0.46000      24380.00|       0.50000       26500.00
 Steel Reinforcement                     |                            |                            |
0210 502B000                          LUMP|   41500.00000      41500.00|   44000.00000      44000.00|   50000.00000       50000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Station 17+80, Approx.  |                            |                            |
 92,200 lbs.                             |                            |                            |
0220 508A000                3230.000  LB  |       3.00000       9690.00|       2.50000       8075.00|       2.50000        8075.00
 Structural Steel                        |                            |                            |
0230 510A000                 406.000  CUYD|     270.00000     109620.00|     325.00000     131950.00|     300.00000      121800.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0240 510C051                          LUMP|  193000.00000     193000.00|  220000.00000     220000.00|  215000.00000      215000.00
 Bridge Concrete Superstructure, Station |                            |                            |
 17+80, Approx. 505 cubic yards          |                            |                            |
0250 510E000                1200.000  SQYD|       2.25000       2700.00|       3.00000       3600.00|       2.50000        3000.00
 Grooving Concrete Bridge Decks          |                            |                            |
0260 511A004                  36.000  EACH|     220.00000       7920.00|     450.00000      16200.00|     700.00000       25200.00
 Elastomeric Bearings, Type 4            |                            |                            |
0270 513B017                1777.000  LF  |     116.00000     206132.00|     110.00000     195470.00|     150.00000      266550.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0280 535A001                 232.000  LF  |      36.00000       8352.00|      35.45000       8224.40|      35.45000        8224.40
 18" Side Drain Pipe                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19046              |(   2   ) 23025             |(   3  ) 01007
                                         |SIMPSON  CONSTRUCTION COMPA |WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 600A000                          LUMP|   91000.00000      91000.00|   35000.00000      35000.00|  128989.28000      128989.28
 Mobilization                            |                            |                            |
0300 601A000                   1.000  EACH|    5500.00000       5500.00|   12000.00000      12000.00|    5000.00000        5000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0310 602A000                   6.000  EACH|     250.00000       1500.00|     235.00000       1410.00|     235.00000        1410.00
 Right Of Way Markers                    |                            |                            |
0320 603A002                   1.000  EACH|   20000.00000      20000.00|   25000.00000      25000.00|   20000.00000       20000.00
 Furnishing Type 3 Field Office          |                            |                            |
0330 610C001                1936.000  TON |      24.00000      46464.00|      23.10000      44721.60|      23.10000       44721.60
 Loose Riprap, Class 2                   |                            |                            |
0340 610D000                 986.000  SQYD|       3.30000       3253.80|       3.25000       3204.50|       3.25000        3204.50
 Filter Blanket                          |                            |                            |
0350 619A101                  12.000  EACH|     575.00000       6900.00|     525.00000       6300.00|     575.00000        6900.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0360 620A000                   1.000  CUYD|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
 Minor Structure Concrete                |                            |                            |
0370 630A001                 225.000  LF  |      12.75000       2868.75|      12.15000       2733.75|      12.15000        2733.75
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0380 630C003                   4.000  EACH|    1050.00000       4200.00|     985.00000       3940.00|     985.00000        3940.00
 Guardrail End Anchor, Type 13           |                            |                            |
0390 630C050                   4.000  EACH|    1460.00000       5840.00|    1380.00000       5520.00|    1380.00000        5520.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0400 637A000                 260.000  LF  |       3.00000        780.00|       3.00000        780.00|       3.00000         780.00
 Fence Reset                             |                            |                            |
0410 650A000                 200.000  CUYD|      15.50000       3100.00|      15.15000       3030.00|      15.15000        3030.00
 Topsoil                                 |                            |                            |
0420 650B000                 537.000  CUYD|       4.50000       2416.50|       4.50000       2416.50|       4.50000        2416.50
 Topsoil From Stockpiles                 |                            |                            |
0430 651B000                   9.000  TON |      37.00000        333.00|      50.00000        450.00|      35.00000         315.00
 Agricultural Limestone                  |                            |                            |
0440 652A050                   2.000  ACRE|     525.00000       1050.00|     750.00000       1500.00|     450.00000         900.00
 Seeding (Mix 1A)                        |                            |                            |
0450 652A053                   1.000  ACRE|     525.00000        525.00|     750.00000        750.00|     450.00000         450.00
 Seeding (Mix 1E)                        |                            |                            |
0460 652B050                   1.000  ACRE|     425.00000        425.00|     500.00000        500.00|     375.00000         375.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0470 652D050                   1.000  ACRE|     690.00000        690.00|     500.00000        500.00|     450.00000         450.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19046              |(   2   ) 23025             |(   3  ) 01007
                                         |SIMPSON  CONSTRUCTION COMPA |WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 656A001                   4.000  ACRE|     670.00000       2680.00|     450.00000       1800.00|     400.00000        1600.00
 Mulching, Class A, Type 2               |                            |                            |
0490 659A000                1400.000  SQYD|       2.10000       2940.00|       2.00000       2800.00|       1.08000        1512.00
 Erosion Control Netting, Class A        |                            |                            |
0500 665B000                   1.000  ACRE|     425.00000        425.00|     400.00000        400.00|     400.00000         400.00
 Temporary Mulching                      |                            |                            |
0510 665C000                 100.000  LF  |      28.00000       2800.00|      28.00000       2800.00|      28.00000        2800.00
 15" Temporary Pipe                      |                            |                            |
0520 665F000                  27.000  EACH|      20.00000        540.00|      20.00000        540.00|      18.55000         500.85
 Hay Bales                               |                            |                            |
0530 665I000                  84.000  TON |      24.00000       2016.00|      23.20000       1948.80|      23.20000        1948.80
 Temporary Riprap, Class 2               |                            |                            |
0540 665J000                3043.000  LF  |       4.00000      12172.00|       4.00000      12172.00|       4.00000       12172.00
 Silt Fence, Type A                      |                            |                            |
0550 665K000                  60.000  CUYD|      10.00000        600.00|      10.00000        600.00|      10.00000         600.00
 Drainage Sump Excavation                |                            |                            |
0560 680A000                          LUMP|   38000.00000      38000.00|   35000.00000      35000.00|    5160.00000        5160.00
 Engineering Controls                    |                            |                            |
0570 701C003                   2.000  MILE|     475.00000        950.00|     450.00000        900.00|     750.00000        1500.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0580 701D007                   1.000  MILE|    2650.00000       2650.00|    2500.00000       2500.00|    1750.00000        1750.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0590 701E003                1200.000  LF  |       1.70000       2040.00|       1.61000       1932.00|       2.00000        2400.00
 Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0600 701G125                 600.000  LF  |       2.20000       1320.00|       2.09000       1254.00|       3.97000        2382.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0610 701G133                 600.000  LF  |       2.30000       1380.00|       2.18000       1308.00|       4.08000        2448.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0620 701H002                1200.000  LF  |       0.50000        600.00|       0.47000        564.00|       1.00000        1200.00
 Solid Traffic Stripe Removed (Tape)     |                            |                            |
0630 702A041                   1.000  MILE|    4750.00000       4750.00|    4500.00000       4500.00|    5000.00000        5000.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0640 702A043                   1.000  MILE|    4750.00000       4750.00|    4500.00000       4500.00|    5000.00000        5000.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0650 703A002                  10.000  SQFT|       3.00000         30.00|       2.30000         23.00|      10.00000         100.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19046              |(   2   ) 23025             |(   3  ) 01007
                                         |SIMPSON  CONSTRUCTION COMPA |WRIGHT BROTHERS CONSTRUCTIO |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 705A023                  92.000  EACH|       6.50000        598.00|       6.00000        552.00|      10.00000         920.00
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A037                  46.000  EACH|       6.50000        299.00|       6.00000        276.00|      10.00000         460.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0680 740B000                 410.000  SQFT|       8.00000       3280.00|       7.50000       3075.00|      10.00000        4100.00
 Construction Signs                      |                            |                            |
0690 740D000                 100.000  EACH|      60.00000       6000.00|      56.00000       5600.00|      75.00000        7500.00
 Channelizing Drums                      |                            |                            |
0700 740E000                 100.000  EACH|      10.00000       1000.00|      10.00000       1000.00|      10.00000        1000.00
 Cones (36 Inches High)                  |                            |                            |
0710 740F002                  16.000  EACH|     160.00000       2560.00|     165.00000       2640.00|     215.00000        3440.00
 Barricades, Type III                    |                            |                            |
0720 740I005                   8.000  EACH|     450.00000       3600.00|     450.00000       3600.00|     575.00000        4600.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0730 740L005                  25.000  EACH|      65.00000       1625.00|      60.00000       1500.00|      80.00000        2000.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0740 740M001                 100.000  EACH|       4.00000        400.00|       4.00000        400.00|       4.00000         400.00
 Ballast For Cone                        |                            |                            |
0750 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 53,000)                         |                            |                            |
    SECTION TOTALS                       |             $  1,350,150.00|             $  1,445,274.10|              $  1,453,648.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,350,150.00|             $  1,445,274.10|              $  1,453,648.23
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19037              |(   5   ) 03001             |(      )
                                         |SIMPSON BRIDGE COMPANY, INC |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   97000.00000      97000.00|  111000.00000     111000.00|
 Clearing & Grubbing (Approximately 2    |                            |                            |
 Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|    3000.00000       3000.00|    4156.65000       4156.65|
 Removal Of Structures, Structure No. 1  |                            |                            |
0030 206A000                          LUMP|   75000.00000      75000.00|   53717.39000      53717.39|
 Removal Of Old Bridge, Station 18+16    |                            |                            |
0040 210A000                5501.000  CUYD|      18.18000     100008.18|       7.85000      43182.85|
 Unclassified Excavation                 |                            |                            |
0050 210D000                 195.000  CUYD|      20.60000       4017.00|      12.43000       2423.85|
 Borrow Excavation                       |                            |                            |
0060 215A000                 465.000  CUYD|      47.50000      22087.50|      61.41000      28555.65|
 Unclassified Bridge Excavation          |                            |                            |
0070 215B000                          LUMP|   38000.00000      38000.00|    3500.00000       3500.00|
 Cofferdams Or Sheeting And Shoring,     |                            |                            |
 Station 17+80                           |                            |                            |
0080 301A004                 212.000  SQYD|       7.80000       1653.60|       5.00000       1060.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0090 301A012                5655.000  SQYD|       6.70000      37888.50|       6.25000      35343.75|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0100 401A000                5485.000  SQYD|       0.72000       3949.20|       0.75000       4113.75|
 Bituminous Treatment A                  |                            |                            |
0110 405A000                  81.000  GAL |       2.50000        202.50|       4.00000        324.00|
 Tack Coat                               |                            |                            |
0120 408A051                3224.000  SQYD|       3.45000      11122.80|       3.00000       9672.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0130 424A340                 401.000  TON |      65.92000      26433.92|      50.00000      20050.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0140 424B637                1217.000  TON |      51.20000      62310.40|      48.00000      58416.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 045 -8
                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19037              |(   5   ) 03001             |(      )
                                         |SIMPSON BRIDGE COMPANY, INC |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B667                 878.000  TON |      51.20000      44953.60|      50.00000      43900.00|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0160 424B675                  67.000  TON |      51.20000       3430.40|      48.00000       3216.00|
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL A/B            |                            |                            |
0170 424C351                  50.000  TON |      51.20000       2560.00|      46.00000       2300.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0180 430B014                 340.000  TON |      18.45000       6273.00|      32.08000      10907.20|
 Aggregate Surfacing (ALDOT #410         |                            |                            |
 Modified)                               |                            |                            |
0190 450B000                 107.000  SQYD|      96.00000      10272.00|      74.37000       7957.59|
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0200 502A000               53000.000  LB  |       0.53000      28090.00|       0.45000      23850.00|
 Steel Reinforcement                     |                            |                            |
0210 502B000                          LUMP|   46000.00000      46000.00|   40000.00000      40000.00|
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Station 17+80, Approx.  |                            |                            |
 92,200 lbs.                             |                            |                            |
0220 508A000                3230.000  LB  |       3.00000       9690.00|       2.59000       8365.70|
 Structural Steel                        |                            |                            |
0230 510A000                 406.000  CUYD|     315.00000     127890.00|     400.00000     162400.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0240 510C051                          LUMP|  263000.00000     263000.00|  213252.67000     213252.67|
 Bridge Concrete Superstructure, Station |                            |                            |
 17+80, Approx. 505 cubic yards          |                            |                            |
0250 510E000                1200.000  SQYD|       1.90000       2280.00|       1.95000       2340.00|
 Grooving Concrete Bridge Decks          |                            |                            |
0260 511A004                  36.000  EACH|     215.00000       7740.00|     299.08000      10766.88|
 Elastomeric Bearings, Type 4            |                            |                            |
0270 513B017                1777.000  LF  |     104.00000     184808.00|     135.00000     239895.00|
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0280 535A001                 232.000  LF  |      36.50000       8468.00|      31.28000       7256.96|
 18" Side Drain Pipe                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19037              |(   5   ) 03001             |(      )
                                         |SIMPSON BRIDGE COMPANY, INC |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 600A000                          LUMP|   35000.00000      35000.00|  150000.00000     150000.00|
 Mobilization                            |                            |                            |
0300 601A000                   1.000  EACH|   10000.00000      10000.00|   13086.81000      13086.81|
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0310 602A000                   6.000  EACH|     240.00000       1440.00|     100.10000        600.60|
 Right Of Way Markers                    |                            |                            |
0320 603A002                   1.000  EACH|   40000.00000      40000.00|   27426.78000      27426.78|
 Furnishing Type 3 Field Office          |                            |                            |
0330 610C001                1936.000  TON |      20.00000      38720.00|      19.05000      36880.80|
 Loose Riprap, Class 2                   |                            |                            |
0340 610D000                 986.000  SQYD|       3.70000       3648.20|       1.58000       1557.88|
 Filter Blanket                          |                            |                            |
0350 619A101                  12.000  EACH|     595.00000       7140.00|     550.00000       6600.00|
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0360 620A000                   1.000  CUYD|     618.00000        618.00|     800.00000        800.00|
 Minor Structure Concrete                |                            |                            |
0370 630A001                 225.000  LF  |      12.50000       2812.50|      12.15000       2733.75|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0380 630C003                   4.000  EACH|    1015.00000       4060.00|     985.00000       3940.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0390 630C050                   4.000  EACH|    1425.00000       5700.00|    1380.00000       5520.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0400 637A000                 260.000  LF  |       3.10000        806.00|       4.68000       1216.80|
 Fence Reset                             |                            |                            |
0410 650A000                 200.000  CUYD|      15.60000       3120.00|       6.32000       1264.00|
 Topsoil                                 |                            |                            |
0420 650B000                 537.000  CUYD|       4.65000       2497.05|       5.07000       2722.59|
 Topsoil From Stockpiles                 |                            |                            |
0430 651B000                   9.000  TON |      40.25000        362.25|      37.10000        333.90|
 Agricultural Limestone                  |                            |                            |
0440 652A050                   2.000  ACRE|     515.00000       1030.00|     477.00000        954.00|
 Seeding (Mix 1A)                        |                            |                            |
0450 652A053                   1.000  ACRE|     618.00000        618.00|     477.00000        477.00|
 Seeding (Mix 1E)                        |                            |                            |
0460 652B050                   1.000  ACRE|     480.00000        480.00|     397.50000        397.50|
 Temporary Seeding (Mix 1AT)             |                            |                            |
0470 652D050                   1.000  ACRE|     480.00000        480.00|     477.00000        477.00|
 Seeding In Stubble (Mix 1A)             |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19037              |(   5   ) 03001             |(      )
                                         |SIMPSON BRIDGE COMPANY, INC |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 656A001                   4.000  ACRE|     460.00000       1840.00|     424.00000       1696.00|
 Mulching, Class A, Type 2               |                            |                            |
0490 659A000                1400.000  SQYD|       1.80000       2520.00|       1.15000       1610.00|
 Erosion Control Netting, Class A        |                            |                            |
0500 665B000                   1.000  ACRE|     412.00000        412.00|     424.00000        424.00|
 Temporary Mulching                      |                            |                            |
0510 665C000                 100.000  LF  |      28.84000       2884.00|      18.82000       1882.00|
 15" Temporary Pipe                      |                            |                            |
0520 665F000                  27.000  EACH|      19.10000        515.70|       6.39000        172.53|
 Hay Bales                               |                            |                            |
0530 665I000                  84.000  TON |      23.90000       2007.60|      20.22000       1698.48|
 Temporary Riprap, Class 2               |                            |                            |
0540 665J000                3043.000  LF  |       4.12000      12537.16|       4.03000      12263.29|
 Silt Fence, Type A                      |                            |                            |
0550 665K000                  60.000  CUYD|      10.30000        618.00|      10.65000        639.00|
 Drainage Sump Excavation                |                            |                            |
0560 680A000                          LUMP|   30900.00000      30900.00|   20000.00000      20000.00|
 Engineering Controls                    |                            |                            |
0570 701C003                   2.000  MILE|     465.00000        930.00|     750.00000       1500.00|
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0580 701D007                   1.000  MILE|    2575.00000       2575.00|    1750.00000       1750.00|
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0590 701E003                1200.000  LF  |       1.65000       1980.00|       2.00000       2400.00|
 Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0600 701G125                 600.000  LF  |       2.15000       1290.00|       3.97000       2382.00|
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0610 701G133                 600.000  LF  |       2.25000       1350.00|       4.08000       2448.00|
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0620 701H002                1200.000  LF  |       0.48000        576.00|       1.00000       1200.00|
 Solid Traffic Stripe Removed (Tape)     |                            |                            |
0630 702A041                   1.000  MILE|    4635.00000       4635.00|    5000.00000       5000.00|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0640 702A043                   1.000  MILE|    4635.00000       4635.00|    5000.00000       5000.00|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0650 703A002                  10.000  SQFT|       2.40000         24.00|      10.00000        100.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 045                     CONTRACT ID : 20030425045                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19037              |(   5   ) 03001             |(      )
                                         |SIMPSON BRIDGE COMPANY, INC |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 705A023                  92.000  EACH|       6.18000        568.56|      10.00000        920.00|
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A037                  46.000  EACH|       6.18000        284.28|      10.00000        460.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0680 740B000                 410.000  SQFT|       7.25000       2972.50|       7.42000       3042.20|
 Construction Signs                      |                            |                            |
0690 740D000                 100.000  EACH|      54.00000       5400.00|      55.12000       5512.00|
 Channelizing Drums                      |                            |                            |
0700 740E000                 100.000  EACH|      10.30000       1030.00|      10.00000       1000.00|
 Cones (36 Inches High)                  |                            |                            |
0710 740F002                  16.000  EACH|     155.00000       2480.00|     159.00000       2544.00|
 Barricades, Type III                    |                            |                            |
0720 740I005                   8.000  EACH|     415.00000       3320.00|     425.59000       3404.72|
 Warning Lights, Type B (Detachable Head |                            |                            |
0730 740L005                  25.000  EACH|      56.65000       1416.25|      58.30000       1457.50|
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0740 740M001                 100.000  EACH|       4.15000        415.00|       6.50000        650.00|
 Ballast For Cone                        |                            |                            |
0750 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 53,000)                         |                            |                            |
    SECTION TOTALS                       |             $  1,476,776.65|             $  1,490,069.02|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,476,776.65|             $  1,490,069.02|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 046                     CONTRACT ID : 20030425046                  COUNTIES : LAWRENCE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-4000(206)
    for constructing the Bridge Replacement (Bridge Culvert) on
    C.R.#324 at Wiley Branch north of Five Points.  Length 0.007
    mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $     78,736.26     100.0000%
  2   07048          GLASGOW CONSTRUCTION CO., INC.                                         $     83,926.10     106.5914%
  3   19074          S & M EQUIPMENT CO., INC.                                              $     91,317.56     115.9790%
  4   03023          B. H. CRAIG CONSTRUCTION COMPANY, INC.                                 $    105,089.48     133.4702%
  5   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    106,346.60     135.0669%
  6   11014          JOE KEENUM EXCAVATION & CONSTRUCTION, INC.                             $    110,064.80     139.7892%
  7   03071          CHRISTOPHER PLUMBING & ELECTRIC, INC.                                  $    114,161.50     144.9923%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 046                     CONTRACT ID : 20030425046                  COUNTIES : LAWRENCE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 20011              |(   2  ) 07048              |(   3  ) 19074
                                         |TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    7500.00000       7500.00|    3000.00000       3000.00|    5000.00000        5000.00
 Removal Of Old Bridge, Station 6+15.00  |                            |                            |
0020 214A000                 365.000  CUYD|       7.50000       2737.50|      28.00000      10220.00|      20.00000        7300.00
 Structure Excavation                    |                            |                            |
0030 214B001                 130.000  CUYD|      18.00000       2340.00|      20.00000       2600.00|      20.00000        2600.00
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               39378.000  LB  |       0.42000      16538.76|       0.45000      17720.10|       0.52000       20476.56
 Steel Reinforcement                     |                            |                            |
0050 524A011                 148.000  CUYD|     225.00000      33300.00|     250.00000      37000.00|     255.00000       37740.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    6000.00000       6000.00|    2000.00000       2000.00|    6000.00000        6000.00
 Mobilization                            |                            |                            |
0070 665F000                  50.000  EACH|       5.00000        250.00|      15.00000        750.00|       5.00000         250.00
 Hay Bales                               |                            |                            |
0080 665J000                 560.000  LF  |       5.00000       2800.00|      10.00000       5600.00|       5.00000        2800.00
 Silt Fence, Type A                      |                            |                            |
0090 680A000                          LUMP|    1000.00000       1000.00|     500.00000        500.00|    4000.00000        4000.00
 Engineering Controls                    |                            |                            |
0100 740B000                 297.000  SQFT|      10.00000       2970.00|       8.00000       2376.00|       8.00000        2376.00
 Construction Signs                      |                            |                            |
0110 740F002                  12.000  EACH|     200.00000       2400.00|     160.00000       1920.00|     200.00000        2400.00
 Barricades, Type III                    |                            |                            |
0120 740I005                   3.000  EACH|     300.00000        900.00|      80.00000        240.00|     125.00000         375.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0130 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ $2,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $     78,736.26|             $     83,926.10|              $     91,317.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $     78,736.26|             $     83,926.10|              $     91,317.56
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 046                     CONTRACT ID : 20030425046                  COUNTIES : LAWRENCE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   4  ) 03023              |(   5   ) 18036             |(   6  ) 11014
                                         |B. H. CRAIG CONSTRUCTION CO |RILEY BRIDGE & ENGINEERING  |JOE KEENUM EXCAVATION & CONST.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    5000.00000       5000.00|    5500.00000       5500.00|    7500.00000        7500.00
 Removal Of Old Bridge, Station 6+15.00  |                            |                            |
0020 214A000                 365.000  CUYD|      40.00000      14600.00|      33.00000      12045.00|      45.00000       16425.00
 Structure Excavation                    |                            |                            |
0030 214B001                 130.000  CUYD|      25.00000       3250.00|      26.00000       3380.00|      12.00000        1560.00
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               39378.000  LB  |       0.55000      21657.90|       0.45000      17720.10|       0.60000       23626.80
 Steel Reinforcement                     |                            |                            |
0050 524A011                 148.000  CUYD|     275.00000      40700.00|     335.00000      49580.00|     295.00000       43660.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   10000.00000      10000.00|    4500.00000       4500.00|    5000.00000        5000.00
 Mobilization                            |                            |                            |
0070 665F000                  50.000  EACH|       6.00000        300.00|       6.00000        300.00|       4.00000         200.00
 Hay Bales                               |                            |                            |
0080 665J000                 560.000  LF  |       3.00000       1680.00|       5.00000       2800.00|       4.50000        2520.00
 Silt Fence, Type A                      |                            |                            |
0090 680A000                          LUMP|    3000.00000       3000.00|     500.00000        500.00|    1000.00000        1000.00
 Engineering Controls                    |                            |                            |
0100 740B000                 297.000  SQFT|       8.12000       2411.64|       9.50000       2821.50|       9.00000        2673.00
 Construction Signs                      |                            |                            |
0110 740F002                  12.000  EACH|     174.00000       2088.00|     500.00000       6000.00|     150.00000        1800.00
 Barricades, Type III                    |                            |                            |
0120 740I005                   3.000  EACH|     133.98000        401.94|     400.00000       1200.00|     400.00000        1200.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0130 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|    2900.00000        2900.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ $2,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $    105,089.48|             $    106,346.60|              $    110,064.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    105,089.48|             $    106,346.60|              $    110,064.80
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 046                     CONTRACT ID : 20030425046                  COUNTIES : LAWRENCE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   7  ) 03071              |(       )                   |(      )
                                         |CHRISTOPHER PLUMBING & ELEC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    5500.00000       5500.00|                            |
 Removal Of Old Bridge, Station 6+15.00  |                            |                            |
0020 214A000                 365.000  CUYD|      36.00000      13140.00|                            |
 Structure Excavation                    |                            |                            |
0030 214B001                 130.000  CUYD|      16.75000       2177.50|                            |
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               39378.000  LB  |       0.50000      19689.00|                            |
 Steel Reinforcement                     |                            |                            |
0050 524A011                 148.000  CUYD|     298.00000      44104.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   18000.00000      18000.00|                            |
 Mobilization                            |                            |                            |
0070 665F000                  50.000  EACH|       4.00000        200.00|                            |
 Hay Bales                               |                            |                            |
0080 665J000                 560.000  LF  |       5.90000       3304.00|                            |
 Silt Fence, Type A                      |                            |                            |
0090 680A000                          LUMP|    1000.00000       1000.00|                            |
 Engineering Controls                    |                            |                            |
0100 740B000                 297.000  SQFT|      11.00000       3267.00|                            |
 Construction Signs                      |                            |                            |
0110 740F002                  12.000  EACH|     260.00000       3120.00|                            |
 Barricades, Type III                    |                            |                            |
0120 740I005                   3.000  EACH|     220.00000        660.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0130 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ $2,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $    114,161.50|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    114,161.50|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 047                     CONTRACT ID : 20030425047                  COUNTIES : MARION
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02
                                        CONTRACT TIME :   35      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPNU-4721(200)
    for constructing the Culvert Extension, Widening,
    Resurfacing and Traffic Stripe on C.R.#57 from S.R.#253 to
    S.R.#74 (U.S.#278) east of Hamilton.  Length 3.963 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    451,414.43     100.0000%
  2   19074          S & M EQUIPMENT CO., INC.                                              $    477,398.59     105.7562%
  3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    525,391.11     116.3878%
  4   07048          GLASGOW CONSTRUCTION CO., INC.                                         $    564,159.20     124.9759%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20030425047                  COUNTIES : MARION
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 19074              |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206C010                   3.000  SQYD|      35.26000        105.78|     100.00000        300.00|     131.15000         393.45
 Removing Concrete Driveway              |                            |                            |
0020 210D001                7227.000  CUYD|       5.42000      39170.34|       7.50000      54202.50|       7.87000       56876.49
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0030 214A000                  49.000  CUYD|      10.20000        499.80|      20.00000        980.00|      13.12000         642.88
 Structure Excavation                    |                            |                            |
0040 214B001                  24.000  CUYD|      20.40000        489.60|      22.00000        528.00|      26.23000         629.52
 Foundation Backfill, Commercial         |                            |                            |
0050 405A000                1535.000  GAL |       1.00000       1535.00|       1.25000       1918.75|       0.92000        1412.20
 Tack Coat                               |                            |                            |
0060 424A340                3070.000  TON |      38.53000     118287.10|      39.00000     119730.00|      42.88000      131641.60
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0070 424B641                 200.000  TON |      55.35000      11070.00|      50.00000      10000.00|      57.90000       11580.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching 1 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, Esal Range A/B      |                            |                            |
0080 424B644                4093.000  TON |      33.54000     137279.22|      34.00000     139162.00|      37.35000      152873.55
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0090 424C351                1343.000  TON |      35.08000      47112.44|      36.00000      48348.00|      43.23000       58057.89
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0100 430B040                1117.000  TON |      15.95000      17816.15|      14.00000      15638.00|      17.05000       19044.85
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0110 502A000                3624.000  LB  |       1.02000       3696.48|       0.80000       2899.20|       1.31000        4747.44
 Steel Reinforcement                     |                            |                            |
0120 524B011                  32.000  CUYD|     510.00000      16320.00|     325.00000      10400.00|     655.77000       20984.64
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0130 600A000                          LUMP|   12578.50000      12578.50|   15000.00000      15000.00|    5410.66000        5410.66
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20030425047                  COUNTIES : MARION
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 19074             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |S & M EQUIPMENT CO., INC.   |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 630A001                 188.000  LF  |      12.44000       2338.72|      13.42000       2522.96|      15.04000        2827.52
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0150 630C050                   2.000  EACH|    1310.70000       2621.40|    1413.50000       2827.00|    1584.21000        3168.42
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0160 658A001                   3.000  ACRE|     919.02000       2757.06|    3500.00000      10500.00|    1859.10000        5577.30
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0170 665F000                  75.000  EACH|       6.49000        486.75|       5.00000        375.00|       7.44000         558.00
 Hay Bales                               |                            |                            |
0180 665J001                2000.000  LF  |       2.81000       5620.00|       4.50000       9000.00|       4.96000        9920.00
 Silt Fence, Type B                      |                            |                            |
0190 701A031                   8.000  MILE|    1040.40000       8323.20|    1071.00000       8568.00|    1270.88000       10167.04
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0200 701A035                   6.000  MILE|    1254.60000       7527.60|    1291.50000       7749.00|    1532.53000        9195.18
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0210 701A045                   1.000  MILE|     765.00000        765.00|     787.50000        787.50|     934.47000         934.47
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0220 701C000                   2.000  MILE|     428.40000        856.80|     441.00000        882.00|     523.30000        1046.60
 Broken Temporary Traffic Stripe         |                            |                            |
0230 701C001                  12.000  MILE|     530.40000       6364.80|     546.00000       6552.00|     647.90000        7774.80
 Solid Temporary Traffic Stripe          |                            |                            |
0240 703A002                  72.000  SQFT|      10.20000        734.40|      10.50000        756.00|      12.46000         897.12
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0250 705A032                 131.000  EACH|       5.87000        768.97|       6.04000        791.24|       7.16000         937.96
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0260 705A037                 786.000  EACH|       5.87000       4613.82|       6.04000       4747.44|       7.16000        5627.76
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0270 740B000                 223.000  SQFT|       7.50000       1672.50|       8.00000       1784.00|      10.49000        2339.27
 Construction Signs                      |                            |                            |
0280 740E000                  25.000  EACH|       0.06000          1.50|      10.00000        250.00|       2.49000          62.25
 Cones (36 Inches High)                  |                            |                            |
0290 740M001                  25.000  EACH|       0.06000          1.50|       8.00000        200.00|       2.49000          62.25
 Ballast For Cone                        |                            |                            |
0300 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 19,200.00)                      |                            |                            |
    SECTION TOTALS                       |             $    451,414.43|             $    477,398.59|              $    525,391.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    451,414.43|             $    477,398.59|              $    525,391.11
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20030425047                  COUNTIES : MARION
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   4  ) 07048              |(       )                   |(      )
                                         |GLASGOW CONSTRUCTION CO., I |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206C010                   3.000  SQYD|     100.00000        300.00|                            |
 Removing Concrete Driveway              |                            |                            |
0020 210D001                7227.000  CUYD|      15.00000     108405.00|                            |
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0030 214A000                  49.000  CUYD|      10.00000        490.00|                            |
 Structure Excavation                    |                            |                            |
0040 214B001                  24.000  CUYD|      20.00000        480.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0050 405A000                1535.000  GAL |       1.10000       1688.50|                            |
 Tack Coat                               |                            |                            |
0060 424A340                3070.000  TON |      34.17000     104901.90|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0070 424B641                 200.000  TON |      56.00000      11200.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching 1 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, Esal Range A/B      |                            |                            |
0080 424B644                4093.000  TON |      35.54000     145465.22|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0090 424C351                1343.000  TON |      41.66000      55949.38|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0100 430B040                1117.000  TON |      30.00000      33510.00|                            |
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0110 502A000                3624.000  LB  |       1.00000       3624.00|                            |
 Steel Reinforcement                     |                            |                            |
0120 524B011                  32.000  CUYD|     500.00000      16000.00|                            |
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0130 600A000                          LUMP|   20000.00000      20000.00|                            |
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20030425047                  COUNTIES : MARION
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 02

====================================================================================================================================
                                         |(   4  ) 07048              |(       )                   |(      )
                                         |GLASGOW CONSTRUCTION CO., I |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 630A001                 188.000  LF  |      12.20000       2293.60|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0150 630C050                   2.000  EACH|    1285.00000       2570.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0160 658A001                   3.000  ACRE|    1000.00000       3000.00|                            |
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0170 665F000                  75.000  EACH|      10.00000        750.00|                            |
 Hay Bales                               |                            |                            |
0180 665J001                2000.000  LF  |       5.00000      10000.00|                            |
 Silt Fence, Type B                      |                            |                            |
0190 701A031                   8.000  MILE|    1800.00000      14400.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0200 701A035                   6.000  MILE|    1800.00000      10800.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0210 701A045                   1.000  MILE|    1800.00000       1800.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0220 701C000                   2.000  MILE|     450.00000        900.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0230 701C001                  12.000  MILE|     450.00000       5400.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0240 703A002                  72.000  SQFT|       2.30000        165.60|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0250 705A032                 131.000  EACH|       8.00000       1048.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0260 705A037                 786.000  EACH|       8.00000       6288.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0270 740B000                 223.000  SQFT|      10.00000       2230.00|                            |
 Construction Signs                      |                            |                            |
0280 740E000                  25.000  EACH|      10.00000        250.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0290 740M001                  25.000  EACH|      10.00000        250.00|                            |
 Ballast For Cone                        |                            |                            |
0300 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 19,200.00)                      |                            |                            |
    SECTION TOTALS                       |             $    564,159.20|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    564,159.20|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 048                     CONTRACT ID : 20030425048                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : IBRCP-ACGBBR-4811(200)
    for constructing the Bridge Replacement on C.R.#409 at Short
    Creek north of Albertville.  Length 0.053 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    715,822.40     100.0000%
  2   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    751,541.81     104.9900%
  3   19037          SIMPSON BRIDGE COMPANY, INC.                                           $    758,350.51     105.9412%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 048                     CONTRACT ID : 20030425048                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 01007              |(   2  ) 03001              |(   3  ) 19037
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|   55000.00000      55000.00|   71000.00000       71000.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|   40000.00000      40000.00|   13308.25000      13308.25|   25500.00000       25500.00
 Removal Of Old Bridge, Station 84+19.03 |                            |                            |
 (EXISTING ALIGNMENT STATIONING)         |                            |                            |
0030 502A000               51435.000  LB  |       0.50000      25717.50|       0.37000      19030.95|       0.53000       27260.55
 Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   40000.00000      40000.00|   34000.00000      34000.00|   40500.00000       40500.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 82+34.50 (APPROX.  |                            |                            |
 76372 LBS.)                             |                            |                            |
0050 506A004                  47.000  LF  |     350.00000      16450.00|      73.50000       3454.50|     260.00000       12220.00
 Drilled Shaft Excavation, 3'-0" Diamete |                            |                            |
0060 506A008                  41.000  LF  |     350.00000      14350.00|      88.32000       3621.12|     260.00000       10660.00
 Drilled Shaft Excavation, 4'-0" Diamete |                            |                            |
0070 506B001                  25.000  LF  |    1000.00000      25000.00|    1100.00000      27500.00|     780.00000       19500.00
 Special Drilled Shaft Excavation, 3'-0" |                            |                            |
 Diameter                                |                            |                            |
0080 506B003                  33.000  LF  |    1000.00000      33000.00|    1300.00000      42900.00|     780.00000       25740.00
 Special Drilled Shaft Excavation, 4'-0" |                            |                            |
 Diameter                                |                            |                            |
0090 506C040                  72.000  LF  |      65.00000       4680.00|     125.00000       9000.00|     160.00000       11520.00
 Drilled Shaft Construction, 3'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0100 506C042                  74.000  LF  |      80.00000       5920.00|     175.00000      12950.00|     170.00000       12580.00
 Drilled Shaft Construction, 4'-0"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0110 506F008                  20.000  LF  |     110.00000       2200.00|     191.60000       3832.00|     104.00000        2080.00
 Permanent Drilled Shaft Casing, 4'-0"   |                            |                            |
 Diameter                                |                            |                            |
0120 506G000                   4.000  EACH|    1050.00000       4200.00|    1970.34000       7881.36|    1100.00000        4400.00
 Crosshole Sonic Logging, 3'-0" Diameter |                            |                            |
0130 506G002                   4.000  EACH|    1050.00000       4200.00|    1980.35000       7921.40|    1100.00000        4400.00
 Crosshole Sonic Logging, 4'-0" Diameter |                            |                            |
0140 508A000                4369.000  LB  |       2.50000      10922.50|       2.69000      11752.61|       3.00000       13107.00
 Structural Steel                        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 048                     CONTRACT ID : 20030425048                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 19037
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 510A000                 123.000  CUYD|     300.00000      36900.00|     614.06000      75529.38|     442.00000       54366.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0160 510C051                          LUMP|  128000.00000     128000.00|  151500.00000     151500.00|  158500.00000      158500.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 82+34.50 (APPROX. 302 CU. YDS.)         |                            |                            |
0170 510E000                 818.000  SQYD|       3.50000       2863.00|       2.85000       2331.30|       2.77000        2265.86
 Grooving Concrete Bridge Decks          |                            |                            |
0180 511A004                  24.000  EACH|     800.00000      19200.00|     319.41000       7665.84|     305.00000        7320.00
 Elastomeric Bearings, Type 4            |                            |                            |
0190 513B005                 590.000  LF  |     110.00000      64900.00|     120.00000      70800.00|      93.65000       55253.50
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
0200 513B017                 538.000  LF  |     150.00000      80700.00|     135.00000      72630.00|     144.00000       77472.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0210 600A000                          LUMP|   81600.00000      81600.00|   80000.00000      80000.00|   66000.00000       66000.00
 Mobilization                            |                            |                            |
0220 610C001                 660.000  TON |      22.00000      14520.00|      15.29000      10091.40|      18.75000       12375.00
 Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 645.000  SQYD|       3.00000       1935.00|       1.22000        786.90|       3.70000        2386.50
 Filter Blanket                          |                            |                            |
0240 630A001                 463.000  LF  |      10.80000       5000.40|      10.80000       5000.40|      11.20000        5185.60
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0250 630C003                   4.000  EACH|     990.00000       3960.00|     990.00000       3960.00|    1020.00000        4080.00
 Guardrail End Anchor, Type 13           |                            |                            |
0260 630C070                   4.000  EACH|    1210.00000       4840.00|    1210.00000       4840.00|    1250.00000        5000.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0270 652A053                   1.000  ACRE|    1000.00000       1000.00|     636.30000        636.30|     650.00000         650.00
 Seeding (Mix 1E)                        |                            |                            |
0280 656A001                   1.000  ACRE|    1000.00000       1000.00|     636.30000        636.30|     650.00000         650.00
 Mulching, Class A, Type 2               |                            |                            |
0290 665F000                  20.000  EACH|       5.00000        100.00|       6.86000        137.20|       5.00000         100.00
 Hay Bales                               |                            |                            |
0300 665J000                 100.000  LF  |      10.00000       1000.00|       5.10000        510.00|       5.00000         500.00
 Silt Fence, Type A                      |                            |                            |
0310 665K000                  10.000  CUYD|      20.00000        200.00|      13.16000        131.60|      25.00000         250.00
 Drainage Sump Excavation                |                            |                            |
0320 680A000                          LUMP|   15000.00000      15000.00|    7500.00000       7500.00|   21000.00000       21000.00
 Engineering Controls                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 048                     CONTRACT ID : 20030425048                  COUNTIES : MARSHALL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 03001             |(   3  ) 19037
                                         |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC |SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740B000                 222.000  SQFT|      12.00000       2664.00|      11.50000       2553.00|      11.75000        2608.50
 Construction Signs                      |                            |                            |
0340 740F002                   8.000  EACH|     275.00000       2200.00|     175.00000       1400.00|     165.00000        1320.00
 Barricades, Type III                    |                            |                            |
0350 740I005                   2.000  EACH|     350.00000        700.00|     375.00000        750.00|     300.00000         600.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0360 998A001                          LUMP|   15900.00000      15900.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 15,900.00)                      |                            |                            |
    SECTION TOTALS                       |             $    715,822.40|             $    751,541.81|              $    758,350.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    715,822.40|             $    751,541.81|              $    758,350.51
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   70      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-5200(211)
    for constructin the Bridge Replacement (Precast) and
    Approaches on C.R.#1035 (New Cut Road) over Crowdabout Creek
    west of Falkville. Length - 0.131 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    429,646.25     100.0000%
  2   03023          B. H. CRAIG CONSTRUCTION COMPANY, INC.                                 $    462,580.92     107.6655%
  3   23071          WARRIOR CONSTRUCTORS, INC.                                             $    523,279.90     121.7932%
  4   19125          BOB SHUFORD CONSTRUCTION, LLC                                          $    568,416.26     132.2987%
  5   02088          B & B ENGINEERING & DESIGN                                             $    601,095.00     139.9046%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2  ) 03023              |(   3  ) 23071
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|    3480.00000       3480.00|    5000.00000        5000.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|    9860.00000       9860.00|   50000.00000       50000.00
 Removal Of Old Bridge, Station 19+78.70 |                            |                            |
0030 206D000                  41.000  LF  |      30.00000       1230.00|       8.70000        356.70|      20.00000         820.00
 Removing Pipe                           |                            |                            |
0040 210A000                1781.000  CUYD|       6.50000      11576.50|       4.64000       8263.84|       6.00000       10686.00
 Unclassified Excavation                 |                            |                            |
0050 210D001                 984.000  CUYD|       9.75000       9594.00|       7.54000       7419.36|       2.00000        1968.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0060 214B001                  19.000  CUYD|      26.00000        494.00|      50.00000        950.00|      39.64000         753.16
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   5.000  RBST|     310.00000       1550.00|      29.00000        145.00|     500.00000        2500.00
 Roadbed Processing                      |                            |                            |
0080 301A004                 578.000  SQYD|       5.25000       3034.50|       3.48000       2011.44|       4.40000        2543.20
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0090 301A012                1751.000  SQYD|       5.25000       9192.75|       5.22000       9140.22|       5.28000        9245.28
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0100 401A000                1278.000  SQYD|       1.60000       2044.80|       1.16000       1482.48|       1.50000        1917.00
 Bituminous Treatment A                  |                            |                            |
0110 405A000                  37.000  GAL |       2.60000         96.20|       2.32000         85.84|       2.00000          74.00
 Tack Coat                               |                            |                            |
0120 429A200                  68.000  TON |      73.50000       4998.00|      58.00000       3944.00|      90.00000        6120.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 429B201                 184.000  TON |      68.25000      12558.00|      55.68000      10245.12|      75.00000       13800.00
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range A                            |                            |                            |
0140 502A000                 180.000  LB  |       2.00000        360.00|       4.00000        720.00|       5.00000         900.00
 Steel Reinforcement                     |                            |                            |
0150 505G003                  29.000  EACH|      80.00000       2320.00|     100.00000       2900.00|     100.00000        2900.00
 Pile Points (Type A, 12")               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 03023             |(   3  ) 23071
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 505H000                 148.000  LF  |      72.00000      10656.00|      30.00000       4440.00|      41.07000        6078.36
 Pilot Holes                             |                            |                            |
0170 505M002                 690.000  LF  |      22.00000      15180.00|      30.00000      20700.00|      18.56000       12806.40
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0180 505M008                 225.000  LF  |      26.50000       5962.50|      35.00000       7875.00|      28.98000        6520.50
 Steel Piling Furnished And Driven(HP    |                            |                            |
 12x74)                                  |                            |                            |
0190 507A000                   2.000  EACH|    2180.00000       4360.00|    2500.00000       5000.00|    2500.00000        5000.00
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0200 510A000                  31.000  CUYD|     600.00000      18600.00|     300.00000       9300.00|    1512.36000       46883.16
 Bridge Substructure Concrete, Class A   |                            |                            |
0210 511A000                  66.000  EACH|      65.00000       4290.00|      60.00000       3960.00|      85.00000        5610.00
 Elastomeric Bearings, Type 1            |                            |                            |
0220 512A014                   2.000  EACH|    2840.00000       5680.00|    3300.00000       6600.00|    3300.00000        6600.00
 Precast Concrete Abutment Caps, 2'-0"   |                            |                            |
 Wide By 1'-8" Deep By 33'-0" Long       |                            |                            |
0230 512B004                   4.000  EACH|    2840.00000      11360.00|    3250.00000      13000.00|    3400.00000       13600.00
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2'-0" Wide By 2'- 0" Deep By 31'-6" Long|                            |                            |
0240 512C017                  30.000  EACH|    3325.00000      99750.00|    3900.00000     117000.00|    3300.00000       99000.00
 Precast  Concrete Type 1 Span Section   |                            |                            |
 3'-6" By 2'-0" Deep By 39'-11 3/4" Long |                            |                            |
0250 512C025                  10.000  EACH|    3640.00000      36400.00|    4300.00000      43000.00|    4000.00000       40000.00
 Precast Concrete Type 2C Span Section   |                            |                            |
 3'-6" By 2'-0" Deep By 39'-11 3/4" Long |                            |                            |
0260 512D025                   6.000  EACH|    3510.00000      21060.00|    4000.00000      24000.00|    3500.00000       21000.00
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 39'-11" Long      |                            |                            |
0270 512D030                   4.000  EACH|    3510.00000      14040.00|    4000.00000      16000.00|    4000.00000       16000.00
 Precast Concrete Barrier Rail End       |                            |                            |
 Section,39'-11 3/8" Long                |                            |                            |
0280 512E001                  16.000  EACH|     355.00000       5680.00|     500.00000       8000.00|     400.00000        6400.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2                                      |                            |                            |
0290 512F001                   8.000  EACH|     500.00000       4000.00|     660.00000       5280.00|     500.00000        4000.00
 Precast Concrete Wing Panels, Type W2   |                            |                            |
0300 512G000                   4.000  EACH|     500.00000       2000.00|     575.00000       2300.00|     550.00000        2200.00
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 03023             |(   3  ) 23071
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 530B010                  84.000  LF  |     290.00000      24360.00|     450.00000      37800.00|     199.76000       16779.84
 102" Span, 62" Rise Roadway Pipe (Class |                            |                            |
 3 R.C.)                                 |                            |                            |
0320 600A000                          LUMP|   29000.00000      29000.00|   35000.00000      35000.00|   50000.00000       50000.00
 Mobilization                            |                            |                            |
0330 610C001                 475.000  TON |      22.00000      10450.00|      13.92000       6612.00|      22.00000       10450.00
 Loose Riprap, Class 2                   |                            |                            |
0340 610D000                 250.000  SQYD|       3.50000        875.00|       1.46000        365.00|       4.00000        1000.00
 Filter Blanket                          |                            |                            |
0350 630C003                   4.000  EACH|    1200.00000       4800.00|    1210.00000       4840.00|    1100.00000        4400.00
 Guardrail End Anchor, Type 13           |                            |                            |
0360 630C050                   4.000  EACH|    1350.00000       5400.00|    1375.00000       5500.00|    1250.00000        5000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0370 650A000                 192.000  CUYD|       7.00000       1344.00|       7.25000       1392.00|      10.00000        1920.00
 Topsoil                                 |                            |                            |
0380 652A053                   1.000  ACRE|     650.00000        650.00|    1200.00000       1200.00|     750.00000         750.00
 Seeding (Mix 1E)                        |                            |                            |
0390 656A001                   1.000  ACRE|     650.00000        650.00|    1200.00000       1200.00|     750.00000         750.00
 Mulching, Class A, Type 2               |                            |                            |
0400 665F000                  50.000  EACH|       6.00000        300.00|       5.00000        250.00|      10.00000         500.00
 Hay Bales                               |                            |                            |
0410 665J000                 100.000  LF  |       6.00000        600.00|      10.00000       1000.00|      10.00000        1000.00
 Silt Fence, Type A                      |                            |                            |
0420 680A000                          LUMP|    6000.00000       6000.00|    9000.00000       9000.00|    5000.00000        5000.00
 Engineering Controls                    |                            |                            |
0430 701A031                   1.000  MILE|     800.00000        800.00|    1980.00000       1980.00|    5325.00000        5325.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0440 701A035                   1.000  MILE|     900.00000        900.00|    1980.00000       1980.00|    5325.00000        5325.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0450 701A045                   1.000  MILE|     900.00000        900.00|    1980.00000       1980.00|    2000.00000        2000.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0460 701C000                   1.000  MILE|     400.00000        400.00|     495.00000        495.00|    1500.00000        1500.00
 Broken Temporary Traffic Stripe         |                            |                            |
0470 701C001                   1.000  MILE|     400.00000        400.00|     495.00000        495.00|    1500.00000        1500.00
 Solid Temporary Traffic Stripe          |                            |                            |
0480 705A032                   5.000  EACH|      10.00000         50.00|       6.60000         33.00|      35.00000         175.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 03023             |(   3  ) 23071
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 705A037                   9.000  EACH|      10.00000         90.00|       6.60000         59.40|      35.00000         315.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0500 740B000                 311.000  SQFT|      10.00000       3110.00|       8.12000       2525.32|      15.00000        4665.00
 Construction Signs                      |                            |                            |
0510 740F002                   4.000  EACH|     500.00000       2000.00|     174.00000        696.00|     500.00000        2000.00
 Barricades, Type III                    |                            |                            |
0520 740I005                   4.000  EACH|     500.00000       2000.00|     179.80000        719.20|     500.00000        2000.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0530 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 11,700)                         |                            |                            |
    SECTION TOTALS                       |             $    429,646.25|             $    462,580.92|              $    523,279.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    429,646.25|             $    462,580.92|              $    523,279.90
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19125              |(   5   ) 02088             |(      )
                                         |BOB SHUFORD CONSTRUCTION LL |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|   15000.00000      15000.00|
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|   26000.00000      26000.00|   50000.00000      50000.00|
 Removal Of Old Bridge, Station 19+78.70 |                            |                            |
0030 206D000                  41.000  LF  |      20.00000        820.00|     100.00000       4100.00|
 Removing Pipe                           |                            |                            |
0040 210A000                1781.000  CUYD|       9.50000      16919.50|       6.00000      10686.00|
 Unclassified Excavation                 |                            |                            |
0050 210D001                 984.000  CUYD|      12.00000      11808.00|      15.00000      14760.00|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0060 214B001                  19.000  CUYD|      40.00000        760.00|      25.00000        475.00|
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   5.000  RBST|     400.00000       2000.00|     600.00000       3000.00|
 Roadbed Processing                      |                            |                            |
0080 301A004                 578.000  SQYD|       3.75000       2167.50|      10.00000       5780.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0090 301A012                1751.000  SQYD|       5.50000       9630.50|      15.00000      26265.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0100 401A000                1278.000  SQYD|       0.67000        856.26|       4.00000       5112.00|
 Bituminous Treatment A                  |                            |                            |
0110 405A000                  37.000  GAL |       1.46000         54.02|      10.00000        370.00|
 Tack Coat                               |                            |                            |
0120 429A200                  68.000  TON |      63.96000       4349.28|      60.00000       4080.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 429B201                 184.000  TON |      51.80000       9531.20|      60.00000      11040.00|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range A                            |                            |                            |
0140 502A000                 180.000  LB  |       2.00000        360.00|       2.00000        360.00|
 Steel Reinforcement                     |                            |                            |
0150 505G003                  29.000  EACH|     150.00000       4350.00|     100.00000       2900.00|
 Pile Points (Type A, 12")               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19125              |(   5   ) 02088             |(      )
                                         |BOB SHUFORD CONSTRUCTION LL |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 505H000                 148.000  LF  |      40.00000       5920.00|     375.00000      55500.00|
 Pilot Holes                             |                            |                            |
0170 505M002                 690.000  LF  |      23.00000      15870.00|      15.00000      10350.00|
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0180 505M008                 225.000  LF  |      26.00000       5850.00|      25.00000       5625.00|
 Steel Piling Furnished And Driven(HP    |                            |                            |
 12x74)                                  |                            |                            |
0190 507A000                   2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00|
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0200 510A000                  31.000  CUYD|     600.00000      18600.00|    1500.00000      46500.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0210 511A000                  66.000  EACH|     150.00000       9900.00|      75.00000       4950.00|
 Elastomeric Bearings, Type 1            |                            |                            |
0220 512A014                   2.000  EACH|    3500.00000       7000.00|    3300.00000       6600.00|
 Precast Concrete Abutment Caps, 2'-0"   |                            |                            |
 Wide By 1'-8" Deep By 33'-0" Long       |                            |                            |
0230 512B004                   4.000  EACH|    3500.00000      14000.00|    3300.00000      13200.00|
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2'-0" Wide By 2'- 0" Deep By 31'-6" Long|                            |                            |
0240 512C017                  30.000  EACH|    3500.00000     105000.00|    3400.00000     102000.00|
 Precast  Concrete Type 1 Span Section   |                            |                            |
 3'-6" By 2'-0" Deep By 39'-11 3/4" Long |                            |                            |
0250 512C025                  10.000  EACH|    3600.00000      36000.00|    3600.00000      36000.00|
 Precast Concrete Type 2C Span Section   |                            |                            |
 3'-6" By 2'-0" Deep By 39'-11 3/4" Long |                            |                            |
0260 512D025                   6.000  EACH|    3500.00000      21000.00|    3300.00000      19800.00|
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 39'-11" Long      |                            |                            |
0270 512D030                   4.000  EACH|    3500.00000      14000.00|    3400.00000      13600.00|
 Precast Concrete Barrier Rail End       |                            |                            |
 Section,39'-11 3/8" Long                |                            |                            |
0280 512E001                  16.000  EACH|     600.00000       9600.00|     400.00000       6400.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2                                      |                            |                            |
0290 512F001                   8.000  EACH|     650.00000       5200.00|     500.00000       4000.00|
 Precast Concrete Wing Panels, Type W2   |                            |                            |
0300 512G000                   4.000  EACH|     650.00000       2600.00|     500.00000       2000.00|
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19125              |(   5   ) 02088             |(      )
                                         |BOB SHUFORD CONSTRUCTION LL |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 530B010                  84.000  LF  |     500.00000      42000.00|     300.00000      25200.00|
 102" Span, 62" Rise Roadway Pipe (Class |                            |                            |
 3 R.C.)                                 |                            |                            |
0320 600A000                          LUMP|   96000.00000      96000.00|   25000.00000      25000.00|
 Mobilization                            |                            |                            |
0330 610C001                 475.000  TON |      30.00000      14250.00|      22.00000      10450.00|
 Loose Riprap, Class 2                   |                            |                            |
0340 610D000                 250.000  SQYD|       3.00000        750.00|       4.00000       1000.00|
 Filter Blanket                          |                            |                            |
0350 630C003                   4.000  EACH|    1100.00000       4400.00|    1500.00000       6000.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0360 630C050                   4.000  EACH|    1285.00000       5140.00|    1500.00000       6000.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0370 650A000                 192.000  CUYD|      10.00000       1920.00|      10.00000       1920.00|
 Topsoil                                 |                            |                            |
0380 652A053                   1.000  ACRE|    1500.00000       1500.00|    2500.00000       2500.00|
 Seeding (Mix 1E)                        |                            |                            |
0390 656A001                   1.000  ACRE|    1500.00000       1500.00|    2500.00000       2500.00|
 Mulching, Class A, Type 2               |                            |                            |
0400 665F000                  50.000  EACH|      12.00000        600.00|       6.00000        300.00|
 Hay Bales                               |                            |                            |
0410 665J000                 100.000  LF  |       5.00000        500.00|       8.00000        800.00|
 Silt Fence, Type A                      |                            |                            |
0420 680A000                          LUMP|   10000.00000      10000.00|    3000.00000       3000.00|
 Engineering Controls                    |                            |                            |
0430 701A031                   1.000  MILE|    2500.00000       2500.00|    2500.00000       2500.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0440 701A035                   1.000  MILE|    2500.00000       2500.00|    3000.00000       3000.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0450 701A045                   1.000  MILE|    2500.00000       2500.00|    3000.00000       3000.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0460 701C000                   1.000  MILE|    2500.00000       2500.00|    1500.00000       1500.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0470 701C001                   1.000  MILE|    1750.00000       1750.00|    2000.00000       2000.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0480 705A032                   5.000  EACH|      10.00000         50.00|      10.00000         50.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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                                                                                                                  PAGE : 049 -9
                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20030425049                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 19125              |(   5   ) 02088             |(      )
                                         |BOB SHUFORD CONSTRUCTION LL |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 705A037                   9.000  EACH|     200.00000       1800.00|      10.00000         90.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0500 740B000                 311.000  SQFT|      10.00000       3110.00|      12.00000       3732.00|
 Construction Signs                      |                            |                            |
0510 740F002                   4.000  EACH|     250.00000       1000.00|     400.00000       1600.00|
 Barricades, Type III                    |                            |                            |
0520 740I005                   4.000  EACH|     250.00000       1000.00|     200.00000        800.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
0530 998A001                          LUMP|       0.00000          0.00|   11700.00000      11700.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 11,700)                         |                            |                            |
    SECTION TOTALS                       |             $    568,416.26|             $    601,095.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    568,416.26|             $    601,095.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 051                     CONTRACT ID : 20030425051                  COUNTIES : RANDOLPH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPNU-5602(201)
    for constructing the Widening, Resurfacing and Traffic
    Stripe on C.R.#59 from C.R.#65 at Tin Shop to C.R.#56 at
    Rocky Branch.  Length 5.163 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    529,138.95     100.0000%
  2   05024          EAST RIVER CONSTRUCTION COMPANY, INC.                                  $    536,851.29     101.4575%
  3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    554,511.28     104.7950%
  4   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    560,688.25     105.9624%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 051                     CONTRACT ID : 20030425051                  COUNTIES : RANDOLPH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 05024              |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 305B060                2000.000  TON |      18.36000      36720.00|      20.00000      40000.00|      21.04000       42080.00
 Crushed Aggregate, Section 825,         |                            |                            |
 Shoulder Material, For Miscellaneous Use|                            |                            |
0020 405A000                3935.000  GAL |       1.25000       4918.75|       1.75000       6886.25|       0.92000        3620.20
 Tack Coat                               |                            |                            |
0030 424A340                3418.000  TON |      38.09000     130191.62|      38.85000     132789.30|      40.53000      138531.54
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0040 424A346                  50.000  TON |      65.17000       3258.50|      50.00000       2500.00|      66.11000        3305.50
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 424B636                6059.000  TON |      35.90000     217518.10|      37.80000     229030.20|      36.24000      219578.16
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0060 424B640                 300.000  TON |      99.62000      29886.00|      60.00000      18000.00|      67.03000       20109.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 424C351                1212.000  TON |      40.27000      48807.24|      37.27000      45171.24|      40.24000       48770.88
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0080 600A000                          LUMP|    7283.00000       7283.00|   18780.70000      18780.70|   30000.00000       30000.00
 Mobilization                            |                            |                            |
0090 701A031                  10.000  MILE|    1102.50000      11025.00|    1080.00000      10800.00|    1255.80000       12558.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0100 701A035                   9.000  MILE|    1354.50000      12190.50|    1250.00000      11250.00|    1453.48000       13081.32
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   1.000  MILE|     787.50000        787.50|     990.00000        990.00|    1151.15000        1151.15
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701C000                   2.000  MILE|     441.00000        882.00|     360.00000        720.00|     418.60000         837.20
 Broken Temporary Traffic Stripe         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 051                     CONTRACT ID : 20030425051                  COUNTIES : RANDOLPH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 05024             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C001                  18.000  MILE|     556.50000      10017.00|     460.00000       8280.00|     534.88000        9627.84
 Solid Temporary Traffic Stripe          |                            |                            |
0140 703A002                 480.000  SQFT|       2.63000       1262.40|       2.90000       1392.00|       3.37000        1617.60
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0150 705A032                 102.000  EACH|       6.03000        615.06|       5.30000        540.60|       6.16000         628.32
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 580.000  EACH|       6.03000       3497.40|       5.50000       3190.00|       6.40000        3712.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 372.000  SQFT|       7.79000       2897.88|      10.50000       3906.00|       8.61000        3202.92
 Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    7381.00000       7381.00|    2625.00000       2625.00|    2099.65000        2099.65
 Pilot Car                               |                            |                            |
0190 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 23,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $    529,138.95|             $    536,851.29|              $    554,511.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    529,138.95|             $    536,851.29|              $    554,511.28
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 051                     CONTRACT ID : 20030425051                  COUNTIES : RANDOLPH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13022              |(       )                   |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 305B060                2000.000  TON |      18.00000      36000.00|                            |
 Crushed Aggregate, Section 825,         |                            |                            |
 Shoulder Material, For Miscellaneous Use|                            |                            |
0020 405A000                3935.000  GAL |       1.25000       4918.75|                            |
 Tack Coat                               |                            |                            |
0030 424A340                3418.000  TON |      44.00000     150392.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0040 424A346                  50.000  TON |      44.00000       2200.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 424B636                6059.000  TON |      36.00000     218124.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0060 424B640                 300.000  TON |      70.00000      21000.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 424C351                1212.000  TON |      36.00000      43632.00|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0080 600A000                          LUMP|   38000.00000      38000.00|                            |
 Mobilization                            |                            |                            |
0090 701A031                  10.000  MILE|    1050.00000      10500.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0100 701A035                   9.000  MILE|    1290.00000      11610.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   1.000  MILE|     750.00000        750.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701C000                   2.000  MILE|     420.00000        840.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 051                     CONTRACT ID : 20030425051                  COUNTIES : RANDOLPH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13022              |(       )                   |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C001                  18.000  MILE|     530.00000       9540.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0140 703A002                 480.000  SQFT|       2.50000       1200.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0150 705A032                 102.000  EACH|       5.75000        586.50|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 580.000  EACH|       5.75000       3335.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 372.000  SQFT|      12.50000       4650.00|                            |
 Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    3410.00000       3410.00|                            |
 Pilot Car                               |                            |                            |
0190 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 23,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $    560,688.25|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    560,688.25|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 052                     CONTRACT ID : 20030425052                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-5700(203)
    for constructing the Bridge Replacements (3)(Bridge
    Culverts) at various locations as indicated in the plans.
    Length - 0.025 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   08017          H & L CONSTRUCTION, INC.                                               $    287,551.81     100.0000%
  2   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    399,590.40     138.9629%
  3   03071          CHRISTOPHER PLUMBING & ELECTRIC, INC.                                  $    444,060.25     154.4279%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 052                     CONTRACT ID : 20030425052                  COUNTIES : RUSSELL
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 08017              |(   2  ) 14005              |(   3  ) 03071
                                         |H & L CONSTRUCTION, INC.    |G. W. NORRELL CONTRACTING C |CHRISTOPHER PLUMBING & ELECTRIC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206A000                          LUMP|    3000.00000       3000.00|   10000.00000      10000.00|    7500.00000        7500.00
 Removal Of Old Bridge, Station 5+35.10  |                            |                            |
0020 206A001                          LUMP|    3000.00000       3000.00|   10000.00000      10000.00|    7500.00000        7500.00
 Removal Of Old Bridge, Station 5+30.75  |                            |                            |
0030 206A002                          LUMP|    3000.00000       3000.00|   15000.00000      15000.00|    7500.00000        7500.00
 Removal Of Old Bridge, Station 14+41.75 |                            |                            |
0040 214A000                1894.000  CUYD|       6.50000      12311.00|       5.00000       9470.00|      11.25000       21307.50
 Structure Excavation                    |                            |                            |
0050 214B001                2841.000  CUYD|       0.01000         28.41|      23.00000      65343.00|      16.75000       47586.75
 Foundation Backfill, Commercial         |                            |                            |
0060 502A000              112172.000  LB  |       0.45000      50477.40|       0.45000      50477.40|       0.50000       56086.00
 Steel Reinforcement                     |                            |                            |
0070 524A011                 598.000  CUYD|     285.00000     170430.00|     300.00000     179400.00|     320.00000      191360.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0080 600A000                          LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   50000.00000       50000.00
 Mobilization                            |                            |                            |
0090 610C001                 840.000  TON |      25.75000      21630.00|      24.00000      20160.00|      20.00000       16800.00
 Loose Riprap, Class 2                   |                            |                            |
0100 610D000                 840.000  SQYD|       3.00000       2520.00|       5.00000       4200.00|       3.00000        2520.00
 Filter Blanket                          |                            |                            |
0110 665F000                 135.000  EACH|       5.00000        675.00|       4.00000        540.00|       4.00000         540.00
 Hay Bales                               |                            |                            |
0120 665J000                1200.000  LF  |       3.95000       4740.00|       4.50000       5400.00|       5.90000        7080.00
 Silt Fence, Type A                      |                            |                            |
0130 680A000                          LUMP|    2280.00000       2280.00|    3000.00000       3000.00|    8500.00000        8500.00
 Engineering Controls                    |                            |                            |
0140 740B000                 280.000  SQFT|       7.00000       1960.00|      15.00000       4200.00|      11.00000        3080.00
 Construction Signs                      |                            |                            |
0150 740F002                  16.000  EACH|     200.00000       3200.00|     400.00000       6400.00|     260.00000        4160.00
 Barricades, Type III                    |                            |                            |
0160 740I005                  12.000  EACH|     275.00000       3300.00|     500.00000       6000.00|     220.00000        2640.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0170 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|    9900.00000        9900.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 9,900)                          |                            |                            |
    SECTION TOTALS                       |             $    287,551.81|             $    399,590.40|              $    444,060.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    287,551.81|             $    399,590.40|              $    444,060.25
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 053                     CONTRACT ID : 20030425053                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-6117(201)
    for constructing the Bridge Replacement on Eastaboga Road
    over Choccolocco Creek southeast of the Talladega Super
    Speedway. Length - 0.078 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,192,799.50     100.0000%
  2   23071          WARRIOR CONSTRUCTORS, INC.                                             $  1,225,143.33     102.7116%
  3   19007          SCOTT BRIDGE COMPANY, INC.                                             $  1,226,668.45     102.8395%
  4   13099          MCINNIS, LLC                                                           $  1,372,413.00     115.0581%
  5   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,397,308.24     117.1453%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 053                     CONTRACT ID : 20030425053                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01007              |(   2  ) 23071              |(   3  ) 19007
                                         |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.  |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206A000                          LUMP|   80000.00000      80000.00|  115000.00000     115000.00|   75000.00000       75000.00
 Removal Of Old Bridge, Station 347+77.9 |                            |                            |
0020 215A000                 242.000  CUYD|      50.00000      12100.00|      20.00000       4840.00|      30.00000        7260.00
 Unclassified Bridge Excavation          |                            |                            |
0030 502A000               57900.000  LB  |       0.50000      28950.00|       0.60000      34740.00|       0.55000       31845.00
 Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   60000.00000      60000.00|   65000.00000      65000.00|   67000.00000       67000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 347+73, APPROX.    |                            |                            |
 113,100 LBS.                            |                            |                            |
0050 503A000                  75.000  CUYD|     250.00000      18750.00|      65.00000       4875.00|     200.00000       15000.00
 Seal Concrete                           |                            |                            |
0060 503B001                          LUMP|   25000.00000      25000.00|   50000.00000      50000.00|   30000.00000       30000.00
 Cofferdam And Pumping, BENT NO. 2       |                            |                            |
0070 503B002                          LUMP|   25000.00000      25000.00|   50000.00000      50000.00|   30000.00000       30000.00
 Cofferdam And Pumping, BENT NO. 3       |                            |                            |
0080 505G003                  78.000  EACH|     100.00000       7800.00|      90.00000       7020.00|     150.00000       11700.00
 Pile Points (Type A, 12")               |                            |                            |
0090 505H000                 540.000  LF  |     150.00000      81000.00|     100.00000      54000.00|      64.00000       34560.00
 Pilot Holes                             |                            |                            |
0100 505M002                1611.000  LF  |      22.00000      35442.00|      22.50000      36247.50|      22.00000       35442.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0110 508A000                7220.000  LB  |       2.00000      14440.00|       3.25000      23465.00|       3.00000       21660.00
 Structural Steel                        |                            |                            |
0120 510A000                 304.000  CUYD|     300.00000      91200.00|     350.00000     106400.00|     350.00000      106400.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0130 510C051                          LUMP|  235000.00000     235000.00|  200000.00000     200000.00|  289500.00000      289500.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 347+73.00, APPROX. 498 CU. YDS.         |                            |                            |
0140 510E000                1343.000  SQYD|       2.50000       3357.50|       1.81000       2430.83|       2.00000        2686.00
 Grooving Concrete Bridge Decks          |                            |                            |
0150 511A001                  30.000  EACH|     200.00000       6000.00|     125.00000       3750.00|     150.00000        4500.00
 Elastomeric Bearings, Type 2            |                            |                            |
0160 513B017                2003.000  LF  |     150.00000     300450.00|     112.50000     225337.50|     130.00000      260390.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
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    CALL ORDER   : 053                     CONTRACT ID : 20030425053                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 23071             |(   3  ) 19007
                                         |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.  |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 600A000                          LUMP|  103000.00000     103000.00|  140000.00000     140000.00|  110000.00000      110000.00
 Mobilization                            |                            |                            |
0180 610C001                1490.000  TON |      20.00000      29800.00|      25.00000      37250.00|      25.00000       37250.00
 Loose Riprap, Class 2                   |                            |                            |
0190 610D000                 790.000  SQYD|       3.00000       2370.00|       3.00000       2370.00|       2.50000        1975.00
 Filter Blanket                          |                            |                            |
0200 630A001                1200.000  LF  |      10.10000      12120.00|       9.75000      11700.00|      12.00000       14400.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0210 630C003                   4.000  EACH|     985.00000       3940.00|    1025.00000       4100.00|    1250.00000        5000.00
 Guardrail End Anchor, Type 13           |                            |                            |
0220 630C070                   4.000  EACH|    1220.00000       4880.00|    1300.00000       5200.00|    1500.00000        6000.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0230 665F000                 150.000  EACH|       5.00000        750.00|       9.75000       1462.50|       8.50000        1275.00
 Hay Bales                               |                            |                            |
0240 665J000                 500.000  LF  |       5.00000       2500.00|      10.00000       5000.00|       3.75000        1875.00
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|       0.00000          0.00|   20000.00000      20000.00|   17000.00000       17000.00
 Engineering Controls                    |                            |                            |
0260 740B000                 397.000  SQFT|      10.00000       3970.00|      15.00000       5955.00|       9.85000        3910.45
 Construction Signs                      |                            |                            |
0270 740F002                  12.000  EACH|     215.00000       2580.00|     500.00000       6000.00|     210.00000        2520.00
 Barricades, Type III                    |                            |                            |
0280 740I005                   6.000  EACH|     400.00000       2400.00|     500.00000       3000.00|     420.00000        2520.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0290 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 35,700)                         |                            |                            |
    SECTION TOTALS                       |             $  1,192,799.50|             $  1,225,143.33|              $  1,226,668.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,192,799.50|             $  1,225,143.33|              $  1,226,668.45
====================================================================================================================================



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 053 -4
                                                       TABULATION OF BIDS

    CALL ORDER   : 053                     CONTRACT ID : 20030425053                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13099              |(   5   ) 03001             |(      )
                                         |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206A000                          LUMP|   30000.00000      30000.00|  150000.00000     150000.00|
 Removal Of Old Bridge, Station 347+77.9 |                            |                            |
0020 215A000                 242.000  CUYD|      15.00000       3630.00|      22.47000       5437.74|
 Unclassified Bridge Excavation          |                            |                            |
0030 502A000               57900.000  LB  |       0.63000      36477.00|       0.37000      21423.00|
 Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   61000.00000      61000.00|   42250.00000      42250.00|
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 347+73, APPROX.    |                            |                            |
 113,100 LBS.                            |                            |                            |
0050 503A000                  75.000  CUYD|      60.00000       4500.00|     433.93000      32544.75|
 Seal Concrete                           |                            |                            |
0060 503B001                          LUMP|   38000.00000      38000.00|   82500.00000      82500.00|
 Cofferdam And Pumping, BENT NO. 2       |                            |                            |
0070 503B002                          LUMP|   38000.00000      38000.00|   82500.00000      82500.00|
 Cofferdam And Pumping, BENT NO. 3       |                            |                            |
0080 505G003                  78.000  EACH|      60.00000       4680.00|     100.00000       7800.00|
 Pile Points (Type A, 12")               |                            |                            |
0090 505H000                 540.000  LF  |     500.00000     270000.00|     220.00000     118800.00|
 Pilot Holes                             |                            |                            |
0100 505M002                1611.000  LF  |      22.00000      35442.00|      30.00000      48330.00|
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0110 508A000                7220.000  LB  |       2.00000      14440.00|       2.58000      18627.60|
 Structural Steel                        |                            |                            |
0120 510A000                 304.000  CUYD|     490.00000     148960.00|     400.00000     121600.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0130 510C051                          LUMP|  263900.00000     263900.00|  200000.00000     200000.00|
 Bridge Concrete Superstructure, STA.    |                            |                            |
 347+73.00, APPROX. 498 CU. YDS.         |                            |                            |
0140 510E000                1343.000  SQYD|       3.00000       4029.00|       1.90000       2551.70|
 Grooving Concrete Bridge Decks          |                            |                            |
0150 511A001                  30.000  EACH|     140.00000       4200.00|     153.54000       4606.20|
 Elastomeric Bearings, Type 2            |                            |                            |
0160 513B017                2003.000  LF  |     125.00000     250375.00|     118.71000     237776.13|
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 053                     CONTRACT ID : 20030425053                  COUNTIES : TALLADEGA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 13099              |(   5   ) 03001             |(      )
                                         |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 600A000                          LUMP|   75000.00000      75000.00|  150000.00000     150000.00|
 Mobilization                            |                            |                            |
0180 610C001                1490.000  TON |      20.00000      29800.00|      17.97000      26775.30|
 Loose Riprap, Class 2                   |                            |                            |
0190 610D000                 790.000  SQYD|       2.00000       1580.00|       1.86000       1469.40|
 Filter Blanket                          |                            |                            |
0200 630A001                1200.000  LF  |      10.10000      12120.00|      10.10000      12120.00|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0210 630C003                   4.000  EACH|     985.00000       3940.00|     985.00000       3940.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0220 630C070                   4.000  EACH|    1220.00000       4880.00|    1220.00000       4880.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0230 665F000                 150.000  EACH|       5.00000        750.00|       6.09000        913.50|
 Hay Bales                               |                            |                            |
0240 665J000                 500.000  LF  |       6.50000       3250.00|       3.45000       1725.00|
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|   24000.00000      24000.00|   12000.00000      12000.00|
 Engineering Controls                    |                            |                            |
0260 740B000                 397.000  SQFT|      10.00000       3970.00|       7.42000       2945.74|
 Construction Signs                      |                            |                            |
0270 740F002                  12.000  EACH|     200.00000       2400.00|     159.00000       1908.00|
 Barricades, Type III                    |                            |                            |
0280 740I005                   6.000  EACH|     515.00000       3090.00|     314.03000       1884.18|
 Warning Lights, Type B (Detachable Head |                            |                            |
0290 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 35,700)                         |                            |                            |
    SECTION TOTALS                       |             $  1,372,413.00|             $  1,397,308.24|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,372,413.00|             $  1,397,308.24|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 054                     CONTRACT ID : 20030425054                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-6217(200)
    for constructing the Widening, Resurfacing and Traffic
    Stripe on C.R.#40 from C.R.#37 to C.R.#42 in Dadeville.
    Length 5.510 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   05024          EAST RIVER CONSTRUCTION COMPANY, INC.                                  $    465,985.15     100.0000%
  2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    488,366.83     104.8031%
  3   05002          EAST ALABAMA PAVING COMPANY, INC.                                      $    507,882.60     108.9912%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 054                     CONTRACT ID : 20030425054                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 05024              |(   2  ) 04013              |(   3  ) 05002
                                         |EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 405A000                3880.000  GAL |       1.15000       4462.00|       0.90000       3492.00|       1.20000        4656.00
 Tack Coat                               |                            |                            |
0020 429A200                3850.000  TON |      34.11000     131323.50|      36.31000     139793.50|      40.59000      156271.50
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0030 429B204                 500.000  TON |      63.00000      31500.00|      50.21000      25105.00|      60.00000       30000.00
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Patching, 3/4" Maximum Aggregate |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0040 429B208                4800.000  TON |      33.07000     158736.00|      34.03000     163344.00|      38.08000      182784.00
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 3/4" Maximum Aggregate |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0050 429C211                 850.000  TON |      33.07000      28109.50|      33.96000      28866.00|      36.13000       30710.50
 Improved Bituminous Concrete Base Layer |                            |                            |
 Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0060 600A000                          LUMP|   10658.55000      10658.55|   15000.00000      15000.00|    3500.00000        3500.00
 Mobilization                            |                            |                            |
0070 630A021                2500.000  LF  |      10.00000      25000.00|      11.59000      28975.00|      10.25000       25625.00
 Steel Beam Guardrail, Class A, Type     |                            |                            |
 2(Steel Post)                           |                            |                            |
0080 630C070                  12.000  EACH|    1140.00000      13680.00|    1265.24000      15182.88|    1120.00000       13440.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0090 651B000                  28.000  TON |      40.00000       1120.00|      42.06000       1177.68|      40.00000        1120.00
 Agricultural Limestone                  |                            |                            |
0100 652A056                  14.000  ACRE|     500.00000       7000.00|     540.80000       7571.20|     500.00000        7000.00
 Seeding (Mix 2E)                        |                            |                            |
0110 656A000                  14.000  ACRE|     425.00000       5950.00|     480.71000       6729.94|     425.00000        5950.00
 Mulching, Class A, Type 1               |                            |                            |
0120 665F000                 100.000  EACH|       5.25000        525.00|       7.21000        721.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0130 665J000                 300.000  LF  |       5.25000       1575.00|       3.12000        936.00|       4.00000        1200.00
 Silt Fence, Type A                      |                            |                            |
0140 701A031                  12.000  MILE|    1050.00000      12600.00|    1193.07000      14316.84|    1050.00000       12600.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 054                     CONTRACT ID : 20030425054                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 05024              |(   2   ) 04013             |(   3  ) 05002
                                         |EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A035                  10.000  MILE|    1200.00000      12000.00|    1362.82000      13628.20|    1200.00000       12000.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0160 701A045                   2.000  MILE|     980.00000       1960.00|    1112.97000       2225.94|     980.00000        1960.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0170 701C000                   4.000  MILE|     350.00000       1400.00|     397.49000       1589.96|     350.00000        1400.00
 Broken Temporary Traffic Stripe         |                            |                            |
0180 701C001                  20.000  MILE|     450.00000       9000.00|     511.06000      10221.20|     450.00000        9000.00
 Solid Temporary Traffic Stripe          |                            |                            |
0190 703A002                 260.000  SQFT|       2.90000        754.00|       3.29000        855.40|       2.90000         754.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0200 705A032                  72.000  EACH|       5.30000        381.60|       6.02000        433.44|       5.30000         381.60
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0210 705A037                 660.000  EACH|       5.50000       3630.00|       6.25000       4125.00|       5.50000        3630.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0220 740B000                 240.000  SQFT|      10.50000       2520.00|       8.41000       2018.40|      10.00000        2400.00
 Construction Signs                      |                            |                            |
0230 740E000                  50.000  EACH|      10.50000        525.00|       6.01000        300.50|      10.00000         500.00
 Cones (36 Inches High)                  |                            |                            |
0240 740O000                   1.000  EACH|    1575.00000       1575.00|    1757.75000       1757.75|     500.00000         500.00
 Pilot Car                               |                            |                            |
0250 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 25,100.00)                      |                            |                            |
    SECTION TOTALS                       |             $    465,985.15|             $    488,366.83|              $    507,882.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    465,985.15|             $    488,366.83|              $    507,882.60
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 055                     CONTRACT ID : 20030425055                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-7156(600)
    for constructing the Bridge Replacement (Precast) on
    C.R.#148 (Main
    Street) over Beaver Creek in Pinson. Length - 0.012 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    308,405.00     100.0000%
  2   23071          WARRIOR CONSTRUCTORS, INC.                                             $    421,805.39     136.7700%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 055                     CONTRACT ID : 20030425055                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2  ) 23071              |(      )
                                         |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206A000                          LUMP|   26400.00000      26400.00|  148652.21000     148652.21|
 Removal Of Old Bridge, Station 6+22.36  |                            |                            |
0020 206D008                  35.000  LF  |      50.00000       1750.00|      71.15000       2490.25|
 Removing Retaining Wall                 |                            |                            |
0030 502A001               10730.000  LB  |       0.50000       5365.00|       0.62000       6652.60|
 Steel Reinforcement (Grade 60)          |                            |                            |
0040 502B000                          LUMP|    3500.00000       3500.00|    6010.63000       6010.63|
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 6+25.24, APPROX.   |                            |                            |
 5900 LBS.                               |                            |                            |
0050 505G004                  14.000  EACH|      90.00000       1260.00|      98.53000       1379.42|
 Pile Points (Type A, 14")               |                            |                            |
0060 505H000                 110.000  LF  |     150.00000      16500.00|      52.35000       5758.50|
 Pilot Holes                             |                            |                            |
0070 505M005                 235.000  LF  |      28.00000       6580.00|      36.35000       8542.25|
 Steel Piling Furnished And Driven(HP    |                            |                            |
 14x89)                                  |                            |                            |
0080 508A000                 430.000  LB  |       3.00000       1290.00|       6.98000       3001.40|
 Structural Steel                        |                            |                            |
0090 510A000                 110.000  CUYD|     300.00000      33000.00|     503.12000      55343.20|
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 510C051                          LUMP|   25000.00000      25000.00|   29893.67000      29893.67|
 Bridge Concrete Superstructure, STA.    |                            |                            |
 6+25.24, APPROX. 45 CUBIC YARDS         |                            |                            |
0110 510E000                 270.000  SQYD|      10.00000       2700.00|      10.82000       2921.40|
 Grooving Concrete Bridge Decks          |                            |                            |
0120 513C000                   9.000  EACH|   11500.00000     103500.00|    7651.36000      68862.24|
 Prestressed Concrete Interior Span      |                            |                            |
 Sections, 4'-1" WIDE BY 2'-0" DEEP BY   |                            |                            |
 59'-8" LONG                             |                            |                            |
0130 513D000                   2.000  EACH|   11500.00000      23000.00|    7936.21000      15872.42|
 Prestressed Concrete Exterior Span      |                            |                            |
 Sections, 4'-1" WIDE BY 2'-0" DEEP BY   |                            |                            |
 59'-8" LONG                             |                            |                            |
0140 517F000                 124.000  LF  |     115.00000      14260.00|     112.50000      13950.00|
 Bridge Mounted Galvanized Steel Barrier |                            |                            |
 Rail (Specialty Item)                   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 055                     CONTRACT ID : 20030425055                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01007              |(   2   ) 23071             |(      )
                                         |ALABAMA BRIDGE BUILDERS, IN |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 600A000                          LUMP|   35000.00000      35000.00|   49001.20000      49001.20|
 Mobilization                            |                            |                            |
0160 665J000                 360.000  LF  |       7.50000       2700.00|       9.65000       3474.00|
 Silt Fence, Type A                      |                            |                            |
0170 998A001                          LUMP|    6600.00000       6600.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ $6,600.00)                      |                            |                            |
    SECTION TOTALS                       |             $    308,405.00|             $    421,805.39|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    308,405.00|             $    421,805.39|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :   50      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : CMAQ-7162(600)
    for constructing the Grade, Drainage, Pavement and
    Signalization on Oporto-Madrid Boulevard from Fourth Avenue
    South to Rugby Avenue in Birmingham.  Length 0.281 km

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    256,992.26     100.0000%
  2   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    336,993.00     131.1296%
  3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    366,671.13     142.6779%
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                                                                                                                  PAGE : 056 -2
                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 07003              |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |R.E. GRILLS CONSTRUCTION CO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000M                         LUMP|    4005.84000       4005.84|   25076.00000      25076.00|   14341.16000       14341.16
 Clearing & Grubbing (Approximately 0.1  |                            |                            |
 HECTARE)                                |                            |                            |
0020 206C000M                192.000  M2  |      12.38000       2376.96|      16.00000       3072.00|      31.67000        6080.64
 Removing Concrete Sidewalk              |                            |                            |
0030 206C001M                 12.000  M2  |      42.57000        510.84|      28.00000        336.00|      38.73000         464.76
 Removing Concrete Pavement              |                            |                            |
0040 206D003M                185.000  M   |      13.95000       2580.75|       8.00000       1480.00|      34.74000        6426.90
 Removing Curb And Gutter                |                            |                            |
0050 206D005M                 14.000  M   |      18.24000        255.36|      22.00000        308.00|      42.68000         597.52
 Removing Gutter                         |                            |                            |
0060 206D011M                 46.000  M   |      14.33000        659.18|      22.00000       1012.00|      21.79000        1002.34
 Removing Fence                          |                            |                            |
0070 206E001M                  3.000  EACH|     309.52000        928.56|     490.00000       1470.00|     663.94000        1991.82
 Removing Inlets                         |                            |                            |
0080 210A000M                350.000  M3  |      37.45000      13107.50|      23.00000       8050.00|      39.74000       13909.00
 Unclassified Excavation                 |                            |                            |
0090 214A000M                 70.000  M3  |      32.86000       2300.20|      27.00000       1890.00|      47.80000        3346.00
 Structure Excavation                    |                            |                            |
0100 214B001M                 19.000  M3  |      15.06000        286.14|      82.00000       1558.00|      56.26000        1068.94
 Foundation Backfill, Commercial         |                            |                            |
0110 306A000M                  1.000  EACH|     654.17000        654.17|   11000.00000      11000.00|     929.52000         929.52
 Portable Nuclear Moisture-Density       |                            |                            |
 Testing Device                          |                            |                            |
0120 405A000M                568.000  L   |       0.40000        227.20|       1.00000        568.00|       0.88000         499.84
 Tack Coat                               |                            |                            |
0130 408A052M               4445.000  M2  |       1.26000       5600.70|       2.50000      11112.50|       2.42000       10756.90
 Planing Existing Pavement               |                            |                            |
 (Approximately 26 mm Thru 50 mm Thick)  |                            |                            |
0140 424A361M                386.000  MTON|      49.45000      19087.70|      55.00000      21230.00|      51.87000       20021.82
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 19.0mm Maximum Aggregate |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0150 424A366M                124.000  MTON|      62.57000       7758.68|      75.00000       9300.00|      61.02000        7566.48
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07003             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |R.E. GRILLS CONSTRUCTION CO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B651M                 50.000  MTON|      67.40000       3370.00|     100.00000       5000.00|      90.44000        4522.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0170 424B681M                 62.000  MTON|      60.09000       3725.58|      90.00000       5580.00|      84.49000        5238.38
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0180 424C361M                224.000  MTON|      52.19000      11690.56|      70.00000      15680.00|      61.27000       13724.48
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 37.5mm Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0190 530A001M                  9.000  M   |     179.54000       1615.86|     100.00000        900.00|     265.58000        2390.22
 450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0200 530B001M                  2.000  M   |     361.49000        722.98|     200.00000        400.00|     697.14000        1394.28
 560 mm Span X 345 mm Rise Roadway Pipe  |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0210 600A000M                         LUMP|    7751.00000       7751.00|   27300.00000      27300.00|   27254.83000       27254.83
 Mobilization                            |                            |                            |
0220 602A000M                 11.000  EACH|     174.32000       1917.52|     100.00000       1100.00|     265.58000        2921.38
 Right Of Way Markers                    |                            |                            |
0230 618A001M                140.000  M2  |      37.80000       5292.00|      61.00000       8540.00|      39.64000        5549.60
 Concrete Sidewalk, 150 mm Thick         |                            |                            |
0240 621A000M                  2.000  EACH|    3150.00000       6300.00|    1400.00000       2800.00|    3983.66000        7967.32
 Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0250 621C015M                  4.000  EACH|    2625.00000      10500.00|    2200.00000       8800.00|    3319.71000       13278.84
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0260 623A000M                  9.000  M   |     693.00000       6237.00|     100.00000        900.00|     128.35000        1155.15
 Concrete Gutter                         |                            |                            |
0270 623B001M                 22.000  M   |     103.43000       2275.46|     155.00000       3410.00|     195.56000        4302.32
 Concrete Curb, Type N Special           |                            |                            |
0280 623C000M                156.000  M   |      60.90000       9500.40|      97.00000      15132.00|      95.87000       14955.72
 Combination Curb & Gutter, Type C       |                            |                            |
0290 650A000M                 23.000  M3  |      33.84000        778.32|      45.00000       1035.00|      43.29000         995.67
 Topsoil                                 |                            |                            |
0300 654A001M                221.000  M2  |       4.72000       1043.12|       4.00000        884.00|       7.94000        1754.74
 Solid Sodding (Bermuda)                 |                            |                            |
0310 665F000M                 32.000  EACH|      10.34000        330.88|       6.00000        192.00|      17.93000         573.76
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07003             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |R.E. GRILLS CONSTRUCTION CO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 665G000M                  8.000  EACH|       0.65000          5.20|       5.00000         40.00|      10.62000          84.96
 Sand Bags                               |                            |                            |
0330 665J000M                260.000  M   |      13.31000       3460.60|      23.00000       5980.00|      17.42000        4529.20
 Silt Fence, Type A                      |                            |                            |
0340 680A000M                         LUMP|    8379.00000       8379.00|   10000.00000      10000.00|   10091.92000       10091.92
 Engineering Controls                    |                            |                            |
0350 701A028M                  1.000  KM  |     714.00000        714.00|     650.00000        650.00|    1960.36000        1960.36
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
0360 701A037M                  1.000  KM  |     913.50000        913.50|     850.00000        850.00|    1960.36000        1960.36
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
0370 701A041M                  1.000  KM  |     630.00000        630.00|     600.00000        600.00|     784.65000         784.65
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
0380 701B006M                 90.000  M   |       1.89000        170.10|       2.00000        180.00|       4.14000         372.60
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (2.3 mm Thick) (150 mm Wide)            |                            |                            |
0390 701C000M                  1.000  KM  |     367.50000        367.50|     350.00000        350.00|     587.85000         587.85
 Broken Temporary Traffic Stripe         |                            |                            |
0400 701C001M                  1.000  KM  |     472.50000        472.50|     450.00000        450.00|     587.85000         587.85
 Solid Temporary Traffic Stripe          |                            |                            |
0410 703A002M                354.000  M2  |      22.05000       7805.70|      20.00000       7080.00|      34.06000       12057.24
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0420 703B002M                  9.000  M2  |      22.05000        198.45|      20.00000        180.00|      46.68000         420.12
 Traffic Control Legends, Class 2, Type  |                            |                            |
0430 703D001M                224.000  M2  |      12.60000       2822.40|      12.00000       2688.00|      17.66000        3955.84
 Temporary Traffic Control Markings      |                            |                            |
0440 705A030M                 15.000  EACH|       6.30000         94.50|       6.00000         90.00|       7.25000         108.75
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0450 705A031M                 12.000  EACH|       6.30000         75.60|       6.00000         72.00|       7.25000          87.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0460 705A032M                 40.000  EACH|       6.30000        252.00|       6.00000        240.00|       7.25000         290.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0470 705A037M                 18.000  EACH|       6.30000        113.40|       6.00000        108.00|       7.25000         130.50
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0480 705A038M                 24.000  EACH|       6.30000        151.20|       6.00000        144.00|       7.25000         174.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07003             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |R.E. GRILLS CONSTRUCTION CO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0490 730A000M                         LUMP|    2205.00000       2205.00|    2600.00000       2600.00|    1505.82000        1505.82
 Removal Of Existing Traffic Control     |                            |                            |
 Unit ( OPORTO MADRID AND 5TH AVENUE AND |                            |                            |
0500 730C000M                         LUMP|    1653.75000       1653.75|    1900.00000       1900.00|    7340.88000        7340.88
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit( OPORTO MADRID AND 5TH     |                            |                            |
 AVENUE AND                              |                            |                            |
0510 730E000M                  5.000  EACH|    1653.75000       8268.75|    1900.00000       9500.00|    2635.19000       13175.95
 Metal Traffic Signal Pole Foundation    |                            |                            |
0520 730G001M                  5.000  EACH|    3730.86000      18654.30|    4400.00000      22000.00|    5270.37000       26351.85
 Metal Traffic Signal Strain Pole        |                            |                            |
0530 730H001M                445.000  M   |      13.23000       5887.35|      15.00000       6675.00|      11.30000        5028.50
 Loop Wire                               |                            |                            |
0540 730I001M               1229.000  M   |       2.21000       2716.09|       2.50000       3072.50|       5.02000        6169.58
 Loop Dectector Lead-In-Cable            |                            |                            |
0550 730J010M                  7.000  EACH|     217.19000       1520.33|     250.00000       1750.00|     250.97000        1756.79
 Vehicle Loop Detector                   |                            |                            |
0560 730K000M                  8.000  EACH|     286.65000       2293.20|     340.00000       2720.00|     658.80000        5270.40
 Traffic Signal Junction Box             |                            |                            |
0570 730L003M                 15.000  M   |      18.74000        281.10|      22.00000        330.00|      10.66000         159.90
 27 Millimeter Non-Metallic, Conduit     |                            |                            |
0580 730L005M                212.000  M   |      22.05000       4674.60|      26.00000       5512.00|      11.92000        2527.04
 53 Millimeter Non-Metallic, Conduit     |                            |                            |
0590 730M015M                151.000  M   |       5.51000        832.01|       6.00000        906.00|      10.04000        1516.04
 Interconnect Cable, Aerial Self-        |                            |                            |
 Supporting, #14AWG, 9 Condu ctors, IMSA |                            |                            |
 20-3                                    |                            |                            |
0600 730M016M                 35.000  M   |       2.76000         96.60|       3.00000        105.00|       7.53000         263.55
 Interconnect Cable, Aerial Lashed, #14  |                            |                            |
 AWG, 9 Connectors, IM SA 20-1           |                            |                            |
0610 730N010M                  5.000  EACH|     441.00000       2205.00|     500.00000       2500.00|    1474.46000        7372.30
 Luminaire Extension Assembly, 3.7 METER |                            |                            |
0620 730P022M                 11.000  EACH|     834.59000       9180.49|    1000.00000      11000.00|    1003.88000       11042.68
 Vehicular Signal Head, 300 Millimeter,  |                            |                            |
 3 Section, Type LED                     |                            |                            |
0630 730P024M                  1.000  EACH|    1337.33000       1337.33|    1500.00000       1500.00|    1631.31000        1631.31
 Vehicular Signal Head, 300 Millimeter,  |                            |                            |
 5 Section, Type LED                     |                            |                            |
0640 730Q011M                  5.000  EACH|     787.19000       3935.95|     900.00000       4500.00|    1229.75000        6148.75
 Pedestrian Signal Head, Type LED        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20030425056                  COUNTIES : JEFFERSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 07003             |(   3  ) 04013
                                         |APAC-SOUTHEAST, INC.        |R.E. GRILLS CONSTRUCTION CO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 730R052M                  1.000  EACH|   18567.20000      18567.20|   22000.00000      22000.00|   19073.74000       19073.74
 Controller Assembly, 170, 8 Phase       |                            |                            |
0660 730T000M                  1.000  EACH|     441.00000        441.00|     500.00000        500.00|     627.43000         627.43
 Wood Pole                               |                            |                            |
0670 740B000M                 39.000  M2  |      97.25000       3792.75|     100.00000       3900.00|     106.23000        4142.97
 Construction Signs                      |                            |                            |
0680 740D000M                 43.000  EACH|      35.48000       1525.64|      65.00000       2795.00|      79.67000        3425.81
 Channelizing Drums                      |                            |                            |
0690 740E000M                 25.000  EACH|      15.70000        392.50|      12.00000        300.00|      21.25000         531.25
 Cones (900 mm High)                     |                            |                            |
0700 740M001M                 25.000  EACH|       0.13000          3.25|       6.00000        150.00|       9.96000         249.00
 Ballast For Cone                        |                            |                            |
0710 740Q000M                 80.000  M   |      11.79000        943.20|       3.00000        240.00|      26.16000        2092.80
 Construction Safety Fence               |                            |                            |
0720 741C010M                  2.000  EACH|    1378.65000       2757.30|    1500.00000       3000.00|     663.94000        1327.88
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0730 756A024M                 34.000  M   |      82.69000       2811.46|      80.00000       2720.00|      81.57000        2773.38
 150mm Electrical Conduit, 1 Line, Type  |                            |                            |
 2 Installation                          |                            |                            |
0740 998A001M                         LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel (Optional Bid,Either  |                            |                            |
 $0 Or $ 11,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $    256,992.26|             $    336,993.00|              $    366,671.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    256,992.26|             $    336,993.00|              $    366,671.13
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 058                     CONTRACT ID : 20030425058                  COUNTIES : ETOWAH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-8116(600)
    for constructing the Bridge Rehabilitation on the Broad
    Street Bridge in Gadsden. Length - 0.255 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   16004          PNEUMATIC CONCRETE CO., INC.                                           $    585,834.00     100.0000%
  2   16013          PRESSURE CONCRETE INCORPORATED                                         $    651,629.76     111.2311%
  3   19007          SCOTT BRIDGE COMPANY, INC.                                             $  1,067,691.00     182.2515%
  4   13099          MCINNIS, LLC                                                           $  1,120,075.00     191.1932%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 058                     CONTRACT ID : 20030425058                  COUNTIES : ETOWAH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 16004              |(   2  ) 16013              |(   3  ) 19007
                                         |PNEUMATIC CONCRETE CO., INC |PRESSURE CONCRETE INCORPORA |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 520N011                  11.000  EACH|    2700.00000      29700.00|    3000.00000      33000.00|   20000.00000      220000.00
 Repairs To Existing Bridge(Reconstruct  |                            |                            |
 Portion Of Arch And Spandrel Column)    |                            |                            |
0020 520P001                 152.000  LF  |     150.00000      22800.00|     150.00000      22800.00|     250.00000       38000.00
 Repairs To Existing Bridge(Crack Repair |                            |                            |
0030 520P002                  66.000  LF  |     284.00000      18744.00|     934.00000      61644.00|     525.00000       34650.00
 Repairs To Existing Bridge(Reconstruct  |                            |                            |
 Portion Of Ornamental Handrail)         |                            |                            |
0040 520Q000                 983.000  SQFT|     250.00000     245750.00|     423.00000     415809.00|     400.00000      393200.00
 Repairs To Existing Bridge(Spall Repair |                            |                            |
0050 520R003                          LUMP|  177000.00000     177000.00|   88600.00000      88600.00|  200000.00000      200000.00
 Repairs To Existing Bridge, Pressure    |                            |                            |
 Washing                                 |                            |                            |
0060 600A000                          LUMP|   48594.00000      48594.00|    3000.00000       3000.00|  140000.00000      140000.00
 Mobilization                            |                            |                            |
0070 665J001                 590.000  LF  |       3.00000       1770.00|       1.25000        737.50|       5.00000        2950.00
 Silt Fence, Type B                      |                            |                            |
0080 740B000                1234.000  SQFT|      13.00000      16042.00|       7.56000       9329.04|      11.50000       14191.00
 Construction Signs                      |                            |                            |
0090 740C000                 154.000  SQFT|      13.00000       2002.00|       9.18000       1413.72|      15.00000        2310.00
 Special Construction Signs              |                            |                            |
0100 740D000                  68.000  EACH|      90.00000       6120.00|      56.00000       3808.00|      80.00000        5440.00
 Channelizing Drums                      |                            |                            |
0110 740F002                  15.000  EACH|     260.00000       3900.00|     205.00000       3075.00|     300.00000        4500.00
 Barricades, Type III                    |                            |                            |
0120 740I005                   7.000  EACH|     572.00000       4004.00|     248.50000       1739.50|     350.00000        2450.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0130 741C010                   2.000  EACH|    4704.00000       9408.00|    3337.00000       6674.00|    5000.00000       10000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0140 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 28,600.00)                      |                            |                            |
    SECTION TOTALS                       |             $    585,834.00|             $    651,629.76|              $  1,067,691.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    585,834.00|             $    651,629.76|              $  1,067,691.00
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 058                     CONTRACT ID : 20030425058                  COUNTIES : ETOWAH
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 13099              |(       )                   |(      )
                                         |MCINNIS, LLC                |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 520N011                  11.000  EACH|    9880.00000     108680.00|                            |
 Repairs To Existing Bridge(Reconstruct  |                            |                            |
 Portion Of Arch And Spandrel Column)    |                            |                            |
0020 520P001                 152.000  LF  |      80.00000      12160.00|                            |
 Repairs To Existing Bridge(Crack Repair |                            |                            |
0030 520P002                  66.000  LF  |    3300.00000     217800.00|                            |
 Repairs To Existing Bridge(Reconstruct  |                            |                            |
 Portion Of Ornamental Handrail)         |                            |                            |
0040 520Q000                 983.000  SQFT|     255.00000     250665.00|                            |
 Repairs To Existing Bridge(Spall Repair |                            |                            |
0050 520R003                          LUMP|  338600.00000     338600.00|                            |
 Repairs To Existing Bridge, Pressure    |                            |                            |
 Washing                                 |                            |                            |
0060 600A000                          LUMP|  125000.00000     125000.00|                            |
 Mobilization                            |                            |                            |
0070 665J001                 590.000  LF  |      15.00000       8850.00|                            |
 Silt Fence, Type B                      |                            |                            |
0080 740B000                1234.000  SQFT|      25.00000      30850.00|                            |
 Construction Signs                      |                            |                            |
0090 740C000                 154.000  SQFT|      30.00000       4620.00|                            |
 Special Construction Signs              |                            |                            |
0100 740D000                  68.000  EACH|     100.00000       6800.00|                            |
 Channelizing Drums                      |                            |                            |
0110 740F002                  15.000  EACH|     350.00000       5250.00|                            |
 Barricades, Type III                    |                            |                            |
0120 740I005                   7.000  EACH|     400.00000       2800.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0130 741C010                   2.000  EACH|    4000.00000       8000.00|                            |
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0140 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 28,600.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,120,075.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,120,075.00|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 060                     CONTRACT ID : 20030425060                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07
                                        CONTRACT TIME :   35      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-9450(600)
    for constructing the Resurfacing and Traffic Stripe on
    C.R.#25 (Denton Road) from S.R.#210 (Ross Clark Circle) to
    south of Westgate Parkway.  Length 1.140 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01087          APAC-SOUTHEAST, INC.                                                   $    180,806.83     100.0000%
  2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    196,376.68     108.6113%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 060                     CONTRACT ID : 20030425060                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2  ) 23024              |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 401B108               23700.000  SQYD|       0.95000      22515.00|       1.25000      29625.00|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0020 405A000                  50.000  GAL |       7.50000        375.00|       4.50000        225.00|
 Tack Coat                               |                            |                            |
0030 408A052                 365.000  SQYD|       8.07000       2945.55|      10.00000       3650.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                1955.000  TON |      47.00000      91885.00|      48.50000      94817.50|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                 100.000  TON |      68.00000       6800.00|      49.75000       4975.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 430B003                  16.000  TON |      38.00000        608.00|      35.00000        560.00|
 Aggregate Surfacing (ALDOT#57)          |                            |                            |
0070 600A000                          LUMP|   13700.00000      13700.00|   19500.00000      19500.00|
 Mobilization                            |                            |                            |
0080 650A000                 500.000  CUYD|      15.78000       7890.00|      17.50000       8750.00|
 Topsoil                                 |                            |                            |
0090 651F000                   1.000  TON |     330.00000        330.00|      75.00000         75.00|
 Ammonium Nitrate                        |                            |                            |
0100 652A061                   1.000  ACRE|     450.00000        450.00|     750.00000        750.00|
 Seeding (Mix 3E)                        |                            |                            |
0110 656A000                   1.000  ACRE|     450.00000        450.00|     750.00000        750.00|
 Mulching, Class A, Type 1               |                            |                            |
0120 665F000                  20.000  EACH|       4.50000         90.00|       6.50000        130.00|
 Hay Bales                               |                            |                            |
0130 665J000                 200.000  LF  |       3.50000        700.00|       5.00000       1000.00|
 Silt Fence, Type A                      |                            |                            |
0140 701A031                   3.000  MILE|    1200.00000       3600.00|    1200.00000       3600.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0150 701A035                   3.000  MILE|    1350.00000       4050.00|    1350.00000       4050.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 060                     CONTRACT ID : 20030425060                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 01087              |(   2   ) 23024             |(      )
                                         |APAC-SOUTHEAST, INC.        |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701A045                   1.000  MILE|     800.00000        800.00|     800.00000        800.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0170 701B005                 812.000  LF  |       0.64000        519.68|       0.64000        519.68|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0180 701C000                   1.000  MILE|     500.00000        500.00|     500.00000        500.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                   3.000  MILE|     500.00000       1500.00|     500.00000       1500.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                4342.000  SQFT|       2.25000       9769.50|       2.25000       9769.50|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0210 703B002                 300.000  SQFT|       3.00000        900.00|       3.00000        900.00|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0220 703D001                4342.000  SQFT|       1.00000       4342.00|       1.00000       4342.00|
 Temporary Traffic Control Markings      |                            |                            |
0230 740B000                 386.000  SQFT|       7.35000       2837.10|       8.00000       3088.00|
 Construction Signs                      |                            |                            |
0240 740E000                 100.000  EACH|      16.00000       1600.00|      10.00000       1000.00|
 Cones (36 Inches High)                  |                            |                            |
0250 740M001                 100.000  EACH|       9.00000        900.00|       5.00000        500.00|
 Ballast For Cone                        |                            |                            |
0260 740O000                   1.000  EACH|     750.00000        750.00|    1000.00000       1000.00|
 Pilot Car                               |                            |                            |
0270 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,800.00)                       |                            |                            |
    SECTION TOTALS                       |             $    180,806.83|             $    196,376.68|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    180,806.83|             $    196,376.68|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04
                                        CONTRACT TIME :  150      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPPC-8020(600)
    for constructing the Fifth Avenue Extension (Grade, Drainage
    and Pavement) from Airport Road to Melanie Lane in Phenix
    City.  Length 1.117 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   07001          S. A. GRAHAM COMPANY, INC.                                             $  1,856,837.77     100.0000%
  2   01036          ALEXANDER CONTRACTING CO., INC.                                        $  1,882,375.35     101.3753%
  3   18030          ROBINSON PAVING COMPANY                                                $  1,977,656.05     106.5067%
  4   20050          TOMLIN CONSTRUCTION, LLC                                               $  2,076,737.59     111.8427%
  5   14001          NEWELL ROADBUILDERS, INC.                                              $  2,100,287.32     113.1110%
  6   13025          MCMATH-TURNER CONSTRUCTION COMPANY                                     $  2,191,226.32     118.0085%
  7   03041          HILTON COOPER CONTRACTING, INC.                                        $  2,520,457.06     135.7392%
  8   01087          APAC-SOUTHEAST, INC.                                                   $  2,676,589.30     144.1477%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2  ) 01036              |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   51265.95000      51265.95|   84000.00000      84000.00|   71000.00000       71000.00
 Clearing & Grubbing (Approximately 18   |                            |                            |
 Acres)                                  |                            |                            |
0020 210A000               93668.000  CUYD|       1.35000     126451.80|       1.39000     130198.52|       1.85000      173285.80
 Unclassified Excavation                 |                            |                            |
0030 210D000               89794.000  CUYD|       2.75000     246933.50|       2.77000     248729.38|       3.77000      338523.38
 Borrow Excavation                       |                            |                            |
0040 214A000                3674.000  CUYD|       5.00000      18370.00|       3.93000      14438.82|       3.25000       11940.50
 Structure Excavation                    |                            |                            |
0050 214B001                 908.000  CUYD|      17.28000      15690.24|      36.60000      33232.80|      35.00000       31780.00
 Foundation Backfill, Commercial         |                            |                            |
0060 231B002                4180.000  TON |      12.00000      50160.00|      20.39000      85230.20|      13.79000       57642.20
 Roadbed Stabilizing Material, ALDOT     |                            |                            |
 #410 (Modified)                         |                            |                            |
0070 301A012               27272.000  SQYD|       4.45000     121360.40|       3.77000     102815.44|       3.32000       90543.04
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0080 401A000               23983.000  SQYD|       0.47000      11272.01|       0.47000      11272.01|       0.40000        9593.20
 Bituminous Treatment A                  |                            |                            |
0090 405A000                1192.000  GAL |       2.43000       2896.56|       2.42000       2884.64|       1.40000        1668.80
 Tack Coat                               |                            |                            |
0100 429A220                1756.000  TON |      39.27000      68958.12|      39.05000      68571.80|      38.75000       68045.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0110 429A226                 200.000  TON |      42.03000       8406.00|      41.79000       8358.00|      48.00000        9600.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range B        |                            |                            |
0120 429B221                3126.000  TON |      34.17000     106815.42|      33.98000     106221.48|      37.78000      118100.28
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range B                            |                            |                            |
0130 429C221                4531.000  TON |      34.28000     155322.68|      34.09000     154461.79|      37.65000      170592.15
 Improved Bituminous Concrete Base Layer |                            |                            |
 1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
 Range B                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2   ) 01036             |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 430B040                 900.000  TON |      11.00000       9900.00|      12.75000      11475.00|       8.40000        7560.00
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0150 502A000              108285.000  LB  |       0.49000      53059.65|       0.53000      57391.05|       0.48000       51976.80
 Steel Reinforcement                     |                            |                            |
0160 524A011                 572.000  CUYD|     345.31000     197517.32|     310.58000     177651.76|     335.00000      191620.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0170 530A002                 216.000  LF  |      21.00000       4536.00|      24.51000       5294.16|      25.00000        5400.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A003                 136.000  LF  |      26.00000       3536.00|      32.42000       4409.12|      28.00000        3808.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0190 530A006                  72.000  LF  |      49.00000       3528.00|      63.90000       4600.80|      55.00000        3960.00
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0200 533A098                 140.000  LF  |      19.00000       2660.00|      18.36000       2570.40|      17.50000        2450.00
 18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0210 533A099                 352.000  LF  |      21.00000       7392.00|      24.51000       8627.52|      25.00000        8800.00
 24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0220 533A103                 448.000  LF  |      49.00000      21952.00|      65.36000      29281.28|      55.00000       24640.00
 48" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0230 600A000                          LUMP|   62827.67000      62827.67|   24670.00000      24670.00|   71000.00000       71000.00
 Mobilization                            |                            |                            |
0240 602A000                  21.000  EACH|      85.00000       1785.00|      85.26000       1790.46|      80.00000        1680.00
 Right Of Way Markers                    |                            |                            |
0250 603A002                   1.000  EACH|    5000.00000       5000.00|   15000.00000      15000.00|   15000.00000       15000.00
 Furnishing Type 3 Field Office          |                            |                            |
0260 606A000                1000.000  LF  |       6.61000       6610.00|      10.37000      10370.00|       8.00000        8000.00
 6" Underdrain Pipe                      |                            |                            |
0270 610C001                3727.000  TON |      20.00000      74540.00|      23.43000      87323.61|      22.25000       82925.75
 Loose Riprap, Class 2                   |                            |                            |
0280 610D003                3003.000  SQYD|       1.50000       4504.50|       1.51000       4534.53|       1.85000        5555.55
 Filter Blanket, Geotextile              |                            |                            |
0290 614A000                 919.000  CUYD|     198.43000     182357.17|     199.88000     183689.72|     149.00000      136931.00
 Slope Paving                            |                            |                            |
0300 619A003                   5.000  EACH|     618.47000       3092.35|     471.66000       2358.30|     580.00000        2900.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0310 619A004                   2.000  EACH|     773.09000       1546.18|     572.90000       1145.80|     690.00000        1380.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0320 619A007                   1.000  EACH|    1236.94000       1236.94|    1023.76000       1023.76|    1250.00000        1250.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2   ) 01036             |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 619A057                   1.000  EACH|    2216.19000       2216.19|    1691.31000       1691.31|    1850.00000        1850.00
 48" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A102                   1.000  EACH|     618.47000        618.47|     489.70000        489.70|     550.00000         550.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0350 621A005                   4.000  EACH|    1906.95000       7627.80|    1189.25000       4757.00|    1700.00000        6800.00
 Junction Boxes, Type 1                  |                            |                            |
0360 621B005                   2.000  EACH|     566.93000       1133.86|     148.57000        297.14|     345.00000         690.00
 Junction Box Units, Type 1              |                            |                            |
0370 621C015                   3.000  EACH|    1906.95000       5720.85|    1189.25000       3567.75|    1475.00000        4425.00
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0380 621C016                   1.000  EACH|    2010.03000       2010.03|    1189.25000       1189.25|    1600.00000        1600.00
 Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0390 621C017                   1.000  EACH|    2216.19000       2216.19|    1189.25000       1189.25|    1300.00000        1300.00
 Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0400 621D015                   4.000  EACH|     515.39000       2061.56|     148.46000        593.84|     290.00000        1160.00
 Inlet Units, Type S1 Or S3              |                            |                            |
0410 621D016                   2.000  EACH|     618.47000       1236.94|     148.57000        297.14|     400.00000         800.00
 Inlet Units, Type S2 Or S4              |                            |                            |
0420 623C000                2130.000  LF  |       7.22000      15378.60|       7.18000      15293.40|       8.30000       17679.00
 Combination Curb & Gutter, Type C       |                            |                            |
0430 630A001                1651.000  LF  |      11.34000      18722.34|      10.56000      17434.56|      10.30000       17005.30
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0440 630C070                   8.000  EACH|    1185.40000       9483.20|     768.75000       6150.00|    1275.00000       10200.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0450 635B002                   2.000  EACH|     248.98000        497.96|     563.75000       1127.50|     750.00000        1500.00
 Gate, 20 Feet Wide                      |                            |                            |
0460 650B000                1000.000  CUYD|       5.00000       5000.00|       6.01000       6010.00|       2.25000        2250.00
 Topsoil From Stockpiles                 |                            |                            |
0470 652A054                   8.000  ACRE|     515.39000       4123.12|     512.50000       4100.00|     500.00000        4000.00
 Seeding (Mix 2A)                        |                            |                            |
0480 652A056                   1.000  ACRE|     515.39000        515.39|     512.50000        512.50|     500.00000         500.00
 Seeding (Mix 2E)                        |                            |                            |
0490 652B053                   5.000  ACRE|     412.31000       2061.55|     410.00000       2050.00|     400.00000        2000.00
 Temporary Seeding (Mix 2AT)             |                            |                            |
0500 652D054                   5.000  ACRE|     515.39000       2576.95|     512.50000       2562.50|     500.00000        2500.00
 Seeding In Stubble (Mix 2A)             |                            |                            |
0510 654A001                 820.000  SQYD|       5.15000       4223.00|       5.13000       4206.60|       5.00000        4100.00
 Solid Sodding (Bermuda)                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2   ) 01036             |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 656A000                  13.000  ACRE|     463.85000       6030.05|     461.25000       5996.25|     450.00000        5850.00
 Mulching, Class A, Type 1               |                            |                            |
0530 656A001                   1.000  ACRE|     463.85000        463.85|     461.25000        461.25|     450.00000         450.00
 Mulching, Class A, Type 2               |                            |                            |
0540 659A000                3346.000  SQYD|       1.55000       5186.30|       1.54000       5152.84|       1.50000        5019.00
 Erosion Control Netting, Class A        |                            |                            |
0550 665A000                   5.000  ACRE|     309.24000       1546.20|     307.50000       1537.50|     300.00000        1500.00
 Temporary Seeding                       |                            |                            |
0560 665B000                   5.000  ACRE|     412.31000       2061.55|     410.00000       2050.00|     400.00000        2000.00
 Temporary Mulching                      |                            |                            |
0570 665C000                 100.000  LF  |       7.96000        796.00|      16.50000       1650.00|      10.00000        1000.00
 15" Temporary Pipe                      |                            |                            |
0580 665E000                  10.000  SQYD|       1.63000         16.30|      11.56000        115.60|      10.00000         100.00
 Polyethylene                            |                            |                            |
0590 665F000                 110.000  EACH|       7.39000        812.90|       9.48000       1042.80|       6.00000         660.00
 Hay Bales                               |                            |                            |
0600 665I000                 170.000  TON |      25.00000       4250.00|      32.71000       5560.70|      25.00000        4250.00
 Temporary Riprap, Class 2               |                            |                            |
0610 665J000                7719.000  LF  |       3.95000      30490.05|       2.97000      22925.43|       2.40000       18525.60
 Silt Fence, Type A                      |                            |                            |
0620 665K000                 170.000  CUYD|       8.00000       1360.00|      24.56000       4175.20|       7.50000        1275.00
 Drainage Sump Excavation                |                            |                            |
0630 680A000                          LUMP|   30000.00000      30000.00|   22550.00000      22550.00|   31000.00000       31000.00
 Engineering Controls                    |                            |                            |
0640 701A031                   3.000  MILE|     968.94000       2906.82|    1230.00000       3690.00|    1100.00000        3300.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0650 701A035                   3.000  MILE|    1391.56000       4174.68|    1435.00000       4305.00|    1350.00000        4050.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0660 701A045                   2.000  MILE|     773.09000       1546.18|    1076.25000       2152.50|     750.00000        1500.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0670 701B005                 525.000  LF  |       1.03000        540.75|       0.92000        483.00|       1.00000         525.00
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0680 701C000                   2.000  MILE|     618.47000       1236.94|     563.75000       1127.50|     600.00000        1200.00
 Broken Temporary Traffic Stripe         |                            |                            |
0690 701C001                   2.000  MILE|     618.47000       1236.94|     666.25000       1332.50|     600.00000        1200.00
 Solid Temporary Traffic Stripe          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2   ) 01036             |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 703A002                4916.000  SQFT|       2.58000      12683.28|       2.97000      14600.52|       2.50000       12290.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0710 703B002                 113.000  SQFT|       3.61000        407.93|       3.59000        405.67|       3.50000         395.50
 Traffic Control Legends, Class 2, Type  |                            |                            |
0720 703D001                4916.000  SQFT|       2.58000      12683.28|       1.85000       9094.60|       1.30000        6390.80
 Temporary Traffic Control Markings      |                            |                            |
0730 705A030                  89.000  EACH|       5.67000        504.63|       5.54000        493.06|       5.50000         489.50
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0740 705A032                 300.000  EACH|       5.67000       1701.00|       5.33000       1599.00|       5.50000        1650.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0750 705A037                 313.000  EACH|       5.67000       1774.71|       5.54000       1734.02|       5.50000        1721.50
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 705A038                 151.000  EACH|       5.67000        856.17|       5.64000        851.64|       5.50000         830.50
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0770 710A115                  42.000  SQFT|      15.35000        644.70|      13.84000        581.28|      13.95000         585.90
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
0780 710A126                  46.000  SQFT|      19.73000        907.58|      17.94000        825.24|      14.50000         667.00
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
0790 710B001                 168.000  LF  |       6.03000       1013.04|       6.15000       1033.20|       6.00000        1008.00
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0800 740B000                 264.000  SQFT|      10.90000       2877.60|       8.71000       2299.44|       8.00000        2112.00
 Construction Signs                      |                            |                            |
0810 740D000                  50.000  EACH|      73.63000       3681.50|      35.88000       1794.00|      35.00000        1750.00
 Channelizing Drums                      |                            |                            |
0820 740E000                  25.000  EACH|       0.25000          6.25|      10.25000        256.25|      12.00000         300.00
 Cones (36 Inches High)                  |                            |                            |
0830 740F002                   8.000  EACH|     238.21000       1905.68|     164.00000       1312.00|     225.00000        1800.00
 Barricades, Type III                    |                            |                            |
0840 740I005                   4.000  EACH|     105.30000        421.20|     179.38000        717.52|     200.00000         800.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  25.000  EACH|       0.25000          6.25|       5.13000        128.25|       8.00000         200.00
 Ballast For Cone                        |                            |                            |
0860 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 180,700.00)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   1  ) 07001              |(   2   ) 01036             |(   3  ) 18030
                                         |S. A. GRAHAM COMPANY, INC.  |ALEXANDER CONTRACTING CO.,  |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0870 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,856,837.77|             $  1,882,375.35|              $  1,977,656.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,856,837.77|             $  1,882,375.35|              $  1,977,656.05
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   98000.00000      98000.00|  148000.00000     148000.00|  180104.00000      180104.00
 Clearing & Grubbing (Approximately 18   |                            |                            |
 Acres)                                  |                            |                            |
0020 210A000               93668.000  CUYD|       2.10000     196702.80|       2.15000     201386.20|       2.09000      195766.12
 Unclassified Excavation                 |                            |                            |
0030 210D000               89794.000  CUYD|       4.00000     359176.00|       3.30000     296320.20|       4.94000      443582.36
 Borrow Excavation                       |                            |                            |
0040 214A000                3674.000  CUYD|      18.00000      66132.00|       3.00000      11022.00|       6.00000       22044.00
 Structure Excavation                    |                            |                            |
0050 214B001                 908.000  CUYD|      35.00000      31780.00|       5.00000       4540.00|      25.00000       22700.00
 Foundation Backfill, Commercial         |                            |                            |
0060 231B002                4180.000  TON |      12.00000      50160.00|      16.00000      66880.00|      11.52000       48153.60
 Roadbed Stabilizing Material, ALDOT     |                            |                            |
 #410 (Modified)                         |                            |                            |
0070 301A012               27272.000  SQYD|       4.10000     111815.20|       3.45000      94088.40|       4.15000      113178.80
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0080 401A000               23983.000  SQYD|       0.40000       9593.20|       0.46000      11032.18|       0.36000        8633.88
 Bituminous Treatment A                  |                            |                            |
0090 405A000                1192.000  GAL |       2.00000       2384.00|       2.35000       2801.20|       2.23000        2658.16
 Tack Coat                               |                            |                            |
0100 429A220                1756.000  TON |      39.25000      68923.00|      39.02000      68519.12|      35.89000       63022.84
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0110 429A226                 200.000  TON |      43.00000       8600.00|      41.68000       8336.00|      42.36000        8472.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range B        |                            |                            |
0120 429B221                3126.000  TON |      36.52000     114161.52|      33.91000     106002.66|      31.88000       99656.88
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range B                            |                            |                            |
0130 429C221                4531.000  TON |      36.52000     165472.12|      34.06000     154325.86|      32.17000      145762.27
 Improved Bituminous Concrete Base Layer |                            |                            |
 1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
 Range B                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 430B040                 900.000  TON |      17.00000      15300.00|       5.00000       4500.00|      12.00000       10800.00
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0150 502A000              108285.000  LB  |       0.48000      51976.80|       0.52000      56308.20|       0.52000       56308.20
 Steel Reinforcement                     |                            |                            |
0160 524A011                 572.000  CUYD|     335.00000     191620.00|     303.00000     173316.00|     301.00000      172172.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0170 530A002                 216.000  LF  |      22.00000       4752.00|      23.50000       5076.00|      24.66000        5326.56
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A003                 136.000  LF  |      27.50000       3740.00|      30.50000       4148.00|      31.13000        4233.68
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0190 530A006                  72.000  LF  |      65.00000       4680.00|      63.50000       4572.00|      62.67000        4512.24
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0200 533A098                 140.000  LF  |      14.40000       2016.00|      20.00000       2800.00|      18.31000        2563.40
 18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0210 533A099                 352.000  LF  |      22.00000       7744.00|      23.50000       8272.00|      24.66000        8680.32
 24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0220 533A103                 448.000  LF  |      65.00000      29120.00|      63.50000      28448.00|      62.67000       28076.16
 48" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0230 600A000                          LUMP|   10000.00000      10000.00|  125000.00000     125000.00|   26557.00000       26557.00
 Mobilization                            |                            |                            |
0240 602A000                  21.000  EACH|     100.00000       2100.00|      90.00000       1890.00|      65.00000        1365.00
 Right Of Way Markers                    |                            |                            |
0250 603A002                   1.000  EACH|   10000.00000      10000.00|   12000.00000      12000.00|    9000.00000        9000.00
 Furnishing Type 3 Field Office          |                            |                            |
0260 606A000                1000.000  LF  |      13.50000      13500.00|      12.00000      12000.00|      12.00000       12000.00
 6" Underdrain Pipe                      |                            |                            |
0270 610C001                3727.000  TON |      18.25000      68017.75|      22.00000      81994.00|      18.50000       68949.50
 Loose Riprap, Class 2                   |                            |                            |
0280 610D003                3003.000  SQYD|       2.00000       6006.00|       2.50000       7507.50|       1.75000        5255.25
 Filter Blanket, Geotextile              |                            |                            |
0290 614A000                 919.000  CUYD|     195.00000     179205.00|     200.00000     183800.00|     200.00000      183800.00
 Slope Paving                            |                            |                            |
0300 619A003                   5.000  EACH|     400.00000       2000.00|     550.00000       2750.00|     750.00000        3750.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0310 619A004                   2.000  EACH|     500.00000       1000.00|     750.00000       1500.00|    1000.00000        2000.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0320 619A007                   1.000  EACH|     650.00000        650.00|    1500.00000       1500.00|    1350.00000        1350.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
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    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 619A057                   1.000  EACH|     900.00000        900.00|    2050.00000       2050.00|    1350.00000        1350.00
 48" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A102                   1.000  EACH|     400.00000        400.00|     550.00000        550.00|     750.00000         750.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0350 621A005                   4.000  EACH|    1800.00000       7200.00|    2000.00000       8000.00|    1500.00000        6000.00
 Junction Boxes, Type 1                  |                            |                            |
0360 621B005                   2.000  EACH|     300.00000        600.00|     550.00000       1100.00|    2500.00000        5000.00
 Junction Box Units, Type 1              |                            |                            |
0370 621C015                   3.000  EACH|    2000.00000       6000.00|    1900.00000       5700.00|    1650.00000        4950.00
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0380 621C016                   1.000  EACH|    2500.00000       2500.00|    1950.00000       1950.00|    1600.00000        1600.00
 Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0390 621C017                   1.000  EACH|     300.00000        300.00|    2200.00000       2200.00|    1600.00000        1600.00
 Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0400 621D015                   4.000  EACH|     300.00000       1200.00|     450.00000       1800.00|    1500.00000        6000.00
 Inlet Units, Type S1 Or S3              |                            |                            |
0410 621D016                   2.000  EACH|     300.00000        600.00|     450.00000        900.00|    1500.00000        3000.00
 Inlet Units, Type S2 Or S4              |                            |                            |
0420 623C000                2130.000  LF  |      10.00000      21300.00|       7.00000      14910.00|       8.80000       18744.00
 Combination Curb & Gutter, Type C       |                            |                            |
0430 630A001                1651.000  LF  |      11.00000      18161.00|      11.00000      18161.00|      10.30000       17005.30
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0440 630C070                   8.000  EACH|    1150.00000       9200.00|    1150.00000       9200.00|    1275.00000       10200.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0450 635B002                   2.000  EACH|     400.00000        800.00|     500.00000       1000.00|     750.00000        1500.00
 Gate, 20 Feet Wide                      |                            |                            |
0460 650B000                1000.000  CUYD|       5.00000       5000.00|       6.50000       6500.00|       3.00000        3000.00
 Topsoil From Stockpiles                 |                            |                            |
0470 652A054                   8.000  ACRE|     450.00000       3600.00|    1000.00000       8000.00|     500.00000        4000.00
 Seeding (Mix 2A)                        |                            |                            |
0480 652A056                   1.000  ACRE|     450.00000        450.00|    1000.00000       1000.00|     500.00000         500.00
 Seeding (Mix 2E)                        |                            |                            |
0490 652B053                   5.000  ACRE|     600.00000       3000.00|     400.00000       2000.00|     400.00000        2000.00
 Temporary Seeding (Mix 2AT)             |                            |                            |
0500 652D054                   5.000  ACRE|     600.00000       3000.00|     500.00000       2500.00|     500.00000        2500.00
 Seeding In Stubble (Mix 2A)             |                            |                            |
0510 654A001                 820.000  SQYD|       3.50000       2870.00|       5.00000       4100.00|       5.00000        4100.00
 Solid Sodding (Bermuda)                 |                            |                            |
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    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 656A000                  13.000  ACRE|     450.00000       5850.00|     450.00000       5850.00|     425.00000        5525.00
 Mulching, Class A, Type 1               |                            |                            |
0530 656A001                   1.000  ACRE|     450.00000        450.00|    1000.00000       1000.00|     450.00000         450.00
 Mulching, Class A, Type 2               |                            |                            |
0540 659A000                3346.000  SQYD|       2.50000       8365.00|       1.50000       5019.00|       1.50000        5019.00
 Erosion Control Netting, Class A        |                            |                            |
0550 665A000                   5.000  ACRE|     300.00000       1500.00|     300.00000       1500.00|     300.00000        1500.00
 Temporary Seeding                       |                            |                            |
0560 665B000                   5.000  ACRE|     300.00000       1500.00|     400.00000       2000.00|     400.00000        2000.00
 Temporary Mulching                      |                            |                            |
0570 665C000                 100.000  LF  |      25.00000       2500.00|      20.00000       2000.00|      25.00000        2500.00
 15" Temporary Pipe                      |                            |                            |
0580 665E000                  10.000  SQYD|      10.00000        100.00|       5.00000         50.00|      10.00000         100.00
 Polyethylene                            |                            |                            |
0590 665F000                 110.000  EACH|       5.00000        550.00|       5.00000        550.00|      10.00000        1100.00
 Hay Bales                               |                            |                            |
0600 665I000                 170.000  TON |      25.00000       4250.00|      22.00000       3740.00|      30.00000        5100.00
 Temporary Riprap, Class 2               |                            |                            |
0610 665J000                7719.000  LF  |       2.50000      19297.50|       3.00000      23157.00|       5.50000       42454.50
 Silt Fence, Type A                      |                            |                            |
0620 665K000                 170.000  CUYD|      25.00000       4250.00|       5.00000        850.00|      15.00000        2550.00
 Drainage Sump Excavation                |                            |                            |
0630 680A000                          LUMP|    7500.00000       7500.00|   30000.00000      30000.00|   28000.00000       28000.00
 Engineering Controls                    |                            |                            |
0640 701A031                   3.000  MILE|    1100.00000       3300.00|    1100.00000       3300.00|     940.00000        2820.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0650 701A035                   3.000  MILE|    1350.00000       4050.00|    1350.00000       4050.00|    1060.00000        3180.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0660 701A045                   2.000  MILE|     750.00000       1500.00|     750.00000       1500.00|     600.00000        1200.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0670 701B005                 525.000  LF  |       1.00000        525.00|       1.00000        525.00|       0.25000         131.25
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0680 701C000                   2.000  MILE|     600.00000       1200.00|     600.00000       1200.00|     500.00000        1000.00
 Broken Temporary Traffic Stripe         |                            |                            |
0690 701C001                   2.000  MILE|     600.00000       1200.00|     600.00000       1200.00|     500.00000        1000.00
 Solid Temporary Traffic Stripe          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 703A002                4916.000  SQFT|       2.50000      12290.00|       2.50000      12290.00|       1.90000        9340.40
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0710 703B002                 113.000  SQFT|       3.50000        395.50|       3.50000        395.50|       2.80000         316.40
 Traffic Control Legends, Class 2, Type  |                            |                            |
0720 703D001                4916.000  SQFT|       1.30000       6390.80|       0.30000       1474.80|       1.50000        7374.00
 Temporary Traffic Control Markings      |                            |                            |
0730 705A030                  89.000  EACH|       5.50000        489.50|       5.50000        489.50|       5.25000         467.25
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0740 705A032                 300.000  EACH|       5.50000       1650.00|       5.50000       1650.00|       5.00000        1500.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0750 705A037                 313.000  EACH|       5.50000       1721.50|       5.50000       1721.50|       5.25000        1643.25
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 705A038                 151.000  EACH|       5.50000        830.50|       5.50000        830.50|       5.25000         792.75
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0770 710A115                  42.000  SQFT|      13.95000        585.90|      14.00000        588.00|      13.50000         567.00
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
0780 710A126                  46.000  SQFT|      14.50000        667.00|      18.00000        828.00|      17.50000         805.00
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
0790 710B001                 168.000  LF  |       6.00000       1008.00|       5.50000        924.00|       6.00000        1008.00
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0800 740B000                 264.000  SQFT|       7.25000       1914.00|       7.00000       1848.00|       8.50000        2244.00
 Construction Signs                      |                            |                            |
0810 740D000                  50.000  EACH|      58.00000       2900.00|      55.00000       2750.00|      35.00000        1750.00
 Channelizing Drums                      |                            |                            |
0820 740E000                  25.000  EACH|      12.00000        300.00|      20.00000        500.00|      10.00000         250.00
 Cones (36 Inches High)                  |                            |                            |
0830 740F002                   8.000  EACH|     150.00000       1200.00|     175.00000       1400.00|     160.00000        1280.00
 Barricades, Type III                    |                            |                            |
0840 740I005                   4.000  EACH|     418.50000       1674.00|     350.00000       1400.00|     175.00000         700.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  25.000  EACH|       9.00000        225.00|      10.00000        250.00|       5.00000         125.00
 Ballast For Cone                        |                            |                            |
0860 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 180,700.00)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 14001             |(   6  ) 13025
                                         |TOMLIN CONSTRUCTION, LLC    |NEWELL ROADBUILDERS, INC.   |MCMATH-TURNER CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0870 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,076,737.59|             $  2,100,287.32|              $  2,191,226.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,076,737.59|             $  2,100,287.32|              $  2,191,226.32
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   82000.00000      82000.00|   76099.15000      76099.15|
 Clearing & Grubbing (Approximately 18   |                            |                            |
 Acres)                                  |                            |                            |
0020 210A000               93668.000  CUYD|       2.35000     220119.80|       4.51000     422442.68|
 Unclassified Excavation                 |                            |                            |
0030 210D000               89794.000  CUYD|       7.00000     628558.00|       7.03000     631251.82|
 Borrow Excavation                       |                            |                            |
0040 214A000                3674.000  CUYD|       7.75000      28473.50|      13.88000      50995.12|
 Structure Excavation                    |                            |                            |
0050 214B001                 908.000  CUYD|      37.00000      33596.00|      32.13000      29174.04|
 Foundation Backfill, Commercial         |                            |                            |
0060 231B002                4180.000  TON |      15.00000      62700.00|      14.34000      59941.20|
 Roadbed Stabilizing Material, ALDOT     |                            |                            |
 #410 (Modified)                         |                            |                            |
0070 301A012               27272.000  SQYD|       4.25000     115906.00|       3.79000     103360.88|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0080 401A000               23983.000  SQYD|       0.43000      10312.69|       0.46000      11032.18|
 Bituminous Treatment A                  |                            |                            |
0090 405A000                1192.000  GAL |       2.15000       2562.80|       2.36000       2813.12|
 Tack Coat                               |                            |                            |
0100 429A220                1756.000  TON |      42.15000      74015.40|      38.10000      66903.60|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0110 429A226                 200.000  TON |      45.90000       9180.00|      40.77000       8154.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range B        |                            |                            |
0120 429B221                3126.000  TON |      39.00000     121914.00|      33.15000     103626.90|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range B                            |                            |                            |
0130 429C221                4531.000  TON |      39.00000     176709.00|      33.26000     150701.06|
 Improved Bituminous Concrete Base Layer |                            |                            |
 1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
 Range B                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 430B040                 900.000  TON |      13.17000      11853.00|      18.53000      16677.00|
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0150 502A000              108285.000  LB  |       0.51000      55225.35|       0.52000      56308.20|
 Steel Reinforcement                     |                            |                            |
0160 524A011                 572.000  CUYD|     357.35000     204404.20|     357.22000     204329.84|
 Culvert Concrete (Cast In Place)        |                            |                            |
0170 530A002                 216.000  LF  |      23.15000       5000.40|      34.57000       7467.12|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A003                 136.000  LF  |      28.10000       3821.60|      39.96000       5434.56|
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0190 530A006                  72.000  LF  |      50.50000       3636.00|      76.44000       5503.68|
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0200 533A098                 140.000  LF  |      18.77000       2627.80|      36.76000       5146.40|
 18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0210 533A099                 352.000  LF  |      23.15000       8148.80|      28.30000       9961.60|
 24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0220 533A103                 448.000  LF  |      49.25000      22064.00|      64.07000      28703.36|
 48" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0230 600A000                          LUMP|   30000.00000      30000.00|   30381.00000      30381.00|
 Mobilization                            |                            |                            |
0240 602A000                  21.000  EACH|     100.00000       2100.00|     175.62000       3688.02|
 Right Of Way Markers                    |                            |                            |
0250 603A002                   1.000  EACH|   18000.00000      18000.00|   32151.93000      32151.93|
 Furnishing Type 3 Field Office          |                            |                            |
0260 606A000                1000.000  LF  |      15.20000      15200.00|      15.65000      15650.00|
 6" Underdrain Pipe                      |                            |                            |
0270 610C001                3727.000  TON |      31.00000     115537.00|      22.55000      84043.85|
 Loose Riprap, Class 2                   |                            |                            |
0280 610D003                3003.000  SQYD|       2.25000       6756.75|       6.30000      18918.90|
 Filter Blanket, Geotextile              |                            |                            |
0290 614A000                 919.000  CUYD|     210.00000     192990.00|     175.01000     160834.19|
 Slope Paving                            |                            |                            |
0300 619A003                   5.000  EACH|    1000.00000       5000.00|     651.85000       3259.25|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0310 619A004                   2.000  EACH|    1390.00000       2780.00|     828.09000       1656.18|
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0320 619A007                   1.000  EACH|    2000.00000       2000.00|    1213.88000       1213.88|
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 619A057                   1.000  EACH|    1975.00000       1975.00|    1213.88000       1213.88|
 48" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A102                   1.000  EACH|    1000.00000       1000.00|     699.46000        699.46|
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0350 621A005                   4.000  EACH|    2000.00000       8000.00|    1575.00000       6300.00|
 Junction Boxes, Type 1                  |                            |                            |
0360 621B005                   2.000  EACH|    3200.00000       6400.00|    1575.00000       3150.00|
 Junction Box Units, Type 1              |                            |                            |
0370 621C015                   3.000  EACH|    2000.00000       6000.00|     840.00000       2520.00|
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0380 621C016                   1.000  EACH|    2200.00000       2200.00|     840.00000        840.00|
 Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0390 621C017                   1.000  EACH|    2200.00000       2200.00|     840.00000        840.00|
 Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0400 621D015                   4.000  EACH|     500.00000       2000.00|    1260.00000       5040.00|
 Inlet Units, Type S1 Or S3              |                            |                            |
0410 621D016                   2.000  EACH|     500.00000       1000.00|    1260.00000       2520.00|
 Inlet Units, Type S2 Or S4              |                            |                            |
0420 623C000                2130.000  LF  |      10.00000      21300.00|      12.60000      26838.00|
 Combination Curb & Gutter, Type C       |                            |                            |
0430 630A001                1651.000  LF  |      11.75000      19399.25|      13.85000      22866.35|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0440 630C070                   8.000  EACH|    1225.00000       9800.00|    1516.75000      12134.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0450 635B002                   2.000  EACH|     375.00000        750.00|    1050.00000       2100.00|
 Gate, 20 Feet Wide                      |                            |                            |
0460 650B000                1000.000  CUYD|       1.66000       1660.00|      14.27000      14270.00|
 Topsoil From Stockpiles                 |                            |                            |
0470 652A054                   8.000  ACRE|     480.00000       3840.00|     525.00000       4200.00|
 Seeding (Mix 2A)                        |                            |                            |
0480 652A056                   1.000  ACRE|     480.00000        480.00|     525.00000        525.00|
 Seeding (Mix 2E)                        |                            |                            |
0490 652B053                   5.000  ACRE|     640.00000       3200.00|     420.00000       2100.00|
 Temporary Seeding (Mix 2AT)             |                            |                            |
0500 652D054                   5.000  ACRE|     640.00000       3200.00|     525.00000       2625.00|
 Seeding In Stubble (Mix 2A)             |                            |                            |
0510 654A001                 820.000  SQYD|       3.75000       3075.00|       5.25000       4305.00|
 Solid Sodding (Bermuda)                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 656A000                  13.000  ACRE|     480.00000       6240.00|     472.50000       6142.50|
 Mulching, Class A, Type 1               |                            |                            |
0530 656A001                   1.000  ACRE|     480.00000        480.00|     472.50000        472.50|
 Mulching, Class A, Type 2               |                            |                            |
0540 659A000                3346.000  SQYD|       2.70000       9034.20|       1.58000       5286.68|
 Erosion Control Netting, Class A        |                            |                            |
0550 665A000                   5.000  ACRE|     320.00000       1600.00|     315.00000       1575.00|
 Temporary Seeding                       |                            |                            |
0560 665B000                   5.000  ACRE|     320.00000       1600.00|     420.00000       2100.00|
 Temporary Mulching                      |                            |                            |
0570 665C000                 100.000  LF  |       9.00000        900.00|      21.21000       2121.00|
 15" Temporary Pipe                      |                            |                            |
0580 665E000                  10.000  SQYD|       2.25000         22.50|     105.00000       1050.00|
 Polyethylene                            |                            |                            |
0590 665F000                 110.000  EACH|       6.41000        705.10|       4.20000        462.00|
 Hay Bales                               |                            |                            |
0600 665I000                 170.000  TON |      32.33000       5496.10|      30.73000       5224.10|
 Temporary Riprap, Class 2               |                            |                            |
0610 665J000                7719.000  LF  |       3.75000      28946.25|       3.87000      29872.53|
 Silt Fence, Type A                      |                            |                            |
0620 665K000                 170.000  CUYD|       6.41000       1089.70|      16.22000       2757.40|
 Drainage Sump Excavation                |                            |                            |
0630 680A000                          LUMP|   40000.00000      40000.00|   52500.00000      52500.00|
 Engineering Controls                    |                            |                            |
0640 701A031                   3.000  MILE|    1175.00000       3525.00|    1003.04000       3009.12|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0650 701A035                   3.000  MILE|    1440.00000       4320.00|    1131.09000       3393.27|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0660 701A045                   2.000  MILE|     800.00000       1600.00|     640.24000       1280.48|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0670 701B005                 525.000  LF  |       1.10000        577.50|       0.27000        141.75|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0680 701C000                   2.000  MILE|     640.00000       1280.00|     533.53000       1067.06|
 Broken Temporary Traffic Stripe         |                            |                            |
0690 701C001                   2.000  MILE|     640.00000       1280.00|     533.53000       1067.06|
 Solid Temporary Traffic Stripe          |                            |                            |
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    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 703A002                4916.000  SQFT|       2.70000      13273.20|       2.03000       9979.48|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0710 703B002                 113.000  SQFT|       3.75000        423.75|       2.99000        337.87|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0720 703D001                4916.000  SQFT|       1.40000       6882.40|       1.60000       7865.60|
 Temporary Traffic Control Markings      |                            |                            |
0730 705A030                  89.000  EACH|       5.90000        525.10|       5.60000        498.40|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0740 705A032                 300.000  EACH|       5.90000       1770.00|       5.34000       1602.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0750 705A037                 313.000  EACH|       5.90000       1846.70|       5.60000       1752.80|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0760 705A038                 151.000  EACH|       5.90000        890.90|       5.60000        845.60|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0770 710A115                  42.000  SQFT|      15.00000        630.00|      21.00000        882.00|
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
0780 710A126                  46.000  SQFT|      19.22000        884.12|      21.00000        966.00|
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
0790 710B001                 168.000  LF  |       5.90000        991.20|       5.25000        882.00|
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0800 740B000                 264.000  SQFT|       7.50000       1980.00|       8.40000       2217.60|
 Construction Signs                      |                            |                            |
0810 740D000                  50.000  EACH|     115.69000       5784.50|      60.90000       3045.00|
 Channelizing Drums                      |                            |                            |
0820 740E000                  25.000  EACH|      24.00000        600.00|      10.08000        252.00|
 Cones (36 Inches High)                  |                            |                            |
0830 740F002                   8.000  EACH|     190.00000       1520.00|     168.00000       1344.00|
 Barricades, Type III                    |                            |                            |
0840 740I005                   4.000  EACH|     375.00000       1500.00|      81.90000        327.60|
 Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  25.000  EACH|      15.50000        387.50|       6.30000        157.50|
 Ballast For Cone                        |                            |                            |
0860 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 180,700.00)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 061                     CONTRACT ID : 20030425061                  COUNTIES : RUSSELL         LEE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 04

====================================================================================================================================
                                         |(   7  ) 03041              |(   8   ) 01087             |(      )
                                         |HILTON COOPER CONTRACTING,  |APAC-SOUTHEAST, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0870 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,520,457.06|             $  2,676,589.30|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,520,457.06|             $  2,676,589.30|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 080                     CONTRACT ID : 20030425080                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-052-888-002
    for constructing the Intersection Signalization of Upper
    River Road at Bethel Road near Priceville. Length - 0.047
    mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   19060          STONE ELECTRIC COMPANY, INC.                                           $     48,444.00     100.0000%
  2   19055          SHOALS ELECTRIC COMPANY, INC.                                          $     54,560.75     112.6264%
  3   20003          TEMPLE ELECTRIC COMPANY, INC.                                          $     62,587.10     129.1947%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 080                     CONTRACT ID : 20030425080                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19060              |(   2  ) 19055              |(   3  ) 20003
                                         |STONE ELECTRIC COMPANY, INC |SHOALS ELECTRIC COMPANY, IN |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 600A000                          LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    8000.00000        8000.00
 Mobilization                            |                            |                            |
0020 614A000                   3.000  CUYD|     800.00000       2400.00|     650.00000       1950.00|      20.00000          60.00
 Slope Paving                            |                            |                            |
0030 623B000                  10.000  LF  |      20.00000        200.00|      70.00000        700.00|      50.00000         500.00
 Concrete Curb, Type N                   |                            |                            |
0040 623B001                  53.000  LF  |      25.00000       1325.00|      48.00000       2544.00|      50.00000        2650.00
 Concrete Curb, Type N Special           |                            |                            |
0050 703A002                 192.000  SQFT|       5.00000        960.00|      13.25000       2544.00|       2.30000         441.60
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0060 730C000                          LUMP|     802.00000        802.00|    3250.00000       3250.00|    3500.00000        3500.00
 Furnishing And Installing Traffic       |                            |                            |
 Control Unit (Upper River Road @ Bethel |                            |                            |
 Road)                                   |                            |                            |
0070 730E000                   4.000  EACH|    1500.00000       6000.00|    1250.00000       5000.00|    2350.00000        9400.00
 Metal Traffic Signal Pole Foundation    |                            |                            |
0080 730G001                   4.000  EACH|    3033.00000      12132.00|    3400.00000      13600.00|    3975.00000       15900.00
 Metal Traffic Signal Strain Pole        |                            |                            |
0090 730H001                1315.000  LF  |       2.60000       3419.00|       2.25000       2958.75|       3.50000        4602.50
 Loop Wire                               |                            |                            |
0100 730I001                 510.000  LF  |       0.50000        255.00|       1.40000        714.00|       1.00000         510.00
 Loop Detector Lead-In-Cable             |                            |                            |
0110 730J010                   4.000  EACH|     176.00000        704.00|     190.00000        760.00|     160.00000         640.00
 Vehicle Loop Detector                   |                            |                            |
0120 730L005                  80.000  LF  |       5.00000        400.00|       5.00000        400.00|       4.00000         320.00
 2", Non-Metallic, Conduit               |                            |                            |
0130 730N010                   1.000  EACH|     400.00000        400.00|     525.00000        525.00|     460.00000         460.00
 Luminaire Extension Assembly, 12 Feet   |                            |                            |
0140 730P022                   7.000  EACH|     757.00000       5299.00|     675.00000       4725.00|     680.00000        4760.00
 Vehicular Signal Head, 12 Inch, 3       |                            |                            |
 Section, Type LED                       |                            |                            |
0150 730P024                   1.000  EACH|    1214.00000       1214.00|    1100.00000       1100.00|    1250.00000        1250.00
 Vehicular Signal Head, 12 Inch, 5       |                            |                            |
 Section, Type LED                       |                            |                            |
0160 730R022                   1.000  EACH|    7010.00000       7010.00|    6250.00000       6250.00|    6500.00000        6500.00
 Controller Assembly, Type III, 8 Phase  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 080                     CONTRACT ID : 20030425080                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 19060              |(   2   ) 19055             |(   3  ) 20003
                                         |STONE ELECTRIC COMPANY, INC |SHOALS ELECTRIC COMPANY, IN |TEMPLE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 740B000                 164.000  SQFT|       9.75000       1599.00|      10.00000       1640.00|      12.00000        1968.00
 Construction Signs                      |                            |                            |
0180 740E000                  75.000  EACH|      11.00000        825.00|      12.00000        900.00|      15.00000        1125.00
 Cones (36 Inches High)                  |                            |                            |
0190 998A001                          LUMP|    1500.00000       1500.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 1,500.00)                       |                            |                            |
    SECTION TOTALS                       |             $     48,444.00|             $     54,560.75|              $     62,587.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $     48,444.00|             $     54,560.75|              $     62,587.10
====================================================================================================================================
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                                                                                                                  PAGE : 081 -1
                                                         VENDOR RANKING

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   70      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-052-888-003
    for constructing the Bridge Replacement (Precast) and
    Approaches on C.R.#1220 (Old Trinity Road) over Bakers Creek
    east of Trinity. Lenth - 0.136 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    351,970.29     100.0000%
  2   03023          B. H. CRAIG CONSTRUCTION COMPANY, INC.                                 $    388,690.82     110.4328%
  3   06001          F & W CONSTRUCTION COMPANY, INC.                                       $    393,518.85     111.8046%
  4   02088          B & B ENGINEERING & DESIGN                                             $    451,197.00     128.1918%
  5   13004          MILLER & MILLER, INC.                                                  $    456,850.85     129.7981%



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 081 -2
                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2  ) 03023              |(   3  ) 06001
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|    3480.00000       3480.00|   25000.00000       25000.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    4200.00000       4200.00|    5220.00000       5220.00|   25000.00000       25000.00
 Removal Of Old Bridge, Station 5+60.1   |                            |                            |
0030 206B000                          LUMP|    1200.00000       1200.00|     870.00000        870.00|    3000.00000        3000.00
 Removal Of Old Box Culvert, Station     |                            |                            |
 7+28.8                                  |                            |                            |
0040 210A000                 955.000  CUYD|       6.45000       6159.75|       4.64000       4431.20|       6.26000        5978.30
 Unclassified Excavation                 |                            |                            |
0050 210D001                3929.000  CUYD|       6.55000      25734.95|       7.54000      29624.66|       6.36000       24988.44
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0060 230A000                   6.000  RBST|     350.00000       2100.00|      29.00000        174.00|     340.00000        2040.00
 Roadbed Processing                      |                            |                            |
0070 301A004                 550.000  SQYD|       5.15000       2832.50|       3.48000       1914.00|       3.33000        1831.50
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0080 301A012                2175.000  SQYD|       5.15000      11201.25|       5.22000      11353.50|       4.82000       10483.50
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1580.000  SQYD|       1.30000       2054.00|       1.16000       1832.80|       0.62000         979.60
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  48.000  GAL |       2.58000        123.84|       2.32000        111.36|       1.46000          70.08
 Tack Coat                               |                            |                            |
0110 429A201                 114.000  TON |      67.00000       7638.00|      58.00000       6612.00|      55.37000        6312.18
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                 227.000  TON |      62.00000      14074.00|      55.68000      12639.36|      44.47000       10094.69
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range A                            |                            |                            |
0130 502A000                 165.000  LB  |       2.00000        330.00|       4.00000        660.00|       0.40000          66.00
 Steel Reinforcement                     |                            |                            |
0140 505G003                  44.000  EACH|     125.00000       5500.00|     100.00000       4400.00|     100.00000        4400.00
 Pile Points (Type A, 12")               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 03023             |(   3  ) 06001
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 505M002                 894.000  LF  |      21.00000      18774.00|      30.00000      26820.00|      25.00000       22350.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0160 507A000                   2.000  EACH|    2225.00000       4450.00|    2500.00000       5000.00|    2000.00000        4000.00
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0170 510A000                  28.000  CUYD|     650.00000      18200.00|     300.00000       8400.00|     250.00000        7000.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0180 511A000                  66.000  EACH|      52.00000       3432.00|      60.00000       3960.00|      80.00000        5280.00
 Elastomeric Bearings, Type 1            |                            |                            |
0190 512A014                   2.000  EACH|    2600.00000       5200.00|    3300.00000       6600.00|    2500.00000        5000.00
 Precast Concrete Abutment Caps, 2'-0"   |                            |                            |
 Wide By 1'-8" Deep By 33'-0" Long       |                            |                            |
0200 512B004                   4.000  EACH|    2600.00000      10400.00|    3250.00000      13000.00|    3000.00000       12000.00
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2'-0" Wide By 2'- 0" Deep By 31'-6" Long|                            |                            |
0210 512C004                  30.000  EACH|    2600.00000      78000.00|    3200.00000      96000.00|    3000.00000       90000.00
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3'-6" Wide By 1'-9" Deep By 34'-0" Long |                            |                            |
0220 512C007                  10.000  EACH|    2850.00000      28500.00|    3450.00000      34500.00|    3000.00000       30000.00
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3'-6" Wide By 1'- 9" Deep By 34'-0" Long|                            |                            |
0230 512D002                   4.000  EACH|    2900.00000      11600.00|    3450.00000      13800.00|    3000.00000       12000.00
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 34'-0" Long                    |                            |                            |
0240 512D005                   6.000  EACH|    2900.00000      17400.00|    3450.00000      20700.00|    3000.00000       18000.00
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 34'-0" Long       |                            |                            |
0250 512E001                   8.000  EACH|     250.00000       2000.00|     500.00000       4000.00|     400.00000        3200.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2                                      |                            |                            |
0260 512E002                   8.000  EACH|     300.00000       2400.00|     550.00000       4400.00|     450.00000        3600.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A3                                      |                            |                            |
0270 512F001                   4.000  EACH|     416.00000       1664.00|     660.00000       2640.00|     450.00000        1800.00
 Precast Concrete Wing Panels, Type W2   |                            |                            |
0280 512F002                   4.000  EACH|     545.00000       2180.00|     775.00000       3100.00|     500.00000        2000.00
 Precast Concrete Wing Panels, Type W3   |                            |                            |
0290 512G000                   4.000  EACH|     390.00000       1560.00|     575.00000       2300.00|     500.00000        2000.00
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 03023             |(   3  ) 06001
                                         |RILEY BRIDGE & ENGINEERING  |B. H. CRAIG CONSTRUCTION CO |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 600A000                          LUMP|   22000.00000      22000.00|   23000.00000      23000.00|   20000.00000       20000.00
 Mobilization                            |                            |                            |
0310 610C001                 307.000  TON |      24.00000       7368.00|      13.92000       4273.44|      25.00000        7675.00
 Loose Riprap, Class 2                   |                            |                            |
0320 610D000                 248.000  SQYD|       3.00000        744.00|       1.47000        364.56|       5.00000        1240.00
 Filter Blanket                          |                            |                            |
0330 630C003                   4.000  EACH|    1200.00000       4800.00|    1210.00000       4840.00|    1150.00000        4600.00
 Guardrail End Anchor, Type 13           |                            |                            |
0340 630C050                   4.000  EACH|    1400.00000       5600.00|    1413.50000       5654.00|    1750.00000        7000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0350 650A000                 228.000  CUYD|       8.00000       1824.00|      13.00000       2964.00|      12.52000        2854.56
 Topsoil                                 |                            |                            |
0360 652A053                   1.000  ACRE|     650.00000        650.00|    1200.00000       1200.00|       1.00000           1.00
 Seeding (Mix 1E)                        |                            |                            |
0370 656A001                   1.000  ACRE|     650.00000        650.00|    1200.00000       1200.00|       1.00000           1.00
 Mulching, Class A, Type 2               |                            |                            |
0380 665F000                  50.000  EACH|       5.00000        250.00|       6.00000        300.00|       5.00000         250.00
 Hay Bales                               |                            |                            |
0390 665J000                 100.000  LF  |       5.00000        500.00|      10.00000       1000.00|       3.50000         350.00
 Silt Fence, Type A                      |                            |                            |
0400 680A000                          LUMP|    7500.00000       7500.00|    9000.00000       9000.00|    3500.00000        3500.00
 Engineering Controls                    |                            |                            |
0410 701A031                   1.000  MILE|    1400.00000       1400.00|    1100.00000       1100.00|       1.00000           1.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0420 701A035                   1.000  MILE|    1400.00000       1400.00|    1100.00000       1100.00|       1.00000           1.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0430 701C001                   1.000  MILE|     750.00000        750.00|     495.00000        495.00|       1.00000           1.00
 Solid Temporary Traffic Stripe          |                            |                            |
0440 705A037                  16.000  EACH|      15.00000        240.00|       6.60000        105.60|      10.00000         160.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0450 740B000                 254.000  SQFT|       9.00000       2286.00|       8.41000       2136.14|      15.00000        3810.00
 Construction Signs                      |                            |                            |
0460 740F002                   4.000  EACH|     400.00000       1600.00|     174.00000        696.00|     400.00000        1600.00
 Barricades, Type III                    |                            |                            |
0470 740I005                   4.000  EACH|     500.00000       2000.00|     179.80000        719.20|     500.00000        2000.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0480 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 9,800.00)                       |                            |                            |
    SECTION TOTALS                       |             $    351,970.29|             $    388,690.82|              $    393,518.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    351,970.29|             $    388,690.82|              $    393,518.85
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 02088              |(   5   ) 13004             |(      )
                                         |B & B ENGINEERING & DESIGN  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|    7190.00000       7190.00|
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|   30000.00000      30000.00|   12500.00000      12500.00|
 Removal Of Old Bridge, Station 5+60.1   |                            |                            |
0030 206B000                          LUMP|   12000.00000      12000.00|    3900.00000       3900.00|
 Removal Of Old Box Culvert, Station     |                            |                            |
 7+28.8                                  |                            |                            |
0040 210A000                 955.000  CUYD|       5.00000       4775.00|      12.00000      11460.00|
 Unclassified Excavation                 |                            |                            |
0050 210D001                3929.000  CUYD|      10.00000      39290.00|       6.50000      25538.50|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0060 230A000                   6.000  RBST|     300.00000       1800.00|     350.00000       2100.00|
 Roadbed Processing                      |                            |                            |
0070 301A004                 550.000  SQYD|       8.50000       4675.00|       3.40000       1870.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0080 301A012                2175.000  SQYD|      10.00000      21750.00|       4.90000      10657.50|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1580.000  SQYD|       3.00000       4740.00|       0.65000       1027.00|
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  48.000  GAL |      10.00000        480.00|       1.50000         72.00|
 Tack Coat                               |                            |                            |
0110 429A201                 114.000  TON |      40.00000       4560.00|      58.00000       6612.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                 227.000  TON |      40.00000       9080.00|      48.00000      10896.00|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range A                            |                            |                            |
0130 502A000                 165.000  LB  |       2.00000        330.00|       5.75000        948.75|
 Steel Reinforcement                     |                            |                            |
0140 505G003                  44.000  EACH|     100.00000       4400.00|      90.00000       3960.00|
 Pile Points (Type A, 12")               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 02088              |(   5   ) 13004             |(      )
                                         |B & B ENGINEERING & DESIGN  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 505M002                 894.000  LF  |      15.00000      13410.00|      32.65000      29189.10|
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0160 507A000                   2.000  EACH|    2500.00000       5000.00|    2500.00000       5000.00|
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0170 510A000                  28.000  CUYD|     600.00000      16800.00|     650.00000      18200.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0180 511A000                  66.000  EACH|      75.00000       4950.00|      65.00000       4290.00|
 Elastomeric Bearings, Type 1            |                            |                            |
0190 512A014                   2.000  EACH|    3200.00000       6400.00|    4300.00000       8600.00|
 Precast Concrete Abutment Caps, 2'-0"   |                            |                            |
 Wide By 1'-8" Deep By 33'-0" Long       |                            |                            |
0200 512B004                   4.000  EACH|    3200.00000      12800.00|    4100.00000      16400.00|
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2'-0" Wide By 2'- 0" Deep By 31'-6" Long|                            |                            |
0210 512C004                  30.000  EACH|    3100.00000      93000.00|    3600.00000     108000.00|
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3'-6" Wide By 1'-9" Deep By 34'-0" Long |                            |                            |
0220 512C007                  10.000  EACH|    3300.00000      33000.00|    3700.00000      37000.00|
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3'-6" Wide By 1'- 9" Deep By 34'-0" Long|                            |                            |
0230 512D002                   4.000  EACH|    3300.00000      13200.00|    3550.00000      14200.00|
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 34'-0" Long                    |                            |                            |
0240 512D005                   6.000  EACH|    3300.00000      19800.00|    3700.00000      22200.00|
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 34'-0" Long       |                            |                            |
0250 512E001                   8.000  EACH|     350.00000       2800.00|     425.00000       3400.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2                                      |                            |                            |
0260 512E002                   8.000  EACH|     400.00000       3200.00|     480.00000       3840.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A3                                      |                            |                            |
0270 512F001                   4.000  EACH|     550.00000       2200.00|     680.00000       2720.00|
 Precast Concrete Wing Panels, Type W2   |                            |                            |
0280 512F002                   4.000  EACH|     650.00000       2600.00|     825.00000       3300.00|
 Precast Concrete Wing Panels, Type W3   |                            |                            |
0290 512G000                   4.000  EACH|     500.00000       2000.00|     575.00000       2300.00|
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20030425081                  COUNTIES : MORGAN
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   4  ) 02088              |(   5   ) 13004             |(      )
                                         |B & B ENGINEERING & DESIGN  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 600A000                          LUMP|   20000.00000      20000.00|   42503.00000      42503.00|
 Mobilization                            |                            |                            |
0310 610C001                 307.000  TON |      19.00000       5833.00|      18.00000       5526.00|
 Loose Riprap, Class 2                   |                            |                            |
0320 610D000                 248.000  SQYD|       3.00000        744.00|       4.00000        992.00|
 Filter Blanket                          |                            |                            |
0330 630C003                   4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0340 630C050                   4.000  EACH|    1400.00000       5600.00|    1368.00000       5472.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0350 650A000                 228.000  CUYD|      10.00000       2280.00|      13.25000       3021.00|
 Topsoil                                 |                            |                            |
0360 652A053                   1.000  ACRE|    2000.00000       2000.00|    1200.00000       1200.00|
 Seeding (Mix 1E)                        |                            |                            |
0370 656A001                   1.000  ACRE|    2500.00000       2500.00|    1200.00000       1200.00|
 Mulching, Class A, Type 2               |                            |                            |
0380 665F000                  50.000  EACH|       6.00000        300.00|       8.00000        400.00|
 Hay Bales                               |                            |                            |
0390 665J000                 100.000  LF  |       8.00000        800.00|      10.00000       1000.00|
 Silt Fence, Type A                      |                            |                            |
0400 680A000                          LUMP|    1000.00000       1000.00|    6205.00000       6205.00|
 Engineering Controls                    |                            |                            |
0410 701A031                   1.000  MILE|    4000.00000       4000.00|    1225.00000       1225.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0420 701A035                   1.000  MILE|    4500.00000       4500.00|    1255.00000       1255.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0430 701C001                   1.000  MILE|    3500.00000       3500.00|     525.00000        525.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0440 705A037                  16.000  EACH|      10.00000        160.00|      10.25000        164.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0450 740B000                 254.000  SQFT|      10.00000       2540.00|       8.00000       2032.00|
 Construction Signs                      |                            |                            |
0460 740F002                   4.000  EACH|     250.00000       1000.00|     180.00000        720.00|
 Barricades, Type III                    |                            |                            |
0470 740I005                   4.000  EACH|     200.00000        800.00|     210.00000        840.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
0480 998A001                          LUMP|    9800.00000       9800.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 9,800.00)                       |                            |                            |
    SECTION TOTALS                       |             $    451,197.00|             $    456,850.85|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    451,197.00|             $    456,850.85|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 084                     CONTRACT ID : 20030425084                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-303-644-269-304
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#269 from MP 32.117 to MP 41.524 at the
    intersection of S.R.#69 in Jasper. Length - 8.306 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  1,246,225.95     100.0000%
  2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  1,313,274.58     105.3801%
  3   01087          APAC-SOUTHEAST, INC.                                                   $  1,336,587.59     107.2508%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 084                     CONTRACT ID : 20030425084                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 04013              |(   2  ) 07002              |(   3  ) 01087
                                         |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206C025                 635.000  SQYD|       3.45000       2190.75|      12.00000       7620.00|      11.30000        7175.50
 Removing Bituminous Pavement On         |                            |                            |
 Concrete Surfaces                       |                            |                            |
0020 209A000                  14.000  EACH|     156.34000       2188.76|     125.00000       1750.00|     250.00000        3500.00
 Mailbox Reset, Single                   |                            |                            |
0030 209A002                   2.000  EACH|     256.72000        513.44|     150.00000        300.00|     540.00000        1080.00
 Mailbox Reset, Multiple                 |                            |                            |
0040 305A040                 679.000  CUYD|      19.46000      13213.34|      14.00000       9506.00|      30.00000       20370.00
 Soil Aggregate, Section 823, Chert Or   |                            |                            |
 Red Dog, For Miscellaneous use          |                            |                            |
0050 401B113              146433.000  SQYD|       0.72000     105431.76|       0.63000      92252.79|       0.65000       95181.45
 Bituminous Treatment  E, PG64-22 (With  |                            |                            |
 Polymer  Additive)                      |                            |                            |
0060 405A000                4863.000  GAL |       0.88000       4279.44|       1.26000       6127.38|       1.30000        6321.90
 Tack Coat                               |                            |                            |
0070 408A052               71392.000  SQYD|       1.06000      75675.52|       1.06000      75675.52|       1.51000      107801.92
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0080 424A356                2857.000  TON |      41.38000     118222.66|      40.00000     114280.00|      45.18000      129079.26
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,3/8" Maximum Aggregate    |                            |                            |
 Size Mix, Esal Range C/D                |                            |                            |
0090 424A361                7477.000  TON |      36.45000     272536.65|      39.00000     291603.00|      39.95000      298706.15
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0100 424A367                2662.000  TON |      36.23000      96444.26|      39.00000     103818.00|      40.45000      107677.90
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 424B651                7855.000  TON |      33.15000     260393.25|      34.00000     267070.00|      33.95000      266677.25
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0120 424B656                1000.000  TON |      49.29000      49290.00|      60.00000      60000.00|      64.95000       64950.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 084                     CONTRACT ID : 20030425084                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 07002             |(   3  ) 01087
                                         |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 600A000                          LUMP|   11657.10000      11657.10|   78530.00000      78530.00|   17850.00000       17850.00
 Mobilization                            |                            |                            |
0140 665F000                  50.000  EACH|       6.31000        315.50|       6.00000        300.00|       5.25000         262.50
 Hay Bales                               |                            |                            |
0150 665J000                 150.000  LF  |       2.52000        378.00|       3.00000        450.00|       5.25000         787.50
 Silt Fence, Type A                      |                            |                            |
0160 701C000                  13.000  MILE|     503.32000       6543.16|     424.20000       5514.60|     441.00000        5733.00
 Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  37.000  MILE|     647.13000      23943.81|     545.40000      20179.80|     567.00000       20979.00
 Solid Temporary Traffic Stripe          |                            |                            |
0180 702A040                   2.000  MILE|    2390.78000       4781.56|    2015.00000       4030.00|    2094.75000        4189.50
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0190 702A041                  17.000  MILE|    4787.55000      81388.35|    4035.00000      68595.00|    4194.75000       71310.75
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0200 702A042                   3.000  MILE|    2390.78000       7172.34|    2015.00000       6045.00|    2094.75000        6284.25
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0210 702A043                  13.000  MILE|    4787.56000      62238.28|    4035.00000      52455.00|    4194.75000       54531.75
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0220 702B011                 476.000  LF  |       2.64000       1256.64|       2.22000       1056.72|       2.31000        1099.56
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0230 703A002                6815.000  SQFT|       3.00000      20445.00|       2.53000      17241.95|       2.63000       17923.45
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0240 703B002                 553.000  SQFT|       4.20000       2322.60|       3.54000       1957.62|       3.68000        2035.04
 Traffic Control Legends, Class 2, Type  |                            |                            |
0250 703D001                3468.000  SQFT|       1.56000       5410.08|       1.31000       4543.08|       1.37000        4751.16
 Temporary Traffic Control Markings      |                            |                            |
0260 705A031                 112.000  EACH|       6.89000        771.68|       5.81000        650.72|       6.04000         676.48
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0270 705A032                 162.000  EACH|       6.89000       1116.18|       5.81000        941.22|       6.04000         978.48
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0280 705A037                 885.000  EACH|       6.89000       6097.65|       5.81000       5141.85|       6.04000        5345.40
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0290 740B000                 957.000  SQFT|       8.83000       8450.31|       7.69000       7359.33|       7.72000        7388.04
 Construction Signs                      |                            |                            |
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    CALL ORDER   : 084                     CONTRACT ID : 20030425084                  COUNTIES : WALKER
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 03

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 07002             |(   3  ) 01087
                                         |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 740E000                 252.000  EACH|       2.21000        556.92|      10.00000       2520.00|      18.90000        4762.80
 Cones (36 Inches High)                  |                            |                            |
0310 740M001                 252.000  EACH|       2.21000        556.92|       5.00000       1260.00|       1.30000         327.60
 Ballast For Cone                        |                            |                            |
0320 741C010                   1.000  EACH|     444.04000        444.04|    4500.00000       4500.00|     850.00000         850.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0330 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 60,700.00)                      |                            |                            |
    SECTION TOTALS                       |             $  1,246,225.95|             $  1,313,274.58|              $  1,336,587.59
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,246,225.95|             $  1,313,274.58|              $  1,336,587.59
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 085                     CONTRACT ID : 20030425085                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07
                                        CONTRACT TIME :   55      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-507-690-000-301
    for constructing Pile Encasements on S.R.#12 (U.S.#84) at
    three bridge sites west of Dothan.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   03047          CARTER'S CONTRACTING SERVICES, INC.                                    $    109,618.00     100.0000%
  2   13099          MCINNIS, LLC                                                           $    220,206.00     200.8849%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 085                     CONTRACT ID : 20030425085                  COUNTIES : HOUSTON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 07

====================================================================================================================================
                                         |(   1  ) 03047              |(   2  ) 13099              |(      )
                                         |CARTER'S CONTRACTING SERVIC |MCINNIS, LLC                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 504G000                 274.000  LF  |     295.00000      80830.00|     425.00000     116450.00|
 Steel Piling Encasement, Wet Condition  |                            |                            |
0020 600A000                          LUMP|    6700.00000       6700.00|   25000.00000      25000.00|
 Mobilization                            |                            |                            |
0030 610C001                 411.000  TON |      30.00000      12330.00|     125.00000      51375.00|
 Loose Riprap, Class 2                   |                            |                            |
0040 610D003                  73.000  SQYD|       2.00000        146.00|      10.00000        730.00|
 Filter Blanket, Geotextile              |                            |                            |
0050 680A000                          LUMP|    1000.00000       1000.00|       1.00000          1.00|
 Engineering Controls                    |                            |                            |
0060 740B000                 866.000  SQFT|       7.00000       6062.00|      25.00000      21650.00|
 Construction Signs                      |                            |                            |
0070 740E000                  75.000  EACH|       8.00000        600.00|      10.00000        750.00|
 Cones (36 Inches High)                  |                            |                            |
0080 740M001                  75.000  EACH|       6.00000        450.00|      10.00000        750.00|
 Ballast For Cone                        |                            |                            |
0090 741C010                   1.000  EACH|    1500.00000       1500.00|    3500.00000       3500.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0100 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 7,100.00)                       |                            |                            |
    SECTION TOTALS                       |             $    109,618.00|             $    220,206.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    109,618.00|             $    220,206.00|              $
====================================================================================================================================
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    CALL ORDER   : 086                     CONTRACT ID : 20030425086                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01
                                        CONTRACT TIME :   70      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-301-363-071-301
    for constructing the Planing, Widening, Resurfacing and                                            99-301-363-073-302
    Traffic Stripe on S.R.#71 from S.R.#73 to the Georgia state
    line and on S.R.#73 from S.R.#71 to the Tennessee state
    line.  Length 13.000 mi.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $  2,480,869.92     100.0000%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 086                     CONTRACT ID : 20030425086                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 10011              |(   2  ) 13099              |(      )
                                         |JACKSON PAVING & CONSTRUCTI |MCINNIS, LLC                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206C010                  46.000  SQYD|      49.00000       2254.00|                            |
 Removing Concrete Driveway              |                            |                            |
0020 209A000                  43.000  EACH|      72.75000       3128.25|                            |
 Mailbox Reset, Single                   |                            |                            |
0030 405A000               13840.000  GAL |       1.25000      17300.00|                            |
 Tack Coat                               |                            |                            |
0040 407A000                4875.000  GAL |      17.90000      87262.50|                            |
 Joint Sealant For Hot Mix Asphalt       |                            |                            |
 Pavement                                |                            |                            |
0050 408A052              197684.000  SQYD|       0.68000     134425.12|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0060 408A053               17500.000  SQYD|       1.85000      32375.00|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0070 410B000                   1.000  EACH|    4200.00000       4200.00|                            |
 State Furnished Profilograph            |                            |                            |
0080 410H000                   1.000  EACH|   38486.00000      38486.00|                            |
 Material Remixing Device                |                            |                            |
0090 424A340               12686.000  TON |      45.75000     580384.50|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0100 424B636               25371.000  TON |      37.90000     961560.90|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0110 424B644                2900.000  TON |      38.80000     112520.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0120 424B647                4576.000  TON |      39.10000     178921.60|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0130 430B040                4916.000  TON |      17.00000      83572.00|                            |
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 086 -3
                                                       TABULATION OF BIDS

    CALL ORDER   : 086                     CONTRACT ID : 20030425086                  COUNTIES : JACKSON
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 01

====================================================================================================================================
                                         |(   1  ) 10011              |(   2   ) 13099             |(      )
                                         |JACKSON PAVING & CONSTRUCTI |MCINNIS, LLC                |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 600A000                          LUMP|   98000.00000      98000.00|                            |
 Mobilization                            |                            |                            |
0150 665F000                  75.000  EACH|       6.00000        450.00|                            |
 Hay Bales                               |                            |                            |
0160 665J000                 150.000  LF  |       5.10000        765.00|                            |
 Silt Fence, Type A                      |                            |                            |
0170 701A028                  26.000  MILE|    1450.00000      37700.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0180 701A046                   5.000  MILE|     795.00000       3975.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0190 701A048                  22.000  MILE|    1600.00000      35200.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0200 701C000                  10.000  MILE|     400.00000       4000.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0210 701C001                  97.000  MILE|     450.00000      43650.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0220 703A002                  48.000  SQFT|       5.00000        240.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0230 705A032                 195.000  EACH|       5.80000       1131.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                1551.000  EACH|       5.80000       8995.80|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 740B000                 527.000  SQFT|      14.75000       7773.25|                            |
 Construction Signs                      |                            |                            |
0260 740E000                 200.000  EACH|       9.00000       1800.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0270 740M001                 200.000  EACH|       4.00000        800.00|                            |
 Ballast For Cone                        |                            |                            |
0280 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 126,800.00)                     |                            |                            |
    SECTION TOTALS                       |             $  2,480,869.92|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,480,869.92|             $    220,206.00|              $
====================================================================================================================================
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                                                                                                                  PAGE : 087 -1
                                                         VENDOR RANKING

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09
                                        CONTRACT TIME :   70      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-609-491-000-307
    for constructing the Turn Lanes at various locations in and
    around Mobile as indicated on the plans.

 --------------------------------------------------------------------------------------------------------------------------
                                                                                                  TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                          BID           LOW BID
 --------------------------------------------------------------------------------------------------------------------------
  1   01073          ASPHALT SUPPLY, LLC                                                    $    248,083.95     100.0000%
  2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    341,919.64     137.8242%
  3   13008          MOBILE ASPHALT COMPANY, LLC                                            $    347,482.10     140.0663%
  4   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $    353,054.55     142.3125%



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 087 -2
                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01073              |(   2  ) 23011              |(   3  ) 13008
                                         |ASPHALT SUPPLY, LLC         |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201C000                          LUMP|    1500.00000       1500.00|   24419.64000      24419.64|    9000.00000        9000.00
 Clearing (APPROXIMATELY 0.10 ACRE)      |                            |                            |
0020 206B009                          LUMP|    2500.00000       2500.00|    3815.96000       3815.96|    5300.00000        5300.00
 Removal Of Old Box Culvert, (Partial),  |                            |                            |
 Station 105+50                          |                            |                            |
0030 206D007                 190.000  LF  |       5.50000       1045.00|       8.81000       1673.90|       9.30000        1767.00
 Removing Concrete Flume                 |                            |                            |
0040 206E000                   6.000  EACH|     165.00000        990.00|     196.30000       1177.80|     476.80000        2860.80
 Removing Headwalls                      |                            |                            |
0050 210A000                1506.000  CUYD|       4.25000       6400.50|       5.57000       8388.42|      12.10000       18222.60
 Unclassified Excavation                 |                            |                            |
0060 210D022                1580.000  CUYD|       8.00000      12640.00|       9.66000      15262.80|      10.70000       16906.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 214A000                  15.000  CUYD|      11.00000        165.00|      10.30000        154.50|      59.00000         885.00
 Structure Excavation                    |                            |                            |
0080 214B001                  15.000  CUYD|      44.00000        660.00|      51.42000        771.30|      97.20000        1458.00
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  23.000  RBST|      90.00000       2070.00|     462.75000      10643.25|     453.80000       10437.40
 Roadbed Processing                      |                            |                            |
0100 301A012                3009.000  SQYD|       6.20000      18655.80|      10.67000      32106.03|      13.40000       40320.60
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                3009.000  SQYD|       0.45000       1354.05|       0.20000        601.80|       0.80000        2407.20
 Bituminous Treatment A                  |                            |                            |
0120 405A000                 218.000  GAL |       2.25000        490.50|       1.17000        255.06|       1.10000         239.80
 Tack Coat                               |                            |                            |
0130 424A361                 266.000  TON |      46.00000      12236.00|      87.11000      23171.26|      75.00000       19950.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A364                  25.000  TON |      46.00000       1150.00|      97.63000       2440.75|      50.00000        1250.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                 401.000  TON |      45.50000      18245.50|      64.54000      25880.54|      50.00000       20050.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/29/03
                                                                                                                  PAGE : 087 -3
                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 23011             |(   3  ) 13008
                                         |ASPHALT SUPPLY, LLC         |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B681                 628.000  TON |      45.50000      28574.00|      59.10000      37114.80|      50.00000       31400.00
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0170 530A005                  12.000  LF  |      85.00000       1020.00|     105.37000       1264.44|     100.00000        1200.00
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A101                  20.000  LF  |      36.30000        726.00|      82.16000       1643.20|      60.00000        1200.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0190 530A102                  32.000  LF  |      53.00000       1696.00|      62.74000       2007.68|      40.80000        1305.60
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0200 535A302                  38.000  LF  |      46.20000       1755.60|      55.12000       2094.56|      37.00000        1406.00
 24" Side Drain Pipe (Extension)         |                            |                            |
0210 535B094                 148.000  LF  |      93.50000      13838.00|      60.40000       8939.20|      70.00000       10360.00
 51" Span, 31" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0220 600A000                          LUMP|   30000.00000      30000.00|   39000.00000      39000.00|   25000.00000       25000.00
 Mobilization                            |                            |                            |
0230 610C001                 250.000  TON |      45.00000      11250.00|      36.44000       9110.00|      45.60000       11400.00
 Loose Riprap, Class 2                   |                            |                            |
0240 610D003                 130.000  SQYD|       3.00000        390.00|       3.22000        418.60|       6.30000         819.00
 Filter Blanket, Geotextile              |                            |                            |
0250 619A002                   2.000  EACH|     495.00000        990.00|     511.01000       1022.02|     448.70000         897.40
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A006                   1.000  EACH|     990.00000        990.00|    1022.01000       1022.01|     512.80000         512.80
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A101                   1.000  EACH|     660.00000        660.00|     681.34000        681.34|     448.70000         448.70
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0280 619A102                   1.000  EACH|     600.00000        600.00|     789.22000        789.22|     512.80000         512.80
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0290 619A202                   1.000  EACH|    1200.00000       1200.00|     891.42000        891.42|    1025.60000        1025.60
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0300 619B120                   1.000  EACH|    2200.00000       2200.00|     965.23000        965.23|    1282.00000        1282.00
 51" Span, 31" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 23011             |(   3  ) 13008
                                         |ASPHALT SUPPLY, LLC         |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 620A000                   1.000  CUYD|     600.00000        600.00|     567.78000        567.78|     641.00000         641.00
 Minor Structure Concrete                |                            |                            |
0320 621A000                   1.000  EACH|    1950.00000       1950.00|    5110.03000       5110.03|    2564.10000        2564.10
 Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0330 621A013                   1.000  EACH|    2200.00000       2200.00|    5110.03000       5110.03|    3205.10000        3205.10
 Junction Boxes, Type Special            |                            |                            |
0340 622A002                   1.000  EACH|     345.00000        345.00|     454.23000        454.23|     512.80000         512.80
 Manhole Covers Reset (Sanitary)         |                            |                            |
0350 630A033                 400.000  LF  |      10.30000       4120.00|      11.70000       4680.00|      13.90000        5560.00
 Steel Beam Guardrail, Class A, Type     |                            |                            |
 2(7'-0" Post)                           |                            |                            |
0360 630C001                   1.000  EACH|     850.00000        850.00|     965.23000        965.23|    1807.70000        1807.70
 Guardrail End Anchor, Type 8            |                            |                            |
0370 630C050                   1.000  EACH|    1500.00000       1500.00|    1703.34000       1703.34|    2410.20000        2410.20
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0380 650B000                1078.000  CUYD|       4.00000       4312.00|       0.01000         10.78|       6.90000        7438.20
 Topsoil From Stockpiles                 |                            |                            |
0390 652A061                   2.000  ACRE|     600.00000       1200.00|     567.78000       1135.56|     602.60000        1205.20
 Seeding (Mix 3E)                        |                            |                            |
0400 654A001                 150.000  SQYD|       4.55000        682.50|       6.25000        937.50|       4.80000         720.00
 Solid Sodding (Bermuda)                 |                            |                            |
0410 656A000                   2.000  ACRE|     450.00000        900.00|     567.78000       1135.56|     602.60000        1205.20
 Mulching, Class A, Type 1               |                            |                            |
0420 665F000                 120.000  EACH|       5.00000        600.00|       6.39000        766.80|      11.80000        1416.00
 Hay Bales                               |                            |                            |
0430 665G000                 100.000  EACH|       1.00000        100.00|       7.13000        713.00|       3.00000         300.00
 Sand Bags                               |                            |                            |
0440 665J000                 786.000  LF  |       1.75000       1375.50|       3.18000       2499.48|       3.20000        2515.20
 Silt Fence, Type A                      |                            |                            |
0450 666A001                   2.000  ACRE|     600.00000       1200.00|      39.75000         79.50|      60.30000         120.60
 Pest Control Treatment                  |                            |                            |
0460 680A000                          LUMP|    2500.00000       2500.00|    6713.94000       6713.94|    8900.00000        8900.00
 Engineering Controls                    |                            |                            |
0470 701C000                   1.000  MILE|     400.00000        400.00|     454.23000        454.23|     487.20000         487.20
 Broken Temporary Traffic Stripe         |                            |                            |
0480 701C001                   2.000  MILE|     450.00000        900.00|     511.01000       1022.02|     548.10000        1096.20
 Solid Temporary Traffic Stripe          |                            |                            |
0490 701H001                 550.000  LF  |       2.50000       1375.00|       2.84000       1562.00|       3.00000        1650.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 23011             |(   3  ) 13008
                                         |ASPHALT SUPPLY, LLC         |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 702A041                   1.000  MILE|    7500.00000       7500.00|    8516.72000       8516.72|    9134.50000        9134.50
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0510 702A043                   1.000  MILE|    7500.00000       7500.00|    8516.72000       8516.72|    9134.50000        9134.50
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0520 702B011                 865.000  LF  |       1.85000       1600.25|       2.10000       1816.50|       2.30000        1989.50
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0530 702C012                 225.000  LF  |       1.85000        416.25|       2.10000        472.50|       2.30000         517.50
 Broken White, Profiled Traffic          |                            |                            |
 Stripe(6"Wide)                          |                            |                            |
0540 703A002                 782.000  SQFT|       5.00000       3910.00|       5.68000       4441.76|       6.10000        4770.20
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0550 703B002                  68.000  SQFT|       5.00000        340.00|       5.68000        386.24|       6.10000         414.80
 Traffic Control Legends, Class 2, Type  |                            |                            |
0560 703D001                  92.000  SQFT|       2.50000        230.00|       2.84000        261.28|       3.00000         276.00
 Temporary Traffic Control Markings      |                            |                            |
0570 705A031                  42.000  EACH|       5.75000        241.50|       6.53000        274.26|       7.00000         294.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0580 705A032                 470.000  EACH|       5.75000       2702.50|       6.53000       3069.10|       7.00000        3290.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0590 705A037                  30.000  EACH|       5.75000        172.50|       6.53000        195.90|       7.00000         210.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0600 705A038                 252.000  EACH|       5.75000       1449.00|       6.53000       1645.56|       7.00000        1764.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0610 740B000                1820.000  SQFT|       6.00000      10920.00|       7.15000      13013.00|      12.10000       22022.00
 Construction Signs                      |                            |                            |
0620 740D000                  50.000  EACH|      35.00000       1750.00|      41.72000       2086.00|      72.30000        3615.00
 Channelizing Drums                      |                            |                            |
0630 740E000                  50.000  EACH|       5.00000        250.00|       5.00000        250.00|      12.10000         605.00
 Cones (36 Inches High)                  |                            |                            |
0640 740L005                  40.000  EACH|      85.00000       3400.00|      57.11000       2284.40|     100.00000        4000.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0650 740M001                  50.000  EACH|       2.00000        100.00|       3.00000        150.00|       8.40000         420.00
 Ballast For Cone                        |                            |                            |
0660 741C010                   1.000  EACH|    2500.00000       2500.00|    1191.96000       1191.96|    1446.10000        1446.10
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   1  ) 01073              |(   2   ) 23011             |(   3  ) 13008
                                         |ASPHALT SUPPLY, LLC         |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 998A001                          LUMP|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 13,200.00)                      |                            |                            |
    SECTION TOTALS                       |             $    248,083.95|             $    341,919.64|              $    347,482.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    248,083.95|             $    341,919.64|              $    347,482.10
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 23056              |(       )                   |(      )
                                         |JOHN G. WALTON CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201C000                          LUMP|   17798.00000      17798.00|                            |
 Clearing (APPROXIMATELY 0.10 ACRE)      |                            |                            |
0020 206B009                          LUMP|    2065.26000       2065.26|                            |
 Removal Of Old Box Culvert, (Partial),  |                            |                            |
 Station 105+50                          |                            |                            |
0030 206D007                 190.000  LF  |       5.72000       1086.80|                            |
 Removing Concrete Flume                 |                            |                            |
0040 206E000                   6.000  EACH|     189.93000       1139.58|                            |
 Removing Headwalls                      |                            |                            |
0050 210A000                1506.000  CUYD|       9.41000      14171.46|                            |
 Unclassified Excavation                 |                            |                            |
0060 210D022                1580.000  CUYD|       9.19000      14520.20|                            |
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 214A000                  15.000  CUYD|      17.36000        260.40|                            |
 Structure Excavation                    |                            |                            |
0080 214B001                  15.000  CUYD|      65.53000        982.95|                            |
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  23.000  RBST|     423.90000       9749.70|                            |
 Roadbed Processing                      |                            |                            |
0100 301A012                3009.000  SQYD|      11.56000      34784.04|                            |
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                3009.000  SQYD|       0.10000        300.90|                            |
 Bituminous Treatment A                  |                            |                            |
0120 405A000                 218.000  GAL |       2.40000        523.20|                            |
 Tack Coat                               |                            |                            |
0130 424A361                 266.000  TON |      78.00000      20748.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A364                  25.000  TON |      90.00000       2250.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                 401.000  TON |      66.00000      26466.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 23056              |(       )                   |(      )
                                         |JOHN G. WALTON CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B681                 628.000  TON |      60.00000      37680.00|                            |
 Superpave Bituminous Concrete Lower     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0170 530A005                  12.000  LF  |      92.36000       1108.32|                            |
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A101                  20.000  LF  |      61.05000       1221.00|                            |
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0190 530A102                  32.000  LF  |      63.77000       2040.64|                            |
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0200 535A302                  38.000  LF  |      62.67000       2381.46|                            |
 24" Side Drain Pipe (Extension)         |                            |                            |
0210 535B094                 148.000  LF  |     103.35000      15295.80|                            |
 51" Span, 31" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0220 600A000                          LUMP|   15116.00000      15116.00|                            |
 Mobilization                            |                            |                            |
0230 610C001                 250.000  TON |      49.74000      12435.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0240 610D003                 130.000  SQYD|       3.04000        395.20|                            |
 Filter Blanket, Geotextile              |                            |                            |
0250 619A002                   2.000  EACH|     540.00000       1080.00|                            |
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A006                   1.000  EACH|    1080.00000       1080.00|                            |
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A101                   1.000  EACH|     720.00000        720.00|                            |
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0280 619A102                   1.000  EACH|     834.00000        834.00|                            |
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0290 619A202                   1.000  EACH|     942.00000        942.00|                            |
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
 (Double Line)                           |                            |                            |
0300 619B120                   1.000  EACH|    1020.00000       1020.00|                            |
 51" Span, 31" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 23056              |(       )                   |(      )
                                         |JOHN G. WALTON CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 620A000                   1.000  CUYD|     600.00000        600.00|                            |
 Minor Structure Concrete                |                            |                            |
0320 621A000                   1.000  EACH|    5400.00000       5400.00|                            |
 Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0330 621A013                   1.000  EACH|    5400.00000       5400.00|                            |
 Junction Boxes, Type Special            |                            |                            |
0340 622A002                   1.000  EACH|     960.00000        960.00|                            |
 Manhole Covers Reset (Sanitary)         |                            |                            |
0350 630A033                 400.000  LF  |      12.00000       4800.00|                            |
 Steel Beam Guardrail, Class A, Type     |                            |                            |
 2(7'-0" Post)                           |                            |                            |
0360 630C001                   1.000  EACH|     840.00000        840.00|                            |
 Guardrail End Anchor, Type 8            |                            |                            |
0370 630C050                   1.000  EACH|    1590.00000       1590.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0380 650B000                1078.000  CUYD|      10.72000      11556.16|                            |
 Topsoil From Stockpiles                 |                            |                            |
0390 652A061                   2.000  ACRE|    1259.14000       2518.28|                            |
 Seeding (Mix 3E)                        |                            |                            |
0400 654A001                 150.000  SQYD|       4.20000        630.00|                            |
 Solid Sodding (Bermuda)                 |                            |                            |
0410 656A000                   2.000  ACRE|     990.33000       1980.66|                            |
 Mulching, Class A, Type 1               |                            |                            |
0420 665F000                 120.000  EACH|      11.27000       1352.40|                            |
 Hay Bales                               |                            |                            |
0430 665G000                 100.000  EACH|       3.31000        331.00|                            |
 Sand Bags                               |                            |                            |
0440 665J000                 786.000  LF  |       4.02000       3159.72|                            |
 Silt Fence, Type A                      |                            |                            |
0450 666A001                   2.000  ACRE|     275.01000        550.02|                            |
 Pest Control Treatment                  |                            |                            |
0460 680A000                          LUMP|    9022.00000       9022.00|                            |
 Engineering Controls                    |                            |                            |
0470 701C000                   1.000  MILE|    1800.00000       1800.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0480 701C001                   2.000  MILE|     540.00000       1080.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0490 701H001                 550.000  LF  |       3.00000       1650.00|                            |
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 23056              |(       )                   |(      )
                                         |JOHN G. WALTON CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 702A041                   1.000  MILE|    9000.00000       9000.00|                            |
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0510 702A043                   1.000  MILE|    9000.00000       9000.00|                            |
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0520 702B011                 865.000  LF  |       2.22000       1920.30|                            |
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0530 702C012                 225.000  LF  |       2.22000        499.50|                            |
 Broken White, Profiled Traffic          |                            |                            |
 Stripe(6"Wide)                          |                            |                            |
0540 703A002                 782.000  SQFT|       6.00000       4692.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0550 703B002                  68.000  SQFT|       6.00000        408.00|                            |
 Traffic Control Legends, Class 2, Type  |                            |                            |
0560 703D001                  92.000  SQFT|       3.00000        276.00|                            |
 Temporary Traffic Control Markings      |                            |                            |
0570 705A031                  42.000  EACH|       6.90000        289.80|                            |
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0580 705A032                 470.000  EACH|       6.90000       3243.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0590 705A037                  30.000  EACH|       6.90000        207.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0600 705A038                 252.000  EACH|       6.90000       1738.80|                            |
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0610 740B000                1820.000  SQFT|      10.20000      18564.00|                            |
 Construction Signs                      |                            |                            |
0620 740D000                  50.000  EACH|      24.00000       1200.00|                            |
 Channelizing Drums                      |                            |                            |
0630 740E000                  50.000  EACH|      12.00000        600.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0640 740L005                  40.000  EACH|      96.00000       3840.00|                            |
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0650 740M001                  50.000  EACH|       7.20000        360.00|                            |
 Ballast For Cone                        |                            |                            |
0660 741C010                   1.000  EACH|    1800.00000       1800.00|                            |
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
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    CALL ORDER   : 087                     CONTRACT ID : 20030425087                  COUNTIES : MOBILE
    LETTING DATE : 04/25/03  10:00 AM      DIVISION    : 09

====================================================================================================================================
                                         |(   4  ) 23056              |(       )                   |(      )
                                         |JOHN G. WALTON CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 998A001                          LUMP|       0.00000          0.00|                            |
 Construction Fuel(Optional Bid,Either   |                            |                            |
 $0 Or $ 13,200.00)                      |                            |                            |
    SECTION TOTALS                       |             $    353,054.55|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    353,054.55|             $          0.00|              $
====================================================================================================================================




