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    CALL ORDER   : 001                     CONTRACT ID : 20020426001                  COUNTIES : ETOWAH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : MGF-0001(500)
    for constructing the Planing, Resurfacing and Traffic Stripe
    S.R.#1 (U.S.#431) from S.R.#211 to I-59 in Gadsden.  Length
    3.430 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    884,248.60     100.0000%
    2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    967,072.50     109.3666%
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    CALL ORDER   : 001                     CONTRACT ID : 20020426001                  COUNTIES : ETOWAH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 13022              |(   2  ) 07002              |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 401B108                3270.000  SQYD|       0.95000       3106.50|       3.31000      10823.70|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0020 405A000                4383.000  GAL |       1.50000       6574.50|       2.00000       8766.00|
 Tack Coat                               |                            |                            |
0030 408A052              107828.000  SQYD|       1.10000     118610.80|       0.68000      73323.04|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 408A053               40650.000  SQYD|       1.10000      44715.00|       1.20000      48780.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 424A281               12052.000  TON |      33.00000     397716.00|      39.75000     479067.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0060 424B289                 360.000  TON |      37.35000      13446.00|      42.00000      15120.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling, 1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0070 430B040                 200.000  TON |      10.00000       2000.00|      22.00000       4400.00|
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0080 600A000                          LUMP|   68600.00000      68600.00|  101910.00000     101910.00|
 Mobilization                            |                            |                            |
0090 701C000                  18.000  MILE|     320.00000       5760.00|     320.00000       5760.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0100 701C001                  12.000  MILE|     340.00000       4080.00|     340.00000       4080.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0110 701G121                1355.000  LF  |       1.25000       1693.75|       1.25000       1693.75|
 Broken White, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0120 701G125                 655.000  LF  |       3.45000       2259.75|       3.45000       2259.75|
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0130 701G133                 655.000  LF  |       3.56000       2331.80|       3.56000       2331.80|
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
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    CALL ORDER   : 001                     CONTRACT ID : 20020426001                  COUNTIES : ETOWAH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 13022              |(   2   ) 07002             |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701H001                1310.000  LF  |       1.00000       1310.00|       1.00000       1310.00|
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0150 701H006                1355.000  LF  |       1.00000       1355.00|       1.00000       1355.00|
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0160 702A040                   9.000  MILE|    1950.00000      17550.00|    1950.00000      17550.00|
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702A041                   5.000  MILE|    3950.00000      19750.00|    3950.00000      19750.00|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0180 702A043                   1.000  MILE|    5000.00000       5000.00|    5000.00000       5000.00|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0190 702B011               10890.000  LF  |       1.85000      20146.50|       1.85000      20146.50|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0200 703A002                3265.000  SQFT|       1.80000       5877.00|       1.80000       5877.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0210 703B002                 800.000  SQFT|       2.60000       2080.00|       2.60000       2080.00|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0220 705A030                1210.000  EACH|       5.20000       6292.00|       5.20000       6292.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0230 705A031                  60.000  EACH|       5.00000        300.00|       5.00000        300.00|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0240 730H001               15900.000  LF  |       3.50000      55650.00|       3.50000      55650.00|
 Loop Wire                               |                            |                            |
0250 730I001               18600.000  LF  |       2.75000      51150.00|       2.75000      51150.00|
 Loop Detector Lead-In-Cable             |                            |                            |
0260 730K000                  14.000  EACH|     275.00000       3850.00|     275.00000       3850.00|
 Traffic Signal Junction Box             |                            |                            |
0270 740B000                 788.000  SQFT|      13.00000      10244.00|       7.42000       5846.96|
 Construction Signs                      |                            |                            |
0280 740D000                 200.000  EACH|      40.00000       8000.00|      30.00000       6000.00|
 Channelizing Drums                      |                            |                            |
0290 740E000                 200.000  EACH|       6.00000       1200.00|      12.00000       2400.00|
 Cones (36 Inches High)                  |                            |                            |
0300 740M001                 200.000  EACH|       3.50000        700.00|       6.00000       1200.00|
 Ballast For Cone                        |                            |                            |
0310 741C010                   2.000  EACH|    1450.00000       2900.00|    1500.00000       3000.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    884,248.60|             $    967,072.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    884,248.60|             $    967,072.50|              $
====================================================================================================================================
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : PFH-16-1(900)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on Brown Bridge Road at Scarbrough Creek east of
    Anniston.  Length 0.132 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   16032          PRICHARD CONSTRUCTION COMPANY                                          $    169,069.08     100.0000%
    2   04009          W. W. DYAR & SONS, INC.                                                $    185,614.40     109.7861%
    3   16016          JOHN PLOTT COMPANY, INC.                                               $    187,860.80     111.1148%
    4   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    190,547.70     112.7040%
    5   23070          WINSTON CONTRACTING, L.L.C.                                            $    241,391.46     142.7768%
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2  ) 04009              |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|    4200.00000       4200.00|    6055.00000        6055.00
 Clearing & Grubbing (Approximately 0.5  |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|    7000.00000       7000.00|   14500.00000      14500.00|    7600.00000        7600.00
 Removal Of Old Bridge, Station 9+30.41  |                            |                            |
0030 210A000                  44.000  CUYD|       7.00000        308.00|      10.00000        440.00|       6.50000         286.00
 Unclassified Excavation                 |                            |                            |
0040 210D001                1310.000  CUYD|      10.00000      13100.00|      10.00000      13100.00|       8.00000       10480.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 114.000  CUYD|      10.00000       1140.00|      12.00000       1368.00|      10.00000        1140.00
 Structure Excavation                    |                            |                            |
0060 214B001                  57.000  CUYD|      30.00000       1710.00|      28.00000       1596.00|      31.30000        1784.10
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   7.000  RBST|     800.00000       5600.00|     732.00000       5124.00|     545.00000        3815.00
 Roadbed Processing                      |                            |                            |
0080 301A012                1478.000  SQYD|      10.25000      15149.50|      10.20000      15075.60|       7.75000       11454.50
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1478.000  SQYD|       0.85000       1256.30|       0.60000        886.80|       1.10000        1625.80
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  50.000  GAL |       1.25000         62.50|       1.05000         52.50|      19.20000         960.00
 Tack Coat                               |                            |                            |
0110 424A340                  77.000  TON |      78.88000       6073.76|      80.00000       6160.00|      83.20000        6406.40
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 245.000  TON |      54.04000      13239.80|      56.00000      13720.00|      75.75000       18558.75
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  54.000  TON |      30.18000       1629.72|      33.00000       1782.00|      17.35000         936.90
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               28789.000  LB  |       0.50000      14394.50|       0.50000      14394.50|       0.50000       14394.50
 Steel Reinforcement                     |                            |                            |
0150 524A011                 147.000  CUYD|     300.00000      44100.00|     300.00000      44100.00|     330.00000       48510.00
 Culvert Concrete (Cast In Place)        |                            |                            |
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|    6000.00000       6000.00|   13000.00000      13000.00|   19940.00000       19940.00
 Mobilization                            |                            |                            |
0170 610C001                 143.000  TON |      30.00000       4290.00|      28.00000       4004.00|      27.00000        3861.00
 Loose Riprap, Class 2                   |                            |                            |
0180 610D000                 111.000  SQYD|       5.00000        555.00|       4.00000        444.00|       2.25000         249.75
 Filter Blanket                          |                            |                            |
0190 636A002                1100.000  LF  |       3.00000       3300.00|       5.00000       5500.00|       5.25000        5775.00
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0200 650A000                 312.000  CUYD|      12.00000       3744.00|      12.00000       3744.00|       6.30000        1965.60
 Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|     850.00000        850.00|    1100.00000       1100.00|    1040.00000        1040.00
 Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|     900.00000        900.00|    1100.00000       1100.00|    1040.00000        1040.00
 Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       6.00000        300.00|       5.00000        250.00|       6.50000         325.00
 Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       5.00000       1000.00|       4.00000        800.00|       3.30000         660.00
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    3500.00000       3500.00|    4000.00000       4000.00|    7240.00000        7240.00
 Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|    2000.00000        2000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|    2500.00000        2500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0280 701A045                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|     980.00000         980.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0290 701C000                   1.000  MILE|     735.00000        735.00|     715.00000        715.00|     500.00000         500.00
 Broken Temporary Traffic Stripe         |                            |                            |
0300 701C001                   1.000  MILE|     735.00000        735.00|     715.00000        715.00|     500.00000         500.00
 Solid Temporary Traffic Stripe          |                            |                            |
0310 705A032                   2.000  EACH|      10.00000         20.00|       5.50000         11.00|      12.50000          25.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0320 705A037                  16.000  EACH|      12.00000        192.00|       5.50000         88.00|      12.50000         200.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 262.000  SQFT|      10.00000       2620.00|      12.00000       3144.00|       8.75000        2292.50
 Construction Signs                      |                            |                            |
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740C000                  26.000  SQFT|       9.00000        234.00|      25.00000        650.00|      10.00000         260.00
 Special Construction Signs              |                            |                            |
0350 740F002                  10.000  EACH|     250.00000       2500.00|     250.00000       2500.00|     190.00000        1900.00
 Barricades, Type III                    |                            |                            |
0360 740I005                   5.000  EACH|     210.00000       1050.00|     150.00000        750.00|     120.00000         600.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    169,069.08|             $    185,614.40|              $    187,860.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    169,069.08|             $    185,614.40|              $    187,860.80
====================================================================================================================================
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(   5   ) 23070             |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|    5000.00000       5000.00|
 Clearing & Grubbing (Approximately 0.5  |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|    3000.00000       3000.00|   15000.00000      15000.00|
 Removal Of Old Bridge, Station 9+30.41  |                            |                            |
0030 210A000                  44.000  CUYD|      17.00000        748.00|      15.00000        660.00|
 Unclassified Excavation                 |                            |                            |
0040 210D001                1310.000  CUYD|       4.40000       5764.00|      15.00000      19650.00|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 114.000  CUYD|      19.00000       2166.00|      15.00000       1710.00|
 Structure Excavation                    |                            |                            |
0060 214B001                  57.000  CUYD|      39.00000       2223.00|      30.00000       1710.00|
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   7.000  RBST|     850.00000       5950.00|     690.00000       4830.00|
 Roadbed Processing                      |                            |                            |
0080 301A012                1478.000  SQYD|      12.00000      17736.00|      10.00000      14780.00|
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1478.000  SQYD|       0.70000       1034.60|       0.57000        842.46|
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  50.000  GAL |       1.25000         62.50|       1.00000         50.00|
 Tack Coat                               |                            |                            |
0110 424A340                  77.000  TON |      90.00000       6930.00|      76.00000       5852.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 245.000  TON |      80.00000      19600.00|      53.00000      12985.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  54.000  TON |      40.00000       2160.00|      31.50000       1701.00|
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               28789.000  LB  |       0.40000      11515.60|       0.50000      14394.50|
 Steel Reinforcement                     |                            |                            |
0150 524A011                 147.000  CUYD|     500.00000      73500.00|     525.00000      77175.00|
 Culvert Concrete (Cast In Place)        |                            |                            |
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    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(   5   ) 23070             |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|    8000.00000       8000.00|   22000.00000      22000.00|
 Mobilization                            |                            |                            |
0170 610C001                 143.000  TON |      25.00000       3575.00|      25.00000       3575.00|
 Loose Riprap, Class 2                   |                            |                            |
0180 610D000                 111.000  SQYD|       2.00000        222.00|       2.50000        277.50|
 Filter Blanket                          |                            |                            |
0190 636A002                1100.000  LF  |       5.00000       5500.00|       6.00000       6600.00|
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0200 650A000                 312.000  CUYD|       4.00000       1248.00|      15.00000       4680.00|
 Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|    1200.00000       1200.00|    1050.00000       1050.00|
 Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|     800.00000        800.00|    1050.00000       1050.00|
 Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       7.00000        350.00|       5.00000        250.00|
 Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       4.50000        900.00|       4.00000        800.00|
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    3500.00000       3500.00|   10000.00000      10000.00|
 Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|     665.00000        665.00|    2100.00000       2100.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|     760.00000        760.00|    2600.00000       2600.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0280 701A045                   1.000  MILE|     380.00000        380.00|    1020.00000       1020.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0290 701C000                   1.000  MILE|     240.00000        240.00|     520.00000        520.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0300 701C001                   1.000  MILE|     290.00000        290.00|     520.00000        520.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0310 705A032                   2.000  EACH|       6.00000         12.00|      10.50000         21.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0320 705A037                  16.000  EACH|       6.00000         96.00|      10.50000        168.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 262.000  SQFT|       9.00000       2358.00|      15.00000       3930.00|
 Construction Signs                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 003                     CONTRACT ID : 20020426003                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(   5   ) 23070             |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740C000                  26.000  SQFT|      12.00000        312.00|      15.00000        390.00|
 Special Construction Signs              |                            |                            |
0350 740F002                  10.000  EACH|     200.00000       2000.00|     200.00000       2000.00|
 Barricades, Type III                    |                            |                            |
0360 740I005                   5.000  EACH|     150.00000        750.00|     300.00000       1500.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    190,547.70|             $    241,391.46|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    190,547.70|             $    241,391.46|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 004                     CONTRACT ID : 20020426004                  COUNTIES : COLBERT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : MG-0031(500)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#2/U.S.#72 (Woodward Avenue) from near Sixth Street
    (C.R.#24) to near Second Street (S.R.#184) in Muscle Shoals.
     Length 2.277 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    783,767.27     100.0000%
    2   18031          ROGERS GROUP, INC.                                                     $    939,205.28     119.8322%
    3   19074          S & M EQUIPMENT CO., INC.                                              $  1,032,385.67     131.7209%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 004                     CONTRACT ID : 20020426004                  COUNTIES : COLBERT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 18031              |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 404D003              117973.000  SQYD|       4.41000     520260.93|       5.26000     620537.98|       5.88000      693681.24
 Paver-Laid Surface Treatment, Type C    |                            |                            |
0020 405A000                1069.000  GAL |       1.01000       1079.69|       3.00000       3207.00|       1.50000        1603.50
 Tack Coat                               |                            |                            |
0030 408A052               35627.000  SQYD|       0.80000      28501.60|       1.15000      40971.05|       1.50000       53440.50
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424B651                3919.000  TON |      30.88000     121018.72|      27.65000     108360.35|      35.00000      137165.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0050 424B655                 250.000  TON |      49.16000      12290.00|      38.00000       9500.00|      35.00000        8750.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B657                 200.000  TON |      40.45000       8090.00|      39.00000       7800.00|      35.00000        7000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1/2" Maximum    |                            |                            |
 Agggregate Size Mix, ESAL Range C/D     |                            |                            |
0070 424B659                 250.000  TON |      36.32000       9080.00|      36.00000       9000.00|      35.00000        8750.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|    3919.03000       3919.03|   48748.00000      48748.00|   25000.00000       25000.00
 Mobilization                            |                            |                            |
0090 622A000                  19.000  EACH|     100.90000       1917.10|     350.00000       6650.00|      65.00000        1235.00
 Manhole Covers Reset                    |                            |                            |
0100 701A028                   1.000  MILE|    1275.00000       1275.00|    1250.00000       1250.00|    1437.50000        1437.50
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A041                  10.000  MILE|     867.00000       8670.00|     850.00000       8500.00|     977.50000        9775.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0120 701A046                   4.000  MILE|     856.80000       3427.20|     840.00000       3360.00|     966.00000        3864.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A048                   5.000  MILE|    1524.90000       7624.50|    1495.00000       7475.00|    1719.25000        8596.25
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 004                     CONTRACT ID : 20020426004                  COUNTIES : COLBERT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701B009                1424.000  LF  |       0.51000        726.24|       0.50000        712.00|       0.58000         825.92
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0150 701C000                  20.000  MILE|     326.40000       6528.00|     320.00000       6400.00|     368.00000        7360.00
 Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                   5.000  MILE|     346.80000       1734.00|     340.00000       1700.00|     391.00000        1955.00
 Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                1625.000  SQFT|       1.84000       2990.00|       1.80000       2925.00|       2.07000        3363.75
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0180 703B002                 121.000  SQFT|       2.65000        320.65|       2.60000        314.60|       2.99000         361.79
 Traffic Control Legends, Class 2, Type  |                            |                            |
0190 703C001                 500.000  SQFT|       2.55000       1275.00|       2.50000       1250.00|       2.88000        1440.00
 Removal Of Existing Traffic Control     |                            |                            |
 Markings Or Legends (Plastic)           |                            |                            |
0200 703D001                1350.000  SQFT|       1.02000       1377.00|       1.00000       1350.00|       1.15000        1552.50
 Temporary Traffic Control Markings      |                            |                            |
0210 705A030                  68.000  EACH|       5.30000        360.40|       5.20000        353.60|       5.98000         406.64
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                 733.000  EACH|       5.10000       3738.30|       5.00000       3665.00|       5.75000        4214.75
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 705A032                 862.000  EACH|       5.10000       4396.20|       5.00000       4310.00|       5.75000        4956.50
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                 101.000  EACH|       5.30000        535.30|       5.20000        525.20|       5.98000         603.98
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 705A038                 110.000  EACH|       5.30000        583.00|       5.20000        572.00|       5.98000         657.80
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0260 730H001                7200.000  LF  |       2.24000      16128.00|       2.20000      15840.00|       2.53000       18216.00
 Loop Wire                               |                            |                            |
0270 730I001                1000.000  LF  |       1.84000       1840.00|       1.80000       1800.00|       2.07000        2070.00
 Loop Detector Lead-In-Cable             |                            |                            |
0280 740B000                1321.000  SQFT|       7.50000       9907.50|       8.50000      11228.50|       8.05000       10634.05
 Construction Signs                      |                            |                            |
0290 740D000                  75.000  EACH|      37.49000       2811.75|      42.00000       3150.00|      69.00000        5175.00
 Channelizing Drums                      |                            |                            |
0300 740E000                  50.000  EACH|       8.07000        403.50|      10.00000        500.00|      16.10000         805.00
 Cones (36 Inches High)                  |                            |                            |
0310 740M001                  50.000  EACH|       5.72000        286.00|       5.00000        250.00|       9.78000         489.00
 Ballast For Cone                        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 004                     CONTRACT ID : 20020426004                  COUNTIES : COLBERT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 741C010                   2.000  EACH|     336.33000        672.66|    3500.00000       7000.00|    3500.00000        7000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    783,767.27|             $    939,205.28|              $  1,032,385.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    783,767.27|             $    939,205.28|              $  1,032,385.67
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 005                     CONTRACT ID : 20020426005                  COUNTIES : BUTLER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06
                                        CONTRACT TIME :   80      Working Days     (available days)
    CONTRACT DESCRIPTION :                MONTGOMERY                                      PROJECT(S) : ACIM-I065(325)
    for constructing the Concrete Rehabilitation on I-65 from
    MP 114.89 northwest of Georgiana to MP 124.50. Length - 9.61
    mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    707,707.00     100.0000%
    2   07011          GROUT, INCORPORATED                                                    $    759,062.00     107.2565%
    3   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $    794,304.00     112.2363%
    4   02032          BULLARD EXCAVATING, INC.                                               $    844,143.75     119.2787%
    5   16039          PINKERTON CONSTRUCTION, INC.                                           $    911,876.00     128.8494%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 005                     CONTRACT ID : 20020426005                  COUNTIES : BUTLER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 07003              |(   2  ) 07011              |(   3  ) 08077
                                         |R.E. GRILLS CONSTRUCTION CO |GROUT, INCORPORATED         |HASTINGS GENERAL CONTRACTING, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 453C000                2820.000  SQYD|      75.00000     211500.00|      50.00000     141000.00|     100.00000      282000.00
 Removal Of Concrete Pavement Slab       |                            |                            |
0020 453D001                 705.000  CUYD|     575.00000     405375.00|     700.00000     493500.00|     400.00000      282000.00
 Concrete Pavement Replacement Slab      |                            |                            |
 (Plain Concrete)                        |                            |                            |
0030 455A000                2820.000  SQYD|      16.00000      45120.00|      16.50000      46530.00|      20.00000       56400.00
 Grinding Concrete Pavement              |                            |                            |
0040 600A000                          LUMP|   19000.00000      19000.00|   27000.00000      27000.00|  120000.00000      120000.00
 Mobilization                            |                            |                            |
0050 740B000                 992.000  SQFT|       7.00000       6944.00|      16.00000      15872.00|      12.00000       11904.00
 Construction Signs                      |                            |                            |
0060 740D000                 200.000  EACH|      50.00000      10000.00|      75.00000      15000.00|      60.00000       12000.00
 Channelizing Drums                      |                            |                            |
0070 741C010                   2.000  EACH|    1500.00000       3000.00|    3360.00000       6720.00|    5000.00000       10000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0080 742A001                   2.000  EACH|    3384.00000       6768.00|    6720.00000      13440.00|   10000.00000       20000.00
 Portable Changeable Message Signs, Type |                            |                            |
 2                                       |                            |                            |
    SECTION TOTALS                       |             $    707,707.00|             $    759,062.00|              $    794,304.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    707,707.00|             $    759,062.00|              $    794,304.00
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 005                     CONTRACT ID : 20020426005                  COUNTIES : BUTLER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 16039             |(      )
                                         |BULLARD EXCAVATING, INC.    |PINKERTON CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 453C000                2820.000  SQYD|      92.50000     260850.00|      60.00000     169200.00|
 Removal Of Concrete Pavement Slab       |                            |                            |
0020 453D001                 705.000  CUYD|     625.75000     441153.75|     800.00000     564000.00|
 Concrete Pavement Replacement Slab      |                            |                            |
 (Plain Concrete)                        |                            |                            |
0030 455A000                2820.000  SQYD|       5.00000      14100.00|      17.00000      47940.00|
 Grinding Concrete Pavement              |                            |                            |
0040 600A000                          LUMP|   85000.00000      85000.00|  100000.00000     100000.00|
 Mobilization                            |                            |                            |
0050 740B000                 992.000  SQFT|      20.00000      19840.00|       8.00000       7936.00|
 Construction Signs                      |                            |                            |
0060 740D000                 200.000  EACH|      50.00000      10000.00|      58.00000      11600.00|
 Channelizing Drums                      |                            |                            |
0070 741C010                   2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0080 742A001                   2.000  EACH|    5000.00000      10000.00|    4000.00000       8000.00|
 Portable Changeable Message Signs, Type |                            |                            |
 2                                       |                            |                            |
    SECTION TOTALS                       |             $    844,143.75|             $    911,876.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    844,143.75|             $    911,876.00|              $
====================================================================================================================================



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 006 -1
                                                         VENDOR RANKING

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :  275      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACNHF-101(506)
    for constructing the Base and Pave, Partial Grade and Drain,
    Signing and Bridge Culvert on the Relocated U.S.#431 from
    south of Seale to northeast of Seale.  Length 6.554 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   14007          W. S. NEWELL & SONS, INC.                                              $  9,752,653.64     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $  9,806,596.55     100.5531%
    3   14001          NEWELL ROADBUILDERS, INC.                                              $  9,850,893.40     101.0073%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2  ) 01018              |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  563126.00000     563126.00|   60000.00000      60000.00|   75000.00000       75000.00
 Clearing & Grubbing (Approximately 20   |                            |                            |
 ACRES)                                  |                            |                            |
0020 206B000                          LUMP|     500.00000        500.00|    5000.00000       5000.00|    5000.00000        5000.00
 Removal Of Old Box Culvert, Station     |                            |                            |
 23+20.00 on SR-26                       |                            |                            |
0030 210A000              139451.000  CUYD|       1.10000     153396.10|       1.80000     251011.80|       1.42000      198020.42
 Unclassified Excavation                 |                            |                            |
0040 210D000               37000.000  CUYD|       2.72000     100640.00|       3.20000     118400.00|       2.45000       90650.00
 Borrow Excavation                       |                            |                            |
0050 214A000                1318.000  CUYD|       8.00000      10544.00|       7.16000       9436.88|       2.50000        3295.00
 Structure Excavation                    |                            |                            |
0060 214B001                 350.000  CUYD|      35.00000      12250.00|      31.60000      11060.00|      22.50000        7875.00
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                  71.000  RBST|     220.00000      15620.00|     356.70000      25325.70|     200.00000       14200.00
 Roadbed Processing                      |                            |                            |
0080 231B001               77276.000  TON |      14.00000    1081864.00|      14.33000    1107365.08|      14.00000     1081864.00
 Roadbed Stabilizing Material, ALDOT #46 |                            |                            |
0090 301A012              325843.000  SQYD|       3.69000    1202360.67|       3.71000    1208877.53|       4.35000     1417417.05
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0100 301A017               94668.000  SQYD|       4.47000     423165.96|       4.00000     378672.00|       5.25000      497007.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 7.25" Compacted Thickness  |                            |                            |
0110 306E000                   1.000  EACH|     300.00000        300.00|    5996.80000       5996.80|    8000.00000        8000.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0120 327E000               45961.000  TON |      26.32000    1209693.52|      26.50000    1217966.50|      26.32000     1209693.52
 Permeable Asphalt Treated Base          |                            |                            |
0130 401A000                9042.000  SQYD|       0.34000       3074.28|       0.39000       3526.38|       0.34000        3074.28
 Bituminous Treatment A                  |                            |                            |
0140 401A043              205599.000  SQYD|       0.82000     168591.18|       0.74000     152143.26|       0.82000      168591.18
 Bituminous Treatment AE                 |                            |                            |
0150 401B107               75508.000  SQYD|       1.40000     105711.20|       1.40000     105711.20|       1.40000      105711.20
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0155 401B108                2667.000  SQYD|       0.80000       2133.60|       2.00000       5334.00|       0.80000        2133.60
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0160 405A000               20556.000  GAL |       1.00000      20556.00|       1.00000      20556.00|       1.00000       20556.00
 Tack Coat                               |                            |                            |
0170 408A051                3600.000  SQYD|       3.00000      10800.00|       3.00000      10800.00|       3.00000       10800.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0185 410A002                   1.000  EACH|   21500.00000      21500.00|   24000.00000      24000.00|   21500.00000       21500.00
 Profilograph                            |                            |                            |
0190 410H000                   1.000  EACH|   71500.00000      71500.00|   25000.00000      25000.00|   71500.00000       71500.00
 Material Remixing Device                |                            |                            |
0200 424A281               19878.000  TON |      31.78000     631722.84|      33.00000     655974.00|      31.78000      631722.84
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0210 424A286                  50.000  TON |      50.00000       2500.00|      70.00000       3500.00|      50.00000        2500.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0220 424B281               30615.000  TON |      29.16000     892733.40|      32.00000     979680.00|      29.16000      892733.40
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0230 424B285                  50.000  TON |     100.00000       5000.00|      70.00000       3500.00|     100.00000        5000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0240 424B651               12589.000  TON |      26.67000     335748.63|      28.50000     358786.50|      26.67000      335748.63
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0250 424C281               39174.000  TON |      27.69000    1084728.06|      28.00000    1096872.00|      27.69000     1084728.06
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0260 430B005                 400.000  TON |      18.00000       7200.00|      16.00000       6400.00|      13.25000        5300.00
 Aggregate Surfacing (ALDOT #410)        |                            |                            |
0270 450B000                 214.000  SQYD|      75.00000      16050.00|      75.00000      16050.00|      60.00000       12840.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 502A000               47390.000  LB  |       0.48000      22747.20|       0.48000      22747.20|       0.48000       22747.20
 Steel Reinforcement                     |                            |                            |
0290 524A011                 243.000  CUYD|     285.00000      69255.00|     285.00000      69255.00|     285.00000       69255.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0300 530A001                 350.000  LF  |      19.50000       6825.00|      25.75000       9012.50|      19.00000        6650.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0310 530A003                  96.000  LF  |      28.50000       2736.00|      39.00000       3744.00|      39.00000        3744.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0320 535A001                 332.000  LF  |      18.00000       5976.00|      26.00000       8632.00|      18.00000        5976.00
 18" Side Drain Pipe                     |                            |                            |
0330 535A002                  64.000  LF  |      24.00000       1536.00|      30.00000       1920.00|      27.50000        1760.00
 24" Side Drain Pipe                     |                            |                            |
0340 600A000                          LUMP|  256500.00000     256500.00|  340000.00000     340000.00|  280000.00000      280000.00
 Mobilization                            |                            |                            |
0350 605A002              135754.000  LF  |       2.25000     305446.50|       2.59000     351602.86|       2.75000      373323.50
 Pavement Edge Drain (Aggregate Filled   |                            |                            |
 Underdrain)                             |                            |                            |
0360 605B000                 300.000  EACH|     100.00000      30000.00|     235.00000      70500.00|     225.00000       67500.00
 Special Underdrain Outlet, Type A       |                            |                            |
0370 606A000                 300.000  LF  |      12.00000       3600.00|      10.00000       3000.00|      12.00000        3600.00
 6" Underdrain Pipe                      |                            |                            |
0380 610C001                 436.000  TON |      20.00000       8720.00|      25.00000      10900.00|      22.50000        9810.00
 Loose Riprap, Class 2                   |                            |                            |
0390 610D001                 345.000  SQYD|       1.75000        603.75|       2.50000        862.50|       2.75000         948.75
 Filter Blanket, Geotextile (Woven)      |                            |                            |
0400 614A000                1334.000  CUYD|     190.00000     253460.00|     190.00000     253460.00|     185.00000      246790.00
 Slope Paving                            |                            |                            |
0410 619A002                   9.000  EACH|     500.00000       4500.00|     500.00000       4500.00|     400.00000        3600.00
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0420 619A004                   2.000  EACH|     750.00000       1500.00|     750.00000       1500.00|     600.00000        1200.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0430 619A008                   1.000  EACH|    1350.00000       1350.00|    1350.00000       1350.00|     950.00000         950.00
 54" Roadway Pipe End Treatment, Class 1 |                            |                            |
0440 619A101                  12.000  EACH|     500.00000       6000.00|     500.00000       6000.00|     375.00000        4500.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0450 619A102                   2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     400.00000         800.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 621C020                   3.000  EACH|    1650.00000       4950.00|    1650.00000       4950.00|    1600.00000        4800.00
 Inlets, Type Y                          |                            |                            |
0470 621D019                   5.000  EACH|     450.00000       2250.00|     450.00000       2250.00|     400.00000        2000.00
 Inlet Units, Type Y                     |                            |                            |
0480 630A001                1463.000  LF  |      11.25000      16458.75|      11.00000      16093.00|      11.25000       16458.75
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0490 630C001                   2.000  EACH|     755.00000       1510.00|     800.00000       1600.00|     755.00000        1510.00
 Guardrail End Anchor, Type 8            |                            |                            |
0500 630C003                   4.000  EACH|     975.00000       3900.00|    1000.00000       4000.00|     975.00000        3900.00
 Guardrail End Anchor, Type 13           |                            |                            |
0510 630C070                  10.000  EACH|    1275.00000      12750.00|    1100.00000      11000.00|    1275.00000       12750.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0520 650B000               26889.000  CUYD|       1.50000      40333.50|       3.25000      87389.25|       2.25000       60500.25
 Topsoil From Stockpiles                 |                            |                            |
0530 652A054                  48.000  ACRE|     500.00000      24000.00|     500.00000      24000.00|     500.00000       24000.00
 Seeding (Mix 2A)                        |                            |                            |
0540 652A056                   5.000  ACRE|     500.00000       2500.00|     500.00000       2500.00|     500.00000        2500.00
 Seeding (Mix 2E)                        |                            |                            |
0550 652B053                  47.000  ACRE|     350.00000      16450.00|     350.00000      16450.00|     350.00000       16450.00
 Temporary Seeding (Mix 2AT)             |                            |                            |
0560 652C000                  95.000  ACRE|      45.00000       4275.00|      45.00000       4275.00|      45.00000        4275.00
 Mowing                                  |                            |                            |
0570 652D054                  47.000  ACRE|     500.00000      23500.00|     500.00000      23500.00|     500.00000       23500.00
 Seeding In Stubble (Mix 2A)             |                            |                            |
0580 654A001                1732.000  SQYD|       4.00000       6928.00|       4.00000       6928.00|       4.00000        6928.00
 Solid Sodding (Bermuda)                 |                            |                            |
0590 656A000                  95.000  ACRE|     450.00000      42750.00|     450.00000      42750.00|     450.00000       42750.00
 Mulching, Class A, Type 1               |                            |                            |
0600 656A001                   5.000  ACRE|     450.00000       2250.00|     450.00000       2250.00|     450.00000        2250.00
 Mulching, Class A, Type 2               |                            |                            |
0610 659A002                8400.000  SQYD|       4.50000      37800.00|       4.50000      37800.00|       4.50000       37800.00
 Erosion Control Netting, Class C1       |                            |                            |
0620 665A000                  10.000  ACRE|     300.00000       3000.00|     300.00000       3000.00|     300.00000        3000.00
 Temporary Seeding                       |                            |                            |
0630 665B000                  10.000  ACRE|     375.00000       3750.00|     375.00000       3750.00|     375.00000        3750.00
 Temporary Mulching                      |                            |                            |
0640 665C000                 200.000  LF  |      15.00000       3000.00|      16.00000       3200.00|      17.00000        3400.00
 15" Temporary Pipe                      |                            |                            |
0650 665F000                 815.000  EACH|       6.00000       4890.00|       5.00000       4075.00|       5.00000        4075.00
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 665G000                 200.000  EACH|       0.01000          2.00|       3.00000        600.00|       2.50000         500.00
 Sand Bags                               |                            |                            |
0670 665I000                 428.000  TON |      21.00000       8988.00|      30.00000      12840.00|      22.50000        9630.00
 Temporary Riprap, Class 2               |                            |                            |
0680 665J000                5650.000  LF  |       3.00000      16950.00|       3.00000      16950.00|       3.00000       16950.00
 Silt Fence, Type A                      |                            |                            |
0690 665K000                  86.000  CUYD|       5.00000        430.00|       7.00000        602.00|       5.00000         430.00
 Drainage Sump Excavation                |                            |                            |
0700 680A000                          LUMP|    5000.00000       5000.00|  111055.66000     111055.66|   92500.00000       92500.00
 Engineering Controls                    |                            |                            |
0710 701C002                  18.000  MILE|     260.00000       4680.00|     260.00000       4680.00|     260.00000        4680.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0720 701C003                  46.000  MILE|     280.00000      12880.00|     280.00000      12880.00|     280.00000       12880.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0730 701C004                   1.000  MILE|    2800.00000       2800.00|    2292.00000       2292.00|    2292.00000        2292.00
 Broken Temporary Traffic Stripe (Tape)  |                            |                            |
0740 701C005                   1.000  MILE|    6500.00000       6500.00|    5668.00000       5668.00|    5668.00000        5668.00
 Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0750 701D007                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|    1300.00000        1300.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0760 701D008                   1.000  MILE|    1400.00000       1400.00|    1400.00000       1400.00|    1400.00000        1400.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0770 701D015                   1.000  MILE|    1200.00000       1200.00|    1200.00000       1200.00|    1200.00000        1200.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0780 701G121                 440.000  LF  |       1.71000        752.40|       1.71000        752.40|       1.71000         752.40
 Broken White, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0790 701G125                 440.000  LF  |       3.44000       1513.60|       3.44000       1513.60|       3.44000        1513.60
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0800 701G133                 440.000  LF  |       3.55000       1562.00|       3.55000       1562.00|       3.55000        1562.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0810 702A040                  13.000  MILE|    1775.00000      23075.00|    1775.00000      23075.00|    1775.00000       23075.00
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0820 702A041                  20.000  MILE|    3795.00000      75900.00|    3750.00000      75000.00|    3750.00000       75000.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0830 702A043                  17.000  MILE|    3795.00000      64515.00|    3750.00000      63750.00|    3750.00000       63750.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0840 702B011               13050.000  LF  |       1.00000      13050.00|       1.00000      13050.00|       1.00000       13050.00
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0850 703A002                1407.000  SQFT|       1.80000       2532.60|       1.80000       2532.60|       1.80000        2532.60
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0860 703B002                1553.000  SQFT|       2.40000       3727.20|       2.40000       3727.20|       2.40000        3727.20
 Traffic Control Legends, Class 2, Type  |                            |                            |
0870 705A011                  10.000  EACH|      10.00000        100.00|      10.00000        100.00|      10.00000         100.00
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0880 705A012                  10.000  EACH|      10.00000        100.00|      10.00000        100.00|      10.00000         100.00
 Pavement Markers, Class C, Type 1-B     |                            |                            |
0890 705A023                  54.000  EACH|      10.00000        540.00|      10.00000        540.00|      10.00000         540.00
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0900 705A030                  24.000  EACH|       4.80000        115.20|       4.80000        115.20|       4.80000         115.20
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0910 705A031                 970.000  EACH|       4.60000       4462.00|       4.60000       4462.00|       4.60000        4462.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0920 705A032                 960.000  EACH|       4.60000       4416.00|       4.60000       4416.00|       4.60000        4416.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0930 705A037                 140.000  EACH|       4.80000        672.00|       4.80000        672.00|       4.80000         672.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0940 705A038                  24.000  EACH|       4.80000        115.20|       4.80000        115.20|       4.80000         115.20
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0950 707B003                   1.000  EACH|     130.00000        130.00|     128.13000        128.13|     128.13000         128.13
 Type A Hazard Marker Installation       |                            |                            |
0960 709A000                  12.000  EACH|      77.00000        924.00|      76.88000        922.56|      76.88000         922.56
 Milepost, Type A                        |                            |                            |
0970 710A030                  26.000  SQFT|      13.00000        338.00|      12.81000        333.06|      12.81000         333.06
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thickness (Type I Background)       |                            |                            |
0980 710A115                 718.000  SQFT|      13.00000       9334.00|      12.81000       9197.58|      12.81000        9197.58
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
0990 710A126                 492.000  SQFT|      15.00000       7380.00|      14.86000       7311.12|      14.86000        7311.12
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
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    CALL ORDER   : 006                     CONTRACT ID : 20020426006                  COUNTIES : RUSSELL
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 01018             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |APAC-ALABAMA, INC.          |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1000 710B001                1792.000  LF  |       4.65000       8332.80|       4.61000       8261.12|       4.61000        8261.12
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1010 713A000                  90.000  LF  |      80.00000       7200.00|      85.00000       7650.00|      80.00000        7200.00
 Permanent Barricades                    |                            |                            |
1020 726A000                 300.000  LF  |      30.00000       9000.00|      29.82000       8946.00|      40.00000       12000.00
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
1030 740B000                1514.000  SQFT|       9.00000      13626.00|       7.09000      10734.26|      13.50000       20439.00
 Construction Signs                      |                            |                            |
1040 740D000                 380.000  EACH|      35.00000      13300.00|      71.38000      27124.40|      80.00000       30400.00
 Channelizing Drums                      |                            |                            |
1050 740E000                  25.000  EACH|       0.01000          0.25|       5.85000        146.25|      30.00000         750.00
 Cones (36 Inches High)                  |                            |                            |
1060 740F002                  90.000  EACH|     240.00000      21600.00|     157.50000      14175.00|     325.00000       29250.00
 Barricades, Type III                    |                            |                            |
1070 740I005                  12.000  EACH|     250.00000       3000.00|     510.00000       6120.00|     475.00000        5700.00
 Warning Lights, Type B (Detachable Head |                            |                            |
1080 740M001                  25.000  EACH|       0.01000          0.25|       3.51000         87.75|      15.00000         375.00
 Ballast For Cone                        |                            |                            |
1090 741C010                   1.000  EACH|    3000.00000       3000.00|    5616.52000       5616.52|    7500.00000        7500.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
1100 999 000                5000.000  HOUR|       0.80000       4000.00|       0.80000       4000.00|       0.80000        4000.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  9,752,653.64|             $  9,806,596.55|              $  9,850,893.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  9,752,653.64|             $  9,806,596.55|              $  9,850,893.40
====================================================================================================================================
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    CALL ORDER   : 008                     CONTRACT ID : 20020426008                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06
                                        CONTRACT TIME :   80      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : MGF-0102(515)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#53 (U.S.#231) from C.R.#89 near Pine Level to Dry
    Creek.  Length 9.093 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $  2,121,496.16     100.0000%
    2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  2,328,643.00     109.7642%
    3   01023          ASPHALT CONTRACTORS, INC.                                              $  2,400,133.75     113.1340%
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    CALL ORDER   : 008                     CONTRACT ID : 20020426008                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 01023
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 210D021                9975.000  CUYD|       7.49000      74712.75|       4.00000      39900.00|       5.70000       56857.50
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-4 or Better )            |                            |                            |
0020 405A000               36800.000  GAL |       0.01000        368.00|       1.25000      46000.00|       0.70000       25760.00
 Tack Coat                               |                            |                            |
0030 408A052              253350.000  SQYD|       0.35000      88672.50|       0.45000     114007.50|       0.75000      190012.50
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A281               21300.000  TON |      26.09000     555717.00|      27.90000     594270.00|      29.05000      618765.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0050 424A370                1200.000  TON |      40.55000      48660.00|      38.45000      46140.00|      32.25000       38700.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B281               28500.000  TON |      23.80000     678300.00|      27.69000     789165.00|      24.65000      702525.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range E                       |                            |                            |
0070 424B285                 500.000  TON |      58.80000      29400.00|      95.00000      47500.00|      50.00000       25000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0080 424B288                1000.000  TON |      24.83000      24830.00|      26.50000      26500.00|      34.25000       34250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling, 3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0090 454A002               73150.000  LF  |       1.90000     138985.00|       1.80000     131670.00|       2.00000      146300.00
 Cleaning And Sealing Concrete Pavement, |                            |                            |
 Type II, Joints                         |                            |                            |
0100 454B000               73150.000  LF  |       2.25000     164587.50|       2.30000     168245.00|       2.50000      182875.00
 Waterproofing Pavement Joints And Crack |                            |                            |
0110 600A000                          LUMP|   28140.31000      28140.31|   25000.00000      25000.00|   67900.00000       67900.00
 Mobilization                            |                            |                            |
0120 652A056                  35.000  ACRE|     365.00000      12775.00|     365.00000      12775.00|     400.00000       14000.00
 Seeding (Mix 2E)                        |                            |                            |
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    CALL ORDER   : 008                     CONTRACT ID : 20020426008                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 01023
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 656A000                  35.000  ACRE|     340.00000      11900.00|     340.00000      11900.00|     350.00000       12250.00
 Mulching, Class A, Type 1               |                            |                            |
0140 665F000                 250.000  EACH|       4.25000       1062.50|       4.25000       1062.50|       6.00000        1500.00
 Hay Bales                               |                            |                            |
0150 665J000                2500.000  LF  |       2.90000       7250.00|       2.90000       7250.00|       3.25000        8125.00
 Silt Fence, Type A                      |                            |                            |
0160 701C000                  43.000  MILE|     260.00000      11180.00|     260.00000      11180.00|     260.00000       11180.00
 Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  84.000  MILE|     279.00000      23436.00|     280.00000      23520.00|     290.00000       24360.00
 Solid Temporary Traffic Stripe          |                            |                            |
0180 701F000                9700.000  LF  |       0.05000        485.00|       0.05000        485.00|       0.05000         485.00
 Dotted Temporary Traffic Stripe         |                            |                            |
0190 701G121                2100.000  LF  |       1.05000       2205.00|       1.05000       2205.00|       1.05000        2205.00
 Broken White, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0200 701G125                2100.000  LF  |       2.66000       5586.00|       2.66000       5586.00|       2.79000        5859.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0210 701G133                2100.000  LF  |       2.78000       5838.00|       2.78000       5838.00|       2.90000        6090.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0220 701H001                4200.000  LF  |       0.30000       1260.00|       0.30000       1260.00|       0.30000        1260.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0230 701H006                2100.000  LF  |       0.30000        630.00|       0.30000        630.00|       0.30000         630.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0240 702A040                  19.000  MILE|    1775.00000      33725.00|    1775.00000      33725.00|    1775.00000       33725.00
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0250 702A041                  19.000  MILE|    3795.00000      72105.00|    3795.00000      72105.00|    3795.00000       72105.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0260 702A043                  19.000  MILE|    3795.00000      72105.00|    3795.00000      72105.00|    3795.00000       72105.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0270 702B011                9700.000  LF  |       1.20000      11640.00|       1.20000      11640.00|       1.50000       14550.00
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0280 703A002                 250.000  SQFT|       1.80000        450.00|       1.80000        450.00|       1.80000         450.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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    CALL ORDER   : 008                     CONTRACT ID : 20020426008                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 01023
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 703D001                 500.000  SQFT|       1.00000        500.00|       1.00000        500.00|       1.00000         500.00
 Temporary Traffic Control Markings      |                            |                            |
0300 705A030                 140.000  EACH|       4.80000        672.00|       4.80000        672.00|       4.80000         672.00
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0310 705A031                1200.000  EACH|       4.60000       5520.00|       4.60000       5520.00|       4.60000        5520.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0320 740B000                1189.000  SQFT|       7.40000       8798.60|       8.00000       9512.00|       9.75000       11592.75
 Construction Signs                      |                            |                            |
0330 740D000                  75.000  EACH|       0.00000          0.00|      55.00000       4125.00|      65.00000        4875.00
 Channelizing Drums                      |                            |                            |
0340 740E000                 250.000  EACH|       0.00000          0.00|      10.00000       2500.00|      11.00000        2750.00
 Cones (36 Inches High)                  |                            |                            |
0350 740M001                 250.000  EACH|       0.00000          0.00|       4.00000       1000.00|       2.00000         500.00
 Ballast For Cone                        |                            |                            |
0360 741C010                   2.000  EACH|       0.00000          0.00|    1350.00000       2700.00|    1950.00000        3900.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $  2,121,496.16|             $  2,328,643.00|              $  2,400,133.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,121,496.16|             $  2,328,643.00|              $  2,400,133.75
====================================================================================================================================
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    CALL ORDER   : 009                     CONTRACT ID : 20020426009                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : MGF-0103(507)
    for constructing the Planing, Resurfacing, Traffic Stripe,
    and Loop Detectors on S.R.#5 (U.S.#78) from the city limits
    of Jasper to S.R.#69 at the overpass. Length - 4.061 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  1,104,761.89     100.0000%
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    CALL ORDER   : 009                     CONTRACT ID : 20020426009                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(      )                    |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0002 206D001                1513.000  LF  |       1.35000       2042.55|                            |
 Removing Guardrail                      |                            |                            |
0004 206E008                   5.000  EACH|     107.52000        537.60|                            |
 Removing Guardrail End Anchor (All Type |                            |                            |
0006 210D001                 758.000  CUYD|      22.22000      16842.76|                            |
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0010 405A000                3744.000  GAL |       1.05000       3931.20|                            |
 Tack Coat                               |                            |                            |
0020 408A052              124782.000  SQYD|       0.83000     103569.06|                            |
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 423A002               10295.000  TON |      43.63000     449170.85|                            |
 Stone Matrix Asphalt Wearing Layer,     |                            |                            |
 3/4" Maximum Aggregate Size             |                            |                            |
0040 424B286                4000.000  TON |      49.74000     198960.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0050 600A000                          LUMP|   12467.62000      12467.62|                            |
 Mobilization                            |                            |                            |
0051 630A033                1550.000  LF  |      15.36000      23808.00|                            |
 Steel Beam Guardrail, Class A, Type     |                            |                            |
 2(7’-0" Post)                           |                            |                            |
0052 630C001                   3.000  EACH|     860.13000       2580.39|                            |
 Guardrail End Anchor, Type 8            |                            |                            |
0053 630C070                   3.000  EACH|    1535.95000       4607.85|                            |
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0054 650A000                 127.000  CUYD|      32.68000       4150.36|                            |
 Topsoil                                 |                            |                            |
0056 652A053                   1.000  ACRE|    1307.19000       1307.19|                            |
 Seeding (Mix 1E)                        |                            |                            |
0057 656A001                   1.000  ACRE|    1960.79000       1960.79|                            |
 Mulching, Class A, Type 2               |                            |                            |
0060 665F000                  50.000  EACH|       5.23000        261.50|                            |
 Hay Bales                               |                            |                            |
0070 665J000                1850.000  LF  |       6.54000      12099.00|                            |
 Silt Fence, Type A                      |                            |                            |
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    CALL ORDER   : 009                     CONTRACT ID : 20020426009                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(       )                   |(      )
                                         |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 701C000                   9.000  MILE|     395.29000       3557.61|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0090 701C001                   9.000  MILE|     420.00000       3780.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0100 702A040                   9.000  MILE|    2316.18000      20845.62|                            |
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0110 702A041                  12.000  MILE|    4811.47000      57737.64|                            |
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0120 702A043                   9.000  MILE|    4811.47000      43303.23|                            |
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0130 702B011               20186.000  LF  |       1.73000      34921.78|                            |
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0140 703A002                7096.000  SQFT|       1.97000      13979.12|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0150 703D001                2376.000  SQFT|       0.99000       2352.24|                            |
 Temporary Traffic Control Markings      |                            |                            |
0160 705A030                  80.000  EACH|       6.05000        484.00|                            |
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0170 705A031                 591.000  EACH|       5.80000       3427.80|                            |
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0180 730H001               21716.000  LF  |       2.90000      62976.40|                            |
 Loop Wire                               |                            |                            |
0190 730I001                1500.000  LF  |       1.24000       1860.00|                            |
 Loop Detector Lead-In-Cable             |                            |                            |
0200 740B000                 769.000  SQFT|       9.15000       7036.35|                            |
 Construction Signs                      |                            |                            |
0210 740D000                  70.000  EACH|      65.36000       4575.20|                            |
 Channelizing Drums                      |                            |                            |
0220 740E000                 220.000  EACH|      15.69000       3451.80|                            |
 Cones (36 Inches High)                  |                            |                            |
0230 740M001                 220.000  EACH|       0.98000        215.60|                            |
 Ballast For Cone                        |                            |                            |
0240 741C010                   1.000  EACH|    1960.78000       1960.78|                            |
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $  1,104,761.89|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,104,761.89|             $          0.00|              $
====================================================================================================================================
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :  750      Calendar Days
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : APD-471(46)
    for constructing the Grade, Drainage, Bridges and Bridge
    Culvert on "Corridor X" from C.R.#61 to Faith Church
    southwest of Dora.  Length 3.302 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   23025          WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.                             $ 13,159,775.28     100.0000%
    2   30002          ELLARD CONTRACTING CO., INC. & ELLARD CONSTRUCTION, INC.               $ 13,497,280.99     102.5647%
    3   07014          ELMO GREER & SONS, LLC                                                 $ 13,801,614.03     104.8773%
    4   18024          RACON, INC.                                                            $ 14,323,409.05     108.8424%
    5   14003          W. S. NEWELL, INC.                                                     $ 14,844,587.29     112.8027%
    6   22010          VECELLIO & GROGAN, INC.                                                $ 14,990,000.82     113.9077%
    7   08016          HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.                 $ 16,867,264.93     128.1729%
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23025              |(   2  ) 30002              |(   3  ) 07014
                                         |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  375247.37000     375247.37|  605419.38000     605419.38| 1067000.00000     1067000.00
 Clearing & Grubbing (Approximately 310  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|    1000.00000       4000.00|    2157.00000       8628.00|    1000.00000        4000.00
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|     500.00000        500.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|       1.00000          1.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|       1.00000          1.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     500.00000        500.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|     500.00000        500.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|      50.00000         50.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A016                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 16 |                            |                            |
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0190 205A017                   1.000  EACH|     500.00000        500.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 17 |                            |                            |
0200 205A018                   1.000  EACH|       1.00000          1.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 18 |                            |                            |
0210 205A019                   1.000  EACH|     500.00000        500.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 19 |                            |                            |
0220 205A020                   1.000  EACH|     500.00000        500.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 20 |                            |                            |
0230 205A021                   1.000  EACH|     500.00000        500.00|     200.00000        200.00|       1.00000           1.00
 Removal of Structures, Structure No. 21 |                            |                            |
0240 205A022                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal Of Structures, Structure No. 22 |                            |                            |
0241 205A023                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 23 |                            |                            |
0242 205A024                   1.000  EACH|     100.00000        100.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 24 |                            |                            |
0243 205A025                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 25 |                            |                            |
0244 205A026                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 26 |                            |                            |
0245 205A027                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of structures, Structure No. 27 |                            |                            |
0246 205A028                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal Of Structures, Structure No. 28 |                            |                            |
0247 205A029                   1.000  EACH|      50.00000         50.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 29 |                            |                            |
0248 205A030                   1.000  EACH|     500.00000        500.00|       0.00000          0.00|       1.00000           1.00
 Removal Of Structures, Structure No. 30 |                            |                            |
0249 205A031                   1.000  EACH|     500.00000        500.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 31 |                            |                            |
0251 205A032                   1.000  EACH|      50.00000         50.00|       0.00000          0.00|       1.00000           1.00
 Removal of Structures, Structure No. 32 |                            |                            |
0252 205A033                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal of Structures, Structure No. 33 |                            |                            |
0253 205A034                   1.000  EACH|      50.00000         50.00|     400.00000        400.00|       1.00000           1.00
 Removal of Structures, Structure No. 34 |                            |                            |
0254 205A035                   1.000  EACH|     500.00000        500.00|    1100.00000       1100.00|       1.00000           1.00
 Removal of Structures, Structure No. 35 |                            |                            |
0260 210A000             4443878.000  CUYD|       1.52000    6754694.56|       1.65000    7332398.70|       1.41000     6265867.98
 Unclassified Excavation                 |                            |                            |
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0270 210D000              499066.000  CUYD|       0.01000       4990.66|       0.00000          0.00|       0.01000        4990.66
 Borrow Excavation                       |                            |                            |
0280 214A000               12886.000  CUYD|       6.00000      77316.00|       3.50000      45101.00|       6.10000       78604.60
 Structure Excavation                    |                            |                            |
0290 214B001                4761.000  CUYD|      19.93000      94886.73|      20.00000      95220.00|      24.00000      114264.00
 Foundation Backfill, Commercial         |                            |                            |
0300 230A000                 509.000  RBST|     337.05000     171558.45|     320.00000     162880.00|     435.00000      221415.00
 Roadbed Processing                      |                            |                            |
0310 301A012               33947.000  SQYD|       5.00000     169735.00|       4.85000     164642.95|       6.00000      203682.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0320 306E000                   1.000  EACH|    7500.00000       7500.00|    8000.00000       8000.00|    5500.00000        5500.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0330 401A000               33385.000  SQYD|       0.31000      10349.35|       0.50000      16692.50|       0.50000       16692.50
 Bituminous Treatment A                  |                            |                            |
0340 401B107               43269.000  SQYD|       1.61000      69663.09|       1.61000      69663.09|       2.05000       88701.45
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0350 401B108                 300.000  SQYD|       0.94000        282.00|       0.93150        279.45|       6.50000        1950.00
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0360 430B026                  60.000  TON |      35.00000       2100.00|      30.00000       1800.00|      50.00000        3000.00
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0370 450B000                 178.000  SQYD|      65.00000      11570.00|      65.00000      11570.00|      50.00000        8900.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0380 502A000              675788.000  LB  |       0.38000     256799.44|       0.39000     263557.32|       0.38000      256799.44
 Steel Reinforcement                     |                            |                            |
0390 502B000                          LUMP|   47250.00000      47250.00|   36000.00000      36000.00|   56000.00000       56000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 19+56.95, APPROX.  |                            |                            |
 105000 LBS.                             |                            |                            |
0400 502B001                          LUMP|   30960.00000      30960.00|   24000.00000      24000.00|   37500.00000       37500.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure STA. 23+64.06, APPROX.   |                            |                            |
 68800 LBS.                              |                            |                            |
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0410 506A005                 303.000  LF  |      61.11000      18516.33|     159.00000      48177.00|     165.00000       49995.00
 Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0420 506A006                  92.000  LF  |     150.00000      13800.00|     400.00000      36800.00|     330.00000       30360.00
 Drilled Shaft Excavation, 5’-6" Diamete |                            |                            |
0430 506B002                 108.000  LF  |     400.00000      43200.00|     530.00000      57240.00|     550.00000       59400.00
 Special Drilled Shaft Excavation, 3’-6" |                            |                            |
 Diameter                                |                            |                            |
0440 506B006                  83.000  LF  |     977.78000      81155.74|     703.00000      58349.00|     725.00000       60175.00
 Special Drilled Shaft Excavation, 5’-6" |                            |                            |
 Diameter                                |                            |                            |
0450 506C041                 411.000  LF  |      75.56000      31055.16|      37.00000      15207.00|     150.00000       61650.00
 Drilled Shaft Construction, 3’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0460 506C045                 151.000  LF  |     186.67000      28187.17|     106.00000      16006.00|     200.00000       30200.00
 Drilled Shaft Construction, 5’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0470 506G001                   1.000  EACH|    2666.67000       2666.67|    2650.00000       2650.00|    2700.00000        2700.00
 Crosshole Sonic Logging, 3’-6" Diameter |                            |                            |
0480 506G005                   1.000  EACH|    2666.67000       2666.67|    2650.00000       2650.00|    2700.00000        2700.00
 Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
0490 508A000                9790.000  LB  |       2.00000      19580.00|       1.50000      14685.00|       2.00000       19580.00
 Structural Steel                        |                            |                            |
0500 510A000                 590.000  CUYD|     300.00000     177000.00|     215.00000     126850.00|     265.00000      156350.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0510 510C051                          LUMP|  199804.00000     199804.00|  132000.00000     132000.00|  212000.00000      212000.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 19+56.95, APPROX. 478 CU. YDS.          |                            |                            |
0520 510C052                          LUMP|  139776.00000     139776.00|  106000.00000     106000.00|  161000.00000      161000.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 23+64.06, APPROX. 364 CU.YDS.           |                            |                            |
0530 510E000                2230.000  SQYD|       1.85000       4125.50|       2.00000       4460.00|       1.75000        3902.50
 Grooving Concrete Bridge Decks          |                            |                            |
0540 511A001                  40.000  EACH|     250.00000      10000.00|     195.00000       7800.00|     165.00000        6600.00
 Elastomeric Bearings, Type 2            |                            |                            |
0550 511A004                  24.000  EACH|     550.00000      13200.00|     595.00000      14280.00|     625.00000       15000.00
 Elastomeric Bearings, Type 4            |                            |                            |
0560 513B005                 736.000  LF  |      95.00000      69920.00|     105.00000      77280.00|     105.00000       77280.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
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0570 513B017                2858.000  LF  |     107.00000     305806.00|     145.00000     414410.00|     127.00000      362966.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0580 524A011                2471.000  CUYD|     160.00000     395360.00|     160.00000     395360.00|     168.00000      415128.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0590 530A000                 200.000  LF  |      16.50000       3300.00|      14.70000       2940.00|      15.00000        3000.00
 15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A002                4979.000  LF  |      22.03000     109687.37|      24.10000     119993.90|      22.00000      109538.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530A003                  44.000  LF  |      28.90000       1271.60|      31.95000       1405.80|      29.00000        1276.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0620 530A013                 392.000  LF  |      23.00000       9016.00|      25.40000       9956.80|      24.00000        9408.00
 24" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0630 530A015                 376.000  LF  |      40.10000      15077.60|      46.90000      17634.40|      44.00000       16544.00
 36" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0640 530A017                 536.000  LF  |      61.00000      32696.00|      66.50000      35644.00|      63.00000       33768.00
 48" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0650 530A025                 524.000  LF  |      31.25000      16375.00|      36.30000      19021.20|      33.00000       17292.00
 30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0660 530A027                 444.000  LF  |      53.00000      23532.00|      57.25000      25419.00|      54.00000       23976.00
 42" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0670 530A202                1346.000  LF  |      23.00000      30958.00|      24.75000      33313.50|      23.00000       30958.00
 24" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0680 530A203                 184.000  LF  |      28.00000       5152.00|      30.60000       5630.40|      28.00000        5152.00
 30" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0690 530A363                 260.000  LF  |      33.00000       8580.00|      25.45000       6617.00|      25.00000        6500.00
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 4 R.C.)                          |                            |                            |
0700 530A374                 316.000  LF  |      33.50000      10586.00|      26.75000       8453.00|      26.00000        8216.00
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0710 530A375                 392.000  LF  |      43.25000      16954.00|      32.70000      12818.40|      34.00000       13328.00
 30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0720 530A377                1216.000  LF  |      73.00000      88768.00|      57.25000      69616.00|      56.00000       68096.00
 42" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0730 530A378                 488.000  LF  |      83.00000      40504.00|      68.15000      33257.20|      67.00000       32696.00
 48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
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0740 530A379                 788.000  LF  |      95.00000      74860.00|      83.10000      65482.80|      82.00000       64616.00
 54" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0750 530A380                 956.000  LF  |     113.00000     108028.00|      96.30000      92062.80|      96.00000       91776.00
 60" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0760 530A495                 140.000  LF  |      22.00000       3080.00|      22.10000       3094.00|      20.00000        2800.00
 24" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
 (Temporary)                             |                            |                            |
0770 530A662                 128.000  LF  |      22.03000       2819.84|      24.05000       3078.40|      22.00000        2816.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Temporary)                             |                            |                            |
0780 530A800                  50.000  LF  |      37.03000       1851.50|      15.00000        750.00|      18.00000         900.00
 15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
 (Stack Pipe)(No Bedding Required)       |                            |                            |
0790 535A002                 376.000  LF  |      22.03000       8283.28|      20.20000       7595.20|      17.00000        6392.00
 24" Side Drain Pipe                     |                            |                            |
0800 600A000                          LUMP|  482481.25000     482481.25|       0.00000          0.00|  374000.00000      374000.00
 Mobilization                            |                            |                            |
0810 601A000                   1.000  EACH|    5000.00000       5000.00|   22700.00000      22700.00|    4500.00000        4500.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0820 602A000                 167.000  EACH|     100.00000      16700.00|      90.00000      15030.00|      75.00000       12525.00
 Right Of Way Markers                    |                            |                            |
0830 603A002                   1.000  EACH|   15000.00000      15000.00|   34400.00000      34400.00|   25000.00000       25000.00
 Furnishing Type 3 Field Office          |                            |                            |
0840 606A000                1000.000  LF  |      10.00000      10000.00|       9.50000       9500.00|       8.00000        8000.00
 6" Underdrain Pipe                      |                            |                            |
0850 610C001               13092.000  TON |      12.00000     157104.00|      11.00000     144012.00|      16.00000      209472.00
 Loose Riprap, Class 2                   |                            |                            |
0860 610D000               12755.000  SQYD|       1.50000      19132.50|       1.70000      21683.50|       1.65000       21045.75
 Filter Blanket                          |                            |                            |
0870 614A000                4399.000  CUYD|     115.00000     505885.00|     160.00000     703840.00|     185.00000      813815.00
 Slope Paving                            |                            |                            |
0880 614A001                  41.000  CUYD|     250.00000      10250.00|     195.00000       7995.00|     210.00000        8610.00
 Slope Paving (Under Bridges)            |                            |                            |
0890 619A001                   2.000  EACH|     400.00000        800.00|     650.00000       1300.00|     275.00000         550.00
 15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0900 619A003                  40.000  EACH|     450.00000      18000.00|     750.00000      30000.00|     330.00000       13200.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0910 619A004                   3.000  EACH|     550.00000       1650.00|     850.00000       2550.00|     440.00000        1320.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0920 619A005                   2.000  EACH|     600.00000       1200.00|     950.00000       1900.00|     470.00000         940.00
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0930 619A006                   4.000  EACH|     700.00000       2800.00|    1050.00000       4200.00|     500.00000        2000.00
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0940 619A007                   4.000  EACH|     800.00000       3200.00|    1250.00000       5000.00|     770.00000        3080.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0950 619A008                   2.000  EACH|    1000.00000       2000.00|    1450.00000       2900.00|    1000.00000        2000.00
 54" Roadway Pipe End Treatment, Class 1 |                            |                            |
0960 619A009                   2.000  EACH|    1200.00000       2400.00|    1600.00000       3200.00|    1110.00000        2220.00
 60" Roadway Pipe End Treatment, Class 1 |                            |                            |
0970 619A102                  20.000  EACH|     500.00000      10000.00|     750.00000      15000.00|     330.00000        6600.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0980 620A000                   2.000  CUYD|    2000.00000       4000.00|     400.00000        800.00|     500.00000        1000.00
 Minor Structure Concrete                |                            |                            |
0990 621A004                   6.000  EACH|    4500.00000      27000.00|    5800.00000      34800.00|    1980.00000       11880.00
 Junction Boxes, Type 4                  |                            |                            |
1000 621A005                   2.000  EACH|    1750.00000       3500.00|    2450.00000       4900.00|    1345.00000        2690.00
 Junction Boxes, Type 1                  |                            |                            |
1010 621A010                  10.000  EACH|    1200.00000      12000.00|    3200.00000      32000.00|     655.00000        6550.00
 Junction Boxes, Type 3                  |                            |                            |
1020 621A058                  10.000  EACH|    1500.00000      15000.00|    4400.00000      44000.00|     775.00000        7750.00
 Junction Boxes, Type 3 (Modified)       |                            |                            |
1030 621B004                   7.000  EACH|    1200.00000       8400.00|     900.00000       6300.00|     665.00000        4655.00
 Junction Box Units, Type 4              |                            |                            |
1040 621C020                   1.000  EACH|    1200.00000       1200.00|    1500.00000       1500.00|    1250.00000        1250.00
 Inlets, Type Y                          |                            |                            |
1050 621C152                  33.000  EACH|     350.00000      11550.00|     800.00000      26400.00|     215.00000        7095.00
 Inlets, Type Y (Partial Base Only)      |                            |                            |
1060 621D019                  33.000  EACH|     800.00000      26400.00|     450.00000      14850.00|     375.00000       12375.00
 Inlet Units, Type Y                     |                            |                            |
1070 621I000                  11.000  EACH|    2000.00000      22000.00|    4500.00000      49500.00|    3500.00000       38500.00
 Stilling Basins, Type 00                |                            |                            |
1080 621I001                   2.000  EACH|    4000.00000       8000.00|    6500.00000      13000.00|    4500.00000        9000.00
 Stilling Basins, Type 1                 |                            |                            |
1090 621I002                   2.000  EACH|    6000.00000      12000.00|    7500.00000      15000.00|    4750.00000        9500.00
 Stilling Basins, Type 2                 |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 010 -9
                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23025              |(   2   ) 30002             |(   3  ) 07014
                                         |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1100 621I003                   2.000  EACH|    9500.00000      19000.00|    9650.00000      19300.00|    6500.00000       13000.00
 Stilling Basins, Type 3                 |                            |                            |
1110 621I004                   1.000  EACH|   12000.00000      12000.00|   11100.00000      11100.00|   10000.00000       10000.00
 Stilling Basins, Type 4                 |                            |                            |
1120 630A001                2213.000  LF  |      10.15000      22461.95|      10.15000      22461.95|      10.15000       22461.95
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1130 630C003                   8.000  EACH|     950.00000       7600.00|     950.00000       7600.00|     950.00000        7600.00
 Guardrail End Anchor, Type 13           |                            |                            |
1140 630C050                   5.000  EACH|    1400.00000       7000.00|    1400.00000       7000.00|    1400.00000        7000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
1150 630C070                  11.000  EACH|    1250.00000      13750.00|    1250.00000      13750.00|    1250.00000       13750.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
1160 635A000               33840.000  LF  |       3.34000     113025.60|       3.34000     113025.60|       3.34000      113025.60
 Woven Wire Fence                        |                            |                            |
1170 635B001                  14.000  EACH|     636.00000       8904.00|     636.00000       8904.00|     636.00000        8904.00
 Gate, 14 Feet Wide                      |                            |                            |
1180 641A001                 700.000  LF  |      13.50000       9450.00|      12.00000       8400.00|      13.50000        9450.00
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
1190 641A034                 440.000  LF  |      29.00000      12760.00|       9.00000       3960.00|      29.00000       12760.00
 6 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1200 641A043                 800.000  LF  |       4.50000       3600.00|       5.50000       4400.00|       4.50000        3600.00
 1 Inch P.V.C. Water Main Laid           |                            |                            |
1210 641A047                2200.000  LF  |       8.00000      17600.00|       9.00000      19800.00|       8.00000       17600.00
 4 Inch P.V.C. Water Main Laid           |                            |                            |
1220 641A049                 900.000  LF  |      11.00000       9900.00|      16.50000      14850.00|      11.00000        9900.00
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1230 641A062                 800.000  LF  |       8.00000       6400.00|      13.00000      10400.00|       8.00000        6400.00
 3 Inch P.V.C. Water Main Laid           |                            |                            |
1240 641A069                 680.000  LF  |      42.00000      28560.00|      36.00000      24480.00|      42.00000       28560.00
 8 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1250 641A073                  30.000  LF  |      27.00000        810.00|      16.00000        480.00|      27.00000         810.00
 3 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1260 641A080                 400.000  LF  |      35.00000      14000.00|      25.00000      10000.00|      35.00000       14000.00
 6 Inch D.I. Water Main Laid (Restrained |                            |                            |
 Joint)                                  |                            |                            |
1270 641A085                5500.000  LF  |       8.00000      44000.00|       7.00000      38500.00|       8.00000       44000.00
 3 Inch P.V.C. Water Pipe Laid           |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23025              |(   2   ) 30002             |(   3  ) 07014
                                         |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1280 641A100                6495.000  LF  |      11.00000      71445.00|      10.00000      64950.00|      11.00000       71445.00
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1290 641A110                 220.000  LF  |      29.00000       6380.00|      27.00000       5940.00|      29.00000        6380.00
 4 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1300 643A000                   7.000  EACH|     910.00000       6370.00|     450.00000       3150.00|     910.00000        6370.00
 Water Meters Reset                      |                            |                            |
1310 643A001                   1.000  EACH|    1150.00000       1150.00|     625.00000        625.00|    1150.00000        1150.00
 Water Meters Reset (Special)            |                            |                            |
1320 649A002                 690.000  LF  |      16.25000      11212.50|      40.00000      27600.00|      16.25000       11212.50
 3 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1330 649A004                 110.000  LF  |      23.00000       2530.00|      40.00000       4400.00|      23.00000        2530.00
 6 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1340 649A005                  20.000  LF  |      30.00000        600.00|      55.00000       1100.00|      30.00000         600.00
 8 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1350 649A006                  90.000  LF  |      49.00000       4410.00|      40.00000       3600.00|      49.00000        4410.00
 10 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1360 649A007                 125.000  LF  |      63.00000       7875.00|      44.00000       5500.00|      63.00000        7875.00
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1370 649A015                  75.000  LF  |      63.00000       4725.00|      42.00000       3150.00|      63.00000        4725.00
 12 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1380 649A024                 245.000  LF  |      76.00000      18620.00|      35.00000       8575.00|      76.00000       18620.00
 14 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1390 649A028                 325.000  LF  |      92.00000      29900.00|      50.00000      16250.00|      92.00000       29900.00
 16 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1400 649A037                 175.000  LF  |      76.00000      13300.00|      33.00000       5775.00|      76.00000       13300.00
 14 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1410 649A042                 335.000  LF  |      92.00000      30820.00|      45.00000      15075.00|      92.00000       30820.00
 16 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23025              |(   2   ) 30002             |(   3  ) 07014
                                         |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1420 649A057                 330.000  LF  |      55.00000      18150.00|      45.00000      14850.00|      55.00000       18150.00
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1430 650B000              104000.000  CUYD|       1.10000     114400.00|       1.00000     104000.00|       1.83000      190320.00
 Topsoil From Stockpiles                 |                            |                            |
1440 652A053                 104.000  ACRE|     575.00000      59800.00|     475.00000      49400.00|     475.00000       49400.00
 Seeding (Mix 1E)                        |                            |                            |
1450 652B050                  52.000  ACRE|     400.00000      20800.00|     425.00000      22100.00|     425.00000       22100.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
1460 652C000                 155.000  ACRE|      40.00000       6200.00|      33.00000       5115.00|      33.00000        5115.00
 Mowing                                  |                            |                            |
1470 652D050                  52.000  ACRE|     500.00000      26000.00|     400.00000      20800.00|     400.00000       20800.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
1480 654A001                9746.000  SQYD|       3.25000      31674.50|       3.10000      30212.60|       3.10000       30212.60
 Solid Sodding (Bermuda)                 |                            |                            |
1490 656A000                  52.000  ACRE|     325.00000      16900.00|     375.00000      19500.00|     375.00000       19500.00
 Mulching, Class A, Type 1               |                            |                            |
1500 656A001                 104.000  ACRE|     400.00000      41600.00|     400.00000      41600.00|     400.00000       41600.00
 Mulching, Class A, Type 2               |                            |                            |
1510 659A000               13607.000  SQYD|       1.70000      23131.90|       1.85000      25172.95|       1.85000       25172.95
 Erosion Control Netting, Class A        |                            |                            |
1520 665C000                 480.000  LF  |      12.00000       5760.00|       9.00000       4320.00|      15.00000        7200.00
 15" Temporary Pipe                      |                            |                            |
1530 665F000                1228.000  EACH|       6.00000       7368.00|       6.00000       7368.00|       6.00000        7368.00
 Hay Bales                               |                            |                            |
1540 665J000               42396.000  LF  |       2.75000     116589.00|       3.00000     127188.00|       2.50000      105990.00
 Silt Fence, Type A                      |                            |                            |
1550 665K000                3016.000  CUYD|       1.00000       3016.00|       5.00000      15080.00|       7.00000       21112.00
 Drainage Sump Excavation                |                            |                            |
1560 665L000                1600.000  LF  |       9.00000      14400.00|      20.00000      32000.00|      15.00000       24000.00
 Floating Basin Boom                     |                            |                            |
1570 666A001                 155.000  ACRE|      30.00000       4650.00|      15.00000       2325.00|       0.01000           1.55
 Pest Control Treatment                  |                            |                            |
1580 680A000                          LUMP|  225000.00000     225000.00|  100000.00000     100000.00|  217000.00000      217000.00
 Engineering Controls                    |                            |                            |
1590 701A004                   6.000  MILE|     320.00000       1920.00|     300.00000       1800.00|     320.00000        1920.00
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
1600 701A012                   6.000  MILE|     320.00000       1920.00|     320.00000       1920.00|     320.00000        1920.00
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23025              |(   2   ) 30002             |(   3  ) 07014
                                         |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |ELMO GREER & SONS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1610 701C001                   6.000  MILE|     500.00000       3000.00|     320.00000       1920.00|     500.00000        3000.00
 Solid Temporary Traffic Stripe          |                            |                            |
1620 701G124                1340.000  LF  |       3.00000       4020.00|       3.50000       4690.00|       3.00000        4020.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
1630 701G132                1340.000  LF  |       3.00000       4020.00|       3.50000       4690.00|       3.00000        4020.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
1640 703A000                 150.000  SQFT|       1.30000        195.00|       1.00000        150.00|       1.30000         195.00
 Traffic Control Markings, Class 1, Type |                            |                            |
 A                                       |                            |                            |
1650 705A037                 404.000  EACH|       6.00000       2424.00|       4.25000       1717.00|       6.00000        2424.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1660 710A126                  52.000  SQFT|      16.00000        832.00|      14.75000        767.00|      14.00000         728.00
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
1670 710B001                  98.000  LF  |       6.00000        588.00|       4.75000        465.50|       4.50000         441.00
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1680 713A000                 100.000  LF  |     110.00000      11000.00|     110.00000      11000.00|     100.00000       10000.00
 Permanent Barricades                    |                            |                            |
1690 726A000                1350.000  LF  |      29.00000      39150.00|      27.50000      37125.00|      30.00000       40500.00
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
1700 740B000                 975.000  SQFT|      14.00000      13650.00|      10.53000      10266.75|       8.00000        7800.00
 Construction Signs                      |                            |                            |
1710 740D000                 175.000  EACH|     116.00000      20300.00|      63.16000      11053.00|      58.00000       10150.00
 Channelizing Drums                      |                            |                            |
1720 740E000                 100.000  EACH|      25.00000       2500.00|      15.79000       1579.00|       9.50000         950.00
 Cones (36 Inches High)                  |                            |                            |
1730 740F002                  90.000  EACH|     450.00000      40500.00|     210.52000      18946.80|     158.00000       14220.00
 Barricades, Type III                    |                            |                            |
1740 740I005                  45.000  EACH|     650.00000      29250.00|     473.67000      21315.15|      77.00000        3465.00
 Warning Lights, Type B (Detachable Head |                            |                            |
1750 740M001                 100.000  EACH|      15.00000       1500.00|       8.42000        842.00|       6.00000         600.00
 Ballast For Cone                        |                            |                            |
1760 999 000                7500.000  HOUR|       0.80000       6000.00|       0.80000       6000.00|       0.80000        6000.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 13,159,775.28|             $ 13,497,280.99|              $ 13,801,614.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 13,159,775.28|             $ 13,497,280.99|              $ 13,801,614.03
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18024              |(   5   ) 14003             |(   6  ) 22010
                                         |RACON, INC.                 |W. S. NEWELL, INC.          |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  500000.00000     500000.00| 1120070.00000    1120070.00|  360000.00000      360000.00
 Clearing & Grubbing (Approximately 310  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|     100.00000        400.00|       1.00000          4.00|     500.00000        2000.00
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|       0.00000          0.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A016                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 16 |                            |                            |
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18024              |(   5   ) 14003             |(   6  ) 22010
                                         |RACON, INC.                 |W. S. NEWELL, INC.          |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A017                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 17 |                            |                            |
0200 205A018                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 18 |                            |                            |
0210 205A019                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 19 |                            |                            |
0220 205A020                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 20 |                            |                            |
0230 205A021                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal of Structures, Structure No. 21 |                            |                            |
0240 205A022                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 22 |                            |                            |
0241 205A023                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 23 |                            |                            |
0242 205A024                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 24 |                            |                            |
0243 205A025                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 25 |                            |                            |
0244 205A026                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 26 |                            |                            |
0245 205A027                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of structures, Structure No. 27 |                            |                            |
0246 205A028                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 28 |                            |                            |
0247 205A029                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 29 |                            |                            |
0248 205A030                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 30 |                            |                            |
0249 205A031                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal Of Structures, Structure No. 31 |                            |                            |
0251 205A032                   1.000  EACH|       0.00000          0.00|       0.01000          0.01|       1.00000           1.00
 Removal of Structures, Structure No. 32 |                            |                            |
0252 205A033                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal of Structures, Structure No. 33 |                            |                            |
0253 205A034                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal of Structures, Structure No. 34 |                            |                            |
0254 205A035                   1.000  EACH|       1.00000          1.00|     200.00000        200.00|       1.00000           1.00
 Removal of Structures, Structure No. 35 |                            |                            |
0260 210A000             4443878.000  CUYD|       1.77000    7865664.06|       1.47000    6532500.66|       1.55000     6888010.90
 Unclassified Excavation                 |                            |                            |
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0270 210D000              499066.000  CUYD|       0.00000          0.00|       0.00000          0.00|       0.01000        4990.66
 Borrow Excavation                       |                            |                            |
0280 214A000               12886.000  CUYD|       5.00000      64430.00|       5.00000      64430.00|       4.00000       51544.00
 Structure Excavation                    |                            |                            |
0290 214B001                4761.000  CUYD|      21.00000      99981.00|      20.00000      95220.00|      27.00000      128547.00
 Foundation Backfill, Commercial         |                            |                            |
0300 230A000                 509.000  RBST|     300.75000     153081.75|     200.00000     101800.00|     432.00000      219888.00
 Roadbed Processing                      |                            |                            |
0310 301A012               33947.000  SQYD|       5.00000     169735.00|       4.38000     148687.86|       6.00000      203682.00
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0320 306E000                   1.000  EACH|    5863.00000       5863.00|    6300.00000       6300.00|    7500.00000        7500.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0330 401A000               33385.000  SQYD|       0.40000      13354.00|       1.00000      33385.00|       0.45000       15023.25
 Bituminous Treatment A                  |                            |                            |
0340 401B107               43269.000  SQYD|       1.61000      69663.09|       1.61000      69663.09|       2.00000       86538.00
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0350 401B108                 300.000  SQYD|       0.94000        282.00|       0.94000        282.00|       6.00000        1800.00
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0360 430B026                  60.000  TON |      15.99000        959.40|      29.00000       1740.00|      23.00000        1380.00
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0370 450B000                 178.000  SQYD|      65.00000      11570.00|      65.00000      11570.00|      95.00000       16910.00
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0380 502A000              675788.000  LB  |       0.40000     270315.20|       0.40000     270315.20|       0.50000      337894.00
 Steel Reinforcement                     |                            |                            |
0390 502B000                          LUMP|   36000.00000      36000.00|   36000.00000      36000.00|   49866.00000       49866.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 19+56.95, APPROX.  |                            |                            |
 105000 LBS.                             |                            |                            |
0400 502B001                          LUMP|   24000.00000      24000.00|   24000.00000      24000.00|   32136.00000       32136.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure STA. 23+64.06, APPROX.   |                            |                            |
 68800 LBS.                              |                            |                            |
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0410 506A005                 303.000  LF  |     159.00000      48177.00|     159.00000      48177.00|     176.00000       53328.00
 Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0420 506A006                  92.000  LF  |     400.00000      36800.00|     400.00000      36800.00|     444.00000       40848.00
 Drilled Shaft Excavation, 5’-6" Diamete |                            |                            |
0430 506B002                 108.000  LF  |     530.00000      57240.00|     530.00000      57240.00|     587.00000       63396.00
 Special Drilled Shaft Excavation, 3’-6" |                            |                            |
 Diameter                                |                            |                            |
0440 506B006                  83.000  LF  |     703.00000      58349.00|     703.00000      58349.00|     780.00000       64740.00
 Special Drilled Shaft Excavation, 5’-6" |                            |                            |
 Diameter                                |                            |                            |
0450 506C041                 411.000  LF  |      37.00000      15207.00|      37.00000      15207.00|      76.00000       31236.00
 Drilled Shaft Construction, 3’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0460 506C045                 151.000  LF  |     106.00000      16006.00|     106.00000      16006.00|     187.00000       28237.00
 Drilled Shaft Construction, 5’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0470 506G001                   1.000  EACH|    2650.00000       2650.00|    2650.00000       2650.00|    2660.00000        2660.00
 Crosshole Sonic Logging, 3’-6" Diameter |                            |                            |
0480 506G005                   1.000  EACH|    2650.00000       2650.00|    2650.00000       2650.00|    2880.00000        2880.00
 Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
0490 508A000                9790.000  LB  |       1.50000      14685.00|       1.50000      14685.00|       1.70000       16643.00
 Structural Steel                        |                            |                            |
0500 510A000                 590.000  CUYD|     215.00000     126850.00|     215.00000     126850.00|     377.00000      222430.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0510 510C051                          LUMP|  132000.00000     132000.00|  132000.00000     132000.00|  146300.00000      146300.00
 Bridge Concrete Superstructure, STA.    |                            |                            |
 19+56.95, APPROX. 478 CU. YDS.          |                            |                            |
0520 510C052                          LUMP|  106000.00000     106000.00|  106000.00000     106000.00|  117467.61000      117467.61
 Bridge Concrete Superstructure, STA.    |                            |                            |
 23+64.06, APPROX. 364 CU.YDS.           |                            |                            |
0530 510E000                2230.000  SQYD|       2.00000       4460.00|       2.00000       4460.00|       2.50000        5575.00
 Grooving Concrete Bridge Decks          |                            |                            |
0540 511A001                  40.000  EACH|     195.00000       7800.00|     195.00000       7800.00|     140.00000        5600.00
 Elastomeric Bearings, Type 2            |                            |                            |
0550 511A004                  24.000  EACH|     595.00000      14280.00|     595.00000      14280.00|     538.00000       12912.00
 Elastomeric Bearings, Type 4            |                            |                            |
0560 513B005                 736.000  LF  |     105.00000      77280.00|     105.00000      77280.00|     100.00000       73600.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
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0570 513B017                2858.000  LF  |     145.00000     414410.00|     145.00000     414410.00|     122.00000      348676.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0580 524A011                2471.000  CUYD|     157.00000     387947.00|     157.00000     387947.00|     190.00000      469490.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0590 530A000                 200.000  LF  |      16.16000       3232.00|      16.50000       3300.00|      29.00000        5800.00
 15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A002                4979.000  LF  |      21.41000     106600.39|      23.00000     114517.00|      32.00000      159328.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530A003                  44.000  LF  |      27.47000       1208.68|      31.00000       1364.00|      45.00000        1980.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0620 530A013                 392.000  LF  |      22.95000       8996.40|      25.00000       9800.00|      39.00000       15288.00
 24" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0630 530A015                 376.000  LF  |      40.94000      15393.44|      42.00000      15792.00|      61.00000       22936.00
 36" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0640 530A017                 536.000  LF  |      56.73000      30407.28|      62.00000      33232.00|      80.00000       42880.00
 48" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0650 530A025                 524.000  LF  |      32.04000      16788.96|      34.00000      17816.00|      46.00000       24104.00
 30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0660 530A027                 444.000  LF  |      48.89000      21707.16|      53.50000      23754.00|      72.00000       31968.00
 42" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0670 530A202                1346.000  LF  |      22.68000      30527.28|      23.50000      31631.00|      41.00000       55186.00
 24" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0680 530A203                 184.000  LF  |      26.46000       4868.64|      28.00000       5152.00|      42.00000        7728.00
 30" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0690 530A363                 260.000  LF  |      37.69000       9799.40|      26.50000       6890.00|      36.00000        9360.00
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 4 R.C.)                          |                            |                            |
0700 530A374                 316.000  LF  |      39.17000      12377.72|      28.00000       8848.00|      40.00000       12640.00
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0710 530A375                 392.000  LF  |      46.03000      18043.76|      36.00000      14112.00|      48.00000       18816.00
 30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0720 530A377                1216.000  LF  |      66.35000      80681.60|      56.00000      68096.00|      73.00000       88768.00
 42" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0730 530A378                 488.000  LF  |      78.25000      38186.00|      67.00000      32696.00|      86.00000       41968.00
 48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
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0740 530A379                 788.000  LF  |      93.99000      74064.12|      79.50000      62646.00|     107.00000       84316.00
 54" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0750 530A380                 956.000  LF  |     108.31000     103544.36|      93.00000      88908.00|     125.00000      119500.00
 60" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0760 530A495                 140.000  LF  |      20.57000       2879.80|      21.00000       2940.00|      29.00000        4060.00
 24" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
 (Temporary)                             |                            |                            |
0770 530A662                 128.000  LF  |      21.41000       2740.48|      23.00000       2944.00|      35.00000        4480.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Temporary)                             |                            |                            |
0780 530A800                  50.000  LF  |      22.15000       1107.50|      30.00000       1500.00|      22.00000        1100.00
 15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
 (Stack Pipe)(No Bedding Required)       |                            |                            |
0790 535A002                 376.000  LF  |      18.79000       7065.04|      18.00000       6768.00|      20.00000        7520.00
 24" Side Drain Pipe                     |                            |                            |
0800 600A000                          LUMP|  403315.00000     403315.00| 1606739.00000    1606739.00|  701443.00000      701443.00
 Mobilization                            |                            |                            |
0810 601A000                   1.000  EACH|    1000.00000       1000.00|    5000.00000       5000.00|    3630.00000        3630.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0820 602A000                 167.000  EACH|      60.26000      10063.42|      65.00000      10855.00|      56.00000        9352.00
 Right Of Way Markers                    |                            |                            |
0830 603A002                   1.000  EACH|    2500.00000       2500.00|   12000.00000      12000.00|   35100.00000       35100.00
 Furnishing Type 3 Field Office          |                            |                            |
0840 606A000                1000.000  LF  |       7.81000       7810.00|      17.50000      17500.00|       9.00000        9000.00
 6" Underdrain Pipe                      |                            |                            |
0850 610C001               13092.000  TON |      15.50000     202926.00|      18.50000     242202.00|      25.00000      327300.00
 Loose Riprap, Class 2                   |                            |                            |
0860 610D000               12755.000  SQYD|       1.50000      19132.50|       1.75000      22321.25|       1.00000       12755.00
 Filter Blanket                          |                            |                            |
0870 614A000                4399.000  CUYD|     175.00000     769825.00|     195.00000     857805.00|     195.00000      857805.00
 Slope Paving                            |                            |                            |
0880 614A001                  41.000  CUYD|     225.00000       9225.00|     250.00000      10250.00|     278.00000       11398.00
 Slope Paving (Under Bridges)            |                            |                            |
0890 619A001                   2.000  EACH|     400.00000        800.00|     400.00000        800.00|     500.00000        1000.00
 15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0900 619A003                  40.000  EACH|     450.00000      18000.00|     450.00000      18000.00|     600.00000       24000.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0910 619A004                   3.000  EACH|     550.00000       1650.00|     550.00000       1650.00|     750.00000        2250.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0920 619A005                   2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     950.00000        1900.00
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0930 619A006                   4.000  EACH|     700.00000       2800.00|     700.00000       2800.00|    1200.00000        4800.00
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0940 619A007                   4.000  EACH|     800.00000       3200.00|     800.00000       3200.00|    1400.00000        5600.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0950 619A008                   2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1800.00000        3600.00
 54" Roadway Pipe End Treatment, Class 1 |                            |                            |
0960 619A009                   2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    2000.00000        4000.00
 60" Roadway Pipe End Treatment, Class 1 |                            |                            |
0970 619A102                  20.000  EACH|     500.00000      10000.00|     500.00000      10000.00|     600.00000       12000.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0980 620A000                   2.000  CUYD|    1000.00000       2000.00|    1000.00000       2000.00|    1200.00000        2400.00
 Minor Structure Concrete                |                            |                            |
0990 621A004                   6.000  EACH|    4500.00000      27000.00|    4500.00000      27000.00|    2400.00000       14400.00
 Junction Boxes, Type 4                  |                            |                            |
1000 621A005                   2.000  EACH|    1750.00000       3500.00|    1750.00000       3500.00|    1600.00000        3200.00
 Junction Boxes, Type 1                  |                            |                            |
1010 621A010                  10.000  EACH|    1200.00000      12000.00|    1200.00000      12000.00|    1100.00000       11000.00
 Junction Boxes, Type 3                  |                            |                            |
1020 621A058                  10.000  EACH|    1500.00000      15000.00|    1500.00000      15000.00|    1200.00000       12000.00
 Junction Boxes, Type 3 (Modified)       |                            |                            |
1030 621B004                   7.000  EACH|    1200.00000       8400.00|    1200.00000       8400.00|     950.00000        6650.00
 Junction Box Units, Type 4              |                            |                            |
1040 621C020                   1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00|    1500.00000        1500.00
 Inlets, Type Y                          |                            |                            |
1050 621C152                  33.000  EACH|     800.00000      26400.00|     250.00000       8250.00|     400.00000       13200.00
 Inlets, Type Y (Partial Base Only)      |                            |                            |
1060 621D019                  33.000  EACH|     250.00000       8250.00|     800.00000      26400.00|     750.00000       24750.00
 Inlet Units, Type Y                     |                            |                            |
1070 621I000                  11.000  EACH|    2000.00000      22000.00|    2000.00000      22000.00|    3500.00000       38500.00
 Stilling Basins, Type 00                |                            |                            |
1080 621I001                   2.000  EACH|    4000.00000       8000.00|    4000.00000       8000.00|    4500.00000        9000.00
 Stilling Basins, Type 1                 |                            |                            |
1090 621I002                   2.000  EACH|    6000.00000      12000.00|    6000.00000      12000.00|    8000.00000       16000.00
 Stilling Basins, Type 2                 |                            |                            |
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1100 621I003                   2.000  EACH|    9500.00000      19000.00|    9500.00000      19000.00|   13200.00000       26400.00
 Stilling Basins, Type 3                 |                            |                            |
1110 621I004                   1.000  EACH|   12000.00000      12000.00|   12000.00000      12000.00|   16500.00000       16500.00
 Stilling Basins, Type 4                 |                            |                            |
1120 630A001                2213.000  LF  |      10.15000      22461.95|      10.15000      22461.95|      11.00000       24343.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1130 630C003                   8.000  EACH|     950.00000       7600.00|     950.00000       7600.00|     950.00000        7600.00
 Guardrail End Anchor, Type 13           |                            |                            |
1140 630C050                   5.000  EACH|    1400.00000       7000.00|    1400.00000       7000.00|    1400.00000        7000.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
1150 630C070                  11.000  EACH|    1250.00000      13750.00|    1250.00000      13750.00|    1250.00000       13750.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
1160 635A000               33840.000  LF  |       3.35000     113364.00|       3.34000     113025.60|       6.00000      203040.00
 Woven Wire Fence                        |                            |                            |
1170 635B001                  14.000  EACH|     636.00000       8904.00|     636.00000       8904.00|     350.00000        4900.00
 Gate, 14 Feet Wide                      |                            |                            |
1180 641A001                 700.000  LF  |      11.00000       7700.00|      13.50000       9450.00|       9.00000        6300.00
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
1190 641A034                 440.000  LF  |      26.00000      11440.00|      29.00000      12760.00|      25.00000       11000.00
 6 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1200 641A043                 800.000  LF  |       6.00000       4800.00|       4.50000       3600.00|       7.00000        5600.00
 1 Inch P.V.C. Water Main Laid           |                            |                            |
1210 641A047                2200.000  LF  |       9.00000      19800.00|       8.00000      17600.00|      15.00000       33000.00
 4 Inch P.V.C. Water Main Laid           |                            |                            |
1220 641A049                 900.000  LF  |      12.00000      10800.00|      11.00000       9900.00|      28.00000       25200.00
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1230 641A062                 800.000  LF  |       9.00000       7200.00|       8.00000       6400.00|      65.00000       52000.00
 3 Inch P.V.C. Water Main Laid           |                            |                            |
1240 641A069                 680.000  LF  |      33.00000      22440.00|      42.00000      28560.00|      36.00000       24480.00
 8 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1250 641A073                  30.000  LF  |      23.00000        690.00|      27.00000        810.00|      21.00000         630.00
 3 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1260 641A080                 400.000  LF  |      25.00000      10000.00|      35.00000      14000.00|      25.00000       10000.00
 6 Inch D.I. Water Main Laid (Restrained |                            |                            |
 Joint)                                  |                            |                            |
1270 641A085                5500.000  LF  |       9.00000      49500.00|       8.00000      44000.00|      12.00000       66000.00
 3 Inch P.V.C. Water Pipe Laid           |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18024              |(   5   ) 14003             |(   6  ) 22010
                                         |RACON, INC.                 |W. S. NEWELL, INC.          |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1280 641A100                6495.000  LF  |      12.00000      77940.00|      11.00000      71445.00|      20.00000      129900.00
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1290 641A110                 220.000  LF  |      22.00000       4840.00|      29.00000       6380.00|      27.00000        5940.00
 4 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1300 643A000                   7.000  EACH|     400.00000       2800.00|     910.00000       6370.00|     250.00000        1750.00
 Water Meters Reset                      |                            |                            |
1310 643A001                   1.000  EACH|     400.00000        400.00|    1150.00000       1150.00|    1800.00000        1800.00
 Water Meters Reset (Special)            |                            |                            |
1320 649A002                 690.000  LF  |      15.00000      10350.00|      16.25000      11212.50|      65.00000       44850.00
 3 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1330 649A004                 110.000  LF  |      27.00000       2970.00|      23.00000       2530.00|      65.00000        7150.00
 6 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1340 649A005                  20.000  LF  |      35.00000        700.00|      30.00000        600.00|      92.00000        1840.00
 8 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1350 649A006                  90.000  LF  |      38.00000       3420.00|      49.00000       4410.00|      90.00000        8100.00
 10 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1360 649A007                 125.000  LF  |      41.00000       5125.00|      63.00000       7875.00|      94.00000       11750.00
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1370 649A015                  75.000  LF  |      35.00000       2625.00|      63.00000       4725.00|      89.00000        6675.00
 12 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1380 649A024                 245.000  LF  |      46.00000      11270.00|      76.00000      18620.00|     130.00000       31850.00
 14 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1390 649A028                 325.000  LF  |      56.00000      18200.00|      92.00000      29900.00|     130.00000       42250.00
 16 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1400 649A037                 175.000  LF  |      40.00000       7000.00|      76.00000      13300.00|     121.00000       21175.00
 14 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1410 649A042                 335.000  LF  |      45.00000      15075.00|      92.00000      30820.00|     126.00000       42210.00
 16 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18024              |(   5   ) 14003             |(   6  ) 22010
                                         |RACON, INC.                 |W. S. NEWELL, INC.          |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1420 649A057                 330.000  LF  |      41.00000      13530.00|      55.00000      18150.00|     110.00000       36300.00
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1430 650B000              104000.000  CUYD|       1.50000     156000.00|       1.50000     156000.00|       2.50000      260000.00
 Topsoil From Stockpiles                 |                            |                            |
1440 652A053                 104.000  ACRE|     475.00000      49400.00|     500.00000      52000.00|     500.00000       52000.00
 Seeding (Mix 1E)                        |                            |                            |
1450 652B050                  52.000  ACRE|     425.00000      22100.00|     350.00000      18200.00|     450.00000       23400.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
1460 652C000                 155.000  ACRE|      33.00000       5115.00|      60.00000       9300.00|      35.00000        5425.00
 Mowing                                  |                            |                            |
1470 652D050                  52.000  ACRE|     400.00000      20800.00|     500.00000      26000.00|     425.00000       22100.00
 Seeding In Stubble (Mix 1A)             |                            |                            |
1480 654A001                9746.000  SQYD|       3.10000      30212.60|       3.00000      29238.00|       3.40000       33136.40
 Solid Sodding (Bermuda)                 |                            |                            |
1490 656A000                  52.000  ACRE|     375.00000      19500.00|     450.00000      23400.00|     400.00000       20800.00
 Mulching, Class A, Type 1               |                            |                            |
1500 656A001                 104.000  ACRE|     400.00000      41600.00|     475.00000      49400.00|     420.00000       43680.00
 Mulching, Class A, Type 2               |                            |                            |
1510 659A000               13607.000  SQYD|       1.85000      25172.95|       1.50000      20410.50|       2.00000       27214.00
 Erosion Control Netting, Class A        |                            |                            |
1520 665C000                 480.000  LF  |       9.61000       4612.80|      18.00000       8640.00|      12.00000        5760.00
 15" Temporary Pipe                      |                            |                            |
1530 665F000                1228.000  EACH|       5.00000       6140.00|       6.00000       7368.00|       8.00000        9824.00
 Hay Bales                               |                            |                            |
1540 665J000               42396.000  LF  |       1.00000      42396.00|       3.00000     127188.00|       2.00000       84792.00
 Silt Fence, Type A                      |                            |                            |
1550 665K000                3016.000  CUYD|       6.27000      18910.32|       3.00000       9048.00|       8.00000       24128.00
 Drainage Sump Excavation                |                            |                            |
1560 665L000                1600.000  LF  |      22.13000      35408.00|      10.00000      16000.00|      15.00000       24000.00
 Floating Basin Boom                     |                            |                            |
1570 666A001                 155.000  ACRE|       0.00000          0.00|       0.01000          1.55|      35.00000        5425.00
 Pest Control Treatment                  |                            |                            |
1580 680A000                          LUMP|  166370.00000     166370.00|   16900.00000      16900.00|  205000.00000      205000.00
 Engineering Controls                    |                            |                            |
1590 701A004                   6.000  MILE|     320.00000       1920.00|     320.00000       1920.00|     650.00000        3900.00
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
1600 701A012                   6.000  MILE|     320.00000       1920.00|     320.00000       1920.00|     650.00000        3900.00
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18024              |(   5   ) 14003             |(   6  ) 22010
                                         |RACON, INC.                 |W. S. NEWELL, INC.          |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1610 701C001                   6.000  MILE|     500.00000       3000.00|     500.00000       3000.00|     650.00000        3900.00
 Solid Temporary Traffic Stripe          |                            |                            |
1620 701G124                1340.000  LF  |       3.00000       4020.00|       3.00000       4020.00|       1.25000        1675.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
1630 701G132                1340.000  LF  |       3.00000       4020.00|       3.00000       4020.00|       1.25000        1675.00
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
1640 703A000                 150.000  SQFT|       1.30000        195.00|       1.30000        195.00|       0.60000          90.00
 Traffic Control Markings, Class 1, Type |                            |                            |
 A                                       |                            |                            |
1650 705A037                 404.000  EACH|       6.00000       2424.00|       6.00000       2424.00|       5.00000        2020.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1660 710A126                  52.000  SQFT|      14.00000        728.00|      32.00000       1664.00|      32.00000        1664.00
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
1670 710B001                  98.000  LF  |       4.50000        441.00|       9.00000        882.00|       9.00000         882.00
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1680 713A000                 100.000  LF  |     110.00000      11000.00|     110.00000      11000.00|     125.00000       12500.00
 Permanent Barricades                    |                            |                            |
1690 726A000                1350.000  LF  |      29.00000      39150.00|      35.00000      47250.00|      31.00000       41850.00
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
1700 740B000                 975.000  SQFT|       7.00000       6825.00|       8.00000       7800.00|       8.00000        7800.00
 Construction Signs                      |                            |                            |
1710 740D000                 175.000  EACH|      54.00000       9450.00|      30.00000       5250.00|      75.00000       13125.00
 Channelizing Drums                      |                            |                            |
1720 740E000                 100.000  EACH|       1.00000        100.00|       0.01000          1.00|      15.00000        1500.00
 Cones (36 Inches High)                  |                            |                            |
1730 740F002                  90.000  EACH|     150.00000      13500.00|     150.00000      13500.00|     167.00000       15030.00
 Barricades, Type III                    |                            |                            |
1740 740I005                  45.000  EACH|     850.00000      38250.00|     400.00000      18000.00|     900.00000       40500.00
 Warning Lights, Type B (Detachable Head |                            |                            |
1750 740M001                 100.000  EACH|       1.00000        100.00|       0.01000          1.00|      10.00000        1000.00
 Ballast For Cone                        |                            |                            |
1760 999 000                7500.000  HOUR|       0.80000       6000.00|       0.80000       6000.00|       0.80000        6000.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 14,323,409.05|             $ 14,844,587.29|              $ 14,990,000.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 14,323,409.05|             $ 14,844,587.29|              $ 14,990,000.82
====================================================================================================================================
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 08016              |(       )                   |(      )
                                         |HILL BROTHERS CONSTRUCTION  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP| 1500000.00000    1500000.00|                            |
 Clearing & Grubbing (Approximately 310  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|    3000.00000      12000.00|                            |
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 205A015                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 15 |                            |                            |
0180 205A016                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 16 |                            |                            |
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 08016              |(       )                   |(      )
                                         |HILL BROTHERS CONSTRUCTION  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A017                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 17 |                            |                            |
0200 205A018                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 18 |                            |                            |
0210 205A019                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 19 |                            |                            |
0220 205A020                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 20 |                            |                            |
0230 205A021                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal of Structures, Structure No. 21 |                            |                            |
0240 205A022                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 22 |                            |                            |
0241 205A023                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 23 |                            |                            |
0242 205A024                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 24 |                            |                            |
0243 205A025                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 25 |                            |                            |
0244 205A026                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 26 |                            |                            |
0245 205A027                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of structures, Structure No. 27 |                            |                            |
0246 205A028                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 28 |                            |                            |
0247 205A029                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 29 |                            |                            |
0248 205A030                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 30 |                            |                            |
0249 205A031                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal Of Structures, Structure No. 31 |                            |                            |
0251 205A032                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal of Structures, Structure No. 32 |                            |                            |
0252 205A033                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal of Structures, Structure No. 33 |                            |                            |
0253 205A034                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal of Structures, Structure No. 34 |                            |                            |
0254 205A035                   1.000  EACH|    1000.00000       1000.00|                            |
 Removal of Structures, Structure No. 35 |                            |                            |
0260 210A000             4443878.000  CUYD|       1.76000    7821225.28|                            |
 Unclassified Excavation                 |                            |                            |
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    CALL ORDER   : 010                     CONTRACT ID : 20020426010                  COUNTIES : WALKER
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 08016              |(       )                   |(      )
                                         |HILL BROTHERS CONSTRUCTION  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 210D000              499066.000  CUYD|       1.50000     748599.00|                            |
 Borrow Excavation                       |                            |                            |
0280 214A000               12886.000  CUYD|       7.00000      90202.00|                            |
 Structure Excavation                    |                            |                            |
0290 214B001                4761.000  CUYD|      23.00000     109503.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0300 230A000                 509.000  RBST|     375.00000     190875.00|                            |
 Roadbed Processing                      |                            |                            |
0310 301A012               33947.000  SQYD|       5.80000     196892.60|                            |
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0320 306E000                   1.000  EACH|    7400.00000       7400.00|                            |
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0330 401A000               33385.000  SQYD|       0.45000      15023.25|                            |
 Bituminous Treatment A                  |                            |                            |
0340 401B107               43269.000  SQYD|       2.00000      86538.00|                            |
 Bituminous Treatment KG (With Polymer   |                            |                            |
 Additive)                               |                            |                            |
0350 401B108                 300.000  SQYD|       6.00000       1800.00|                            |
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0360 430B026                  60.000  TON |      14.00000        840.00|                            |
 Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
 #810)                                   |                            |                            |
0370 450B000                 178.000  SQYD|      70.00000      12460.00|                            |
 Reinforced Cement Concrete Bridge End   |                            |                            |
 Slab                                    |                            |                            |
0380 502A000              675788.000  LB  |       0.40000     270315.20|                            |
 Steel Reinforcement                     |                            |                            |
0390 502B000                          LUMP|   45000.00000      45000.00|                            |
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, STA. 19+56.95, APPROX.  |                            |                            |
 105000 LBS.                             |                            |                            |
0400 502B001                          LUMP|   30000.00000      30000.00|                            |
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure STA. 23+64.06, APPROX.   |                            |                            |
 68800 LBS.                              |                            |                            |
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0410 506A005                 303.000  LF  |     160.00000      48480.00|                            |
 Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0420 506A006                  92.000  LF  |     315.00000      28980.00|                            |
 Drilled Shaft Excavation, 5’-6" Diamete |                            |                            |
0430 506B002                 108.000  LF  |     525.00000      56700.00|                            |
 Special Drilled Shaft Excavation, 3’-6" |                            |                            |
 Diameter                                |                            |                            |
0440 506B006                  83.000  LF  |     700.00000      58100.00|                            |
 Special Drilled Shaft Excavation, 5’-6" |                            |                            |
 Diameter                                |                            |                            |
0450 506C041                 411.000  LF  |      37.00000      15207.00|                            |
 Drilled Shaft Construction, 3’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0460 506C045                 151.000  LF  |     105.00000      15855.00|                            |
 Drilled Shaft Construction, 5’-6"       |                            |                            |
 Diameter, Class DS1 Concrete            |                            |                            |
0470 506G001                   1.000  EACH|    2625.00000       2625.00|                            |
 Crosshole Sonic Logging, 3’-6" Diameter |                            |                            |
0480 506G005                   1.000  EACH|    2625.00000       2625.00|                            |
 Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
0490 508A000                9790.000  LB  |       2.30000      22517.00|                            |
 Structural Steel                        |                            |                            |
0500 510A000                 590.000  CUYD|     270.00000     159300.00|                            |
 Bridge Substructure Concrete, Class A   |                            |                            |
0510 510C051                          LUMP|  225000.00000     225000.00|                            |
 Bridge Concrete Superstructure, STA.    |                            |                            |
 19+56.95, APPROX. 478 CU. YDS.          |                            |                            |
0520 510C052                          LUMP|  165000.00000     165000.00|                            |
 Bridge Concrete Superstructure, STA.    |                            |                            |
 23+64.06, APPROX. 364 CU.YDS.           |                            |                            |
0530 510E000                2230.000  SQYD|       4.00000       8920.00|                            |
 Grooving Concrete Bridge Decks          |                            |                            |
0540 511A001                  40.000  EACH|     105.00000       4200.00|                            |
 Elastomeric Bearings, Type 2            |                            |                            |
0550 511A004                  24.000  EACH|     485.00000      11640.00|                            |
 Elastomeric Bearings, Type 4            |                            |                            |
0560 513B005                 736.000  LF  |      80.00000      58880.00|                            |
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type III (Specialty Item)      |                            |                            |
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0570 513B017                2858.000  LF  |     100.00000     285800.00|                            |
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-72 (Specialty Item)    |                            |                            |
0580 524A011                2471.000  CUYD|     150.00000     370650.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0590 530A000                 200.000  LF  |      20.00000       4000.00|                            |
 15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A002                4979.000  LF  |      30.00000     149370.00|                            |
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530A003                  44.000  LF  |      42.00000       1848.00|                            |
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0620 530A013                 392.000  LF  |      31.00000      12152.00|                            |
 24" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0630 530A015                 376.000  LF  |      57.00000      21432.00|                            |
 36" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0640 530A017                 536.000  LF  |      85.00000      45560.00|                            |
 48" Roadway Pipe (Class 4 R.C.)         |                            |                            |
0650 530A025                 524.000  LF  |      51.00000      26724.00|                            |
 30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0660 530A027                 444.000  LF  |      78.00000      34632.00|                            |
 42" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0670 530A202                1346.000  LF  |      29.00000      39034.00|                            |
 24" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0680 530A203                 184.000  LF  |      36.00000       6624.00|                            |
 30" Roadway Pipe (14 Gauge C.C.S.P.I.)  |                            |                            |
0690 530A363                 260.000  LF  |      41.00000      10660.00|                            |
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 4 R.C.)                          |                            |                            |
0700 530A374                 316.000  LF  |      44.00000      13904.00|                            |
 24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0710 530A375                 392.000  LF  |      60.00000      23520.00|                            |
 30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0720 530A377                1216.000  LF  |      88.00000     107008.00|                            |
 42" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0730 530A378                 488.000  LF  |     106.00000      51728.00|                            |
 48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
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0740 530A379                 788.000  LF  |     128.00000     100864.00|                            |
 54" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0750 530A380                 956.000  LF  |     160.00000     152960.00|                            |
 60" Roadway Pipe, Class C-1 Bedding     |                            |                            |
 (Class 5 R.C.)                          |                            |                            |
0760 530A495                 140.000  LF  |      27.00000       3780.00|                            |
 24" Roadway Pipe (14 Gauge C.M.)        |                            |                            |
 (Temporary)                             |                            |                            |
0770 530A662                 128.000  LF  |      30.00000       3840.00|                            |
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Temporary)                             |                            |                            |
0780 530A800                  50.000  LF  |      20.00000       1000.00|                            |
 15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
 (Stack Pipe)(No Bedding Required)       |                            |                            |
0790 535A002                 376.000  LF  |      25.00000       9400.00|                            |
 24" Side Drain Pipe                     |                            |                            |
0800 600A000                          LUMP|  500000.00000     500000.00|                            |
 Mobilization                            |                            |                            |
0810 601A000                   1.000  EACH|   11500.00000      11500.00|                            |
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0820 602A000                 167.000  EACH|      65.00000      10855.00|                            |
 Right Of Way Markers                    |                            |                            |
0830 603A002                   1.000  EACH|   11500.00000      11500.00|                            |
 Furnishing Type 3 Field Office          |                            |                            |
0840 606A000                1000.000  LF  |       6.00000       6000.00|                            |
 6" Underdrain Pipe                      |                            |                            |
0850 610C001               13092.000  TON |      15.00000     196380.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0860 610D000               12755.000  SQYD|       1.70000      21683.50|                            |
 Filter Blanket                          |                            |                            |
0870 614A000                4399.000  CUYD|     180.00000     791820.00|                            |
 Slope Paving                            |                            |                            |
0880 614A001                  41.000  CUYD|     235.00000       9635.00|                            |
 Slope Paving (Under Bridges)            |                            |                            |
0890 619A001                   2.000  EACH|     500.00000       1000.00|                            |
 15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0900 619A003                  40.000  EACH|     625.00000      25000.00|                            |
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0910 619A004                   3.000  EACH|     875.00000       2625.00|                            |
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0920 619A005                   2.000  EACH|    1125.00000       2250.00|                            |
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0930 619A006                   4.000  EACH|    1425.00000       5700.00|                            |
 42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0940 619A007                   4.000  EACH|    1800.00000       7200.00|                            |
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0950 619A008                   2.000  EACH|    2525.00000       5050.00|                            |
 54" Roadway Pipe End Treatment, Class 1 |                            |                            |
0960 619A009                   2.000  EACH|    3125.00000       6250.00|                            |
 60" Roadway Pipe End Treatment, Class 1 |                            |                            |
0970 619A102                  20.000  EACH|     625.00000      12500.00|                            |
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0980 620A000                   2.000  CUYD|     600.00000       1200.00|                            |
 Minor Structure Concrete                |                            |                            |
0990 621A004                   6.000  EACH|    2500.00000      15000.00|                            |
 Junction Boxes, Type 4                  |                            |                            |
1000 621A005                   2.000  EACH|    1800.00000       3600.00|                            |
 Junction Boxes, Type 1                  |                            |                            |
1010 621A010                  10.000  EACH|    2300.00000      23000.00|                            |
 Junction Boxes, Type 3                  |                            |                            |
1020 621A058                  10.000  EACH|    2500.00000      25000.00|                            |
 Junction Boxes, Type 3 (Modified)       |                            |                            |
1030 621B004                   7.000  EACH|     500.00000       3500.00|                            |
 Junction Box Units, Type 4              |                            |                            |
1040 621C020                   1.000  EACH|    2000.00000       2000.00|                            |
 Inlets, Type Y                          |                            |                            |
1050 621C152                  33.000  EACH|     900.00000      29700.00|                            |
 Inlets, Type Y (Partial Base Only)      |                            |                            |
1060 621D019                  33.000  EACH|     350.00000      11550.00|                            |
 Inlet Units, Type Y                     |                            |                            |
1070 621I000                  11.000  EACH|    3750.00000      41250.00|                            |
 Stilling Basins, Type 00                |                            |                            |
1080 621I001                   2.000  EACH|    4000.00000       8000.00|                            |
 Stilling Basins, Type 1                 |                            |                            |
1090 621I002                   2.000  EACH|    6000.00000      12000.00|                            |
 Stilling Basins, Type 2                 |                            |                            |
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1100 621I003                   2.000  EACH|    6500.00000      13000.00|                            |
 Stilling Basins, Type 3                 |                            |                            |
1110 621I004                   1.000  EACH|   10500.00000      10500.00|                            |
 Stilling Basins, Type 4                 |                            |                            |
1120 630A001                2213.000  LF  |      10.00000      22130.00|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1130 630C003                   8.000  EACH|     950.00000       7600.00|                            |
 Guardrail End Anchor, Type 13           |                            |                            |
1140 630C050                   5.000  EACH|    1400.00000       7000.00|                            |
 Guardrail End Anchor, Type 20 Series    |                            |                            |
1150 630C070                  11.000  EACH|    1250.00000      13750.00|                            |
 Guardrail End Anchor, Type 10 Series    |                            |                            |
1160 635A000               33840.000  LF  |       3.35000     113364.00|                            |
 Woven Wire Fence                        |                            |                            |
1170 635B001                  14.000  EACH|     635.00000       8890.00|                            |
 Gate, 14 Feet Wide                      |                            |                            |
1180 641A001                 700.000  LF  |      13.50000       9450.00|                            |
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
1190 641A034                 440.000  LF  |      29.00000      12760.00|                            |
 6 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1200 641A043                 800.000  LF  |       4.50000       3600.00|                            |
 1 Inch P.V.C. Water Main Laid           |                            |                            |
1210 641A047                2200.000  LF  |       8.00000      17600.00|                            |
 4 Inch P.V.C. Water Main Laid           |                            |                            |
1220 641A049                 900.000  LF  |      11.00000       9900.00|                            |
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1230 641A062                 800.000  LF  |       8.00000       6400.00|                            |
 3 Inch P.V.C. Water Main Laid           |                            |                            |
1240 641A069                 680.000  LF  |      42.00000      28560.00|                            |
 8 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1250 641A073                  30.000  LF  |      27.00000        810.00|                            |
 3 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1260 641A080                 400.000  LF  |      35.00000      14000.00|                            |
 6 Inch D.I. Water Main Laid (Restrained |                            |                            |
 Joint)                                  |                            |                            |
1270 641A085                5500.000  LF  |       8.00000      44000.00|                            |
 3 Inch P.V.C. Water Pipe Laid           |                            |                            |
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1280 641A100                6495.000  LF  |      11.00000      71445.00|                            |
 6 Inch P.V.C. Water Main Laid           |                            |                            |
1290 641A110                 220.000  LF  |      29.00000       6380.00|                            |
 4 Inch D.I. Water Main Laid (Mechanical |                            |                            |
 Joint)                                  |                            |                            |
1300 643A000                   7.000  EACH|     925.00000       6475.00|                            |
 Water Meters Reset                      |                            |                            |
1310 643A001                   1.000  EACH|    1150.00000       1150.00|                            |
 Water Meters Reset (Special)            |                            |                            |
1320 649A002                 690.000  LF  |      16.25000      11212.50|                            |
 3 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1330 649A004                 110.000  LF  |      23.00000       2530.00|                            |
 6 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1340 649A005                  20.000  LF  |      30.00000        600.00|                            |
 8 Inch Encasement Pipe, Type 1          |                            |                            |
 Installation                            |                            |                            |
1350 649A006                  90.000  LF  |      49.00000       4410.00|                            |
 10 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1360 649A007                 125.000  LF  |      63.00000       7875.00|                            |
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1370 649A015                  75.000  LF  |      63.00000       4725.00|                            |
 12 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1380 649A024                 245.000  LF  |      76.00000      18620.00|                            |
 14 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1390 649A028                 325.000  LF  |      92.00000      29900.00|                            |
 16 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1400 649A037                 175.000  LF  |      76.00000      13300.00|                            |
 14 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
1410 649A042                 335.000  LF  |      92.00000      30820.00|                            |
 16 Inch Encasement Pipe, Type 1A        |                            |                            |
 Installation                            |                            |                            |
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1420 649A057                 330.000  LF  |      55.00000      18150.00|                            |
 12 Inch Encasement Pipe, Type 1         |                            |                            |
 Installation                            |                            |                            |
1430 650B000              104000.000  CUYD|       1.75000     182000.00|                            |
 Topsoil From Stockpiles                 |                            |                            |
1440 652A053                 104.000  ACRE|     575.00000      59800.00|                            |
 Seeding (Mix 1E)                        |                            |                            |
1450 652B050                  52.000  ACRE|     400.00000      20800.00|                            |
 Temporary Seeding (Mix 1AT)             |                            |                            |
1460 652C000                 155.000  ACRE|      40.00000       6200.00|                            |
 Mowing                                  |                            |                            |
1470 652D050                  52.000  ACRE|     500.00000      26000.00|                            |
 Seeding In Stubble (Mix 1A)             |                            |                            |
1480 654A001                9746.000  SQYD|       3.25000      31674.50|                            |
 Solid Sodding (Bermuda)                 |                            |                            |
1490 656A000                  52.000  ACRE|     325.00000      16900.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
1500 656A001                 104.000  ACRE|     400.00000      41600.00|                            |
 Mulching, Class A, Type 2               |                            |                            |
1510 659A000               13607.000  SQYD|       1.70000      23131.90|                            |
 Erosion Control Netting, Class A        |                            |                            |
1520 665C000                 480.000  LF  |      12.00000       5760.00|                            |
 15" Temporary Pipe                      |                            |                            |
1530 665F000                1228.000  EACH|       6.00000       7368.00|                            |
 Hay Bales                               |                            |                            |
1540 665J000               42396.000  LF  |       1.70000      72073.20|                            |
 Silt Fence, Type A                      |                            |                            |
1550 665K000                3016.000  CUYD|       5.00000      15080.00|                            |
 Drainage Sump Excavation                |                            |                            |
1560 665L000                1600.000  LF  |      15.00000      24000.00|                            |
 Floating Basin Boom                     |                            |                            |
1570 666A001                 155.000  ACRE|      30.00000       4650.00|                            |
 Pest Control Treatment                  |                            |                            |
1580 680A000                          LUMP|  275000.00000     275000.00|                            |
 Engineering Controls                    |                            |                            |
1590 701A004                   6.000  MILE|     650.00000       3900.00|                            |
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
1600 701A012                   6.000  MILE|     650.00000       3900.00|                            |
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
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1610 701C001                   6.000  MILE|     650.00000       3900.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
1620 701G124                1340.000  LF  |       1.25000       1675.00|                            |
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
1630 701G132                1340.000  LF  |       1.25000       1675.00|                            |
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
1640 703A000                 150.000  SQFT|       0.60000         90.00|                            |
 Traffic Control Markings, Class 1, Type |                            |                            |
 A                                       |                            |                            |
1650 705A037                 404.000  EACH|       5.00000       2020.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1660 710A126                  52.000  SQFT|      14.75000        767.00|                            |
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
1670 710B001                  98.000  LF  |       4.75000        465.50|                            |
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
1680 713A000                 100.000  LF  |     100.00000      10000.00|                            |
 Permanent Barricades                    |                            |                            |
1690 726A000                1350.000  LF  |      29.00000      39150.00|                            |
 Portable Concrete Safety Barriers, Type |                            |                            |
 6                                       |                            |                            |
1700 740B000                 975.000  SQFT|       7.50000       7312.50|                            |
 Construction Signs                      |                            |                            |
1710 740D000                 175.000  EACH|      57.00000       9975.00|                            |
 Channelizing Drums                      |                            |                            |
1720 740E000                 100.000  EACH|      10.00000       1000.00|                            |
 Cones (36 Inches High)                  |                            |                            |
1730 740F002                  90.000  EACH|     160.00000      14400.00|                            |
 Barricades, Type III                    |                            |                            |
1740 740I005                  45.000  EACH|     900.00000      40500.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
1750 740M001                 100.000  EACH|       6.50000        650.00|                            |
 Ballast For Cone                        |                            |                            |
1760 999 000                7500.000  HOUR|       0.80000       6000.00|                            |
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $ 16,867,264.93|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $ 16,867,264.93|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :
                                        CONTRACT TIME :  260      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACNHF-333(6)
    for constructing the Additional Lanes (Grade and Drain) on
    S.R.#12 (U.S.#84)
    from the Opp Bypass (U.S.#331) in Opp to C.R.#30.  Length
    3.965 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   14007          W. S. NEWELL & SONS, INC.                                              $  1,459,837.48     100.0000%
    2   03041          HILTON COOPER CONTRACTING, INC.                                        $  1,537,701.36     105.3337%
    3   14001          NEWELL ROADBUILDERS, INC.                                              $  1,572,347.59     107.7070%
    4   02032          BULLARD EXCAVATING, INC.                                               $  1,832,948.17     125.5584%
    5   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  1,864,425.75     127.7146%
    6   02091          BOYD EXCAVATING, INC.                                                  $  1,871,984.98     128.2324%
    7   07001          S. A. GRAHAM COMPANY, INC.                                             $  1,875,022.73     128.4405%
    8   01059          ADVANCE CONSTRUCTION SERVICES, INC.                                    $  1,933,000.00     132.4120%
    9   18005          GRADY RALLS & SONS, INC.                                               $  1,943,583.20     133.1370%
   10   20048          TRIPLE C CONSTRUCTION                                                  $  2,232,543.29     152.9309%
   11   13093          MCDONALD CONSTRUCTION CO., INC.                                        $  2,612,472.55     178.9564%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2  ) 03041              |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  128000.00000     128000.00|   85000.00000      85000.00|  128000.00000      128000.00
 Clearing & Grubbing (Approximately 109  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|     750.00000       3000.00|     850.00000       3400.00|     500.00000        2000.00
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|     200.00000        200.00|       0.01000          0.01|       1.00000           1.00
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 206D000                 423.000  LF  |       5.00000       2115.00|       3.00000       1269.00|       1.50000         634.50
 Removing Pipe                           |                            |                            |
0180 206D011               17927.000  LF  |       0.50000       8963.50|       1.15000      20616.05|       0.01000         179.27
 Removing Fence                          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 03041             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E000                  26.000  EACH|     150.00000       3900.00|      80.00000       2080.00|     100.00000        2600.00
 Removing Headwalls                      |                            |                            |
0200 206E042                   1.000  EACH|     200.00000        200.00|    1150.00000       1150.00|     500.00000         500.00
 Removing Inlets (Partial)               |                            |                            |
0210 210A000              165714.000  CUYD|       1.47000     243599.58|       1.30000     215428.20|       1.84000      304913.76
 Unclassified Excavation                 |                            |                            |
0220 210D011              165183.000  CUYD|       2.24000     370009.92|       2.25000     371661.75|       1.84000      303936.72
 Borrow Excavation (A-4 or Better)       |                            |                            |
0230 214A000                3815.000  CUYD|       3.00000      11445.00|       5.00000      19075.00|       1.50000        5722.50
 Structure Excavation                    |                            |                            |
0240 214B000                1171.000  CUYD|       3.00000       3513.00|      12.00000      14052.00|       0.01000          11.71
 Foundation Backfill, Local              |                            |                            |
0250 306E000                   1.000  EACH|    6300.00000       6300.00|    7000.00000       7000.00|    8000.00000        8000.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0260 430B000                 800.000  TON |      23.75000      19000.00|      21.00000      16800.00|      25.00000       20000.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0270 530A002                1740.000  LF  |      23.00000      40020.00|      32.00000      55680.00|      29.50000       51330.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0280 530A003                 365.000  LF  |      31.00000      11315.00|      42.00000      15330.00|      38.00000       13870.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A004                 152.000  LF  |      43.00000       6536.00|      57.00000       8664.00|      50.00000        7600.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530A006                 168.000  LF  |      63.00000      10584.00|      88.00000      14784.00|      85.00000       14280.00
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0310 530A103                  85.000  LF  |      31.00000       2635.00|      58.00000       4930.00|      44.00000        3740.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0320 530B003                 531.000  LF  |      51.00000      27081.00|      54.00000      28674.00|      44.50000       23629.50
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 530B004                 139.000  LF  |      67.00000       9313.00|      71.00000       9869.00|      61.00000        8479.00
 44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0340 530B005                 102.000  LF  |      83.00000       8466.00|      90.00000       9180.00|      77.50000        7905.00
 51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0350 530B014                 152.000  LF  |      51.00000       7752.00|      80.00000      12160.00|      45.00000        6840.00
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.) (Extension)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 03041             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 530B303                  97.000  LF  |      33.00000       3201.00|      35.00000       3395.00|      29.00000        2813.00
 35" Span, 24" Rise Roadway Pipe (14     |                            |                            |
 Gauge C.S.) (Temporary)                 |                            |                            |
0370 535A001                 763.000  LF  |      16.00000      12208.00|      23.50000      17930.50|      16.00000       12208.00
 18" Side Drain Pipe                     |                            |                            |
0380 535A002                  41.000  LF  |      22.00000        902.00|      38.50000       1578.50|      20.00000         820.00
 24" Side Drain Pipe                     |                            |                            |
0390 600A000                          LUMP|   28400.00000      28400.00|   58000.00000      58000.00|  100000.00000      100000.00
 Mobilization                            |                            |                            |
0400 602A000                  92.000  EACH|      80.00000       7360.00|      90.00000       8280.00|      85.00000        7820.00
 Right Of Way Markers                    |                            |                            |
0410 606A000                1000.000  LF  |       7.50000       7500.00|      10.00000      10000.00|      10.00000       10000.00
 6" Underdrain Pipe                      |                            |                            |
0420 610C001                 418.000  TON |      28.00000      11704.00|      28.00000      11704.00|      38.00000       15884.00
 Loose Riprap, Class 2                   |                            |                            |
0430 610D003                 338.000  SQYD|       2.25000        760.50|       2.50000        845.00|       5.00000        1690.00
 Filter Blanket, Geotextile              |                            |                            |
0440 614A000                 238.000  CUYD|     195.00000      46410.00|     220.00000      52360.00|     200.00000       47600.00
 Slope Paving                            |                            |                            |
0450 619A003                  15.000  EACH|     600.00000       9000.00|     675.00000      10125.00|     375.00000        5625.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0460 619A004                   4.000  EACH|     750.00000       3000.00|     850.00000       3400.00|     550.00000        2200.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A005                   1.000  EACH|     900.00000        900.00|    1025.00000       1025.00|     700.00000         700.00
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0480 619A007                   2.000  EACH|    1200.00000       2400.00|    1350.00000       2700.00|     950.00000        1900.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0490 619A101                  22.000  EACH|     500.00000      11000.00|     570.00000      12540.00|     350.00000        7700.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0500 619A102                   2.000  EACH|     600.00000       1200.00|     680.00000       1360.00|     375.00000         750.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0510 619B018                   7.000  EACH|     650.00000       4550.00|     740.00000       5180.00|     550.00000        3850.00
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0520 619B019                   2.000  EACH|     900.00000       1800.00|    1020.00000       2040.00|     600.00000        1200.00
 44" Span, 27" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 03041             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 619B020                   2.000  EACH|    1250.00000       2500.00|    1425.00000       2850.00|     700.00000        1400.00
 51" Span, 31" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0540 620A000                   1.000  CUYD|     600.00000        600.00|     685.00000        685.00|     500.00000         500.00
 Minor Structure Concrete                |                            |                            |
0550 621A005                   5.000  EACH|    1850.00000       9250.00|    2100.00000      10500.00|    1500.00000        7500.00
 Junction Boxes, Type 1                  |                            |                            |
0560 621A022                   1.000  EACH|    2500.00000       2500.00|    2850.00000       2850.00|    1800.00000        1800.00
 Junction Boxes, Type 1 (Modified)       |                            |                            |
0570 621B005                   6.000  EACH|     450.00000       2700.00|     500.00000       3000.00|     350.00000        2100.00
 Junction Box Units, Type 1              |                            |                            |
0580 621C020                  14.000  EACH|    1650.00000      23100.00|    1800.00000      25200.00|    1600.00000       22400.00
 Inlets, Type Y                          |                            |                            |
0590 621C101                   2.000  EACH|    4500.00000       9000.00|    5100.00000      10200.00|    3000.00000        6000.00
 Inlets, Type GH (Modified)              |                            |                            |
0600 621D019                  15.000  EACH|     450.00000       6750.00|     500.00000       7500.00|     350.00000        5250.00
 Inlet Units, Type Y                     |                            |                            |
0610 621I001                   2.000  EACH|    6000.00000      12000.00|    6800.00000      13600.00|    4000.00000        8000.00
 Stilling Basins, Type 1                 |                            |                            |
0620 621I002                   1.000  EACH|    8000.00000       8000.00|    9100.00000       9100.00|    6550.00000        6550.00
 Stilling Basins, Type 2                 |                            |                            |
0630 637A001               11841.000  LF  |       3.00000      35523.00|       4.50000      53284.50|       3.00000       35523.00
 Fence Reset (Includes All Types)        |                            |                            |
0640 650B000               30879.000  CUYD|       1.50000      46318.50|       2.13000      65772.27|       2.25000       69477.75
 Topsoil From Stockpiles                 |                            |                            |
0650 651B000                 120.000  TON |      35.00000       4200.00|      28.50000       3420.00|      30.00000        3600.00
 Agricultural Limestone                  |                            |                            |
0660 651C000                  10.000  TON |     225.00000       2250.00|     160.00000       1600.00|     140.00000        1400.00
 8-8-8 Commercial Fertilizer             |                            |                            |
0670 651F000                   2.000  TON |     250.00000        500.00|     225.00000        450.00|     195.00000         390.00
 Ammonium Nitrate                        |                            |                            |
0680 652A061                  58.000  ACRE|     500.00000      29000.00|     400.00000      23200.00|     400.00000       23200.00
 Seeding (Mix 3E)                        |                            |                            |
0690 652C000                  58.000  ACRE|      45.00000       2610.00|       6.00000        348.00|      50.00000        2900.00
 Mowing                                  |                            |                            |
0700 654A001                 354.000  SQYD|       4.00000       1416.00|       2.50000        885.00|       4.00000        1416.00
 Solid Sodding (Bermuda)                 |                            |                            |
0710 656A000                  58.000  ACRE|     400.00000      23200.00|     350.00000      20300.00|     350.00000       20300.00
 Mulching, Class A, Type 1               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 03041             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 665A000                  28.000  ACRE|     300.00000       8400.00|     250.00000       7000.00|      50.00000        1400.00
 Temporary Seeding                       |                            |                            |
0730 665B000                  28.000  ACRE|     350.00000       9800.00|     250.00000       7000.00|      50.00000        1400.00
 Temporary Mulching                      |                            |                            |
0740 665F000                 765.000  EACH|       6.00000       4590.00|       3.75000       2868.75|       0.01000           7.65
 Hay Bales                               |                            |                            |
0750 665G000                 765.000  EACH|       0.01000          7.65|       3.00000       2295.00|       0.01000           7.65
 Sand Bags                               |                            |                            |
0760 665I000                 225.000  TON |      31.25000       7031.25|      33.00000       7425.00|      25.00000        5625.00
 Temporary Riprap, Class 2               |                            |                            |
0770 665J000               15350.000  LF  |       3.00000      46050.00|       3.00000      46050.00|       5.00000       76750.00
 Silt Fence, Type A                      |                            |                            |
0780 665K000                 450.000  CUYD|       4.50000       2025.00|       6.90000       3105.00|       5.00000        2250.00
 Drainage Sump Excavation                |                            |                            |
0790 666A001                  58.000  ACRE|       0.01000          0.58|       1.15000         66.70|       0.01000           0.58
 Pest Control Treatment                  |                            |                            |
0800 680A000                          LUMP|   44000.00000      44000.00|   38000.00000      38000.00|   70000.00000       70000.00
 Engineering Controls                    |                            |                            |
0810 701A031                   1.000  MILE|    1500.00000       1500.00|    1720.00000       1720.00|    1500.00000        1500.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0820 701A035                   1.000  MILE|    1500.00000       1500.00|    1720.00000       1720.00|    1500.00000        1500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0830 701C001                   1.000  MILE|     500.00000        500.00|     575.00000        575.00|     500.00000         500.00
 Solid Temporary Traffic Stripe          |                            |                            |
0840 701D007                   1.000  MILE|    1500.00000       1500.00|    1720.00000       1720.00|    1500.00000        1500.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0850 726C001                 170.000  LF  |      23.50000       3995.00|      25.00000       4250.00|      30.00000        5100.00
 State Furnished Portable Concrete       |                            |                            |
 Safety Barriers (Type 6)                |                            |                            |
0860 740B000                1078.000  SQFT|       8.00000       8624.00|       9.00000       9702.00|      13.00000       14014.00
 Construction Signs                      |                            |                            |
0870 740D000                 150.000  EACH|      35.00000       5250.00|      60.00000       9000.00|      75.00000       11250.00
 Channelizing Drums                      |                            |                            |
0880 740E000                 150.000  EACH|       0.01000          1.50|      14.00000       2100.00|      21.00000        3150.00
 Cones (36 Inches High)                  |                            |                            |
0890 740F002                  32.000  EACH|     225.00000       7200.00|     265.00000       8480.00|     320.00000       10240.00
 Barricades, Type III                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14007              |(   2   ) 03041             |(   3  ) 14001
                                         |W. S. NEWELL & SONS, INC.   |HILTON COOPER CONTRACTING,  |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 740I005                  16.000  EACH|     400.00000       6400.00|     518.00000       8288.00|     425.00000        6800.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 150.000  EACH|       0.01000          1.50|       7.50000       1125.00|      10.00000        1500.00
 Ballast For Cone                        |                            |                            |
0920 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,459,837.48|             $  1,537,701.36|              $  1,572,347.59
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,459,837.48|             $  1,537,701.36|              $  1,572,347.59
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  109000.00000     109000.00|   92000.00000      92000.00|  123147.10000      123147.10
 Clearing & Grubbing (Approximately 109  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|    1000.00000       4000.00|     440.00000       1760.00|     100.00000         400.00
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    2500.00000       2500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|    2500.00000       2500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    2500.00000       2500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|    7500.00000       7500.00|    1300.00000       1300.00|     500.00000         500.00
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 206D000                 423.000  LF  |       8.00000       3384.00|       6.50000       2749.50|       8.00000        3384.00
 Removing Pipe                           |                            |                            |
0180 206D011               17927.000  LF  |       1.00000      17927.00|       1.00000      17927.00|       0.05000         896.35
 Removing Fence                          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E000                  26.000  EACH|     100.00000       2600.00|     190.00000       4940.00|     150.00000        3900.00
 Removing Headwalls                      |                            |                            |
0200 206E042                   1.000  EACH|     500.00000        500.00|     370.00000        370.00|     300.00000         300.00
 Removing Inlets (Partial)               |                            |                            |
0210 210A000              165714.000  CUYD|       1.65000     273428.10|       1.60000     265142.40|       2.15000      356285.10
 Unclassified Excavation                 |                            |                            |
0220 210D011              165183.000  CUYD|       2.45000     404698.35|       2.75000     454253.25|       3.00000      495549.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0230 214A000                3815.000  CUYD|       7.00000      26705.00|       6.00000      22890.00|       4.50000       17167.50
 Structure Excavation                    |                            |                            |
0240 214B000                1171.000  CUYD|       4.50000       5269.50|      12.00000      14052.00|       4.50000        5269.50
 Foundation Backfill, Local              |                            |                            |
0250 306E000                   1.000  EACH|    6500.00000       6500.00|   10000.00000      10000.00|   12500.00000       12500.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0260 430B000                 800.000  TON |      20.00000      16000.00|      32.00000      25600.00|      50.00000       40000.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0270 530A002                1740.000  LF  |      23.00000      40020.00|      32.25000      56115.00|      26.00000       45240.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0280 530A003                 365.000  LF  |      33.00000      12045.00|      53.00000      19345.00|      32.85000       11990.25
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A004                 152.000  LF  |      43.00000       6536.00|      74.00000      11248.00|      43.10000        6551.20
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530A006                 168.000  LF  |      71.00000      11928.00|      99.00000      16632.00|      70.86000       11904.48
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0310 530A103                  85.000  LF  |      41.25000       3506.25|      80.00000       6800.00|      40.00000        3400.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0320 530B003                 531.000  LF  |      57.50000      30532.50|      64.00000      33984.00|      55.20000       29311.20
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 530B004                 139.000  LF  |      81.00000      11259.00|      89.00000      12371.00|      69.58000        9671.62
 44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0340 530B005                 102.000  LF  |     101.30000      10332.60|     104.00000      10608.00|      87.03000        8877.06
 51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0350 530B014                 152.000  LF  |      71.88000      10925.76|      69.00000      10488.00|      65.20000        9910.40
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.) (Extension)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 530B303                  97.000  LF  |      40.92000       3969.24|      53.00000       5141.00|      26.66000        2586.02
 35" Span, 24" Rise Roadway Pipe (14     |                            |                            |
 Gauge C.S.) (Temporary)                 |                            |                            |
0370 535A001                 763.000  LF  |      16.50000      12589.50|      21.00000      16023.00|      15.00000       11445.00
 18" Side Drain Pipe                     |                            |                            |
0380 535A002                  41.000  LF  |      24.00000        984.00|      28.00000       1148.00|      25.00000        1025.00
 24" Side Drain Pipe                     |                            |                            |
0390 600A000                          LUMP|  184415.70000     184415.70|  144000.00000     144000.00|  123787.00000      123787.00
 Mobilization                            |                            |                            |
0400 602A000                  92.000  EACH|      80.00000       7360.00|     108.00000       9936.00|      75.00000        6900.00
 Right Of Way Markers                    |                            |                            |
0410 606A000                1000.000  LF  |       6.00000       6000.00|      13.00000      13000.00|       8.00000        8000.00
 6" Underdrain Pipe                      |                            |                            |
0420 610C001                 418.000  TON |      28.50000      11913.00|      35.00000      14630.00|      50.00000       20900.00
 Loose Riprap, Class 2                   |                            |                            |
0430 610D003                 338.000  SQYD|       2.50000        845.00|       2.00000        676.00|       4.00000        1352.00
 Filter Blanket, Geotextile              |                            |                            |
0440 614A000                 238.000  CUYD|     215.00000      51170.00|     238.00000      56644.00|     250.00000       59500.00
 Slope Paving                            |                            |                            |
0450 619A003                  15.000  EACH|     525.00000       7875.00|     460.00000       6900.00|     600.00000        9000.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0460 619A004                   4.000  EACH|     725.00000       2900.00|     800.00000       3200.00|     700.00000        2800.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A005                   1.000  EACH|     850.00000        850.00|    1500.00000       1500.00|     750.00000         750.00
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0480 619A007                   2.000  EACH|    1300.00000       2600.00|    2000.00000       4000.00|     850.00000        1700.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0490 619A101                  22.000  EACH|     350.00000       7700.00|     350.00000       7700.00|     450.00000        9900.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0500 619A102                   2.000  EACH|     500.00000       1000.00|     440.00000        880.00|     525.00000        1050.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0510 619B018                   7.000  EACH|     700.00000       4900.00|     830.00000       5810.00|    1200.00000        8400.00
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0520 619B019                   2.000  EACH|    1000.00000       2000.00|    1400.00000       2800.00|    1350.00000        2700.00
 44" Span, 27" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 619B020                   2.000  EACH|    1200.00000       2400.00|    1700.00000       3400.00|    1650.00000        3300.00
 51" Span, 31" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0540 620A000                   1.000  CUYD|    1000.00000       1000.00|     160.00000        160.00|    1000.00000        1000.00
 Minor Structure Concrete                |                            |                            |
0550 621A005                   5.000  EACH|    2000.00000      10000.00|    1100.00000       5500.00|    1200.00000        6000.00
 Junction Boxes, Type 1                  |                            |                            |
0560 621A022                   1.000  EACH|    2750.00000       2750.00|    1100.00000       1100.00|    2500.00000        2500.00
 Junction Boxes, Type 1 (Modified)       |                            |                            |
0570 621B005                   6.000  EACH|     500.00000       3000.00|     600.00000       3600.00|     600.00000        3600.00
 Junction Box Units, Type 1              |                            |                            |
0580 621C020                  14.000  EACH|    1650.00000      23100.00|    1300.00000      18200.00|     850.00000       11900.00
 Inlets, Type Y                          |                            |                            |
0590 621C101                   2.000  EACH|    4000.00000       8000.00|    2600.00000       5200.00|    1500.00000        3000.00
 Inlets, Type GH (Modified)              |                            |                            |
0600 621D019                  15.000  EACH|     450.00000       6750.00|     260.00000       3900.00|     475.00000        7125.00
 Inlet Units, Type Y                     |                            |                            |
0610 621I001                   2.000  EACH|    5500.00000      11000.00|    6800.00000      13600.00|    4750.00000        9500.00
 Stilling Basins, Type 1                 |                            |                            |
0620 621I002                   1.000  EACH|    7000.00000       7000.00|    8450.00000       8450.00|    6150.00000        6150.00
 Stilling Basins, Type 2                 |                            |                            |
0630 637A001               11841.000  LF  |       3.75000      44403.75|       2.10000      24866.10|       0.90000       10656.90
 Fence Reset (Includes All Types)        |                            |                            |
0640 650B000               30879.000  CUYD|       2.85000      88005.15|       2.00000      61758.00|       2.10000       64845.90
 Topsoil From Stockpiles                 |                            |                            |
0650 651B000                 120.000  TON |      27.50000       3300.00|     120.00000      14400.00|     150.00000       18000.00
 Agricultural Limestone                  |                            |                            |
0660 651C000                  10.000  TON |     154.00000       1540.00|     450.00000       4500.00|     200.00000        2000.00
 8-8-8 Commercial Fertilizer             |                            |                            |
0670 651F000                   2.000  TON |     214.50000        429.00|     450.00000        900.00|     250.00000         500.00
 Ammonium Nitrate                        |                            |                            |
0680 652A061                  58.000  ACRE|     382.80000      22202.40|     680.00000      39440.00|     500.00000       29000.00
 Seeding (Mix 3E)                        |                            |                            |
0690 652C000                  58.000  ACRE|      15.00000        870.00|     200.00000      11600.00|      55.00000        3190.00
 Mowing                                  |                            |                            |
0700 654A001                 354.000  SQYD|       2.33000        824.82|       4.75000       1681.50|       4.00000        1416.00
 Solid Sodding (Bermuda)                 |                            |                            |
0710 656A000                  58.000  ACRE|     338.80000      19650.40|     545.00000      31610.00|     460.00000       26680.00
 Mulching, Class A, Type 1               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 665A000                  28.000  ACRE|     233.20000       6529.60|     330.00000       9240.00|     350.00000        9800.00
 Temporary Seeding                       |                            |                            |
0730 665B000                  28.000  ACRE|     233.20000       6529.60|     330.00000       9240.00|     400.00000       11200.00
 Temporary Mulching                      |                            |                            |
0740 665F000                 765.000  EACH|       3.58000       2738.70|       5.00000       3825.00|       5.00000        3825.00
 Hay Bales                               |                            |                            |
0750 665G000                 765.000  EACH|       2.75000       2103.75|       8.00000       6120.00|       5.00000        3825.00
 Sand Bags                               |                            |                            |
0760 665I000                 225.000  TON |      30.00000       6750.00|      35.00000       7875.00|      50.00000       11250.00
 Temporary Riprap, Class 2               |                            |                            |
0770 665J000               15350.000  LF  |       2.93000      44975.50|       2.50000      38375.00|       2.30000       35305.00
 Silt Fence, Type A                      |                            |                            |
0780 665K000                 450.000  CUYD|      16.50000       7425.00|       7.00000       3150.00|       0.10000          45.00
 Drainage Sump Excavation                |                            |                            |
0790 666A001                  58.000  ACRE|       2.00000        116.00|      13.50000        783.00|      10.00000         580.00
 Pest Control Treatment                  |                            |                            |
0800 680A000                          LUMP|   50000.00000      50000.00|   80000.00000      80000.00|   65000.00000       65000.00
 Engineering Controls                    |                            |                            |
0810 701A031                   1.000  MILE|    1500.00000       1500.00|    1900.00000       1900.00|    1485.00000        1485.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0820 701A035                   1.000  MILE|    1600.00000       1600.00|    1900.00000       1900.00|    1680.00000        1680.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0830 701C001                   1.000  MILE|    1000.00000       1000.00|     645.00000        645.00|     550.00000         550.00
 Solid Temporary Traffic Stripe          |                            |                            |
0840 701D007                   1.000  MILE|    1600.00000       1600.00|    1900.00000       1900.00|    1650.00000        1650.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0850 726C001                 170.000  LF  |      25.00000       4250.00|      27.00000       4590.00|      15.00000        2550.00
 State Furnished Portable Concrete       |                            |                            |
 Safety Barriers (Type 6)                |                            |                            |
0860 740B000                1078.000  SQFT|       7.00000       7546.00|       8.00000       8624.00|       8.80000        9486.40
 Construction Signs                      |                            |                            |
0870 740D000                 150.000  EACH|      50.00000       7500.00|      65.00000       9750.00|      60.00000        9000.00
 Channelizing Drums                      |                            |                            |
0880 740E000                 150.000  EACH|       6.00000        900.00|      11.00000       1650.00|      10.00000        1500.00
 Cones (36 Inches High)                  |                            |                            |
0890 740F002                  32.000  EACH|     165.00000       5280.00|     250.00000       8000.00|     175.00000        5600.00
 Barricades, Type III                    |                            |                            |
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    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 02032              |(   5   ) 07003             |(   6  ) 02091
                                         |BULLARD EXCAVATING, INC.    |R.E. GRILLS CONSTRUCTION CO |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 740I005                  16.000  EACH|     660.00000      10560.00|     580.00000       9280.00|     660.00000       10560.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 150.000  EACH|       3.00000        450.00|       7.00000       1050.00|       7.20000        1080.00
 Ballast For Cone                        |                            |                            |
0920 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,832,948.17|             $  1,864,425.75|              $  1,871,984.98
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,832,948.17|             $  1,864,425.75|              $  1,871,984.98
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  180000.00000     180000.00|  102118.38000     102118.38|  234800.00000      234800.00
 Clearing & Grubbing (Approximately 109  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|     300.00000       1200.00|    1500.00000       6000.00|     100.00000         400.00
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|   10000.00000      10000.00|    7500.00000       7500.00|    1500.00000        1500.00
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|    5000.00000       5000.00|    1000.00000       1000.00|    2500.00000        2500.00
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|   10000.00000      10000.00|    5000.00000       5000.00|    1500.00000        1500.00
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|    7500.00000       7500.00|    2500.00000       2500.00|    1500.00000        1500.00
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    7500.00000       7500.00|    3000.00000       3000.00|    1000.00000        1000.00
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|    5000.00000       5000.00|    2500.00000       2500.00|     500.00000         500.00
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|   10000.00000      10000.00|    6000.00000       6000.00|    2000.00000        2000.00
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|    7500.00000       7500.00|    2500.00000       2500.00|    1500.00000        1500.00
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|   10000.00000      10000.00|    1000.00000       1000.00|    1500.00000        1500.00
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    4000.00000       4000.00|     500.00000        500.00|     500.00000         500.00
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|   10000.00000      10000.00|    2500.00000       2500.00|    2500.00000        2500.00
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|    8000.00000       8000.00|    1500.00000       1500.00|    1000.00000        1000.00
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|   10000.00000      10000.00|     500.00000        500.00|    2500.00000        2500.00
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|    7500.00000       7500.00|    2500.00000       2500.00|    1000.00000        1000.00
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 206D000                 423.000  LF  |       2.00000        846.00|      15.00000       6345.00|       8.00000        3384.00
 Removing Pipe                           |                            |                            |
0180 206D011               17927.000  LF  |       0.62000      11114.74|       0.50000       8963.50|       0.25000        4481.75
 Removing Fence                          |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 011 -15
                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E000                  26.000  EACH|     150.00000       3900.00|     300.00000       7800.00|      75.00000        1950.00
 Removing Headwalls                      |                            |                            |
0200 206E042                   1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|     750.00000         750.00
 Removing Inlets (Partial)               |                            |                            |
0210 210A000              165714.000  CUYD|       1.50000     248571.00|       1.90000     314856.60|       1.65000      273428.10
 Unclassified Excavation                 |                            |                            |
0220 210D011              165183.000  CUYD|       3.00000     495549.00|       2.30000     379920.90|       3.10000      512067.30
 Borrow Excavation (A-4 or Better)       |                            |                            |
0230 214A000                3815.000  CUYD|       4.00000      15260.00|       5.00000      19075.00|       4.75000       18121.25
 Structure Excavation                    |                            |                            |
0240 214B000                1171.000  CUYD|       4.00000       4684.00|      12.00000      14052.00|      12.00000       14052.00
 Foundation Backfill, Local              |                            |                            |
0250 306E000                   1.000  EACH|    8000.00000       8000.00|    6500.00000       6500.00|    7500.00000        7500.00
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0260 430B000                 800.000  TON |      24.00000      19200.00|      20.00000      16000.00|      24.00000       19200.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0270 530A002                1740.000  LF  |      24.00000      41760.00|      33.60000      58464.00|      24.00000       41760.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0280 530A003                 365.000  LF  |      34.00000      12410.00|      42.25000      15421.25|      31.00000       11315.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A004                 152.000  LF  |      45.00000       6840.00|      57.00000       8664.00|      38.00000        5776.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530A006                 168.000  LF  |      70.00000      11760.00|      87.00000      14616.00|      58.00000        9744.00
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0310 530A103                  85.000  LF  |      25.88000       2199.80|      52.00000       4420.00|      31.00000        2635.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0320 530B003                 531.000  LF  |      52.00000      27612.00|      57.00000      30267.00|      40.00000       21240.00
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 530B004                 139.000  LF  |      60.00000       8340.00|      77.00000      10703.00|      55.00000        7645.00
 44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0340 530B005                 102.000  LF  |      80.00000       8160.00|      90.00000       9180.00|      65.00000        6630.00
 51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0350 530B014                 152.000  LF  |      48.00000       7296.00|      57.00000       8664.00|      40.00000        6080.00
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.) (Extension)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 530B303                  97.000  LF  |      36.00000       3492.00|      35.00000       3395.00|      25.00000        2425.00
 35" Span, 24" Rise Roadway Pipe (14     |                            |                            |
 Gauge C.S.) (Temporary)                 |                            |                            |
0370 535A001                 763.000  LF  |      13.00000       9919.00|      21.00000      16023.00|      16.00000       12208.00
 18" Side Drain Pipe                     |                            |                            |
0380 535A002                  41.000  LF  |      20.00000        820.00|      26.00000       1066.00|      25.00000        1025.00
 24" Side Drain Pipe                     |                            |                            |
0390 600A000                          LUMP|   70000.00000      70000.00|  177118.37000     177118.37|  132000.00000      132000.00
 Mobilization                            |                            |                            |
0400 602A000                  92.000  EACH|      90.00000       8280.00|     100.00000       9200.00|      75.00000        6900.00
 Right Of Way Markers                    |                            |                            |
0410 606A000                1000.000  LF  |      18.00000      18000.00|       8.00000       8000.00|       6.00000        6000.00
 6" Underdrain Pipe                      |                            |                            |
0420 610C001                 418.000  TON |      26.00000      10868.00|      26.00000      10868.00|      26.00000       10868.00
 Loose Riprap, Class 2                   |                            |                            |
0430 610D003                 338.000  SQYD|       1.10000        371.80|       2.00000        676.00|       1.85000         625.30
 Filter Blanket, Geotextile              |                            |                            |
0440 614A000                 238.000  CUYD|     195.00000      46410.00|     220.00000      52360.00|     210.00000       49980.00
 Slope Paving                            |                            |                            |
0450 619A003                  15.000  EACH|     600.00000       9000.00|     750.00000      11250.00|     475.00000        7125.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0460 619A004                   4.000  EACH|     750.00000       3000.00|     850.00000       3400.00|     525.00000        2100.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A005                   1.000  EACH|     900.00000        900.00|    1000.00000       1000.00|     675.00000         675.00
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0480 619A007                   2.000  EACH|    1200.00000       2400.00|    1100.00000       2200.00|     825.00000        1650.00
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0490 619A101                  22.000  EACH|     500.00000      11000.00|     700.00000      15400.00|     325.00000        7150.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0500 619A102                   2.000  EACH|     600.00000       1200.00|     750.00000       1500.00|     425.00000         850.00
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0510 619B018                   7.000  EACH|     650.00000       4550.00|     900.00000       6300.00|     525.00000        3675.00
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0520 619B019                   2.000  EACH|     900.00000       1800.00|     950.00000       1900.00|     675.00000        1350.00
 44" Span, 27" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 619B020                   2.000  EACH|    1250.00000       2500.00|    1000.00000       2000.00|     800.00000        1600.00
 51" Span, 31" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0540 620A000                   1.000  CUYD|     600.00000        600.00|     600.00000        600.00|     425.00000         425.00
 Minor Structure Concrete                |                            |                            |
0550 621A005                   5.000  EACH|    1850.00000       9250.00|    2000.00000      10000.00|    3500.00000       17500.00
 Junction Boxes, Type 1                  |                            |                            |
0560 621A022                   1.000  EACH|    2500.00000       2500.00|    2700.00000       2700.00|    2500.00000        2500.00
 Junction Boxes, Type 1 (Modified)       |                            |                            |
0570 621B005                   6.000  EACH|     450.00000       2700.00|     600.00000       3600.00|     425.00000        2550.00
 Junction Box Units, Type 1              |                            |                            |
0580 621C020                  14.000  EACH|    1650.00000      23100.00|    2400.00000      33600.00|    2350.00000       32900.00
 Inlets, Type Y                          |                            |                            |
0590 621C101                   2.000  EACH|    4500.00000       9000.00|    3850.00000       7700.00|    2900.00000        5800.00
 Inlets, Type GH (Modified)              |                            |                            |
0600 621D019                  15.000  EACH|     450.00000       6750.00|     600.00000       9000.00|     375.00000        5625.00
 Inlet Units, Type Y                     |                            |                            |
0610 621I001                   2.000  EACH|    6000.00000      12000.00|    5100.00000      10200.00|    6500.00000       13000.00
 Stilling Basins, Type 1                 |                            |                            |
0620 621I002                   1.000  EACH|    8000.00000       8000.00|    6940.00000       6940.00|    7500.00000        7500.00
 Stilling Basins, Type 2                 |                            |                            |
0630 637A001               11841.000  LF  |       1.22000      14446.02|       2.00000      23682.00|       3.75000       44403.75
 Fence Reset (Includes All Types)        |                            |                            |
0640 650B000               30879.000  CUYD|       5.00000     154395.00|       4.00000     123516.00|       3.25000      100356.75
 Topsoil From Stockpiles                 |                            |                            |
0650 651B000                 120.000  TON |      25.77000       3092.40|      90.00000      10800.00|      50.00000        6000.00
 Agricultural Limestone                  |                            |                            |
0660 651C000                  10.000  TON |     144.33000       1443.30|     200.00000       2000.00|     225.00000        2250.00
 8-8-8 Commercial Fertilizer             |                            |                            |
0670 651F000                   2.000  TON |     201.30000        402.60|     400.00000        800.00|     375.00000         750.00
 Ammonium Nitrate                        |                            |                            |
0680 652A061                  58.000  ACRE|     358.76000      20808.08|     500.00000      29000.00|     425.00000       24650.00
 Seeding (Mix 3E)                        |                            |                            |
0690 652C000                  58.000  ACRE|       5.15000        298.70|     100.00000       5800.00|      50.00000        2900.00
 Mowing                                  |                            |                            |
0700 654A001                 354.000  SQYD|       2.18000        771.72|       4.00000       1416.00|       3.00000        1062.00
 Solid Sodding (Bermuda)                 |                            |                            |
0710 656A000                  58.000  ACRE|     327.69000      19006.02|     400.00000      23200.00|     415.00000       24070.00
 Mulching, Class A, Type 1               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 665A000                  28.000  ACRE|     218.55000       6119.40|     400.00000      11200.00|     300.00000        8400.00
 Temporary Seeding                       |                            |                            |
0730 665B000                  28.000  ACRE|     218.55000       6119.40|     300.00000       8400.00|     200.00000        5600.00
 Temporary Mulching                      |                            |                            |
0740 665F000                 765.000  EACH|       3.25000       2486.25|       6.00000       4590.00|       4.00000        3060.00
 Hay Bales                               |                            |                            |
0750 665G000                 765.000  EACH|       4.00000       3060.00|       6.00000       4590.00|       4.00000        3060.00
 Sand Bags                               |                            |                            |
0760 665I000                 225.000  TON |      31.00000       6975.00|      22.00000       4950.00|      26.00000        5850.00
 Temporary Riprap, Class 2               |                            |                            |
0770 665J000               15350.000  LF  |       2.68000      41138.00|       3.50000      53725.00|       3.10000       47585.00
 Silt Fence, Type A                      |                            |                            |
0780 665K000                 450.000  CUYD|      15.00000       6750.00|       6.00000       2700.00|      10.00000        4500.00
 Drainage Sump Excavation                |                            |                            |
0790 666A001                  58.000  ACRE|       5.00000        290.00|     500.00000      29000.00|      25.00000        1450.00
 Pest Control Treatment                  |                            |                            |
0800 680A000                          LUMP|   40000.00000      40000.00|   45000.00000      45000.00|   35000.00000       35000.00
 Engineering Controls                    |                            |                            |
0810 701A031                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0820 701A035                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0830 701C001                   1.000  MILE|     500.00000        500.00|     600.00000        600.00|     500.00000         500.00
 Solid Temporary Traffic Stripe          |                            |                            |
0840 701D007                   1.000  MILE|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0850 726C001                 170.000  LF  |      24.00000       4080.00|      20.00000       3400.00|      25.00000        4250.00
 State Furnished Portable Concrete       |                            |                            |
 Safety Barriers (Type 6)                |                            |                            |
0860 740B000                1078.000  SQFT|      10.00000      10780.00|      18.00000      19404.00|      15.00000       16170.00
 Construction Signs                      |                            |                            |
0870 740D000                 150.000  EACH|      60.00000       9000.00|      65.00000       9750.00|      65.00000        9750.00
 Channelizing Drums                      |                            |                            |
0880 740E000                 150.000  EACH|       9.25000       1387.50|      15.00000       2250.00|      20.00000        3000.00
 Cones (36 Inches High)                  |                            |                            |
0890 740F002                  32.000  EACH|     225.00000       7200.00|     200.00000       6400.00|     350.00000       11200.00
 Barricades, Type III                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07001              |(   8   ) 01059             |(   9  ) 18005
                                         |S. A. GRAHAM COMPANY, INC.  |ADVANCE CONSTRUCTION SERVIC |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 740I005                  16.000  EACH|     110.00000       1760.00|     600.00000       9600.00|     700.00000       11200.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 150.000  EACH|       6.00000        900.00|      10.00000       1500.00|       6.00000         900.00
 Ballast For Cone                        |                            |                            |
0920 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,875,022.73|             $  1,933,000.00|              $  1,943,583.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,875,022.73|             $  1,933,000.00|              $  1,943,583.20
====================================================================================================================================
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    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|  207100.00000     207100.00|  158000.00000     158000.00|
 Clearing & Grubbing (Approximately 109  |                            |                            |
 Acres)                                  |                            |                            |
0020 204A000                   4.000  EACH|     800.00000       3200.00|     800.00000       3200.00|
 Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|   15000.00000      15000.00|    3500.00000       3500.00|
 Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|   14500.00000      14500.00|    6500.00000       6500.00|
 Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|    8000.00000       8000.00|    2200.00000       2200.00|
 Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|    8000.00000       8000.00|    3000.00000       3000.00|
 Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    2500.00000       2500.00|    1200.00000       1200.00|
 Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|    2500.00000       2500.00|     800.00000        800.00|
 Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|    7500.00000       7500.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|   15000.00000      15000.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|   10000.00000      10000.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    4000.00000       4000.00|    1000.00000       1000.00|
 Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A011                   1.000  EACH|   12500.00000      12500.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A012                   1.000  EACH|    3500.00000       3500.00|    2400.00000       2400.00|
 Removal Of Structures, Structure No. 12 |                            |                            |
0150 205A013                   1.000  EACH|    5000.00000       5000.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 13 |                            |                            |
0160 205A014                   1.000  EACH|    5500.00000       5500.00|    2000.00000       2000.00|
 Removal Of Structures, Structure No. 14 |                            |                            |
0170 206D000                 423.000  LF  |       5.00000       2115.00|      15.00000       6345.00|
 Removing Pipe                           |                            |                            |
0180 206D011               17927.000  LF  |       1.50000      26890.50|       1.75000      31372.25|
 Removing Fence                          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206E000                  26.000  EACH|     200.00000       5200.00|     700.00000      18200.00|
 Removing Headwalls                      |                            |                            |
0200 206E042                   1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|
 Removing Inlets (Partial)               |                            |                            |
0210 210A000              165714.000  CUYD|       2.15000     356285.10|       2.85000     472284.90|
 Unclassified Excavation                 |                            |                            |
0220 210D011              165183.000  CUYD|       4.00000     660732.00|       4.60000     759841.80|
 Borrow Excavation (A-4 or Better)       |                            |                            |
0230 214A000                3815.000  CUYD|       4.00000      15260.00|      18.00000      68670.00|
 Structure Excavation                    |                            |                            |
0240 214B000                1171.000  CUYD|       4.00000       4684.00|      25.00000      29275.00|
 Foundation Backfill, Local              |                            |                            |
0250 306E000                   1.000  EACH|   10000.00000      10000.00|    8500.00000       8500.00|
 State Retained Portable Nuclear         |                            |                            |
 Moisture-Density Testing Device         |                            |                            |
 (Includes Disposal of Existing Device)  |                            |                            |
0260 430B000                 800.000  TON |      22.00000      17600.00|      25.00000      20000.00|
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0270 530A002                1740.000  LF  |      28.96000      50390.40|      37.22000      64762.80|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0280 530A003                 365.000  LF  |      42.96000      15680.40|      48.10000      17556.50|
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0290 530A004                 152.000  LF  |      58.49000       8890.48|      63.25000       9614.00|
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0300 530A006                 168.000  LF  |      99.58000      16729.44|      95.00000      15960.00|
 48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0310 530A103                  85.000  LF  |      42.96000       3651.60|      64.00000       5440.00|
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0320 530B003                 531.000  LF  |      54.09000      28721.79|      61.00000      32391.00|
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0330 530B004                 139.000  LF  |      76.19000      10590.41|      80.00000      11120.00|
 44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0340 530B005                 102.000  LF  |      95.33000       9723.66|      97.00000       9894.00|
 51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.)                                 |                            |                            |
0350 530B014                 152.000  LF  |      54.09000       8221.68|      71.40000      10852.80|
 36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
 3 R.C.) (Extension)                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 530B303                  97.000  LF  |      28.60000       2774.20|      39.20000       3802.40|
 35" Span, 24" Rise Roadway Pipe (14     |                            |                            |
 Gauge C.S.) (Temporary)                 |                            |                            |
0370 535A001                 763.000  LF  |      16.87000      12871.81|      25.20000      19227.60|
 18" Side Drain Pipe                     |                            |                            |
0380 535A002                  41.000  LF  |      21.67000        888.47|      31.50000       1291.50|
 24" Side Drain Pipe                     |                            |                            |
0390 600A000                          LUMP|  110000.00000     110000.00|  150000.00000     150000.00|
 Mobilization                            |                            |                            |
0400 602A000                  92.000  EACH|      85.00000       7820.00|      92.00000       8464.00|
 Right Of Way Markers                    |                            |                            |
0410 606A000                1000.000  LF  |       8.00000       8000.00|      12.00000      12000.00|
 6" Underdrain Pipe                      |                            |                            |
0420 610C001                 418.000  TON |      24.00000      10032.00|      32.00000      13376.00|
 Loose Riprap, Class 2                   |                            |                            |
0430 610D003                 338.000  SQYD|       2.50000        845.00|       1.85000        625.30|
 Filter Blanket, Geotextile              |                            |                            |
0440 614A000                 238.000  CUYD|     250.00000      59500.00|     225.00000      53550.00|
 Slope Paving                            |                            |                            |
0450 619A003                  15.000  EACH|     400.00000       6000.00|     690.00000      10350.00|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0460 619A004                   4.000  EACH|     550.00000       2200.00|     862.00000       3448.00|
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A005                   1.000  EACH|     700.00000        700.00|    1030.00000       1030.00|
 36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0480 619A007                   2.000  EACH|    1100.00000       2200.00|    1400.00000       2800.00|
 48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0490 619A101                  22.000  EACH|     350.00000       7700.00|     580.00000      12760.00|
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0500 619A102                   2.000  EACH|     550.00000       1100.00|     690.00000       1380.00|
 24" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0510 619B018                   7.000  EACH|     600.00000       4200.00|     750.00000       5250.00|
 36" Span, 23" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0520 619B019                   2.000  EACH|     900.00000       1800.00|    1040.00000       2080.00|
 44" Span, 27" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0530 619B020                   2.000  EACH|    1000.00000       2000.00|    1437.00000       2874.00|
 51" Span, 31" Rise Roadway Pipe End     |                            |                            |
 Treatment, Class 1                      |                            |                            |
0540 620A000                   1.000  CUYD|    1000.00000       1000.00|    1200.00000       1200.00|
 Minor Structure Concrete                |                            |                            |
0550 621A005                   5.000  EACH|    2200.00000      11000.00|    2130.00000      10650.00|
 Junction Boxes, Type 1                  |                            |                            |
0560 621A022                   1.000  EACH|    4000.00000       4000.00|    2900.00000       2900.00|
 Junction Boxes, Type 1 (Modified)       |                            |                            |
0570 621B005                   6.000  EACH|     550.00000       3300.00|     825.00000       4950.00|
 Junction Box Units, Type 1              |                            |                            |
0580 621C020                  14.000  EACH|    2650.00000      37100.00|    1900.00000      26600.00|
 Inlets, Type Y                          |                            |                            |
0590 621C101                   2.000  EACH|    5000.00000      10000.00|    5175.00000      10350.00|
 Inlets, Type GH (Modified)              |                            |                            |
0600 621D019                  15.000  EACH|     450.00000       6750.00|     550.00000       8250.00|
 Inlet Units, Type Y                     |                            |                            |
0610 621I001                   2.000  EACH|    5000.00000      10000.00|    7000.00000      14000.00|
 Stilling Basins, Type 1                 |                            |                            |
0620 621I002                   1.000  EACH|   10000.00000      10000.00|    9500.00000       9500.00|
 Stilling Basins, Type 2                 |                            |                            |
0630 637A001               11841.000  LF  |       3.00000      35523.00|       5.50000      65125.50|
 Fence Reset (Includes All Types)        |                            |                            |
0640 650B000               30879.000  CUYD|       2.50000      77197.50|       4.20000     129691.80|
 Topsoil From Stockpiles                 |                            |                            |
0650 651B000                 120.000  TON |      26.00000       3120.00|      30.00000       3600.00|
 Agricultural Limestone                  |                            |                            |
0660 651C000                  10.000  TON |     150.00000       1500.00|     173.00000       1730.00|
 8-8-8 Commercial Fertilizer             |                            |                            |
0670 651F000                   2.000  TON |     200.00000        400.00|     230.00000        460.00|
 Ammonium Nitrate                        |                            |                            |
0680 652A061                  58.000  ACRE|     350.00000      20300.00|     410.00000      23780.00|
 Seeding (Mix 3E)                        |                            |                            |
0690 652C000                  58.000  ACRE|       7.00000        406.00|       9.00000        522.00|
 Mowing                                  |                            |                            |
0700 654A001                 354.000  SQYD|       2.15000        761.10|       2.75000        973.50|
 Solid Sodding (Bermuda)                 |                            |                            |
0710 656A000                  58.000  ACRE|     310.00000      17980.00|     358.00000      20764.00|
 Mulching, Class A, Type 1               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 665A000                  28.000  ACRE|     216.00000       6048.00|     248.00000       6944.00|
 Temporary Seeding                       |                            |                            |
0730 665B000                  28.000  ACRE|     216.00000       6048.00|     248.00000       6944.00|
 Temporary Mulching                      |                            |                            |
0740 665F000                 765.000  EACH|       3.35000       2562.75|       3.90000       2983.50|
 Hay Bales                               |                            |                            |
0750 665G000                 765.000  EACH|       6.00000       4590.00|       5.00000       3825.00|
 Sand Bags                               |                            |                            |
0760 665I000                 225.000  TON |      24.00000       5400.00|      28.00000       6300.00|
 Temporary Riprap, Class 2               |                            |                            |
0770 665J000               15350.000  LF  |       2.86000      43901.00|       3.30000      50655.00|
 Silt Fence, Type A                      |                            |                            |
0780 665K000                 450.000  CUYD|      10.00000       4500.00|      22.00000       9900.00|
 Drainage Sump Excavation                |                            |                            |
0790 666A001                  58.000  ACRE|       2.00000        116.00|       2.35000        136.30|
 Pest Control Treatment                  |                            |                            |
0800 680A000                          LUMP|   30000.00000      30000.00|   45000.00000      45000.00|
 Engineering Controls                    |                            |                            |
0810 701A031                   1.000  MILE|    1500.00000       1500.00|    1450.00000       1450.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0820 701A035                   1.000  MILE|    1500.00000       1500.00|    1700.00000       1700.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0830 701C001                   1.000  MILE|     500.00000        500.00|     580.00000        580.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0840 701D007                   1.000  MILE|    1500.00000       1500.00|    1700.00000       1700.00|
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0850 726C001                 170.000  LF  |      40.00000       6800.00|      15.00000       2550.00|
 State Furnished Portable Concrete       |                            |                            |
 Safety Barriers (Type 6)                |                            |                            |
0860 740B000                1078.000  SQFT|      14.00000      15092.00|      11.95000      12882.10|
 Construction Signs                      |                            |                            |
0870 740D000                 150.000  EACH|      65.00000       9750.00|      80.00000      12000.00|
 Channelizing Drums                      |                            |                            |
0880 740E000                 150.000  EACH|      30.00000       4500.00|      25.00000       3750.00|
 Cones (36 Inches High)                  |                            |                            |
0890 740F002                  32.000  EACH|     350.00000      11200.00|     230.00000       7360.00|
 Barricades, Type III                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 011                     CONTRACT ID : 20020426011                  COUNTIES : COVINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    :

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 20048              |(  11   ) 13093             |(      )
                                         |TRIPLE C CONSTRUCTION       |MCDONALD CONSTRUCTION CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0900 740I005                  16.000  EACH|     450.00000       7200.00|     452.00000       7232.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 150.000  EACH|      10.00000       1500.00|       6.30000        945.00|
 Ballast For Cone                        |                            |                            |
0920 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  2,232,543.29|             $  2,612,472.55|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  2,232,543.29|             $  2,612,472.55|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 030                     CONTRACT ID : 20020426030                  COUNTIES : CHAMBERS
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-CN02(203)
    for constructing the Widening, Resurfacing, and Traffic
    Stripe on C.R.#1053 from Union Hill to C.R.#1114 and on
    C.R.#1114 to S.R.#77 at Penton. Length - 3.872 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   05002          EAST ALABAMA PAVING CO., INC.                                          $    369,118.08     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $    410,907.86     111.3215%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 030                     CONTRACT ID : 20020426030                  COUNTIES : CHAMBERS
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 05002              |(   2  ) 01018              |(      )
                                         |EAST ALABAMA PAVING CO., IN |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 405A000                2730.000  GAL |       1.20000       3276.00|       0.81000       2211.30|
 Tack Coat                               |                            |                            |
0020 424A340                2625.000  TON |      38.24000     100380.00|      36.60000      96075.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0030 424A346                1364.000  TON |      20.16000      27498.24|      30.00000      40920.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0040 424B636                4772.000  TON |      32.42000     154708.24|      34.55000     164872.60|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0050 424B640                 100.000  TON |      10.00000       1000.00|      70.00000       7000.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0060 424C351                 740.000  TON |      20.16000      14918.40|      37.75000      27935.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 430B043                1126.000  TON |       5.00000       5630.00|      20.46000      23037.96|
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0080 600A000                          LUMP|   26092.00000      26092.00|   16200.00000      16200.00|
 Mobilization                            |                            |                            |
0090 701A031                   9.000  MILE|    1050.00000       9450.00|    1050.00000       9450.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0100 701A035                   6.000  MILE|    1150.00000       6900.00|    1150.00000       6900.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   3.000  MILE|     890.00000       2670.00|     890.00000       2670.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701C000                   6.000  MILE|     280.00000       1680.00|     280.00000       1680.00|
 Broken Temporary Traffic Stripe         |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 030                     CONTRACT ID : 20020426030                  COUNTIES : CHAMBERS
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 05002              |(   2   ) 01018             |(      )
                                         |EAST ALABAMA PAVING CO., IN |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C001                  12.000  MILE|     360.00000       4320.00|     360.00000       4320.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0140 703A002                 120.000  SQFT|       2.70000        324.00|       2.70000        324.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0150 705A032                 113.000  EACH|       5.20000        587.60|       5.20000        587.60|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 384.000  EACH|       5.40000       2073.60|       5.40000       2073.60|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 186.000  SQFT|      10.00000       1860.00|       7.80000       1450.80|
 Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    5750.00000       5750.00|    3200.00000       3200.00|
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $    369,118.08|             $    410,907.86|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    369,118.08|             $    410,907.86|              $
====================================================================================================================================
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02
                                        CONTRACT TIME :   65      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-CN02(204)
    for constructing the Widening, Resurfacing, and Traffic                                            STPAA-4723(200)
    Stripe on C.R.#11 from S.R.#17 to S.R.#19 west of Hamilton
    and on C.R.#79 from S.R.#13 to the Franklin county line.
    Length = 5.7 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    524,547.91     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    568,732.79     108.4234%
    3   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    580,558.21     110.6778%
    4   18031          ROGERS GROUP, INC.                                                     $    602,876.80     114.9326%
    5   19074          S & M EQUIPMENT CO., INC.                                              $    610,059.11     116.3019%
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 04013              |(   3  ) 20011
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206C010                   7.000  SQYD|      88.42000        618.94|      87.06000        609.42|      30.00000         210.00
 Removing Concrete Driveway              |                            |                            |
0020 206D001                 163.000  LF  |       2.04000        332.52|       2.32000        378.16|       1.00000         163.00
 Removing Guardrail                      |                            |                            |
0030 206E008                   4.000  EACH|     122.40000        489.60|     290.20000       1160.80|     100.00000         400.00
 Removing Guardrail End Anchor (All Type |                            |                            |
0040 210D001                2632.000  CUYD|      11.92000      31373.44|      14.51000      38190.32|      12.00000       31584.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                  35.000  CUYD|      25.50000        892.50|      17.41000        609.35|       5.00000         175.00
 Structure Excavation                    |                            |                            |
0060 214B001                  19.000  CUYD|      26.80000        509.20|      29.02000        551.38|      25.00000         475.00
 Foundation Backfill, Commercial         |                            |                            |
0070 405A000                2391.000  GAL |       0.90000       2151.90|       0.81000       1936.71|       1.14000        2725.74
 Tack Coat                               |                            |                            |
0080 424A341                3342.000  TON |      34.38000     114897.96|      35.80000     119643.60|      39.00000      130338.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0090 424B644                 750.000  TON |      35.05000      26287.50|      34.11000      25582.50|      37.13000       27847.50
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0100 424C351                 997.000  TON |      37.99000      37876.03|      36.76000      36649.72|      37.28000       37168.16
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 429A201                2964.000  TON |      35.82000     106170.48|      35.56000     105399.84|      38.66000      114588.24
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0120 429B209                 800.000  TON |      36.33000      29064.00|      33.82000      27056.00|      36.82000       29456.00
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 429C211                 707.000  TON |      40.43000      28584.01|      36.31000      25671.17|      37.21000       26307.47
 Improved Bituminous Concrete Base Layer |                            |                            |
 Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 04013             |(   3  ) 20011
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 430B040                1581.000  TON |      15.52000      24537.12|      15.78000      24948.18|      20.00000       31620.00
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0150 502A000               12345.000  LB  |       1.02000      12591.90|       0.87000      10740.15|       0.60000        7407.00
 Steel Reinforcement                     |                            |                            |
0160 524B011                  79.000  CUYD|     562.28000      44420.12|     812.54000      64190.66|     500.00000       39500.00
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0170 600A000                          LUMP|    7239.64000       7239.64|   13607.47000      13607.47|   40000.00000       40000.00
 Mobilization                            |                            |                            |
0180 630A001                 301.000  LF  |      12.75000       3837.75|      17.41000       5240.41|      12.50000        3762.50
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0190 630C050                   2.000  EACH|    1479.00000       2958.00|    2089.41000       4178.82|    1450.00000        2900.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0200 658A001                   2.000  ACRE|    1530.00000       3060.00|    2901.97000       5803.94|    1500.00000        3000.00
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0210 665F000                 100.000  EACH|      10.25000       1025.00|       6.96000        696.00|       5.00000         500.00
 Hay Bales                               |                            |                            |
0220 665J001                1400.000  LF  |       1.67000       2338.00|       6.96000       9744.00|       5.00000        7000.00
 Silt Fence, Type B                      |                            |                            |
0230 701A031                  13.000  MILE|     958.80000      12464.40|    1031.12000      13404.56|     940.00000       12220.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0240 701A035                   8.000  MILE|    1101.60000       8812.80|    1184.70000       9477.60|    1080.00000        8640.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0250 701A045                   3.000  MILE|     632.40000       1897.20|     680.10000       2040.30|     620.00000        1860.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0260 701C000                   6.000  MILE|     326.40000       1958.40|     351.02000       2106.12|     320.00000        1920.00
 Broken Temporary Traffic Stripe         |                            |                            |
0270 701C001                  12.000  MILE|     346.80000       4161.60|     372.96000       4475.52|     340.00000        4080.00
 Solid Temporary Traffic Stripe          |                            |                            |
0280 703A002                1918.000  SQFT|       1.73000       3318.14|       1.87000       3586.66|       1.70000        3260.60
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0290 703B002                 273.000  SQFT|       2.65000        723.45|       2.86000        780.78|       2.60000         709.80
 Traffic Control Legends, Class 2, Type  |                            |                            |
0300 705A032                 189.000  EACH|       4.79000        905.31|       5.15000        973.35|       4.70000         888.30
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 04013             |(   3  ) 20011
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 705A037                1131.000  EACH|       5.00000       5655.00|       5.37000       6073.47|       4.90000        5541.90
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 391.000  SQFT|       7.50000       2932.50|       8.13000       3178.83|      10.00000        3910.00
 Construction Signs                      |                            |                            |
0330 740E000                  50.000  EACH|       5.68000        284.00|       0.58000         29.00|       5.00000         250.00
 Cones (36 Inches High)                  |                            |                            |
0340 740M001                  50.000  EACH|       3.59000        179.50|       0.36000         18.00|       3.00000         150.00
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    524,547.91|             $    568,732.79|              $    580,558.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    524,547.91|             $    568,732.79|              $    580,558.21
====================================================================================================================================
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18031              |(   5   ) 19074             |(      )
                                         |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206C010                   7.000  SQYD|      35.00000        245.00|      30.00000        210.00|
 Removing Concrete Driveway              |                            |                            |
0020 206D001                 163.000  LF  |       2.00000        326.00|       2.30000        374.90|
 Removing Guardrail                      |                            |                            |
0030 206E008                   4.000  EACH|     120.00000        480.00|     143.75000        575.00|
 Removing Guardrail End Anchor (All Type |                            |                            |
0040 210D001                2632.000  CUYD|       9.50000      25004.00|      12.50000      32900.00|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                  35.000  CUYD|      35.00000       1225.00|      30.00000       1050.00|
 Structure Excavation                    |                            |                            |
0060 214B001                  19.000  CUYD|      40.00000        760.00|      40.00000        760.00|
 Foundation Backfill, Commercial         |                            |                            |
0070 405A000                2391.000  GAL |       2.00000       4782.00|       1.50000       3586.50|
 Tack Coat                               |                            |                            |
0080 424A341                3342.000  TON |      45.00000     150390.00|      38.00000     126996.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0090 424B644                 750.000  TON |      44.00000      33000.00|      45.00000      33750.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0100 424C351                 997.000  TON |      39.00000      38883.00|      45.00000      44865.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 429A201                2964.000  TON |      45.00000     133380.00|      39.00000     115596.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0120 429B209                 800.000  TON |      44.00000      35200.00|      45.00000      36000.00|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 429C211                 707.000  TON |      39.00000      27573.00|      45.00000      31815.00|
 Improved Bituminous Concrete Base Layer |                            |                            |
 Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
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    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18031              |(   5   ) 19074             |(      )
                                         |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 430B040                1581.000  TON |      17.00000      26877.00|      15.00000      23715.00|
 Aggregate Surfacing (Crushed Aggregate  |                            |                            |
 Base, Type B)                           |                            |                            |
0150 502A000               12345.000  LB  |       1.26000      15554.70|       1.50000      18517.50|
 Steel Reinforcement                     |                            |                            |
0160 524B011                  79.000  CUYD|     500.00000      39500.00|     450.00000      35550.00|
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0170 600A000                          LUMP|   10754.00000      10754.00|   35000.00000      35000.00|
 Mobilization                            |                            |                            |
0180 630A001                 301.000  LF  |      12.50000       3762.50|      14.38000       4328.38|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0190 630C050                   2.000  EACH|    1450.00000       2900.00|    1897.50000       3795.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0200 658A001                   2.000  ACRE|    1500.00000       3000.00|    2500.00000       5000.00|
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0210 665F000                 100.000  EACH|      10.00000       1000.00|       6.50000        650.00|
 Hay Bales                               |                            |                            |
0220 665J001                1400.000  LF  |       3.50000       4900.00|       4.00000       5600.00|
 Silt Fence, Type B                      |                            |                            |
0230 701A031                  13.000  MILE|     940.00000      12220.00|    1081.00000      14053.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0240 701A035                   8.000  MILE|    1080.00000       8640.00|    1242.00000       9936.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0250 701A045                   3.000  MILE|     620.00000       1860.00|     713.00000       2139.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0260 701C000                   6.000  MILE|     320.00000       1920.00|     368.00000       2208.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0270 701C001                  12.000  MILE|     340.00000       4080.00|     391.00000       4692.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0280 703A002                1918.000  SQFT|       1.70000       3260.60|       1.96000       3759.28|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0290 703B002                 273.000  SQFT|       2.60000        709.80|       2.99000        816.27|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0300 705A032                 189.000  EACH|       4.70000        888.30|       5.41000       1022.49|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 031 -7
                                                       TABULATION OF BIDS

    CALL ORDER   : 031                     CONTRACT ID : 20020426031                  COUNTIES : MARION
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 18031              |(   5   ) 19074             |(      )
                                         |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 705A037                1131.000  EACH|       4.90000       5541.90|       5.64000       6378.84|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 391.000  SQFT|      10.00000       3910.00|       8.45000       3303.95|
 Construction Signs                      |                            |                            |
0330 740E000                  50.000  EACH|       5.00000        250.00|      14.84000        742.00|
 Cones (36 Inches High)                  |                            |                            |
0340 740M001                  50.000  EACH|       2.00000        100.00|       7.48000        374.00|
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    602,876.80|             $    610,059.11|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    602,876.80|             $    610,059.11|              $
====================================================================================================================================
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    CALL ORDER   : 032                     CONTRACT ID : 20020426032                  COUNTIES : JEFFERSON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : MG-0123(505)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#79 from C.R.#1634 (Sunrise Drive) to north of
    C.R.#141 in Pinson.  Length 2.969 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    698,534.97     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $    753,351.25     107.8473%
    3   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    952,830.41     136.4041%
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    CALL ORDER   : 032                     CONTRACT ID : 20020426032                  COUNTIES : JEFFERSON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2  ) 01018              |(   3  ) 07002
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206C025                 968.000  SQYD|       1.08000       1045.44|       8.05000       7792.40|      10.00000        9680.00
 Removing Bituminous Pavement On         |                            |                            |
 Concrete Surfaces                       |                            |                            |
0020 405A000                4163.000  GAL |       0.87000       3621.81|       1.25000       5203.75|       2.00000        8326.00
 Tack Coat                               |                            |                            |
0030 408A051              138640.000  SQYD|       0.55000      76252.00|       0.63000      87343.20|       0.75000      103980.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0040 424A361               10821.000  TON |      29.83000     322790.43|      30.29000     327768.09|      39.06000      422668.26
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                 900.000  TON |      31.20000      28080.00|      31.66000      28494.00|      42.00000       37800.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A370                 624.000  TON |      33.00000      20592.00|      34.33000      21421.92|      42.00000       26208.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B656                1500.000  TON |      36.54000      54810.00|      50.39000      75585.00|      52.00000       78000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   12726.77000      12726.77|   26622.00000      26622.00|   58934.00000       58934.00
 Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|       0.12000          6.00|       6.00000        300.00|       4.00000         200.00
 Hay Bales                               |                            |                            |
0100 665J000                 150.000  LF  |       0.12000         18.00|       5.00000        750.00|       3.00000         450.00
 Silt Fence, Type A                      |                            |                            |
0110 701C000                   8.000  MILE|     350.89000       2807.12|     326.40000       2611.20|     320.00000        2560.00
 Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   3.000  MILE|     372.82000       1118.46|     346.80000       1040.40|     340.00000        1020.00
 Solid Temporary Traffic Stripe          |                            |                            |
0130 702A040                   8.000  MILE|    2077.94000      16623.52|    1932.90000      15463.20|    1895.00000       15160.00
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
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    CALL ORDER   : 032                     CONTRACT ID : 20020426032                  COUNTIES : JEFFERSON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 01018             |(   3  ) 07002
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 702A041                   8.000  MILE|    4271.01000      34168.08|    3972.90000      31783.20|    3895.00000       31160.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0150 702A043                   8.000  MILE|    4271.01000      34168.08|    3972.90000      31783.20|    3895.00000       31160.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702B011                6913.000  LF  |       1.71000      11821.23|       1.58000      10922.54|       1.55000       10715.15
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0170 703A002               13168.000  SQFT|       1.98000      26072.64|       1.84000      24229.12|       1.80000       23702.40
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0180 703B002                 586.000  SQFT|       3.08000       1804.88|       2.86000       1675.96|       2.80000        1640.80
 Traffic Control Legends, Class 2, Type  |                            |                            |
0190 703D001                1108.000  SQFT|       1.10000       1218.80|       1.02000       1130.16|       1.00000        1108.00
 Temporary Traffic Control Markings      |                            |                            |
0200 705A030                 179.000  EACH|       5.27000        943.33|       4.90000        877.10|       4.80000         859.20
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0210 705A031                 603.000  EACH|       5.05000       3045.15|       4.69000       2828.07|       4.60000        2773.80
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0220 705A032                 456.000  EACH|       5.05000       2302.80|       4.69000       2138.64|       4.60000        2097.60
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0230 705A037                  84.000  EACH|       5.27000        442.68|       4.90000        411.60|       4.80000         403.20
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0240 705A038                 225.000  EACH|       5.27000       1185.75|       4.90000       1102.50|       4.80000        1080.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0250 730H001               10656.000  LF  |       2.58000      27492.48|       2.30000      24508.80|       5.50000       58608.00
 Loop Wire                               |                            |                            |
0260 730I001                 800.000  LF  |       1.10000        880.00|       1.05000        840.00|       3.75000        3000.00
 Loop Detector Lead-In-Cable             |                            |                            |
0270 740B000                1110.000  SQFT|       8.12000       9013.20|       7.60000       8436.00|       8.00000        8880.00
 Construction Signs                      |                            |                            |
0280 740C000                  64.000  SQFT|       9.28000        593.92|       8.10000        518.40|       8.00000         512.00
 Special Construction Signs              |                            |                            |
0290 740E000                 376.000  EACH|       3.48000       1308.48|      12.70000       4775.20|      12.50000        4700.00
 Cones (36 Inches High)                  |                            |                            |
0300 740M001                 376.000  EACH|       2.32000        872.32|       8.10000       3045.60|       6.50000        2444.00
 Ballast For Cone                        |                            |                            |
0310 741C010                   2.000  EACH|     354.80000        709.60|     975.00000       1950.00|    1500.00000        3000.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    698,534.97|             $    753,351.25|              $    952,830.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    698,534.97|             $    753,351.25|              $    952,830.41
====================================================================================================================================
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    CALL ORDER   : 034                     CONTRACT ID : 20020426034                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0201(524)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#75 from Second Avenue West to north of Armory Drive
    in Oneonta.  Length 1.910 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   23009          WHITAKER CONTRACTING CORPORATION                                       $    435,783.18     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    450,151.73     103.2972%
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    CALL ORDER   : 034                     CONTRACT ID : 20020426034                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2  ) 04013              |(      )
                                         |WHITAKER CONTRACTING CORPOR |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 405A000                2401.000  GAL |       1.25000       3001.25|       1.06000       2545.06|
 Tack Coat                               |                            |                            |
0020 408A051               71380.000  SQYD|       0.61000      43541.80|       0.77000      54962.60|
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0030 408A052                8646.000  SQYD|       0.78000       6743.88|       1.55000      13401.30|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                6603.000  TON |      37.65000     248602.95|      39.94000     263723.82|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 600A000                          LUMP|   35000.00000      35000.00|    5401.03000       5401.03|
 Mobilization                            |                            |                            |
0060 665F000                  50.000  EACH|       1.00000         50.00|       0.14000          7.00|
 Hay Bales                               |                            |                            |
0070 665J000                 150.000  LF  |       1.50000        225.00|       0.14000         21.00|
 Silt Fence, Type A                      |                            |                            |
0080 701C000                   6.000  MILE|     320.00000       1920.00|     428.11000       2568.66|
 Broken Temporary Traffic Stripe         |                            |                            |
0090 701C001                   4.000  MILE|     340.00000       1360.00|     454.87000       1819.48|
 Solid Temporary Traffic Stripe          |                            |                            |
0100 702A040                   4.000  MILE|    1995.00000       7980.00|    2669.00000      10676.00|
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0110 702A041                   2.000  MILE|    3995.00000       7990.00|    5344.68000      10689.36|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0120 702A042                   3.000  MILE|    1995.00000       5985.00|    2668.99000       8006.97|
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0130 702A043                   4.000  MILE|    3995.00000      15980.00|    5344.68000      21378.72|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0140 702B011                1352.000  LF  |       1.85000       2501.20|       2.48000       3352.96|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0150 703A002                4929.000  SQFT|       1.80000       8872.20|       2.41000      11878.89|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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    CALL ORDER   : 034                     CONTRACT ID : 20020426034                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2   ) 04013             |(      )
                                         |WHITAKER CONTRACTING CORPOR |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 703B002                 269.000  SQFT|       2.60000        699.40|       3.48000        936.12|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0170 703D001                1508.000  SQFT|       1.00000       1508.00|       1.34000       2020.72|
 Temporary Traffic Control Markings      |                            |                            |
0180 705A030                  56.000  EACH|       5.25000        294.00|       7.04000        394.24|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0190 705A031                 253.000  EACH|       5.00000       1265.00|       6.70000       1695.10|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0200 705A032                 179.000  EACH|       5.00000        895.00|       6.70000       1199.30|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0210 705A037                 234.000  EACH|       5.25000       1228.50|       7.02000       1642.68|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0220 705A038                  16.000  EACH|       5.25000         84.00|       7.02000        112.32|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0230 730H001                6572.000  LF  |       3.50000      23002.00|       3.14000      20636.08|
 Loop Wire                               |                            |                            |
0240 730I001                 625.000  LF  |       1.00000        625.00|       1.34000        837.50|
 Loop Detector Lead-In-Cable             |                            |                            |
0250 740B000                 613.000  SQFT|       8.00000       4904.00|       9.91000       6074.83|
 Construction Signs                      |                            |                            |
0260 740E000                 455.000  EACH|      10.00000       4550.00|       4.96000       2256.80|
 Cones (36 Inches High)                  |                            |                            |
0270 740M001                 455.000  EACH|       5.00000       2275.00|       3.19000       1451.45|
 Ballast For Cone                        |                            |                            |
0280 741C010                   1.000  EACH|    4700.00000       4700.00|     461.74000        461.74|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    435,783.18|             $    450,151.73|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    435,783.18|             $    450,151.73|              $
====================================================================================================================================
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    CALL ORDER   : 035                     CONTRACT ID : 20020426035                  COUNTIES : JACKSON         DEKALB
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01
                                        CONTRACT TIME :   50      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0203(514)
    for constructing the Planing, Resurfacing and Traffic Stripe                                       STPAA-0204(507)
    on S.R.#117 from S.R.#75 in Ider to S.R.#71 in Flat Rock.
    Length 5.420 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $    976,649.61     100.0000%
    2   23009          WHITAKER CONTRACTING CORPORATION                                       $  1,001,018.45     102.4951%



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 035 -2
                                                       TABULATION OF BIDS

    CALL ORDER   : 035                     CONTRACT ID : 20020426035                  COUNTIES : JACKSON         DEKALB
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10011              |(   2  ) 23009              |(      )
                                         |JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 209A000                   2.000  EACH|      50.00000        100.00|     100.00000        200.00|
 Mailbox Reset, Single                   |                            |                            |
0020 405A000                2886.000  GAL |       0.96000       2770.56|       1.00000       2886.00|
 Tack Coat                               |                            |                            |
0030 408A052               82420.000  SQYD|       0.48000      39561.60|       0.45000      37089.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 408A053                 600.000  SQYD|       2.35000       1410.00|       0.85000        510.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 410B000                   1.000  EACH|    1000.00000       1000.00|    2000.00000       2000.00|
 State Furnished Profilograph            |                            |                            |
0060 424A361                7934.000  TON |      34.45000     273326.30|      36.50000     289591.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0070 424B651               14425.000  TON |      29.45000     424816.25|      29.20000     421210.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0080 424B659                 100.000  TON |      34.75000       3475.00|      45.00000       4500.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424C370                1909.000  TON |      29.45000      56220.05|      30.65000      58510.85|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0100 430B004                6995.000  TON |      14.95000     104575.25|      15.00000     104925.00|
 Aggregate Surfacing (ALDOT #810)        |                            |                            |
0110 600A000                          LUMP|   16750.00000      16750.00|   25000.00000      25000.00|
 Mobilization                            |                            |                            |
0120 701A028                  12.000  MILE|    1160.00000      13920.00|    1160.00000      13920.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0130 701A046                   5.000  MILE|     790.00000       3950.00|     790.00000       3950.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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    CALL ORDER   : 035                     CONTRACT ID : 20020426035                  COUNTIES : JACKSON         DEKALB
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10011              |(   2   ) 23009             |(      )
                                         |JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A048                   5.000  MILE|    1450.00000       7250.00|    1450.00000       7250.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0150 701C000                  10.000  MILE|     320.00000       3200.00|     320.00000       3200.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  34.000  MILE|     340.00000      11560.00|     340.00000      11560.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                2590.000  SQFT|       1.60000       4144.00|       1.60000       4144.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0180 703B002                  46.000  SQFT|       2.60000        119.60|       2.60000        119.60|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0190 705A032                 215.000  EACH|       4.60000        989.00|       4.60000        989.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                 500.000  EACH|       4.80000       2400.00|       4.80000       2400.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 740B000                 608.000  SQFT|       7.75000       4712.00|       8.00000       4864.00|
 Construction Signs                      |                            |                            |
0220 740E000                 200.000  EACH|       1.00000        200.00|      10.00000       2000.00|
 Cones (36 Inches High)                  |                            |                            |
0230 740M001                 200.000  EACH|       1.00000        200.00|       1.00000        200.00|
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    976,649.61|             $  1,001,018.45|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    976,649.61|             $  1,001,018.45|              $
====================================================================================================================================
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    CALL ORDER   : 036                     CONTRACT ID : 20020426036                  COUNTIES : COFFEE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07
                                        CONTRACT TIME :   80      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0204(506)
    for constructing the Widening, Resurfacing, and Traffic                                            99-407-162-167-201
    Stripe on S.R.#167 from U.S.#84 in Enterprise to the Pea
    River relief bridge. Length - 10.037 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  1,187,796.86     100.0000%
    2   02032          BULLARD EXCAVATING, INC.                                               $  1,336,155.19     112.4902%
    3   01018          APAC-ALABAMA, INC.                                                     $  1,351,934.04     113.8186%
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    CALL ORDER   : 036                     CONTRACT ID : 20020426036                  COUNTIES : COFFEE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23024              |(   2  ) 02032              |(   3  ) 01018
                                         |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 206C010                 276.000  SQYD|      15.00000       4140.00|      20.00000       5520.00|       8.00000        2208.00
 Removing Concrete Driveway              |                            |                            |
0020 209A000                   4.000  EACH|     125.00000        500.00|      50.00000        200.00|     200.00000         800.00
 Mailbox Reset, Single                   |                            |                            |
0030 210D021                1963.000  CUYD|       2.00000       3926.00|       4.00000       7852.00|      10.00000       19630.00
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)(A-4 or Better )            |                            |                            |
0040 212A000                1060.000  STA |      20.75000      21995.00|      35.00000      37100.00|      14.60000       15476.00
 Machine Grading Shoulders               |                            |                            |
0050 401B100              175650.000  SQYD|       0.67000     117685.50|       0.58000     101877.00|       0.53000       93094.50
 Bituminous Treatment E (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0060 405A000                6618.000  GAL |       1.25000       8272.50|       1.25000       8272.50|       1.41000        9331.38
 Tack Coat                               |                            |                            |
0070 408A052                 667.000  SQYD|       2.50000       1667.50|       3.75000       2501.25|       5.00000        3335.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0080 424A361               15949.000  TON |      28.65000     456938.85|      34.06000     543222.94|      36.10000      575758.90
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0090 424A366                5000.000  TON |      24.50000     122500.00|      35.47000     177350.00|      35.95000      179750.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B663                8244.000  TON |      31.15000     256800.60|      32.98000     271887.12|      35.00000      288540.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428B000              105996.000  LF  |       0.06000       6359.76|       0.08000       8479.68|       0.01000        1059.96
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0120 600A000                          LUMP|   27500.00000      27500.00|   10000.00000      10000.00|   13052.00000       13052.00
 Mobilization                            |                            |                            |
0130 618B002                 195.000  SQYD|      40.00000       7800.00|      35.00000       6825.00|      38.00000        7410.00
 Concrete Driveway, 6" Thick             |                            |                            |
0140 652A061                  37.000  ACRE|     345.00000      12765.00|     348.00000      12876.00|     340.00000       12580.00
 Seeding (Mix 3E)                        |                            |                            |
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    CALL ORDER   : 036                     CONTRACT ID : 20020426036                  COUNTIES : COFFEE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 02032             |(   3  ) 01018
                                         |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 656A001                  37.000  ACRE|     345.00000      12765.00|     348.00000      12876.00|     330.00000       12210.00
 Mulching, Class A, Type 2               |                            |                            |
0160 665F000                 500.000  EACH|       3.75000       1875.00|       3.75000       1875.00|       3.25000        1625.00
 Hay Bales                               |                            |                            |
0170 665J000                1000.000  LF  |       2.85000       2850.00|       2.90000       2900.00|       2.70000        2700.00
 Silt Fence, Type A                      |                            |                            |
0180 680A000                          LUMP|    1500.00000       1500.00|   10000.00000      10000.00|    1000.00000        1000.00
 Engineering Controls                    |                            |                            |
0190 701A028                  20.000  MILE|    1130.00000      22600.00|    1125.00000      22500.00|    1130.00000       22600.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0200 701A046                   8.000  MILE|     780.00000       6240.00|     800.00000       6400.00|     780.00000        6240.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0210 701A048                   7.000  MILE|    1420.00000       9940.00|    1375.00000       9625.00|    1420.00000        9940.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0220 701B009                1400.000  LF  |       0.50000        700.00|       0.55000        770.00|       0.50000         700.00
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0230 701C000                   8.000  MILE|     250.00000       2000.00|     255.00000       2040.00|     250.00000        2000.00
 Broken Temporary Traffic Stripe         |                            |                            |
0240 701C001                  27.000  MILE|     270.00000       7290.00|     270.00000       7290.00|     270.00000        7290.00
 Solid Temporary Traffic Stripe          |                            |                            |
0250 701D007                   1.000  MILE|    1300.00000       1300.00|    1200.00000       1200.00|    1300.00000        1300.00
 Solid Traffic Stripe Removed (Paint)    |                            |                            |
0260 701D008                   1.000  MILE|    1300.00000       1300.00|    1350.00000       1350.00|    1300.00000        1300.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0270 701D014                   1.000  MILE|    1200.00000       1200.00|     895.00000        895.00|    1200.00000        1200.00
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0280 701D015                   1.000  MILE|    1200.00000       1200.00|     900.00000        900.00|    1200.00000        1200.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0290 701G125                1340.000  LF  |       2.80000       3752.00|       3.15000       4221.00|       2.80000        3752.00
 Solid White, Class 3W, Type A Traffic   |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0300 701G129                1340.000  LF  |       1.16000       1554.40|       1.35000       1809.00|       1.16000        1554.40
 Broken Yellow, Class 3W, Type A Traffic |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
0310 701G133                1340.000  LF  |       2.97000       3979.80|       3.40000       4556.00|       2.97000        3979.80
 Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
 Stripe (6" Wide)                        |                            |                            |
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    CALL ORDER   : 036                     CONTRACT ID : 20020426036                  COUNTIES : COFFEE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23024              |(   2   ) 02032             |(   3  ) 01018
                                         |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 703A002               11374.000  SQFT|       1.60000      18198.40|       1.55000      17629.70|       1.60000       18198.40
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0330 703B002                 583.000  SQFT|       1.85000       1078.55|       2.60000       1515.80|       1.85000        1078.55
 Traffic Control Legends, Class 2, Type  |                            |                            |
0340 703D001               10744.000  SQFT|       0.50000       5372.00|       0.55000       5909.20|       0.50000        5372.00
 Temporary Traffic Control Markings      |                            |                            |
0350 705A030                  50.000  EACH|       4.80000        240.00|       4.60000        230.00|       4.80000         240.00
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0360 705A031                 250.000  EACH|       4.60000       1150.00|       4.50000       1125.00|       4.60000        1150.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0370 705A032                 825.000  EACH|       4.60000       3795.00|       4.50000       3712.50|       4.60000        3795.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0380 705A037                 545.000  EACH|       4.80000       2616.00|       4.50000       2452.50|       4.80000        2616.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0390 705A038                1040.000  EACH|       4.80000       4992.00|       4.50000       4680.00|       4.80000        4992.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0400 705A039                 570.000  EACH|       4.80000       2736.00|       4.60000       2622.00|       4.80000        2736.00
 Pavement Markers, Class A-H, Type 2-A   |                            |                            |
0410 740B000                1141.000  SQFT|      12.00000      13692.00|       8.00000       9128.00|       7.35000        8386.35
 Construction Signs                      |                            |                            |
0420 740E000                  80.000  EACH|      10.00000        800.00|       5.00000        400.00|       5.88000         470.40
 Cones (36 Inches High)                  |                            |                            |
0430 740M001                  80.000  EACH|       6.00000        480.00|       1.00000         80.00|       3.53000         282.40
 Ballast For Cone                        |                            |                            |
0440 740O000                   1.000  EACH|    1750.00000       1750.00|    1500.00000       1500.00|       0.00000           0.00
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $  1,187,796.86|             $  1,336,155.19|              $  1,351,934.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,187,796.86|             $  1,336,155.19|              $  1,351,934.04
====================================================================================================================================
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    CALL ORDER   : 037                     CONTRACT ID : 20020426037                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0204(510)
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#70 from S.R.#3 (U.S.#31) in Calera (MP 0.000) to MP
    2.200.  Length 2.200 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    143,430.39     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $    234,354.36     163.3924%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 037                     CONTRACT ID : 20020426037                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2  ) 01018              |(      )
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 209A000                   2.000  EACH|     138.67000        277.34|     479.07000        958.14|
 Mailbox Reset, Single                   |                            |                            |
0020 405A000                1000.000  GAL |       0.97000        970.00|       1.18000       1180.00|
 Tack Coat                               |                            |                            |
0030 408A052               33274.000  SQYD|       0.27000       8983.98|       1.29000      42923.46|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                2497.000  TON |      33.55000      83774.35|      36.64000      91490.08|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0050 424A367                 200.000  TON |      42.15000       8430.00|      71.80000      14360.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B656                 300.000  TON |      40.93000      12279.00|     129.93000      38979.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|    3089.96000       3089.96|   15091.98000      15091.98|
 Mobilization                            |                            |                            |
0080 665F000                  50.000  EACH|       1.30000         65.00|      11.89000        594.50|
 Hay Bales                               |                            |                            |
0090 665J000                 150.000  LF  |       0.01000          1.50|      10.26000       1539.00|
 Silt Fence, Type A                      |                            |                            |
0100 701A028                   5.000  MILE|    1461.72000       7308.60|    1320.00000       6600.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A046                   2.000  MILE|    1035.39000       2070.78|     935.00000       1870.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0120 701A048                   2.000  MILE|    1705.34000       3410.68|    1540.00000       3080.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701B009                 415.000  LF  |       0.73000        302.95|       0.66000        273.90|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
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    CALL ORDER   : 037                     CONTRACT ID : 20020426037                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 01018             |(      )
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701C000                   2.000  MILE|     304.53000        609.06|     275.00000        550.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                   2.000  MILE|     365.43000        730.86|     330.00000        660.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0160 703A002                 311.000  SQFT|       1.95000        606.45|       1.76000        547.36|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0170 703B002                 156.000  SQFT|       1.95000        304.20|       1.76000        274.56|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0180 703D001                 120.000  SQFT|       1.22000        146.40|       1.10000        132.00|
 Temporary Traffic Control Markings      |                            |                            |
0190 705A032                  32.000  EACH|       5.18000        165.76|       4.68000        149.76|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                 197.000  EACH|       5.18000       1020.46|       4.68000        921.96|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 730H001                 960.000  LF  |       2.86000       2745.60|       3.85000       3696.00|
 Loop Wire                               |                            |                            |
0220 730I001                  75.000  LF  |       1.22000         91.50|       1.10000         82.50|
 Loop Detector Lead-In-Cable             |                            |                            |
0230 740B000                 227.000  SQFT|       7.78000       1766.06|       7.70000       1747.90|
 Construction Signs                      |                            |                            |
0240 740E000                 254.000  EACH|       9.07000       2303.78|      16.81000       4269.74|
 Cones (36 Inches High)                  |                            |                            |
0250 740M001                 254.000  EACH|       7.78000       1976.12|       9.38000       2382.52|
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    143,430.39|             $    234,354.36|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    143,430.39|             $    234,354.36|              $
====================================================================================================================================
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08
                                        CONTRACT TIME :  110      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACBR-257(009)
    for constructing the Drainage & Pavement and Bridge Removal
    on S.R.#17 (U.S.#45) over the abandoned railroad at
    Frieberg. Length - 0.833 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   10026          JRD CONTRACTING, INC.                                                  $    805,576.65     100.0000%
    2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    818,425.80     101.5950%
    3   20023          TEN-T CORPORATION                                                      $    883,486.65     109.6713%
    4   20050          TOMLIN CONSTRUCTION, LLC                                               $    887,216.55     110.1343%
    5   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $    888,670.20     110.3148%
    6   07001          S. A. GRAHAM COMPANY, INC.                                             $    916,180.45     113.7298%
    7   20045          TAYLOR SERVICES, INC.                                                  $    983,284.19     122.0597%
    8   03081          CARDWELL CORPORATION                                                   $  1,021,071.55     126.7504%
    9   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $  1,120,339.30     139.0730%
   10   13008          MOBILE ASPHALT COMPANY, LLC                                            $  1,200,897.70     149.0731%
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10026              |(   2  ) 23011              |(   3  ) 20023
                                         |JRD CONTRACTING, INC.       |HOSEA O. WEAVER & SONS, INC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|   46209.00000      46209.00|   30223.00000      30223.00|   48000.00000       48000.00
 Clearing & Grubbing (Approximately 15   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   43000.00000      43000.00|   36425.59000      36425.59|   75000.00000       75000.00
 Removal Of Old Bridge, Station STA.     |                            |                            |
 44+20.00                                |                            |                            |
0030 210A000               51442.000  CUYD|       2.50000     128605.00|       1.92000      98768.64|       2.25000      115744.50
 Unclassified Excavation                 |                            |                            |
0040 210C000                1200.000  CUYD|       4.00000       4800.00|       5.42000       6504.00|       8.00000        9600.00
 Muck Excavation                         |                            |                            |
0050 210D011                 355.000  CUYD|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 485.000  CUYD|       5.00000       2425.00|       5.44000       2638.40|       6.50000        3152.50
 Structure Excavation                    |                            |                            |
0070 214B001                  93.000  CUYD|      30.00000       2790.00|      32.61000       3032.73|      24.50000        2278.50
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  84.000  RBST|     200.00000      16800.00|     181.99000      15287.16|     250.00000       21000.00
 Roadbed Processing                      |                            |                            |
0090 301A218               13545.000  SQYD|       3.50000      47407.50|       3.43000      46459.35|       3.95000       53502.75
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A338               13946.000  SQYD|       2.50000      34865.00|       2.72000      37933.12|       2.25000       31378.50
 Selected Soil Subbase Course, Type B,   |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0110 401A047               13533.000  SQYD|       0.60000       8119.80|       0.75000      10149.75|       0.65000        8796.45
 Bituminous Treatment A, MC-70           |                            |                            |
0120 405A000                1016.000  GAL |       1.00000       1016.00|       1.00000       1016.00|       1.00000        1016.00
 Tack Coat                               |                            |                            |
0130 424A360                 924.000  TON |      40.00000      36960.00|      48.37000      44693.88|      41.00000       37884.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A366                 200.000  TON |      41.00000       8200.00|      52.40000      10480.00|      41.50000        8300.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                1468.000  TON |      38.50000      56518.00|      44.73000      65663.64|      39.00000       57252.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10026              |(   2   ) 23011             |(   3  ) 20023
                                         |JRD CONTRACTING, INC.       |HOSEA O. WEAVER & SONS, INC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      28.00000       1400.00|     125.00000       6250.00|      42.50000        2125.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      42.00000       4200.00|      85.00000       8500.00|      42.50000        4250.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424C360                1826.000  TON |      37.50000      68475.00|      43.39000      79230.14|      38.25000       69844.50
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range C/D                          |                            |                            |
0190 428B000                9093.000  LF  |       0.10000        909.30|       0.10000        909.30|       0.20000        1818.60
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0200 430B000                 150.000  TON |      30.00000       4500.00|      22.58000       3387.00|      22.00000        3300.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0210 530A002                 137.000  LF  |      37.00000       5069.00|      31.13000       4264.81|      24.50000        3356.50
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A003                 307.000  LF  |      46.00000      14122.00|      38.86000      11930.02|      35.90000       11021.30
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A004                   8.000  LF  |      68.60000        548.80|      71.72000        573.76|      48.00000         384.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                  39.000  LF  |      87.00000       3393.00|      83.72000       3265.08|      59.50000        2320.50
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A008                  66.000  LF  |     140.00000       9240.00|     130.57000       8617.62|     129.00000        8514.00
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 600A000                          LUMP|   51240.00000      51240.00|   32000.00000      32000.00|   68000.00000       68000.00
 Mobilization                            |                            |                            |
0270 602A000                  13.000  EACH|      75.00000        975.00|     136.70000       1777.10|      55.00000         715.00
 Right Of Way Markers                    |                            |                            |
0280 606A000                 500.000  LF  |       6.00000       3000.00|       6.34000       3170.00|       7.50000        3750.00
 6" Underdrain Pipe                      |                            |                            |
0290 610C001                  49.000  TON |      28.00000       1372.00|      43.96000       2154.04|      27.50000        1347.50
 Loose Riprap, Class 2                   |                            |                            |
0300 610D000                  39.000  SQYD|       2.00000         78.00|       4.73000        184.47|       2.80000         109.20
 Filter Blanket                          |                            |                            |
0310 619A003                   4.000  EACH|     475.00000       1900.00|     516.33000       2065.32|     450.00000        1800.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10026              |(   2   ) 23011             |(   3  ) 20023
                                         |JRD CONTRACTING, INC.       |HOSEA O. WEAVER & SONS, INC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 619A004                   4.000  EACH|     575.00000       2300.00|     625.03000       2500.12|     575.00000        2300.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A055                   1.000  EACH|     850.00000        850.00|     923.95000        923.95|    1250.00000        1250.00
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A056                   1.000  EACH|    1050.00000       1050.00|    1141.35000       1141.35|    1550.00000        1550.00
 42" Roadway Pipe End Treatment, Class 2 |                            |                            |
0350 619A059                   2.000  EACH|    1890.00000       3780.00|    2054.43000       4108.86|    2675.00000        5350.00
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0360 621A005                   1.000  EACH|    4500.00000       4500.00|    4891.50000       4891.50|    1950.00000        1950.00
 Junction Boxes, Type 1                  |                            |                            |
0370 621A013                   1.000  EACH|    4000.00000       4000.00|    4348.00000       4348.00|    2500.00000        2500.00
 Junction Boxes, Type Special            |                            |                            |
0380 621C027                   1.000  EACH|    2500.00000       2500.00|    2717.50000       2717.50|    1800.00000        1800.00
 Inlets, Type C                          |                            |                            |
0390 621D002                   1.000  EACH|     350.00000        350.00|     380.45000        380.45|     500.00000         500.00
 Inlet Units, Type C                     |                            |                            |
0400 650A000                2648.000  CUYD|       5.50000      14564.00|       6.97000      18456.56|       6.50000       17212.00
 Topsoil                                 |                            |                            |
0410 650B000                3304.000  CUYD|       3.00000       9912.00|       4.11000      13579.44|       4.50000       14868.00
 Topsoil From Stockpiles                 |                            |                            |
0420 652A057                  10.000  ACRE|     500.00000       5000.00|     543.50000       5435.00|     650.00000        6500.00
 Seeding (Mix 3A)                        |                            |                            |
0430 652A061                   1.000  ACRE|     500.00000        500.00|     543.50000        543.50|     650.00000         650.00
 Seeding (Mix 3E)                        |                            |                            |
0440 652B055                  10.000  ACRE|     500.00000       5000.00|     407.63000       4076.30|     550.00000        5500.00
 Temporary Seeding (Mix 3AT)             |                            |                            |
0450 652D057                  10.000  ACRE|     500.00000       5000.00|     516.33000       5163.30|     650.00000        6500.00
 Seeding In Stubble (Mix 3A)             |                            |                            |
0460 656A000                  20.000  ACRE|     500.00000      10000.00|     543.50000      10870.00|     650.00000       13000.00
 Mulching, Class A, Type 1               |                            |                            |
0470 656A001                   1.000  ACRE|     700.00000        700.00|     652.20000        652.20|     650.00000         650.00
 Mulching, Class A, Type 2               |                            |                            |
0480 659A001                3084.000  SQYD|       2.50000       7710.00|       1.36000       4194.24|       3.40000       10485.60
 Erosion Control Netting, Class B        |                            |                            |
0490 665A000                   5.000  ACRE|     400.00000       2000.00|     407.63000       2038.15|     500.00000        2500.00
 Temporary Seeding                       |                            |                            |
0500 665B000                   5.000  ACRE|     400.00000       2000.00|     407.63000       2038.15|     500.00000        2500.00
 Temporary Mulching                      |                            |                            |
0510 665F000                 630.000  EACH|       5.00000       3150.00|       6.22000       3918.60|       5.00000        3150.00
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10026              |(   2   ) 23011             |(   3  ) 20023
                                         |JRD CONTRACTING, INC.       |HOSEA O. WEAVER & SONS, INC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 665I000                 844.000  TON |      30.00000      25320.00|      29.00000      24476.00|      26.25000       22155.00
 Temporary Riprap, Class 2               |                            |                            |
0530 665J000               16118.000  LF  |       2.00000      32236.00|       3.71000      59797.78|       2.50000       40295.00
 Silt Fence, Type A                      |                            |                            |
0540 665K000                 360.000  CUYD|       6.00000       2160.00|       5.46000       1965.60|       5.00000        1800.00
 Drainage Sump Excavation                |                            |                            |
0550 666A001                  20.000  ACRE|      10.00000        200.00|      32.61000        652.20|      25.00000         500.00
 Pest Control Treatment                  |                            |                            |
0560 680A000                          LUMP|   10000.00000      10000.00|   17371.48000      17371.48|   25000.00000       25000.00
 Engineering Controls                    |                            |                            |
0570 701C000                   1.000  MILE|     400.00000        400.00|     326.10000        326.10|     500.00000         500.00
 Broken Temporary Traffic Stripe         |                            |                            |
0580 701C001                   3.000  MILE|     500.00000       1500.00|     380.45000       1141.35|    1200.00000        3600.00
 Solid Temporary Traffic Stripe          |                            |                            |
0590 701D008                   3.000  MILE|    1200.00000       3600.00|     923.95000       2771.85|     800.00000        2400.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0600 701D015                   1.000  MILE|    1200.00000       1200.00|     760.90000        760.90|     500.00000         500.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0610 702A041                   2.000  MILE|    4000.00000       8000.00|    4076.25000       8152.50|    2000.00000        4000.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0620 702A042                   1.000  MILE|    1800.00000       1800.00|    1956.60000       1956.60|    2000.00000        2000.00
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0630 702A043                   1.000  MILE|    4000.00000       4000.00|    4076.25000       4076.25|    2200.00000        2200.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0640 703A002                  60.000  SQFT|       2.50000        150.00|      16.31000        978.60|       5.00000         300.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0650 705A011                 102.000  EACH|       5.00000        510.00|       5.44000        554.88|       4.50000         459.00
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0660 705A023                  15.000  EACH|       5.00000         75.00|       7.61000        114.15|       4.75000          71.25
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A032                  34.000  EACH|       5.00000        170.00|       7.61000        258.74|       5.00000         170.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0680 705A037                  81.000  EACH|       5.25000        425.25|       7.61000        616.41|       7.00000         567.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0690 740B000                 473.000  SQFT|      12.00000       5676.00|      10.12000       4786.76|      12.50000        5912.50
 Construction Signs                      |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 10026              |(   2   ) 23011             |(   3  ) 20023
                                         |JRD CONTRACTING, INC.       |HOSEA O. WEAVER & SONS, INC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 740D000                 120.000  EACH|      60.00000       7200.00|      71.43000       8571.60|      35.00000        4200.00
 Channelizing Drums                      |                            |                            |
0710 740E000                 100.000  EACH|      25.00000       2500.00|      11.79000       1179.00|      25.00000        2500.00
 Cones (36 Inches High)                  |                            |                            |
0720 740F002                  12.000  EACH|     200.00000       2400.00|     297.63000       3571.56|     350.00000        4200.00
 Barricades, Type III                    |                            |                            |
0730 740I005                   6.000  EACH|     300.00000       1800.00|     375.01000       2250.06|     250.00000        1500.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                  26.000  EACH|      25.00000        650.00|      48.09000       1250.34|      30.00000         780.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                 100.000  EACH|       0.01000          1.00|       7.14000        714.00|      10.00000        1000.00
 Ballast For Cone                        |                            |                            |
0760 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $    805,576.65|             $    818,425.80|              $    883,486.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    805,576.65|             $    818,425.80|              $    883,486.65
====================================================================================================================================
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 23056             |(   6  ) 07001
                                         |TOMLIN CONSTRUCTION, LLC    |JOHN G. WALTON CONSTRUCTION |S. A. GRAHAM COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|   54934.70000      54934.70|   30800.00000      30800.00|   56657.77000       56657.77
 Clearing & Grubbing (Approximately 15   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   52000.00000      52000.00|   37085.00000      37085.00|   40000.00000       40000.00
 Removal Of Old Bridge, Station STA.     |                            |                            |
 44+20.00                                |                            |                            |
0030 210A000               51442.000  CUYD|       2.25000     115744.50|       3.43000     176446.06|       2.75000      141465.50
 Unclassified Excavation                 |                            |                            |
0040 210C000                1200.000  CUYD|       5.00000       6000.00|       4.84000       5808.00|       5.00000        6000.00
 Muck Excavation                         |                            |                            |
0050 210D011                 355.000  CUYD|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 485.000  CUYD|       6.00000       2910.00|       3.42000       1658.70|       4.00000        1940.00
 Structure Excavation                    |                            |                            |
0070 214B001                  93.000  CUYD|      25.00000       2325.00|      46.07000       4284.51|      25.00000        2325.00
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  84.000  RBST|     300.00000      25200.00|     169.80000      14263.20|     225.00000       18900.00
 Roadbed Processing                      |                            |                            |
0090 301A218               13545.000  SQYD|       6.00000      81270.00|       4.66000      63119.70|       5.00000       67725.00
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A338               13946.000  SQYD|       5.00000      69730.00|       3.60000      50205.60|       3.00000       41838.00
 Selected Soil Subbase Course, Type B,   |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0110 401A047               13533.000  SQYD|       0.60000       8119.80|       0.66000       8931.78|       0.66000        8931.78
 Bituminous Treatment A, MC-70           |                            |                            |
0120 405A000                1016.000  GAL |       1.00000       1016.00|       1.11000       1127.76|       1.10000        1117.60
 Tack Coat                               |                            |                            |
0130 424A360                 924.000  TON |      40.00000      36960.00|      44.30000      40933.20|      43.83000       40498.92
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A366                 200.000  TON |      41.00000       8200.00|      45.41000       9082.00|      44.92000        8984.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                1468.000  TON |      38.50000      56518.00|      42.64000      62595.52|      42.19000       61934.92
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 23056             |(   6  ) 07001
                                         |TOMLIN CONSTRUCTION, LLC    |JOHN G. WALTON CONSTRUCTION |S. A. GRAHAM COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |     100.00000       5000.00|      61.96000       3098.00|      75.00000        3750.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      42.00000       4200.00|      46.52000       4652.00|      46.02000        4602.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424C360                1826.000  TON |      37.50000      68475.00|      41.53000      75833.78|      40.66000       74245.16
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range C/D                          |                            |                            |
0190 428B000                9093.000  LF  |       0.10000        909.30|       0.11000       1000.23|       0.12000        1091.16
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0200 430B000                 150.000  TON |      25.00000       3750.00|      33.56000       5034.00|      30.00000        4500.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0210 530A002                 137.000  LF  |      37.00000       5069.00|      32.63000       4470.31|      36.00000        4932.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A003                 307.000  LF  |      49.00000      15043.00|      43.76000      13434.32|      48.00000       14736.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A004                   8.000  LF  |     100.00000        800.00|      78.95000        631.60|      64.00000         512.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                  39.000  LF  |      90.00000       3510.00|      75.91000       2960.49|      72.00000        2808.00
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A008                  66.000  LF  |     165.00000      10890.00|     127.22000       8396.52|     135.00000        8910.00
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 600A000                          LUMP|   25500.00000      25500.00|   31232.00000      31232.00|   52109.57000       52109.57
 Mobilization                            |                            |                            |
0270 602A000                  13.000  EACH|     105.00000       1365.00|     187.83000       2441.79|      90.00000        1170.00
 Right Of Way Markers                    |                            |                            |
0280 606A000                 500.000  LF  |      12.00000       6000.00|       8.31000       4155.00|      24.00000       12000.00
 6" Underdrain Pipe                      |                            |                            |
0290 610C001                  49.000  TON |      35.00000       1715.00|      36.77000       1801.73|      35.00000        1715.00
 Loose Riprap, Class 2                   |                            |                            |
0300 610D000                  39.000  SQYD|      10.00000        390.00|       2.88000        112.32|       2.00000          78.00
 Filter Blanket                          |                            |                            |
0310 619A003                   4.000  EACH|     500.00000       2000.00|     526.06000       2104.24|     566.50000        2266.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 23056             |(   6  ) 07001
                                         |TOMLIN CONSTRUCTION, LLC    |JOHN G. WALTON CONSTRUCTION |S. A. GRAHAM COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 619A004                   4.000  EACH|     600.00000       2400.00|     636.81000       2547.24|     618.00000        2472.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A055                   1.000  EACH|    1200.00000       1200.00|     941.38000        941.38|    1699.50000        1699.50
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A056                   1.000  EACH|    1300.00000       1300.00|    1162.88000       1162.88|    1802.50000        1802.50
 42" Roadway Pipe End Treatment, Class 2 |                            |                            |
0350 619A059                   2.000  EACH|    2500.00000       5000.00|    2093.18000       4186.36|    2266.00000        4532.00
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0360 621A005                   1.000  EACH|    3500.00000       3500.00|    4983.75000       4983.75|    3090.00000        3090.00
 Junction Boxes, Type 1                  |                            |                            |
0370 621A013                   1.000  EACH|    4000.00000       4000.00|    4430.00000       4430.00|    4635.00000        4635.00
 Junction Boxes, Type Special            |                            |                            |
0380 621C027                   1.000  EACH|    3500.00000       3500.00|    2768.75000       2768.75|    2060.00000        2060.00
 Inlets, Type C                          |                            |                            |
0390 621D002                   1.000  EACH|     400.00000        400.00|     387.63000        387.63|    1030.00000        1030.00
 Inlet Units, Type C                     |                            |                            |
0400 650A000                2648.000  CUYD|       5.00000      13240.00|      10.81000      28624.88|       5.00000       13240.00
 Topsoil                                 |                            |                            |
0410 650B000                3304.000  CUYD|       3.50000      11564.00|       4.59000      15165.36|       5.00000       16520.00
 Topsoil From Stockpiles                 |                            |                            |
0420 652A057                  10.000  ACRE|     500.00000       5000.00|     498.38000       4983.80|     453.20000        4532.00
 Seeding (Mix 3A)                        |                            |                            |
0430 652A061                   1.000  ACRE|     500.00000        500.00|     498.38000        498.38|     453.20000         453.20
 Seeding (Mix 3E)                        |                            |                            |
0440 652B055                  10.000  ACRE|     600.00000       6000.00|     415.31000       4153.10|     412.00000        4120.00
 Temporary Seeding (Mix 3AT)             |                            |                            |
0450 652D057                  10.000  ACRE|     400.00000       4000.00|     443.00000       4430.00|     453.20000        4532.00
 Seeding In Stubble (Mix 3A)             |                            |                            |
0460 656A000                  20.000  ACRE|     500.00000      10000.00|     498.38000       9967.60|     453.20000        9064.00
 Mulching, Class A, Type 1               |                            |                            |
0470 656A001                   1.000  ACRE|     550.00000        550.00|     664.50000        664.50|     412.00000         412.00
 Mulching, Class A, Type 2               |                            |                            |
0480 659A001                3084.000  SQYD|       3.00000       9252.00|       1.55000       4780.20|       1.70000        5242.80
 Erosion Control Netting, Class B        |                            |                            |
0490 665A000                   5.000  ACRE|     300.00000       1500.00|     332.25000       1661.25|     412.00000        2060.00
 Temporary Seeding                       |                            |                            |
0500 665B000                   5.000  ACRE|     300.00000       1500.00|     332.25000       1661.25|     412.00000        2060.00
 Temporary Mulching                      |                            |                            |
0510 665F000                 630.000  EACH|       7.00000       4410.00|       7.55000       4756.50|       4.38000        2759.40
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 23056             |(   6  ) 07001
                                         |TOMLIN CONSTRUCTION, LLC    |JOHN G. WALTON CONSTRUCTION |S. A. GRAHAM COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 665I000                 844.000  TON |      28.00000      23632.00|      34.15000      28822.60|      39.00000       32916.00
 Temporary Riprap, Class 2               |                            |                            |
0530 665J000               16118.000  LF  |       2.50000      40295.00|       1.96000      31591.28|       2.76000       44485.68
 Silt Fence, Type A                      |                            |                            |
0540 665K000                 360.000  CUYD|      10.00000       3600.00|       9.21000       3315.60|      15.00000        5400.00
 Drainage Sump Excavation                |                            |                            |
0550 666A001                  20.000  ACRE|      10.00000        200.00|      33.23000        664.60|      80.00000        1600.00
 Pest Control Treatment                  |                            |                            |
0560 680A000                          LUMP|   12000.00000      12000.00|    8277.00000       8277.00|   15111.00000       15111.00
 Engineering Controls                    |                            |                            |
0570 701C000                   1.000  MILE|     500.00000        500.00|     332.25000        332.25|     438.30000         438.30
 Broken Temporary Traffic Stripe         |                            |                            |
0580 701C001                   3.000  MILE|     500.00000       1500.00|     387.63000       1162.89|     547.88000        1643.64
 Solid Temporary Traffic Stripe          |                            |                            |
0590 701D008                   3.000  MILE|    1400.00000       4200.00|     941.38000       2824.14|    1314.90000        3944.70
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0600 701D015                   1.000  MILE|    1300.00000       1300.00|     775.25000        775.25|    1314.90000        1314.90
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0610 702A041                   2.000  MILE|    5000.00000      10000.00|    4153.13000       8306.26|    4382.98000        8765.96
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0620 702A042                   1.000  MILE|    2300.00000       2300.00|    1993.50000       1993.50|    1972.35000        1972.35
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0630 702A043                   1.000  MILE|    5000.00000       5000.00|    4153.13000       4153.13|    4382.98000        4382.98
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0640 703A002                  60.000  SQFT|       5.00000        300.00|      16.61000        996.60|       2.73000         163.80
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0650 705A011                 102.000  EACH|       5.00000        510.00|       5.54000        565.08|       5.48000         558.96
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0660 705A023                  15.000  EACH|       5.00000         75.00|       7.75000        116.25|       5.48000          82.20
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A032                  34.000  EACH|       5.00000        170.00|       7.75000        263.50|       5.48000         186.32
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0680 705A037                  81.000  EACH|       5.25000        425.25|       7.75000        627.75|       5.48000         443.88
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0690 740B000                 473.000  SQFT|       7.00000       3311.00|      16.85000       7970.05|      10.00000        4730.00
 Construction Signs                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 20050              |(   5   ) 23056             |(   6  ) 07001
                                         |TOMLIN CONSTRUCTION, LLC    |JOHN G. WALTON CONSTRUCTION |S. A. GRAHAM COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 740D000                 120.000  EACH|      60.00000       7200.00|      73.92000       8870.40|      60.00000        7200.00
 Channelizing Drums                      |                            |                            |
0710 740E000                 100.000  EACH|       9.50000        950.00|       1.23000        123.00|      15.00000        1500.00
 Cones (36 Inches High)                  |                            |                            |
0720 740F002                  12.000  EACH|     150.00000       1800.00|     252.69000       3032.28|     215.00000        2580.00
 Barricades, Type III                    |                            |                            |
0730 740I005                   6.000  EACH|     225.00000       1350.00|     166.67000       1000.02|     125.00000         750.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                  26.000  EACH|      38.00000        988.00|      68.10000       1770.60|      25.00000         650.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                 100.000  EACH|       6.50000        650.00|       0.62000         62.00|       7.00000         700.00
 Ballast For Cone                        |                            |                            |
0760 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $    887,216.55|             $    888,670.20|              $    916,180.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    887,216.55|             $    888,670.20|              $    916,180.45
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 20045              |(   8   ) 03081             |(   9  ) 01039
                                         |TAYLOR SERVICES, INC.       |CARDWELL CORPORATION        |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|   41250.00000      41250.00|   62000.00000      62000.00|  100000.00000      100000.00
 Clearing & Grubbing (Approximately 15   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   61918.00000      61918.00|   50000.00000      50000.00|   88000.00000       88000.00
 Removal Of Old Bridge, Station STA.     |                            |                            |
 44+20.00                                |                            |                            |
0030 210A000               51442.000  CUYD|       2.00000     102884.00|       3.50000     180047.00|       3.05000      156898.10
 Unclassified Excavation                 |                            |                            |
0040 210C000                1200.000  CUYD|       4.00000       4800.00|       4.50000       5400.00|       5.00000        6000.00
 Muck Excavation                         |                            |                            |
0050 210D011                 355.000  CUYD|       0.00000          0.00|       0.00000          0.00|       0.00000           0.00
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 485.000  CUYD|       5.38000       2609.30|       5.00000       2425.00|       6.00000        2910.00
 Structure Excavation                    |                            |                            |
0070 214B001                  93.000  CUYD|      39.77000       3698.61|      35.00000       3255.00|      34.00000        3162.00
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  84.000  RBST|     195.00000      16380.00|     275.00000      23100.00|     390.00000       32760.00
 Roadbed Processing                      |                            |                            |
0090 301A218               13545.000  SQYD|       5.57000      75445.65|       5.00000      67725.00|       5.00000       67725.00
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A338               13946.000  SQYD|       4.13000      57596.98|       4.50000      62757.00|       5.00000       69730.00
 Selected Soil Subbase Course, Type B,   |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0110 401A047               13533.000  SQYD|       0.54000       7307.82|       1.00000      13533.00|       0.75000       10149.75
 Bituminous Treatment A, MC-70           |                            |                            |
0120 405A000                1016.000  GAL |       1.08000       1097.28|       1.00000       1016.00|       1.25000        1270.00
 Tack Coat                               |                            |                            |
0130 424A360                 924.000  TON |      43.00000      39732.00|      51.00000      47124.00|      45.00000       41580.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A366                 200.000  TON |      44.08000       8816.00|      56.00000      11200.00|      46.00000        9200.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                1468.000  TON |      41.39000      60760.52|      48.00000      70464.00|      45.00000       66060.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 20045              |(   8   ) 03081             |(   9  ) 01039
                                         |TAYLOR SERVICES, INC.       |CARDWELL CORPORATION        |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      60.15000       3007.50|     138.00000       6900.00|      75.00000        3750.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      45.15000       4515.00|      97.00000       9700.00|      50.00000        5000.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424C360                1826.000  TON |      40.32000      73624.32|      46.00000      83996.00|      45.00000       82170.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range C/D                          |                            |                            |
0190 428B000                9093.000  LF  |       0.12000       1091.16|       0.10000        909.30|       0.15000        1363.95
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0200 430B000                 150.000  TON |      23.35000       3502.50|      30.00000       4500.00|      25.00000        3750.00
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0210 530A002                 137.000  LF  |      39.78000       5449.86|      30.00000       4110.00|      40.00000        5480.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A003                 307.000  LF  |      49.45000      15181.15|      45.00000      13815.00|      45.00000       13815.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A004                   8.000  LF  |      73.75000        590.00|      60.00000        480.00|      80.00000         640.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                  39.000  LF  |      93.53000       3647.67|      70.00000       2730.00|      90.00000        3510.00
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A008                  66.000  LF  |     150.50000       9933.00|     125.00000       8250.00|     140.00000        9240.00
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 600A000                          LUMP|   88618.00000      88618.00|   65000.00000      65000.00|   50000.00000       50000.00
 Mobilization                            |                            |                            |
0270 602A000                  13.000  EACH|     185.00000       2405.00|     100.00000       1300.00|     100.00000        1300.00
 Right Of Way Markers                    |                            |                            |
0280 606A000                 500.000  LF  |       9.00000       4500.00|       8.00000       4000.00|       6.00000        3000.00
 6" Underdrain Pipe                      |                            |                            |
0290 610C001                  49.000  TON |      32.00000       1568.00|      40.00000       1960.00|      50.00000        2450.00
 Loose Riprap, Class 2                   |                            |                            |
0300 610D000                  39.000  SQYD|       3.00000        117.00|       3.00000        117.00|       3.00000         117.00
 Filter Blanket                          |                            |                            |
0310 619A003                   4.000  EACH|     510.63000       2042.52|     500.00000       2000.00|     600.00000        2400.00
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 20045              |(   8   ) 03081             |(   9  ) 01039
                                         |TAYLOR SERVICES, INC.       |CARDWELL CORPORATION        |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 619A004                   4.000  EACH|     618.13000       2472.52|     650.00000       2600.00|     650.00000        2600.00
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A055                   1.000  EACH|     913.75000        913.75|     925.00000        925.00|     950.00000         950.00
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A056                   1.000  EACH|    1128.75000       1128.75|    1200.00000       1200.00|    1200.00000        1200.00
 42" Roadway Pipe End Treatment, Class 2 |                            |                            |
0350 619A059                   2.000  EACH|    2031.75000       4063.50|    2000.00000       4000.00|    2200.00000        4400.00
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0360 621A005                   1.000  EACH|    4837.50000       4837.50|    4900.00000       4900.00|    5000.00000        5000.00
 Junction Boxes, Type 1                  |                            |                            |
0370 621A013                   1.000  EACH|    4300.00000       4300.00|    4300.00000       4300.00|    4500.00000        4500.00
 Junction Boxes, Type Special            |                            |                            |
0380 621C027                   1.000  EACH|    2687.50000       2687.50|    2700.00000       2700.00|    3000.00000        3000.00
 Inlets, Type C                          |                            |                            |
0390 621D002                   1.000  EACH|     376.25000        376.25|     375.00000        375.00|     400.00000         400.00
 Inlet Units, Type C                     |                            |                            |
0400 650A000                2648.000  CUYD|      10.00000      26480.00|       0.00000          0.00|       8.00000       21184.00
 Topsoil                                 |                            |                            |
0410 650B000                3304.000  CUYD|       4.25000      14042.00|       5.25000      17346.00|       4.50000       14868.00
 Topsoil From Stockpiles                 |                            |                            |
0420 652A057                  10.000  ACRE|     700.00000       7000.00|     500.00000       5000.00|     650.00000        6500.00
 Seeding (Mix 3A)                        |                            |                            |
0430 652A061                   1.000  ACRE|     700.00000        700.00|     500.00000        500.00|     700.00000         700.00
 Seeding (Mix 3E)                        |                            |                            |
0440 652B055                  10.000  ACRE|     575.00000       5750.00|     400.00000       4000.00|     400.00000        4000.00
 Temporary Seeding (Mix 3AT)             |                            |                            |
0450 652D057                  10.000  ACRE|     700.00000       7000.00|     600.00000       6000.00|     600.00000        6000.00
 Seeding In Stubble (Mix 3A)             |                            |                            |
0460 656A000                  20.000  ACRE|     611.00000      12220.00|     500.00000      10000.00|     700.00000       14000.00
 Mulching, Class A, Type 1               |                            |                            |
0470 656A001                   1.000  ACRE|     751.67000        751.67|     500.00000        500.00|     800.00000         800.00
 Mulching, Class A, Type 2               |                            |                            |
0480 659A001                3084.000  SQYD|       1.70000       5242.80|       1.50000       4626.00|       2.50000        7710.00
 Erosion Control Netting, Class B        |                            |                            |
0490 665A000                   5.000  ACRE|     461.00000       2305.00|     300.00000       1500.00|     350.00000        1750.00
 Temporary Seeding                       |                            |                            |
0500 665B000                   5.000  ACRE|     432.00000       2160.00|     500.00000       2500.00|     400.00000        2000.00
 Temporary Mulching                      |                            |                            |
0510 665F000                 630.000  EACH|       5.00000       3150.00|       4.00000       2520.00|       6.00000        3780.00
 Hay Bales                               |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 038 -15
                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 20045              |(   8   ) 03081             |(   9  ) 01039
                                         |TAYLOR SERVICES, INC.       |CARDWELL CORPORATION        |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 665I000                 844.000  TON |      37.00000      31228.00|      34.00000      28696.00|      35.00000       29540.00
 Temporary Riprap, Class 2               |                            |                            |
0530 665J000               16118.000  LF  |       3.75000      60442.50|       3.00000      48354.00|       3.50000       56413.00
 Silt Fence, Type A                      |                            |                            |
0540 665K000                 360.000  CUYD|      12.00000       4320.00|       7.00000       2520.00|      20.00000        7200.00
 Drainage Sump Excavation                |                            |                            |
0550 666A001                  20.000  ACRE|     129.50000       2590.00|      10.00000        200.00|     100.00000        2000.00
 Pest Control Treatment                  |                            |                            |
0560 680A000                          LUMP|   30000.00000      30000.00|   10000.00000      10000.00|   30000.00000       30000.00
 Engineering Controls                    |                            |                            |
0570 701C000                   1.000  MILE|     322.50000        322.50|     500.00000        500.00|     375.00000         375.00
 Broken Temporary Traffic Stripe         |                            |                            |
0580 701C001                   3.000  MILE|     377.00000       1131.00|     500.00000       1500.00|     425.00000        1275.00
 Solid Temporary Traffic Stripe          |                            |                            |
0590 701D008                   3.000  MILE|     913.75000       2741.25|    1400.00000       4200.00|    1000.00000        3000.00
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0600 701D015                   1.000  MILE|     752.50000        752.50|    1300.00000       1300.00|     850.00000         850.00
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0610 702A041                   2.000  MILE|    4300.00000       8600.00|    5000.00000      10000.00|    4300.00000        8600.00
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0620 702A042                   1.000  MILE|    2150.00000       2150.00|    2300.00000       2300.00|    2100.00000        2100.00
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0630 702A043                   1.000  MILE|    4300.00000       4300.00|    5000.00000       5000.00|    4300.00000        4300.00
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0640 703A002                  60.000  SQFT|      16.25000        975.00|       5.00000        300.00|      20.00000        1200.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0650 705A011                 102.000  EACH|       5.38000        548.76|       5.00000        510.00|       6.00000         612.00
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0660 705A023                  15.000  EACH|       7.53000        112.95|       5.00000         75.00|       8.50000         127.50
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A032                  34.000  EACH|       7.53000        256.02|       5.00000        170.00|       8.50000         289.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0680 705A037                  81.000  EACH|       7.53000        609.93|       5.25000        425.25|       8.50000         688.50
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0690 740B000                 473.000  SQFT|      12.50000       5912.50|      12.00000       5676.00|      10.50000        4966.50
 Construction Signs                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 20045              |(   8   ) 03081             |(   9  ) 01039
                                         |TAYLOR SERVICES, INC.       |CARDWELL CORPORATION        |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 740D000                 120.000  EACH|      65.00000       7800.00|      60.00000       7200.00|      65.00000        7800.00
 Channelizing Drums                      |                            |                            |
0710 740E000                 100.000  EACH|      13.50000       1350.00|      20.00000       2000.00|      11.50000        1150.00
 Cones (36 Inches High)                  |                            |                            |
0720 740F002                  12.000  EACH|     182.85000       2194.20|     150.00000       1800.00|     300.00000        3600.00
 Barricades, Type III                    |                            |                            |
0730 740I005                   6.000  EACH|     197.00000       1182.00|     150.00000        900.00|     350.00000        2100.00
 Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                  26.000  EACH|      30.00000        780.00|      40.00000       1040.00|      80.00000        2080.00
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                 100.000  EACH|       7.15000        715.00|       5.00000        500.00|       7.00000         700.00
 Ballast For Cone                        |                            |                            |
0760 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $    983,284.19|             $  1,021,071.55|              $  1,120,339.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    983,284.19|             $  1,021,071.55|              $  1,120,339.30
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 13008              |(       )                   |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|   91000.00000      91000.00|                            |
 Clearing & Grubbing (Approximately 15   |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|   91000.00000      91000.00|                            |
 Removal Of Old Bridge, Station STA.     |                            |                            |
 44+20.00                                |                            |                            |
0030 210A000               51442.000  CUYD|       3.10000     159470.20|                            |
 Unclassified Excavation                 |                            |                            |
0040 210C000                1200.000  CUYD|       7.30000       8760.00|                            |
 Muck Excavation                         |                            |                            |
0050 210D011                 355.000  CUYD|       0.00000          0.00|                            |
 Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 485.000  CUYD|       6.10000       2958.50|                            |
 Structure Excavation                    |                            |                            |
0070 214B001                  93.000  CUYD|      42.70000       3971.10|                            |
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  84.000  RBST|     225.50000      18942.00|                            |
 Roadbed Processing                      |                            |                            |
0090 301A218               13545.000  SQYD|       6.70000      90751.50|                            |
 Soil Aggregate Base Course, Type C,     |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A338               13946.000  SQYD|       3.40000      47416.40|                            |
 Selected Soil Subbase Course, Type B,   |                            |                            |
 Road Mixed, 5" Compacted Thickness      |                            |                            |
0110 401A047               13533.000  SQYD|       0.60000       8119.80|                            |
 Bituminous Treatment A, MC-70           |                            |                            |
0120 405A000                1016.000  GAL |       0.90000        914.40|                            |
 Tack Coat                               |                            |                            |
0130 424A360                 924.000  TON |      39.80000      36775.20|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0140 424A366                 200.000  TON |      43.70000       8740.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                1468.000  TON |      39.00000      57252.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 13008              |(       )                   |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      85.10000       4255.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      45.00000       4500.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Leveling ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424C360                1826.000  TON |      38.20000      69753.20|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range C/D                          |                            |                            |
0190 428B000                9093.000  LF  |       0.10000        909.30|                            |
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Rolling                                 |                            |                            |
0200 430B000                 150.000  TON |      32.90000       4935.00|                            |
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0210 530A002                 137.000  LF  |      37.20000       5096.40|                            |
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A003                 307.000  LF  |      49.50000      15196.50|                            |
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A004                   8.000  LF  |      78.90000        631.20|                            |
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A005                  39.000  LF  |      91.50000       3568.50|                            |
 42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 530A008                  66.000  LF  |     156.40000      10322.40|                            |
 60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 600A000                          LUMP|  100000.00000     100000.00|                            |
 Mobilization                            |                            |                            |
0270 602A000                  13.000  EACH|     365.60000       4752.80|                            |
 Right Of Way Markers                    |                            |                            |
0280 606A000                 500.000  LF  |      14.60000       7300.00|                            |
 6" Underdrain Pipe                      |                            |                            |
0290 610C001                  49.000  TON |      54.80000       2685.20|                            |
 Loose Riprap, Class 2                   |                            |                            |
0300 610D000                  39.000  SQYD|       3.10000        120.90|                            |
 Filter Blanket                          |                            |                            |
0310 619A003                   4.000  EACH|     487.50000       1950.00|                            |
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 13008              |(       )                   |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 619A004                   4.000  EACH|     578.90000       2315.60|                            |
 30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A055                   1.000  EACH|     974.90000        974.90|                            |
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0340 619A056                   1.000  EACH|    1523.30000       1523.30|                            |
 42" Roadway Pipe End Treatment, Class 2 |                            |                            |
0350 619A059                   2.000  EACH|    2437.30000       4874.60|                            |
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0360 621A005                   1.000  EACH|    3656.00000       3656.00|                            |
 Junction Boxes, Type 1                  |                            |                            |
0370 621A013                   1.000  EACH|    4265.30000       4265.30|                            |
 Junction Boxes, Type Special            |                            |                            |
0380 621C027                   1.000  EACH|    3656.00000       3656.00|                            |
 Inlets, Type C                          |                            |                            |
0390 621D002                   1.000  EACH|     487.50000        487.50|                            |
 Inlet Units, Type C                     |                            |                            |
0400 650A000                2648.000  CUYD|      11.00000      29128.00|                            |
 Topsoil                                 |                            |                            |
0410 650B000                3304.000  CUYD|       4.60000      15198.40|                            |
 Topsoil From Stockpiles                 |                            |                            |
0420 652A057                  10.000  ACRE|     578.90000       5789.00|                            |
 Seeding (Mix 3A)                        |                            |                            |
0430 652A061                   1.000  ACRE|     597.20000        597.20|                            |
 Seeding (Mix 3E)                        |                            |                            |
0440 652B055                  10.000  ACRE|     365.60000       3656.00|                            |
 Temporary Seeding (Mix 3AT)             |                            |                            |
0450 652D057                  10.000  ACRE|     578.90000       5789.00|                            |
 Seeding In Stubble (Mix 3A)             |                            |                            |
0460 656A000                  20.000  ACRE|     548.40000      10968.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0470 656A001                   1.000  ACRE|     639.80000        639.80|                            |
 Mulching, Class A, Type 2               |                            |                            |
0480 659A001                3084.000  SQYD|       2.30000       7093.20|                            |
 Erosion Control Netting, Class B        |                            |                            |
0490 665A000                   5.000  ACRE|     365.60000       1828.00|                            |
 Temporary Seeding                       |                            |                            |
0500 665B000                   5.000  ACRE|     365.60000       1828.00|                            |
 Temporary Mulching                      |                            |                            |
0510 665F000                 630.000  EACH|      12.20000       7686.00|                            |
 Hay Bales                               |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 13008              |(       )                   |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 665I000                 844.000  TON |      54.80000      46251.20|                            |
 Temporary Riprap, Class 2               |                            |                            |
0530 665J000               16118.000  LF  |       4.60000      74142.80|                            |
 Silt Fence, Type A                      |                            |                            |
0540 665K000                 360.000  CUYD|      60.90000      21924.00|                            |
 Drainage Sump Excavation                |                            |                            |
0550 666A001                  20.000  ACRE|      30.00000        600.00|                            |
 Pest Control Treatment                  |                            |                            |
0560 680A000                          LUMP|   30000.00000      30000.00|                            |
 Engineering Controls                    |                            |                            |
0570 701C000                   1.000  MILE|     455.80000        455.80|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0580 701C001                   3.000  MILE|     569.70000       1709.10|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0590 701D008                   3.000  MILE|    1367.40000       4102.20|                            |
 Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0600 701D015                   1.000  MILE|    1367.40000       1367.40|                            |
 Broken Traffic Stripe Removed (Plastic) |                            |                            |
0610 702A041                   2.000  MILE|    4557.80000       9115.60|                            |
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0620 702A042                   1.000  MILE|    2051.00000       2051.00|                            |
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0630 702A043                   1.000  MILE|    4557.80000       4557.80|                            |
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0640 703A002                  60.000  SQFT|       2.90000        174.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0650 705A011                 102.000  EACH|       5.70000        581.40|                            |
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0660 705A023                  15.000  EACH|       5.70000         85.50|                            |
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0670 705A032                  34.000  EACH|       5.70000        193.80|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0680 705A037                  81.000  EACH|       5.70000        461.70|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0690 740B000                 473.000  SQFT|      18.30000       8655.90|                            |
 Construction Signs                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 038                     CONTRACT ID : 20020426038                  COUNTIES : WASHINGTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(  10  ) 13008              |(       )                   |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0700 740D000                 120.000  EACH|      73.10000       8772.00|                            |
 Channelizing Drums                      |                            |                            |
0710 740E000                 100.000  EACH|      14.60000       1460.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0720 740F002                  12.000  EACH|     426.50000       5118.00|                            |
 Barricades, Type III                    |                            |                            |
0730 740I005                   6.000  EACH|     347.30000       2083.80|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                  26.000  EACH|      60.90000       1583.40|                            |
 Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                 100.000  EACH|       8.50000        850.00|                            |
 Ballast For Cone                        |                            |                            |
0760 999 000                 750.000  HOUR|       0.80000        600.00|                            |
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,200,897.70|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,200,897.70|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :  175      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0520(200)
    for constructing the Resurfacing, Traffic Stripe, and
    Shoulder Widening on C.R.#9 from S.R.#160 to U.S.#31 south
    of Bangor. Length - 5.765 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   23009          WHITAKER CONTRACTING CORPORATION                                       $  1,157,765.99     100.0000%
    2   18050          RICHARDS & SONS CONSTRUCTION CO., INC.                                 $  1,285,254.32     111.0116%
    3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  1,394,297.50     120.4300%
    4   16048          WALKER PATTON COMPANY, INC.                                            $  1,521,576.93     131.4235%
    5   01018          APAC-ALABAMA, INC.                                                     $  1,902,195.06     164.2988%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2  ) 18050              |(   3  ) 04013
                                         |WHITAKER CONTRACTING CORPOR |RICHARDS & SONS CONSTRUCTIO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   22500.00000      22500.00|   33750.00000      33750.00|   40000.00000       40000.00
 Clearing & Grubbing (Approximately 45   |                            |                            |
 Acres)                                  |                            |                            |
0020 206D000                  76.000  LF  |      15.75000       1197.00|      40.00000       3040.00|       5.25000         399.00
 Removing Pipe                           |                            |                            |
0030 209A000                  65.000  EACH|     100.00000       6500.00|     150.00000       9750.00|     105.00000        6825.00
 Mailbox Reset, Single                   |                            |                            |
0040 210A000               12924.000  CUYD|       3.07000      39676.68|       4.50000      58158.00|       5.25000       67851.00
 Unclassified Excavation                 |                            |                            |
0050 210D023               22897.000  CUYD|       4.55000     104181.35|       6.00000     137382.00|       6.30000      144251.10
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement) (A-4 (0) Or Better)        |                            |                            |
0060 214A000                 501.000  CUYD|      19.07000       9554.07|       5.00000       2505.00|      10.50000        5260.50
 Structure Excavation                    |                            |                            |
0070 214B001                 160.000  CUYD|      19.50000       3120.00|      25.00000       4000.00|      26.25000        4200.00
 Foundation Backfill, Commercial         |                            |                            |
0080 401B108               69700.000  SQYD|       0.58020      40439.94|       0.75000      52275.00|       0.70000       48790.00
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0090 405A000                2030.000  GAL |       1.00000       2030.00|       0.92000       1867.60|       0.85000        1725.50
 Tack Coat                               |                            |                            |
0100 429A221                5350.000  TON |      33.71000     180348.50|      37.62000     201267.00|      35.00000      187250.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0110 429B229                8900.000  TON |      28.25000     251425.00|      32.90000     292810.00|      30.60000      272340.00
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0120 429C224                 137.000  TON |      64.27000       8804.99|      63.80000       8740.60|      59.35000        8130.95
 Improved Bituminous Concrete Base Layer |                            |                            |
 Patching, 1" Maximum Aggregate Size Mix,|                            |                            |
 ESAL Range B                            |                            |                            |
0130 430B022                 370.000  TON |      12.50000       4625.00|      13.50000       4995.00|      26.25000        9712.50
 Aggregate Surfacing (ALDOT #810 Or 8910 |                            |                            |
0140 502A000                9958.000  LB  |       1.25000      12447.50|       0.54000       5377.32|       1.05000       10455.90
 Steel Reinforcement                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2   ) 18050             |(   3  ) 04013
                                         |WHITAKER CONTRACTING CORPOR |RICHARDS & SONS CONSTRUCTIO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524B011                  81.000  CUYD|     623.00000      50463.00|     375.00000      30375.00|     525.02000       42526.62
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0160 530A001                  80.000  LF  |      38.30000       3064.00|      25.00000       2000.00|      31.50000        2520.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0170 530A004                  72.000  LF  |      59.50000       4284.00|      55.00000       3960.00|      78.75000        5670.00
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A101                  16.000  LF  |      45.72000        731.52|      30.00000        480.00|      47.25000         756.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0190 530A102                  16.000  LF  |      50.54000        808.64|      35.00000        560.00|      63.00000        1008.00
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0200 535A078                 300.000  LF  |      31.00000       9300.00|      19.00000       5700.00|      26.25000        7875.00
 15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0210 535A080                 176.000  LF  |      35.60000       6265.60|      21.00000       3696.00|      31.50000        5544.00
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0220 535B090                  36.000  LF  |      48.00000       1728.00|      25.00000        900.00|      47.25000        1701.00
 18" Span, 11" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0230 538A110                  60.000  LF  |     700.00000      42000.00|    1225.00000      73500.00|    1300.00000       78000.00
 60"Roadway Pipe                         |                            |                            |
 Rehabilitation(Insituform)              |                            |                            |
0240 600A000                          LUMP|   63000.00000      63000.00|   34000.00000      34000.00|   35000.00000       35000.00
 Mobilization                            |                            |                            |
0250 619A002                  22.000  EACH|     650.00000      14300.00|     550.00000      12100.00|     525.02000       11550.44
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A003                   6.000  EACH|     760.00000       4560.00|     650.00000       3900.00|     682.53000        4095.18
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A055                   2.000  EACH|    1850.00000       3700.00|    1750.00000       3500.00|    2625.12000        5250.24
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0280 619A059                   2.000  EACH|    4550.00000       9100.00|    4425.00000       8850.00|    5250.25000       10500.50
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0290 619A100                  24.000  EACH|     560.00000      13440.00|     450.00000      10800.00|     525.02000       12600.48
 15" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0300 619A101                  14.000  EACH|     650.00000       9100.00|     500.00000       7000.00|     525.03000        7350.42
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2   ) 18050             |(   3  ) 04013
                                         |WHITAKER CONTRACTING CORPOR |RICHARDS & SONS CONSTRUCTIO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 619B115                   4.000  EACH|     650.00000       2600.00|     550.00000       2200.00|     787.54000        3150.16
 18" Span, 11" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
0320 620A000                   4.000  CUYD|    1000.00000       4000.00|     600.00000       2400.00|     682.53000        2730.12
 Minor Structure Concrete                |                            |                            |
0330 630A001                1875.000  LF  |      10.50000      19687.50|      11.30000      21187.50|      10.34000       19387.50
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0340 630C070                   4.000  EACH|    1280.00000       5120.00|    1375.00000       5500.00|    1417.57000        5670.28
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0350 641A001                2984.000  LF  |       6.00000      17904.00|       8.50000      25364.00|      15.75000       46998.00
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
0360 641A002                  57.000  LF  |       6.10000        347.70|      11.25000        641.25|      26.25000        1496.25
 1 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
0370 641A049                  65.000  LF  |       6.50000        422.50|      14.00000        910.00|      57.75000        3753.75
 6 Inch P.V.C. Water Main Laid           |                            |                            |
0380 641A062                  80.000  LF  |       4.20000        336.00|      11.25000        900.00|      42.00000        3360.00
 3 Inch P.V.C. Water Main Laid           |                            |                            |
0390 643A000                   6.000  EACH|     600.00000       3600.00|     500.00000       3000.00|     157.51000         945.06
 Water Meters Reset                      |                            |                            |
0400 650B000                9928.000  CUYD|       5.47000      54306.16|       2.25000      22338.00|       4.20000       41697.60
 Topsoil From Stockpiles                 |                            |                            |
0410 652A053                  10.000  ACRE|     550.00000       5500.00|     591.00000       5910.00|     577.53000        5775.30
 Seeding (Mix 1E)                        |                            |                            |
0420 656A000                   6.000  ACRE|     300.00000       1800.00|     322.00000       1932.00|     315.02000        1890.12
 Mulching, Class A, Type 1               |                            |                            |
0430 656A001                   4.000  ACRE|     400.00000       1600.00|     430.00000       1720.00|     420.02000        1680.08
 Mulching, Class A, Type 2               |                            |                            |
0440 658A001                  35.000  ACRE|     947.00000      33145.00|    1020.00000      35700.00|     994.40000       34804.00
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0450 665A000                  10.000  ACRE|     350.00000       3500.00|     375.00000       3750.00|     367.52000        3675.20
 Temporary Seeding                       |                            |                            |
0460 665B000                  10.000  ACRE|     300.00000       3000.00|     325.00000       3250.00|     315.02000        3150.20
 Temporary Mulching                      |                            |                            |
0470 665F000                 227.000  EACH|       8.00000       1816.00|       8.00000       1816.00|       5.25000        1191.75
 Hay Bales                               |                            |                            |
0480 665I000                  26.000  TON |      50.00000       1300.00|      20.00000        520.00|      42.00000        1092.00
 Temporary Riprap, Class 2               |                            |                            |
0490 665J000               27050.000  LF  |       1.00000      27050.00|       2.05000      55452.50|       3.67000       99273.50
 Silt Fence, Type A                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23009              |(   2   ) 18050             |(   3  ) 04013
                                         |WHITAKER CONTRACTING CORPOR |RICHARDS & SONS CONSTRUCTIO |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 680A000                          LUMP|    2000.00000       2000.00|   25500.00000      25500.00|   25001.17000       25001.17
 Engineering Controls                    |                            |                            |
0510 701A030                  12.000  MILE|     590.00000       7080.00|     634.00000       7608.00|     619.47000        7433.64
 Solid White, Class 2T, Type A, Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0520 701A034                   9.000  MILE|     590.00000       5310.00|     634.00000       5706.00|     619.47000        5575.23
 Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
 Stripe                                  |                            |                            |
0530 701A044                   2.000  MILE|     300.00000        600.00|     325.00000        650.00|     315.01000         630.02
 Broken Yellow, Class 2T, Type A,        |                            |                            |
 Traffic Stripe                          |                            |                            |
0540 701C000                   6.000  MILE|     300.00000       1800.00|     325.00000       1950.00|     315.02000        1890.12
 Broken Temporary Traffic Stripe         |                            |                            |
0550 701C001                  27.000  MILE|     320.00000       8640.00|     345.00000       9315.00|     336.01000        9072.27
 Solid Temporary Traffic Stripe          |                            |                            |
0560 703A002                 852.000  SQFT|       1.80000       1533.60|       2.00000       1704.00|       1.89000        1610.28
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0570 703B002                 279.000  SQFT|       2.80000        781.20|       3.00000        837.00|       2.94000         820.26
 Traffic Control Legends, Class 2, Type  |                            |                            |
0580 705A032                 100.000  EACH|       4.80000        480.00|       5.20000        520.00|       5.04000         504.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0590 705A037                 700.000  EACH|       5.00000       3500.00|       5.40000       3780.00|       5.25000        3675.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0600 710A120                 315.000  SQFT|      14.70000       4630.50|      14.75000       4646.25|      15.56000        4901.40
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thickness (Type III  Or Type IV     |                            |                            |
 Background)                             |                            |                            |
0610 710B001                 568.000  LF  |       5.78000       3283.04|       5.05000       2868.40|       6.11000        3470.48
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0620 740B000                 581.000  SQFT|       8.00000       4648.00|       7.90000       4589.90|       7.78000        4520.18
 Construction Signs                      |                            |                            |
0630 740D000                  50.000  EACH|      60.00000       3000.00|      56.00000       2800.00|      66.67000        3333.50
 Channelizing Drums                      |                            |                            |
0640 740E000                  75.000  EACH|      10.00000        750.00|      14.00000       1050.00|      13.33000         999.75
 Cones (36 Inches High)                  |                            |                            |
    SECTION TOTALS                       |             $  1,157,765.99|             $  1,285,254.32|              $  1,394,297.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,157,765.99|             $  1,285,254.32|              $  1,394,297.50
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 16048              |(   5   ) 01018             |(      )
                                         |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|  234003.00000     234003.00|  168132.00000     168132.00|
 Clearing & Grubbing (Approximately 45   |                            |                            |
 Acres)                                  |                            |                            |
0020 206D000                  76.000  LF  |       6.00000        456.00|      11.03000        838.28|
 Removing Pipe                           |                            |                            |
0030 209A000                  65.000  EACH|     100.00000       6500.00|     195.00000      12675.00|
 Mailbox Reset, Single                   |                            |                            |
0040 210A000               12924.000  CUYD|       7.50000      96930.00|       8.82000     113989.68|
 Unclassified Excavation                 |                            |                            |
0050 210D023               22897.000  CUYD|       6.02000     137839.94|      10.75000     246142.75|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement) (A-4 (0) Or Better)        |                            |                            |
0060 214A000                 501.000  CUYD|      29.94000      14999.94|       9.92000       4969.92|
 Structure Excavation                    |                            |                            |
0070 214B001                 160.000  CUYD|      22.00000       3520.00|      25.36000       4057.60|
 Foundation Backfill, Commercial         |                            |                            |
0080 401B108               69700.000  SQYD|       0.62000      43214.00|       0.65000      45305.00|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0090 405A000                2030.000  GAL |       0.85000       1725.50|       1.23000       2496.90|
 Tack Coat                               |                            |                            |
0100 429A221                5350.000  TON |      35.00000     187250.00|      37.98000     203193.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0110 429B229                8900.000  TON |      30.60000     272340.00|      34.13000     303757.00|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0120 429C224                 137.000  TON |      59.35000       8130.95|      80.54000      11033.98|
 Improved Bituminous Concrete Base Layer |                            |                            |
 Patching, 1" Maximum Aggregate Size Mix,|                            |                            |
 ESAL Range B                            |                            |                            |
0130 430B022                 370.000  TON |      14.00000       5180.00|      26.88000       9945.60|
 Aggregate Surfacing (ALDOT #810 Or 8910 |                            |                            |
0140 502A000                9958.000  LB  |       0.70000       6970.60|       1.27000      12646.66|
 Steel Reinforcement                     |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 039 -7
                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 16048              |(   5   ) 01018             |(      )
                                         |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524B011                  81.000  CUYD|     687.00000      55647.00|     606.38000      49116.78|
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0160 530A001                  80.000  LF  |      23.00000       1840.00|      78.83000       6306.40|
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0170 530A004                  72.000  LF  |      66.00000       4752.00|     101.16000       7283.52|
 36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0180 530A101                  16.000  LF  |      48.00000        768.00|      78.83000       1261.28|
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0190 530A102                  16.000  LF  |      52.00000        832.00|      84.89000       1358.24|
 24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
 (Extension)                             |                            |                            |
0200 535A078                 300.000  LF  |      19.00000       5700.00|      77.18000      23154.00|
 15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0210 535A080                 176.000  LF  |      23.00000       4048.00|      78.83000      13874.08|
 18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0220 535B090                  36.000  LF  |      37.90000       1364.40|      84.62000       3046.32|
 18" Span, 11" Rise Side Drain Pipe      |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0230 538A110                  60.000  LF  |    1066.00000      63960.00|    1191.00000      71460.00|
 60"Roadway Pipe                         |                            |                            |
 Rehabilitation(Insituform)              |                            |                            |
0240 600A000                          LUMP|  101626.00000     101626.00|   58650.00000      58650.00|
 Mobilization                            |                            |                            |
0250 619A002                  22.000  EACH|     500.00000      11000.00|     826.88000      18191.36|
 18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A003                   6.000  EACH|     750.00000       4500.00|     992.25000       5953.50|
 24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A055                   2.000  EACH|    1750.00000       3500.00|    3858.75000       7717.50|
 36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0280 619A059                   2.000  EACH|    4000.00000       8000.00|    7166.25000      14332.50|
 60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0290 619A100                  24.000  EACH|     450.00000      10800.00|    1378.13000      33075.12|
 15" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0300 619A101                  14.000  EACH|     500.00000       7000.00|    1681.31000      23538.34|
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 16048              |(   5   ) 01018             |(      )
                                         |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 619B115                   4.000  EACH|     550.00000       2200.00|    1405.69000       5622.76|
 18" Span, 11" Rise Side Drain Pipe End  |                            |                            |
 Treatment, Class 1                      |                            |                            |
0320 620A000                   4.000  CUYD|    1000.00000       4000.00|    1890.00000       7560.00|
 Minor Structure Concrete                |                            |                            |
0330 630A001                1875.000  LF  |      10.50000      19687.50|      11.03000      20681.25|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0340 630C070                   4.000  EACH|    1280.00000       5120.00|    1344.00000       5376.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0350 641A001                2984.000  LF  |       5.75000      17158.00|      24.54000      73227.36|
 3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
0360 641A002                  57.000  LF  |       7.50000        427.50|      25.36000       1445.52|
 1 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
0370 641A049                  65.000  LF  |      12.00000        780.00|      29.77000       1935.05|
 6 Inch P.V.C. Water Main Laid           |                            |                            |
0380 641A062                  80.000  LF  |       9.50000        760.00|      28.39000       2271.20|
 3 Inch P.V.C. Water Main Laid           |                            |                            |
0390 643A000                   6.000  EACH|     150.00000        900.00|     551.25000       3307.50|
 Water Meters Reset                      |                            |                            |
0400 650B000                9928.000  CUYD|       3.00000      29784.00|       5.51000      54703.28|
 Topsoil From Stockpiles                 |                            |                            |
0410 652A053                  10.000  ACRE|     550.00000       5500.00|     577.50000       5775.00|
 Seeding (Mix 1E)                        |                            |                            |
0420 656A000                   6.000  ACRE|     300.00000       1800.00|     315.00000       1890.00|
 Mulching, Class A, Type 1               |                            |                            |
0430 656A001                   4.000  ACRE|     400.00000       1600.00|     420.00000       1680.00|
 Mulching, Class A, Type 2               |                            |                            |
0440 658A001                  35.000  ACRE|     947.00000      33145.00|     994.35000      34802.25|
 Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0450 665A000                  10.000  ACRE|     350.00000       3500.00|     367.50000       3675.00|
 Temporary Seeding                       |                            |                            |
0460 665B000                  10.000  ACRE|     300.00000       3000.00|     315.00000       3150.00|
 Temporary Mulching                      |                            |                            |
0470 665F000                 227.000  EACH|       5.00000       1135.00|       6.07000       1377.89|
 Hay Bales                               |                            |                            |
0480 665I000                  26.000  TON |      22.00000        572.00|      55.13000       1433.38|
 Temporary Riprap, Class 2               |                            |                            |
0490 665J000               27050.000  LF  |       1.00000      27050.00|       3.31000      89535.50|
 Silt Fence, Type A                      |                            |                            |
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    CALL ORDER   : 039                     CONTRACT ID : 20020426039                  COUNTIES : BLOUNT
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 16048              |(   5   ) 01018             |(      )
                                         |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 680A000                          LUMP|   15000.00000      15000.00|   58800.00000      58800.00|
 Engineering Controls                    |                            |                            |
0510 701A030                  12.000  MILE|     600.00000       7200.00|     630.00000       7560.00|
 Solid White, Class 2T, Type A, Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0520 701A034                   9.000  MILE|     600.00000       5400.00|     630.00000       5670.00|
 Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
 Stripe                                  |                            |                            |
0530 701A044                   2.000  MILE|     325.00000        650.00|     341.25000        682.50|
 Broken Yellow, Class 2T, Type A,        |                            |                            |
 Traffic Stripe                          |                            |                            |
0540 701C000                   6.000  MILE|     250.00000       1500.00|     262.50000       1575.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0550 701C001                  27.000  MILE|     300.00000       8100.00|     315.00000       8505.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0560 703A002                 852.000  SQFT|       1.60000       1363.20|       1.68000       1431.36|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0570 703B002                 279.000  SQFT|       1.60000        446.40|       1.68000        468.72|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0580 705A032                 100.000  EACH|       4.25000        425.00|       4.46000        446.00|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0590 705A037                 700.000  EACH|       4.25000       2975.00|       4.46000       3122.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0600 710A120                 315.000  SQFT|      14.00000       4410.00|      14.33000       4513.95|
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thickness (Type III  Or Type IV     |                            |                            |
 Background)                             |                            |                            |
0610 710B001                 568.000  LF  |       5.50000       3124.00|       4.97000       2822.96|
 Roadway Sign Post (#3 "U" Channel       |                            |                            |
 Galvanized Steel)                       |                            |                            |
0620 740B000                 581.000  SQFT|       7.00000       4067.00|       7.72000       4485.32|
 Construction Signs                      |                            |                            |
0630 740D000                  50.000  EACH|      70.00000       3500.00|      82.28000       4114.00|
 Channelizing Drums                      |                            |                            |
0640 740E000                  75.000  EACH|      12.00000        900.00|      13.96000       1047.00|
 Cones (36 Inches High)                  |                            |                            |
    SECTION TOTALS                       |             $  1,521,576.93|             $  1,902,195.06|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,521,576.93|             $  1,902,195.06|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : BRZ-0800(204)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on Stadium Drive over a tributary to Alexandria
    Creek in Alexandria.  Length 0.056 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   16032          PRICHARD CONSTRUCTION COMPANY                                          $    159,465.36     100.0000%
    2   04009          W. W. DYAR & SONS, INC.                                                $    165,297.32     103.6572%
    3   16016          JOHN PLOTT COMPANY, INC.                                               $    175,543.86     110.0828%
    4   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    184,316.15     115.5838%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2  ) 04009              |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    6000.00000       6000.00|    6800.00000       6800.00|       0.01000           0.01
 Clearing & Grubbing (Approximately 0.75 |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|    8000.00000       8000.00|    9800.00000       9800.00|    6880.00000        6880.00
 Removal Of Old Bridge, Station STA 6+44 |                            |                            |
 13                                      |                            |                            |
0030 210A000                  39.000  CUYD|       7.00000        273.00|      10.00000        390.00|       6.65000         259.35
 Unclassified Excavation                 |                            |                            |
0040 210D001                 329.000  CUYD|      10.00000       3290.00|      12.00000       3948.00|      15.75000        5181.75
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 179.000  CUYD|       8.00000       1432.00|       9.00000       1611.00|      11.25000        2013.75
 Structure Excavation                    |                            |                            |
0060 214B001                 269.000  CUYD|      28.00000       7532.00|      28.00000       7532.00|      27.30000        7343.70
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   3.000  RBST|    2155.00000       6465.00|    2041.00000       6123.00|     800.00000        2400.00
 Roadbed Processing                      |                            |                            |
0080 301A012                 584.000  SQYD|      18.01000      10517.84|      17.61000      10284.24|      11.40000        6657.60
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 584.000  SQYD|       2.50000       1460.00|       1.93000       1127.12|       1.85000        1080.40
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  18.000  GAL |       1.50000         27.00|       1.27000         22.86|      53.20000         957.60
 Tack Coat                               |                            |                            |
0110 424A340                  74.000  TON |      80.00000       5920.00|      81.25000       6012.50|     133.00000        9842.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                  98.000  TON |      60.49000       5928.02|      64.35000       6306.30|     120.00000       11760.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  12.000  TON |      30.00000        360.00|      28.00000        336.00|      19.00000         228.00
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               33565.000  LB  |       0.50000      16782.50|       0.50000      16782.50|       0.51000       17118.15
 Steel Reinforcement                     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524A011                 167.000  CUYD|     300.00000      50100.00|     300.00000      50100.00|     335.00000       55945.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0160 600A000                          LUMP|    9000.00000       9000.00|   12000.00000      12000.00|   22210.00000       22210.00
 Mobilization                            |                            |                            |
0170 610C001                 150.000  TON |      30.00000       4500.00|      28.00000       4200.00|      27.00000        4050.00
 Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 118.000  SQYD|       6.00000        708.00|       4.00000        472.00|       2.50000         295.00
 Filter Blanket, Geotextile              |                            |                            |
0190 636A002                 110.000  LF  |       4.00000        440.00|       5.00000        550.00|      13.00000        1430.00
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0200 650A000                 112.000  CUYD|      10.00000       1120.00|      12.00000       1344.00|       8.50000         952.00
 Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|    1000.00000       1000.00|    1100.00000       1100.00|     900.00000         900.00
 Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|    1000.00000       1000.00|    1100.00000       1100.00|     900.00000         900.00
 Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       9.00000        450.00|       5.00000        250.00|       6.00000         300.00
 Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       8.00000       1600.00|       4.00000        800.00|       3.40000         680.00
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    5185.00000        5185.00
 Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|    2000.00000        2000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|    2500.00000        2500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0280 701C001                   1.000  MILE|     735.00000        735.00|     715.00000        715.00|     500.00000         500.00
 Solid Temporary Traffic Stripe          |                            |                            |
0290 703A002                  40.000  SQFT|       3.00000        120.00|       1.52000         60.80|       6.65000         266.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0300 705A037                   8.000  EACH|      10.00000         80.00|       5.50000         44.00|      13.30000         106.40
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 245.000  SQFT|      11.00000       2695.00|      12.00000       2940.00|       9.30000        2278.50
 Construction Signs                      |                            |                            |
0320 740C000                  21.000  SQFT|      10.00000        210.00|      26.00000        546.00|      10.65000         223.65
 Special Construction Signs              |                            |                            |
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    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 16016
                                         |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |JOHN PLOTT COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740F002                   8.000  EACH|     250.00000       2000.00|     250.00000       2000.00|     200.00000        1600.00
 Barricades, Type III                    |                            |                            |
0340 740I005                   4.000  EACH|     300.00000       1200.00|     150.00000        600.00|     375.00000        1500.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    159,465.36|             $    165,297.32|              $    175,543.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    159,465.36|             $    165,297.32|              $    175,543.86
====================================================================================================================================
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    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(       )                   |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|   13000.00000      13000.00|                            |
 Clearing & Grubbing (Approximately 0.75 |                            |                            |
 Acres)                                  |                            |                            |
0020 206A000                          LUMP|    3000.00000       3000.00|                            |
 Removal Of Old Bridge, Station STA 6+44 |                            |                            |
 13                                      |                            |                            |
0030 210A000                  39.000  CUYD|      17.00000        663.00|                            |
 Unclassified Excavation                 |                            |                            |
0040 210D001                 329.000  CUYD|       4.40000       1447.60|                            |
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement)                            |                            |                            |
0050 214A000                 179.000  CUYD|      19.00000       3401.00|                            |
 Structure Excavation                    |                            |                            |
0060 214B001                 269.000  CUYD|      39.00000      10491.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   3.000  RBST|     900.00000       2700.00|                            |
 Roadbed Processing                      |                            |                            |
0080 301A012                 584.000  SQYD|      21.00000      12264.00|                            |
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 584.000  SQYD|       2.20000       1284.80|                            |
 Bituminous Treatment A                  |                            |                            |
0100 405A000                  18.000  GAL |       1.50000         27.00|                            |
 Tack Coat                               |                            |                            |
0110 424A340                  74.000  TON |      70.00000       5180.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                  98.000  TON |      76.00000       7448.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  12.000  TON |      40.00000        480.00|                            |
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0140 502A000               33565.000  LB  |       0.55000      18460.75|                            |
 Steel Reinforcement                     |                            |                            |
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    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(       )                   |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524A011                 167.000  CUYD|     350.00000      58450.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0160 600A000                          LUMP|   24000.00000      24000.00|                            |
 Mobilization                            |                            |                            |
0170 610C001                 150.000  TON |      27.00000       4050.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 118.000  SQYD|       2.00000        236.00|                            |
 Filter Blanket, Geotextile              |                            |                            |
0190 636A002                 110.000  LF  |       5.00000        550.00|                            |
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0200 650A000                 112.000  CUYD|       4.00000        448.00|                            |
 Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|    1200.00000       1200.00|                            |
 Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|     800.00000        800.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       7.00000        350.00|                            |
 Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       4.00000        800.00|                            |
 Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    5500.00000       5500.00|                            |
 Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|     665.00000        665.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|     760.00000        760.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0280 701C001                   1.000  MILE|     285.00000        285.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0290 703A002                  40.000  SQFT|       2.30000         92.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0300 705A037                   8.000  EACH|       7.00000         56.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 245.000  SQFT|      11.00000       2695.00|                            |
 Construction Signs                      |                            |                            |
0320 740C000                  21.000  SQFT|      12.00000        252.00|                            |
 Special Construction Signs              |                            |                            |
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    CALL ORDER   : 040                     CONTRACT ID : 20020426040                  COUNTIES : CALHOUN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 07003              |(       )                   |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740F002                   8.000  EACH|     250.00000       2000.00|                            |
 Barricades, Type III                    |                            |                            |
0340 740I005                   4.000  EACH|     320.00000       1280.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    184,316.15|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    184,316.15|             $          0.00|              $
====================================================================================================================================
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    CALL ORDER   : 041                     CONTRACT ID : 20020426041                  COUNTIES : CLEBURNE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACGBBRZ-1500(203)
    for constructing the Bridge Replacement (Bridge Culvert) on
    C.R.#36 at Turner Creek southeast of Five Points.  Length
    0.007 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   12019          LEVERETT CONSTRUCTION COMPANY                                          $     97,297.70     100.0000%
    2   16032          PRICHARD CONSTRUCTION COMPANY                                          $     97,502.00     100.2100%
    3   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $     97,639.70     100.3515%
    4   23044          WARE CONSTRUCTION CO., INC.                                            $     99,296.67     102.0545%
    5   16016          JOHN PLOTT COMPANY, INC.                                               $    126,129.60     129.6327%
    6   04009          W. W. DYAR & SONS, INC.                                                $    126,163.00     129.6670%
    7   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    126,219.90     129.7255%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20020426041                  COUNTIES : CLEBURNE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 12019              |(   2  ) 16032              |(   3  ) 08077
                                         |LEVERETT CONSTRUCTION COMPA |PRICHARD CONSTRUCTION COMPA |HASTINGS GENERAL CONTRACTING, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    1500.00000       1500.00|    5000.00000       5000.00|    5000.00000        5000.00
 Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 487.000  CUYD|       5.00000       2435.00|      10.00000       4870.00|       6.00000        2922.00
 Structure Excavation                    |                            |                            |
0030 214B001                  78.000  CUYD|      28.00000       2184.00|      28.00000       2184.00|      14.00000        1092.00
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               30986.000  LB  |       0.45000      13943.70|       0.50000      15493.00|       0.45000       13943.70
 Steel Reinforcement                     |                            |                            |
0050 524A011                 181.000  CUYD|     350.00000      63350.00|     285.00000      51585.00|     300.00000       54300.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    5000.00000        5000.00
 Mobilization                            |                            |                            |
0070 610C001                 200.000  TON |      25.00000       5000.00|      30.00000       6000.00|      22.00000        4400.00
 Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 120.000  SQYD|       2.50000        300.00|       5.00000        600.00|       2.00000         240.00
 Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       4.50000        225.00|       5.00000        250.00|       5.00000         250.00
 Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       3.00000       1200.00|       5.00000       2000.00|       4.00000        1600.00
 Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|     500.00000        500.00|    2000.00000       2000.00|    2500.00000        2500.00
 Engineering Controls                    |                            |                            |
0120 740B000                 266.000  SQFT|      10.00000       2660.00|      10.00000       2660.00|      12.00000        3192.00
 Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     200.00000       1600.00|     250.00000       2000.00|     300.00000        2400.00
 Barricades, Type III                    |                            |                            |
0140 740I005                   4.000  EACH|     100.00000        400.00|     215.00000        860.00|     200.00000         800.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $     97,297.70|             $     97,502.00|              $     97,639.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $     97,297.70|             $     97,502.00|              $     97,639.70
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20020426041                  COUNTIES : CLEBURNE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 23044              |(   5   ) 16016             |(   6  ) 04009
                                         |WARE CONSTRUCTION CO., INC. |JOHN PLOTT COMPANY, INC.    |W. W. DYAR & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    6500.00000       6500.00|    7330.00000       7330.00|   15000.00000       15000.00
 Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 487.000  CUYD|       6.75000       3287.25|      20.00000       9740.00|      12.00000        5844.00
 Structure Excavation                    |                            |                            |
0030 214B001                  78.000  CUYD|      23.00000       1794.00|      28.40000       2215.20|      28.00000        2184.00
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               30986.000  LB  |       0.47000      14563.42|       0.55000      17042.30|       0.50000       15493.00
 Steel Reinforcement                     |                            |                            |
0050 524A011                 181.000  CUYD|     280.00000      50680.00|     380.00000      68780.00|     320.00000       57920.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    8500.00000       8500.00|    6400.00000       6400.00|   11000.00000       11000.00
 Mobilization                            |                            |                            |
0070 610C001                 200.000  TON |      25.00000       5000.00|      28.75000       5750.00|      28.00000        5600.00
 Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 120.000  SQYD|       1.25000        150.00|       2.30000        276.00|       4.00000         480.00
 Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       3.00000        150.00|       6.85000        342.50|       5.00000         250.00
 Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       4.50000       1800.00|       3.50000       1400.00|       4.00000        1600.00
 Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    5000.00000        5000.00
 Engineering Controls                    |                            |                            |
0120 740B000                 266.000  SQFT|      12.00000       3192.00|       9.60000       2553.60|      12.00000        3192.00
 Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     245.00000       1960.00|     205.00000       1640.00|     250.00000        2000.00
 Barricades, Type III                    |                            |                            |
0140 740I005                   4.000  EACH|     180.00000        720.00|     165.00000        660.00|     150.00000         600.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $     99,296.67|             $    126,129.60|              $    126,163.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $     99,296.67|             $    126,129.60|              $    126,163.00
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 041                     CONTRACT ID : 20020426041                  COUNTIES : CLEBURNE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07003              |(       )                   |(      )
                                         |R.E. GRILLS CONSTRUCTION CO |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    3000.00000       3000.00|                            |
 Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 487.000  CUYD|      19.00000       9253.00|                            |
 Structure Excavation                    |                            |                            |
0030 214B001                  78.000  CUYD|      40.00000       3120.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0040 502A000               30986.000  LB  |       0.65000      20140.90|                            |
 Steel Reinforcement                     |                            |                            |
0050 524A011                 181.000  CUYD|     340.00000      61540.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   12000.00000      12000.00|                            |
 Mobilization                            |                            |                            |
0070 610C001                 200.000  TON |      27.00000       5400.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 120.000  SQYD|       2.00000        240.00|                            |
 Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       6.00000        300.00|                            |
 Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       4.00000       1600.00|                            |
 Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    3500.00000       3500.00|                            |
 Engineering Controls                    |                            |                            |
0120 740B000                 266.000  SQFT|      11.00000       2926.00|                            |
 Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     300.00000       2400.00|                            |
 Barricades, Type III                    |                            |                            |
0140 740I005                   4.000  EACH|     200.00000        800.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    126,219.90|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    126,219.90|             $          0.00|              $
====================================================================================================================================
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    CALL ORDER   : 042                     CONTRACT ID : 20020426042                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 09
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-2708(200)
    for constructing the Bridge Replacement (Precast) on C.R.#18
    at Narrow Gap Creek east of Pineview.  Length 0.019 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    215,909.00     100.0000%
    2   13092          MCCLAIN CONTRACTING COMPANY, INC.                                      $    232,607.50     107.7340%
    3   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    247,574.80     114.6663%
    4   13021          MURPHREE BRIDGE CORPORATION                                            $    257,624.03     119.3207%
    5   13099          MCINNIS, LLC                                                           $    276,985.50     128.2881%
    6   14008          NEWELL & BUSH, INC.                                                    $    281,546.50     130.4005%
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    CALL ORDER   : 042                     CONTRACT ID : 20020426042                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 09

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14005              |(   2  ) 13092              |(   3  ) 03001
                                         |G. W. NORRELL CONTRACTING C |MCCLAIN CONTRACTING COMPANY |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   10000.00000       10000.00
 Removal Of Old Bridge, Station 444+69   |                            |                            |
0020 210A000                 380.000  CUYD|       5.00000       1900.00|       5.00000       1900.00|       5.00000        1900.00
 Unclassified Excavation                 |                            |                            |
0030 502A000                 104.000  LB  |       1.00000        104.00|       1.00000        104.00|       1.20000         124.80
 Steel Reinforcement                     |                            |                            |
0040 505A032                   1.000  EACH|     500.00000        500.00|    1200.00000       1200.00|    2500.00000        2500.00
 Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
 Limited To $2000 Per Each Test Pile)    |                            |                            |
0050 505B102                   1.000  EACH|     500.00000        500.00|    2000.00000       2000.00|    2000.00000        2000.00
 Static Loading Tests (HP 12X53)(Maximum |                            |                            |
 Bid Limited To $2000 Per Each Loading   |                            |                            |
 Test)                                   |                            |                            |
0060 505M002                1535.000  LF  |      20.00000      30700.00|      22.50000      34537.50|      23.50000       36072.50
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0070 507A000                   2.000  EACH|    2000.00000       4000.00|    1950.00000       3900.00|    2100.00000        4200.00
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  13.000  CUYD|     400.00000       5200.00|     425.00000       5525.00|     500.00000        6500.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                  44.000  EACH|      75.00000       3300.00|      75.00000       3300.00|      60.00000        2640.00
 Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    2800.00000       5600.00|    2800.00000       5600.00|    2850.00000        5700.00
 Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
 Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   2.000  EACH|    2700.00000       5400.00|    2750.00000       5500.00|    3100.00000        6200.00
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C004                  18.000  EACH|    2500.00000      45000.00|    2550.00000      45900.00|    2700.00000       48600.00
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0130 512C007                   6.000  EACH|    2700.00000      16200.00|    2770.00000      16620.00|    2800.00000       16800.00
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0140 512D002                   4.000  EACH|    2900.00000      11600.00|    2950.00000      11800.00|    3100.00000       12400.00
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 34’-0" Long                    |                            |                            |
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    CALL ORDER   : 042                     CONTRACT ID : 20020426042                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 09

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 14005              |(   2   ) 13092             |(   3  ) 03001
                                         |G. W. NORRELL CONTRACTING C |MCCLAIN CONTRACTING COMPANY |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512D005                   2.000  EACH|    2900.00000       5800.00|    2965.00000       5930.00|    3100.00000        6200.00
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 34’-0" Long       |                            |                            |
0160 512E002                  16.000  EACH|     400.00000       6400.00|     375.00000       6000.00|     485.00000        7760.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A3                                      |                            |                            |
0170 512F002                   8.000  EACH|     600.00000       4800.00|     585.00000       4680.00|     675.00000        5400.00
 Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                   4.000  EACH|     450.00000       1800.00|     480.00000       1920.00|     570.00000        2280.00
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   30000.00000       30000.00
 Mobilization                            |                            |                            |
0200 610C001                 800.000  TON |      29.00000      23200.00|      29.00000      23200.00|      28.00000       22400.00
 Loose Riprap, Class 2                   |                            |                            |
0210 610D003                 730.000  SQYD|       3.00000       2190.00|       1.75000       1277.50|       2.00000        1460.00
 Filter Blanket, Geotextile              |                            |                            |
0220 630C003                   4.000  EACH|     975.00000       3900.00|    1450.00000       5800.00|    1050.00000        4200.00
 Guardrail End Anchor, Type 13           |                            |                            |
0230 630C070                   4.000  EACH|    1325.00000       5300.00|    1740.00000       6960.00|    1400.00000        5600.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0240 665F000                  40.000  EACH|       3.00000        120.00|       5.50000        220.00|       6.50000         260.00
 Hay Bales                               |                            |                            |
0250 665J000                 400.000  LF  |       3.00000       1200.00|       2.75000       1100.00|       4.25000        1700.00
 Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    2500.00000       2500.00|    1000.00000       1000.00|    1050.00000        1050.00
 Engineering Controls                    |                            |                            |
0270 740B000                 193.000  SQFT|      15.00000       2895.00|       9.50000       1833.50|       7.50000        1447.50
 Construction Signs                      |                            |                            |
0280 740F002                  12.000  EACH|     400.00000       4800.00|     375.00000       4500.00|     160.00000        1920.00
 Barricades, Type III                    |                            |                            |
0290 740I005                   2.000  EACH|     500.00000       1000.00|     150.00000        300.00|     130.00000         260.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    215,909.00|             $    232,607.50|              $    247,574.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    215,909.00|             $    232,607.50|              $    247,574.80
====================================================================================================================================
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    CALL ORDER   : 042                     CONTRACT ID : 20020426042                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 09

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 13021              |(   5   ) 13099             |(   6  ) 14008
                                         |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC                |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   17000.00000      17000.00|   18000.00000      18000.00|   10000.00000       10000.00
 Removal Of Old Bridge, Station 444+69   |                            |                            |
0020 210A000                 380.000  CUYD|       8.00000       3040.00|       4.50000       1710.00|       7.50000        2850.00
 Unclassified Excavation                 |                            |                            |
0030 502A000                 104.000  LB  |       2.50000        260.00|       1.00000        104.00|       1.00000         104.00
 Steel Reinforcement                     |                            |                            |
0040 505A032                   1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
 Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
 Limited To $2000 Per Each Test Pile)    |                            |                            |
0050 505B102                   1.000  EACH|    2000.00000       2000.00|    1200.00000       1200.00|    2000.00000        2000.00
 Static Loading Tests (HP 12X53)(Maximum |                            |                            |
 Bid Limited To $2000 Per Each Loading   |                            |                            |
 Test)                                   |                            |                            |
0060 505M002                1535.000  LF  |      24.00000      36840.00|      21.00000      32235.00|      20.00000       30700.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0070 507A000                   2.000  EACH|    1450.00000       2900.00|    2048.00000       4096.00|    2200.00000        4400.00
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  13.000  CUYD|     500.00000       6500.00|     390.00000       5070.00|     350.00000        4550.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                  44.000  EACH|      47.00000       2068.00|      75.00000       3300.00|      70.00000        3080.00
 Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    3460.00000       6920.00|    2973.00000       5946.00|    3500.00000        7000.00
 Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
 Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   2.000  EACH|    3700.00000       7400.00|    2902.00000       5804.00|    3800.00000        7600.00
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C004                  18.000  EACH|    2940.00000      52920.00|    4717.00000      84906.00|    3000.00000       54000.00
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0130 512C007                   6.000  EACH|    3065.00000      18390.00|    3271.00000      19626.00|    3500.00000       21000.00
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0140 512D002                   4.000  EACH|    2930.00000      11720.00|    3316.00000      13264.00|    3400.00000       13600.00
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 34’-0" Long                    |                            |                            |
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    CALL ORDER   : 042                     CONTRACT ID : 20020426042                  COUNTIES : ESCAMBIA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 09

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 13021              |(   5   ) 13099             |(   6  ) 14008
                                         |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC                |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512D005                   2.000  EACH|    2965.00000       5930.00|    3322.00000       6644.00|    3800.00000        7600.00
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 34’-0" Long       |                            |                            |
0160 512E002                  16.000  EACH|     635.00000      10160.00|     346.00000       5536.00|     200.00000        3200.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A3                                      |                            |                            |
0170 512F002                   8.000  EACH|     820.00000       6560.00|     634.00000       5072.00|     800.00000        6400.00
 Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                   4.000  EACH|     645.00000       2580.00|     454.00000       1816.00|     550.00000        2200.00
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   17724.52000      17724.52|   18000.00000      18000.00|   50000.00000       50000.00
 Mobilization                            |                            |                            |
0200 610C001                 800.000  TON |      33.00000      26400.00|      25.00000      20000.00|      32.50000       26000.00
 Loose Riprap, Class 2                   |                            |                            |
0210 610D003                 730.000  SQYD|       1.95000       1423.50|       2.80000       2044.00|       3.00000        2190.00
 Filter Blanket, Geotextile              |                            |                            |
0220 630C003                   4.000  EACH|     975.00000       3900.00|    1050.00000       4200.00|    1100.00000        4400.00
 Guardrail End Anchor, Type 13           |                            |                            |
0230 630C070                   4.000  EACH|    1325.00000       5300.00|    1560.00000       6240.00|    1600.00000        6400.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0240 665F000                  40.000  EACH|       6.50000        260.00|       5.00000        200.00|       6.50000         260.00
 Hay Bales                               |                            |                            |
0250 665J000                 400.000  LF  |       3.30000       1320.00|       5.20000       2080.00|       4.00000        1600.00
 Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    2500.00000       2500.00|    1500.00000       1500.00|    2500.00000        2500.00
 Engineering Controls                    |                            |                            |
0270 740B000                 193.000  SQFT|       7.45000       1437.85|      12.50000       2412.50|      12.50000        2412.50
 Construction Signs                      |                            |                            |
0280 740F002                  12.000  EACH|     159.57000       1914.84|     300.00000       3600.00|     250.00000        3000.00
 Barricades, Type III                    |                            |                            |
0290 740I005                   2.000  EACH|     127.66000        255.32|     190.00000        380.00|     250.00000         500.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    257,624.03|             $    276,985.50|              $    281,546.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    257,624.03|             $    276,985.50|              $    281,546.50
====================================================================================================================================
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    CALL ORDER   : 043                     CONTRACT ID : 20020426043                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-2902(200)
    for constructing the Resurfacing and Traffic Stripe on
    C.R.#35 and C.R.#12 from Zion Chapel Church to the
    Tuscaloosa County Line.  Length 9.592 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $    781,338.00     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    835,459.67     106.9268%
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    CALL ORDER   : 043                     CONTRACT ID : 20020426043                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 02033              |(   2  ) 04013              |(      )
                                         |S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 210D023                9000.000  CUYD|       6.00000      54000.00|      12.27000     110430.00|
 Borrow Excavation (Loose Truckbed       |                            |                            |
 Measurement) (A-4 (0) Or Better)        |                            |                            |
0020 405A000                4500.000  GAL |       1.25000       5625.00|       1.23000       5535.00|
 Tack Coat                               |                            |                            |
0030 424A340                7200.000  TON |      38.90000     280080.00|      39.62000     285264.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0040 424A346                8000.000  TON |      38.90000     311200.00|      39.05000     312400.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 600A000                          LUMP|   45500.00000      45500.00|    7814.65000       7814.65|
 Mobilization                            |                            |                            |
0060 630A001                1000.000  LF  |      12.90000      12900.00|      18.44000      18440.00|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0070 630A015                 432.000  LF  |      14.50000       6264.00|      30.73000      13275.36|
 Steel Beam Guardrail, Class B, Type 2   |                            |                            |
 (Steel Posts)                           |                            |                            |
0080 630C022                   4.000  EACH|    1650.00000       6600.00|    1782.07000       7128.28|
 Guardrail End Anchor, Type Special      |                            |                            |
0090 630C070                  14.000  EACH|    1250.00000      17500.00|    1782.07000      24948.98|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 701A004                  19.000  MILE|     320.00000       6080.00|     393.28000       7472.32|
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0110 701A008                   4.000  MILE|     190.00000        760.00|     233.51000        934.04|
 Broken Yellow, Class 1, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0120 701A012                  15.000  MILE|     310.00000       4650.00|     380.99000       5714.85|
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0130 701C000                  19.000  MILE|     340.00000       6460.00|     417.86000       7939.34|
 Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  45.000  MILE|     380.00000      17100.00|     467.03000      21016.35|
 Solid Temporary Traffic Stripe          |                            |                            |
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    CALL ORDER   : 043                     CONTRACT ID : 20020426043                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 02033              |(   2   ) 04013             |(      )
                                         |S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 740B000                 213.000  SQFT|      13.00000       2769.00|      12.29000       2617.77|
 Construction Signs                      |                            |                            |
0160 740E000                  25.000  EACH|       1.00000         25.00|      14.75000        368.75|
 Cones (36 Inches High)                  |                            |                            |
0170 740M001                  25.000  EACH|       1.00000         25.00|       4.92000        123.00|
 Ballast For Cone                        |                            |                            |
0180 740O000                   1.000  EACH|    3800.00000       3800.00|    4036.98000       4036.98|
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $    781,338.00|             $    835,459.67|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    781,338.00|             $    835,459.67|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 044                     CONTRACT ID : 20020426044                  COUNTIES : FRANKLIN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-3000(204)
    for constructing the Bridge Replacement on C.R.#69 at Posey
    Creek just north of the Winston county line.  Length 0.021
    mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    214,884.00     100.0000%
    2   23071          WARRIOR CONSTRUCTORS, INC.                                             $    275,833.83     128.3641%
    3   13058          J. W. MARKHAM & SON, INC.                                              $    289,683.20     134.8091%
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    CALL ORDER   : 044                     CONTRACT ID : 20020426044                  COUNTIES : FRANKLIN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 18036              |(   2  ) 23071              |(   3  ) 13058
                                         |RILEY BRIDGE & ENGINEERING  |WARRIOR CONSTRUCTORS, INC.  |J. W. MARKHAM & SON, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    7500.00000       7500.00|   45000.00000      45000.00|   25000.00000       25000.00
 Removal Of Old Bridge, Station 11+20.17 |                            |                            |
0020 210A000                 123.000  CUYD|       8.00000        984.00|       8.00000        984.00|      17.00000        2091.00
 Unclassified Excavation                 |                            |                            |
0030 502A000                6050.000  LB  |       0.48000       2904.00|       0.55000       3327.50|       0.58000        3509.00
 Steel Reinforcement                     |                            |                            |
0040 502B000                          LUMP|   12350.00000      12350.00|   14350.00000      14350.00|   15000.00000       15000.00
 Steel Reinforcement For Bridge          |                            |                            |
 Superstructure, Station 11+11.00 Approx.|                            |                            |
 27,400 Lbs.                             |                            |                            |
0050 505G004                  20.000  EACH|     120.00000       2400.00|     100.00000       2000.00|     145.00000        2900.00
 Pile Points (Type A, 14")               |                            |                            |
0060 505M004                 284.000  LF  |      25.00000       7100.00|      30.00000       8520.00|      30.00000        8520.00
 Steel Piling Furnished And Driven(HP    |                            |                            |
 14x73)                                  |                            |                            |
0070 508A000                3415.000  LB  |       3.50000      11952.50|       3.00000      10245.00|       3.18000       10859.70
 Structural Steel                        |                            |                            |
0080 510A000                  64.000  CUYD|     310.00000      19840.00|     400.00000      25600.00|     500.00000       32000.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0090 510C051                          LUMP|   43000.00000      43000.00|   45000.00000      45000.00|   70000.00000       70000.00
 Bridge Concrete Superstructure, Station |                            |                            |
 11+11.00 Approx. 120 Cu. Yds.           |                            |                            |
0100 510E000                 301.000  SQYD|       8.00000       2408.00|       6.83000       2055.83|       8.50000        2558.50
 Grooving Concrete Bridge Decks          |                            |                            |
0110 511A001                   8.000  EACH|     310.00000       2480.00|     300.00000       2400.00|     345.00000        2760.00
 Elastomeric Bearings, Type 2            |                            |                            |
0120 513B019                 448.000  LF  |     141.50000      63392.00|     140.00000      62720.00|     150.00000       67200.00
 Pretensioned-Prestressed Concrete       |                            |                            |
 Girders, Type BT-63 (Specialty Item)    |                            |                            |
0130 600A000                          LUMP|   12000.00000      12000.00|   25000.00000      25000.00|   22000.00000       22000.00
 Mobilization                            |                            |                            |
0140 610C001                  54.000  TON |      24.00000       1296.00|      30.00000       1620.00|      23.00000        1242.00
 Loose Riprap, Class 2                   |                            |                            |
0150 610D003                  43.000  SQYD|       5.00000        215.00|       3.00000        129.00|       6.00000         258.00
 Filter Blanket, Geotextile              |                            |                            |
0160 630A001                  50.000  LF  |      16.25000        812.50|      16.80000        840.00|      12.00000         600.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 044                     CONTRACT ID : 20020426044                  COUNTIES : FRANKLIN
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 18036              |(   2   ) 23071             |(   3  ) 13058
                                         |RILEY BRIDGE & ENGINEERING  |WARRIOR CONSTRUCTORS, INC.  |J. W. MARKHAM & SON, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 630C003                   4.000  EACH|    1100.00000       4400.00|    1128.75000       4515.00|     950.00000        3800.00
 Guardrail End Anchor, Type 13           |                            |                            |
0180 630C070                   3.000  EACH|    1250.00000       3750.00|    1312.50000       3937.50|    1400.00000        4200.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0190 665F000                  50.000  EACH|       6.00000        300.00|       6.00000        300.00|       6.00000         300.00
 Hay Bales                               |                            |                            |
0200 665J000                1120.000  LF  |       6.00000       6720.00|       6.00000       6720.00|       3.00000        3360.00
 Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    8500.00000        8500.00
 Engineering Controls                    |                            |                            |
0220 740B000                 198.000  SQFT|      10.00000       1980.00|      15.00000       2970.00|       7.50000        1485.00
 Construction Signs                      |                            |                            |
0230 740F002                   8.000  EACH|     450.00000       3600.00|     450.00000       3600.00|     160.00000        1280.00
 Barricades, Type III                    |                            |                            |
0240 740I005                   2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     130.00000         260.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    214,884.00|             $    275,833.83|              $    289,683.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    214,884.00|             $    275,833.83|              $    289,683.20
====================================================================================================================================
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    CALL ORDER   : 046                     CONTRACT ID : 20020426046                  COUNTIES : GREENE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05
                                        CONTRACT TIME :  100      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-3260(200)
    for constructing the Bridge Replacements (Bridge Culvert and
    Precast Bridge) on C.R.#208 at a tributary of Brush Creek
    and at a tributary of Trussels Creek north of Union.  Length
    0.020 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   23071          WARRIOR CONSTRUCTORS, INC.                                             $    268,611.85     100.0000%
    2   02088          B & B ENGINEERING & DESIGN                                             $    298,813.49     111.2436%
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    CALL ORDER   : 046                     CONTRACT ID : 20020426046                  COUNTIES : GREENE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23071              |(   2  ) 02088              |(      )
                                         |WARRIOR CONSTRUCTORS, INC.  |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|    7000.00000       7000.00|   12000.00000      12000.00|
 Removal Of Old Bridge, Station 206+15.6 |                            |                            |
0020 206A001                          LUMP|   15000.00000      15000.00|   25000.00000      25000.00|
 Removal Of Old Bridge, Station 261+54.0 |                            |                            |
0030 210A000                  50.000  CUYD|      10.00000        500.00|       6.00000        300.00|
 Unclassified Excavation                 |                            |                            |
0040 214A000                 650.000  CUYD|       6.00000       3900.00|       6.00000       3900.00|
 Structure Excavation                    |                            |                            |
0050 214B001                 268.000  CUYD|      30.00000       8040.00|      23.00000       6164.00|
 Foundation Backfill, Commercial         |                            |                            |
0060 502A000               25767.000  LB  |       0.55000      14171.85|       0.47000      12110.49|
 Steel Reinforcement                     |                            |                            |
0070 505M000                1160.000  LF  |      18.00000      20880.00|      18.00000      20880.00|
 Steel Piling Furnished And              |                            |                            |
 Driven(HP10x42)                         |                            |                            |
0080 507A000                   2.000  EACH|    2200.00000       4400.00|    2000.00000       4000.00|
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0090 510A000                   4.000  CUYD|     250.00000       1000.00|     600.00000       2400.00|
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 511A000                  33.000  EACH|     150.00000       4950.00|     125.00000       4125.00|
 Elastomeric Bearings, Type 1            |                            |                            |
0110 512A017                   2.000  EACH|    2700.00000       5400.00|    4000.00000       8000.00|
 Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
 Wide By 1’-8 5/16" Deep By 36’-8 1/2"   |                            |                            |
 Long                                    |                            |                            |
0120 512B019                   1.000  EACH|    3500.00000       3500.00|    4500.00000       4500.00|
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2’-0" Wide By 2’-0" Deep By 36’-8 1/2"  |                            |                            |
 Long                                    |                            |                            |
0130 512C010                  12.000  EACH|    2900.00000      34800.00|    4500.00000      54000.00|
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3’-6" Wide By 1’-9" Deep By 32’-0" Long |                            |                            |
0140 512C011                   4.000  EACH|    3200.00000      12800.00|    3500.00000      14000.00|
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3’-6" Wide By 1’- 9" Deep By 32’-0" Long|                            |                            |
0150 512D007                   4.000  EACH|    3300.00000      13200.00|    4000.00000      16000.00|
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 32’-0" Long                    |                            |                            |
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    CALL ORDER   : 046                     CONTRACT ID : 20020426046                  COUNTIES : GREENE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23071              |(   2   ) 02088             |(      )
                                         |WARRIOR CONSTRUCTORS, INC.  |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512E009                   6.000  EACH|     200.00000       1200.00|     300.00000       1800.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A1, 6’-1" Long                          |                            |                            |
0170 512E010                   4.000  EACH|     250.00000       1000.00|     315.00000       1260.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A1, 7’-4" Long                          |                            |                            |
0180 512E011                   6.000  EACH|     275.00000       1650.00|     400.00000       2400.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2, 6’-1" Long                          |                            |                            |
0190 512E012                   4.000  EACH|     300.00000       1200.00|     400.00000       1600.00|
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A2, 7’-4" Long                          |                            |                            |
0200 512F000                   4.000  EACH|     400.00000       1600.00|     410.00000       1640.00|
 Precast Concrete Wing Panels, Type W1   |                            |                            |
0210 512F001                   4.000  EACH|     450.00000       1800.00|     500.00000       2000.00|
 Precast Concrete Wing Panels, Type W2   |                            |                            |
0220 512G000                   4.000  EACH|     425.00000       1700.00|     450.00000       1800.00|
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
0230 524A011                 144.000  CUYD|     450.00000      64800.00|     315.00000      45360.00|
 Culvert Concrete (Cast In Place)        |                            |                            |
0240 600A000                          LUMP|   20000.00000      20000.00|   27500.00000      27500.00|
 Mobilization                            |                            |                            |
0250 610C001                 260.000  TON |      25.00000       6500.00|      21.00000       5460.00|
 Loose Riprap, Class 2                   |                            |                            |
0260 610D000                 180.000  SQYD|       2.00000        360.00|       2.50000        450.00|
 Filter Blanket                          |                            |                            |
0270 630C003                   4.000  EACH|    1105.00000       4420.00|    1400.00000       5600.00|
 Guardrail End Anchor, Type 13           |                            |                            |
0280 630C050                   4.000  EACH|    1525.00000       6100.00|    1800.00000       7200.00|
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0290 665F000                  80.000  EACH|       6.00000        480.00|       5.00000        400.00|
 Hay Bales                               |                            |                            |
0300 665J000                 568.000  LF  |       5.00000       2840.00|       8.00000       4544.00|
 Silt Fence, Type A                      |                            |                            |
0310 680A000                          LUMP|    3000.00000       3000.00|    2000.00000       2000.00|
 Engineering Controls                    |                            |                            |
0320 740B000                 396.000  SQFT|       1.00000        396.00|       1.00000        396.00|
 Construction Signs                      |                            |                            |
0330 740F002                  16.000  EACH|       1.00000         16.00|       1.00000         16.00|
 Barricades, Type III                    |                            |                            |
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    CALL ORDER   : 046                     CONTRACT ID : 20020426046                  COUNTIES : GREENE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 23071              |(   2   ) 02088             |(      )
                                         |WARRIOR CONSTRUCTORS, INC.  |B & B ENGINEERING & DESIGN  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740I005                   8.000  EACH|       1.00000          8.00|       1.00000          8.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    268,611.85|             $    298,813.49|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    268,611.85|             $    298,813.49|              $
====================================================================================================================================
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    CALL ORDER   : 047                     CONTRACT ID : 20020426047                  COUNTIES : HENRY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07
                                        CONTRACT TIME :   90      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-3400(202)
    for constructing the Bridge Replacements (Bridge Culverts)                                         ACGBBRZ-3400(203)
    and Approaches on C.R.#46 at Little Abbie Creek north of
    Abbeville and on C.R.#104 at Jack Creek west of Abbeville.
    Length 0.150 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   12019          LEVERETT CONSTRUCTION COMPANY                                          $    410,058.72     100.0000%
    2   08017          H & L CONSTRUCTION, INC.                                               $    421,758.71     102.8532%
    3   14001          NEWELL ROADBUILDERS, INC.                                              $    471,492.67     114.9817%
    4   04009          W. W. DYAR & SONS, INC.                                                $    541,132.12     131.9645%
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    CALL ORDER   : 047                     CONTRACT ID : 20020426047                  COUNTIES : HENRY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 12019              |(   2  ) 08017              |(   3  ) 14001
                                         |LEVERETT CONSTRUCTION COMPA |H & L CONSTRUCTION, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    6000.00000       6000.00|    5000.00000       5000.00|   10000.00000       10000.00
 Clearing & Grubbing (Approximately 2    |                            |                            |
 Acres)                                  |                            |                            |
0020 206B000                          LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   15000.00000       15000.00
 Removal Of Old Box Culvert, Station     |                            |                            |
 22+45.80                                |                            |                            |
0030 206B001                          LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   12000.00000       12000.00
 Removal Of Old Box Culvert, Station 5+9 |                            |                            |
0040 210A000                 294.000  CUYD|       6.00000       1764.00|       6.00000       1764.00|       3.00000         882.00
 Unclassified Excavation                 |                            |                            |
0050 210B000                 313.000  CUYD|      10.00000       3130.00|      10.00000       3130.00|       3.00000         939.00
 Channel Excavation                      |                            |                            |
0060 210D010                2918.000  CUYD|       7.00000      20426.00|       7.00000      20426.00|       7.25000       21155.50
 Borrow Excavation (A-2 or Better)       |                            |                            |
0070 214A000                1796.000  CUYD|       4.00000       7184.00|       8.00000      14368.00|       0.50000         898.00
 Structure Excavation                    |                            |                            |
0080 214B001                 632.000  CUYD|      25.00000      15800.00|      35.00000      22120.00|       5.00000        3160.00
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                   8.000  RBST|     540.00000       4320.00|     540.00000       4320.00|     300.00000        2400.00
 Roadbed Processing                      |                            |                            |
0100 301A042                2622.000  SQYD|       3.00000       7866.00|       3.00000       7866.00|       6.90000       18091.80
 Granular Soil Base Course, Type A, Road |                            |                            |
 Mixed, 6" Compacted Thickness           |                            |                            |
0110 401A000                1822.000  SQYD|       0.60000       1093.20|       0.60000       1093.20|       0.50000         911.00
 Bituminous Treatment A                  |                            |                            |
0120 429A201                 130.000  TON |     100.00000      13000.00|     100.00000      13000.00|      90.00000       11700.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 502A000              136912.000  LB  |       0.42000      57503.04|       0.48000      65717.76|       0.42000       57503.04
 Steel Reinforcement                     |                            |                            |
0140 524A011                 730.000  CUYD|     246.43000     179893.90|     230.00000     167900.00|     294.00000      214620.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0150 600A000                          LUMP|   22000.00000      22000.00|   12000.00000      12000.00|   44600.00000       44600.00
 Mobilization                            |                            |                            |
0160 610C001                 995.000  TON |      24.00000      23880.00|      27.75000      27611.25|      25.75000       25621.25
 Loose Riprap, Class 2                   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20020426047                  COUNTIES : HENRY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 12019              |(   2   ) 08017             |(   3  ) 14001
                                         |LEVERETT CONSTRUCTION COMPA |H & L CONSTRUCTION, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 610D003                 773.000  SQYD|       2.50000       1932.50|       3.50000       2705.50|       3.00000        2319.00
 Filter Blanket, Geotextile              |                            |                            |
0180 650A000                 560.000  CUYD|       8.50000       4760.00|       8.50000       4760.00|       7.25000        4060.00
 Topsoil                                 |                            |                            |
0190 652A061                   2.000  ACRE|     480.00000        960.00|     550.00000       1100.00|    1000.00000        2000.00
 Seeding (Mix 3E)                        |                            |                            |
0200 656A000                   2.000  ACRE|     380.00000        760.00|     550.00000       1100.00|     800.00000        1600.00
 Mulching, Class A, Type 1               |                            |                            |
0210 665F000                 130.000  EACH|       4.20000        546.00|       5.00000        650.00|       5.00000         650.00
 Hay Bales                               |                            |                            |
0220 665J000                 720.000  LF  |       3.00000       2160.00|       0.25000        180.00|       3.00000        2160.00
 Silt Fence, Type A                      |                            |                            |
0230 680A000                          LUMP|    2000.00000       2000.00|    1300.00000       1300.00|    1500.00000        1500.00
 Engineering Controls                    |                            |                            |
0240 701A004                   2.000  MILE|     297.00000        594.00|     297.00000        594.00|     297.00000         594.00
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0250 701A008                   2.000  MILE|     300.00000        600.00|     300.00000        600.00|     300.00000         600.00
 Broken Yellow, Class 1, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0260 701A012                   2.000  MILE|     397.00000        794.00|     397.00000        794.00|     397.00000         794.00
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0270 701C000                   2.000  MILE|     300.00000        600.00|     300.00000        600.00|     300.00000         600.00
 Broken Temporary Traffic Stripe         |                            |                            |
0280 701C001                   2.000  MILE|     397.54000        795.08|     400.00000        800.00|     397.54000         795.08
 Solid Temporary Traffic Stripe          |                            |                            |
0290 705A032                   3.000  EACH|      15.00000         45.00|      15.00000         45.00|      15.00000          45.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                  10.000  EACH|      10.00000        100.00|      10.00000        100.00|      10.00000         100.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 588.000  SQFT|       9.00000       5292.00|       8.00000       4704.00|      13.00000        7644.00
 Construction Signs                      |                            |                            |
0320 740F002                  16.000  EACH|     210.00000       3360.00|     235.00000       3760.00|     325.00000        5200.00
 Barricades, Type III                    |                            |                            |
0330 740I005                   6.000  EACH|     150.00000        900.00|     275.00000       1650.00|     225.00000        1350.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    410,058.72|             $    421,758.71|              $    471,492.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    410,058.72|             $    421,758.71|              $    471,492.67
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20020426047                  COUNTIES : HENRY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 04009              |(       )                   |(      )
                                         |W. W. DYAR & SONS, INC.     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 201A000                          LUMP|    7490.00000       7490.00|                            |
 Clearing & Grubbing (Approximately 2    |                            |                            |
 Acres)                                  |                            |                            |
0020 206B000                          LUMP|   23500.00000      23500.00|                            |
 Removal Of Old Box Culvert, Station     |                            |                            |
 22+45.80                                |                            |                            |
0030 206B001                          LUMP|   18500.00000      18500.00|                            |
 Removal Of Old Box Culvert, Station 5+9 |                            |                            |
0040 210A000                 294.000  CUYD|       6.60000       1940.40|                            |
 Unclassified Excavation                 |                            |                            |
0050 210B000                 313.000  CUYD|       5.00000       1565.00|                            |
 Channel Excavation                      |                            |                            |
0060 210D010                2918.000  CUYD|       7.70000      22468.60|                            |
 Borrow Excavation (A-2 or Better)       |                            |                            |
0070 214A000                1796.000  CUYD|       9.00000      16164.00|                            |
 Structure Excavation                    |                            |                            |
0080 214B001                 632.000  CUYD|      32.00000      20224.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                   8.000  RBST|     600.00000       4800.00|                            |
 Roadbed Processing                      |                            |                            |
0100 301A042                2622.000  SQYD|       3.30000       8652.60|                            |
 Granular Soil Base Course, Type A, Road |                            |                            |
 Mixed, 6" Compacted Thickness           |                            |                            |
0110 401A000                1822.000  SQYD|       0.66000       1202.52|                            |
 Bituminous Treatment A                  |                            |                            |
0120 429A201                 130.000  TON |     110.00000      14300.00|                            |
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0130 502A000              136912.000  LB  |       0.50000      68456.00|                            |
 Steel Reinforcement                     |                            |                            |
0140 524A011                 730.000  CUYD|     300.00000     219000.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
0150 600A000                          LUMP|   40000.00000      40000.00|                            |
 Mobilization                            |                            |                            |
0160 610C001                 995.000  TON |      32.00000      31840.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 047                     CONTRACT ID : 20020426047                  COUNTIES : HENRY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 04009              |(       )                   |(      )
                                         |W. W. DYAR & SONS, INC.     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 610D003                 773.000  SQYD|       4.00000       3092.00|                            |
 Filter Blanket, Geotextile              |                            |                            |
0180 650A000                 560.000  CUYD|      10.00000       5600.00|                            |
 Topsoil                                 |                            |                            |
0190 652A061                   2.000  ACRE|    1500.00000       3000.00|                            |
 Seeding (Mix 3E)                        |                            |                            |
0200 656A000                   2.000  ACRE|     900.00000       1800.00|                            |
 Mulching, Class A, Type 1               |                            |                            |
0210 665F000                 130.000  EACH|       5.00000        650.00|                            |
 Hay Bales                               |                            |                            |
0220 665J000                 720.000  LF  |       4.00000       2880.00|                            |
 Silt Fence, Type A                      |                            |                            |
0230 680A000                          LUMP|    8000.00000       8000.00|                            |
 Engineering Controls                    |                            |                            |
0240 701A004                   2.000  MILE|     330.00000        660.00|                            |
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0250 701A008                   2.000  MILE|     330.00000        660.00|                            |
 Broken Yellow, Class 1, Type A Traffic  |                            |                            |
 Stripe                                  |                            |                            |
0260 701A012                   2.000  MILE|     440.00000        880.00|                            |
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0270 701C000                   2.000  MILE|     330.00000        660.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0280 701C001                   2.000  MILE|     440.00000        880.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0290 705A032                   3.000  EACH|      17.00000         51.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                  10.000  EACH|      11.00000        110.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 588.000  SQFT|      12.00000       7056.00|                            |
 Construction Signs                      |                            |                            |
0320 740F002                  16.000  EACH|     250.00000       4000.00|                            |
 Barricades, Type III                    |                            |                            |
0330 740I005                   6.000  EACH|     175.00000       1050.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    541,132.12|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    541,132.12|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 048                     CONTRACT ID : 20020426048                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07
                                        CONTRACT TIME :   60      Working Days     (available days)
    CONTRACT DESCRIPTION :                DOTHAN                                          PROJECT(S) : STPAA-3503(200)
    for constructing the Resurfacing and Traffic Stripe on                                             STPAA-3534(200)
    various County Roads as indicated on the plans.  Length                                            STPOA-9441(600)
    25.271 mi.                                                                                         OTHERS

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $  1,830,031.63     100.0000%
    2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  2,006,224.78     109.6279%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 048                     CONTRACT ID : 20020426048                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 23024              |(      )
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206D001                1565.000  LF  |       3.00000       4695.00|       3.00000       4695.00|
 Removing Guardrail                      |                            |                            |
0020 206E019                   8.000  EACH|     100.00000        800.00|     100.00000        800.00|
 Removing Guardrail End Anchor (Type 10) |                            |                            |
0030 401B108              305316.000  SQYD|       0.62000     189295.92|       0.63000     192349.08|
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0040 405A000               25517.000  GAL |       0.01000        255.17|       1.25000      31896.25|
 Tack Coat                               |                            |                            |
0050 408A054                 535.000  SQYD|       4.45000       2380.75|       4.50000       2407.50|
 Planing Existing Pavement               |                            |                            |
 (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0060 429A200                1600.000  TON |      36.25000      58000.00|      39.90000      63840.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0070 429A201                8492.000  TON |      35.32000     299937.44|      38.45000     326517.40|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0080 429A206                2395.000  TON |      38.68000      92638.60|      38.90000      93165.50|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range A        |                            |                            |
0090 429A221               11635.000  TON |      35.18000     409319.30|      37.15000     432240.25|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range B                  |                            |                            |
0100 429A226                 350.000  TON |      51.68000      18088.00|      45.00000      15750.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range B        |                            |                            |
0110 429A241                4100.000  TON |      35.47000     145427.00|      37.95000     155595.00|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C                  |                            |                            |
0120 429A246                1775.000  TON |      34.84000      61841.00|      39.15000      69491.25|
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range C        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 048                     CONTRACT ID : 20020426048                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 23024             |(      )
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 429B221                5885.000  TON |      33.53000     197324.05|      37.15000     218627.75|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range B                            |                            |                            |
0140 429B241                4900.000  TON |      33.12000     162288.00|      37.85000     185465.00|
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
 ESAL Range C                            |                            |                            |
0150 600A000                          LUMP|   46160.00000      46160.00|   69000.00000      69000.00|
 Mobilization                            |                            |                            |
0160 630A001                 200.000  LF  |      13.00000       2600.00|      13.00000       2600.00|
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0170 630A004                1565.000  LF  |      20.00000      31300.00|      20.00000      31300.00|
 Steel Beam Guardrail, Class B, Type 2   |                            |                            |
0180 630C022                   8.000  EACH|    1250.00000      10000.00|    1250.00000      10000.00|
 Guardrail End Anchor, Type Special      |                            |                            |
0190 630C070                   8.000  EACH|    1250.00000      10000.00|    1250.00000      10000.00|
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0200 701A031                  19.000  MILE|     820.00000      15580.00|     860.00000      16340.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0210 701A035                  28.000  MILE|     975.00000      27300.00|     980.00000      27440.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0220 701A045                  18.000  MILE|     450.00000       8100.00|     490.00000       8820.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0230 701C000                  18.000  MILE|     260.00000       4680.00|     250.00000       4500.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0240 701C001                  28.000  MILE|     270.00000       7560.00|     270.00000       7560.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0250 701G049                3224.000  LF  |       0.25000        806.00|       0.30000        967.20|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0260 703A002                1258.000  SQFT|       1.90000       2390.20|       1.60000       2012.80|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0270 703B002                 135.000  SQFT|       2.60000        351.00|       2.50000        337.50|
 Traffic Control Legends, Class 2, Type  |                            |                            |
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    CALL ORDER   : 048                     CONTRACT ID : 20020426048                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 23024             |(      )
                                         |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 703D001                 942.000  SQFT|       0.75000        706.50|       0.90000        847.80|
 Temporary Traffic Control Markings      |                            |                            |
0290 705A032                 587.000  EACH|       4.60000       2700.20|       4.50000       2641.50|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                2340.000  EACH|       4.50000      10530.00|       4.70000      10998.00|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 250.000  SQFT|      15.75000       3937.50|      14.00000       3500.00|
 Construction Signs                      |                            |                            |
0320 740E000                  60.000  EACH|       6.00000        360.00|      12.00000        720.00|
 Cones (36 Inches High)                  |                            |                            |
0330 740M001                  60.000  EACH|       3.00000        180.00|       5.00000        300.00|
 Ballast For Cone                        |                            |                            |
0340 740O000                   1.000  EACH|    2500.00000       2500.00|    3500.00000       3500.00|
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $  1,830,031.63|             $  2,006,224.78|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,830,031.63|             $  2,006,224.78|              $
====================================================================================================================================
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    CALL ORDER   : 049                     CONTRACT ID : 20020426049                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07
                                        CONTRACT TIME :  150      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-3500(206)
    for constructing the Bridge Replacements (Precast) on                                              ACGBBRZ-3500(207)
    various County Routes as indicated on the plans.  Length                                           ACGBBRZ-3500(208)
    0.109 mi.                                                                                          OTHERS

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   06001          F & W CONSTRUCTION COMPANY, INC.                                       $    942,919.00     100.0000%
    2   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,081,085.40     114.6531%
    3   13021          MURPHREE BRIDGE CORPORATION                                            $  1,247,910.31     132.3454%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20020426049                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 06001              |(   2  ) 03001              |(   3  ) 13021
                                         |F & W CONSTRUCTION CO., INC |CLARK CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 206A000                          LUMP|   40000.00000      40000.00|   15000.00000      15000.00|   13700.00000       13700.00
 Removal Of Old Bridge, Station 5+24.93  |                            |                            |
0020 206A001                          LUMP|   40000.00000      40000.00|   10000.00000      10000.00|    5250.00000        5250.00
 Removal Of Old Bridge, Station 5+24.93  |                            |                            |
0030 206A002                          LUMP|   40000.00000      40000.00|   25000.00000      25000.00|   27125.00000       27125.00
 Removal Of Old Bridge, Station 5+24.93  |                            |                            |
0040 206A006                          LUMP|   25000.00000      25000.00|   15000.00000      15000.00|    5040.00000        5040.00
 Removal Of Old Bridge, Station 5+00.00  |                            |                            |
0050 210A000                 870.000  CUYD|      20.00000      17400.00|       4.50000       3915.00|       8.00000        6960.00
 Unclassified Excavation                 |                            |                            |
0060 502A000                 692.000  LB  |       0.50000        346.00|       1.20000        830.40|       2.50000        1730.00
 Steel Reinforcement                     |                            |                            |
0070 505M002                8810.000  LF  |      10.00000      88100.00|      22.00000     193820.00|      24.00000      211440.00
 Steel Piling Furnished And Driven (HP   |                            |                            |
 12 x 53)                                |                            |                            |
0080 507A000                   8.000  EACH|    3000.00000      24000.00|    2200.00000      17600.00|    1450.00000       11600.00
 Wire Rope Abutment Anchor Assembly      |                            |                            |
0090 510A000                  86.000  CUYD|     200.00000      17200.00|     450.00000      38700.00|     500.00000       43000.00
 Bridge Substructure Concrete, Class A   |                            |                            |
0100 511A000                 231.000  EACH|      68.00000      15708.00|      55.00000      12705.00|      47.00000       10857.00
 Elastomeric Bearings, Type 1            |                            |                            |
0110 512A014                   8.000  EACH|    2200.00000      17600.00|    2800.00000      22400.00|    3460.00000       27680.00
 Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
 Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0120 512B004                  13.000  EACH|    2500.00000      32500.00|    3075.00000      39975.00|    3700.00000       48100.00
 Precast Concrete Intermediate Bent Caps |                            |                            |
 2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0130 512C004                 102.000  EACH|    2200.00000     224400.00|    2630.00000     268260.00|    2940.00000      299880.00
 Precast Concrete Type 1 Span Section,   |                            |                            |
 3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0140 512C007                  34.000  EACH|    2300.00000      78200.00|    2775.00000      94350.00|    3065.00000      104210.00
 Precast Concrete Type 2C Span Section,  |                            |                            |
 3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0150 512D002                  16.000  EACH|    2500.00000      40000.00|    3000.00000      48000.00|    2930.00000       46880.00
 Precast Concrete Barrier Rail End       |                            |                            |
 Section, 34’-0" Long                    |                            |                            |
0160 512D005                  18.000  EACH|    2500.00000      45000.00|    3050.00000      54900.00|    2965.00000       53370.00
 Precast Concrete Barrier Rail           |                            |                            |
 Intermediate Section, 34’-0" Long       |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 049                     CONTRACT ID : 20020426049                  COUNTIES : HOUSTON
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 07

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 06001              |(   2   ) 03001             |(   3  ) 13021
                                         |F & W CONSTRUCTION CO., INC |CLARK CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 512E002                  64.000  EACH|     400.00000      25600.00|     475.00000      30400.00|     635.00000       40640.00
 Precast Concrete Abutment Panels, Type  |                            |                            |
 A3                                      |                            |                            |
0180 512F002                  32.000  EACH|     500.00000      16000.00|     660.00000      21120.00|     820.00000       26240.00
 Precast Concrete Wing Panels, Type W3   |                            |                            |
0190 512G000                  16.000  EACH|     500.00000       8000.00|     560.00000       8960.00|     645.00000       10320.00
 Precast Concrete Abutment Wing Cap Pane |                            |                            |
0200 600A000                          LUMP|   30000.00000      30000.00|   65000.00000      65000.00|  138700.00000      138700.00
 Mobilization                            |                            |                            |
0210 610C001                1685.000  TON |      20.00000      33700.00|      27.00000      45495.00|      33.00000       55605.00
 Loose Riprap, Class 2                   |                            |                            |
0220 610D003                1330.000  SQYD|       4.50000       5985.00|       2.00000       2660.00|       1.95000        2593.50
 Filter Blanket, Geotextile              |                            |                            |
0230 630C003                  16.000  EACH|    1200.00000      19200.00|     950.00000      15200.00|     875.00000       14000.00
 Guardrail End Anchor, Type 13           |                            |                            |
0240 630C050                  16.000  EACH|    2000.00000      32000.00|    1600.00000      25600.00|    1385.00000       22160.00
 Guardrail End Anchor, Type 20 Series    |                            |                            |
0250 665F000                 200.000  EACH|       3.00000        600.00|       6.00000       1200.00|       6.50000        1300.00
 Hay Bales                               |                            |                            |
0260 665J000                 680.000  LF  |       3.50000       2380.00|       4.00000       2720.00|       3.30000        2244.00
 Silt Fence, Type A                      |                            |                            |
0270 680A000                          LUMP|   24000.00000      24000.00|    2275.00000       2275.00|   17285.81000       17285.81
 Engineering Controls                    |                            |                            |
    SECTION TOTALS                       |             $    942,919.00|             $  1,081,085.40|              $  1,247,910.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    942,919.00|             $  1,081,085.40|              $  1,247,910.31
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02
                                        CONTRACT TIME :   90      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-8860(600)
    for constructing the Bridge Replacements (Bridge Culverts)                                         ACGBBRZ-3900(203)
    and Approaches on C.R.#7 at Chisholm Branch north of
    Florence and on C.R.#73 at Keithly Branch north of Florence.
    Length - 0.267 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    350,165.16     100.0000%
    2   19081          SHOTCRETE OF AMERICA                                                   $    355,875.15     101.6307%
    3   03023          B. H. CRAIG CONSTRUCTION COMPANY, INC.                                 $    385,456.60     110.0785%
    4   11014          JOE KEENUM EXCAVATION & CONSTRUCTION, INC.                             $    394,690.60     112.7156%
    5   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    398,537.84     113.8142%
    6   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    410,609.96     117.2618%
    7   19074          S & M EQUIPMENT CO., INC.                                              $    416,298.59     118.8864%
    8   04009          W. W. DYAR & SONS, INC.                                                $    438,251.50     125.1557%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 19081              |(   3  ) 03023
                                         |APAC-ALABAMA, INC.          |SHOTCRETE OF AMERICA        |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    4066.97000       4066.97|    3750.00000       3750.00|    3150.00000        3150.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    2346.00000       2346.00|    6500.00000       6500.00|    3500.00000        3500.00
 Removal Of Old Bridge, Station 13+54.30 |                            |                            |
0030 206A001                          LUMP|    2346.00000       2346.00|    6500.00000       6500.00|    4060.00000        4060.00
 Removal Of Old Bridge, Station 13+89.38 |                            |                            |
0040 210A000                 829.000  CUYD|       7.46000       6184.34|       5.00000       4145.00|       3.50000        2901.50
 Unclassified Excavation                 |                            |                            |
0050 210D000                3651.000  CUYD|       6.81000      24863.31|       5.00000      18255.00|       5.00000       18255.00
 Borrow Excavation                       |                            |                            |
0060 214A000                1135.000  CUYD|      13.26000      15050.10|      11.00000      12485.00|       4.10000        4653.50
 Structure Excavation                    |                            |                            |
0070 214B001                 389.000  CUYD|      15.30000       5951.70|      15.00000       5835.00|      27.00000       10503.00
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  15.000  RBST|     274.67000       4120.05|     160.00000       2400.00|     116.00000        1740.00
 Roadbed Processing                      |                            |                            |
0090 405A000                 490.000  GAL |       0.94000        460.60|       3.00000       1470.00|       1.75000         857.50
 Tack Coat                               |                            |                            |
0100 424A341                 263.000  TON |      50.84000      13370.92|      58.00000      15254.00|      54.55000       14346.65
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0110 424B636                 375.000  TON |      36.35000      13631.25|      48.00000      18000.00|      53.40000       20025.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0120 424C341                 504.000  TON |      34.15000      17211.60|      50.00000      25200.00|      52.20000       26308.80
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0130 502A000               91627.000  LB  |       0.41000      37567.07|       0.45000      41232.15|       0.55000       50394.85
 Steel Reinforcement                     |                            |                            |
0140 524A011                 511.000  CUYD|     285.60000     145941.60|     275.00000     140525.00|     275.00000      140525.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0150 600A000                          LUMP|   14835.11000      14835.11|   20000.00000      20000.00|   45000.00000       45000.00
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 19081             |(   3  ) 03023
                                         |APAC-ALABAMA, INC.          |SHOTCRETE OF AMERICA        |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 610C001                 200.000  TON |      32.90000       6580.00|      18.00000       3600.00|      19.75000        3950.00
 Loose Riprap, Class 2                   |                            |                            |
0170 610D000                 400.000  SQYD|       0.85000        340.00|       4.00000       1600.00|       3.50000        1400.00
 Filter Blanket                          |                            |                            |
0180 650A000                  20.000  CUYD|      13.48000        269.60|      15.00000        300.00|       5.80000         116.00
 Topsoil                                 |                            |                            |
0190 650B000                 928.000  CUYD|       6.84000       6347.52|       5.50000       5104.00|       3.50000        3248.00
 Topsoil From Stockpiles                 |                            |                            |
0200 652A053                   2.000  ACRE|    2677.50000       5355.00|    1000.00000       2000.00|    2850.00000        5700.00
 Seeding (Mix 1E)                        |                            |                            |
0210 656A000                   2.000  ACRE|    2677.50000       5355.00|    1000.00000       2000.00|    2350.00000        4700.00
 Mulching, Class A, Type 1               |                            |                            |
0220 665F000                 100.000  EACH|      10.73000       1073.00|       4.00000        400.00|       7.00000         700.00
 Hay Bales                               |                            |                            |
0230 665J000                 600.000  LF  |       3.00000       1800.00|       4.00000       2400.00|       6.00000        3600.00
 Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    5289.54000       5289.54|    4000.00000       4000.00|    5000.00000        5000.00
 Engineering Controls                    |                            |                            |
0250 701A004                   2.000  MILE|     510.00000       1020.00|    1000.00000       2000.00|     750.00000        1500.00
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0260 701A012                   2.000  MILE|     510.00000       1020.00|    1000.00000       2000.00|     750.00000        1500.00
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0270 740B000                 572.000  SQFT|       7.50000       4290.00|      10.00000       5720.00|       8.15000        4661.80
 Construction Signs                      |                            |                            |
0280 740F002                   8.000  EACH|     199.26000       1594.08|     250.00000       2000.00|     175.00000        1400.00
 Barricades, Type III                    |                            |                            |
0290 740I005                   8.000  EACH|     235.60000       1884.80|     150.00000       1200.00|     220.00000        1760.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    350,165.16|             $    355,875.15|              $    385,456.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    350,165.16|             $    355,875.15|              $    385,456.60
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 11014              |(   5   ) 20011             |(   6  ) 18036
                                         |JOE KEENUM EXCAVATION & CON |TRI-COUNTY CONCRETE CONSTRU |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    8000.00000       8000.00|   20000.00000      20000.00|    4500.00000        4500.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   10500.00000       10500.00
 Removal Of Old Bridge, Station 13+54.30 |                            |                            |
0030 206A001                          LUMP|   12000.00000      12000.00|   15000.00000      15000.00|    9000.00000        9000.00
 Removal Of Old Bridge, Station 13+89.38 |                            |                            |
0040 210A000                 829.000  CUYD|       7.75000       6424.75|       6.00000       4974.00|       4.40000        3647.60
 Unclassified Excavation                 |                            |                            |
0050 210D000                3651.000  CUYD|       9.00000      32859.00|       7.50000      27382.50|       4.40000       16064.40
 Borrow Excavation                       |                            |                            |
0060 214A000                1135.000  CUYD|      14.00000      15890.00|      20.00000      22700.00|      29.00000       32915.00
 Structure Excavation                    |                            |                            |
0070 214B001                 389.000  CUYD|      16.00000       6224.00|      20.00000       7780.00|      21.00000        8169.00
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  15.000  RBST|     400.00000       6000.00|     350.00000       5250.00|     130.00000        1950.00
 Roadbed Processing                      |                            |                            |
0090 405A000                 490.000  GAL |       2.00000        980.00|       2.00000        980.00|       2.20000        1078.00
 Tack Coat                               |                            |                            |
0100 424A341                 263.000  TON |      53.00000      13939.00|      47.00000      12361.00|      50.00000       13150.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0110 424B636                 375.000  TON |      43.00000      16125.00|      38.00000      14250.00|      39.00000       14625.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0120 424C341                 504.000  TON |      43.00000      21672.00|      38.00000      19152.00|      39.00000       19656.00
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0130 502A000               91627.000  LB  |       0.55000      50394.85|       0.42000      38483.34|       0.48000       43980.96
 Steel Reinforcement                     |                            |                            |
0140 524A011                 511.000  CUYD|     290.00000     148190.00|     275.00000     140525.00|     310.00000      158410.00
 Culvert Concrete (Cast In Place)        |                            |                            |
0150 600A000                          LUMP|    9500.00000       9500.00|   15000.00000      15000.00|   29000.00000       29000.00
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 11014              |(   5   ) 20011             |(   6  ) 18036
                                         |JOE KEENUM EXCAVATION & CON |TRI-COUNTY CONCRETE CONSTRU |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 610C001                 200.000  TON |      22.00000       4400.00|      18.00000       3600.00|      22.00000        4400.00
 Loose Riprap, Class 2                   |                            |                            |
0170 610D000                 400.000  SQYD|       3.50000       1400.00|       4.50000       1800.00|       4.00000        1600.00
 Filter Blanket                          |                            |                            |
0180 650A000                  20.000  CUYD|      10.00000        200.00|      12.00000        240.00|      12.00000         240.00
 Topsoil                                 |                            |                            |
0190 650B000                 928.000  CUYD|       3.00000       2784.00|       7.00000       6496.00|       5.50000        5104.00
 Topsoil From Stockpiles                 |                            |                            |
0200 652A053                   2.000  ACRE|     800.00000       1600.00|    1000.00000       2000.00|    2000.00000        4000.00
 Seeding (Mix 1E)                        |                            |                            |
0210 656A000                   2.000  ACRE|     700.00000       1400.00|    1000.00000       2000.00|    2000.00000        4000.00
 Mulching, Class A, Type 1               |                            |                            |
0220 665F000                 100.000  EACH|       5.00000        500.00|       5.00000        500.00|       6.00000         600.00
 Hay Bales                               |                            |                            |
0230 665J000                 600.000  LF  |       6.00000       3600.00|       4.50000       2700.00|       6.00000        3600.00
 Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    5000.00000       5000.00|    7500.00000       7500.00|    3500.00000        3500.00
 Engineering Controls                    |                            |                            |
0250 701A004                   2.000  MILE|     500.00000       1000.00|     500.00000       1000.00|     800.00000        1600.00
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0260 701A012                   2.000  MILE|     500.00000       1000.00|     500.00000       1000.00|     800.00000        1600.00
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0270 740B000                 572.000  SQFT|      14.00000       8008.00|      12.00000       6864.00|      10.00000        5720.00
 Construction Signs                      |                            |                            |
0280 740F002                   8.000  EACH|     300.00000       2400.00|     250.00000       2000.00|     500.00000        4000.00
 Barricades, Type III                    |                            |                            |
0290 740I005                   8.000  EACH|     400.00000       3200.00|     250.00000       2000.00|     500.00000        4000.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    394,690.60|             $    398,537.84|              $    410,609.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    394,690.60|             $    398,537.84|              $    410,609.96
====================================================================================================================================
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    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 19074              |(   8   ) 04009             |(      )
                                         |S & M EQUIPMENT CO., INC.   |W. W. DYAR & SONS, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    2300.00000       2300.00|    5000.00000       5000.00|
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    5750.00000       5750.00|   12825.00000      12825.00|
 Removal Of Old Bridge, Station 13+54.30 |                            |                            |
0030 206A001                          LUMP|    5750.00000       5750.00|   12825.00000      12825.00|
 Removal Of Old Bridge, Station 13+89.38 |                            |                            |
0040 210A000                 829.000  CUYD|       5.75000       4766.75|       7.00000       5803.00|
 Unclassified Excavation                 |                            |                            |
0050 210D000                3651.000  CUYD|       8.00000      29208.00|       9.00000      32859.00|
 Borrow Excavation                       |                            |                            |
0060 214A000                1135.000  CUYD|      12.00000      13620.00|      12.00000      13620.00|
 Structure Excavation                    |                            |                            |
0070 214B001                 389.000  CUYD|      24.00000       9336.00|      28.00000      10892.00|
 Foundation Backfill, Commercial         |                            |                            |
0080 230A000                  15.000  RBST|     450.00000       6750.00|     500.00000       7500.00|
 Roadbed Processing                      |                            |                            |
0090 405A000                 490.000  GAL |       1.75000        857.50|       1.00000        490.00|
 Tack Coat                               |                            |                            |
0100 424A341                 263.000  TON |      42.00000      11046.00|      65.00000      17095.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A/B                |                            |                            |
0110 424B636                 375.000  TON |      40.00000      15000.00|      55.00000      20625.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0120 424C341                 504.000  TON |      40.00000      20160.00|      50.00000      25200.00|
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0130 502A000               91627.000  LB  |       1.10000     100789.70|       0.50000      45813.50|
 Steel Reinforcement                     |                            |                            |
0140 524A011                 511.000  CUYD|     250.00000     127750.00|     300.00000     153300.00|
 Culvert Concrete (Cast In Place)        |                            |                            |
0150 600A000                          LUMP|   20000.00000      20000.00|   36000.00000      36000.00|
 Mobilization                            |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 050                     CONTRACT ID : 20020426050                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 19074              |(   8   ) 04009             |(      )
                                         |S & M EQUIPMENT CO., INC.   |W. W. DYAR & SONS, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 610C001                 200.000  TON |      14.00000       2800.00|      28.00000       5600.00|
 Loose Riprap, Class 2                   |                            |                            |
0170 610D000                 400.000  SQYD|       6.56000       2624.00|       4.00000       1600.00|
 Filter Blanket                          |                            |                            |
0180 650A000                  20.000  CUYD|      11.50000        230.00|      10.00000        200.00|
 Topsoil                                 |                            |                            |
0190 650B000                 928.000  CUYD|       8.63000       8008.64|       5.00000       4640.00|
 Topsoil From Stockpiles                 |                            |                            |
0200 652A053                   2.000  ACRE|     650.00000       1300.00|    1500.00000       3000.00|
 Seeding (Mix 1E)                        |                            |                            |
0210 656A000                   2.000  ACRE|     800.00000       1600.00|     900.00000       1800.00|
 Mulching, Class A, Type 1               |                            |                            |
0220 665F000                 100.000  EACH|       9.20000        920.00|       5.00000        500.00|
 Hay Bales                               |                            |                            |
0230 665J000                 600.000  LF  |       3.16000       1896.00|       4.00000       2400.00|
 Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|   11500.00000      11500.00|    6000.00000       6000.00|
 Engineering Controls                    |                            |                            |
0250 701A004                   2.000  MILE|     575.00000       1150.00|     550.00000       1100.00|
 Solid White, Class 1, Type A Traffic    |                            |                            |
 Stripe                                  |                            |                            |
0260 701A012                   2.000  MILE|     575.00000       1150.00|     550.00000       1100.00|
 Solid Yellow, Class 1, Type A Traffic   |                            |                            |
 Stripe                                  |                            |                            |
0270 740B000                 572.000  SQFT|      13.00000       7436.00|      12.00000       6864.00|
 Construction Signs                      |                            |                            |
0280 740F002                   8.000  EACH|     225.00000       1800.00|     250.00000       2000.00|
 Barricades, Type III                    |                            |                            |
0290 740I005                   8.000  EACH|     100.00000        800.00|     200.00000       1600.00|
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    416,298.59|             $    438,251.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    416,298.59|             $    438,251.50|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 053                     CONTRACT ID : 20020426053                  COUNTIES : RANDOLPH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-5607(200)
    for constructing the Resurfacing and Traffic Stripe on
    C.R.#59 from U.S.#431 in Roanoke to C.R.#65 at Tin Shop.
    Length 7.035 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   05002          EAST ALABAMA PAVING CO., INC.                                          $    695,943.28     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    696,871.46     100.1334%
    3   01018          APAC-ALABAMA, INC.                                                     $    739,414.46     106.2464%
    4   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    791,156.20     113.6811%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 053                     CONTRACT ID : 20020426053                  COUNTIES : RANDOLPH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 05002              |(   2  ) 04013              |(   3  ) 01018
                                         |EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 305B060                2560.000  TON |       5.00000      12800.00|      12.78000      32716.80|      20.13000       51532.80
 Crushed Aggregate, Section 825, For     |                            |                            |
 Miscellaneous Use                       |                            |                            |
0020 401B108               84607.000  SQYD|       1.10000      93067.70|       0.72000      60917.04|       0.70000       59224.90
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 405A000                5418.000  GAL |       0.01000         54.18|       1.15000       6230.70|       1.00000        5418.00
 Tack Coat                               |                            |                            |
0040 424A340                4590.000  TON |      40.20000     184518.00|      33.06000     151745.40|      35.99000      165194.10
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0050 424A346                1545.000  TON |      20.16000      31147.20|      34.42000      53178.90|      37.10000       57319.50
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0060 424B636                8260.000  TON |      35.22000     290917.20|      30.54000     252260.40|      32.76000      270597.60
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0070 424B640                 400.000  TON |      10.00000       4000.00|      46.57000      18628.00|      45.57000       18228.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0080 424C351                1651.000  TON |       0.00000          0.00|      33.68000      55605.68|      33.26000       54912.26
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0090 600A000                          LUMP|   20667.00000      20667.00|   11630.67000      11630.67|    2840.00000        2840.00
 Mobilization                            |                            |                            |
0100 701A031                  15.000  MILE|     980.00000      14700.00|    1038.97000      15584.55|    1008.00000       15120.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0110 701A035                  13.000  MILE|    1150.00000      14950.00|    1158.02000      15054.26|    1123.50000       14605.50
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   2.000  MILE|     890.00000       1780.00|     649.36000       1298.72|     630.00000        1260.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 053 -3
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    CALL ORDER   : 053                     CONTRACT ID : 20020426053                  COUNTIES : RANDOLPH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 05002              |(   2   ) 04013             |(   3  ) 01018
                                         |EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C000                   4.000  MILE|     270.00000       1080.00|     346.33000       1385.32|     336.00000        1344.00
 Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  26.000  MILE|     370.00000       9620.00|     367.96000       9566.96|     357.00000        9282.00
 Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                 280.000  SQFT|       2.80000        784.00|       1.95000        546.00|       1.89000         529.20
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0160 705A032                  70.000  EACH|       5.20000        364.00|       5.08000        355.60|       4.94000         345.80
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0170 705A037                 860.000  EACH|       5.40000       4644.00|       5.30000       4558.00|       5.15000        4429.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0180 740B000                 260.000  SQFT|      10.00000       2600.00|       8.03000       2087.80|       8.93000        2321.80
 Construction Signs                      |                            |                            |
0190 740O000                   1.000  EACH|    8250.00000       8250.00|    3520.66000       3520.66|    4910.00000        4910.00
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $    695,943.28|             $    696,871.46|              $    739,414.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    695,943.28|             $    696,871.46|              $    739,414.46
====================================================================================================================================
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    CALL ORDER   : 053                     CONTRACT ID : 20020426053                  COUNTIES : RANDOLPH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 13022              |(       )                   |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 305B060                2560.000  TON |      14.50000      37120.00|                            |
 Crushed Aggregate, Section 825, For     |                            |                            |
 Miscellaneous Use                       |                            |                            |
0020 401B108               84607.000  SQYD|       0.60000      50764.20|                            |
 Bituminous Treatment G (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 405A000                5418.000  GAL |       1.00000       5418.00|                            |
 Tack Coat                               |                            |                            |
0040 424A340                4590.000  TON |      38.00000     174420.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0050 424A346                1545.000  TON |      34.00000      52530.00|                            |
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0060 424B636                8260.000  TON |      31.95000     263907.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0070 424B640                 400.000  TON |      65.00000      26000.00|                            |
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0080 424C351                1651.000  TON |      34.00000      56134.00|                            |
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, Widening, 1 1/2" Maximum         |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0090 600A000                          LUMP|   73455.00000      73455.00|                            |
 Mobilization                            |                            |                            |
0100 701A031                  15.000  MILE|     960.00000      14400.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0110 701A035                  13.000  MILE|    1070.00000      13910.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   2.000  MILE|     600.00000       1200.00|                            |
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 053 -5
                                                       TABULATION OF BIDS

    CALL ORDER   : 053                     CONTRACT ID : 20020426053                  COUNTIES : RANDOLPH
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 13022              |(       )                   |(      )
                                         |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C000                   4.000  MILE|     320.00000       1280.00|                            |
 Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  26.000  MILE|     340.00000       8840.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                 280.000  SQFT|       1.80000        504.00|                            |
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0160 705A032                  70.000  EACH|       4.70000        329.00|                            |
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0170 705A037                 860.000  EACH|       4.90000       4214.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0180 740B000                 260.000  SQFT|      14.35000       3731.00|                            |
 Construction Signs                      |                            |                            |
0190 740O000                   1.000  EACH|    3000.00000       3000.00|                            |
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $    791,156.20|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    791,156.20|             $          0.00|              $
====================================================================================================================================
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    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :  120      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-5900(203)
    for constructing the Bridge Replacement (Bridge Culvert) and
    Approaches on C.R.#81 over Blue Spring Branch in Vincent.
    Length - 0.123 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   18050          RICHARDS & SONS CONSTRUCTION CO., INC.                                 $    220,330.45     100.0000%
    2   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    227,793.75     103.3873%
    3   16048          WALKER PATTON COMPANY, INC.                                            $    241,670.19     109.6853%
    4   04009          W. W. DYAR & SONS, INC.                                                $    261,290.85     118.5904%
    5   23070          WINSTON CONTRACTING, L.L.C.                                            $    274,035.11     124.3746%
    6   01018          APAC-ALABAMA, INC.                                                     $    295,905.91     134.3010%
    7   07011          GROUT, INCORPORATED                                                    $    299,473.65     135.9202%
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    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 18050              |(   2  ) 07003              |(   3  ) 16048
                                         |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    4500.00000       4500.00|   18000.00000      18000.00|   26400.00000       26400.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    7500.00000       7500.00|   10000.00000      10000.00|    5500.00000        5500.00
 Removal Of Old Bridge, Station 5+39.79  |                            |                            |
0030 206D000                  36.000  LF  |      10.00000        360.00|       7.00000        252.00|       3.00000         108.00
 Removing Pipe                           |                            |                            |
0040 206E000                   2.000  EACH|     200.00000        400.00|     104.00000        208.00|     125.00000         250.00
 Removing Headwalls                      |                            |                            |
0050 210A000                1424.000  CUYD|       4.00000       5696.00|       4.00000       5696.00|       3.75000        5340.00
 Unclassified Excavation                 |                            |                            |
0060 210D000                4294.000  CUYD|       6.00000      25764.00|       6.00000      25764.00|       5.00000       21470.00
 Borrow Excavation                       |                            |                            |
0070 214A000                 450.000  CUYD|       5.00000       2250.00|      10.50000       4725.00|       8.00000        3600.00
 Structure Excavation                    |                            |                            |
0080 214B001                 140.000  CUYD|      25.00000       3500.00|      22.75000       3185.00|      18.00000        2520.00
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                   7.000  RBST|     650.00000       4550.00|      90.00000        630.00|     300.00000        2100.00
 Roadbed Processing                      |                            |                            |
0100 301A004                4986.000  SQYD|       4.85000      24182.10|       3.50000      17451.00|       4.84000       24132.24
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0110 401A000                1723.000  SQYD|       0.55000        947.65|       2.00000       3446.00|       0.50000         861.50
 Bituminous Treatment A                  |                            |                            |
0120 405A000                  50.000  GAL |       1.10000         55.00|       2.21000        110.50|       1.00000          50.00
 Tack Coat                               |                            |                            |
0130 429A021                 129.000  TON |      56.00000       7224.00|      60.00000       7740.00|      52.00000        6708.00
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0140 429B202                 217.000  TON |      42.75000       9276.75|      60.00000      13020.00|      39.75000        8625.75
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0150 502A000               22772.000  LB  |       0.54000      12296.88|       0.60000      13663.20|       0.55000       12524.60
 Steel Reinforcement                     |                            |                            |
0160 524A011                 117.000  CUYD|     315.00000      36855.00|     265.00000      31005.00|     331.00000       38727.00
 Culvert Concrete (Cast In Place)        |                            |                            |
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    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 18050              |(   2   ) 07003             |(   3  ) 16048
                                         |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 535A001                  56.000  LF  |      19.00000       1064.00|      21.00000       1176.00|      23.00000        1288.00
 18" Side Drain Pipe                     |                            |                            |
0180 600A000                          LUMP|   17550.00000      17550.00|   18000.00000      18000.00|   21750.00000       21750.00
 Mobilization                            |                            |                            |
0190 610C001                 260.000  TON |      22.50000       5850.00|      26.00000       6760.00|      21.06000        5475.60
 Loose Riprap, Class 2                   |                            |                            |
0200 610D002                 240.000  SQYD|       3.50000        840.00|       2.00000        480.00|       2.25000         540.00
 Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0210 619A101                   4.000  EACH|     500.00000       2000.00|     370.00000       1480.00|     425.00000        1700.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0220 629A004                 125.000  LF  |      60.00000       7500.00|      64.00000       8000.00|     122.50000       15312.50
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Modified)                           |                            |                            |
0230 630A001                  50.000  LF  |      13.00000        650.00|      15.00000        750.00|      12.00000         600.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0240 630C003                   4.000  EACH|    1021.25000       4085.00|    1200.00000       4800.00|     950.00000        3800.00
 Guardrail End Anchor, Type 13           |                            |                            |
0250 630C070                   4.000  EACH|    1343.75000       5375.00|    1700.00000       6800.00|    1250.00000        5000.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0260 636A002                 630.000  LF  |       3.00000       1890.00|       5.00000       3150.00|       4.00000        2520.00
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0270 650A000                 724.000  CUYD|      10.00000       7240.00|       3.00000       2172.00|      10.00000        7240.00
 Topsoil                                 |                            |                            |
0280 652A053                   1.000  ACRE|     860.00000        860.00|    1000.00000       1000.00|     950.00000         950.00
 Seeding (Mix 1E)                        |                            |                            |
0290 656A001                   1.000  ACRE|     860.00000        860.00|    1000.00000       1000.00|     950.00000         950.00
 Mulching, Class A, Type 2               |                            |                            |
0300 665F000                  54.000  EACH|       8.00000        432.00|       6.00000        324.00|       5.00000         270.00
 Hay Bales                               |                            |                            |
0310 665J000                1370.000  LF  |       3.00000       4110.00|       3.50000       4795.00|       3.00000        4110.00
 Silt Fence, Type A                      |                            |                            |
0320 680A000                          LUMP|    4000.00000       4000.00|    4000.00000       4000.00|    2500.00000        2500.00
 Engineering Controls                    |                            |                            |
0330 701A031                   1.000  MILE|    2250.00000       2250.00|     855.00000        855.00|     900.00000         900.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0340 701A035                   1.000  MILE|    2250.00000       2250.00|    1045.00000       1045.00|    1000.00000        1000.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 18050              |(   2   ) 07003             |(   3  ) 16048
                                         |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 701C001                   1.000  MILE|     735.00000        735.00|     285.00000        285.00|     300.00000         300.00
 Solid Temporary Traffic Stripe          |                            |                            |
0360 705A037                  17.000  EACH|       5.75000         97.75|       5.11000         86.87|       5.00000          85.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0370 740B000                 314.000  SQFT|       7.88000       2474.32|       8.41000       2640.74|       8.00000        2512.00
 Construction Signs                      |                            |                            |
0380 740E000                  50.000  EACH|      14.00000        700.00|      18.97000        948.50|      13.00000         650.00
 Cones (36 Inches High)                  |                            |                            |
0390 740F002                   6.000  EACH|     170.00000       1020.00|     180.21000       1081.26|     350.00000        2100.00
 Barricades, Type III                    |                            |                            |
0400 740I005                   4.000  EACH|     285.00000       1140.00|     317.17000       1268.68|     300.00000        1200.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    220,330.45|             $    227,793.75|              $    241,670.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    220,330.45|             $    227,793.75|              $    241,670.19
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 04009              |(   5   ) 23070             |(   6  ) 01018
                                         |W. W. DYAR & SONS, INC.     |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|    6100.00000       6100.00|   10000.00000      10000.00|   11340.00000       11340.00
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    7000.00000       7000.00|   10000.00000      10000.00|   10970.55000       10970.55
 Removal Of Old Bridge, Station 5+39.79  |                            |                            |
0030 206D000                  36.000  LF  |       5.00000        180.00|       5.00000        180.00|      12.32000         443.52
 Removing Pipe                           |                            |                            |
0040 206E000                   2.000  EACH|     200.00000        400.00|     300.00000        600.00|     221.69000         443.38
 Removing Headwalls                      |                            |                            |
0050 210A000                1424.000  CUYD|       7.00000       9968.00|       7.50000      10680.00|      10.66000       15179.84
 Unclassified Excavation                 |                            |                            |
0060 210D000                4294.000  CUYD|       9.00000      38646.00|      10.00000      42940.00|       8.05000       34566.70
 Borrow Excavation                       |                            |                            |
0070 214A000                 450.000  CUYD|       9.00000       4050.00|      20.00000       9000.00|      17.52000        7884.00
 Structure Excavation                    |                            |                            |
0080 214B001                 140.000  CUYD|      28.00000       3920.00|      26.00000       3640.00|      25.01000        3501.40
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                   7.000  RBST|     666.00000       4662.00|     400.00000       2800.00|     386.27000        2703.89
 Roadbed Processing                      |                            |                            |
0100 301A004                4986.000  SQYD|       5.00000      24930.00|       4.25000      21190.50|       4.04000       20143.44
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0110 401A000                1723.000  SQYD|       0.55000        947.65|       0.32000        551.36|       0.31000         534.13
 Bituminous Treatment A                  |                            |                            |
0120 405A000                  50.000  GAL |       1.10000         55.00|       1.50000         75.00|       1.40000          70.00
 Tack Coat                               |                            |                            |
0130 429A021                 129.000  TON |      58.00000       7482.00|      46.00000       5934.00|      44.32000        5717.28
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0140 429B202                 217.000  TON |      44.00000       9548.00|      35.00000       7595.00|      33.56000        7282.52
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0150 502A000               22772.000  LB  |       0.50000      11386.00|       0.50000      11386.00|       0.64000       14574.08
 Steel Reinforcement                     |                            |                            |
0160 524A011                 117.000  CUYD|     300.00000      35100.00|     450.00000      52650.00|     422.92000       49481.64
 Culvert Concrete (Cast In Place)        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 04009              |(   5   ) 23070             |(   6  ) 01018
                                         |W. W. DYAR & SONS, INC.     |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 535A001                  56.000  LF  |      28.00000       1568.00|      20.00000       1120.00|      31.89000        1785.84
 18" Side Drain Pipe                     |                            |                            |
0180 600A000                          LUMP|   22000.00000      22000.00|    7500.00000       7500.00|   34580.66000       34580.66
 Mobilization                            |                            |                            |
0190 610C001                 260.000  TON |      28.00000       7280.00|      25.00000       6500.00|      24.67000        6414.20
 Loose Riprap, Class 2                   |                            |                            |
0200 610D002                 240.000  SQYD|       4.00000        960.00|       2.50000        600.00|       2.89000         693.60
 Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0210 619A101                   4.000  EACH|     500.00000       2000.00|     600.00000       2400.00|     577.31000        2309.24
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0220 629A004                 125.000  LF  |     150.00000      18750.00|     135.00000      16875.00|     102.89000       12861.25
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Modified)                           |                            |                            |
0230 630A001                  50.000  LF  |      13.20000        660.00|      12.50000        625.00|      12.60000         630.00
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0240 630C003                   4.000  EACH|    1045.00000       4180.00|    1000.00000       4000.00|     997.50000        3990.00
 Guardrail End Anchor, Type 13           |                            |                            |
0250 630C070                   4.000  EACH|    1375.00000       5500.00|    1300.00000       5200.00|    1312.50000        5250.00
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0260 636A002                 630.000  LF  |       5.00000       3150.00|       6.00000       3780.00|      11.78000        7421.40
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0270 650A000                 724.000  CUYD|      12.00000       8688.00|      11.00000       7964.00|      20.33000       14718.92
 Topsoil                                 |                            |                            |
0280 652A053                   1.000  ACRE|    1100.00000       1100.00|    1050.00000       1050.00|    1050.00000        1050.00
 Seeding (Mix 1E)                        |                            |                            |
0290 656A001                   1.000  ACRE|    1100.00000       1100.00|    1050.00000       1050.00|    1050.00000        1050.00
 Mulching, Class A, Type 2               |                            |                            |
0300 665F000                  54.000  EACH|       5.00000        270.00|       5.00000        270.00|       7.82000         422.28
 Hay Bales                               |                            |                            |
0310 665J000                1370.000  LF  |       4.00000       5480.00|       4.00000       5480.00|       3.30000        4521.00
 Silt Fence, Type A                      |                            |                            |
0320 680A000                          LUMP|    4000.00000       4000.00|   10000.00000      10000.00|    5880.00000        5880.00
 Engineering Controls                    |                            |                            |
0330 701A031                   1.000  MILE|    1200.00000       1200.00|     940.00000        940.00|     945.00000         945.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0340 701A035                   1.000  MILE|    1400.00000       1400.00|    1050.00000       1050.00|    1050.00000        1050.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 056 -7
                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 04009              |(   5   ) 23070             |(   6  ) 01018
                                         |W. W. DYAR & SONS, INC.     |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 701C001                   1.000  MILE|     400.00000        400.00|     310.00000        310.00|     315.00000         315.00
 Solid Temporary Traffic Stripe          |                            |                            |
0360 705A037                  17.000  EACH|       6.60000        112.20|       5.25000         89.25|       5.25000          89.25
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0370 740B000                 314.000  SQFT|      12.00000       3768.00|      15.00000       4710.00|       7.35000        2307.90
 Construction Signs                      |                            |                            |
0380 740E000                  50.000  EACH|      25.00000       1250.00|      18.00000        900.00|      15.78000         789.00
 Cones (36 Inches High)                  |                            |                            |
0390 740F002                   6.000  EACH|     250.00000       1500.00|     200.00000       1200.00|     157.50000         945.00
 Barricades, Type III                    |                            |                            |
0400 740I005                   4.000  EACH|     150.00000        600.00|     300.00000       1200.00|     262.50000        1050.00
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    261,290.85|             $    274,035.11|              $    295,905.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    261,290.85|             $    274,035.11|              $    295,905.91
====================================================================================================================================
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07011              |(       )                   |(      )
                                         |GROUT, INCORPORATED         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   11000.00000      11000.00|                            |
 Clearing & Grubbing (Approximately 1    |                            |                            |
 Acre)                                   |                            |                            |
0020 206A000                          LUMP|    2000.00000       2000.00|                            |
 Removal Of Old Bridge, Station 5+39.79  |                            |                            |
0030 206D000                  36.000  LF  |       2.00000         72.00|                            |
 Removing Pipe                           |                            |                            |
0040 206E000                   2.000  EACH|     100.00000        200.00|                            |
 Removing Headwalls                      |                            |                            |
0050 210A000                1424.000  CUYD|       8.00000      11392.00|                            |
 Unclassified Excavation                 |                            |                            |
0060 210D000                4294.000  CUYD|      15.00000      64410.00|                            |
 Borrow Excavation                       |                            |                            |
0070 214A000                 450.000  CUYD|      25.00000      11250.00|                            |
 Structure Excavation                    |                            |                            |
0080 214B001                 140.000  CUYD|      20.00000       2800.00|                            |
 Foundation Backfill, Commercial         |                            |                            |
0090 230A000                   7.000  RBST|     500.00000       3500.00|                            |
 Roadbed Processing                      |                            |                            |
0100 301A004                4986.000  SQYD|       5.30000      26425.80|                            |
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 4" Compacted Thickness     |                            |                            |
0110 401A000                1723.000  SQYD|       0.40000        689.20|                            |
 Bituminous Treatment A                  |                            |                            |
0120 405A000                  50.000  GAL |       1.85000         92.50|                            |
 Tack Coat                               |                            |                            |
0130 429A021                 129.000  TON |      57.85000       7462.65|                            |
 Improved Bituminous Concrete Wearing    |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range A                  |                            |                            |
0140 429B202                 217.000  TON |      45.00000       9765.00|                            |
 Improved Bituminous Concrete Binder     |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A                       |                            |                            |
0150 502A000               22772.000  LB  |       0.50000      11386.00|                            |
 Steel Reinforcement                     |                            |                            |
0160 524A011                 117.000  CUYD|     320.00000      37440.00|                            |
 Culvert Concrete (Cast In Place)        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07011              |(       )                   |(      )
                                         |GROUT, INCORPORATED         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 535A001                  56.000  LF  |      21.00000       1176.00|                            |
 18" Side Drain Pipe                     |                            |                            |
0180 600A000                          LUMP|   22000.00000      22000.00|                            |
 Mobilization                            |                            |                            |
0190 610C001                 260.000  TON |      20.00000       5200.00|                            |
 Loose Riprap, Class 2                   |                            |                            |
0200 610D002                 240.000  SQYD|       5.00000       1200.00|                            |
 Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0210 619A101                   4.000  EACH|    1000.00000       4000.00|                            |
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0220 629A004                 125.000  LF  |      55.00000       6875.00|                            |
 Concrete Median Or Safety Barrier, Type |                            |                            |
 4A (Modified)                           |                            |                            |
0230 630A001                  50.000  LF  |      15.35000        767.50|                            |
 Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0240 630C003                   4.000  EACH|    1216.00000       4864.00|                            |
 Guardrail End Anchor, Type 13           |                            |                            |
0250 630C070                   4.000  EACH|    1600.00000       6400.00|                            |
 Guardrail End Anchor, Type 10 Series    |                            |                            |
0260 636A002                 630.000  LF  |       6.00000       3780.00|                            |
 Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
 High                                    |                            |                            |
0270 650A000                 724.000  CUYD|      15.00000      10860.00|                            |
 Topsoil                                 |                            |                            |
0280 652A053                   1.000  ACRE|     768.00000        768.00|                            |
 Seeding (Mix 1E)                        |                            |                            |
0290 656A001                   1.000  ACRE|     768.00000        768.00|                            |
 Mulching, Class A, Type 2               |                            |                            |
0300 665F000                  54.000  EACH|       5.00000        270.00|                            |
 Hay Bales                               |                            |                            |
0310 665J000                1370.000  LF  |       6.00000       8220.00|                            |
 Silt Fence, Type A                      |                            |                            |
0320 680A000                          LUMP|   11739.00000      11739.00|                            |
 Engineering Controls                    |                            |                            |
0330 701A031                   1.000  MILE|    2000.00000       2000.00|                            |
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0340 701A035                   1.000  MILE|    2000.00000       2000.00|                            |
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 056                     CONTRACT ID : 20020426056                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   7  ) 07011              |(       )                   |(      )
                                         |GROUT, INCORPORATED         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 701C001                   1.000  MILE|     650.00000        650.00|                            |
 Solid Temporary Traffic Stripe          |                            |                            |
0360 705A037                  17.000  EACH|       5.00000         85.00|                            |
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0370 740B000                 314.000  SQFT|       9.00000       2826.00|                            |
 Construction Signs                      |                            |                            |
0380 740E000                  50.000  EACH|      12.80000        640.00|                            |
 Cones (36 Inches High)                  |                            |                            |
0390 740F002                   6.000  EACH|     192.00000       1152.00|                            |
 Barricades, Type III                    |                            |                            |
0400 740I005                   4.000  EACH|     337.00000       1348.00|                            |
 Warning Lights, Type B (Detachable Head |                            |                            |
    SECTION TOTALS                       |             $    299,473.65|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    299,473.65|             $          0.00|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 058                     CONTRACT ID : 20020426058                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02                                      COLBERT
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                FLORENCE                                        PROJECT(S) : ACSTPAA-8849(600)
    for constructing the Resurfacing and Traffic Stripe on
    Veteran’s Drive and on the south approach to Patton Island
    bridge in Muscle Shoals.  Length - 2.460 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    253,809.77     100.0000%
    2   18031          ROGERS GROUP, INC.                                                     $    309,854.76     122.0815%
    3   19074          S & M EQUIPMENT CO., INC.                                              $    344,580.31     135.7632%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 058                     CONTRACT ID : 20020426058                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02                                      COLBERT

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 18031              |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 405A000                1496.000  GAL |       0.89000       1331.44|       2.00000       2992.00|       1.25000        1870.00
 Tack Coat                               |                            |                            |
0020 408A052               45602.000  SQYD|       0.71000      32377.42|       1.00000      45602.00|       1.50000       68403.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 424A281                3420.000  TON |      38.71000     132388.20|      39.80000     136116.00|      42.00000      143640.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range E                  |                            |                            |
0040 424A284                 200.000  TON |      46.35000       9270.00|      40.00000       8000.00|      45.00000        9000.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Patching, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0050 424A287                 500.000  TON |      34.07000      17035.00|      39.00000      19500.00|      40.00000       20000.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
 Aggregate Size Mix, ESAL Range E        |                            |                            |
0060 428C000               20180.000  LF  |       0.24000       4843.20|       1.00000      20180.00|       0.40000        8072.00
 Scoring Bituminous Pavement Surface By  |                            |                            |
 Cutting                                 |                            |                            |
0070 600A000                          LUMP|    1772.44000       1772.44|   17813.00000      17813.00|   25000.00000       25000.00
 Mobilization                            |                            |                            |
0080 665F000                  25.000  EACH|      10.18000        254.50|       5.00000        125.00|      11.50000         287.50
 Hay Bales                               |                            |                            |
0090 665J000                1000.000  LF  |       1.63000       1630.00|       2.50000       2500.00|       5.50000        5500.00
 Silt Fence, Type A                      |                            |                            |
0100 701A028                   4.000  MILE|    1183.20000       4732.80|    1160.00000       4640.00|    1334.00000        5336.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A031                   1.000  MILE|    1183.20000       1183.20|    1160.00000       1160.00|    1334.00000        1334.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0120 701A032                   3.000  MILE|    1173.00000       3519.00|    1150.00000       3450.00|    1322.50000        3967.50
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0130 701A041                   6.000  MILE|     816.00000       4896.00|     800.00000       4800.00|     920.00000        5520.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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    CALL ORDER   : 058                     CONTRACT ID : 20020426058                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02                                      COLBERT

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A048                   4.000  MILE|    1479.00000       5916.00|    1450.00000       5800.00|    1667.50000        6670.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0150 701B009                2218.000  LF  |       0.53000       1175.54|       0.52000       1153.36|       0.60000        1330.80
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0160 701C000                   3.000  MILE|     346.80000       1040.40|     340.00000       1020.00|     391.00000        1173.00
 Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                   5.000  MILE|     387.60000       1938.00|     380.00000       1900.00|     437.00000        2185.00
 Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                4192.000  SQFT|       1.63000       6832.96|       1.60000       6707.20|       1.84000        7713.28
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                 358.000  SQFT|       2.65000        948.70|       2.60000        930.80|       2.99000        1070.42
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                 890.000  SQFT|       1.02000        907.80|       1.00000        890.00|       1.15000        1023.50
 Temporary Traffic Control Markings      |                            |                            |
0210 703E001                 179.000  SQFT|       1.02000        182.58|       1.00000        179.00|       1.15000         205.85
 Temporary Traffic Control Legends       |                            |                            |
0220 705A030                 169.000  EACH|       4.90000        828.10|       4.80000        811.20|       5.52000         932.88
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0230 705A031                 670.000  EACH|       4.69000       3142.30|       4.60000       3082.00|       5.29000        3544.30
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0240 705A032                 220.000  EACH|       4.69000       1031.80|       4.60000       1012.00|       5.29000        1163.80
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0250 705A037                 184.000  EACH|       4.90000        901.60|       4.80000        883.20|       5.52000        1015.68
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0260 705A038                 175.000  EACH|       4.90000        857.50|       4.80000        840.00|       5.52000         966.00
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0270 730H001                 540.000  LF  |       2.24000       1209.60|       2.20000       1188.00|       2.53000        1366.20
 Loop Wire                               |                            |                            |
0280 730I001                 500.000  LF  |       1.84000        920.00|       1.80000        900.00|       2.07000        1035.00
 Loop Detector Lead-In-Cable             |                            |                            |
0290 740B000                 802.000  SQFT|       7.50000       6015.00|      10.00000       8020.00|       8.05000        6456.10
 Construction Signs                      |                            |                            |
0300 740D000                 100.000  EACH|      34.28000       3428.00|      45.00000       4500.00|      57.50000        5750.00
 Channelizing Drums                      |                            |                            |
0310 740E000                 100.000  EACH|       5.32000        532.00|       5.00000        500.00|      14.38000        1438.00
 Cones (36 Inches High)                  |                            |                            |
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    CALL ORDER   : 058                     CONTRACT ID : 20020426058                  COUNTIES : LAUDERDALE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 02                                      COLBERT

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                         |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 740M001                 100.000  EACH|       3.55000        355.00|       1.60000        160.00|       7.48000         748.00
 Ballast For Cone                        |                            |                            |
0330 741C010                   1.000  EACH|     413.69000        413.69|    2500.00000       2500.00|     862.50000         862.50
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    253,809.77|             $    309,854.76|              $    344,580.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    253,809.77|             $    309,854.76|              $    344,580.31
====================================================================================================================================
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    CALL ORDER   : 081                     CONTRACT ID : 20020426081                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03
                                        CONTRACT TIME :   45      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-303-595-261-206
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#261 in Helena from MP 0.000 to MP 1.500.  Length
    1.271 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    211,815.81     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    219,359.45     103.5614%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 081                     CONTRACT ID : 20020426081                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 04013              |(      )
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 209A000                   3.000  EACH|     187.00000        561.00|     139.84000        419.52|
 Mailbox Reset, Single                   |                            |                            |
0020 209A002                   1.000  EACH|     449.00000        449.00|     284.83000        284.83|
 Mailbox Reset, Multiple                 |                            |                            |
0030 405A000                 802.000  GAL |       4.36000       3496.72|       1.05000        842.10|
 Tack Coat                               |                            |                            |
0040 408A052               26765.000  SQYD|       1.11000      29709.15|       0.60000      16059.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361                2007.000  TON |      37.54000      75342.78|      46.36000      93044.52|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0060 424A367                 150.000  TON |      31.67000       4750.50|      41.24000       6186.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B656                 600.000  TON |      43.60000      26160.00|      46.53000      27918.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   17325.00000      17325.00|    5548.18000       5548.18|
 Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|       1.40000         70.00|
 Hay Bales                               |                            |                            |
0100 665J000                 150.000  LF  |       4.42000        663.00|       0.01000          1.50|
 Silt Fence, Type A                      |                            |                            |
0110 701C001                   4.000  MILE|     525.00000       2100.00|     524.93000       2099.72|
 Solid Temporary Traffic Stripe          |                            |                            |
0120 702A041                   3.000  MILE|    4194.75000      12584.25|    6036.72000      18110.16|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0130 702A043                   4.000  MILE|    4194.75000      16779.00|    6036.72000      24146.88|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0140 702B011                 159.000  LF  |       1.73000        275.07|       2.36000        375.24|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
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    CALL ORDER   : 081                     CONTRACT ID : 20020426081                  COUNTIES : SHELBY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 03

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 04013             |(      )
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 703A002                1776.000  SQFT|       1.89000       3356.64|       2.62000       4653.12|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0160 703B002                 569.000  SQFT|       2.94000       1672.86|       2.62000       1490.78|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0170 703D001                 606.000  SQFT|       1.05000        636.30|       1.31000        793.86|
 Temporary Traffic Control Markings      |                            |                            |
0180 705A037                 201.000  EACH|       5.25000       1055.25|       5.91000       1187.91|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 730H001                1570.000  LF  |       3.15000       4945.50|       3.08000       4835.60|
 Loop Wire                               |                            |                            |
0200 730I001                 125.000  LF  |       1.05000        131.25|       1.31000        163.75|
 Loop Detector Lead-In-Cable             |                            |                            |
0210 740B000                 383.000  SQFT|       7.72000       2956.76|       9.77000       3741.91|
 Construction Signs                      |                            |                            |
0220 740D000                  41.000  EACH|      78.78000       3229.98|      69.81000       2862.21|
 Channelizing Drums                      |                            |                            |
0230 740E000                 162.000  EACH|      14.09000       2282.58|      19.55000       3167.10|
 Cones (36 Inches High)                  |                            |                            |
0240 740M001                 162.000  EACH|       6.81000       1103.22|       8.38000       1357.56|
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    211,815.81|             $    219,359.45|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    211,815.81|             $    219,359.45|              $
====================================================================================================================================
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    CALL ORDER   : 082                     CONTRACT ID : 20020426082                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04
                                        CONTRACT TIME :   40      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-304-621-022-201
    for constructing the Resurfacing and Traffic Stripe on
    S.R.#22 from near New Site to the Chambers County Line.
    Length 13.618 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    798,444.54     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $    910,569.23     114.0429%
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    CALL ORDER   : 082                     CONTRACT ID : 20020426082                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2  ) 01018              |(      )
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 209A000                  18.000  EACH|      89.39000       1609.02|     200.00000       3600.00|
 Mailbox Reset, Single                   |                            |                            |
0020 401B100              191023.000  SQYD|       0.56000     106972.88|       0.51000      97421.73|
 Bituminous Treatment E (With Polymer    |                            |                            |
 Additive)                               |                            |                            |
0030 405A000                 500.000  GAL |       1.18000        590.00|       0.80000        400.00|
 Tack Coat                               |                            |                            |
0040 408A051                2027.000  SQYD|       3.52000       7135.04|       5.00000      10135.00|
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0050 424A361               16200.000  TON |      30.79000     498798.00|      37.79000     612198.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                 600.000  TON |      36.42000      21852.00|      40.00000      24000.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A370                 100.000  TON |      76.80000       7680.00|      82.84000       8284.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B655                 100.000  TON |      65.41000       6541.00|      96.74000       9674.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 430B043                1750.000  TON |      14.49000      25357.50|      20.72000      36260.00|
 Aggregate Surfacing (1" Down, Crusher   |                            |                            |
 Run)                                    |                            |                            |
0100 600A000                          LUMP|   12935.83000      12935.83|    9700.00000       9700.00|
 Mobilization                            |                            |                            |
0110 701A028                  28.000  MILE|    1225.20000      34305.60|    1100.00000      30800.00|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0120 701A046                   5.000  MILE|    1058.12000       5290.60|     950.00000       4750.00|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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    CALL ORDER   : 082                     CONTRACT ID : 20020426082                  COUNTIES : TALLAPOOSA
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 04

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04013              |(   2   ) 01018             |(      )
                                         |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701A048                  23.000  MILE|    1615.04000      37145.92|    1450.00000      33350.00|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0140 701C000                   9.000  MILE|     289.59000       2606.31|     260.00000       2340.00|
 Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                  46.000  MILE|     378.69000      17419.74|     340.00000      15640.00|
 Solid Temporary Traffic Stripe          |                            |                            |
0160 703A002                 545.000  SQFT|       2.44000       1329.80|       2.20000       1199.00|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0170 703D001                 110.000  SQFT|       1.66000        182.60|       1.50000        165.00|
 Temporary Traffic Control Markings      |                            |                            |
0180 740B000                 887.000  SQFT|       7.97000       7069.39|       7.50000       6652.50|
 Construction Signs                      |                            |                            |
0190 740O000                   1.000  EACH|    3623.31000       3623.31|    4000.00000       4000.00|
 Pilot Car                               |                            |                            |
    SECTION TOTALS                       |             $    798,444.54|             $    910,569.23|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    798,444.54|             $    910,569.23|              $
====================================================================================================================================
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    CALL ORDER   : 083                     CONTRACT ID : 20020426083                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-305-291-171-201
    for constructing the Planing, Resurfacing, and Traffic
    Stripe on S.R.#171 from S.R.#159 to MP 36.544 in Fayette.
    Length - 2.043 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $    705,276.14     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    740,298.32     104.9657%
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    CALL ORDER   : 083                     CONTRACT ID : 20020426083                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 02033              |(   2  ) 04013              |(      )
                                         |S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 405A000                3627.000  GAL |       1.10000       3989.70|       1.41000       5114.07|
 Tack Coat                               |                            |                            |
0020 408A052               60158.000  SQYD|       1.98000     119112.84|       1.04000      62564.32|
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 424A360                3341.000  TON |      38.25000     127793.25|      43.51000     145366.91|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0040 424A364                 500.000  TON |      44.00000      22000.00|      52.63000      26315.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424A370                 500.000  TON |      53.00000      26500.00|      43.60000      21800.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B651                6618.000  TON |      34.85000     230637.30|      37.52000     248307.36|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range C/D                     |                            |                            |
0070 424B655                 500.000  TON |      44.00000      22000.00|      47.50000      23750.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                 500.000  TON |      55.00000      27500.00|      39.86000      19930.00|
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Widening ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 430B000                 100.000  TON |      25.00000       2500.00|      31.36000       3136.00|
 Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0100 600A000                          LUMP|   31600.00000      31600.00|   23122.82000      23122.82|
 Mobilization                            |                            |                            |
0110 701C002                   4.000  MILE|     340.00000       1360.00|     480.59000       1922.36|
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0120 701C003                  10.000  MILE|     380.00000       3800.00|     537.13000       5371.30|
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 083                     CONTRACT ID : 20020426083                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 02033              |(   2   ) 04013             |(      )
                                         |S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 702A040                   3.000  MILE|    1995.00000       5985.00|    2819.94000       8459.82|
 Broken White, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0140 702A041                   5.000  MILE|    3950.00000      19750.00|    5583.34000      27916.70|
 Solid White, Profiled Traffic Stripe    |                            |                            |
 (6" Wide)                               |                            |                            |
0150 702A042                   1.000  MILE|    1995.00000       1995.00|    2819.94000       2819.94|
 Broken Yellow, Profiled Traffic Stripe  |                            |                            |
 (6" Wide)                               |                            |                            |
0160 702A043                   5.000  MILE|    3950.00000      19750.00|    5583.35000      27916.75|
 Solid Yellow, Profiled Traffic Stripe   |                            |                            |
 (6" Wide)                               |                            |                            |
0170 702B011                  90.000  LF  |       2.00000        180.00|       2.83000        254.70|
 Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                2359.000  SQFT|       1.80000       4246.20|       2.54000       5991.86|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0190 703B002                 482.000  SQFT|       2.80000       1349.60|       3.96000       1908.72|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D002                1335.000  SQFT|       1.30000       1735.50|       1.84000       2456.40|
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0210 705A030                 115.000  EACH|       5.25000        603.75|       7.42000        853.30|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                 134.000  EACH|       5.00000        670.00|       7.07000        947.38|
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 705A032                 398.000  EACH|       5.00000       1990.00|       7.07000       2813.86|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                 257.000  EACH|       5.25000       1349.25|       7.42000       1906.94|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 705A038                  30.000  EACH|       5.25000        157.50|       7.42000        222.60|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0260 730H001                1897.000  LF  |       3.25000       6165.25|       9.89000      18761.33|
 Loop Wire                               |                            |                            |
0270 740B000                 963.000  SQFT|      12.00000      11556.00|      14.14000      13616.82|
 Construction Signs                      |                            |                            |
0280 740D000                 200.000  EACH|       2.00000        400.00|      91.88000      18376.00|
 Channelizing Drums                      |                            |                            |
0290 740E000                 200.000  EACH|       2.00000        400.00|      16.96000       3392.00|
 Cones (36 Inches High)                  |                            |                            |
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    CALL ORDER   : 083                     CONTRACT ID : 20020426083                  COUNTIES : FAYETTE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 05

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 02033              |(   2   ) 04013             |(      )
                                         |S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 740M001                 200.000  EACH|       1.00000        200.00|       4.24000        848.00|
 Ballast For Cone                        |                            |                            |
0310 741C010                   2.000  EACH|    4000.00000       8000.00|    7067.53000      14135.06|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    705,276.14|             $    740,298.32|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    705,276.14|             $    740,298.32|              $
====================================================================================================================================
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                                                         VENDOR RANKING

    CALL ORDER   : 084                     CONTRACT ID : 20020426084                  COUNTIES : ELMORE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-306-261-014-201
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#14 from S.R.#229 to the Tallapoosa River bridge in
    Tallassee.  Length 0.491 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   01018          APAC-ALABAMA, INC.                                                     $    198,930.50     100.0000%
    2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    215,576.28     108.3676%
    3   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    247,851.25     124.5919%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 084                     CONTRACT ID : 20020426084                  COUNTIES : ELMORE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2  ) 04013              |(   3  ) 23024
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 405A000                1000.000  GAL |       0.92000        920.00|       1.20000       1200.00|       3.50000        3500.00
 Tack Coat                               |                            |                            |
0020 408A052               16200.000  SQYD|       1.45000      23490.00|       1.82000      29484.00|       1.15000       18630.00
 Planing Existing Pavement               |                            |                            |
 (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 424A361                1400.000  TON |      36.50000      51100.00|      37.35000      52290.00|      47.34000       66276.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0040 424A367                 500.000  TON |      25.85000      12925.00|      39.97000      19985.00|      53.50000       26750.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424A370                   7.000  TON |     122.00000        854.00|     222.28000       1555.96|     200.00000        1400.00
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Widening ,3/4" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B655                 100.000  TON |      70.00000       7000.00|      68.45000       6845.00|      85.00000        8500.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 454A002               14000.000  LF  |       2.10000      29400.00|       2.26000      31640.00|       2.00000       28000.00
 Cleaning And Sealing Concrete Pavement, |                            |                            |
 Type II, Joints                         |                            |                            |
0080 454B000               14000.000  LF  |       2.63000      36820.00|       2.82000      39480.00|       2.50000       35000.00
 Waterproofing Pavement Joints And Crack |                            |                            |
0090 600A000                          LUMP|   12000.00000      12000.00|    6060.88000       6060.88|   24000.00000       24000.00
 Mobilization                            |                            |                            |
0100 701A028                   1.000  MILE|    1200.00000       1200.00|    1359.73000       1359.73|    2000.00000        2000.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A035                   1.000  MILE|    1600.00000       1600.00|    1812.98000       1812.98|    2500.00000        2500.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0120 701A041                   1.000  MILE|    1050.00000       1050.00|    1189.76000       1189.76|    1000.00000        1000.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 084                     CONTRACT ID : 20020426084                  COUNTIES : ELMORE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 01018              |(   2   ) 04013             |(   3  ) 23024
                                         |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701B009                 300.000  LF  |       1.50000        450.00|       1.69000        507.00|       1.00000         300.00
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0140 701C000                   2.000  MILE|     300.00000        600.00|     339.92000        679.84|     500.00000        1000.00
 Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                   4.000  MILE|     400.00000       1600.00|     453.23000       1812.92|     500.00000        2000.00
 Solid Temporary Traffic Stripe          |                            |                            |
0160 701F000                 300.000  LF  |       1.00000        300.00|       1.13000        339.00|       1.00000         300.00
 Dotted Temporary Traffic Stripe         |                            |                            |
0170 703A002                2400.000  SQFT|       2.50000       6000.00|       2.82000       6768.00|       2.00000        4800.00
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0180 703B002                 175.000  SQFT|       2.90000        507.50|       3.28000        574.00|       3.00000         525.00
 Traffic Control Legends, Class 2, Type  |                            |                            |
0190 703D001                2400.000  SQFT|       1.40000       3360.00|       1.59000       3816.00|       1.00000        2400.00
 Temporary Traffic Control Markings      |                            |                            |
0200 703E001                 175.000  SQFT|       1.70000        297.50|       1.92000        336.00|       1.00000         175.00
 Temporary Traffic Control Legends       |                            |                            |
0210 705A030                 105.000  EACH|       5.30000        556.50|       6.01000        631.05|       5.25000         551.25
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                  50.000  EACH|       5.10000        255.00|       5.78000        289.00|      50.00000        2500.00
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 740B000                 646.000  SQFT|       7.50000       4845.00|       8.11000       5239.06|      14.00000        9044.00
 Construction Signs                      |                            |                            |
0240 740E000                 200.000  EACH|       1.00000        200.00|       1.20000        240.00|      10.00000        2000.00
 Cones (36 Inches High)                  |                            |                            |
0250 740M001                 200.000  EACH|       1.00000        200.00|       1.20000        240.00|       6.00000        1200.00
 Ballast For Cone                        |                            |                            |
0260 741C010                   2.000  EACH|     700.00000       1400.00|     600.55000       1201.10|    1750.00000        3500.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    198,930.50|             $    215,576.28|              $    247,851.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    198,930.50|             $    215,576.28|              $    247,851.25
====================================================================================================================================
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    CALL ORDER   : 085                     CONTRACT ID : 20020426085                  COUNTIES : CLARKE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08
                                        CONTRACT TIME :   30      Working Days     (available days)
    CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-308-134-013-207
    for constructing the Planing, Resurfacing and Traffic Stripe
    on S.R.#13 (U.S.#43) in Grove Hill from MP 75.215 to MP
    78.100.  Length 2.841 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   13008          MOBILE ASPHALT COMPANY, LLC                                            $    275,669.25     100.0000%
    2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    294,901.73     106.9767%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 085                     CONTRACT ID : 20020426085                  COUNTIES : CLARKE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 13008              |(   2  ) 23011              |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 405A000                4600.000  GAL |       0.95000       4370.00|       1.18000       5428.00|
 Tack Coat                               |                            |                            |
0020 408A051               93672.000  SQYD|       0.30000      28101.60|       0.66000      61823.52|
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0030 424A360                5160.000  TON |      35.60000     183696.00|      32.78000     169144.80|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL Range C/D                |                            |                            |
0040 424A363                 100.000  TON |      37.60000       3760.00|      83.58000       8358.00|
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer,Patching ,1/2" Maximum    |                            |                            |
 Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 600A000                          LUMP|   11000.00000      11000.00|    4408.36000       4408.36|
 Mobilization                            |                            |                            |
0060 701A028                   2.000  MILE|     938.40000       1876.80|    1277.11000       2554.22|
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0070 701A041                   2.000  MILE|     717.75000       1435.50|     668.45000       1336.90|
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0080 701A046                   6.000  MILE|     717.75000       4306.50|     663.01000       3978.06|
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0090 701A048                   6.000  MILE|    1049.00000       6294.00|    1494.49000       8966.94|
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0100 701B009                 900.000  LF  |       0.55000        495.00|       0.49000        441.00|
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)(6" Wide)                  |                            |                            |
0110 701C002                   9.000  MILE|     220.85000       1987.65|     266.29000       2396.61|
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0120 701C003                  12.000  MILE|     276.05000       3312.60|     374.98000       4499.76|
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0130 703A002                1548.000  SQFT|       2.05000       3173.40|       1.68000       2600.64|
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
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    CALL ORDER   : 085                     CONTRACT ID : 20020426085                  COUNTIES : CLARKE
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 08

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 13008              |(   2   ) 23011             |(      )
                                         |MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 703B002                 225.000  SQFT|       2.05000        461.25|       2.28000        513.00|
 Traffic Control Legends, Class 2, Type  |                            |                            |
0150 703D002                1548.000  SQFT|       0.85000       1315.80|       0.82000       1269.36|
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0160 703E002                 225.000  SQFT|       0.85000        191.25|       1.20000        270.00|
 Temporary Traffic Control Legends       |                            |                            |
 (Paint)                                 |                            |                            |
0170 705A030                 400.000  EACH|       5.25000       2100.00|       4.24000       1696.00|
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0180 705A032                 701.000  EACH|       5.25000       3680.25|       4.24000       2972.24|
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 566.000  EACH|       5.25000       2971.50|       4.24000       2399.84|
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 705A038                  68.000  EACH|       5.25000        357.00|       4.24000        288.32|
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0210 740B000                 559.000  SQFT|      12.85000       7183.15|      10.24000       5724.16|
 Construction Signs                      |                            |                            |
0220 740E000                 200.000  EACH|      10.50000       2100.00|      11.93000       2386.00|
 Cones (36 Inches High)                  |                            |                            |
0230 740M001                 200.000  EACH|       7.50000       1500.00|       7.23000       1446.00|
 Ballast For Cone                        |                            |                            |
    SECTION TOTALS                       |             $    275,669.25|             $    294,901.73|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    275,669.25|             $    294,901.73|              $
====================================================================================================================================
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    CALL ORDER   : 086                     CONTRACT ID : 20020426086                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06
                                        CONTRACT TIME :   80      Working Days     (available days)
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-506-010-888-201
    for constructing the Bridge Coating on I-85 over Holt Street                                       99-506-010-884-201
    and on I-85 Southbound over I-65 in Montgomery.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   04055          3-D’S BRIDGE PAINTING CORP.                                            $    271,266.39     100.0000%
    2   16052          POSEIDON CONSTRUCTION, INC.                                            $    289,348.00     106.6656%
    3   13046          MONOKO, INC.                                                           $    426,117.00     157.0843%
    4   13084          M.B.E., INC.                                                           $    499,367.20     184.0874%
    5   13090          M&J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.                      $    757,365.28     279.1961%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 086                     CONTRACT ID : 20020426086                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 04055              |(   2  ) 16052              |(   3  ) 13046
                                         |3-D’s BRIDGE PAINTING CORP. |POSEIDON CONSTRUCTION, INC. |MONOKO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 521B000                          LUMP|  143379.47000     143379.47|  167835.00000     167835.00|  157631.00000      157631.00
 Coating Existing Bridge At M.P. 0.000   |                            |                            |
0020 521B001                          LUMP|   92689.92000      92689.92|  109627.00000     109627.00|  246550.00000      246550.00
 Coating Existing Bridge At M.P. 0.047   |                            |                            |
0030 600A000                          LUMP|    6500.00000       6500.00|   10000.00000      10000.00|   20000.00000       20000.00
 Mobilization                            |                            |                            |
0040 740B000                1236.000  SQFT|       8.25000      10197.00|       1.00000       1236.00|       1.00000        1236.00
 Construction Signs                      |                            |                            |
0050 740D000                 200.000  EACH|      54.00000      10800.00|       1.00000        200.00|       1.00000         200.00
 Channelizing Drums                      |                            |                            |
0060 740E000                 100.000  EACH|      10.00000       1000.00|       1.00000        100.00|       1.00000         100.00
 Cones (36 Inches High)                  |                            |                            |
0070 740M001                 100.000  EACH|       7.00000        700.00|       0.50000         50.00|       1.00000         100.00
 Ballast For Cone                        |                            |                            |
0080 741C010                   3.000  EACH|    2000.00000       6000.00|     100.00000        300.00|     100.00000         300.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    271,266.39|             $    289,348.00|              $    426,117.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    271,266.39|             $    289,348.00|              $    426,117.00
====================================================================================================================================



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                  PAGE : 086 -3
                                                       TABULATION OF BIDS

    CALL ORDER   : 086                     CONTRACT ID : 20020426086                  COUNTIES : MONTGOMERY
    LETTING DATE : 04/26/02  10:00 AM      DISTRICT    : 06

         SET-ASIDE :

====================================================================================================================================
                                         |(   4  ) 13084              |(   5   ) 13090             |(      )
                                         |M.B.E., INC.                |M&J CONSTRUCTION CO. OF PIN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                         |                            |                            |
0010 521B000                          LUMP|  188300.00000     188300.00|  335000.00000     335000.00|
 Coating Existing Bridge At M.P. 0.000   |                            |                            |
0020 521B001                          LUMP|  290300.00000     290300.00|  330000.00000     330000.00|
 Coating Existing Bridge At M.P. 0.047   |                            |                            |
0030 600A000                          LUMP|   20000.00000      20000.00|   58745.00000      58745.00|
 Mobilization                            |                            |                            |
0040 740B000                1236.000  SQFT|       0.20000        247.20|       9.23000      11408.28|
 Construction Signs                      |                            |                            |
0050 740D000                 200.000  EACH|       1.00000        200.00|      63.96000      12792.00|
 Channelizing Drums                      |                            |                            |
0060 740E000                 100.000  EACH|       0.10000         10.00|      12.50000       1250.00|
 Cones (36 Inches High)                  |                            |                            |
0070 740M001                 100.000  EACH|       0.10000         10.00|       7.90000        790.00|
 Ballast For Cone                        |                            |                            |
0080 741C010                   3.000  EACH|     100.00000        300.00|    2460.00000       7380.00|
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
    SECTION TOTALS                       |             $    499,367.20|             $    757,365.28|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $    499,367.20|             $    757,365.28|              $
====================================================================================================================================


