ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER . 003 CONTRACT I D : 20020823003 COUNTI ES : BI BB
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : FLEXF-0102(516)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #6 (U. S. #82) from the Tuscal oosa County line to
Eoline. Length 6.533 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 1,692,726.35 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 1,783,617.94 105. 3695%
3 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,839,609.42 108. 6773%



CALL ORDER : 003
LETTI NG DATE : 08/23/02 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID :
DI STRI CT

20020823003

COUNTI ES :

Bl BB

DATE
PAGE :

08/ 26/
003 -2

02

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
SECTI ON 0001  Total
I
0010 206D001 125.000 LF |
Rermovi ng Guardrai | |
0020 206E019 5.000 EACH|

Renovi ng GQuardrail End Anchor (Type 10) |
0030 210D001 1346. 000 CUYD|
Borrow Excavation (Loose Truckbed [
Measur enent) |
0040 305B060 225. 000 TCN |
Crushed Aggregate, Section 825, 1" wn |
For M scel | aneous Use [
0050 405A000 21578. 000 GAL
Tack Coat [
0060 408A052 183970. 000 SQYD|
Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [
0070 4100000 1.000 EACH
Contractor Retained Profil ograph
0080 424A360 10244.000 TON
Super pave Bitum nous Concrete Waring [
Surface Layer, 1/2" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0090 424A361 3512. 000 TON |
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0100 424A363 500. 000 TON |
Super pave Bitum nous Concrete Waring [
Surface Layer, Patching ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
0110 424A366 500. 000 TON |
Super pave Bitum nous Concrete Wearing [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
0120 424A369 1532. 000 TON |
Super pave Bitum nous Concrete Waring [
Surface Layer, Wdening ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |

1 ) 04013
DUNN CONSTRUCTI ON CO., | NC.
UNI T PRI CE AMOUNT]
2. 25000 281. 25I
101. 00000 505. ooI
10. 10000 13594, GOI
I
28. 00000 6300. ooI
I
0. 90000 19420. 20I
0. 35000 64389. soI
I
3250. 00000 3250. ooI
34. 30000 351360. zoI
|
39. 35000 138197. 20I
|
48. 00000 24000. ooI
|
41. 70000 20850. ooI
|
57. 00000 87324. ooI
|
I

2 )

19.

29.

1000.
35.

35.

73.

41.

42.

01018

| APAC- ALABAMA,

UNIT PRI CE
. 10000
. 45000

13000

03000

. 20000

. 75000

00000
53000

19000

65000

45000

70000

262.
467.

25748.

6531.

25893.

137977.

1000.
363969.

123587.

36825.

20725.

65416.

3 )

02033

(
S. T. BUNN CONSTRUCTI ON CO.,

UNIT PRI CE

3000.
35.

35.

40.

33.

44.

. 00000
. 00000
. 50000

. 00000

. 50000
. 72000

00000
60000

26000

00000

04000

50000

250.
445,

12787.

5625.

32367.
132458.

3000.
364686.

123833.

20000.

16520.

68174.

00
00
00

00

00
40

00
40

12

00

00

00



CALL ORDER : 003
LETTI NG DATE : 08/23/02 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE :

08/ 26/
003 -3

02

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0130 424B651
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D
0140 424B655
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D
0150 424B659 200. 000 TON

20237.000 TON |
I

I

I

I

I

I

|

Super pave Bituni nous Concrete Upper |
I

I

I

I

I

I

I

I

I

200. 000 TON

Bi nder Layer, Leveling ,1" Maxi mum

Aggregate Size Mx, ESAL Range C/' D
0160 424B662 200. 000 TON

Super pave Bitum nous Concrete Upper

Bi nder Layer, Wdening ,1" Maxi mum

Aggregate Size Mx, ESAL Range C/' D
0170 4280000 68800. 000 LF

Scoring Bitum nous Pavenent Surface By

Cutting
0180 600A000 LUMP|
Mobi |'i zati on |
0190 630A001 1613.000 LF |
Steel Beam Cuardrail, Cass A Type 2 [
0200 6300001 12. 000 EACH
Guardrail End Anchor, Type 8 [
0210 6300070 17.000 EACH
Guardrail End Anchor, Type 10 Series |
0220 651B000 7.000 TON |
Agricul tural Linestone [
0230 6510000 3.000 TON |
8-8-8 Commercial Fertilizer |
0240 652A054 2.000 ACRE|
Seeding (M x 2A) |
0250 652A056 2.000 ACRE|
Seeding (M x 2E) |
0260 656A000 4.000 ACRE|

Mil ching, Cass A Type 1 |

CONTRACT D : 20020823003
DISTRICT  : 05
( 1 ) 04013

DUNN CONSTRUCTI ON CO., | NC.

UNI T PRI CE AMOUNT]

T 28 00000 58849, 30]

|

54. 00000 10800. ooI

|

44. 00000 8800. ooI

|

56. 00000 11200. ooI

|

0. 12000 8256. ooI

I

19300. 00000 19300. ooI

17. 25000 27824, 25I

680. 00000 8160. ooI

1190. 00000 20230. ooI

85. 00000 595. ooI

340. 00000 1020. ooI

510. 00000 1020. ooI

510. 00000 1020. ooI

510. 00000 2040. ooi

COUNTI ES : BI BB
2 ) 01018 | (
| APAC- ALABAMA, | NC. | S.
UNIT PRI CE AN&JNTI
30. 19000 610955. 03]
|
82. 00000 16400. ooI
|
39. 66000 7932. ooI
|
65. 57000 13114. ooI
|
0. 13000 8944. ooI
I
6300. 00000 6300. ooI
16. 01000 25824, 13I
630. 00000 7560. ooI
1102. 50000 18742. 50I
131. 25000 918. 75I
309. 75000 929. 25I
630. 00000 1260. ooI
630. 00000 1260. ooI
630. 00000 2520. ooi

3 )

02033

T. BUNN CONSTRUCTI ON CO.,

UNIT PRI CE

32.

75.

55.

55.

33500.
15.
600.
1050.
75.
200.
750.
750.
750.

55000

00000

00000

00000

. 13000

00000
25000
00000
00000
00000
00000
00000
00000
00000

658714.

15000.

11000.

11000.

8944.

33500.
24598.
7200.
17850.
525.
600.
1500.
1500.
3000.

35

00

00

00

00

00
25
00
00
00
00
00
00
00

I'N



CALL ORDER . 003
LETTI NG DATE : 08/23/02 10:00 AM
SET- ASI DE

|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0270 665F000 386. 000 EACH
Hay Bal es |
0280 6653000 11400. 000 LF |
Silt Fence, Type A |
0290 7010000 26.000 M LE|

Broken Temporary Traffic Stripe [
M LE]|

0300 7010001 52. 000
Solid Tenporary Traffic Stripe [
0310 702A040 13.000 M LE]

Broken White, Profiled Traffic Stripe |

(6" Wde) [

0320 702A041 14. 000 M LE]|
Solid Wiite, Profiled Traffic Stripe [
(6" Wde)

I

0330 702A043 13. 000 M LE]|
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) |
0340 702B011 14625. 000 LF |
Dotted Profiled Traffic Stripe (6" Wde |

0350 703A002 2528. 000 SQFT|

Traffic Control Markings, dass 2, Type |
A I
0360 703B002 538. 000 SQFT|
Traffic Control Legends, Cass 2, Type |

0370 703D001
Tenmporary Traffic Control
0380 705A030
Paverment Markers,
0390 705A031
Paverment Markers,
0400 740B000
Construction Signs
0410 740D000
Channel i zi ng Drumns [
0420 7410010 1.000 EACH
Portabl e Sequential Arrow And Chevron [
Sign Unit [
SECTI ON TOTALS |

168. 000 SQFT]|
Mar ki ngs [
32.000 EACH
Class A-H Type 2-C |
864. 000 EACH

Class A-H Type 1-A |
1734.000 SQFT|

I
265. 000 EACH

I'N

ALABAMA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 003 -4
TABULATI ON OF BI DS
CONTRACT D : 20020823003 COUNTI ES : BI BB
DISTRICT  : 05
(1 ) 04013 [( 2 ) 01018 (3 ) 02033
DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |'S. T. BUNN CONSTRUCTI ON CO ,
I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANDUNT
____________________________ e
7. 25000 2798. 50| 6. 30000 2431. 80| 6. 00000 2316. 00
I I
3. 15000 35910. 00| 3. 15000 35910. 00| 4. 00000 45600. 00
I I
308. 00000 8008. 00| 301. 35000 7835. 10| 300. 00000 7800. 00
I I
320. 00000 16640. 00| 311. 85000 16216. 20| 320. 00000 16640. 00
I I
2005. 00000 26065. 00| 1968. 75000 25593. 75| 1950. 00000 25350. 00
I I
3900. 00000 54600. 00| 3832. 50000 53655. 00| 3950. 00000 55300. 00
I I
3900. 00000 50700. 00| 3832. 50000 49822. 50| 3950. 00000 51350. 00
I I
1. 25000 18281. 25] 1. 21000 17696. 25] 1. 70000 24862. 50
I I
2. 30000 5814. 40 2. 26000 5713. 28] 1. 80000 4550. 40
I I
3. 05000 1640. 90| 3. 00000 1614. 00| 2. 80000 1506. 40
I I
1. 45000 243. 60| 1. 42000 238. 56| 1. 30000 218. 40
I I
5. 35000 171. 20| 5. 25000 168. 00| 5. 00000 160. 00
I I
4. 80000 4147. 20| 4. 73000 4086. 72| 4. 80000 4147. 20
I I
8. 70000 15085. 80| 8. 06000 13976. 04| 9. 00000 15606. 00
I I
65. 00000 17225. 00| 60. 10000 15926. 50| 25. 00000 6625. 00
I I
800. 00000 800. 00| 1670. 00000 1670. 00| 2500. 00000 2500. 00
I I
$ 1,692, 726. 35]| $ 1,783, 617. 94| $ 1,839, 609. 42
____________________________ e
$ 1,692, 726.35]| $ 1,783, 617. 94| $ 1,839, 609. 42



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 030 -1
VENDOR RANKI NG

CALL ORDER : 030 CONTRACT I D : 20020823030 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA- CNO2(207)

for constructing the Wdening, Resurfacing, and Trafic
Stripe at various |ocations as indicated on the plans.
Length - 9.425 nm.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 05002 EAST ALABAMA PAVI NG COVPANY, | NC. $ 736, 744. 23 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 868, 857. 55 117. 9320%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 030 -2
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20020823030 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
1 ) 05002 [( 2 ) 01018 ( )

I
| EAST ALABAMA PAVI NG CO., | N | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT]|
SECTI ON 0001  Tot al

|
0010 401B108 149714. 000 SQYD| 0. 62000 92822. 68

I I

| 0. 62000 92822. 68|

Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0020 405A000 1436. 000 GAL | 1. 20000 1723. 20| 0. 82000 1177. 52|
Tack Coat [ | [
0030 424A340 2087.000 TON | 38. 35000 80036. 45| 42. 25000 88175. 75|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0040 424A346 2821.000 TON | 38. 05000 107339. 05| 42. 25000 119187. 25|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0050 424B636 4364.000 TON | 31. 90000 139211. 60| 40. 00000 174560. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0060 424B640 440.000 TON | 120. 00000 52800. 00| 75. 00000 33000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 424B644 4825. 000 TON | 31. 60000 152470. 00| 37. 50000 180937. 50|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0080 424C351 1195.000 TON | 32. 95000 39375. 25| 45. 25000 54073. 75|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0090 600A000 LUMP| 5200. 00000 5200. 00| 22600. 00000 22600. 00|
Mobi | i zati on [ | [
0100 6300070 4.000 EACH 1375. 00000 5500. 00| 1300. 00000 5200. 00|
Guardrail End Anchor, Type 10 Series | [
0110 652A056 38. 000 ACRE| 4.50000 171. 00| 477. 27000 18136. 26|
I I

Seeding (M x 2E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 030 -3
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20020823030 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
1 ) 05002 [( 2 ) 01018 ( )

I

| EAST ALABAMA PAVI NG CO., | N | APAC- ALABAMA, | NC. [

LINE NO/ | TEM CODE / ALT [ | |
I

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
0120 656A000 38.000 ACRE| 4.50000 171. 00| 425. 00000 16150. 00|
Mul ching, dass A Type 1 | | [
0130 665F000 150. 000 EACH| 4.50000 675. 00| 6. 00000 900. 00|
Hay Bal es [ | [
0140 6653000 300.000 LF | 4.50000 1350. 00| 2.90000 870. 00|
Silt Fence, Type A | | [
0150 701A031 21.000 M LE| 850. 00000 17850. 00| 850. 00000 17850. 00|
Solid Wiite, Cass 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0160 701A035 11.000 M LE] 975. 00000 10725. 00| 975. 00000 10725. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0170 701A045 6.000 M LE| 575. 00000 3450. 00| 575. 00000 3450. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0180 7010000 16.000 M LE] 259. 00000 4144. 00| 259. 00000 4144. 00|
Broken Temporary Traffic Stripe [ | [
0190 7010001 30.000 M LE]| 279. 00000 8370. 00| 279. 00000 8370. 00|
Solid Tenporary Traffic Stripe | | [
0200 703A002 27.000 SQFT| 10. 00000 270. 00| 10. 00000 270. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0210 705A032 268. 000 EACH| 5. 00000 1340. 00| 5. 00000 1340. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0220 705A037 902. 000 EACH| 5. 00000 4510. 00| 5. 00000 4510. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0230 740B000 604. 000 SQFT| 10. 00000 6040. 00| 7.96000 4807. 84|
Construction Signs | | [
0240 7400000 1. 000 EACH| 1200. 00000 1200. 00| 5600. 00000 5600. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 736, 744. 23| $ 868, 857. 55| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 08/26/02
PAGE : 031 -1

CALL ORDER CONTRACT I D : 20020823031
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
CONTRACT TIME : 275 Cal endar Days

CONTRACT DESCRI PTI ON : MOBI LE
for constructing the Traffic Managenent Center Building in
Mobi | e.
SET- ASI DE :

VENDOR

RANK  NUMBER NAME

1 25003 YOUNGBLOCOD- BARRETT CONSTRUCTI ON & ENG NEERI NG, LLC
2 03022 COASTAL BUI LDERS, | NC.
3 04009 W W DYAR & SONS, |NC.
4 13101 KElI TH MOSLEY CONSTRUCTI ON, | NC.

COUNTI ES : MOBI LE
PROJECT(S) : MG CNO2(901)

TOTAL % OVER

BI D LOW BI D
$ 877, 453.00 100. 0000%
$ 888, 000.00 101. 2020%
$ 1,039, 800. 00 118. 5021%
$ 1,093, 354. 00 124. 6054%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 031 -2
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20020823031 COUNTI ES : MBI LE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 25003 | ( 2 ) 03022 | ( 3 ) 04009
| YOUNGBLOOOD- BARRETT CONSTR. | COASTAL BUI LDERS, | NC. | W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 600A000 LUMP| 19810. 00000 19810. 00| 147000. 00000 147000. 00| 40000. 00000 40000. 00
Mobi i zati on | | [
0020 680A000 LUMP| 3800. 00000 3800. 00| 5300. 00000 5300. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [
0030 770T005 AAL LUWP| 853843. 00000 853843. 00| 735700. 00000 735700. 00| 994800. 00000 994800. 00
Bui | di ng( Traffi c Managemnent [ | [
Center)(Wth Metal Canopy) | | [
0040 770T006 AA2 LUMP| | [
Bui | di ng( Traf fi c Managemnent [ | [
Center) (Wth Concrete Canopy) I | |
SECTI ON TOTALS [ $ 877, 453. 00| $ 888, 000. 00| $ 1,039, 800.00
------------------------------------------ T T

CONTRACT TOTALS [ $ 877, 453. 00| $ 888, 000. 00| $ 1,039, 800.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 031 -3
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20020823031 COUNTI ES : MBI LE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
|( 4 ) 13101 | ( ) | ( )
| KEI TH MOSLEY CONSTRUCTI CON, | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 600A000 LUMP| 200. 00000 200. 00| |
Mobi | i zati on [ | [
0020 680A000 LUMP| 6572. 00000 6572. 00| |
Engi neering Controls [ | [
0030 770T005 AAL LUWP| 1086582. 00000 1086582. 00| |
Bui | di ng( Traf fi c Managenent | | |
Center)(Wth Metal Canopy) | | |
0040 770T006 AA2 LUMP| | |
Bui | di ng( Traf fi c Managemnent [ | [
Center) (Wth Concrete Canopy) | | |
SECTI ON TOTALS | $ 1,093, 354. 00| $ 0. 00| $ 0.00
------------------------------------------ T T

CONTRACT TOTALS | $ 1,093, 354.00] $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 032 -1
VENDOR RANKI NG

CALL ORDER . 032 CONTRACT I D : 20020823032 COUNTI ES : DEKALB
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : PLH 0176(500)

for constructing the Resurfacing and Traffic Stripe on
S.R #176 from MP 12.544 near Lickskillet to S.R #35. Length

13. 056 ni.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 388, 615. 50 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 420, 504. 00 108. 2057%
3 03052 CASH CONSTRUCTI ON COVPANY $ 424,607. 50 109. 2616%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 032 -2
TABULATI ON OF BI DS

CALL ORDER . 032 CONTRACT I D : 20020823032 COUNTI ES : DEKALB
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 10011 | ( 2 ) 07002 | ( 3 ) 03052
| JACKSON PAVI NG & CONSTRUCTI | GOOD HOPE CONTRACTI NG CO., | CASH CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 5080. 000 GAL | 1. 00000 5080. 00| 1. 20000 6096. 00| 0. 80000 4064. 00
Tack Coat [ | [
0020 424A340 9300. 000 TON | 36. 35000 338055. 00| 37. 25000 346425. 00| 39. 95000 371535. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424B642 50. 000 TON | 36. 95000 1847. 50| 37. 25000 1862. 50| 50. 00000 2500. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0040 430B004 25.000 TON | 28. 00000 700. 00| 20. 00000 500. 00| 15. 00000 375.00
Aggregat e Surfacing (ALDOT #810) | | [
0050 600A000 LUMP| 4500. 00000 4500. 00| 24000. 00000 24000. 00| 4000. 00000 4000. 00
Mobi | i zati on [ | [
0060 701A004 27.000 M LE| 300. 00000 8100. 00| 350. 00000 9450. 00| 350. 00000 9450. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0070 701A012 27.000 M LE| 300. 00000 8100. 00| 350. 00000 9450. 00| 350. 00000 9450. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0080 7010001 27.000 M LE| 340. 00000 9180. 00| 350. 00000 9450. 00| 350. 00000 9450. 00
Solid Tenporary Traffic Stripe | | |
0090 703A002 450. 000 SQFT| 2. 50000 1125. 00| 2. 00000 900. 00| 2.00000 900. 00
Traffic Control Markings, Cass 2, Type | | [
A I I
0100 705A032 90. 000 EACH| 5. 00000 450. 00| 5. 00000 450. 00| 5. 00000 450. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0110 705A037 1725. 000 EACH| 5. 00000 8625. 00| 5. 25000 9056. 25| 5. 25000 9056. 25
Pavermrent Markers, Class A-H Type 2-D | | |
0120 705A038 45.000 EACH 5. 00000 225. 00| 5. 25000 236. 25| 5. 25000 236. 25
Pavermrent Markers, Class A-H Type 2-E | | |
0130 740B000 316. 000 SQFT| 8. 00000 2528. 00| 8. 00000 2528. 00| 7. 25000 2291. 00
Construction Signs | |
0140 740E000 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 10. 00000 500. 00
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PAGE : 032 -3
TABULATI ON OF BI DS

CALL ORDER ;032 CONTRACT ID : 20020823032 COUNTI ES : DEKALB
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT 01
SET- ASI DE :
(1 ) 10011 [( 2 ) 07002 (3 ) 03052
| JACKSON PAVI NG & CONSTRUCTI | GOOD HOPE CONTRACTI NG CO., | CASH CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s H oSS
0150 740MD01 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 7.00000 350. 00
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 388, 615. 50| $ 420, 504. 00] $  424,607.50
------------------------------------------ s H oSS



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PAGE : 033 -1
VENDOR RANKI NG

CALL ORDER : 033 CONTRACT I D : 20020823033 COUNTI ES : CHOCTAW
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : AGCGBBR-1210(200)
for constructing the Bridge Replacenent (Precast) on C R #23
over

Pi ckett Creek south of Butler. Length - 0.019 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 226, 647. 00 100. 0000%
2 13099 MCINNI'S, LLC $ 253, 145. 84 111. 6917%
3 07050 GULF EQUI PMENT CORPORATI ON $ 360, 767. 22 159. 1758%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20020823033 COUNTI ES : CHOCTAW
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 07050
| G W NORRELL CONTRACTING C |[MCINNIS, LLC | GULF EQUI PMENT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 15000. 00000 15000. 00 31000. 00000 31000. 00 8500. 00000 8500. 00
Removal OF O d Bridge, Station 9+54.10 |
0020 210A000 390. 000 CUYD| 5. 00000 1950. 00 6. 00000 2340. 00 5. 67000 2211. 30
Uncl assi fied Excavation |
0030 502A000 88.000 LB | 1. 00000 88. 00 1. 00000 88. 00 0. 84000 73.92
St eel Rei nf orcenment |
0040 505A030 1.000 EACH 1500. 00000 1500. 00 2000. 00000 2000. 00 2000. 00000 2000. 00

Steel Test Piles (HP 10x42)(Maxi mum Bid |
Limted To $2000 Per Each Test Pile) |

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |

I I

I I

I I

I I

I I

I I

I I

I I

| |
0050 505A032 1.000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |

Limted To $2000 Per Each Test Pile) | | |
0060 505B100 1.000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 20000. 00000 20000. 00

Static Loading Tests (HP 10x42) ( Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) | [
0070 505B102 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Static Loading Tests (HP 12X53) ( Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) I I I
0080 505MD00 930.000 LF | 20. 00000 18600. 00| 22.00000 20460. 00| 32. 00000 29760. 00

Steel Piling Furnished And [ | [

Dri ven( HP10x42) | | |
0090 505MD02 215.000 LF | 22. 00000 4730. 00| 25. 00000 5375. 00| 34. 00000 7310. 00

Steel Piling Furnished And Driven (HP [ | [

12 x 53) [ | [
0100 507A000 2.000 EACH 1700. 00000 3400. 00| 1605. 00000 3210. 00| 2240. 00000 4480. 00

Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 17.000 CuUYD| 400. 00000 6800. 00| 510. 00000 8670. 00| 500. 00000 8500. 00

Bri dge Substructure Concrete, Cass A | | |
0120 511A000 44.000 EACH 75. 00000 3300. 00| 72.00000 3168. 00| 72. 00000 3168. 00

El astoneric Bearings, Type 1 | | [
0130 512A014 2.000 EACH 2800. 00000 5600. 00| 2338. 43000 4676. 86| 4150. 00000 8300. 00

I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
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TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20020823033 COUNTI ES : CHOCTAW
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 14005 [( 2 ) 13099 (3 ) 07050
|G W NORRELL CONTRACTING C | MCINNI'S, LLC | GULF EQUI PVENT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0140 512B004 2.000 EACH| 3000. 00000 6000. 00| 2283. 79000 4567. 58] 4100. 00000 8200. 00

Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

I I
0150 5120004 18. 000 EACH| 3000. 00000 54000. 00| 2912. 17000 52419. 06| 4100. 00000 73800. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0160 5120007 6. 000 EACH| 3000. 00000 18000. 00| 3023. 78000 18142. 68| 4380. 00000 26280. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0170 512D002 4.000 EACH 3000. 00000 12000. 00| 3109. 98000 12439. 92| 4390. 00000 17560. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0180 512D005 2.000 EACH 3000. 00000 6000. 00| 3109. 98000 6219. 96| 4390. 00000 8780. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0190 512E000 16. 000 EACH| 550. 00000 8800. 00| 194. 65000 3114. 40| 640. 00000 10240. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I
0200 512F000 8.000 EACH 600. 00000 4800. 00| 317. 43000 2539. 44| 830. 00000 6640. 00
Precast Concrete Wng Panels, Type W | | |
0210 512@000 4.000 EACH 600. 00000 2400. 00| 356. 61000 1426. 44| 950. 00000 3800. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0220 600A000 LUMP| 10000. 00000 10000. 00| 30000. 00000 30000. 00| 35600. 00000 35600. 00
Mobi | i zati on [ | [
0230 6100001 540.000 TON | 32. 00000 17280. 00| 26. 00000 14040. 00| 46. 00000 24840. 00
Loose Riprap, Cass 2 | | |
0240 610D002 373.000 SQYD| 3. 00000 1119. 00| 3. 00000 1119. 00| 5. 00000 1865. 00
Filter Blanket, Ceotextile (Non-Wven) | | |
0250 6300003 4.000 EACH 1050. 00000 4200. 00| 1100. 00000 4400. 00| 3100. 00000 12400. 00
Guardrail End Anchor, Type 13 [ | [
0260 6300070 4.000 EACH 1350. 00000 5400. 00| 1400. 00000 5600. 00| 3520. 00000 14080. 00
Guardrail End Anchor, Type 10 Series [ | [
0270 665F000 50. 000 EACH| 3. 00000 150. 00| 6. 00000 300. 00| 8. 00000 400. 00
Hay Bal es | |
0280 6653000 145.000 LF | 3. 00000 435. 00| 6. 90000 1000. 50| 6. 00000 870. 00
Silt Fence, Type A | | |
0290 6653001 155.000 LF | 3. 00000 465. 00| 7.00000 1085. 00| 5. 00000 775.00
I I I

Silt Fence, Type B
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TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20020823033 COUNTI ES : CHOCTAW
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 07050
| G W NORRELL CONTRACTING C | MCINNI'S, LLC | GULF EQUI PMENT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0300 680A000 LUMP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 6700. 00000 6700. 00
Engi neering Controls [ | [
0310 740B000 262.000 SQFT| 15. 00000 3930. 00| 12. 00000 3144. 00| 27. 00000 7074. 00
Construction Signs | | |
0320 740F002 8.000 EACH| 400. 00000 3200. 00| 225. 00000 1800. 00| 270. 00000 2160. 00
Barri cades, Type II1I [ | [
0330 7401 005 4.000 EACH 500. 00000 2000. 00| 200. 00000 800. 00| 100. 00000 400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 226, 647. 00| $ 253, 145. 84| $ 360, 767. 22



ALABAVA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER : 034 CONTRACT ID :
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT :

CONTRACT TI ME :
CONTRACT DESCRI PTI ON :

VENDOR RANKI NG

20020823034 COUNTI ES : BARBOUR

07

120 Wor ki ng Days (avai |l abl e days)
PRQIECT( S)

for constructing the Bridge Repl acenent and Approaches on
C. R #89 at the South Fork of Cow kee Creek north of Lugo.

Length 0.472 m .

DATE : 08/26/02
PAGE : 034 -1

ACGBBR- 0323(200)

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 13099 MCINNI'S, LLC
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
3 06001 F & W CONSTRUCTI ON COVPANY, | NC.
4 13021 MURPHREE BRI DGE CORPCRATI ON

762, 882. 30
788, 653. 11
835, 551. 30
855, 436. 41

100. 0000%
103. 3781%
109. 5256%
112.1322%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 034 -2
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

( 1 ) 13099 2 ) 03001 (3 ) 06001
MOINNI'S, LLC ARK CONSTRUCTI ON CO., INC | F & W CONSTRUCTI ON CO., | NC.

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

Steel Piling Furnished And Driven (HP [
12 x 53) I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 24400. 00000 24400. 00| 50000. 00000 50000. 00| 82400. 00000 82400. 00
Clearing & G ubbing (Approximately (4.0 | | [
ACRES) I I I
0020 206A000 LUMP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 50000. 00000 50000. 00
Renmoval OF A d Bridge, Station 186+86.3 | | [
0030 210A000 573.000 CUYD| 4.50000 2578. 50| 4. 55000 2607. 15| 4.50000 2578. 50
Uncl assi fi ed Excavation | | [
0040 210D000 16335. 000 CUYD| 4. 60000 75141. 00| 4. 65000 75957. 75| 4. 60000 75141. 00
Borrow Excavati on | | [
0050 230A000 23.000 RBST| 200. 00000 4600. 00| 202. 00000 4646. 00| 200. 00000 4600. 00
Roadbed Processing | | [
0060 301A072 7150. 000 SQYD| 2. 50000 17875. 00| 2. 53000 18089. 50| 2. 50000 17875. 00
Granul ar Soil Base Course, Type B, Road | | [
M xed, 6" Conpacted Thi ckness | | [
0070 401A000 5362. 000 SQYD| 0. 40000 2144. 80| 0. 40000 2144. 80| 0. 40000 2144. 80
Bi t um nous Treatment A | | [
0080 405A000 340. 000 GAL | 2. 20000 748. 00| 2. 22000 754. 80| 2. 20000 748. 00
Tack Coat | | |
0090 429A241 421.000 TON | 48. 00000 20208. 00| 48. 48000 20410. 08| 48. 00000 20208. 00
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C [ | [
0100 429B241 562. 000 TON | 46. 00000 25852. 00| 46. 46000 26110. 52| 46. 00000 25852. 00
| mproved Bitum nous Concrete Bi nder | | [
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range C [ | [
0110 502A000 62900. 000 LB | 0. 75000 47175. 00| 0. 41000 25789. 00| 0. 45000 28305. 00
St eel Rei nforcenent | | [
0120 502B000 LUMP| 32000. 00000 32000. 00| 18650. 20000 18650. 20| 20000. 00000 20000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, , STA 186+70, (APPROX. | | |
43600 LBS) | | [
0130 505@003 12. 000 EACH| 150. 00000 1800. 00| 123. 48000 1481. 76| 75. 00000 900. 00
Pile Points (Type A 12") [ | [
0140 505M02 329.000 LF | 25. 00000 8225. 00| 27.51000 9050. 79| 16. 00000 5264. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

( 1 ) 13099 2 ) 03001 (3 ) 06001
MOINNI'S, LLC ARK CONSTRUCTI ON CO., INC | F & W CONSTRUCTI ON CO., | NC.

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

0150 506A000 212.000 LF | 250. 00000 53000. 00| 332. 30000 70447. 60| 100. 00000 21200. 00
Drilled Shaft Excavation, 4 -6" Dianete | | |

0160 5060043 228.000 LF | 75. 00000 17100. 00| 50. 00000 11400. 00| 290. 00000 66120. 00
Drilled Shaft Construction, 4 -6" | | [
Di aneter, O ass DS1 Concrete | | [

0170 506F001 60.000 LF | 137. 00000 8220. 00| 188. 48000 11308. 80| 125. 00000 7500. 00
Permanent Drilled Shaft Casing, 4 -6" | | [
Di anet er | | |

0180 506@003 4.000 EACH 2500. 00000 10000. 00| 500. 00000 2000. 00| 1000. 00000 4000. 00
Crosshol e Sonic Logging, 4 -6" D aneter | | [

0190 508A000 4970.000 LB | 4.50000 22365. 00| 2. 46000 12226. 20| 3. 00000 14910. 00
Structural Steel | | [

0200 510A000 82.000 CUYD| 425. 00000 34850. 00| 525. 00000 43050. 00| 525. 00000 43050. 00
Bri dge Substructure Concrete, Cass A | | [

0210 5100051 LUMP| 80000. 00000 80000. 00| 105490. 32000 105490. 32| 100000. 00000 100000. 00
Bri dge Concrete Superstructure, STA | | [
186+70, (APPROX. 199 CU YD) | | |

0220 510E000 523. 000 SQYD| 6. 00000 3138. 00| 4.13000 2159. 99| 4. 00000 2092. 00
Groovi ng Concrete Bridge Decks | | [

0230 511A001 26.000 EACH 200. 00000 5200. 00| 75. 00000 1950. 00| 100. 00000 2600. 00
El ast oneric Bearings, Type 2 | | [

0240 513B003 262.000 LF | 60. 00000 15720. 00| 55. 00000 14410. 00| 55. 00000 14410. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type | (Specialty Item | | [

0250 513B017 648.000 LF | 125. 00000 81000. 00| 120. 00000 77760. 00| 120. 00000 77760. 00
Pr et ensi oned- Prestressed Concrete | | [
G rders, Type BT-72 (Specialty Item | | [

0260 600A000 LUMP| 77321. 00000 77321. 00| 94000. 00000 94000. 00| 82000. 00000 82000. 00
Mobi i zati on | | [

0270 6100001 700.000 TON | 26. 00000 18200. 00| 24. 15000 16905. 00| 25. 00000 17500. 00
Loose Riprap, Class 2 | | [

0280 610D002 700. 000 SQYD| 2.00000 1400. 00| 2. 06000 1442. 00| 1. 00000 700. 00
Filter Blanket, Ceotextile (Non-Wven) | | [

0290 630A021 1000. 000 LF | 11. 00000 11000. 00| 11. 00000 11000. 00| 12. 00000 12000. 00
Steel Beam Guardrail, Cass A Type | | [
2(Steel Post) | [

0300 6300003 4.000 EACH 925. 00000 3700. 00| 925. 00000 3700. 00| 1100. 00000 4400. 00

I I

Guardrail End Anchor, Type 13 [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 034 -4
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

( 1 ) 13099 2 ) 03001 (3 ) 06001
MOINNI'S, LLC ARK CONSTRUCTI ON CO., INC | F & W CONSTRUCTI ON CO., | NC.

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0310 6300070 4.000 EACH 1175. 00000 4700. 00 1175. 00000 4700. 00 1250. 00000 5000. 00
Guardrail End Anchor, Type 10 Series

0320 650A000 85. 000 CUYD| 15. 00000 1275. 00 15. 15000 1287.75 15. 00000 1275. 00
Topsoi | |

0330 652A061 2.000 ACRE| 600. 00000 1200. 00 472.50000 945. 00 490. 00000 980. 00
Seeding (M x 3E) |

0340 656A000 1. 000 ACRE]| 600. 00000 600. 00 420. 00000 420. 00 440. 00000 440. 00
Mul ching, dass A Type 1 |

0350 656A001 1. 000 ACRE]| 600. 00000 600. 00 420. 00000 420. 00 490. 00000 490. 00
Mul ching, O ass A Type 2 |

0360 665F000 100. 000 EACH| 6. 00000 600. 00 6. 30000 630. 00 4. 00000 400. 00
Hay Bal es

0370 6653000 400. 000 LF | 4. 00000 1600. 00 3. 05000 1220. 00 3. 47000 1388. 00
Silt Fence, Type A |

0380 680A000 LUMP| 5000. 00000 5000. 00 8107. 95000 8107. 95 10000. 00000 10000. 00
Engi neering Controls [

0390 701A031 1.000 M LE| 1200. 00000 1200. 00 1200. 00000 1200. 00 150. 00000 150. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Solid Wiite, Class 2, Type A Traffic | | |

Stripe (0.06" Thick) | | |
0400 701A035 1.000 M LE| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 200. 00000 200. 00

Solid Yellow, Class 2, Type A Traffic [ | [

Stripe (0.09" Thick) | | |

0410 701A045 1.000 M LE| 850. 00000 850. 00| [

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

850. 00000 850. 00 100. 00000 100. 00
Broken Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) [
0420 740B000 357.000 SQFT| 8. 00000 2856. 00 7.95000 2838. 15 10. 00000 3570. 00
Construction Signs |
0430 740D000 20. 000 EACH 65. 00000 1300. 00 58. 30000 1166. 00 75. 00000 1500. 00
Channel i zi ng Druns [
0440 740E000 20. 000 EACH 1. 00000 20. 00 10. 18000 203. 60 25. 00000 500. 00
Cones (36 Inches High) |
0450 740F002 8.000 EACH 200. 00000 1600. 00 164. 30000 1314. 40 200. 00000 1600. 00
Barri cades, Type II1I [
0460 7401 005 6. 000 EACH| 500. 00000 3000. 00 296. 80000 1780. 80 200. 00000 1200. 00
Warni ng Lights, Type B (Detachable Head
0470 740MD01 20. 000 EACH 1. 00000 20. 00 6. 36000 127. 20 25. 00000 500. 00
Bal | ast For Cone |
SECTI ON TOTALS [ $ 762, 882. 30 $ 788, 653. 11 $ 835, 551. 30
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 034 -5
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 07
SET- ASI DE
(4 ) 13021 | ( ) | ( )
| MURPHREE BRI DGE CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUMP| 10400. 00000 10400. 00
Clearing & Grubbing (Approximately (4.0 |
ACRES) |
0020 206A000 LUMP| 50000. 00000 50000. 00
Removal O A d Bridge, Station 186+86.3 |
0030 210A000 573.000 CUYD| 4.50000 2578. 50
Uncl assi fied Excavation |
0040 210D000 16335. 000 CUYD| 4. 60000 75141. 00
Borrow Excavati on |
0050 230A000 23.000 RBST| 200. 00000 4600. 00
Roadbed Processi ng [
0060 301A072 7150. 000 SQYD| 2. 50000 17875. 00
Granul ar Soil Base Course, Type B, Road |
M xed, 6" Conpacted Thi ckness [
0070 401A000 5362. 000 SQYD| 0. 40000 2144. 80
Bi t um nous Treatment A |
0080 405A000 340. 000 GAL 2. 20000 748. 00
Tack Coat
0090 429A241 421.000 TON

I

|

| nproved Bitum nous Concrete \Waring [

Surface Layer, 3/4" Maxi mum Aggregate |

Size M x, ESAL Range C [
0100 429B241 562. 000 TON | 46. 00000 25852. 00

| nproved Bitum nous Concrete Binder [

Layer, 1" Maxi mnum Aggregate Size M X, [

ESAL Range C |

I

I

I

0110 502A000 62900. 000 LB 0. 50000 31450. 00
St eel Rei nforcenent

0120 502B000 LUWP 21800. 00000 21800. 00
St eel Rei nforcenment For Bridge |
Superstructure, , STA 186+70, (APPROX. |
43600 LBS) |

0130 505G003 12. 000 EACH| 65. 00000 780. 00
Pile Points (Type A 12") [

0140 505M02 329.000 LF | 10. 00000 3290. 00

Steel Piling Furnished And Driven (HP [

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
48. 00000 20208. 00| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
12 x 53) | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 034 -6
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 07
SET- ASI DE
(4 ) 13021 | ( ) | ( )
| MURPHREE BRI DGE CORPORATI ON | |

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 506A000 212.000 LF | 248. 00000 52576. 00

Drilled Shaft Excavation, 4’'-6" Dianete |
0160 5060043 228.000 LF | 75. 00000 17100. 00

Drilled Shaft Construction, 4'-6" |

Di ameter, Cass DS1 Concrete |
0170 506F001 60.000 LF | 137. 00000 8220. 00

Permanent Drilled Shaft Casing, 4 -6" |

Di anet er |
0180 506@003 4.000 EACH 2500. 00000 10000. 00

Crosshol e Sonic Logging, 4 -6" D aneter |
0190 508A000 4970.000 LB | 2. 75000 13667. 50

Structural Steel [
0200 510A000 82.000 CUYD| 760. 00000 62320. 00

Bri dge Substructure Concrete, Class A |
0210 5100051 LUWP| 152000. 00000 152000. 00

Bri dge Concrete Superstructure, STA |

186+70, (APPROX. 199 CU YD) |
0220 510E000 523. 000 SQYD| 3. 90000 2039. 70

Grooving Concrete Bridge Decks [

El astoneri c Bearings, Type 2 |
0240 513B003 262.000 LF 80. 00000 20960. 00

I
Pr et ensi oned- Prestressed Concrete |
Grders, Type | (Specialty Item |
0250 513B017 648.000 LF | 125. 00000 81000. 00
Pr et ensi oned- Prestressed Concrete |
G rders, Type BT-72 (Specialty Item |
I

0260 600A000 LUWP| 106085. 41000 106085. 41
Mobi |'i zati on |

0270 6100001 700.000 TON | 25. 00000 17500. 00
Loose Riprap, Class 2 |

0280 610D002 700. 000 SQYD| 2. 20000 1540. 00
Filter Blanket, Ceotextile (Non-Wven) |

0290 630A021 1000. 000 LF | 11. 00000 11000. 00

Steel Beam Guardrail, Cass A Type |
2(Steel Post)
0300 6300003 4.000 EACH 925. 00000 3700. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
0230 511A001 26. 000 EACH| 100. 00000 2600. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Guardrail End Anchor, Type 13 | | |
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CALL ORDER . 034 CONTRACT I D : 20020823034 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
(4 ) 13021 | ( ) | ( )
| MURPHREE BRI DGE CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0310 6300070 4.000 EACH 1175. 00000 4700. 00| [
Guardrail End Anchor, Type 10 Series [ | [
0320 650A000 85. 000 CUYD| 15. 00000 1275. 00| [
Topsoi | | | |
0330 652A061 2.000 ACRE| 490. 00000 980. 00| |
Seeding (M x 3E) | | |
0340 656A000 1. 000 ACRE]| 440. 00000 440. 00| |
Mul ching, dass A Type 1 | | |
0350 656A001 1. 000 ACRE]| 490. 00000 490. 00| |
Mul ching, O ass A Type 2 | | |
0360 665F000 100. 000 EACH| 4. 00000 400. 00| |
Hay Bal es | | |
0370 6653000 400. 000 LF | 3. 47000 1388. 00| |
Silt Fence, Type A | | |
0380 680A000 LUMP| 6000. 00000 6000. 00| |
Engi neering Controls [ | [
0390 701A031 1.000 M LE| 1200. 00000 1200. 00| |
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 1.000 M LE| 1500. 00000 1500. 00| |
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0410 701A045 1.000 M LE| 850. 00000 850. 00| [
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0420 740B000 357.000 SQFT| 7.50000 2677. 50| |
Construction Signs | | |
0430 740D000 20. 000 EACH 55. 00000 1100. 00| |
Channel i zi ng Druns [ | [
0440 740E000 20. 000 EACH 10. 00000 200. 00| |
Cones (36 Inches High) | | |
0450 740F002 8.000 EACH 155. 00000 1240. 00| |
Barri cades, Type II1I [ | [
0460 7401 005 6. 000 EACH| 280. 00000 1680. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
0470 740MD01 20. 000 EACH 7. 00000 140. 00| [
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 855, 436. 41| $ 0. 00| $ 0.00
------------------------------------------ T T
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CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 0801(200)

for constructing the Bridge Repl acenent and Approaches on
Peeks Hill Road at Onhatchee Creek northeast of Ohatchee.
Length 0.283 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 828, 352. 35 100. 0000%
2 16032 PRI CHARD CONSTRUCTI ON COVPANY $ 870, 393. 50 105. 0753%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 993, 829. 98 119. 9767%
4 13036 THE MORRI S GROUP, | NC. $ 1,097,176.00 132. 4528%
5 19007 SCOTT BRI DGE COVPANY, | NC. $ 1,131,890.10 136. 6436%
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I

|

Super pave Bitum nous Concrete Wearing [

Surface Layer, 1/2" Maxi mum Aggregate |

Size Mx, ESAL Range A/B [
0120 424B637 366. 000 TON | 43. 65000 15975. 90

I

I

I

I

I

I

45. 50000 16653. 00 41. 31000 15119. 46
Super pave Bituni nous Concrete Upper
Bi nder Layer 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range A/B
0130 430B043 111. 000 TON 20. 00000 2220. 00 45. 00000 4995. 00 18. 74000 2080. 14

Aggregate Surfacing (1" Down, Crusher
Run)

CALL ORDER : 035 CONTRACT I D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 03001
| ALABAVA BRI DGE BUI LDERS, | N | PRI CHARD CONSTRUCTI ON COWPA | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 Tot al
I I I
0010 201A000 LUMP| 7000. 00000 7000. 00| 20000. 00000 20000. 00| 75000. 00000 75000. 00
Clearing & Gubbing (Approximtely 3 | | |
Acr es) | | |
0020 206A000 LUMP| 30000. 00000 30000. 00| 40000. 00000 40000. 00| 75000. 00000 75000. 00
Renmoval O A d Bridge, Station 16+37.99 | | |
0030 210A000 994. 000 CUYD| 4. 50000 4473. 00| 5. 50000 5467. 00| 8. 11000 8061. 34
Uncl assi fi ed Excavation | | |
0040 210D001 7701. 000 CUYD| 4. 50000 34654. 50| 7. 00000 53907. 00| 7.11000 54754, 11
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0050 215A000 265. 000 CUYD| 10. 00000 2650. 00| 8. 00000 2120. 00| 9. 72000 2575. 80
Uncl assified Bridge Excavation | | |
0060 215B000 LUMP| 0. 00000 0. 00| 50000. 00000 50000. 00| 42212. 77000 42212.77
Cof ferdanms Or Sheeting And Shoring | | |
Stati on 15+75. 00 | | |
0070 230A000 13. 000 RBST| 751. 25000 9766. 25| 751. 50000 9769. 50| 625. 00000 8125. 00
Roadbed Processing | | |
0080 301A012 2194. 000 SQYD| 7.78000 17069. 32| 8. 50000 18649. 00| 6. 81000 14941. 14
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0090 401A000 2194. 000 SQYD| 0. 71000 1557. 74| 1. 00000 2194. 00| 0. 50000 1097. 00
Bi t um nous Treatnment A | |
0100 405A000 66. 000 GAL 1. 18000 77. 88| 1. 25000 82. 50| 2. 25000 148. 50
Tack Coat | [
0110 424A340 184.000 TON 53. 89000 9915. 76| 55. 00000 10120. 00| 58. 65000 10791. 60
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 03001
| ALABAVA BRI DGE BUI LDERS, | N | PRI CHARD CONSTRUCTI ON COWPA | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 450B000 90. 000 SQYD| 65. 00000 5850. 00| 70. 00000 6300. 00| 70. 08000 6307. 20
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | |
0150 502A000 29800.000 LB | 0. 50000 14900. 00| 0. 50000 14900. 00| 0. 39000 11622. 00
St eel Rei nforcenent | | |
0160 502B000 LUMP| 36000. 00000 36000. 00| 36000. 00000 36000. 00| 29415. 01000 29415. 01
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta 15+75. 00, Approx [ | |
72000 | bs | |
0170 505Q003 74.000 EACH 130. 00000 9620. 00| 110. 00000 8140. 00| 103. 34000 7647. 16
Pile Points (Type A 12") [ | [
0180 505M02 1630. 000 LF | 18. 00000 29340. 00| 22.00000 35860. 00| 22. 43000 36560. 90
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0190 508A000 5800. 000 LB | 2.00000 11600. 00| 3. 00000 17400. 00| 2. 33000 13514. 00
Structural Steel | | |
0200 510A000 228.000 CuUYD| 280. 00000 63840. 00| 285. 00000 64980. 00| 424. 48000 96781. 44
Bri dge Substructure Concrete, Cass A | | |
0210 5100001 LUWP|  143000. 00000 143000. 00| 143925. 00000 143925. 00| 143351.21000 143351. 21
Bri dge Concrete Superstructure Sta | | |
15+75. 00, Approx 303 cu yd [ | [
0220 510E000 822.000 SQYD| 3. 50000 2877. 00| 6. 00000 4932. 00| 3. 01000 2474. 22
Groovi ng Concrete Bridge Decks | | |
0230 511A001 32.000 EACH 150. 00000 4800. 00| 100. 00000 3200. 00| 86. 40000 2764. 80
El astoneric Bearings, Type 2 | | [
0240 513B005 828.000 LF | 110. 00000 91080. 00| 100. 00000 82800. 00| 84. 19000 69709. 32
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0250 513B015 398.000 LF | 140. 00000 55720. 00| 115. 00000 45770. 00| 98. 91000 39366. 18
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | | |
0260 535A002 28.000 LF | 22. 00000 616. 00| 35. 00000 980. 00| 38. 77000 1085. 56
24" Side Drain Pipe [ | [
0270 535A006 28.000 LF | 49. 00000 1372. 00| 60. 00000 1680. 00| 55. 36000 1550. 08
48" Side Drain Pipe | | |
0280 600A000 LUMP| 93232. 25000 93232. 25| 20000. 00000 20000. 00| 95000. 00000 95000. 00
I I I

Mobi li zati on
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Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick) |

CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 03001
| ALABAVA BRI DGE BUI LDERS, | N | PRI CHARD CONSTRUCTI ON COWPA | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 602A000 28.000 EACH 150. 00000 4200. 00| 60. 00000 1680. 00| 91. 71000 2567. 88
Ri ght OF Way Markers | | |
0300 6100001 2469.000 TON | 22. 00000 54318. 00| 28. 00000 69132. 00| 21. 75000 53700. 75
Loose Riprap, Class 2 | | |
0310 610D003 1949. 000 SQYD| 2.00000 3898. 00| 4.50000 8770. 50| 1. 36000 2650. 64
Filter Blanket, Ceotextile | | |
0320 619A102 2.000 EACH 750. 00000 1500. 00| 350. 00000 700. 00| 650. 00000 1300. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 619A106 2.000 EACH 1100. 00000 2200. 00| 400. 00000 800. 00| 1100. 00000 2200. 00
48" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0340 630A001 750.000 LF | 10. 10000 7575. 00| 12. 00000 9000. 00| 10. 10000 7575. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0350 6300003 4.000 EACH 985. 00000 3940. 00| 1100. 00000 4400. 00| 985. 00000 3940. 00
Guardrail End Anchor, Type 13 [ | [
0360 6300070 6. 000 EACH| 1050. 00000 6300. 00| 1250. 00000 7500. 00| 1050. 00000 6300. 00
Guardrail End Anchor, Type 10 Series [ | [
0370 636A002 1431.000 LF | 5. 75000 8228. 25| 6. 00000 8586. 00| 8. 00000 11448. 00
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh I I I
0380 650A000 893. 000 CUYD| 5. 50000 4911. 50| 9. 00000 8037. 00| 7.72000 6893. 96
Topsoi | | | |
0390 650B000 250. 000 CuUYD| 8. 00000 2000. 00| 5. 00000 1250. 00| 6. 53000 1632. 50
Topsoil From Stockpil es [ | [
0400 652A053 2.000 ACRE| 800. 00000 1600. 00| 850. 00000 1700. 00| 477. 00000 954. 00
Seeding (M x 1E) | | |
0410 656A000 2.000 ACRE| 750. 00000 1500. 00| 850. 00000 1700. 00| 424. 00000 848. 00
Mul ching, Cass A Type 1 | | |
0420 665F000 100. 000 EACH| 5. 00000 500. 00| 6. 50000 650. 00| 6. 36000 636. 00
Hay Bal es | | |
0430 6653000 300.000 LF | 5. 00000 1500. 00| 6. 00000 1800. 00| 3. 07000 921. 00
Silt Fence, Type A | | |
0440 680A000 LUMP| 12000. 00000 12000. 00| 10000. 00000 10000. 00| 12745. 72000 12745. 72
Engi neering Controls [ | [
0450 701A031 1.000 M LE| 2000. 00000 2000. 00| 2300. 00000 2300. 00| 2000. 00000 2000. 00
I I
I I
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CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 03001
| ALABAVA BRI DGE BUI LDERS, | N | PRI CHARD CONSTRUCTI ON COWPA | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0460 701A035 1.000 M LE| 2500. 00000 2500. 00| 2300. 00000 2300. 00| 2000. 00000 2000. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0470 7010001 1.000 M LE| 500. 00000 500. 00| 1000. 00000 1000. 00| 650. 00000 650. 00
Solid Tenporary Traffic Stripe | | |
0480 705A037 38.000 EACH 10. 00000 380. 00| 12. 00000 456. 00| 10. 00000 380. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0490 740B000 307.000 SQFT| 10. 00000 3070. 00| 12. 00000 3684. 00| 7. 69000 2360. 83
Construction Signs | | |
0500 7400000 27.000 SQFT| 12. 00000 324. 00| 12. 00000 324. 00| 8. 48000 228.96
Speci al Construction Signs | | |
0510 740F002 8.000 EACH 300. 00000 2400. 00| 300. 00000 2400. 00| 164. 30000 1314. 40
Barri cades, Type |I1I [ | [
0520 7401 005 4.000 EACH 450. 00000 1800. 00| 350. 00000 1400. 00| 381. 60000 1526. 40
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 828, 352. 35| $ 870, 393. 50| $ 993, 829. 98
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I

|

Super pave Bitum nous Concrete Wearing [

Surface Layer, 1/2" Maxi mum Aggregate |

Size Mx, ESAL Range A/B [
0120 424B637 366. 000 TON | 65. 00000 23790. 00

I

I

I

I

I

I

43. 65000 15975. 90
Super pave Bitum nous Concrete Upper
Bi nder Layer 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range A/B
0130 430B043 111. 000 TON 15. 00000 1665. 00 40. 00000 4440. 00

Aggregate Surfacing (1" Down, Crusher
Run)

CALL ORDER : 035 CONTRACT I D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 13036 | ( 5 ) 19007 | ( )
| THE MORRI' S GROUP, | NC. | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 35000. 00000 35000. 00| 60000. 00000 60000. 00|
Clearing & G ubbing (Approximately 3 | | [
Acr es) [ | [
0020 206A000 LUMP| 65000. 00000 65000. 00| 40000. 00000 40000. 00|
Renmoval O A d Bridge, Station 16+37.99 | | |
0030 210A000 994. 000 CUYD| 10. 00000 9940. 00| 8. 00000 7952. 00|
Uncl assi fi ed Excavation | | |
0040 210D001 7701. 000 CUYD| 9. 00000 69309. 00| 10. 00000 77010. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0050 215A000 265. 000 CUYD| 30. 00000 7950. 00| 23. 00000 6095. 00|
Uncl assified Bridge Excavation | | |
0060 215B000 LUMP| 6000. 00000 6000. 00| 33000. 00000 33000. 00|
Cof ferdanms Or Sheeting And Shoring [ | |
Station 15+75. 00 [ | [
0070 230A000 13. 000 RBST| 550. 00000 7150. 00| 751. 25000 9766. 25|
Roadbed Processing | | |
0080 301A012 2194. 000 SQYD| 6. 50000 14261. 00| 7. 78000 17069. 32|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0090 401A000 2194. 000 SQYD| 1. 00000 2194. 00| 0. 71000 1557. 74|
Bi t um nous Treatnment A | |
0100 405A000 66. 000 GAL 5. 00000 330. 00] 1. 18000 77. 88|
Tack Coat | [
0110 424A340 184.000 TON 75. 00000 13800. 00| 53. 89000 9915. 76|
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
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CALL ORDER : 035 CONTRACT I D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 13036 | ( 5 ) 19007 | ( )
| THE MORRI S GROUP, | NC. | SCOTT BRI DGE COVPANY, |INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 450B000 90. 000 SQYD| 44. 00000 3960. 00| 85. 00000 7650. 00|
Rei nforced Cenent Concrete Bridge End | | [
Sl ab | [
0150 502A000 29800.000 LB | 0. 50000 14900. 00| 0. 55000 16390. 00|
St eel Rei nforcenent | | |
0160 502B000 LUMP| 43200. 00000 43200. 00| 41000. 00000 41000. 00|
St eel Rei nforcenment For Bridge | | [
Superstructure, Sta 15+75. 00, Approx [ | |
72000 | bs | |
0170 505Q003 74.000 EACH 75. 00000 5550. 00| 90. 00000 6660. 00|
Pile Points (Type A 12") [ | [
0180 505M02 1630. 000 LF | 25. 00000 40750. 00| 34. 00000 55420. 00|
Steel Piling Furnished And Driven (HP | | [
12 x 53) [ | [
0190 508A000 5800. 000 LB | 2.00000 11600. 00| 3. 50000 20300. 00|
Structural Steel | | |
0200 510A000 228.000 CuUYD| 500. 00000 114000. 00| 450. 00000 102600. 00|
Bri dge Substructure Concrete, Cass A | | [
0210 510C001 LUWP|  172000. 00000 172000. 00| 192000. 00000 192000. 00|
Bri dge Concrete Superstructure Sta [ | [
15+75. 00, Approx 303 cu yd [ | [
0220 510E000 822.000 SQYD| 3. 00000 2466. 00| 5. 00000 4110. 00|
Groovi ng Concrete Bridge Decks | | [
0230 511A001 32.000 EACH 200. 00000 6400. 00| 153. 00000 4896. 00|
El astoneric Bearings, Type 2 | | [
0240 513B005 828.000 LF | 110. 00000 91080. 00| 110. 00000 91080. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | [
0250 513B015 398.000 LF | 125. 00000 49750. 00| 137. 00000 54526. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | | [
0260 535A002 28.000 LF | 30. 00000 840. 00| 25. 00000 700. 00|
24" Side Drain Pipe [ | [
0270 535A006 28.000 LF | 60. 00000 1680. 00| 50. 00000 1400. 00|
48" Side Drain Pipe | | [
0280 600A000 LUWP| 135000. 00000 135000. 00| 110000. 00000 110000. 00|
I I I

Mobi li zati on
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Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 13036 | ( 5 ) 19007 | ( )
| THE MORRI' S GROUP, | NC. | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0290 602A000 28.000 EACH 100. 00000 2800. 00| 100. 00000 2800. 00|
Ri ght OF Way Markers | | |
0300 6100001 2469.000 TON | 19. 00000 46911. 00| 25. 00000 61725. 00|
Loose Riprap, Class 2 | | |
0310 610D003 1949. 000 SQYD| 2.00000 3898. 00| 2. 50000 4872. 50|
Filter Blanket, Ceotextile | | |
0320 619A102 2.000 EACH 450. 00000 900. 00| 400. 00000 800. 00|
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 619A106 2.000 EACH 700. 00000 1400. 00| 800. 00000 1600. 00|
48" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0340 630A001 750.000 LF | 10. 10000 7575. 00| 11. 00000 8250. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0350 630C003 4.000 EACH 985. 00000 3940. 00| 985. 00000 3940. 00|
Guardrail End Anchor, Type 13 [ | [
0360 6300070 6. 000 EACH| 1050. 00000 6300. 00| 1175. 00000 7050. 00|
Guardrail End Anchor, Type 10 Series [ | [
0370 636A002 1431.000 LF | 8. 00000 11448. 00| 8. 00000 11448. 00|
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh I I I
0380 650A000 893. 000 CUYD| 7.50000 6697. 50| 8. 00000 7144. 00|
Topsoi | | | |
0390 650B000 250. 000 CuUYD| 4. 00000 1000. 00| 8. 00000 2000. 00|
Topsoi | From St ockpi | es [ | [
0400 652A053 2.000 ACRE| 475. 00000 950. 00| 450. 00000 900. 00|
Seeding (M x 1E) | | |
0410 656A000 2.000 ACRE| 420. 00000 840. 00| 400. 00000 800. 00|
Mul ching, Cass A Type 1 | | |
0420 665F000 100. 000 EACH| 7. 00000 700. 00| 6. 00000 600. 00|
Hay Bal es | | |
0430 6653000 300.000 LF | 3. 00000 900. 00| 2.90000 870. 00|
Silt Fence, Type A | | |
0440 680A000 LUMP| 40000. 00000 40000. 00| 15000. 00000 15000. 00|
Engi neering Controls [ | [
0450 701A031 1.000 M LE| 2100. 00000 2100. 00| 2000. 00000 2000. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 035 -9
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT | D : 20020823035 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 13036 | ( 5 ) 19007 | ( )
| THE MORRI' S GROUP, | NC. | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0460 701A035 1.000 M LE| 2100. 00000 2100. 00| 2000. 00000 2000. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0470 7010001 1.000 M LE| 700. 00000 700. 00| 650. 00000 650. 00|
Solid Tenporary Traffic Stripe | | |
0480 705A037 38.000 EACH 10. 50000 399. 00| 10. 00000 380. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0490 740B000 307.000 SQFT| 8. 00000 2456. 00| 7. 75000 2379. 25|
Construction Signs | | |
0500 7400000 27.000 SQFT| 9. 50000 256. 50| 8. 50000 229. 50|
Speci al Construction Signs | | |
0510 740F002 8.000 EACH| 245. 00000 1960. 00| 165. 00000 1320. 00|
Barri cades, Type |I1I [ | [
0520 7401 005 4.000 EACH 345. 00000 1380. 00| 385. 00000 1540. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 1,097,176. 00| $ 1,131, 890. 10| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 036 -1
VENDOR RANKI NG

CALL ORDER : 036 CONTRACT I D : 20020823036 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-0819(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #19 (Roy Webb Road) from S. R #21 north of Jacksonville
to Foster West Road. Length 4.096 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 435, 798. 00 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 454, 414. 06 104. 2717%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
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TABULATI ON OF BI DS

CALL OCRDER : 036 CONTRACT I D : 20020823036 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT]|

SECTI ON 0001  Tot al

I I I
0010 206D001 228.000 LF | 2.00000 456. 00| 2. 06000 469. 68|
Renmovi ng Guardrai | [ | [
0020 401B108 57600. 000 SQYD| 0. 60000 34560. 00| 0. 68000 39168. 00|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | |
0030 405A000 3556. 000 GAL | 0. 00000 0. 00| 0. 83000 2951. 48|
Tack Coat [ | [
0040 424A340 3343.000 TON | 32. 00000 106976. 00| 34. 82000 116403. 26|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0050 424A346 150. 000 TON | 32. 00000 4800. 00| 47.54000 7131. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B636 6336. 000 TON | 27. 50000 174240. 00| 31. 98000 202625. 28|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0070 424B640 75.000 TON | 65. 00000 4875. 00| 60. 64000 4548. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0080 430B043 1600. 000 TON | 14. 00000 22400. 00| 14. 88000 23808. 00|
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I
0090 600A000 LUMP| 35195. 00000 35195. 00| 2634. 17000 2634. 17
Mobi | i zati on [ | [
0100 630A001 396.000 LF | 16. 50000 6534. 00| 17. 00000 6732. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0110 630A004 60.000 LF | 28. 50000 1710. 00| 29. 36000 1761. 60
Steel Beam Cuardrail, Cass B, Type 2 [ | |
0120 6300050 4.000 EACH 1250. 00000 5000. 00| 1287. 50000 5150. 00
Guardrail End Anchor, Type 20 Series [ | [
0130 6300070 4.000 EACH 1100. 00000 4400. 00| 1133. 00000 4532. 00
I I

Guardrail End Anchor, Type 10 Series
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CALL OCRDER : 036 CONTRACT I D : 20020823036 COUNTI ES : CALHOUN
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [

LINE NO/ | TEM CODE / ALT [ | |
I

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ s
0140 701A031 9.000 M LE 970. 00000 8730. 00| 999. 10000 8991. 90|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0150 701A035 7.000 M LE| 1060. 00000 7420. 00| 1091. 80000 7642. 60|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0160 701A045 2.000 M LE| 650. 00000 1300. 00| 669. 50000 1339. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0170 7010000 6.000 M LE| 300. 00000 1800. 00| 309. 00000 1854. 00|
Broken Temporary Traffic Stripe [ | [
0180 7010001 21.000 M LE| 320. 00000 6720. 00| 329. 60000 6921. 60|
Solid Tenporary Traffic Stripe | | [
0190 703A002 200. 000 SQFT| 1. 80000 360. 00| 1. 85000 370. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703B002 100. 000 SQFT]| 2. 80000 280. 00| 2. 88000 288. 00|
Traffic Control Legends, Class 2, Type | | [
0210 705A032 140. 000 EACH| 4.80000 672. 00| 4.94000 691. 60|
Pavermrent Markers, Class A-H Type 1-B | | |
0220 705A037 400. 000 EACH 5. 00000 2000. 00| 5. 15000 2060. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0230 740B000 227.000 SQFT| 10. 00000 2270. 00| 7. 47000 1695. 69|
Construction Signs | | [
0240 740E000 50. 000 EACH| 1. 00000 50. 00| 10. 82000 541. 00|
Cones (36 Inches High) | | [
0250 740MD01 50. 000 EACH| 1. 00000 50. 00| 6. 70000 335. 00|
Bal | ast For Cone | | |
0260 7400000 1. 000 EACH| 3000. 00000 3000. 00| 3769. 20000 3769. 20|
Pil ot Car | | [
SECTI ON TOTALS [ $ 435, 798. 00| $ 454, 414. 06| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 037 -1
VENDOR RANKI NG

CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CHI LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 1100( 204)

for constructing the Bridge Repl acenent and Approaches on
C. R #43 over Yellow Leaf Creek east of Thorsby. Length -

0.166 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 543, 439. 90 100. 0000%
2 14008 NEWELL & BUSH, | NC. $ 558, 619. 05 102. 7932%
3 16032 PRI CHARD CONSTRUCTI ON COVPANY $ 596, 941. 65 109. 8450%
4 13099 MCINNI'S, LLC $ 600, 345. 80 110. 4714%
5 13036 THE MORRI S GROUP, | NC. $ 655, 833. 90 120. 6820%
6 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 698, 269. 85 128. 4907%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 037 -2
TABULATI ON OF BI DS

St eel Reinforcenment For Bridge
Superstructure, STA. 6+60, APPROX.
56500 LBS.

CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CH LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 14008 | ( 3 ) 16032
| ALABAVA BRI DGE BUI LDERS, | N | NEWELL & BUSH, | NC. | PRI CHARD CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 2500. 00000 2500. 00| 25000. 00000 25000. 00| 12000. 00000 12000. 00
Clearing & Grubbing (Approximately 0.16 | | |
ACRES) | | |
0020 206A000 LUMP| 30000. 00000 30000. 00| 40000. 00000 40000. 00| 25000. 00000 25000. 00
Removal O A d Bridge, Station 6+72.66 | | |
0030 206D011 334.000 LF | 2. 50000 835. 00| 5. 00000 1670. 00| 5. 00000 1670. 00
Renovi ng Fence | | |
0040 210A000 444,000 CUYD| 4. 50000 1998. 00| 8. 35000 3707. 40| 5. 00000 2220. 00
Uncl assi fi ed Excavation | | |
0050 210D020 3730. 000 CUYD| 5. 00000 18650. 00| 8. 35000 31145. 50| 8. 00000 29840. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A2 or Better) | | |
0060 230A000 7.000 RBST| 860. 00000 6020. 00| 890. 00000 6230. 00| 500. 00000 3500. 00
Roadbed Processing | | |
0070 301A012 1712. 000 SQYD| 7.90000 13524. 80| 8. 25000 14124. 00| 7.00000 11984. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0080 401A000 1641. 000 SQYD| 0. 60000 984. 60| 0. 65000 1066. 65| 0. 65000 1066. 65
Bi t um nous Treatment A | | |
0090 405A000 50. 000 GAL | 1. 00000 50. 00| 1. 05000 52. 50| 1. 28000 64. 00
Tack Coat [ | [
0100 429A020 146. 000 TON | 65. 00000 9490. 00| 87. 00000 12702. 00| 50. 00000 7300. 00
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0110 429B201 235.000 TON | 55. 00000 12925. 00| 57. 00000 13395. 00| 40. 00000 9400. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range A [ | [
0120 502A000 52900. 000 LB | 0. 50000 26450. 00| 0. 49000 25921. 00| 0. 50000 26450. 00
St eel Rei nforcenent | | |
0130 502B000 LUWP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 28250. 00000 28250. 00
I I I
I I I
I I I
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CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CHI LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 14008 | ( 3 ) 16032
| ALABAVA BRI DGE BUI LDERS, | N | NEWELL & BUSH, | NC. | PRI CHARD CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 506A008 82.000 LF | 183. 00000 15006. 00| 187. 00000 15334. 00| 199. 00000 16318. 00
Drilled Shaft Excavation, 4 -0" Dianete | | |
0150 506B003 80.000 LF | 450. 00000 36000. 00| 475. 00000 38000. 00| 550. 00000 44000. 00
Special Drilled Shaft Excavation, 4'-0" | | [
Di anet er | | |
0160 5060042 162.000 LF | 73. 00000 11826. 00| 75. 00000 12150. 00| 110. 00000 17820. 00
Drilled Shaft Construction, 4 -0" | | [
Di aneter, O ass DS1 Concrete | | [
0170 506Q@002 8.000 EACH 1. 00000 8. 00| 505. 00000 4040. 00| 600. 00000 4800. 00
Crosshol e Sonic Logging, 4 -0" D aneter | | [
0180 508A000 4085.000 LB | 2.00000 8170. 00| 3. 00000 12255. 00| 3. 00000 12255. 00
Structural Steel | | [
0190 510A000 108. 000 CUYD| 300. 00000 32400. 00| 365. 00000 39420. 00| 300. 00000 32400. 00
Bri dge Substructure Concrete, Cass A | [
0200 5100051 LUWP|  100000. 00000 100000. 00| 60000. 00000 60000. 00| 110500. 00000 110500. 00
Bri dge Concrete Superstructure, STA | | |
6+60. 00, APPROX. 221 CU YDS | | |
0210 510E000 635. 000 SQYD| 4.50000 2857. 50| 4.00000 2540. 00| 5. 00000 3175. 00
Groovi ng Concrete Bridge Decks | | [
0220 511A001 24.000 EACH 150. 00000 3600. 00| 98. 50000 2364. 00| 110. 00000 2640. 00
El ast oneric Bearings, Type 2 | | [
0230 513B005 946.000 LF | 115. 00000 108790. 00| 85. 00000 80410. 00| 100. 00000 94600. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type IIl (Specialty Item | | [
0240 600A000 LUMP| 14500. 00000 14500. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
Mobi i zati on | | [
0250 6100001 1077.000 TON | 20. 00000 21540. 00| 21. 00000 22617. 00| 28. 00000 30156. 00
Loose Riprap, Class 2 | | [
0260 610D000 850. 000 SQYD| 2.00000 1700. 00| 3. 00000 2550. 00| 3. 00000 2550. 00
Filter Bl anket | | [
0270 6300003 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300050 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1350. 00000 5400. 00
Guardrail End Anchor, Type 20 Series [ | [
0290 636A004 450. 000 LF 6. 00000 2700. 00| 8. 25000 3712. 50| 6. 00000 2700. 00
I I
I I

I
Barbed Wre Fence, 4 Strands, 4 Feet |
H gh (Metal Posts) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 037 -4
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CHI LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 14008 | ( 3 ) 16032
| ALABAVA BRI DGE BUI LDERS, | N | NEWELL & BUSH, | NC. | PRI CHARD CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0300 650A000 35.000 CUYD| 12. 50000 437. 50| 20. 00000 700. 00| 10. 00000 350. 00
Topsoi | | | |
0310 650B000 230. 000 CuYD| 7.50000 1725. 00| 17. 50000 4025. 00| 6. 00000 1380. 00
Topsoil From Stockpil es | | |
0320 652A056 1. 000 ACRE]| 600. 00000 600. 00| 470. 00000 470. 00| 850. 00000 850. 00
Seedi ng (M x 2E) | | |
0330 656A001 1. 000 ACRE]| 600. 00000 600. 00| 470. 00000 470. 00| 850. 00000 850. 00
Mul ching, dass A Type 2 | | |
0340 665F000 220. 000 EACH 5. 00000 1100. 00| 7.50000 1650. 00| 6. 00000 1320. 00
Hay Bal es | | |
0350 6653000 1025.000 LF | 2. 50000 2562. 50| 4.50000 4612. 50| 5. 00000 5125. 00
Silt Fence, Type A | | |
0360 680A000 LUMP| 7500. 00000 7500. 00| 4000. 00000 4000. 00| 8000. 00000 8000. 00
Engi neering Controls [ | [
0370 701A004 1.000 M LE| 350. 00000 350. 00] 400. 00000 400. 00| 2300. 00000 2300. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0380 701A012 1.000 M LE| 350. 00000 350. 00] 400. 00000 400. 00| 2300. 00000 2300. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0390 7010001 1.000 M LE| 350. 00000 350. 00] 400. 00000 400. 00| 800. 00000 800. 00
Solid Tenporary Traffic Stripe | | |
0400 740B000 159. 000 SQFT]| 10. 00000 1590. 00| 15. 00000 2385. 00| 12. 00000 1908. 00
Construction Signs | | |
0410 740F002 10. 000 EACH| 325. 00000 3250. 00| 300. 00000 3000. 00| 300. 00000 3000. 00
Barri cades, Type II1I [ | [
0420 7401 005 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 350. 00000 700. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 543, 439. 90| $ 558, 619. 05| $ 596, 941. 65
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St eel Reinforcenment For Bridge
Superstructure, STA. 6+60, APPROX.
56500 LBS.

CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CH LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 13099 | ( 5 ) 13036 | ( 6 ) 14005
| MCCNNI'S, LLC | THE MORRI S GROUP, | NC. | G W NORRELL CONTRACTI NG CO.,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 19000. 00000 19000. 00| 9500. 00000 9500. 00| 5000. 00000 5000. 00
Clearing & Grubbing (Approximately 0.16 | | |
ACRES) | | |
0020 206A000 LUMP| 35000. 00000 35000. 00| 18000. 00000 18000. 00| 70000. 00000 70000. 00
Removal O A d Bridge, Station 6+72.66 | | |
0030 206D011 334.000 LF | 1. 00000 334. 00| 1. 50000 501. 00| 1. 25000 417.50
Renovi ng Fence | | |
0040 210A000 444,000 CUYD| 5. 25000 2331. 00| 5. 50000 2442. 00| 4. 00000 1776. 00
Uncl assi fi ed Excavation | | |
0050 210D020 3730. 000 CUYD| 6. 80000 25364. 00| 13. 50000 50355. 00| 7.50000 27975. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A2 or Better) | | |
0060 230A000 7.000 RBST| 400. 00000 2800. 00| 860. 00000 6020. 00| 400. 00000 2800. 00
Roadbed Processing | | |
0070 301A012 1712. 000 SQYD| 4. 00000 6848. 00| 7.90000 13524. 80| 7.25000 12412. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0080 401A000 1641. 000 SQYD| 0. 80000 1312. 80| 0. 60000 984. 60| 0. 60000 984. 60
Bi t um nous Treatment A | | |
0090 405A000 50. 000 GAL | 1. 00000 50. 00| 1. 00000 50. 00| 1. 00000 50. 00
Tack Coat [ | [
0100 429A020 146. 000 TON | 76. 00000 11096. 00| 65. 00000 9490. 00| 65. 00000 9490. 00
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0110 429B201 235.000 TON | 62. 00000 14570. 00| 55. 00000 12925. 00| 55. 00000 12925. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range A [ | [
0120 502A000 52900. 000 LB | 0. 50000 26450. 00| 0. 50000 26450. 00| 0. 65000 34385. 00
St eel Rei nforcenent | | |
0130 502B000 LUWP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 36725. 00000 36725. 00
I I I
I I I
I I I
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CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CHI LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 13036 | ( 6 ) 14005
| MCCNNI'S, LLC | THE MORRI S GROUP, | NC. | G W NORRELL CONTRACTI NG CO.,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 506A008 82.000 LF | 183. 00000 15006. 00| 194. 00000 15908. 00| 183. 00000 15006. 00
Drilled Shaft Excavation, 4 -0" Dianete | | |
0150 506B003 80.000 LF | 450. 00000 36000. 00| 477.00000 38160. 00| 450. 00000 36000. 00
Special Drilled Shaft Excavation, 4'-0" | | |
Di anet er | | |
0160 5060042 162.000 LF | 73. 00000 11826. 00| 77.00000 12474. 00| 73. 00000 11826. 00
Drilled Shaft Construction, 4 -0" | | [
Di aneter, O ass DS1 Concrete | | |
0170 506Q@002 8.000 EACH 500. 00000 4000. 00| 530. 00000 4240. 00| 500. 00000 4000. 00
Crosshol e Sonic Logging, 4'-0" Dianeter | | |
0180 508A000 4085.000 LB | 5. 00000 20425. 00| 2. 00000 8170. 00| 4. 00000 16340. 00
Structural Steel | | |
0190 510A000 108. 000 CUYD| 400. 00000 43200. 00| 460. 00000 49680. 00| 500. 00000 54000. 00
Bri dge Substructure Concrete, Cass A | |
0200 5100051 LUMP| 80000. 00000 80000. 00| 96000. 00000 96000. 00| 110500. 00000 110500. 00
Bri dge Concrete Superstructure, STA | | |
6+60. 00, APPROX. 221 CU YDS | | |
0210 510E000 635. 000 SQYD| 5. 00000 3175. 00| 5. 00000 3175. 00| 3. 25000 2063. 75
Groovi ng Concrete Bridge Decks | | |
0220 511A001 24.000 EACH 200. 00000 4800. 00| 250. 00000 6000. 00| 150. 00000 3600. 00
El ast oneric Bearings, Type 2 | | [
0230 513B005 946.000 LF | 100. 00000 94600. 00| 100. 00000 94600. 00| 125. 00000 118250. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0240 600A000 LUMP| 55500. 00000 55500. 00| 78000. 00000 78000. 00| 55000. 00000 55000. 00
Mobi | i zati on [ | [
0250 6100001 1077.000 TON | 18. 00000 19386. 00| 25. 00000 26925. 00| 17. 00000 18309. 00
Loose Riprap, Class 2 | | |
0260 610D000 850. 000 SQYD| 2.00000 1700. 00| 2. 70000 2295. 00| 5. 00000 4250. 00
Fi |l ter Bl anket [ | [
0270 6300003 4.000 EACH 1200. 00000 4800. 00| 960. 00000 3840. 00| 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300050 4.000 EACH 1250. 00000 5000. 00| 1450. 00000 5800. 00| 1725. 00000 6900. 00
Guardrail End Anchor, Type 20 Series [ | [
0290 636A004 450. 000 LF 8. 00000 3600. 00| 8. 00000 3600. 00| 4.50000 2025. 00
I I
I I

I
Barbed Wre Fence, 4 Strands, 4 Feet |
H gh (Metal Posts) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 037 -7
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20020823037 COUNTIES : CHI LTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 13099 | ( 5 ) 13036 | ( 6 ) 14005
| MCCNNI'S, LLC | THE MORRI S GROUP, | NC. | G W NORRELL CONTRACTI NG CO.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0300 650A000 35.000 CUYD| 10. 00000 350. 00| 10. 00000 350. 00| 12. 00000 420. 00
Topsoi | | | |
0310 650B000 230. 000 CuYD| 7. 00000 1610. 00| 4.00000 920. 00| 5. 00000 1150. 00
Topsoil From Stockpil es | | |
0320 652A056 1. 000 ACRE]| 500. 00000 500. 00| 450. 00000 450. 00| 500. 00000 500. 00
Seedi ng (M x 2E) | | |
0330 656A001 1. 000 ACRE]| 500. 00000 500. 00| 400. 00000 400. 00| 500. 00000 500. 00
Mul ching, dass A Type 2 | | |
0340 665F000 220. 000 EACH 7. 00000 1540. 00| 6. 00000 1320. 00| 6. 00000 1320. 00
Hay Bal es | | |
0350 6653000 1025.000 LF | 4. 00000 4100. 00| 2.90000 2972. 50| 3. 40000 3485. 00
Silt Fence, Type A | | |
0360 680A000 LUMP| 8500. 00000 8500. 00| 19000. 00000 19000. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [
0370 701A004 1.000 M LE| 400. 00000 400. 00| 397. 00000 397. 00| 350. 00000 350. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0380 701A012 1.000 M LE| 400. 00000 400. 00| 397. 00000 397. 00| 350. 00000 350. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0390 7010001 1.000 M LE| 500. 00000 500. 00| 397. 00000 397. 00| 350. 00000 350. 00
Solid Tenporary Traffic Stripe | | |
0400 740B000 159. 000 SQFT]| 8. 00000 1272. 00| 11. 00000 1749. 00| 15. 00000 2385. 00
Construction Signs | | |
0410 740F002 10. 000 EACH| 180. 00000 1800. 00| 243. 00000 2430. 00| 400. 00000 4000. 00
Barri cades, Type II1I [ | [
0420 7401 005 2.000 EACH 350. 00000 700. 00| 471. 00000 942. 00| 525. 00000 1050. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 600, 345. 80| $ 655, 833. 90| $ 698, 269. 85



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 038 CONTRACT I D : 20020823038
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME 30 Wor ki ng Days

CONTRACT DESCRI PTI ON :

for constructing the Wdening, Resurfacing, and Traffic
Stripe on C.R #37 fromthe Georgia state line to C. R #49
near Lebanon and on C. R #104 from C R #49 to the Georgia
state line. Length - 7.079 m.

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC
2 01018 APAC- ALABAMA, | NC.

DATE : 08/26/02
PAGE : 038 -1

COUNTI ES : CLEBURNE

(avai |l abl e days)

PROJECT(S) : STPAA-1500(204 )
TOTAL % OVER
BI D LOW BI D

$ 719, 567. 50
$ 761, 720. 84

100. 0000%
105. 8581%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 038 -2
TABULATI ON OF BI DS

CALL OCRDER : 038 CONTRACT I D : 20020823038 COUNTI ES : CLEBURNE
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT]|

SECTI ON 0001 TOTAL

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range A/B

I I I

0010 206D001 170.000 LF | 2.10000 357. 00| 2. 20000 374. 00|
Renmovi ng Guardrai | [ | [
0020 209A000 17.000 EACH 85. 00000 1445. 00| 182. 00000 3094. 00|
Mai | box Reset, Single | |
0030 305B060 3652. 000 TON | 14. 50000 52954. 00| 19. 29000 70447. 08|
Crushed Aggregate, Section 825, For | | |
M scel | aneous Use | | |
0040 401B108 82172.000 SQYD| 0. 60000 49303. 20| 0. 72000 59163. 84|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | |
0050 405A000 4989. 000 GAL | 0. 00000 0. 00| 1. 05000 5238. 45|
Tack Coat [ | [
0060 408A052 135. 000 SQYD| 10. 00000 1350. 00| 23. 31000 3146. 85|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0070 424A340 4677.000 TON | 36. 00000 168372. 00| 36. 06000 168652. 62|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0080 424A346 500. 000 TON | 36. 00000 18000. 00| 43. 27000 21635. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0090 424B636 9039. 000 TON | 29. 50000 266650. 50| 32. 08000 289971. 12|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0100 424B640 25.000 TON | 75. 00000 1875. 00| 126. 15000 3153. 75|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0110 424C351 1448. 000 TON | 29. 00000 41992. 00| 37. 27000 53966. 96|
I I I

I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 038 -3
TABULATI ON OF BI DS

CALL OCRDER : 038 CONTRACT I D : 20020823038 COUNTI ES : CLEBURNE
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [

LINE NO/ | TEM CODE / ALT [ | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0120 600A000 LUMP| 43325. 00000 43325. 00 5202. 00000 5202. 00

Mobi | i zati on
0130 630A001 100. 000 LF 12. 00000 1200. 00 12. 24000 1224. 00

Steel Beam Cuardrail, Cass A Type 2
0140 630A015 120. 000 LF 12. 50000 1500. 00 13. 13000 1575. 60

I
I
Steel Beam Guardrail, Cass B, Type 2 |
(Steel Posts) |
|
I

I I

I I

I I

I I

I I

| |

0150 6300022 4.000 EACH 1650. 00000 6600. 00| 1683. 00000 6732. 00|
CGuardrail End Anchor, Type Speci al | [
0160 6300050 4.000 EACH 1250. 00000 5000. 00| 1275. 00000 5100. 00|
Guardrail End Anchor, Type 20 Series [ | [
0170 701A031 15.000 M LE] 980. 00000 14700. 00| 999. 60000 14994. 00|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0180 701A035 14.000 M LE| 1070. 00000 14980. 00| 1091. 40000 15279. 60|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0190 701A045 2.000 M LE| 650. 00000 1300. 00| 663. 00000 1326. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0200 7010000 4.000 M LE| 320. 00000 1280. 00| 326. 40000 1305. 60|
Broken Temporary Traffic Stripe [ | [
0210 7010001 40.000 M LE| 340. 00000 13600. 00| 346. 80000 13872. 00|
Solid Tenporary Traffic Stripe | | [
0220 703A002 90. 000 SQFT| 2.00000 180. 00| 2. 04000 183. 60|
Traffic Control Markings, Cass 2, Type | | [
A I I
0230 705A032 71.000 EACH 4.80000 340. 80| 4.89600 347. 62|
Pavermrent Markers, Class A-H Type 1-B | | |
0240 705A037 865. 000 EACH| 5. 00000 4325. 00| 5. 10000 4411. 50|
Pavermrent Markers, Class A-H Type 2-D | | |
0250 740B000 324.000 SQFT| 12. 00000 3888. 00| 8.10000 2624. 40|
Construction Signs | | [
0260 740E000 25.000 EACH 1. 00000 25. 00| 12. 19000 304. 75|
Cones (36 Inches High) | | |
0270 740MD01 25.000 EACH 1. 00000 25. 00| 7. 70000 192. 50|
I I

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 038 -4
TABULATI ON OF BI DS

CALL OCRDER : 038 CONTRACT I D : 20020823038 COUNTI ES : CLEBURNE
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1 ) 13022 [( 2 ) 01018 ( )

I

| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [

LINE NO/ | TEM CODE / ALT [ | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0280 7400000 1.000 EACH| 5000. 00000 5000. 00| 8202. 00000 8202. 00|
Pilot Car | | |
SECTI ON TOTALS | $ 719, 567.50] $ 761, 720. 84| $ 0.00
------------------------------------------ o B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PAGE : 039 -1
VENDOR RANKI NG

CALL ORDER : 039 CONTRACT |1 D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 1704(200)

for constructing the Bridge Replacerment (Bridge Cul vert) and
Approaches on C R #48 at Shegog Creek north of Leighton.
Length 0.065 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 19074 S & M EQUI PMENT CO., |INC $ 146, 875. 85 100. 0000%
2 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 149, 891. 62 102. 0533%
3 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 158, 147. 28 107. 6741%
4 11014 JOE KEENUM EXCAVATI ON & CONSTRUCTI ON, | NC. $ 171, 192. 60 116. 5560%
5 04009 W W DYAR & SONS, | NC $ 184, 288. 60 125. 4724%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -2
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT |1 D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19074 | ( 2 ) 20011 | ( 3 ) 18036
| S & M EQUI PMENT CO., | NC | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUMP| 1500. 00000 1500. 00 5000. 00000 5000. 00 900. 00000 900. 00
Clearing & Gubbing (Approximately 1 [
Acre) [
0020 206A000 LUMP| 3000. 00000 3000. 00 3000. 00000 3000. 00 5500. 00000 5500. 00
Renmoval O A d Bridge, Station 20+76.96 |
0030 210A000 438.000 CUYD| 6. 00000 2628. 00 5. 00000 2190. 00 4. 00000 1752. 00
Uncl assi fied Excavation |
0040 210D000 1016. 000 CUYD| 4. 00000 4064. 00 7.50000 7620. 00 8. 50000 8636. 00
Borrow Excavati on |
0050 214A000 212.000 CuUYD| 6. 00000 1272.00 5. 00000 1060. 00 9. 00000 1908. 00
Structure Excavation |
0060 214B001 123. 000 CUYD| 22. 00000 2706. 00 15. 00000 1845. 00 24. 00000 2952. 00
Foundati on Backfill, Conmerci al [
0070 301A004 670. 000 SQYD| 3. 00000 2010. 00 5. 00000 3350. 00 6. 90000 4623. 00

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness |
0080 301A008 1100. 000 SQYD| 3. 50000 3850. 00

5. 50000 6050. 00 6. 60000 7260. 00
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |
0090 405A000 10. 000 GAL | 10. 00000 100. 00 3. 00000 30. 00 2.10000 21.00
Tack Coat [
0100 429A221 75.000 TON | 75. 00000 5625. 00 60. 00000 4500. 00 69. 00000 5175. 00
| nproved Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size Mx, ESAL Range B [
0110 429B221 60. 000 TON | 65. 00000 3900. 00 60. 00000 3600. 00 68. 00000 4080. 00
| nproved Bitum nous Concrete Binder [
Layer, 1" Maxi mnum Aggregate Size M X, [
ESAL Range B [
0120 430B017 25.000 TON | 15. 00000 375. 00 15. 00000 375.00 20. 00000 500. 00
Aggregate Surfacing (ALDOT #410, #467, |
O #810) |
0130 502A000 28711.000 LB | 0. 65000 18662. 15 0. 42000 12058. 62 0. 48000 13781. 28
St eel Rei nf orcenment |
0140 524A011 143. 000 CUYD| 260. 00000 37180. 00 250. 00000 35750. 00 330. 00000 47190. 00
I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -3
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT |1 D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19074 | ( 2 ) 20011 | ( 3 ) 18036
| S & M EQUI PMENT CO., | NC | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 600A000 LUMP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 7000. 00000 7000. 00
Mobi | i zati on [ | [
0160 6100001 470.000 TON | 15. 50000 7285. 00| 16. 00000 7520. 00| 20. 00000 9400. 00
Loose Riprap, Class 2 | | |
0170 610D003 461. 000 SQYD| 2.00000 922. 00| 4.00000 1844. 00| 3. 00000 1383. 00
Filter Bl anket, Geotextile | [
0180 629A004 118.000 LF | 81. 15000 9575. 70| 150. 00000 17700. 00| 62. 00000 7316. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) | | |
0190 630A001 150. 000 LF | 11. 55000 1732. 50| 16. 50000 2475. 00| 11. 00000 1650. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0200 6300003 4.000 EACH 1083. 50000 4334. 00| 1500. 00000 6000. 00| 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300070 4.000 EACH 1210. 00000 4840. 00| 1500. 00000 6000. 00| 1125. 00000 4500. 00
Guardrail End Anchor, Type 10 Series [ | [
0220 650A000 150. 000 CUYD| 12. 50000 1875. 00| 10. 00000 1500. 00| 7. 00000 1050. 00
Topsoi | | | |
0230 652A053 1. 000 ACRE]| 900. 00000 900. 00| 750. 00000 750. 00| 1000. 00000 1000. 00
Seeding (M x 1E) | | |
0240 656A001 1. 000 ACRE]| 900. 00000 900. 00| 750. 00000 750. 00| 1000. 00000 1000. 00
Mul ching, dass A Type 2 | | |
0250 665F000 100. 000 EACH| 5. 00000 500. 00| 4.00000 400. 00| 6. 00000 600. 00
Hay Bal es | | |
0260 6653000 500. 000 LF | 4. 00000 2000. 00| 4.00000 2000. 00| 6. 00000 3000. 00
Silt Fence, Type A | | |
0270 680A000 LUMP| 9000. 00000 9000. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
Engi neering Controls [ | [
0280 701A004 1.000 M LE| 550. 00000 550. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0290 701A012 1.000 M LE| 550. 00000 550. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0300 7010001 1.000 M LE| 550. 00000 550. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Solid Tenporary Traffic Stripe | | |
0310 740B000 227.000 SQFT| 8. 50000 1929. 50| 12. 00000 2724. 00| 10. 00000 2270. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -4

TABULATI ON OF BI DS

CALL ORDER . 039 CONTRACT I D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 02
SET- ASI DE
(1 ) 19074 [( 2 ) 20011 (3 ) 18036
| S & M EQUI PMENT CO., | NC | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0320 740F002 8.000 EACH| 255. 00000 2040. 00| 250. 00000 2000. 00| 400. 00000 3200. 00
Barri cades, Type |11 | | |
0330 7401 005 4.000 EACH| 130. 00000 520. 00| 200. 00000 800. 00| 400. 00000 1600. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 146, 875. 85| $ 149, 891. 62| $ 158, 147. 28
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -5
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT |1 D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 11014 | ( 5 ) 04009 | ( )
| JOE KEENUM EXCAVATION & CON |W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUMP| 8000. 00000 8000. 00 7700. 00000 7700. 00
Clearing & Gubbing (Approximately 1 [
Acre) [
0020 206A000 LUMP| 12000. 00000 12000. 00 9700. 00000 9700. 00
Renmoval O A d Bridge, Station 20+76.96 |
0030 210A000 438.000 CUYD| 8. 00000 3504. 00 7.00000 3066. 00
Uncl assi fied Excavation |
0040 210D000 1016. 000 CUYD| 8. 50000 8636. 00 9. 00000 9144. 00
Borrow Excavati on |
0050 214A000 212.000 CuUYD| 10. 00000 2120. 00 9. 00000 1908. 00
Structure Excavation |
0060 214B001 123. 000 CUYD| 14. 00000 1722. 00 28. 00000 3444. 00
Foundati on Backfill, Conmerci al [
0070 301A004 670. 000 SQYD| 3. 80000 2546. 00 6. 00000 4020. 00

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness |
0080 301A008 1100. 000 SQYD| 4. 60000 5060. 00

7.00000 7700. 00
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |
0090 405A000 10. 000 GAL | 5. 00000 50. 00 2. 16000 21.60
Tack Coat [
0100 429A221 75.000 TON | 45. 00000 3375. 00 54. 00000 4050. 00
| nproved Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size Mx, ESAL Range B [
0110 429B221 60. 000 TON | 45. 00000 2700. 00 54. 00000 3240. 00
| nproved Bitum nous Concrete Binder [
Layer, 1" Maxi mnum Aggregate Size M X, [
ESAL Range B [
0120 430B017 25.000 TON | 18. 00000 450. 00 30. 00000 750. 00
Aggregate Surfacing (ALDOT #410, #467, |
O #810) |
0130 502A000 28711.000 LB | 0. 60000 17226. 60 0. 50000 14355. 50
St eel Rei nf orcenment |
0140 524A011 143. 000 CUYD| 285. 00000 40755. 00 290. 00000 41470. 00
I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -6
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT |1 D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 11014 | ( 5 ) 04009 | ( )
| JOE KEENUM EXCAVATION & CON |W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 600A000 LUMP| 10000. 00000 10000. 00| 14000. 00000 14000. 00
Mobi i zati on | | [
0160 6100001 470.000 TON | 18. 00000 8460. 00| 30. 00000 14100. 00
Loose Riprap, Cass 2 | | [
0170 610D003 461. 000 SQYD| 3. 00000 1383. 00| 5. 00000 2305. 00
Filter Bl anket, Geotextile | [
0180 629A004 118.000 LF | 100. 00000 11800. 00| 150. 00000 17700. 00
Concrete Median Or Safety Barrier, Type | | [
4A (Modi fi ed) | | [
0190 630A001 150. 000 LF | 16. 00000 2400. 00| 11. 35000 1702. 50
Steel Beam Cuardrail, Cass A Type 2 [ | |
0200 6300003 4.000 EACH 1100. 00000 4400. 00| 1064. 00000 4256. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300070 4.000 EACH 1450. 00000 5800. 00| 1188. 00000 4752. 00
Guardrail End Anchor, Type 10 Series [ | [
0220 650A000 150. 000 CUYD| 10. 00000 1500. 00| 12. 00000 1800. 00
Topsoi | | | [
0230 652A053 1. 000 ACRE]| 600. 00000 600. 00| 1080. 00000 1080. 00
Seeding (M x 1E) [ | [
0240 656A001 1. 000 ACRE]| 600. 00000 600. 00| 1080. 00000 1080. 00
Mul ching, dass A Type 2 | | [
0250 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | | [
0260 6653000 500. 000 LF | 5. 00000 2500. 00| 4.00000 2000. 00
Silt Fence, Type A | | [
0270 680A000 LUMP| 5000. 00000 5000. 00| 1500. 00000 1500. 00
Engi neering Controls [ | [
0280 701A004 1.000 M LE| 500. 00000 500. 00| 540. 00000 540. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | [
0290 701A012 1.000 M LE| 500. 00000 500. 00| 540. 00000 540. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
0300 7010001 1.000 M LE| 500. 00000 500. 00| 540. 00000 540. 00
Solid Tenporary Traffic Stripe | | [
0310 740B000 227.000 SQFT| 15. 00000 3405. 00| 12. 00000 2724.00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 039 -7
TABULATI ON OF BI DS

CALL ORDER . 039 CONTRACT I D : 20020823039 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 02
SET- ASI DE
(4 ) 11014 [( 5 ) 04009 | ( )
| JOE KEENUM EXCAVATI ON & CON |W W DYAR & SONS, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0320 740F002 8.000 EACH| 300. 00000 2400. 00| 250. 00000 2000. 00|
Barri cades, Type |11 | | |
0330 7401 005 4.000 EACH| 200. 00000 800. 00| 150. 00000 600. 00|
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 171, 192. 60| $ 184, 288. 60| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 040 -1
VENDOR RANKI NG

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 1813(200)

for constructing the Bridge Replacenent (Precast) and
Approaches on C R #30 over Cane Creek north of Evergreen.
Length - 0.157 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 339, 385. 95 100. 0000%
2 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 347,518. 10 102. 3961%
3 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 362, 147. 24 106. 7066%
4 13021 MURPHREE BRI DGE CORPCRATI ON $ 372, 659. 96 109. 8042%
5 13099 MCINNI'S, LLC $ 373, 569. 00 110. 0720%
6 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 381, 952. 04 112.5421%
7 07050 GULF EQUI PMENT CORPORATI ON $ 547, 963. 50 161. 4573%



CALL ORDER : 040
LETTI NG DATE : 08/23/02 10:00 AM

SET- ASI DE :

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
SECTI ON 0001 TOTAL

I
0010 206A000 LUWP|

Removal OF O d Bridge, Station 125+60.7 |
0020 210A000 230. 000 CuUYD|

Uncl assi fi ed Excavation
0030 210D022

Borrow Excavation (Loose Truckbed [

Measurenent) (A-2-4(0) or A-4(0) |
0040 230A000 7.000 RBST|

I
4010. 000 CUYD

Roadbed Processi ng [
0050 301A072 2178.000 SQYD|
Granul ar Soil Base Course, Type B, Road |
M xed, 6" Conpacted Thi ckness [
0060 401A000 1634. 000 SQYD|
Bi t um nous Treatment A |
0070 429A221 117.000 TON
| nproved Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate

I
|
Size Mx, ESAL Range B [
I
I

0080 502A000 60.000 LB
St eel Rei nforcenent
0090 505A032 1.000 EACH

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0100 505B102 1.000 EACH|
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng |
Test) [
1280.000 LF |
I

I

0110 505MD02
Steel Piling Furnished And Driven (HP
12 x 53)
0120 507A000 2.000 EACH

Wre Rope Abutnment Anchor Assenbly [
0130 510A000 20.000 CuUYD|
Bri dge Substructure Concrete, Class A |
0140 511A000 55. 000 EACH|

I'N

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -2
TABULATI ON OF BI DS
CONTRACT I D : 20020823040 COUNTI ES : CONECUH
DISTRICT  : 09
( 1 ) 14005 2 ) 06001 3 ) 13092
G W NORRELL CONTRACTING C |F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY
I I
UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ e
I I
16000. 00000 16000. 00]  47000. 00000 47000.00|  20000. 00000 20000. 00
I I
3. 00000 690. 00| 7. 50000 1725. 00| 4. 00000 920. 00
I I
5. 00000 20050. 00| 5. 00000 20050. 00| 7. 75000 31077. 50
| |
350. 00000 2450. 00| 350. 00000 2450. 00| 200. 00000 1400. 00
I I
2. 75000 5989. 50| 2. 75000 5989. 50| 2. 65000 5771. 70
I I
0. 40000 653. 60| 0. 40000 653. 60| 1. 06000 1732. 04
I I
73. 50000 8599. 50| 73. 50000 8599. 50| 90. 00000 10530. 00
I I
| |
1. 00000 60. 00| 3. 00000 180. 00| 1. 00000 60. 00
I I
2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
I I
500. 00000 500. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
I I
| |
20. 00000 25600. 00| 15. 00000 19200. 00| 21. 00000 26880. 00
I I
2300. 00000 4600. 00| 3000. 00000 6000. 00| 2200. 00000 4400. 00
I I
400. 00000 8000. 00| 400. 00000 8000. 00| 450. 00000 9000. 00
I I
75. 00000 4125. 00| 75. 00000 4125. 00| 164. 50000 9047. 50
I I

El astoneri c Bearings, Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -3
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :

(1 ) 14005 (2 ) 06001 (3 ) 13092

|G W NORRELL CONTRACTING C |F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY, | N
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0150 512A015 2.000 EACH 4300. 00000 8600. 00| 3000. 00000 6000. 00| 3025. 00000 6050. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | | [

0160 512B005 3.000 EACH 4000. 00000 12000. 00| 3200. 00000 9600. 00| 4457. 00000 13371. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31’ -6" Long [ |

0170 5120004 24.000 EACH 3000. 00000 72000. 00| 2500. 00000 60000. 00| 3030. 00000 72720. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |

0180 5120007 8.000 EACH 3300. 00000 26400. 00| 2800. 00000 22400. 00| 3400. 00000 27200. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |

0190 512D002 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 3275. 00000 6550. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |

0200 512D005 2.000 EACH 3400. 00000 6800. 00| 3200. 00000 6400. 00| 3275. 00000 6550. 00
Precast Concrete Barrier Rail | | |
I ntermedi ate Section, 34'-0" Long | | [

0210 512D014 2.000 EACH 3600. 00000 7200. 00| 3200. 00000 6400. 00| 3225. 00000 6450. 00
Precast Concrete Barrier Rail End | | |
Section, (SPECIAL) 34'-3 5/8" LONG | [

0220 512D017 2.000 EACH 3500. 00000 7000. 00| 3200. 00000 6400. 00| 3225. 00000 6450. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, (SPECIAL) 34'-7 [ | |
5/ 16" LONG | [

0230 512E002 8.000 EACH 600. 00000 4800. 00| 600. 00000 4800. 00| 640. 00000 5120. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I

0240 512E008 8.000 EACH 650. 00000 5200. 00| 600. 00000 4800. 00| 535. 00000 4280. 00
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | [

0250 512F002 8.000 EACH 800. 00000 6400. 00| 600. 00000 4800. 00| 410. 00000 3280. 00
Precast Concrete Wng Panels, Type W3 | | [

0260 512@000 4.000 EACH 700. 00000 2800. 00| 600. 00000 2400. 00| 410. 00000 1640. 00

I I

Precast Concrete Abutnent Wng Cap Pane



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 040 -4
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :

(1 ) 14005 (2 ) 06001 (3 ) 13092

|G W NORRELL CONTRACTING C |F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY, | N
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0270 600A000 LUMP| 19000. 00000 19000. 00| 35000. 00000 35000. 00| 25000. 00000 25000. 00
Mobi | i zati on [ | [

0280 6100001 671.000 TON | 28. 00000 18788. 00| 20. 00000 13420. 00| 30. 00000 20130. 00
Loose Riprap, Class 2 | | |

0290 610D002 671.000 SQYD| 2. 85000 1912. 35| 1. 00000 671. 00| 1. 50000 1006. 50
Filter Blanket, Ceotextile (Non-Wven) | | |

0300 630A001 600. 000 LF | 10. 20000 6120. 00| 12. 50000 7500. 00| 11. 00000 6600. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |

0310 630C003 4.000 EACH| 1000. 00000 4000. 00| 1150. 00000 4600. 00| 925. 00000 3700. 00
Guardrail End Anchor, Type 13 [ | [

0320 6300070 4.000 EACH 1450. 00000 5800. 00| 1250. 00000 5000. 00| 1150. 00000 4600. 00
Guardrail End Anchor, Type 10 Series [ | [

0330 650A000 400. 000 CUYD| 10. 50000 4200. 00| 10. 50000 4200. 00| 12. 50000 5000. 00
Topsoi | | | |

0340 652A061 1. 000 ACRE]| 450. 00000 450. 00| 474.00000 474. 00| 525. 00000 525.00
Seeding (M x 3E) | | |

0350 656A000 1. 000 ACRE]| 400. 00000 400. 00| 421. 00000 421. 00| 500. 00000 500. 00
Mul ching, dass A Type 1 | | |

0360 665F000 50. 000 EACH| 6. 00000 300. 00| 6. 00000 300. 00| 6. 00000 300. 00
Hay Bal es | | |

0370 6653000 160. 000 LF | 2.90000 464. 00| 3. 00000 480. 00| 4. 60000 736. 00
Silt Fence, Type A | | |

0380 6653001 230.000 LF | 1. 10000 253. 00| 1. 25000 287. 50| 4. 00000 920. 00
Silt Fence, Type B | | |

0390 680A000 LUWP| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
Engi neering Controls [ | [

0400 701A004 1.000 M LE| 397. 00000 397. 00| 100. 00000 100. 00| 516. 00000 516. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |

0410 701A008 1.000 M LE| 297. 00000 297. 00| 100. 00000 100. 00| 342. 00000 342.00
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |

0420 701A012 1.000 M LE| 397. 00000 397. 00| 100. 00000 100. 00| 2200. 00000 2200. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |

0430 740B000 166. 000 SQFT]| 15. 00000 2490. 00| 12. 00000 1992. 00| 12. 00000 1992. 00

I I

Construction Signs |



CALL ORDER : 040
LETTI NG DATE : 08/23/02 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -5
TABULATI ON OF BI DS

CONTRACT I D : 20020823040 COUNTI ES : CONECUH
DI STRI CT : 09

(1 ) 14005 [( 2 ) 06001 (3 ) 13092
G W NORRELL CONTRACTING C |F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY, | N

I I
UNI T PRI CE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ s
0440 740F002 8. 000 EACH| 400. 00000 3200. 00| 350. 00000 2800. 00| 350. 00000 2800. 00
Barri cades, Type |I1I [ | [
0450 7401 005 2.000 EACH| 500. 00000 1000. 00| 350. 00000 700. 00| 150. 00000 300. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 339, 385. 95| $ 347, 518. 10| $ 362, 147. 24
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -6
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 4 ) 13021 (5 ) 13099 ( 6 ) 03001
MURPHREE BRI DGE CORPORATI ON | MCINNI'S, ” LLC CLARK CONSTRUCTI ON CO., | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 25000. 00000 25000. 00| 17738. 00000 17738. 00| 35000. 00000 35000. 00
Removal O O d Bridge, Station 125+60.7 | | [
0020 210A000 230. 000 CuUYD| 3. 00000 690. 00| 3. 50000 805. 00| 6. 00000 1380. 00
Uncl assi fi ed Excavation | | [
0030 210D022 4010. 000 CUYD| 5. 00000 20050. 00| 6. 50000 26065. 00| 5. 00000 20050. 00
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-2-4(0) or A-4(0) | | |
0040 230A000 7.000 RBST| 350. 00000 2450. 00| 135. 00000 945. 00| 225. 00000 1575. 00
Roadbed Processing | | [
0050 301A072 2178.000 SQYD| 2. 75000 5989. 50| 2. 50000 5445. 00| 3. 75000 8167. 50
Granul ar Soil Base Course, Type B, Road | | [
M xed, 6" Conpacted Thi ckness | | [
0060 401A000 1634. 000 SQYD| 0. 40000 653. 60| 1. 00000 1634. 00| 0. 50000 817.00
Bi t um nous Treatment A | | [
0070 429A221 117.000 TON | 73. 50000 8599. 50| 45. 00000 5265. 00| 85. 00000 9945. 00
| mproved Bitum nous Concrete Wari ng | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0080 502A000 60.000 LB | 2. 50000 150. 00| 1. 00000 60. 00| 1. 00000 60. 00
St eel Rei nforcenent | | [
0090 505A032 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0100 505B102 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1200. 00000 1200. 00
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0110 505MD02 1280.000 LF | 23. 00000 29440. 00| 21. 00000 26880. 00| 28. 00000 35840. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0120 507A000 2.000 EACH 2500. 00000 5000. 00| 2856. 00000 5712. 00| 2207. 98000 4415. 96
Wre Rope Abutment Anchor Assenbly | | [
0130 510A000 20. 000 CuUYD| 400. 00000 8000. 00| 490. 00000 9800. 00| 425. 00000 8500. 00
Bri dge Substructure Concrete, Cass A | | [
0140 511A000 55. 000 EACH| 75. 00000 4125. 00| 100. 00000 5500. 00| 115. 00000 6325. 00
I I

El astoneri c Bearings, Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 040 -7
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 4 ) 13021 (5 ) 13099 ( 6 ) 03001
MURPHREE BRI DGE CORPORATI ON | MCINNI'S, ” LLC CLARK CONSTRUCTI ON CO., | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0150 512A015 2.000 EACH 2770. 00000 5540. 00| 6316. 00000 12632. 00| 3800. 00000 7600. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | | [

0160 512B005 3.000 EACH 3930. 00000 11790. 00| 5884. 00000 17652. 00| 4900. 00000 14700. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31’ -6" Long [ |

0170 5120004 24.000 EACH 3500. 00000 84000. 00| 3462. 50000 83100. 00| 3100. 00000 74400. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |

0180 5120007 8.000 EACH 2620. 00000 20960. 00| 3756. 75000 30054. 00| 3200. 00000 25600. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |

0190 512D002 2.000 EACH 3840. 00000 7680. 00| 3104. 00000 6208. 00| 2900. 00000 5800. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |

0200 512D005 2.000 EACH 3880. 00000 7760. 00| 4610. 00000 9220. 00| 3100. 00000 6200. 00
Precast Concrete Barrier Rail | | |
I ntermedi ate Section, 34'-0" Long | | [

0210 512D014 2.000 EACH 3880. 00000 7760. 00| 5250. 00000 10500. 00| 3000. 00000 6000. 00
Precast Concrete Barrier Rail End | | |
Section, (SPECIAL) 34'-3 5/8" LONG | [

0220 512D017 2.000 EACH 3950. 00000 7900. 00| 5161. 00000 10322. 00| 3000. 00000 6000. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, (SPECIAL) 34'-7 [ | |
5/ 16" LONG | [

0230 512E002 8.000 EACH 370. 00000 2960. 00| 479. 00000 3832. 00| 575. 00000 4600. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I

0240 512E008 8.000 EACH 440. 00000 3520. 00| 607. 00000 4856. 00| 650. 00000 5200. 00
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | [

0250 512F002 8.000 EACH 700. 00000 5600. 00| 881. 00000 7048. 00| 750. 00000 6000. 00
Precast Concrete Wng Panels, Type W3 | | [

0260 512@000 4.000 EACH 445. 00000 1780. 00| 631. 00000 2524. 00| 600. 00000 2400. 00

I I

Precast Concrete Abutnent Wng Cap Pane



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -8
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 4 ) 13021 (5 ) 13099 ( 6 ) 03001
MURPHREE BRI DGE CORPORATI ON | MCINNI'S, ” LLC CLARK CONSTRUCTI ON CO., | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT

------------------------------------------ T T

0270 600A000 LUMP| 42455. 23000 42455, 23| 16500. 00000 16500. 00| 35000. 00000 35000. 00
Mobi | i zati on [ | [

0280 6100001 671.000 TON | 25. 00000 16775. 00| 26. 00000 17446. 00| 27. 00000 18117. 00
Loose Riprap, Class 2 | | |

0290 610D002 671.000 SQYD| 2. 50000 1677. 50| 2. 00000 1342. 00| 2.00000 1342. 00
Filter Blanket, Ceotextile (Non-Wven) | | |

0300 630A001 600. 000 LF | 11. 00000 6600. 00| 11. 00000 6600. 00| 11. 00000 6600. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |

0310 630C003 4.000 EACH| 925. 00000 3700. 00| 925. 00000 3700. 00| 925. 00000 3700. 00
Guardrail End Anchor, Type 13 [ | [

0320 6300070 4.000 EACH 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
Guardrail End Anchor, Type 10 Series [ | [

0330 650A000 400. 000 CUYD| 10. 50000 4200. 00| 10. 00000 4000. 00| 9. 00000 3600. 00
Topsoi | | | |

0340 652A061 1. 000 ACRE]| 473. 68000 473. 68| 700. 00000 700. 00| 477. 00000 477. 00
Seeding (M x 3E) | | |

0350 656A000 1. 000 ACRE]| 421. 05000 421. 05] 700. 00000 700. 00| 424. 00000 424. 00
Mul ching, dass A Type 1 | | |

0360 665F000 50. 000 EACH| 6. 32000 316. 00| 3. 50000 175. 00| 6. 36000 318. 00
Hay Bal es | | |

0370 6653000 160. 000 LF | 3. 05000 488. 00| 3. 75000 600. 00| 3. 08000 492. 80
Silt Fence, Type A | | |

0380 665J001 230.000 LF | 1. 16000 266. 80| 3. 00000 690. 00| 1. 17000 269. 10
Silt Fence, Type B | | |

0390 680A000 LUWP| 4500. 00000 4500. 00| 4000. 00000 4000. 00| 2200. 00000 2200. 00
Engi neering Controls [ | [

0400 701A004 1.000 M LE| 500. 00000 500. 00| 397. 00000 397. 00| 397. 00000 397.00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |

0410 701A008 1.000 M LE| 500. 00000 500. 00| 297. 00000 297. 00| 397. 00000 397.00
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |

0420 701A012 1.000 M LE| 500. 00000 500. 00| 397. 00000 397. 00| 397. 00000 397.00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |

0430 740B000 166. 000 SQFT]| 8. 85000 1469. 10| 8. 00000 1328. 00| 8. 48000 1407. 68

I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -9
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 4 ) 13021 (5 ) 13099 ( 6 ) 03001
MURPHREE BRI DGE CORPORATI ON | MCINNI'S, ” LLC CLARK CONSTRUCTI ON CO., | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANOUNT
------------------------------------------ s
0440 740F002 8. 000 EACH| 190. 00000 1520. 00| 200. 00000 1600. 00| 212. 00000 1696. 00
Barri cades, Type |I1I [ | [
0450 7401 005 2.000 EACH| 150. 00000 300. 00| 350. 00000 700. 00| 371. 00000 742. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 372, 659. 96| $ 373, 569. 00| $ 381, 952. 04
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -10
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT | D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
|( 7 ) 07050 | ( ) | ( )
| GULF EQUI PMENT CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 23500. 00000 23500. 00
Removal OF O d Bridge, Station 125+60.7 |
0020 210A000 230. 000 CuUYD| 5. 70000 1311. 00
Uncl assi fied Excavation |
0030 210D022 4010. 000 CUYD| 10. 70000 42907. 00
Borrow Excavation (Loose Truckbed [
Measurenent) (A-2-4(0) or A-4(0) |
0040 230A000 7.000 RBST| 280. 00000 1960. 00
Roadbed Processi ng [
0050 301A072 2178.000 SQYD| 10. 70000 23304. 60
Granul ar Soil Base Course, Type B, Road |
M xed, 6" Conpacted Thi ckness [
0060 401A000 1634. 000 SQYD| 1. 20000 1960. 80
Bi t um nous Treatment A |
0070 429A221 117.000 TON | 70. 00000 8190. 00
| nproved Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size Mx, ESAL Range B [
0080 502A000 60.000 LB | 1. 36000 81. 60
St eel Rei nf orcenment |
0090 505A032 1.000 EACH| 2000. 00000 2000. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0100 505B102 1.000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng

I

Test) [
0110 505MD02 1280.000 LF | 33. 40000 42752. 00

Steel Piling Furnished And Driven (HP [

12 x 53) [
0120 507A000 2.000 EACH 2420. 00000 4840. 00

Wre Rope Abutnment Anchor Assenbly [
0130 510A000 20.000 CuUYD| 645. 00000 12900. 00

Bri dge Substructure Concrete, Class A |
0140 511A000 55. 000 EACH 100. 00000 5500. 00

El astoneri c Bearings, Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 040 -11
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE
|( 7 ) 07050 ¢ ) | ( )
| GULF EQUI PMENT CORPORATI ON | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 512A015 2.000 EACH 5960. 00000 11920. 00
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/ 8" Deep By 33 -0" Long
(Modi fi ed) |
0160 512B005 3.000 EACH 5590. 00000 16770. 00
Precast Concrete Internedi ate Bent Caps |
2'-9" Wde By 1'- 9 1/16" Deep By |
31'-6" Long [
0170 512C004 24.000 EACH 3920. 00000 94080. 00

I I
I I
I I
I I
I I
I I
I I
| |
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 8.000 EACH| 4260. 00000 34080. 00| |
Precast Concrete Type 2C Span Section, | | |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 512D002 2.000 EACH| 4310. 00000 8620. 00| |
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0200 512D005 2.000 EACH| 4320. 00000 8640. 00| |
Precast Concrete Barrier Rail | | |

I ntermedi ate Section, 34'-0" Long | | |
0210 512D014 2.000 EACH| 4310. 00000 8620. 00| |
Precast Concrete Barrier Rail End | | |
Section, (SPECIAL) 34" -3 5/8" LONG | |
0220 512D017 2.000 EACH| 4780. 00000 9560. 00| |
Precast Concrete Barrier Rail | | |

I ntermedi ate Section, (SPECIAL) 34 -7 | | |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

5/ 16" LONG

0230 512E002 8.000 EACH 740. 00000 5920. 00
Precast Concrete Abutnent Panels, Type
A3

0240 512E008 8.000 EACH 860. 00000 6880. 00

Precast Concrete Abutnent Panels, Type
A3 (Modifi ed)

0250 512F002 8.000 EACH 1080. 00000 8640. 00
Precast Concrete Wng Panels, Type W3
0260 512@000 4.000 EACH 940. 00000 3760. 00

Precast Concrete Abutnent Wng Cap Pane



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 040 -12
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT | D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
|( 7 ) 07050 | ( ) | ( )
| GULF EQUI PMENT CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0270 600A000 LUMP| 41000. 00000 41000. 00| [
Mobi | i zati on [ | [
0280 6100001 671.000 TON | 51. 00000 34221. 00| [
Loose Riprap, Class 2 | | |
0290 610D002 671.000 SQYD| 4.50000 3019. 50| [
Filter Blanket, Ceotextile (Non-Wven) | | |
0300 630A001 600. 000 LF | 20. 00000 12000. 00| |
Steel Beam Cuardrail, Cass A Type 2 [ | |
0310 630C003 4.000 EACH 3060. 00000 12240. 00| |
Guardrail End Anchor, Type 13 [ | [
0320 6300070 4.000 EACH 3510. 00000 14040. 00| |
Guardrail End Anchor, Type 10 Series [ | [
0330 650A000 400. 000 CUYD| 20. 00000 8000. 00| [
Topsoi | | | |
0340 652A061 1. 000 ACRE]| 1200. 00000 1200. 00| |
Seeding (M x 3E) | | |
0350 656A000 1. 000 ACRE]| 1200. 00000 1200. 00| |
Mul ching, dass A Type 1 | | |
0360 665F000 50. 000 EACH| 8. 20000 410. 00| |
Hay Bal es | | |
0370 6653000 160. 000 LF | 5. 40000 864. 00| |
Silt Fence, Type A | | |
0380 665J001 230.000 LF | 5. 00000 1150. 00| |
Silt Fence, Type B | | |
0390 680A000 LUWP| 10000. 00000 10000. 00| |
Engi neering Controls [ | [
0400 701A004 1.000 M LE| 4000. 00000 4000. 00| [
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0410 701A008 1.000 M LE| 3000. 00000 3000. 00| [
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0420 701A012 1.000 M LE| 4000. 00000 4000. 00| [
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0430 740B000 166. 000 SQFT]| 27. 00000 4482. 00| |
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 040 -13
TABULATI ON OF BI DS

CALL ORDER . 040 CONTRACT I D : 20020823040 COUNTI ES : CONECUH
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 09
SET- ASI DE
|( 7 ) 07050 ¢ ) | ( )
| GULF EQUI PMENT CORPORATI ON | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0440 740F002 8.000 EACH| 270. 00000 2160. 00| |
Barri cades, Type |11 | | |
0450 7401 005 2.000 EACH 140. 00000 280. 00| |
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 547, 963. 50| $ 0. 00| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 041 -1
VENDOR RANKI NG

CALL ORDER . 041 CONTRACT I D : 20020823041 COUNTI ES : FAYETTE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 65 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR-2916(200)

for constructing the Bridge Replacenents (2) (Precast) on
C. R #36 over Sugar Creek and Sugar Creek Relief west of
Wnfield. Length - 0.028 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 308, 990. 96 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 320, 554. 00 103. 7422%
3 23071 WARRI OR CONSTRUCTCRS, | NC. $ 353, 411. 00 114. 3758%
4 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 389, 845. 50 126. 1673%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 041 -2
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT I D : 20020823041 COUNTI ES : FAYETTE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 1 ) 20011 [( 2 ) 18036 3 ) 23071
TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG RRI OR CONSTRUCTCRS, | NC.

==

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 5000. 00000 5000. 00| 5500. 00000 5500. 00| 17500. 00000 17500. 00
Removal O O d Bridge, Station 12+92.07 | | [
0020 206A001 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 10000. 00000 10000. 00
Removal OF O d Bridge, Station 16+48.67 | | [
0030 210A000 870. 000 CUYD| 5. 00000 4350. 00| 6. 00000 5220. 00| 6. 00000 5220. 00
Uncl assi fied Excavation | |
0040 502A000 218.000 LB | 2.00000 436. 00| 2. 00000 436. 00| 2.00000 436. 00
St eel Rei nforcenent [ | |
0050 505MD02 2320.000 LF | 18. 00000 41760. 00| 21. 00000 48720. 00| 21. 50000 49880. 00
Steel Piling Furnished And Driven (HP [ | |
12 x 53) | | |
0060 507A000 4.000 EACH 1520. 79000 6083. 16| 2180. 00000 8720. 00| 2000. 00000 8000. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 26.000 CUYD| 500. 00000 13000. 00| 250. 00000 6500. 00| 250. 00000 6500. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 66. 000 EACH| 58. 24000 3843. 84| 60. 00000 3960. 00| 75. 00000 4950. 00
El astoneric Bearings, Type 1 | | [
0090 512A014 4.000 EACH 2935. 31000 11741. 24| 2900. 00000 11600. 00| 3350. 00000 13400. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0100 512B004 2.000 EACH 3117. 92000 6235. 84| 2850. 00000 5700. 00| 3600. 00000 7200. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0110 5120004 12. 000 EACH| 3159. 44000 37913. 28| 2775. 00000 33300. 00| 3000. 00000 36000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 4.000 EACH 3314. 79000 13259. 16| 3000. 00000 12000. 00| 3200. 00000 12800. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 5120017 12. 000 EACH| 3743. 44000 44921. 28| 3650. 00000 43800. 00| 3400. 00000 40800. 00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0140 5120025 4.000 EACH 4282. 13000 17128. 52| 3975. 00000 15900. 00| 3900. 00000 15600. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 041 -3
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT I D : 20020823041 COUNTI ES : FAYETTE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 1 ) 20011 [( 2 ) 18036 3 ) 23071
TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG RRI OR CONSTRUCTCRS, | NC

===

|
LINE NO/ | TEM CODE / ALT |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT

------------------------------------------ T T

0150 512D002 4.000 EACH 3117. 91000 12471. 64| 3700. 00000 14800. 00| 3000. 00000 12000. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |

0160 512D030 4.000 EACH 3688. 95000 14755. 80| 3700. 00000 14800. 00| 3500. 00000 14000. 00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |

0170 512E000 32.000 EACH 268. 31000 8585. 92| 334. 00000 10688. 00| 325. 00000 10400. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I

0180 512F000 16. 000 EACH| 369. 23000 5907. 68| 465. 00000 7440. 00| 400. 00000 6400. 00
Precast Concrete Wng Panels, Type W | | |

0190 512@000 8.000 EACH 397. 20000 3177. 60| 465. 00000 3720. 00| 500. 00000 4000. 00
Precast Concrete Abutnent Wng Cap Pane | | |

0200 600A000 LUMP| 5000. 00000 5000. 00| 14000. 00000 14000. 00| 25000. 00000 25000. 00
Mobi | i zati on [ | [

0210 6100001 550. 000 TON | 15. 00000 8250. 00| 20. 00000 11000. 00| 22. 00000 12100. 00
Loose Riprap, Class 2 | | |

0220 610D003 550. 000 SQYD| 4. 00000 2200. 00| 4.00000 2200. 00| 2. 50000 1375. 00
Filter Blanket, GCeotextile | | |

0230 630A001 100. 000 LF | 16. 50000 1650. 00| 14. 50000 1450. 00| 15. 00000 1500. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |

0240 6300003 8.000 EACH 1500. 00000 12000. 00| 1000. 00000 8000. 00| 1000. 00000 8000. 00
Guardrail End Anchor, Type 13 [ | [

0250 6300070 8.000 EACH 1500. 00000 12000. 00| 1150. 00000 9200. 00| 1200. 00000 9600. 00
Guardrail End Anchor, Type 10 Series [ | [

0260 665F000 100. 000 EACH| 4. 00000 400. 00| 7.00000 700. 00| 6. 00000 600. 00
Hay Bal es | | |

0270 6653000 600. 000 LF | 4. 00000 2400. 00| 6. 00000 3600. 00| 8. 00000 4800. 00
Silt Fence, Type A | | |

0280 680A000 LUMP| 2500. 00000 2500. 00| 4500. 00000 4500. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [

0290 740B000 410. 000 SQFT| 12. 00000 4920. 00| 10. 00000 4100. 00| 15. 00000 6150. 00
Construction Signs | |

0300 740F002 8.000 EACH 200. 00000 1600. 00| 500. 00000 4000. 00| 400. 00000 3200. 00
Barri cades, Type |II [ | [

0310 7401 005 2.000 EACH 250. 00000 500. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 308, 990. 96| $ 320, 554. 00| $ 353, 411. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 041 -4
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20020823041 COUNTI ES : FAYETTE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
(4 ) 16003 [ ( ) | ( )
| PHI LLI PS CONTRACTI NG CO., | | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 3000. 00000 3000. 00
Removal OF O d Bridge, Station 12+92.07 |
0020 206A001 LUMP| 4000. 00000 4000. 00
Renmobval O A d Bridge, Station 16+48. 67 |
0030 210A000 870. 000 CUYD| 5. 00000 4350. 00
Uncl assi fi ed Excavation
0040 502A000 218.000 LB | 2.00000 436. 00
St eel Rei nf orcenment |
0050 505MD02 2320.000 LF | 21. 85000 50692. 00
Steel Piling Furnished And Driven (HP [
12 x 53) [
0060 507A000 4.000 EACH 2949. 00000 11796. 00
Wre Rope Abutnment Anchor Assenbly [
0070 510A000 26.000 CUYD| 850. 00000 22100. 00
Bri dge Substructure Concrete, Class A |
0080 511A000 66. 000 EACH| 74. 00000 4884. 00
El astoneri c Bearings, Type 1

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |

0100 512B004 2.000 EACH 4457. 00000 8914. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0110 5120004 12. 000 EACH| 3692. 00000 44304. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0120 5120007 4.000 EACH 3855. 00000 15420. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0130 5120017 12. 000 EACH| 4303. 00000 51636. 00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0140 5120025 4.000 EACH 4865. 00000 19460. 00
Precast Concrete Type 2C Span Section |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
0090 512A014 4.000 EACH| 4111. 00000 16444. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 041 -5
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20020823041 COUNTI ES : FAYETTE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
(4 ) 16003 [ ( ) | ( )
| PHI LLI PS CONTRACTI NG CO., | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512D002 4.000 EACH 3714. 00000 14856. 00| [
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0160 512D030 4.000 EACH 4311. 00000 17244. 00| |
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | [
0170 512E000 32.000 EACH 476. 00000 15232. 00| |
Precast Concrete Abutnent Panels, Type | | |
Al I I
0180 512F000 16. 000 EACH| 582. 00000 9312. 00| |
Precast Concrete Wng Panels, Type W | | [
0190 512@000 8.000 EACH 611. 00000 4888. 00| |
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 24185. 00000 24185. 00| |
Mobi | i zati on | | [
0210 6100001 550. 000 TON | 23. 50000 12925. 00| |
Loose Riprap, Cass 2 | | [
0220 610D003 550. 000 SQYD| 2. 25000 1237. 50| |
Filter Bl anket, GCeotextile | | |
0230 630A001 100. 000 LF | 12. 00000 1200. 00| |
Steel Beam Cuardrail, Cass A Type 2 [ | |
0240 6300003 8.000 EACH 1100. 00000 8800. 00| [
Guardrail End Anchor, Type 13 | | [
0250 6300070 8.000 EACH 1225. 00000 9800. 00| [
Guardrail End Anchor, Type 10 Series | | [
0260 665F000 100. 000 EACH| 3. 00000 300. 00| [
Hay Bal es [ | [
0270 6653000 600. 000 LF | 4. 00000 2400. 00| |
Silt Fence, Type A | | [
0280 680A000 LUMP| 5000. 00000 5000. 00| |
Engi neering Controls | | [
0290 740B000 410. 000 SQFT| 8. 00000 3280. 00| [
Construction Signs | | [
0300 740F002 8.000 EACH 175. 00000 1400. 00| |
Barri cades, Type |11 | | [
0310 7401 005 2.000 EACH 175. 00000 350. 00] [
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 389, 845. 50| $ 0. 00| $ 0.00
------------------------------------------ T T



CALL ORDER :
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

045 CONTRACT I D : 20020823045
08/23/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME 60 Wor ki ng Days

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacenent (Bridge Culvert) on

an unpaved road | ocally known as the G over Pate Road over
Dry Creek south of Gordo. Length - 0.007 mi.

SET- ASI DE :

COUNTIES : PI

(avai |l abl e days)

PRQJECT( S)

CKENS

DATE : 08/26/02
PAGE : 045 -1

ACGBBRZ- 5400( 204)

TOMLI N CONSTRUCTI ON, LLC
GLASGOW CONSTRUCTI ON CO., | NC.
W W DYAR & SONS, | NC

PHI LLI PS CONTRACTI NG CO., | NC.
WARRI OR CONSTRUCTCRS, | NC.

134, 621.

100. 0000%
102. 7751%
104. 9439%
107. 5852%
170. 7430%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 045 -2
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20020823045 COUNTI ES : PI CKENS
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 20050 | ( 2 ) 07048 | ( 3 ) 04009
| TOMLI N CONSTRUCTI ON, LLC | GLASGOW CONSTRUCTION CO., | |W W DYAR & SONS, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 4500. 00000 4500. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
Renmoval O A d Bridge, Station 4+41.00 | | |
0020 214A000 126. 000 CUYD| 25. 00000 3150. 00| 10. 00000 1260. 00| 9. 00000 1134. 00
Structure Excavation | | |
0030 214B001 150. 000 CUYD| 25. 00000 3750. 00| 22.00000 3300. 00| 32. 00000 4800. 00
Foundati on Backfill, Commerci al | | |
0040 502A000 21949.000 LB | 0. 50000 10974. 50| 0. 50000 10974. 50| 0. 50000 10974. 50
St eel Rei nforcenent | | |
0050 524A011 119. 000 CUYD| 300. 00000 35700. 00| 250. 00000 29750. 00| 290. 00000 34510. 00
Cul vert Concrete (Cast In Place) | | |
0060 600A000 LUMP| 0. 00000 0. 00| 1500. 00000 1500. 00| 6000. 00000 6000. 00
Mobi | i zati on [ | [
0070 6100001 160. 000 TON | 35. 00000 5600. 00| 30. 00000 4800. 00| 34. 00000 5440. 00
Loose Riprap, Cass 2 | | |
0080 610D003 160. 000 SQYD| 3. 00000 480. 00| 0. 65000 104. 00| 5. 00000 800. 00
Filter Blanket, GCeotextile | | |
0090 630A001 100. 000 LF | 22. 00000 2200. 00| 135. 00000 13500. 00| 21. 06000 2106. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0100 6300070 4.000 EACH 1300. 00000 5200. 00| 1500. 00000 6000. 00| 1296. 00000 5184. 00
Guardrail End Anchor, Type 10 Series [ | [
0110 665F000 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00| 5. 00000 250. 00
Hay Bal es | | |
0120 6653000 100. 000 LF | 3. 00000 300. 00| 7.00000 700. 00| 4. 00000 400. 00
Silt Fence, Type A | | |
0130 680A000 LUMP| 0. 00000 0. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
Engi neering Controls [ | [
0140 740B000 237.000 SQFT| 20. 00000 4740. 00| 12. 00000 2844. 00| 12. 00000 2844. 00
Construction Signs | |
0150 740F002 8.000 EACH 200. 00000 1600. 00| 300. 00000 2400. 00| 250. 00000 2000. 00
Barri cades, Type II1I [ | [
0160 7401 005 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 150. 00000 300. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 78, 844. 50| $ 81, 032. 50| $ 82,742.50
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 045 -3
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20020823045 COUNTI ES : PI CKENS
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 16003 | ( 5 ) 23071 | ( )
| PHI LLI PS CONTRACTI NG CO., | | WARRI OR CONSTRUCTORS, |INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 2500. 00000 2500. 00| 17500. 00000 17500. 00|
Renmoval O A d Bridge, Station 4+41.00 | | [
0020 214A000 126. 000 CUYD| 10. 00000 1260. 00| 12. 00000 1512. 00|
Structure Excavation | | |
0030 214B001 150. 000 CUYD| 20. 00000 3000. 00| 30. 00000 4500. 00|
Foundati on Backfill, Commerci al | | |
0040 502A000 21949.000 LB | 0. 48000 10535. 52| 0. 50000 10974. 50|
St eel Rei nforcenent | | |
0050 524A011 119. 000 CUYD| 365. 00000 43435. 00| 400. 00000 47600. 00|
Cul vert Concrete (Cast In Place) | | [
0060 600A000 LUMP| 5000. 00000 5000. 00| 25000. 00000 25000. 00|
Mobi i zati on | | [
0070 6100001 160. 000 TON | 29. 00000 4640. 00| 25. 00000 4000. 00|
Loose Riprap, Cass 2 | | [
0080 610D003 160. 000 SQYD| 3. 50000 560. 00| 3. 00000 480. 00|
Filter Blanket, Geotextile | | [
0090 630A001 100. 000 LF | 28. 00000 2800. 00| 17. 00000 1700. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0100 6300070 4.000 EACH 1250. 00000 5000. 00| 1800. 00000 7200. 00|
Guardrail End Anchor, Type 10 Series [ | [
0110 665F000 50. 000 EACH| 6. 00000 300. 00] 8. 00000 400. 00|
Hay Bal es [ | [
0120 6653000 100. 000 LF | 5. 00000 500. 00| 10. 00000 1000. 00|
Silt Fence, Type A | | [
0130 680A000 LUMP| 1500. 00000 1500. 00| 5000. 00000 5000. 00|
Engi neering Controls | | [
0140 740B000 237.000 SQFT| 8. 50000 2014. 50| 15. 00000 3555. 00|
Construction Signs | | [
0150 740F002 8.000 EACH 185. 00000 1480. 00| 400. 00000 3200. 00|
Barri cades, Type II1I [ | [
0160 7401 005 2.000 EACH 150. 00000 300. 00| 500. 00000 1000. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 84, 825. 02] $ 134, 621. 50| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 046 -1
VENDOR RANKI NG

CALL ORDER . 046 CONTRACT I D : 20020823046 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPPC-5700(22)

for constructing the Bridge Replacerment (Bridge Cul vert) and
Approaches on Know es Road over Cochgal echee Creek in Phenix
City. Length - 0.043 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 12037 LANEY & SONS CONSTRUCTI ON, | NC. $ 188, 904. 95 100. 0000%
2 12019 LEVERETT CONSTRUCTI ON COVPANY $ 194, 754. 45 103. 0965%
3 20048 TRI PLE C CONSTRUCTI ON $ 230, 730. 54 122.1411%
4 04009 W W DYAR & SONS, | NC $ 230, 875. 17 122. 2176%
5 16032 PRI CHARD CONSTRUCTI ON COVPANY $ 275, 338. 55 145. 7551%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 046 -2
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020823046 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 12037 | ( 2 ) 12019 | ( 3 ) 20048
| LANEY & SONS CONSTRUCTI CON, | LEVERETT CONSTRUCTI ON COVPA | TRI PLE C CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 3500. 00000 3500. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I
0020 206A000 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 6500. 00000 6500. 00
Removal O A d Bridge, Station 7+64.85 | | |
0030 210D021 1540. 000 CUYD| 10. 00000 15400. 00| 10. 00000 15400. 00| 7. 50000 11550. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0040 214A000 1130. 000 CuUYD| 5. 00000 5650. 00| 4.00000 4520. 00| 5. 00000 5650. 00
Structure Excavation | | |
0050 214B001 214.000 CuUYD| 35. 00000 7490. 00| 27.00000 5778. 00| 24. 00000 5136. 00
Foundati on Backfill, Commerci al | | |
0060 401A000 211. 000 SQvYD| 2.00000 422. 00| 5. 00000 1055. 00| 1. 50000 316. 50
Bi t um nous Treatment A | |
0070 405A000 20.000 GAL | 2.00000 40. 00| 10. 00000 200. 00| 5. 00000 100. 00
Tack Coat [ | [
0080 424A340 30.000 TON | 85. 00000 2550. 00| 180. 00000 5400. 00| 100. 00000 3000. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0090 424B636 31.000 TON | 75. 00000 2325. 00| 180. 00000 5580. 00| 100. 00000 3100. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0100 424B644 30.000 TON | 75. 00000 2250. 00| 180. 00000 5400. 00| 100. 00000 3000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0110 424C341 36.000 TON | 80. 00000 2880. 00| 180. 00000 6480. 00| 75. 00000 2700. 00
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range A/B [ | [
0120 502A000 47241.000 LB | 0. 45000 21258. 45| 0. 45000 21258. 45| 0. 44000 20786. 04
St eel Rei nforcenent | | |
0130 524A011 320. 000 CUYD 235. 00000 75200. 00| 250. 00000 80000. 00| 400. 00000 128000. 00
I I I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 046 -3
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020823046 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 12037 | ( 2 ) 12019 | ( 3 ) 20048
| LANEY & SONS CONSTRUCTI CON, | LEVERETT CONSTRUCTI ON COVPA | TRI PLE C CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 600A000 LUMP| 12000. 00000 12000. 00| 5200. 00000 5200. 00| 6800. 00000 6800. 00
Mobi i zati on | | [
0150 6100001 189. 000 TON | 32. 50000 6142. 50| 25. 00000 4725. 00| 18. 00000 3402. 00
Loose Riprap, Class 2 | | [
0160 610D003 156. 000 SQYD| 3. 00000 468. 00| 2. 50000 390. 00| 2. 75000 429. 00
Filter Blanket, Ceotextile | | [
0170 630A001 238.000 LF | 27. 50000 6545. 00| 27. 50000 6545. 00| 27. 50000 6545. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0180 6300070 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 2000. 00000 8000. 00
Guardrail End Anchor, Type 10 Series [ | [
0190 658A002 1. 000 ACRE]| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 1200. 00000 1200. 00
Hydr o- Seedi ng & Mul ching (M x 2E) | | [
0200 665F000 40. 000 EACH 5. 00000 200. 00| 7.00000 280. 00| 6. 00000 240. 00
Hay Bal es | | [
0210 6653000 400. 000 LF | 3. 95000 1580. 00| 3. 50000 1400. 00| 3. 00000 1200. 00
Silt Fence, Type A | | [
0220 680A000 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Engi neering Controls [ | [
0230 701A004 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 397. 00000 397.00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | [
0240 701A012 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 397. 00000 397.00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
0250 740B000 213.000 SQFT| 8. 00000 1704. 00| 11. 00000 2343. 00| 14. 00000 2982. 00
Construction Signs | | [
0260 740F002 8.000 EACH 350. 00000 2800. 00| 150. 00000 1200. 00| 350. 00000 2800. 00
Barri cades, Type II1I [ | [
0270 7401 005 6. 000 EACH| 300. 00000 1800. 00| 150. 00000 900. 00| 250. 00000 1500. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 188, 904. 95| $ 194, 754. 45| $ 230, 730. 54



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 046 -4
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020823046 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 16032 | ( )
| W W DYAR & SONS, | NC. | PRI CHARD CONSTRUCTI ON COWVPA |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 8300. 00000 8300. 00| 20000. 00000 20000. 00
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I
0020 206A000 LUMP| 13000. 00000 13000. 00| 20000. 00000 20000. 00
Removal O A d Bridge, Station 7+64.85 | | |
0030 210D021 1540. 000 CUYD| 9. 00000 13860. 00| 15. 00000 23100. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0040 214A000 1130. 000 CuUYD| 6. 00000 6780. 00| 10. 00000 11300. 00
Structure Excavation | | |
0050 214B001 214.000 CuUYD| 26. 00000 5564. 00| 30. 00000 6420. 00
Foundati on Backfill, Commerci al | | |
0060 401A000 211. 000 SQvYD| 1. 00000 211. 00| 2. 00000 422.00
Bi t um nous Treatment A | |
0070 405A000 20.000 GAL | 5. 00000 100. 00| 2. 00000 40. 00
Tack Coat [ | [
0080 424A340 30.000 TON | 100. 00000 3000. 00| 80. 00000 2400. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0090 424B636 31.000 TON | 100. 00000 3100. 00| 80. 00000 2480. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0100 424B644 30.000 TON | 100. 00000 3000. 00| 80. 00000 2400. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0110 424C341 36.000 TON | 100. 00000 3600. 00| 80. 00000 2880. 00
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range A/B [ | [
0120 502A000 47241.000 LB | 0. 53000 25037. 73| 0. 55000 25982. 55
St eel Rei nforcenent | | |
0130 524A011 320. 000 CUYD 295. 00000 94400. 00| 300. 00000 96000. 00
I I I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 046 -5
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020823046 COUNTI ES : RUSSELL
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 16032 | ( )
| W W DYAR & SONS, | NC. | PRI CHARD CONSTRUCTI ON COWVPA |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0140 600A000 LUMP| 17000. 00000 17000. 00| 20000. 00000 20000. 00|
Mobi i zati on | | [
0150 6100001 189. 000 TON | 33. 00000 6237. 00| 30. 00000 5670. 00|
Loose Riprap, Cass 2 | | [
0160 610D003 156. 000 SQYD| 4.40000 686. 40| 6. 00000 936. 00|
Filter Blanket, Geotextile | | [
0170 630A001 238.000 LF | 28. 08000 6683. 04| 14. 00000 3332. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0180 6300070 4.000 EACH 1620. 00000 6480. 00| 1450. 00000 5800. 00|
Guardrail End Anchor, Type 10 Series [ | [
0190 658A002 1. 000 ACRE]| 2000. 00000 2000. 00| 1000. 00000 1000. 00|
Hydr o- Seedi ng & Mul ching (M x 2E) | | [
0200 665F000 40. 000 EACH 5. 00000 200. 00| 8. 00000 320. 00|
Hay Bal es [ | [
0210 6653000 400. 000 LF | 4. 00000 1600. 00| 8. 00000 3200. 00|
Silt Fence, Type A | | [
0220 680A000 LUMP| 3500. 00000 3500. 00| 10000. 00000 10000. 00|
Engi neering Controls | | [
0230 701A004 1.000 M LE| 540. 00000 540. 00| 2000. 00000 2000. 00|
Solid Wiite, Cass 1, Type A Traffic | | [
Stripe | | [
0240 701A012 1.000 M LE| 540. 00000 540. 00| 2000. 00000 2000. 00|
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe | | [
0250 740B000 213.000 SQFT| 12. 00000 2556. 00| 12. 00000 2556. 00|
Construction Signs | | [
0260 740F002 8.000 EACH 250. 00000 2000. 00| 300. 00000 2400. 00|
Barri cades, Type II1I [ | [
0270 7401 005 6. 000 EACH| 150. 00000 900. 00| 450. 00000 2700. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 230, 875. 17| $ 275, 338. 55| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PACE : 048 -1
VENDOR RANKI NG

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : FBD-6600(201)

for constructing the Base & Pavenent for the approaches and
the Concrete Ranps for the Docking Facility at Gee’s Bend
Ferry north of Canmden. Length 1.199 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 10026 JRD CONTRACTI NG, | NC. $ 541, 637. 90 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 596, 314. 63 110. 0947%
3 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 653, 365. 23 120. 6277%
4 18024 RACON, | NC. $ 688, 850. 42 127.1791%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 048 -2
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 10026 | ( 2 ) 01018 | ( 3 ) 01007
| JRD CONTRACTI NG, | NC. | APAC- ALABAMA, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000M 2777.000 M8 | 3. 25000 9025. 25| 6. 80000 18883. 60| 7. 50000 20827. 50
Uncl assi fi ed Excavation | | |
0020 210C000M 640.000 M | 10. 00000 6400. 00| 13. 80000 8832. 00| 15. 00000 9600. 00
Muck Excavation | | |
0030 210E000M 170.000 M3 | 20. 00000 3400. 00| 19. 50000 3315. 00| 21. 00000 3570. 00
Borrow Excavation (Underwater Backfill) | | |
0040 214B001M 109.000 M3 | 40. 00000 4360. 00| 40. 00000 4360. 00| 30. 00000 3270. 00
Foundati on Backfill, Commrerci al | | |
0050 230A000M 2.000 RBST| 600. 00000 1200. 00| 2100. 00000 4200. 00| 2100. 00000 4200. 00
Roadbed Processing | | |
0060 301A042M 10356. 000 M2 | 1. 50000 15534. 00| 0. 50000 5178. 00| 0. 50000 5178. 00
Granul ar Soil Base Course, Type A, Road | | |
M xed, 150 mm Conpacted Thi ckness | | |
0070 301A218M 9504.000 M2 | 2.00000 19008. 00| 3. 50000 33264. 00| 3. 50000 33264. 00
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed, 125 mm Conpacted Thi ckness | | |
0080 401A022M 8211.000 M2 | 2. 70000 22169. 70| 2. 75000 22580. 25| 2. 75000 22580. 25
Bi t um nous Treatnent AK | | |
0090 405A000M 1166.000 L | 0. 50000 583. 00| 0. 50000 583. 00| 0. 50000 583. 00
Tack Coat [ | [
0100 424A340M 473.000 Moy 51. 00000 24123. 00| 60. 00000 28380. 00| 60. 00000 28380. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 12.5mm Maxi mum Aggregate | | |
Size M x, ESAL Range A/B [ | [
0110 502A000M 4360. 000 KG | 1. 25000 5450. 00| 1. 25000 5450. 00| 1. 10000 4796. 00
St eel Rei nf orcenent | | |
0120 505E000M 2800.000 M | 84. 50000 236600. 00| 84. 50000 236600. 00| 100. 00000 280000. 00
Per manent Steel Sheet Piling (Type | | |
TZ-27, 450mm W de) [ | [
0130 510A000M 120.000 M3 | 400. 00000 48000. 00| 400. 00000 48000. 00| 365. 00000 43800. 00
Bri dge Substructure Concrete, Cass A | | |
0140 600A000M LUMP| 60545. 00000 60545. 00| 80800. 00000 80800. 00| 84000. 00000 84000. 00
Mobi | i zati on [ | [
0150 610C001M 785.000 MION| 21. 00000 16485. 00| 32. 80000 25748. 00| 40. 00000 31400. 00
I I

Loose Riprap, Class 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 048 -3
TABULATI ON OF BI DS

Dotted Class 2, Type A Traffic Stripe
(2.3 mm Thick) (150 nm W de)

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 10026 | ( 2 ) 01018 | ( 3 ) 01007
| JRD CONTRACTI NG, | NC. | APAC- ALABAMA, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0160 610D002M 314.000 M2 | 3. 60000 1130. 40| 3. 00000 942. 00| 2. 50000 785. 00
Filter Blanket, Ceotextile (Non-Wven) | | [
0170 630C003M 4.000 EACH 1000. 00000 4000. 00| 925. 00000 3700. 00| 925. 00000 3700. 00
Guardrail End Anchor, Type 13 [ | [
0180 630C050M 4.000 EACH 1500. 00000 6000. 00| 1550. 00000 6200. 00| 1550. 00000 6200. 00
Guardrail End Anchor, Type 20 Series [ | [
0190 634D025M 2.000 EACH 722. 41000 1444, 82| 2000. 00000 4000. 00| 1400. 00000 2800. 00
Gate, 7.2 Meters Wde, Conplete Wth | | |
Fittings(Wthout Barbed Wre | | [
0200 650A000M 1500. 000 M8 | 5. 00000 7500. 00| 13. 00000 19500. 00| 10. 00000 15000. 00
Topsoi | | | [
0210 652A056M 2.000 HA | 1000. 00000 2000. 00| 1050. 00000 2100. 00| 1250. 00000 2500. 00
Seedi ng (M x 2E) | | |
0220 656A000M 2.000 HA | 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1250. 00000 2500. 00
Mul ching, Cass A Type 1 | | [
0230 665F000M 30. 000 CH| 20. 00000 600. 00| 5. 50000 165. 00| 5. 00000 150. 00
Hay Bal es | | [
0240 6651 000M 50. 000 ON| 24. 00000 1200. 00| 47. 25000 2362. 50| 40. 00000 2000. 00
Tenporary Riprap, Cass 2 | | [
0250 665J000M 606.000 M | 15. 00000 9090. 00| 9. 70000 5878. 20| 15. 00000 9090. 00
Silt Fence, Type A | | [
0260 680A000M LUMP| 13619. 25000 13619. 25| 7000. 00000 7000. 00| 10650. 00000 10650. 00
Engi neering Controls [ | [
0270 701A028M 2.000 K™ | 1243. 00000 2486. 00| 1243. 00000 2486. 00| 1243. 00000 2486. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 nm W de) | | [
0280 701A037M 1.000 KM | 1554. 00000 1554. 00| 1554. 00000 1554. 00| 1554. 00000 1554. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (2.3 mm Thick) (150 nm W de) | | [
0290 701A038M 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00| 621. 00000 621. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (2.3 mm Thick) (150 nm W de) | | [
0300 701A041M 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00| 621. 00000 621. 00
Broken White, dass 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 nm W de) | | [
0310 701B006M 60.000 M | 3. 28000 196. 80| 3. 28000 196. 80| 3. 28000 196. 80
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 048 -4
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 10026 | ( 2 ) 01018 | ( 3 ) 01007
| JRD CONTRACTI NG, | NC. | APAC- ALABAMA, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0320 701C002M 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311.00
Br oken Tenporary Traffic Stripe (Paint) | | [
0330 701C003M 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311.00
Solid Tenporary Traffic Stripe (Paint) | | |
0340 703A002M 12.000 M2 | 107. 64000 1291. 68| 107. 64000 1291. 68| 107. 64000 1291. 68
Traffic Control Markings, Cass 2, Type | | [
A I I I
0350 705A032M 96. 000 EACH| 10. 00000 960. 00| 10. 00000 960. 00| 10. 00000 960. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0360 705A037M 48.000 EACH 10. 00000 480. 00| 10. 00000 480. 00| 10. 00000 480. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0370 710A115M 8.000 M2 | 210. 00000 1680. 00| 158. 00000 1264. 00| 400. 00000 3200. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty 111 or Ty IV Background) [ | [
0380 710A126M 3.000 SQ M 216. 00000 648. 00| 200. 00000 600. 00| 400. 00000 1200. 00
Class 8, Alumi num Flat Sign Panels 2. [ | |
032mm Thick O Steel Flat Sign Panels 1.| | |
897mm Thi ck( Type | X Background) [ | [
0390 710B001M 44.000 M | 21. 25000 935. 00| 18. 90000 831. 60| 36. 00000 1584. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0400 740B00OM 26.000 M2 | 175. 00000 4550. 00| 90. 00000 2340. 00| 110. 00000 2860. 00
Construction Signs | | |
0410 740F002M 8.000 EACH 200. 00000 1600. 00| 150. 00000 1200. 00| 330. 00000 2640. 00
Barri cades, Type II1I [ | [
0420 740QG000M 15. 000 EACH| 75. 00000 1125. 00| 55. 00000 825. 00| 55. 00000 825. 00
Barricades, Type |, (Portable, 600 nm | | [
W de) I I I
0430 7401 005M 4.000 EACH 200. 00000 800. 00| 100. 00000 400. 00| 350. 00000 1400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 541, 637. 90| $ 596, 314. 63| $ 653, 365. 23



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 048 -5
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 18024 | ( ) | ( )
| RACON, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000M 2777.000 M8 | 12. 43000 34518. 11| |
Uncl assi fi ed Excavation | | |
0020 210C000M 640.000 M | 15. 70000 10048. 00| [
Muck Excavation | | |
0030 210E000M 170.000 M3 | 36. 62000 6225. 40| |
Borrow Excavation (Underwater Backfill) | | |
0040 214B001M 109.000 M3 | 41. 20000 4490. 80| |
Foundati on Backfill, Commrerci al | | |
0050 230A000M 2.000 RBST| 1500. 00000 3000. 00| |
Roadbed Processing | | |
0060 301A042M 10356. 000 M2 | 3. 59000 37178. 04| |
Granul ar Soil Base Course, Type A, Road | | |
M xed, 150 mm Conpacted Thi ckness | | |
0070 301A218M 9504.000 M2 | 3. 59000 34119. 36| [
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed, 125 mm Conpacted Thi ckness | | |
0080 401A022M 8211.000 M2 | 3. 27000 26849. 97| |
Bi t um nous Treatnent AK | | |
0090 405A000M 1166.000 L | 0. 59000 687. 94| |
Tack Coat [ | [
0100 424A340M 473.000 Moy 71. 26000 33705. 98| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 12.5mm Maxi mum Aggregate | | |
Size M x, ESAL Range A/B [ | [
0110 502A000M 4360. 000 KG | 1. 43000 6234. 80| [
St eel Rei nf orcenent | | |
0120 505E000M 2800.000 M | 89. 10000 249480. 00| [
Per manent Steel Sheet Piling (Type | | |
TZ-27, 450mm W de) [ | [
0130 510A000M 120.000 M3 | 710. 42000 85250. 40| [
Bri dge Substructure Concrete, Cass A | | |
0140 600A000M LUMP| 56544. 42000 56544. 42| |
Mobi | i zati on [ | [
0150 610C001M 785.000 MION| 30. 86000 24225. 10| [
I I

Loose Riprap, Class 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 048 -6
TABULATI ON OF BI DS

Dotted Class 2, Type A Traffic Stripe
(2.3 mm Thick) (150 nm W de)

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 18024 | ( ) | ( )
| RACON, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0160 610D002M 314.000 M2 | 4.78000 1500. 92| |
Filter Blanket, Ceotextile (Non-Wven) | | |
0170 630C003M 4.000 EACH 1098. 55000 4394. 20| [
Guardrail End Anchor, Type 13 [ | [
0180 630C050M 4.000 EACH 1840. 81000 7363. 24| |
Guardrail End Anchor, Type 20 Series [ | [
0190 634D025M 2.000 EACH 1306. 38000 2612. 76| |
Gate, 7.2 Meters Wde, Conplete Wth | | |
Fittings(Wthout Barbed Wre | | |
0200 650A000M 1500. 000 M8 | 3. 92000 5880. 00| |
Topsoi | | | |
0210 652A056M 2.000 HA | 1907. 49000 3814. 98| [
Seedi ng (M x 2E) | | |
0220 656A000M 2.000 HA | 1614. 03000 3228. 06| |
Mul ching, Cass A Type 1 | | |
0230 665F000M 30. 000 CH| 5. 66000 169. 80| |
Hay Bal es | | |
0240 6651 000M 50. 000 ON| 30. 86000 1543. 00| |
Tenporary Riprap, Cass 2 | | [
0250 665J000M 606.000 M | 9. 79000 5932. 74| |
Silt Fence, Type A | | |
0260 680A000M LUMP| 18730. 00000 18730. 00| [
Engi neering Controls [ | [
0270 701A028M 2.000 KM | 1475. 02000 2950. 04| |
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 nm W de) | | [
0280 701A037M 1.000 KM | 1475. 02000 1475. 02| |
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (2.3 mm Thick) (150 nm W de) | | [
0290 701A038M 1.000 KM | 1475. 02000 1475. 02| |
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (2.3 mm Thick) (150 nm W de) | | [
0300 701A041M 1.000 KM | 1475. 02000 1475. 02| |
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (2.3 mm Thick) (150 nm W de) | | [
0310 701B006M 60.000 M | 4.86000 291. 60| [
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 048 -7
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020823048 COUNTI ES : WLCOX
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 4 ) 18024 | ( ) | ( )
| RACON, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0320 701C002M 1.000 KM | 771. 95000 771. 95| |
Br oken Tenporary Traffic Stripe (Paint) | | [
0330 701C003M 1.000 KM | 771. 95000 771. 95| |
Solid Tenporary Traffic Stripe (Paint) | | |
0340 703A002M 12.000 M2 | 1. 64000 19. 68| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0350 705A032M 96. 000 EACH| 11. 88000 1140. 48| |
Pavermrent Markers, Class A-H Type 1-B | | |
0360 705A037M 48.000 EACH 11. 88000 570. 24| |
Pavermrent Markers, Class A-H Type 2-D | | |
0370 710A115M 8.000 M2 | 195. 96000 1567. 68| [
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty 111 or Ty IV Background) [ | [
0380 710A126M 3.000 SQ M 219. 71000 659. 13| |
Class 8, Alumi num Flat Sign Panels 2. [ | |
032mm Thick O Steel Flat Sign Panels 1.| | |
897mm Thi ck( Type | X Background) [ | [
0390 710B001M 44.000 M | 32.07000 1411. 08| |
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0400 740B00OM 26.000 M2 | 95. 00000 2470. 00| |
Construction Signs | | |
0410 740F002M 8.000 EACH 273. 15000 2185. 20| [
Barri cades, Type II1I [ | [
0420 740QG000M 15. 000 EACH| 45. 13000 676. 95| [
Barricades, Type |, (Portable, 600 nm | | [
W de) I I I
0430 7401 005M 4.000 EACH 302. 84000 1211. 36| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 688, 850. 42| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 076 -1
VENDOR RANKI NG

CALL ORDER : 076 CONTRACT I D : 20020823076 COUNTI ES : CHOCTAW WASHI NGTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-012-017-001
for constructing the Planing, Resurfacing and Traffic Stripe ST- 065-017- 001
on S.R #17 from MP 77.849 to MP 84.204 in Bolinger. Length
6.354 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAVE BI D LOW BI D
1 13008 MOBI LE ASPHALT COWPANY, LLC $ 1,028, 313.48 100. 0000%

2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 1,113,609.09 108. 2947%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 076 -2
TABULATI ON OF BI DS

CALL CRDER : 076 CONTRACT I D : 20020823076 COUNTI ES : CHOCTAW WASHI NGTON
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE ANVOUNT|

SECTI ON 0001  Tot al

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D

I I

0010 209A000 6. 000 EACH| 80. 00000 480. 00| 69. 72000 418. 32|
Mai | box Reset, Single | | |
0020 209A001 1. 000 EACH| 195. 00000 195. 00| 69. 71000 69. 71|
Mai | box Reset, Doubl e | | |
0030 209A002 1.000 EACH| 271. 00000 271. 00| 69. 71000 69. 71|
Mai | box Reset, Multiple | | |
0040 305A000 6850. 000 CUYD| 7. 03000 48155. 50| 6. 48000 44388. 00|
Borrow, Section 210, For M scell aneous | | |
Use I I I
0050 401B100 86600. 000 SQYD| 0. 58000 50228. 00| 0. 78000 67548. 00|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0060 405A000 4319. 000 GAL | 0. 85000 3671. 15| 0. 81000 3498. 39|
Tack Coat [ | [
0070 408A052 63500. 000 SQYD| 0. 33000 20955. 00| 0. 56000 35560. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0080 424A360 5275.000 TON | 35. 00000 184625. 00| 35. 82000 188950. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0090 424A363 100. 000 TON | 51. 30000 5130. 00| 87. 07000 8707. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0100 424A366 400. 000 TON | 35. 85000 14340. 00| 54. 64000 21856. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0110 424B651 11989. 000 TON | 32. 25000 386645. 25| 34. 58000 414579. 62|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0120 424B655 100. 000 TON | 48. 65000 4865. 00| 86. 50000 8650. 00|
I I I

I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 076 -3
TABULATI ON OF BI DS

CALL CRDER : 076 CONTRACT I D : 20020823076 COUNTI ES : CHOCTAW WASHI NGTON
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE ANVOUNT|

0130 424B659 5170. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1" Maxi mum

[ 33. 15000 171385. 50

|
Aggregate Size Mx, ESAL Range C/D |

I

I

I

Br oken Yel low, Class 3W Type A Traffic
Stripe (6" Wde)

+
I I
I I
| |
0140 430B000 100. 000 TON 19. 25000 1925. 00| 35. 89000 3589. 00|
Aggregate Surfacing (ALDOT #467 Or #57) | [
0150 600A000 LUWP 52000. 00000 52000. 00| 22542. 80000 22542. 80|
Mobi i zati on | | [
0160 652A057 8.000 ACRE| 490. 75000 3926. 00| 555. 55000 4444, 40|
Seeding (M x 3A) | | [
0170 656A000 8.000 ACRE| 490. 75000 3926. 00| 555. 55000 4444, 40|
Mul ching, dass A Type 1 | | [
0180 665F000 100. 000 EACH| 5. 65000 565. 00| 6. 43000 643. 00|
Hay Bal es [ | [
0190 6653000 1000. 000 LF | 2. 70000 2700. 00| 3. 78000 3780. 00|
Silt Fence, Type A | | [
0200 701A028 13.000 M LE] 1315. 00000 17095. 00| 1499. 99000 19499. 87|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) (6" Wde) [ | [
0210 701A046 2.000 M LE| 877. 00000 1754. 00| 944. 44000 1888. 88|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0220 701A048 12.000 M LE] 1315. 00000 15780. 00| 1666. 65000 19999. 80|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0230 7010002 4.000 M LE| 219. 30000 877. 20| 222. 22000 888. 88|
Br oken Tenporary Traffic Stripe (Paint) | | [
0240 7010003 34.000 M LE| 274. 00000 9316. 00| 250. 00000 8500. 00|
Solid Tenporary Traffic Stripe (Paint) | | [
0250 701D007 1.000 M LE| 550. 00000 550. 00| 833. 33000 833. 33|
Solid Traffic Stripe Renoved (Paint) | | [
0260 701D014 1.000 M LE| 550. 00000 550. 00| 555. 55000 555. 55|
Broken Traffic Stripe Renoved (Paint) [ | [
0270 701Gl25 688.000 LF | 4.93000 3391. 84| 4. 44000 3054. 72|
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0280 701Gl29 210.000 LF | 4.93000 1035. 30| 3.89000 816. 90|
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 076 -4
TABULATI ON OF BI DS

CALL CRDER : 076 CONTRACT I D : 20020823076 COUNTI ES : CHOCTAW WASHI NGTON
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 701Gl33 268.000 LF | 4.93000 1321. 24| 4. 44000 1189. 92|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0300 703A002 746.000 SOQFT| 2.00000 1492. 00| 2. 00000 1492. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I
0310 703B002 272.000 SOQFT| 2. 20000 598. 40| 2. 00000 544. 00|
Traffic Control Legends, Class 2, Type | | [
0320 703D002 1872. 000 SQFT| 0. 55000 1029. 60| 0. 56000 1048. 32|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0330 703E002 742.000 SOQFT| 0. 55000 408. 10| 0. 56000 415. 52|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0340 705A032 66. 000 EACH| 4.90000 323. 40| 6. 67000 440. 22|
Pavermrent Markers, Class A-H Type 1-B | | |
0350 705A037 757.000 EACH| 4.90000 3709. 30| 5. 56000 4208. 92|
Pavermrent Markers, Class A-H Type 2-D | | |
0360 740B000 679. 000 SOQFT| 10. 30000 6993. 70| 10. 47000 7109. 13|
Construction Signs | | |
0370 740E000 100. 000 EACH| 7. 00000 700. 00| 12. 19000 1219. 00|
Cones (36 Inches High) | | |
0380 740MD01 100. 000 EACH| 7. 00000 700. 00| 7.39000 739. 00|
Bal | ast For Cone | | |
0390 7400000 1. 000 EACH| 4700. 00000 4700. 00| 8552. 68000 8552. 68|
Pil ot Car | | |
SECTI ON TOTALS [ $ 1,028, 313. 48| $ 1,113, 609. 09| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PACE : 077 -1
VENDOR RANKI NG

CALL ORDER . 077 CONTRACT I D : 20020823077 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-017-247-001

for constructing the Resurfacing and Traffic Stripe on
S.R #247 from MP 20.83 near C R #49 to S. R #2 (U. S. #72) west
of Tuscumbia. Length 4.029 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 19074 S & M EQUI PMENT CO., |INC $ 375, 675. 25 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 378, 965. 59 100. 8758%
3 18031 ROGERS GROUP, | NC. $ 432, 849. 85 115. 2192%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 077 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0100 701A046 4.000 M LE| 960. 75000 3843. 00

933. 30000 3733. 20 915. 00000 3660. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [
0110 701A048 3.000 M LE] 1627. 50000 4882. 50 1581. 00000 4743. 00 1550. 00000 4650. 00

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [

CALL ORDER . 077 CONTRACT I D : 20020823077 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19074 | ( 2 ) 01018 | ( 3 ) 18031
| S & M EQUI PMENT CO., | NC. | APAC- ALABAMA, | NC. | ROGERS GROUP, | NC,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 305B060 1795.000 TON | 12. 25000 21988. 75| 11. 09000 19906. 55| 12. 00000 21540. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 405A000 1699. 000 GAL | 0. 93000 1580. 07| 0. 98000 1665. 02| 1. 50000 2548. 50
Tack Coat [ | [
0030 424A360 3206. 000 TON | 33. 50000 107401. 00| 35. 09000 112498. 54| 39. 75000 127438. 50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range C/'D [ | [
0040 424A369 90. 000 TON | 50. 00000 4500. 00| 38. 80000 3492. 00| 45. 00000 4050. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0050 424B651 6229. 000 TON | 25. 50000 158839. 50| 26. 95000 167871. 55| 29. 90000 186247. 10
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0060 424B655 500. 000 TON | 35. 00000 17500. 00| 49. 31000 24655. 00| 45. 00000 22500. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0070 424B659 300. 000 TON | 35. 00000 10500. 00| 32. 82000 9846. 00| 36. 50000 10950. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0080 600A000 LUMP| 10000. 00000 10000. 00| 1862. 36000 1862. 36| 13395. 82000 13395. 82
Mobi | i zati on [ | [
0090 701A028 8.000 M LE] 1312. 50000 10500. 00| 1275. 00000 10200. 00| 1250. 00000 10000. 00
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 077 -3
TABULATI ON OF BI DS

CALL ORDER : 077 CONTRACT |1 D : 20020823077 COUNTI ES : COLBERT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19074 | ( 2 ) 01018 | ( 3 ) 18031
| S & M EQUI PMENT CO., I NC. | APAC- ALABAMA, | NC. | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0120 7010000 7.000 M LE| 346. 50000 2425. 50| 336. 60000 2356. 20| 330. 00000 2310. 00
Broken Temporary Traffic Stripe [ | [
0130 7010001 5.000 M LE] 367. 50000 1837. 50| 357. 00000 1785. 00| 350. 00000 1750. 00
Solid Tenporary Traffic Stripe | | |
0140 701Gl25 928.000 LF | 3. 27000 3034. 56| 3.17000 2941. 76| 3.11000 2886. 08
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0150 701Gl29 464.000 LF | 1. 76000 816. 64| 1. 71000 793. 44| 1. 68000 779.52
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0160 701Gl33 464.000 LF | 3. 66000 1698. 24| 3. 56000 1651. 84| 3. 49000 1619. 36
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0170 703A002 216.000 SQFT| 2.10000 453. 60| 2. 04000 440. 64| 2.00000 432. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703D001 120. 000 SQFT]| 1. 37000 164. 40| 1. 33000 159. 60| 1. 30000 156. 00
Tenporary Traffic Control Markings [ | [
0190 705A032 89. 000 EACH| 5. 25000 467. 25| 5. 10000 453. 90| 5. 00000 445. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 299. 000 EACH| 5. 51000 1647. 49| 5. 36000 1602. 64| 5. 25000 1569. 75
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 757.000 SQFT| 8. 25000 6245. 25| 7. 76000 5874. 32| 7.46000 5647. 22
Construction Signs | | |
0220 740D000 50. 000 EACH| 45. 00000 2250. 00| 0. 58000 29. 00| 42. 00000 2100. 00
Channel i zi ng Druns [ | [
0230 740E000 50. 000 EACH| 10. 00000 500. 00| 0. 58000 29. 00| 2. 00000 100. 00
Cones (36 Inches High) | | |
0240 740MD01 50. 000 EACH| 7. 00000 350. 00| 0. 58000 29. 00| 1. 50000 75. 00
Bal | ast For Cone | | |
0250 7400000 1. 000 EACH| 2250. 00000 2250. 00| 346. 03000 346. 03| 6000. 00000 6000. 00
Pil ot Car | | |
SECTI ON TOTALS [ $ 375, 675. 25| $ 378, 965. 59| $ 432, 849. 85



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 078 -1
VENDOR RANKI NG

CALL ORDER . 078 CONTRACT I D : 20020823078 COUNTI ES : MARI ON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-047-017-001

for constructing the Wdening, Resurfacing and Traffic
Stripe on S.R #17 from MP 286.94 near Northfork Creek to MP
290. 34 in Hackl eburg. Length 3.400 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 510, 131. 02 100. 0000%
2 18031 ROGERS GROUP, | NC. $ 531, 582. 99 104. 2052%
3 19074 S & M EQUI PMENT CO., |INC $ 536, 895. 55 105. 2466%
4 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 562, 043. 39 110. 1763%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 078 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER . 078 CONTRACT I D : 20020823078 COUNTI ES : MARI ON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 18031 | ( 3 ) 19074
| APAC- ALABAMA, | NC, | ROGERS GROUP, | NC. | S & M EQUI PMENT CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 305B060 1508. 000 TON | 14. 03000 21157. 24| 12. 50000 18850. 00| 13. 00000 19604. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 306F000 3.000 EACH 6850. 72000 20552. 16| 6550. 00000 19650. 00| 10000. 00000 30000. 00
State Retained Nucl ear Thin Layer | | [
Density Testing Device (Includes | | |
Di sposal O Existing Device) | | |
0030 405A000 1744.000 GAL | 1. 00000 1744. 00| 1. 50000 2616. 00| 1. 25000 2180. 00
Tack Coat [ | [
0040 424A360 3170.000 TON | 36. 58000 115958. 60| 39. 00000 123630. 00| 38. 00000 120460. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0050 424A369 26.000 TON | 42.10000 1094. 60| 42.00000 1092. 00| 50. 00000 1300. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Wdening ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0060 424B651 6340. 000 TON | 28. 88000 183099. 20| 30. 00000 190200. 00| 28. 00000 177520. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0070 424B655 400. 000 TON | 55. 13000 22052. 00| 45. 00000 18000. 00| 40. 00000 16000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0080 424B659 200. 000 TON | 35. 17000 7034. 00| 42.00000 8400. 00| 40. 00000 8000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0090 424B662 52.000 TON | 38. 61000 2007. 72| 42.00000 2184. 00| 50. 00000 2600. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0100 424C371 1996. 000 TON | 30. 76000 61396. 96| 30. 00000 59880. 00| 30. 00000 59880. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 078 -3
TABULATI ON OF BI DS

CALL ORDER : 078 CONTRACT I D : 20020823078 COUNTI ES : MARI ON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 18031 | ( 3 ) 19074
| APAC- ALABAMA, | NC, | ROGERS GROUP, | NC. | S & M EQUI PMENT CO., | NC.
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0110 600A000 LUWP| 3053. 14000 3053. 14| 13056. 58000 13056. 58| 15000. 00000 15000. 00
Mobi | i zati on [ | [
0120 701C000 4.000 M LE 336. 60000 1346. 40| 330. 00000 1320. 00| 380. 00000 1520. 00
Broken Temporary Traffic Stripe [ | [
0130 701C001 11. 000 M LE]| 357. 00000 3927. 00| 350. 00000 3850. 00| 405. 00000 4455. 00
Solid Tenporary Traffic Stripe | | |
0140 702A041 7.000 M LE| 4029. 00000 28203. 00| 3950. 00000 27650. 00| 4550. 00000 31850. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0150 702A042 2.000 M LE| 2014. 50000 4029. 00| 1975. 00000 3950. 00| 2275. 00000 4550. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0160 702A043 6. 000 M LE| 4029. 00000 24174. 00| 3950. 00000 23700. 00| 4543. 00000 27258. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0170 703A002 208. 000 SQFT| 2. 04000 424, 32| 2. 00000 416. 00| 2. 30000 478. 40
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703D001 120. 000 SQFT| 1. 33000 159. 60| 1. 30000 156. 00| 1. 50000 180. 00
Tenporary Traffic Control Markings [ | [
0190 705A032 106. 000 EACH| 5. 10000 540. 60| 5. 00000 530. 00| 5. 75000 609. 50
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 363. 000 EACH| 5. 36000 1945. 68| 5. 25000 1905. 75| 6. 05000 2196. 15
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 746. 000 SOQFT| 7. 76000 5788. 96| 7.46000 5565. 16| 8. 25000 6154. 50
Construction Signs | | |
0220 740D000 50. 000 EACH| 0. 59000 29. 50| 16. 20000 810. 00| 45. 00000 2250. 00
Channel i zi ng Druns [ | [
0230 740E000 50. 000 EACH| 0. 59000 29. 50| 2. 05000 102. 50| 10. 00000 500. 00
Cones (36 Inches High) | | |
0240 740MD01 50. 000 EACH| 0. 59000 29. 50| 1. 38000 69. 00| 7. 00000 350. 00
Bal | ast For Cone | | |
0250 7400000 1.000 EACH 354. 34000 354. 34| 4000. 00000 4000. 00| 2000. 00000 2000. 00
Pil ot Car [ | [
SECTI ON TOTALS [ $ 510, 131. 02| $ 531, 582. 99| $ 536, 895. 55



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 078 -4
TABULATI ON OF BI DS

CALL ORDER : 078 CONTRACT I D : 20020823078 COUNTI ES : MARI ON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

(4 ) 04013
| DUNN CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range C/' D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 305B060 1508. 000 TON | 15. 61000 23539. 88| [
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 306F000 3.000 EACH 6796. 79000 20390. 37| |
State Retained Nucl ear Thin Layer | | [
Density Testing Device (Includes | | |
Di sposal O Existing Device) | | |
0030 405A000 1744.000 GAL | 0. 81000 1412. 64| |
Tack Coat [ | [
0040 424A360 3170.000 TON | 39. 09000 123915. 30| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0050 424A369 26.000 TON | 54. 33000 1412. 58] |
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Wdening ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0060 424B651 6340. 000 TON | 32. 68000 207191. 20| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0070 424B655 400. 000 TON | 45. 49000 18196. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0080 424B659 200. 000 TON | 39. 04000 7808. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0090 424B662 52.000 TON | 39. 51000 2054. 52| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0100 424C371 1996. 000 TON | 34. 67000 69201. 32| |
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 078 -5
TABULATI ON OF BI DS

CALL ORDER . 078 CONTRACT I D : 20020823078 COUNTI ES : MARI ON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 04013 | ( ) | ( )
| DUNN CONSTRUCTI ON CO., INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0110 600A000 LUMP| 7978. 80000 7978. 80| |
Mobi | i zati on | | [
0120 7010000 4.000 M LE| 362. 32000 1449, 28| |
Broken Temporary Traffic Stripe [ | [
0130 7010001 11.000 M LE] 384. 28000 4227. 08| |
Solid Tenporary Traffic Stripe | | [
0140 702A041 7.000 M LE| 4336. 87000 30358. 09| [
Solid Wiite, Profiled Traffic Stripe | | [
(6" Wde) I I
0150 702A042 2.000 M LE| 2168. 44000 4336. 88| |
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0160 702A043 6.000 M LE| 4336. 87000 26021. 22| [
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0170 703A002 208. 000 SQFT| 2. 20000 457. 60| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703D001 120. 000 SQFT]| 1. 43000 171. 60| |
Tenporary Traffic Control Markings [ | [
0190 705A032 106. 000 EACH| 5. 50000 583. 00| [
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 363. 000 EACH 5. 76000 2090. 88| [
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 746.000 SOQFT| 8. 42000 6281. 32| |
Construction Signs | | [
0220 740D000 50. 000 EACH| 10. 46000 523. 00| [
Channel i zi ng Druns | | [
0230 740E000 50. 000 EACH| 3. 78000 189. 00| [
Cones (36 Inches High) | | [
0240 740MD01 50. 000 EACH| 3. 78000 189. 00| [
Bal | ast For Cone | | |
0250 7400000 1. 000 EACH| 2064. 83000 2064. 83| |
Pil ot Car | | [
SECTI ON TOTALS [ $ 562, 043. 39| $ 0. 00| $ 0.00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02

PACE : 079 -1
VENDOR RANKI NG

CALL ORDER : 079 CONTRACT I D : 20020823079 COUNTI ES : MBI LE
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : MOBI LE PRQIECT(S) : ST-049-188-003

for constructing the Resurfacing and Traffic Stripe on
S.R #188 fromthe Franklin Creek bridge (MP 0.422) to
S. R #193 (MP 19.632) at Al abama Port. Length - 15.885 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 846, 414. 92 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 951, 885. 60 112. 4609%
3 20044 FRANK TURNER CONSTRUCTI ON CO., | NC. $ 1,051, 369. 39 124. 2144%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 079 -2
TABULATI ON OF BI DS

CALL ORDER : 079 CONTRACT | D : 20020823079 COUNTI ES : MOBI LE
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

SECTI ON 0001  TOTAL

I

0010 405A000 8405. 000 GAL | 1. 15000 9665. 75 0. 85000 7144. 25 1. 15000 9665. 75
Tack Coat |

0020 424A361 20096. 000 TON | 30. 92000 621368. 32 34. 15000 686278. 40 38. 89000 781533. 44
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [

0030 600A000 LUMP| 27478. 57000 27478. 57 69710. 00000 69710. 00 51000. 00000 51000. 00
Mobi |'i zati on |

0040 650A000 5000. 000 CUYD| 7.20000 36000. 00 6. 10000 30500. 00 8. 00000 40000. 00
Topsoi | |

0050 652A061 12. 000 ACRE| 537. 65000 6451. 80 506. 00000 6072. 00 650. 00000 7800. 00
Seedi ng (M x 3E) |

0060 656A000 12. 000 ACRE| 537. 65000 6451. 80 475. 00000 5700. 00 650. 00000 7800. 00
Mil ching, Cass A Type 1 |

0070 665F000 1338. 000 EACH| 6. 18000 8268. 84 4.70000 6288. 60 5. 00000 6690. 00
Hay Bal es |

0080 665J000 1596. 000 LF | 3. 34000 5330. 64 3. 10000 4947. 60 4.75000 7581. 00

0090 666A001 12. 000 ACRE| 37. 64000 451. 68 43. 50000 522. 00 100. 00000 1200. 00
Pest Control Treatnent |

0100 701A028 32.000 M LE| 940. 89000 30108. 48 1313. 00000 42016. 00 1500. 00000 48000. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
0110 701A046 12.000 M LE]| 618. 30000 7419. 60

875. 00000 10500. 00 850. 00000 10200. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [
0120 701A048 14.000 M LE| 1424. 77000 19946. 78 1313. 00000 18382. 00 1625. 00000 22750. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) (6" Wde) [
0130 701B009 545.000 LF | 0. 48000 261. 60 1.10000 599. 50 1. 00000 545. 00
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick)(6" Wde) [
0140 7010000 12.000 M LE] 241. 94000 2903. 28 218. 80000 2625. 60 200. 00000 2400. 00
Broken Temporary Traffic Stripe [
0150 7010001 46.000 M LE| 349. 47000 16075. 62 273. 50000 12581. 00 250. 00000 11500. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Silt Fence, Type A | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

Solid Tenporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 079 -3
TABULATI ON OF BI DS

CALL ORDER : 079 CONTRACT | D : 20020823079 COUNTI ES : MOBI LE
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0160 701Gl25 1510. 000 LF | 4.79000 7232. 90| 4.90000 7399. 00| 3. 90000 5889. 00
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [

0170 701Gl33 1510. 000 LF | 5. 00000 7550. 00| 4.90000 7399. 00| 3. 90000 5889. 00
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [

0180 701H001 3020.000 LF | 0. 48000 1449. 60| 1. 10000 3322. 00| 0. 35000 1057. 00
Solid Traffic Stripe Renoved (Plastic) | | |

0190 703A002 3670. 000 SQFT| 1. 67000 6128. 90| 2. 00000 7340. 00| 1. 80000 6606. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I

0200 703B002 342.000 SQFT| 2. 26000 772.92] 2. 20000 752. 40| 1. 80000 615. 60
Traffic Control Legends, Class 2, Type | | [

0210 703D002 3670. 000 SQFT| 0. 97000 3559. 90| 0. 55000 2018. 50| 0. 50000 1835. 00
Tenporary Traffic Control Markings [ | [
(Paint) I I I

0220 703E002 137.000 SQFT]| 1.51000 206. 87| 0. 55000 75. 35| 0. 60000 82. 20
Tenporary Traffic Control Legends | | |
(Paint) I I I

0230 705A032 873.000 EACH 4.19000 3657. 87| 4.90000 4277. 70| 4.90000 4277.70
Pavermrent Markers, Class A-H Type 1-B | | |

0240 705A037 903. 000 EACH| 4.19000 3783. 57| 4.90000 4424. 70| 4.90000 4424.70
Pavermrent Markers, Class A-H Type 2-D | | |

0250 705A038 100. 000 EACH| 4.19000 419. 00| 4.90000 490. 00| 4.90000 490. 00
Pavermrent Markers, Class A-H Type 2-E | | |

0260 740B000 1007. 000 SQFT| 10. 59000 10664. 13| 10. 00000 10070. 00| 9. 00000 9063. 00
Construction Signs | | |

0270 740E000 150. 000 EACH| 11. 65000 1747. 50| 2. 00000 300. 00| 10. 00000 1500. 00
Cones (36 Inches High) | | |

0280 740MD01 150. 000 EACH| 7.06000 1059. 00| 1. 00000 150. 00| 6. 50000 975. 00
Bal | ast For Cone | | |

SECTI ON TOTALS [ $ 846, 414. 92| $ 951, 885. 60| $ 1,051, 369. 39



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 080 -1
VENDOR RANKI NG

CALL ORDER . 080 CONTRACT I D : 20020823080 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-003-051-003

for constructing the Resurfacing and Traffic Stripe on
S.R #51 fromthe Barbour County line to S SR #10 in Cio.
Length - 8.539 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 797,979. 37 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 898, 020. 51 112. 5368%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 080 -2
TABULATI ON OF BI DS

CALL ORDER . 080 CONTRACT I D : 20020823080 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COWP | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 2060010 43.000 SQYD| 20. 00000 860. 00| 8. 45000 363. 35|
Renmovi ng Concrete Driveway [ | [
0020 209A000 2.000 EACH 125. 00000 250. 00| 40. 00000 80. 00|
Mai | box Reset, Single | | |
0030 2100011 4849. 000 CUYD| 5. 00000 24245. 00| 5. 50000 26669. 50|
Borrow Excavation (A-4 or Better) [ | [
0040 212A000 855. 000 STA | 26. 00000 22230. 00| 17. 00000 14535. 00|
Machi ne Gradi ng Shoul ders | | |
0050 401B100 129233. 000 SQYD| 0. 67000 86586. 11| 0. 52000 67201. 16|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0060 405A000 1500. 000 GAL | 1. 65000 2475. 00| 4.00000 6000. 00|
Tack Coat [ | [
0070 424A361 11152. 000 TON | 34. 65000 386416. 80| 39. 95000 445522, 40|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0080 424A366 4253.000 TON | 35. 75000 152044. 75| 39. 00000 165867. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0090 600A000 LUMP| 12000. 00000 12000. 00| 63000. 00000 63000. 00|
Mobi | i zati on [ | [
0100 618B002 43.000 SQYD| 40. 00000 1720. 00| 42.00000 1806. 00|
Concrete Driveway, 6" Thick | | |
0110 651B000 40.000 TON | 34. 00000 1360. 00| 32. 00000 1280. 00|
Agricul tural Linestone | | |
0120 652A061 20. 000 ACRE| 355. 00000 7100. 00| 350. 00000 7000. 00|
Seeding (M x 3E) | | |
0130 656A000 20. 000 ACRE| 290. 00000 5800. 00| 305. 00000 6100. 00|
Mul ching, dass A Type 1 | | |
0140 665F000 100. 000 EACH| 4. 00000 400. 00| 3. 50000 350. 00|
Hay Bal es | | |
0150 6653000 1500. 000 LF | 3. 00000 4500. 00| 2. 65000 3975. 00|
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 080 -3
TABULATI ON OF BI DS

CALL ORDER . 080 CONTRACT I D : 20020823080 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COMP | APAC- ALABAMA, | NC. [
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
0160 680A000 LUWP| 1500. 00000 1500. 00 706. 20000 706. 20
Engi neering Controls [
0170 701A028 18.000 M LE]| 1074. 60000 19342. 80 1080. 00000 19440. 00

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0180 701A041 1.000 M LE 845. 75000 845. 75

I I

I I

I I

| |

| 850. 00000 850. 00|

Broken White, dass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0190 701A046 4.000 M LE| 845. 75000 3383. 00| 850. 00000 3400. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0200 701A048 13.000 M LE] 1452. 70000 18885. 10| 1460. 00000 18980. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0210 7010000 9.000 M LE] 263. 68000 2373. 12| 265. 00000 2385. 00|
Broken Temporary Traffic Stripe [ | [
0220 7010001 60. 000 M LE] 273. 63000 16417. 80| 275. 00000 16500. 00|
Solid Tenporary Traffic Stripe | | [
0230 701D007 1.000 M LE| 1293. 50000 1293. 50| 1300. 00000 1300. 00|
Solid Traffic Stripe Renoved (Paint) | | [
0240 701D008 1.000 M LE| 1393. 00000 1393. 00| 1400. 00000 1400. 00|
Solid Traffic Stripe Renoved (Plastic) | | [
0250 701D014 1.000 M LE| 895. 50000 895. 50| 900. 00000 900. 00|
Broken Traffic Stripe Renoved (Paint) [ | [
0260 701D015 1.000 M LE| 895. 50000 895. 50| 900. 00000 900. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0270 703A002 1760. 000 SQFT| 1. 59000 2798. 40| 1. 60000 2816. 00|
Traffic Control Markings, Cass 2, Type | | [

A I I I
0280 703D001 1440. 000 SQFT| 0. 60000 864. 00| 0. 60000 864. 00|
Tenporary Traffic Control Markings [ | [
0290 705A031 28.000 EACH 4.48000 125. 44| 4.50000 126. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0300 705A032 283.000 EACH| 4.48000 1267. 84| 4.50000 1273. 50|
Pavermrent Markers, Class A-H Type 1-B | | |
0310 705A037 947.000 EACH| 4.68000 4431. 96| 4.70000 4450. 90|
I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 080 -4
TABULATI ON OF BI DS

CALL ORDER . 080 CONTRACT I D : 20020823080 COUNTI ES : BARBOUR
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COWP | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0320 740B000 1355. 000 SQFT| 7.50000 10162. 50| 7.90000 10704. 50|
Construction Signs | | |
0330 740E000 50. 000 EACH| 14. 45000 722. 50| 9. 50000 475. 00|
Cones (36 Inches High) | | |
0340 740MD01 50. 000 EACH| 7.88000 394. 00| 6. 00000 300. 00|
Bal | ast For Cone | | |
0350 7400000 1.000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00|
Pi |l ot Car | | |
SECTI ON TOTALS | $ 797, 979. 37| $ 898, 020. 51| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 082 -1
VENDOR RANKI NG

CALL ORDER : 082 CONTRACT |1 D : 20020823082 COUNTI ES : HOUSTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : DOTHAN PRQIECT(S) : | AR-035-000-006

for constructing the Resurfacing and Traffic Stripe on
Napi er Field Road from S. R #53 (U. S.#231) in Dothan to the
Dal e County line. Length - 0.985 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 175,171.10 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 205, 298. 99 117.1991%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 082 -2
TABULATI ON OF BI DS

CALL ORDER : 082 CONTRACT |1 D : 20020823082 COUNTI ES : HOUSTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT © 07
SET- ASI DE
|( 1 ) 01018 [( 2 ) 23024 | ( )
| APAC- ALABANVA, | NC. | W REGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 401B108 25430. 000 SQYD| 0. 75000 19072. 50| 0. 87000 22124. 10|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0020 405A000 1600. 000 GAL | 2. 25000 3600. 00| 1. 75000 2800. 00|
Tack Coat [ | [
0030 429A241 2260.000 TON | 39. 75000 89835. 00| 44. 15000 99779. 00|
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C [ | [
0040 429A246 760.000 TON | 39. 15000 29754. 00| 45. 65000 34694. 00|
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maxi mnum | | [
Aggregate Size Mx, ESAL Range C [ | [
0050 600A000 LUMP| 12400. 00000 12400. 00| 20000. 00000 20000. 00|
Mobi | i zati on [ | [
0060 622B000 7.000 EACH 350. 00000 2450. 00| 750. 00000 5250. 00|
Gratings Reset | | |
0070 701A031 2.000 M LE| 860. 00000 1720. 00| 855. 70000 1711. 40|
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0080 701A035 2.000 M LE| 975. 00000 1950. 00| 970. 13000 1940. 26|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0090 701A040 2.000 M LE| 540. 00000 1080. 00| 537. 30000 1074. 60|
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0100 701A045 1.000 M LE| 540. 00000 540. 00| 537. 30000 537. 30|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0110 701B005 1350. 000 LF | 0. 42000 567. 00| 0. 42000 567. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | | |
0120 7010000 3.000 M LE| 250. 00000 750. 00| 248. 75000 746. 25|
Broken Temporary Traffic Stripe [ | [
0130 7010001 4.000 M LE| 270. 00000 1080. 00| 268. 65000 1074. 60|
I I

Solid Tenporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 082 -3
TABULATI ON OF BI DS

CALL ORDER : 082 CONTRACT |1 D : 20020823082 COUNTI ES : HOUSTON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
|( 1 ) 01018 [( 2 ) 23024 | ( )
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 703A002 2225.000 SQFT| 1. 50000 3337. 50| 1. 49000 3315. 25|
Traffic Control Markings, Cass 2, Type | | [
A I I
0150 703B002 247.000 SOQFT| 2.00000 494. 00| 1. 99000 491. 53|
Traffic Control Legends, Class 2, Type | | [
0160 703D001 2642.000 SQFT| 0. 50000 1321. 00| 0. 50000 1321. 00|
Tenporary Traffic Control Markings [ | [
0170 705A030 20. 000 EACH 4. 60000 92. 00| 4.58000 91. 60|
Pavenment Markers, Class A-H, Type 2-C | | [
0180 705A031 70.000 EACH 4.40000 308. 00| 4. 38000 306. 60|
Pavermrent Markers, Class A-H Type 1-A | | |
0190 705A032 175. 000 EACH| 4.40000 770. 00| 4. 38000 766. 50|
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 100. 000 EACH| 4. 60000 460. 00| 4.58000 458. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 244.000 SOQFT| 7.90000 1927. 60| 12. 50000 3050. 00|
Construction Signs | | [
0220 740E000 75.000 EACH| 9. 50000 712. 50| 10. 00000 750. 00|
Cones (36 Inches High) | | [
0230 740MD01 75.000 EACH| 6. 00000 450. 00| 6. 00000 450. 00|
Bal | ast For Cone | | |
0240 7400000 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 175, 171. 10| $ 205, 298. 99| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 083 -1
VENDOR RANKI NG

CALL ORDER : 083 CONTRACT I D : 20020823083 COUNTI ES : MORGAN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-301-521-036-202

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #36 from New Cut Road at MP 15.900 to S. R #3
(U S.#31) in Hartselle. Length 4.593 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 19010 SHELBY CONTRACTI NG CO., | NC. $ 616, 788. 38 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 677,905. 94 109. 9090%
3 18031 ROGERS GROUP, | NC. $ 737, 646. 82 119. 5948%
4 01018 APAC- ALABAMA, | NC. $ 752, 256. 17 121. 9634%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 083 -2
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT I D : 20020823083 COUNTI ES : MORGAN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT 01
SET- ASI DE :
| ( 1 ) 19010 | ( 2 ) 07002 | ( 3 ) 18031
| SHELBY CONTRACTI NG CO., | NC | GOOD HOPE CONTRACTI NG CO., | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 Tot al
I
0010 206C010 80. 000 SQYD| 9. 40000 752. 00 10. 00000 800. 00 70. 00000 5600. 00
Renovi ng Concrete Driveway |
0020 405A000 2500. 000 GAL | 0. 90000 2250. 00 1. 00000 2500. 00 2. 00000 5000. 00
Tack Coat [
0030 408A052 64780. 000 SQYD| 0. 35000 22673. 00 0. 70000 45346. 00 1. 00000 64780. 00

Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [

Solid White, dass 2T, Type A Traffic |
Stripe(6"Wde) [

I I
I I
I I
I I
I I
I I
| |
0040 408A053 2250. 000 SQYD| 0. 50000 1125. 00| 1. 00000 2250. 00| 1. 50000 3375. 00
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0050 410B000 1.000 EACH| 500. 00000 500. 00| 5000. 00000 5000. 00| 1000. 00000 1000. 00
State Furni shed Profil ograph | | [
0060 424A361 6200. 000 TON | 33. 73000 209126. 00| 32. 49000 201438. 00| 36. 00000 223200. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0070 424B659 11337.000 TON | 26. 19000 296916. 03] 25. 52000 289320. 24| 27. 00000 306099. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0080 424C370 1620. 000 TON | 26. 19000 42427. 80| 25. 52000 41342. 40| 28. 00000 45360. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range C/'D [ | [
0090 430B004 1920. 000 TON | 9. 00000 17280. 00| 9. 00000 17280. 00| 11. 50000 22080. 00
Aggregat e Surfacing (ALDOT #810) | | [
0100 600A000 LUMP| 1. 00000 1. 00| 20000. 00000 20000. 00| 10036. 00000 10036. 00
Mobi | i zati on [ | [
0110 701A032 6.000 M LE| 820. 00000 4920. 00| 1260. 00000 7560. 00| 1260. 00000 7560. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [
0120 701A046 5.000 M LE] 355. 00000 1775. 00| 840. 00000 4200. 00| 840. 00000 4200. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0130 701A080 10. 000 M LE] 591. 00000 5910. 00| 850. 00000 8500. 00| 850. 00000 8500. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 083 -3
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT I D : 20020823083 COUNTI ES : MORGAN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 19010 | ( 2 ) 07002 | ( 3 ) 18031
| SHELBY CONTRACTI NG CO., | NC | GOOD HOPE CONTRACTI NG CO., | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 701B009 300.000 LF | 0. 25000 75. 00| 0. 72000 216. 00| 0. 72000 216. 00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0150 7010000 10. 000 M LE] 75. 00000 750. 00| 320. 00000 3200. 00| 320. 00000 3200. 00
Broken Temporary Traffic Stripe [ | [
0160 7010001 30.000 M LE] 157. 00000 4710. 00| 340. 00000 10200. 00| 340. 00000 10200. 00
Solid Tenporary Traffic Stripe | | |
0170 703A002 1500. 000 SQFT| 1. 00000 1500. 00| 1. 80000 2700. 00| 1. 80000 2700. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703B002 135. 000 SQFT]| 1. 50000 202. 50| 2. 80000 378. 00| 2. 80000 378.00
Traffic Control Legends, Class 2, Type | | [
0190 705A030 312. 000 EACH 2. 65000 826. 80| 4.90000 1528. 80| 4.90000 1528. 80
Pavenment Markers, Class A-H, Type 2-C | | |
0200 705A032 100. 000 EACH| 2. 65000 265. 00| 4.70000 470. 00| 4.70000 470. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0210 705A037 420. 000 EACH 2. 65000 1113. 00| 4.90000 2058. 00| 4.90000 2058. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0220 705A038 25.000 EACH 2. 65000 66. 25| 4.90000 122. 50| 4.90000 122.50
Pavermrent Markers, Class A-H Type 2-E | | |
0230 740B000 812. 000 SQFT| 2.00000 1624. 00| 8. 00000 6496. 00| 7. 46000 6057. 52
Construction Signs | | |
0240 740D000 200. 000 EACH| 0. 00000 0. 00| 10. 00000 2000. 00| 16. 20000 3240. 00
Channel i zi ng Druns [ | [
0250 740E000 200. 000 EACH| 0. 00000 0. 00| 10. 00000 2000. 00| 2. 05000 410. 00
Cones (36 Inches High) | | |
0260 740MD01 200. 000 EACH| 0. 00000 0. 00| 5. 00000 1000. 00| 1. 38000 276. 00
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 616, 788. 38| $ 677, 905. 94| $ 737, 646. 82
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 083 -4
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT I D : 20020823083 COUNTI ES : MORGAN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
|( 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
|
0010 2060010 80. 000 SQYD| 35. 57000 2845. 60
Renmovi ng Concrete Driveway [
0020 405A000 2500. 000 GAL | 1. 56000 3900. 00
Tack Coat |
0030 408A052 64780. 000 SQYD| 0. 77000 49880. 60

Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [
0040 408A053 2250. 000 SQYD| 2. 88000 6480. 00
Pl ani ng Exi sting Pavenent [
(Approxi mately 2.10" Thru 3.0" Thick) [

0050 410B000 1.000 EACH 1777. 61000 1777.61
State Furni shed Profil ograph |
0060 424A361 6200. 000 TON 35. 68000 221216. 00

Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate
Size Mx, ESAL Range C/'D

I
I
I
0070 424B659 11337.000 TON | 28. 31000 320950. 47
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,1" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
0080 424C370 1620. 000 TON | 35. 29000 57169. 80
Super pave Bitum nous Concrete Base |
Layer, Wdening, 1" Maxi mum Aggregate [
Size M x, ESAL Range C/' D [
0090 430B004 1920. 000 TON | 15. 94000 30604. 80
Aggregate Surfacing (ALDOT #810) |
0100 600A000 LUMP| 3620. 39000 3620. 39
Mobi |'i zati on |
0110 701A032 6.000 M LE| 1260. 00000 7560. 00

Solid Yellow, Class 2, Type A Traffic [
Stripe (0.06" Thick) (6" Wde) |

0120 701A046 5.000 M LE| 840. 00000 4200. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0130 701A080 10. 000 M LE] 850. 00000 8500. 00
Solid White, dass 2T, Type A Traffic [
Stripe(6"Wde) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 083 -5
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT I D : 20020823083 COUNTI ES : MORGAN
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 01
SET- ASI DE
|( 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 701B009 300.000 LF | 0. 72000 216. 00| [
Dotted Class 2, Type A Traffic Stripe | | [
(0.09" Thick) (6" Wde) | | [
0150 7010000 10. 000 M LE] 320. 00000 3200. 00| |
Broken Temporary Traffic Stripe [ | [
0160 7010001 30.000 M LE] 340. 00000 10200. 00| |
Solid Tenporary Traffic Stripe | | [
0170 703A002 1500. 000 SQFT| 1. 80000 2700. 00| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0180 703B002 135. 000 SQFT]| 2.80000 378. 00| |
Traffic Control Legends, Class 2, Type | | [
0190 705A030 312. 000 EACH 4.90000 1528. 80| |
Pavenment Markers, Class A-H, Type 2-C | | [
0200 705A032 100. 000 EACH| 4.70000 470. 00| |
Pavermrent Markers, Class A-H Type 1-B | | |
0210 705A037 420. 000 EACH 4.90000 2058. 00| |
Pavermrent Markers, Class A-H Type 2-D | | |
0220 705A038 25.000 EACH 4.90000 122. 50| |
Pavermrent Markers, Class A-H Type 2-E | | |
0230 740B000 812. 000 SQFT| 7.80000 6333. 60| |
Construction Signs | | [
0240 740D000 200. 000 EACH| 27. 67000 5534. 00| |
Channel i zi ng Druns | | [
0250 740E000 200. 000 EACH| 4. 04000 808. 00| |
Cones (36 Inches High) | | [
0260 740MD01 200. 000 EACH| 0. 01000 2. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 752, 256. 17| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 084 -1
VENDOR RANKI NG

CALL ORDER . 084 CONTRACT I D : 20020823084 COUNTI ES : BLOUNT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-303-052-160-208

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #160 from Nectar to S. R #53 (U. S. #231) in C evel and.
Length 4.800 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 549, 122. 60 100. 0000%

2 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 559, 051. 17 101. 8081%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACE : 084 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0110 701A046 2.000 M LE| 875. 00000 1750. 00

992. 82000 1985. 64
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [
0120 701A048 9.000 M LE| 1540. 00000 13860. 00 1747. 36000 15726. 24
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde)
0. 79000 79.79

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wde)

CALL ORDER . 084 CONTRACT I D : 20020823084 COUNTI ES : BLOUNT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 04013 | ( )
| WHI TAKER CONTRACTI NG CORPCR | DUNN CONSTRUCTI ON CO., | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001 Tot al
I I I
0010 209A000 6. 000 EACH| 100. 00000 600. 00| 121. 47000 728. 82|
Mai | box Reset, Single | | |
0020 401B100 77704.000 SQYD| 0. 59020 45860. 90| 0. 70000 54392. 80|
Bi t um nous Treatnment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 2661. 000 GAL | 0. 10000 266. 10| 0. 90000 2394. 90|
Tack Coat | | |
0040 408A053 28829. 000 SQYD| 0. 46000 13261. 34| 1.19000 34306. 51|
Pl ani ng Exi sting Pavenent | |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 424A361 7314.000 TON | 36. 51000 267034. 14| 33. 97000 248456. 58|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi num Aggregate | | |
Size Mx, ESAL Range C/'D | | |
0060 424B652 4921.000 TON | 29. 82000 146744. 22| 30. 94000 152255. 74|
Super pave Bituni nous Concrete Upper | | |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL C/'D | | I
0070 600A000 LUMP| 23000. 00000 23000. 00| 6652. 11000 6652. 11|
Mobi | i zati on [ | [
0080 665F000 50. 000 CH| 1. 00000 50. 00| 6. 00000 300. 00|
Hay Bal es | | |
0090 665J000 150. 000 LF | 1. 00000 150. 00| 3. 60000 540. 00|
Silt Fence, Type A | | |
0100 701A028 10. 000 M LE]| 1230. 00000 12300. 00| 1395. 62000 13956. 20|
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

I
I
0130 701B009 101.000 LF | 0. 70000 70.70
I
I
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CALL ORDER . 084 CONTRACT I D : 20020823084 COUNTI ES : BLOUNT
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 04013 | ( )
| WHI TAKER CONTRACTI NG CORPOR | DUNN CONSTRUCTI ON CO., INC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 7010000 4.000 M LE| 320. 00000 1280. 00| 363. 09000 1452. 36|
Broken Temporary Traffic Stripe [ | [
0150 7010001 17.000 M LE| 340. 00000 5780. 00| 385. 78000 6558. 26|
Solid Tenporary Traffic Stripe | | |
0160 703A002 4078. 000 SQFT| 1. 80000 7340. 40| 2. 04000 8319. 12|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 703B002 342.000 SQFT| 2.80000 957. 60| 3.18000 1087. 56|
Traffic Control Legends, Class 2, Type | | [
0180 703D001 960. 000 SQFT| 1. 30000 1248. 00| 1. 48000 1420. 80|
Tenporary Traffic Control Markings [ | [
0190 705A032 104. 000 EACH| 4.80000 499. 20| 5. 45000 566. 80|
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 458. 000 EACH 5. 00000 2290. 00| 5. 68000 2601. 44|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 353.000 SQFT| 9. 00000 3177. 00| 8. 70000 3071. 10|
Construction Signs | | |
0220 740E000 229.000 EACH 6. 00000 1374. 00| 6. 00000 1374. 00|
Cones (36 Inches High) | | |
0230 740MD01 229.000 EACH 1. 00000 229. 00| 3. 60000 824. 40|
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 549, 122. 60| $ 559, 051. 17| $ 0.00
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CALL ORDER . 085 CONTRACT I D : 20020823085 COUNTI ES : SHELBY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-303-595-025-209

for constructing the Resurfacing and Traffic Stripe on
S R #25 from S. R #53 (U. S. #231) in Vincent to CR #55 in
Sterrett. Length 6.124 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 431, 837. 80 100. 0000%

2 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 434,524. 55 100. 6222%
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Solid Wiite, Cass 1, Type A Traffic |
Stripe (6" Wde) |
0104 701A010 2.000 M LE| 5512. 50000 11025. 00

5965. 00000 11930. 00
Broken Yellow, Class 1, Type A Traffic |
Stripe (6" Wde) [
0106 701A014 3.000 M LE] 6825. 00000 20475. 00 7358. 00000 22074. 00

Solid Yellow, Class 1, Type A Traffic |
Stripe (6" Wde) [

CALL ORDER . 085 CONTRACT I D : 20020823085 COUNTI ES : SHELBY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 04013 | ( )
| APAC- ALABAMA, | NC, | DUNN CONSTRUCTION CO., INC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 209A000 7.000 EACH 202. 76000 1419. 32| 135. 00000 945. 00|
Mai | box Reset, Single | | |
0020 209A002 2.000 EACH 402. 95000 805. 90| 175. 00000 350. 00|
Mai | box Reset, Multiple | | |
0030 305A040 400. 000 CUYD| 26. 85000 10740. 00| 20. 60000 8240. 00|
Soi |l Aggregate, Section 823, Chert or | | |
Red Dog, For M scel | aneous Use | | |
0040 405A000 2911. 000 GAL | 1. 31000 3813. 41] 1. 00000 2911. 00|
Tack Coat [ | [
0050 424A341 7274.000 TON | 32. 98000 239896. 52| 33. 30000 242224, 20|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A/B [ | [
0060 424A346 100. 000 TON | 52. 13000 5213. 00| 55. 60000 5560. 00|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 424B641 100. 000 TON | 69. 35000 6935. 00| 55. 00000 5500. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching 1 1/2" Maxi mum | | [
Aggregate Size Mx, Esal Range A/B | | |
0080 600A000 LUMP| 17366. 12000 17366. 12| 13300. 00000 13300. 00|
Mobi | i zati on [ | [
0090 665F000 50. 000 EACH| 8. 07000 403. 50| 7. 25000 362. 50|
Hay Bal es | | |
0100 6653000 150. 000 LF | 8. 16000 1224. 00| 7. 25000 1087. 50|
Silt Fence, Type A | | |
0102 701A006 5.000 M LE] 6825. 00000 34125. 00| 7385. 00000 36925. 00|
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
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CALL ORDER . 085 CONTRACT I D : 20020823085 COUNTI ES : SHELBY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 04013 | ( )
| APAC- ALABAMA, | NC, | DUNN CONSTRUCTI ON CO., INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0110 701A028 5.000 M LE] 1407. 00000 7035. 00| 1525. 00000 7625. 00|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) (6" Wde) [ | [
0120 701A046 1.000 M LE| 997. 50000 997. 50| 1083. 00000 1083. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0130 701A048 4.000 M LE| 1627. 50000 6510. 00| 1760. 00000 7040. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0140 7010000 2.000 M LE| 357. 00000 714. 00| 390. 00000 780. 00|
Broken Temporary Traffic Stripe [ | [
0150 7010001 11.000 M LE] 399. 00000 4389. 00| 435. 00000 4785. 00|
Solid Tenporary Traffic Stripe | | [
0152 702A041 5.000 M LE] 4252. 50000 21262. 50| 4600. 00000 23000. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0154 702A043 5.000 M LE]| 4252. 50000 21262. 50| 4600. 00000 23000. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0160 703A002 980. 000 SQFT| 1. 89000 1852. 20| 2. 05000 2009. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 703B002 137.000 SQFT]| 2. 94000 402. 78| 3. 20000 438. 40|
Traffic Control Legends, Class 2, Type | | [
0180 703D001 980. 000 SQFT| 1. 37000 1342. 60| 1. 50000 1470. 00|
Tenporary Traffic Control Markings [ | [
0190 705A032 87.000 EACH| 5. 25000 456. 75| 5. 70000 495. 90|
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 699. 000 EACH| 5. 51000 3851. 49| 5. 95000 4159. 05|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 452.000 SQFT| 7.61000 3439. 72| 8. 70000 3932. 40|
Construction Signs | | [
0220 740E000 229.000 EACH 12. 99000 2974. 71| 8. 40000 1923. 60|
Cones (36 Inches High) | | |
0230 740MD01 229.000 EACH| 8. 32000 1905. 28| 6. 00000 1374. 00|
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 431, 837. 80| $ 434, 524. 55| $ 0. 00
------------------------------------------ s
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CALL ORDER : 086 CONTRACT I D : 20020823086 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : TUSCALCCSA PRQIECT(S) : 99-305-632-215-203

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #215 fromFifteenth Street to east of Queen City
Avenue and on the adjacent connecting road in Tuscal oosa.
Length 1.617 m .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 812, 655. 50 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 842,109. 11 103. 6244%
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Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening ,1" Mxi num
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER : 086 CONTRACT I D : 20020823086 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 2060007 1500. 000 SQYD| 30. 00000 45000. 00| 27. 18000 40770. 00|
Renmovi ng Concrete Pavenent & Concrete [ | [
Bases [ | [
0020 405A000 4772.000 GAL | 1. 50000 7158. 00| 1. 30000 6203. 60|
Tack Coat [ | [
0030 408A052 75850. 000 SQYD| 1. 60000 121360. 00| 2. 78000 210863. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0040 424A361 6258. 000 TON | 45. 55000 285051. 90| 38.20000 239055. 60|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0050 424A364 271.000 TON | 50. 00000 13550. 00| 97. 00000 26287. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0060 424A368 271.000 TON | 50. 00000 13550. 00| 65. 40000 17723. 40|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0070 424A370 158. 000 TON | 65. 00000 10270. 00| 84. 49000 13349. 42|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/'D | | |
0080 424B655 216.000 TON | 72. 00000 15552. 00| 100. 00000 21600. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0090 424B659 4013. 000 TON | 35. 50000 142461. 50| 34. 48000 138368. 24|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0100 424B662 500. 000 TON | 65. 00000 32500. 00| 51. 28000 25640. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 086 -3
TABULATI ON OF BI DS

CALL ORDER : 086 CONTRACT I D : 20020823086 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0110 424B685 216.000 TON | 72. 00000 15552. 00| 100. 00000 21600. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | [
0120 600A000 LUMP| 45400. 00000 45400. 00| 9450. 00000 9450. 00|
Mobi i zati on | | [
0130 7010000 6.000 M LE| 340. 00000 2040. 00| 360. 00000 2160. 00|
Broken Temporary Traffic Stripe [ | [
0140 7010001 4.000 M LE| 380. 00000 1520. 00| 400. 00000 1600. 00|
Solid Tenporary Traffic Stripe | | [
0150 702A040 3.000 M LE| 2100. 00000 6300. 00| 2210. 00000 6630. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0160 702A041 1.000 M LE| 5000. 00000 5000. 00| 5250. 00000 5250. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0170 702A043 3.000 M LE| 4500. 00000 13500. 00| 4725. 00000 14175. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0180 702B011 1315.000 LF | 1. 85000 2432. 75| 1. 95000 2564. 25|
Dotted Profiled Traffic Stripe (6" Wde | | [
0190 703A002 5374. 000 SQFT| 1. 80000 9673. 20| 1. 90000 10210. 60|
Traffic Control Markings, Cass 2, Type | | [
A I I
0200 703B002 494.000 SQFT| 2. 80000 1383. 20| 2. 95000 1457. 30|
Traffic Control Legends, Class 2, Type | | [
0210 703D001 2424.000 SQFT| 1. 30000 3151. 20| 1. 40000 3393. 60|
Tenporary Traffic Control Markings [ | [
0220 705A030 106. 000 EACH| 5. 25000 556. 50| 5. 50000 583. 00|
Pavenment Markers, Class A-H, Type 2-C | | [
0230 705A031 124. 000 EACH| 5. 00000 620. 00| 5. 25000 651. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0240 705A032 50. 000 EACH| 5. 00000 250. 00| 5. 25000 262. 50|
Pavermrent Markers, Class A-H Type 1-B | | |
0250 705A037 150. 000 EACH| 5. 25000 787. 50| 5. 50000 825. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0260 705A038 131. 000 EACH| 5. 25000 687. 75| 5. 50000 720. 50|
I I

Pavermrent Markers, Class A-H Type 2-E |
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CALL ORDER . 086 CONTRACT I D : 20020823086 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
(1 ) 02033 [( 2 ) 01018 I ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e
0270 730H001 1500. 000 LF | 3. 00000 4500. 00| 3. 15000 4725. 00|
Loop Wre | | |
0280 740B000 931. 000 SQFT| 8. 00000 7448. 00| 8. 10000 7541. 10|
Construction Signs | | |
0290 740EO000 200. 000 EACH| 1. 00000 200. 00| 22.50000 4500. 00|
Cones (36 Inches High) | | |
0300 740MD01 200. 000 EACH| 1. 00000 200. 00| 8. 50000 1700. 00|
Bal | ast For Cone | | |
0310 741C010 2.000 EACH 2500. 00000 5000. 00| 1125. 00000 2250. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTI ON TOTALS | $ 812, 655. 50| $ 842, 109. 11| $ 0. 00
------------------------------------------ e
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CALL ORDER . 087 CONTRACT I D : 20020823087 COUNTI ES : BALDW N
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-309-022-135-222

for constructing the Resurfacing and Traffic Stripe on
S.R #135 from S. R #182 in Qulf Shores to S.R #180. Length

1.851 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 199, 019. 60 100. 0000%

2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 209, 698. 74 105. 3659%
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TABULATI ON OF BI DS

CALL ORDER : 087 CONTRACT I D : 20020823087 COUNTI ES : BALDW N
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE ANVOUNT|

SECTI ON 0001  Tot al

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [

I I I

0010 405A000 1216. 000 GAL | 0. 85000 1033. 60| 1. 22000 1483. 52|
Tack Coat [ | [
0020 408A052 3357.000 SQYD| 1. 35000 4531. 95| 1. 90000 6378. 30|
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0030 424A341 3039. 000 TON | 37. 15000 112898. 85| 38. 92000 118277. 88|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0040 424A343 25.000 TON | 37. 15000 928. 75| 158. 13000 3953. 25|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range A/B | | |
0050 424A346 100. 000 TON | 44. 80000 4480. 00| 61. 72000 6172. 00|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 600A000 LUMP| 20850. 00000 20850. 00| 10086. 14000 10086. 14|
Mobi | i zati on [ | [
0070 650A000 1252. 000 CUYD| 10. 55000 13208. 60| 10. 05000 12582. 60|
Topsoi | | | |
0080 652A061 2.000 ACRE| 543. 00000 1086. 00| 543. 45000 1086. 90|
Seeding (M x 3E) | | |
0090 656A000 2.000 ACRE| 490. 00000 980. 00| 543. 45000 1086. 90|
Mul ching, dass A Type 1 | | |
0100 665F000 200. 000 EACH| 6. 30000 1260. 00| 6. 51000 1302. 00|
Hay Bal es | | |
0110 6653000 500. 000 LF | 2. 55000 1275. 00| 3.51000 1755. 00|
Silt Fence, Type A | | |
0120 701A028 10. 000 M LE] 1312. 50000 13125. 00| 1684. 70000 16847. 00|
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0130 701A048 5.000 M LE] 1312. 50000 6562. 50| 1793. 39000 8966. 95|
I I

I I
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CALL ORDER : 087 CONTRACT I D : 20020823087 COUNTI ES : BALDW N
LETTI NG DATE : 08/23/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 701B009 180.000 LF | 1. 10000 198. 00| 1. 09000 196. 20|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | [
0150 7010001 5.000 M LE] 328. 10000 1640. 50| 326. 07000 1630. 35|
Solid Tenporary Traffic Stripe | | [
0160 703A002 1442. 000 SQFT| 2.00000 2884. 00| 1. 96000 2826. 32|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 703B002 90. 000 SQFT| 2. 20000 198. 00| 2.17000 195. 30|
Traffic Control Legends, Class 2, Type | | [
0180 703D001 1442. 000 SQFT| 0. 80000 1153. 60| 0. 65000 937. 30|
Tenporary Traffic Control Markings [ | [
0190 705A008 70.000 EACH 5. 45000 381. 50| 6. 52000 456. 40|
Pavement Markers, Class B, Type 1-A(6 | | [
Inch Dia.) | [
0200 705A030 50. 000 EACH| 5. 45000 272. 50| 6. 52000 326. 00|
Pavenment Markers, Class A-H, Type 2-C | | [
0210 705A031 65. 000 EACH| 5. 45000 354. 25] 6. 52000 423. 80|
Paverment Markers, Cass A-H Type 1-A | | |
0220 705A032 45.000 EACH 5. 45000 245. 25| 6. 52000 293. 40|
Pavermrent Markers, Class A-H Type 1-B | | |
0230 705A037 280. 000 EACH| 5. 45000 1526. 00| 6. 52000 1825. 60|
Pavermrent Markers, Class A-H Type 2-D | | |
0240 705A038 25.000 EACH 5. 45000 136. 25| 6. 52000 163. 00|
Pavermrent Markers, Class A-H Type 2-E | | |
0250 730H001 650. 000 LF | 3. 25000 2112. 50| 3. 26000 2119. 00|
Loop Wre [ | [
0260 730K000 1. 000 EACH| 408. 00000 408. 00| 407. 59000 407. 59|
Traffic Signal Junction Box [ | [
0270 730L005 100. 000 LF | 3. 25000 325. 00| 3. 26000 326. 00|
2", Non-Metallic, Conduit | | [
0280 740B000 324.000 SQFT| 11. 00000 3564. 00| 11. 21000 3632. 04|
Construction Signs | | [
0290 740E000 200. 000 EACH| 5. 00000 1000. 00| 12. 33000 2466. 00|
Cones (36 Inches High) | | |
0300 740MD01 200. 000 EACH| 2.00000 400. 00| 7. 48000 1496. 00|
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 199, 019. 60| $ 209, 698. 74| $ 0.00
------------------------------------------ T T
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CALL ORDER : 088 CONTRACT I D : 20020823088 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : Bl RM NGHAM PRQIECT(S) : 99-603-371-065-201

for constructing the Traffic Stripe and Pavenent Markers on
I-65 fromthe Shel by County line to Fifth Avenue North in
Bi rm ngham Length 11.300 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13104 HOPPER MOORE, | NC. $ 364, 156. 50 100. 0000%

2 15007 OZARK STRI PI NG COVMPANY, | NC. $ 447,967. 75 123. 0152%
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CALL ORDER : 088 CONTRACT I D : 20020823088 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 13104 | ( 2 ) 15007 | ( )
| HOPPER MOORE, | NC. | OZARK STRI PING CO., |NC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 600A000 LUMP| 10000. 00000 10000. 00| 46500. 00000 46500. 00|
Mobi | i zati on [ | [
0020 701A061 37.000 M LE| 6500. 00000 240500. 00| 5549. 00000 205313. 00|
Broken Wiite, Cass 3W Type A Traffic | | [
Type (6" Wde) I I I
0030 701A080 7.000 M LE| 750. 00000 5250. 00| 880. 00000 6160. 00|
Solid White, dass 2T, Type A Traffic | | |
Stripe(6"W de) [ | [
0040 701A081 7.000 M LE| 750. 00000 5250. 00| 880. 00000 6160. 00|
Solid Yellow, O 2T, Type A Traffic [ | [
Stripe(6"Wde) [ | [
0050 701A082 17.000 M LE| 550. 00000 9350. 00| 450. 00000 7650. 00|
Broken Wite, dass 2T, Type A, Traffic | | [
Stripe(6"W de) [ | [
0060 701D015 37.000 M LE| 900. 00000 33300. 00| 2200. 00000 81400. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0070 705A030 4159. 000 EACH 5. 00000 20795. 00| 5. 25000 21834. 75|
Pavenment Markers, Class A-H, Type 2-C | | |
0080 705A031 2810. 000 EACH| 5. 50000 15455. 00| 5. 00000 14050. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0090 728A000 2.000 EACH 1. 00000 2. 00| 15000. 00000 30000. 00|
Truck Mounted | npact Attenuator Unit | | |
0100 740B000 1399. 000 SQFT| 7. 25000 10142. 75| 10. 00000 13990. 00|
Construction Signs | | |
0110 7400000 177.000 SQFT]| 7. 75000 1371. 75| 10. 00000 1770. 00|
Speci al Construction Signs | | |
0120 740D000 180. 000 EACH| 53. 00000 9540. 00| 53. 00000 9540. 00|
Channel i zi ng Druns [ | [
0130 7410010 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0140 742A001 1. 000 EACH| 1600. 00000 1600. 00| 2000. 00000 2000. 00|
Port abl e Changeabl e Message Sign, Type | | |
SECTI ON TOTALS | $ 364, 156. 50| $ 447, 967. 75| $ 0.00
------------------------------------------ T T
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : COLUMBUS ( GA) PRQIECT(S) : 99-706-513-008-201

for constructing the Slide Repair at the S.R #8/S. R #3
(U. S. #80/ U. S. #31) Interchange in Montgomnery.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 03081 CARDVELL CORPORATI ON $ 61, 989. 50 100. 0000%
2 20023 TEN-T CORPORATI ON $ 65, 803. 50 106. 1527%
3 07001 S. A GRAHAM COVPANY, | NC. $ 70, 377.53 113.5314%
4 19095 SUMM T DEVELOPMENT COWVPANY, L.L.C $ 80, 199. 00 129. 3751%
5 14003 W S. NEWELL, INC $ 80, 315. 00 129. 5623%
6 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 88, 891. 50 143. 3977%
7 20048 TRI PLE C CONSTRUCTI ON $ 89, 491. 00 144. 3648%
8 13091 MCD CONSTRUCTI ON COVPANY $ 98, 888. 00 159. 5238%
9 04009 W W DYAR & SONS, | NC $ 103, 410. 00 166. 8186%
10 19058 S. J. &L., INC $ 104, 473. 75 168. 5346%
11 19047 SOUTHEAST CHEROKEE CONSTRUCTI ON CO., | NC. $ 105, 019. 78 169. 4154%
12 20050 TOMLI N CONSTRUCTI ON, LLC $ 108, 484. 50 175. 0046%
13 06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 115, 464. 00 186. 2638%
14 07011 GRQUT, | NCORPORATED $ 166, 570. 00 268. 7068%
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CALL ORDER : 089 CONTRACT I D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
| ( 1 ) 03081 | ( 2 ) 20023 | ( 3 ) 07001
| CARDVELL CORPORATI ON | TEN-T CORPORATI ON | S. A GRAHAM COWPANY, | NC
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D010 225.000 LF | 10. 00000 2250. 00| 8. 00000 1800. 00| 8. 00000 1800. 00
Renmovi ng Safety Barrier [ | |
0020 210A000 1366. 000 CUYD| 1. 00000 1366. 00| 5. 00000 6830. 00| 2.10000 2868. 60
Uncl assi fi ed Excavation [ | |
0030 2100011 1079. 000 CUYD| 1. 00000 1079. 00| 7.00000 7553. 00| 3. 75000 4046. 25
Borrow Excavation (A-4 or Better) [ | [
0040 219A000 1250. 000 TON | 30. 00000 37500. 00| 16. 25000 20312. 50| 22. 00000 27500. 00
Rock Buttress For Landslide Correction | | [
0050 219B001 125.000 LF | 12. 00000 1500. 00| 8. 50000 1062. 50| 11. 33000 1416. 25
Speci al Underdrain 8 Inch Dianeter [ | [
0060 219B006 75.000 LF | 12. 00000 900. 00| 7.00000 525. 00| 12. 63000 947. 25
Speci al Underdrain 8 Inch Dianeter [ | [
(Cutfall) [ | |
0070 600A000 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
Mobi | i zati on [ | |
0080 605B001 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00| 787.50000 787.50
Speci al Underdrain CQutlet, Type B [ | |
0090 610D000 600. 000 SQYD| 4.00000 2400. 00| 3. 00000 1800. 00| 1. 28000 768. 00
Fi |l ter Bl anket [ | |
0100 614A000 20.000 CUYD| 25. 00000 500. 00| 125. 00000 2500. 00| 236. 25000 4725. 00
Sl ope Pavi ng | | |
0110 631F000 50.000 LF | 10. 00000 500. 00| 45. 50000 2275. 00| 52. 50000 2625. 00
Steel Beam Cuardrail Cass A Type 1 [ | |
Rel ocat ed [ | [
0120 650A000 80. 000 CUYD| 1. 00000 80. 00| 10. 00000 800. 00| 10. 87000 869. 60
Topsoi | [ | |
0130 652A056 1. 000 ACRE| 1. 00000 1. 00| 825. 00000 825. 00| 630. 00000 630. 00
Seeding (M x 2E) [ | |
0140 654A000 115. 000 SQYD| 6. 00000 690. 00| 3. 50000 402. 50| 3. 68000 423. 20
Sol i d Soddi ng | | [
0150 659A000 115. 000 SQYD| 1. 50000 172. 50| 3. 00000 345. 00| 2. 10000 241.50
Erosion Control Netting, Cass A | | |
0160 659A001 510. 000 SQYD| 1. 50000 765. 00| 2.50000 1275. 00| 2. 10000 1071. 00
Erosi on Control Netting, Class B | | |
0170 665F000 10. 000 EACH 3. 00000 30. 00| 5. 00000 50. 00| 3. 15000 31.50
I I

Hay Bal es |
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 1 ) 03081 | ( 2 ) 20023 | ( 3 ) 07001
| CARDWELL CORPORATI ON | TEN-T CORPORATI ON | S. A GRAHAM COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 6653000 200.000 LF | 3. 00000 600. 00| 5. 00000 1000. 00| 5. 00000 1000. 00
Silt Fence, Type A | | |
0190 726A000 175.000 LF | 20. 00000 3500. 00| 20. 00000 3500. 00| 10. 00000 1750. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0200 740B000 284.000 SOQFT| 9. 00000 2556. 00| 9. 50000 2698. 00| 12. 07000 3427. 88
Construction Signs | | |
0210 740D000 100. 000 EACH| 1. 00000 100. 00| 25. 00000 2500. 00| 84. 49000 8449. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 61, 989. 50| $ 65, 803. 50| $ 70, 377.53
------------------------------------------ T T
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CALL ORDER : 089 CONTRACT I D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
| ( 4 ) 19095 | ( 5 ) 14003 | ( 6 ) 03047
| SUM T DEVELOPMENT COWPANY, |W S. NEWELL, |INC | CARTER' S CONTRACTI NG SERVI CES,
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D010 225.000 LF | 9. 00000 2025. 00| 5. 00000 1125. 00| 4. 00000 900. 00
Renmovi ng Safety Barrier [ | [
0020 210A000 1366. 000 CUYD| 4. 75000 6488. 50| 5. 00000 6830. 00| 4. 00000 5464. 00
Uncl assi fi ed Excavation | | |
0030 2100011 1079. 000 CUYD| 9. 50000 10250. 50| 6. 50000 7013. 50| 5. 50000 5934. 50
Borrow Excavation (A-4 or Better) [ | [
0040 219A000 1250. 000 TON | 19. 50000 24375. 00| 15. 50000 19375. 00| 27.50000 34375. 00
Rock Buttress For Landslide Correction | | [
0050 219B001 125.000 LF | 15. 00000 1875. 00| 15. 00000 1875. 00| 25. 00000 3125. 00
Speci al Underdrain 8 Inch Dianeter [ | [
0060 219B006 75.000 LF | 10. 00000 750. 00| 10. 00000 750. 00| 25. 00000 1875. 00
Speci al Underdrain 8 Inch Dianeter [ | [
(Cutfall) [ | [
0070 600A000 LUMP| 4000. 00000 4000. 00| 17419. 00000 17419. 00| 5500. 00000 5500. 00
Mobi | i zati on [ | [
0080 605B001 1.000 EACH 650. 00000 650. 00| 1000. 00000 1000. 00| 350. 00000 350. 00
Speci al Underdrain CQutlet, Type B [ | |
0090 610D000 600. 000 SQYD| 3. 00000 1800. 00| 3. 00000 1800. 00| 2. 50000 1500. 00
Fi |l ter Bl anket [ | [
0100 614A000 20.000 CUYD| 250. 00000 5000. 00| 300. 00000 6000. 00| 350. 00000 7000. 00
Sl ope Pavi ng [ | [
0110 631F000 50.000 LF | 50. 00000 2500. 00| 55. 00000 2750. 00| 52. 00000 2600. 00
Steel Beam Cuardrail Cass A Type 1 [ | |
Rel ocat ed [ | [
0120 650A000 80. 000 CUYD| 12. 00000 960. 00| 12. 00000 960. 00| 4. 00000 320. 00
Topsoi | | | |
0130 652A056 1. 000 ACRE| 1250. 00000 1250. 00| 1800. 00000 1800. 00| 950. 00000 950. 00
Seedi ng (M x 2E) [ | [
0140 654A000 115. 000 SQYD| 4.00000 460. 00| 6. 00000 690. 00| 2. 60000 299. 00
Sol i d Soddi ng | | |
0150 659A000 115. 000 SQYD| 2. 00000 230. 00| 3. 50000 402. 50| 2. 00000 230. 00
Erosion Control Netting, Cass A | | |
0160 659A001 510. 000 SQYD| 2. 00000 1020. 00| 4.00000 2040. 00| 2. 00000 1020. 00
Erosi on Control Netting, Class B | | |
0170 665F000 10. 000 EACH 6. 50000 65. 00| 15. 00000 150. 00| 6. 00000 60. 00
I I

Hay Bal es |
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 19095 | ( 5 ) 14003 | ( 6 ) 03047
| SUM T DEVELOPMENT COWPANY, |W S. NEWELL, I NC. | CARTER' S CONTRACTI NG SERVI CES,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 6653000 200.000 LF | 6. 00000 1200. 00| 1. 00000 200. 00| 3. 00000 600. 00
Silt Fence, Type A | | |
0190 726A000 175.000 LF | 30. 00000 5250. 00| 5. 00000 875. 00| 45. 00000 7875. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0200 740B000 284.000 SOQFT| 12. 50000 3550. 00| 15. 00000 4260. 00| 8. 50000 2414. 00
Construction Signs | | |
0210 740D000 100. 000 EACH| 65. 00000 6500. 00| 30. 00000 3000. 00| 65. 00000 6500. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 80, 199. 00| $ 80, 315. 00| $ 88, 891. 50
------------------------------------------ T T
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CALL ORDER : 089 CONTRACT I D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
| ( 7 ) 20048 | ( 8 ) 13091 | ( 9 ) 04009
| TRIPLE C CONSTRUCTI ON | MCD CONSTRUCTI ON COVPANY | W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D010 225.000 LF | 60. 00000 13500. 00| 8. 00000 1800. 00| 20. 00000 4500. 00
Renmovi ng Safety Barrier [ | [
0020 210A000 1366. 000 CUYD| 5. 00000 6830. 00| 5. 00000 6830. 00| 6. 00000 8196. 00
Uncl assi fi ed Excavation | | |
0030 2100011 1079. 000 CUYD| 7.50000 8092. 50| 7.00000 7553. 00| 9. 00000 9711. 00
Borrow Excavation (A-4 or Better) [ | [
0040 219A000 1250. 000 TON | 15. 50000 19375. 00| 35. 00000 43750. 00| 32. 00000 40000. 00
Rock Buttress For Landslide Correction | | [
0050 219B001 125.000 LF | 12. 00000 1500. 00| 15. 00000 1875. 00| 12. 00000 1500. 00
Speci al Underdrain 8 Inch Dianeter [ | [
0060 219B006 75.000 LF | 12. 00000 900. 00| 15. 00000 1125. 00| 9. 00000 675. 00
Speci al Underdrain 8 Inch Dianeter [ | [
(Cutfall) [ | [
0070 600A000 LUMP| 4000. 00000 4000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
Mobi | i zati on [ | [
0080 605B001 1.000 EACH 300. 00000 300. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
Speci al Underdrain CQutlet, Type B [ | |
0090 610D000 600. 000 SQYD| 2. 75000 1650. 00| 1. 00000 600. 00| 5. 00000 3000. 00
Fi |l ter Bl anket [ | [
0100 614A000 20.000 CUYD| 225. 00000 4500. 00| 190. 00000 3800. 00| 200. 00000 4000. 00
Sl ope Pavi ng [ | [
0110 631F000 50.000 LF | 50. 00000 2500. 00| 50. 00000 2500. 00| 25. 00000 1250. 00
Steel Beam Cuardrail Cass A Type 1 [ | |
Rel ocat ed [ | [
0120 650A000 80. 000 CUYD| 6. 00000 480. 00| 10. 50000 840. 00| 12. 00000 960. 00
Topsoi | | | |
0130 652A056 1. 000 ACRE| 450. 00000 450. 00| 504. 00000 504. 00| 1200. 00000 1200. 00
Seedi ng (M x 2E) [ | [
0140 654A000 115. 000 SQYD| 3. 50000 402. 50| 5. 00000 575. 00| 5. 00000 575. 00
Sol i d Soddi ng | | |
0150 659A000 115. 000 SQYD| 2. 00000 230. 00| 5. 00000 575. 00| 3. 00000 345. 00
Erosion Control Netting, Cass A | | |
0160 659A001 510. 000 SQYD| 2. 00000 1020. 00| 3. 50000 1785. 00| 4. 00000 2040. 00
Erosi on Control Netting, Class B | | |
0170 665F000 10. 000 EACH 6. 00000 60. 00| 5. 00000 50. 00| 5. 00000 50. 00
I I

Hay Bal es |
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 20048 | ( 8 ) 13091 | ( 9 ) 04009
| TRIPLE C CONSTRUCTI ON | MCD CONSTRUCTI ON COVPANY | W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 6653000 200.000 LF | 3. 00000 600. 00| 4.00000 800. 00| 4.00000 800. 00
Silt Fence, Type A | | |
0190 726A000 175.000 LF | 75. 00000 13125. 00| 38. 80000 6790. 00| 40. 00000 7000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0200 740B000 284.000 SOQFT| 14. 00000 3976. 00| 7.50000 2130. 00| 12. 00000 3408. 00
Construction Signs | | |
0210 740D000 100. 000 EACH| 60. 00000 6000. 00| 60. 06000 6006. 00| 50. 00000 5000. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 89, 491. 00| $ 98, 888. 00| $ 103, 410. 00
------------------------------------------ T T
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CALL ORDER : 089 CONTRACT I D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
|( 10 ) 19058 [( 11 ) 19047 |( 12 ) 20050
|S. J. &L., INC | SOUTHEAST CHEROKEE CONSTRUC | TOMLI N CONSTRUCTI ON, LLC
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D010 225.000 LF | 21. 00000 4725. 00| 25. 00000 5625. 00| 20. 00000 4500. 00
Renmovi ng Safety Barrier [ | [
0020 210A000 1366. 000 CUYD| 5. 30000 7239. 80| 5. 55000 7581. 30| 15. 00000 20490. 00
Uncl assi fi ed Excavation | | |
0030 2100011 1079. 000 CUYD| 11. 55000 12462. 45| 12.12000 13077. 48| 15. 00000 16185. 00
Borrow Excavation (A-4 or Better) [ | [
0040 219A000 1250. 000 TON | 23.50000 29375. 00| 19. 99000 24987. 50| 25. 00000 31250. 00
Rock Buttress For Landslide Correction | | [
0050 219B001 125.000 LF | 11. 00000 1375. 00| 18. 00000 2250. 00| 15. 00000 1875. 00
Speci al Underdrain 8 Inch Dianeter [ | [
0060 219B006 75.000 LF | 11. 00000 825. 00| 16. 00000 1200. 00| 15. 00000 1125. 00
Speci al Underdrain 8 Inch Dianeter [ | [
(Cutfall) [ | [
0070 600A000 LUMP| 14500. 00000 14500. 00| 12100. 00000 12100. 00| 0. 00000 0. 00
Mobi | i zati on [ | [
0080 605B001 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Speci al Underdrain CQutlet, Type B [ | |
0090 610D000 600. 000 SQYD| 2. 50000 1500. 00| 3. 00000 1800. 00| 2. 00000 1200. 00
Fi |l ter Bl anket [ | [
0100 614A000 20.000 CUYD| 280. 00000 5600. 00| 400. 00000 8000. 00| 300. 00000 6000. 00
Sl ope Pavi ng [ | [
0110 631F000 50.000 LF | 48. 25000 2412. 50| 45. 00000 2250. 00| 20. 00000 1000. 00
Steel Beam Cuardrail Cass A Type 1 [ | |
Rel ocat ed [ | [
0120 650A000 80. 000 CUYD| 16. 15000 1292. 00| 16. 50000 1320. 00| 25. 00000 2000. 00
Topsoi | | | |
0130 652A056 1. 000 ACRE| 850. 00000 850. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
Seedi ng (M x 2E) [ | [
0140 654A000 115. 000 SQYD| 4. 20000 483. 00| 3. 50000 402. 50| 7.50000 862. 50
Sol i d Soddi ng | | |
0150 659A000 115. 000 SQYD| 3. 90000 448. 50| 2.00000 230. 00| 3. 00000 345. 00
Erosion Control Netting, Cass A | | |
0160 659A001 510. 000 SQYD| 3. 50000 1785. 00| 2.00000 1020. 00| 3. 00000 1530. 00
Erosi on Control Netting, Class B | | |
0170 665F000 10. 000 EACH 11. 00000 110. 00| 10. 00000 100. 00| 25. 00000 250. 00
I I

Hay Bal es |
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 10 ) 19058 |( 11 ) 19047 |[( 12 ) 20050
|S. J. & L., INC | SOUTHEAST CHEROKEE CONSTRUC | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 6653000 200.000 LF | 4.15000 830. 00| 5. 00000 1000. 00| 3. 00000 600. 00
Silt Fence, Type A | | |
0190 726A000 175.000 LF | 45. 70000 7997. 50| 60. 00000 10500. 00| 40. 00000 7000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0200 740B000 284.000 SOQFT| 13. 25000 3763. 00| 14. 00000 3976. 00| 8. 00000 2272.00
Construction Signs | | |
0210 740D000 100. 000 EACH| 63. 00000 6300. 00| 65. 00000 6500. 00| 60. 00000 6000. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 104, 473. 75| $ 105, 019. 78| $ 108, 484. 50
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CALL ORDER : 089 CONTRACT I D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
|( 13 ) 06005 |( 14 ) 07011 | ( )
| FLOYD CONSTRUCTI ON COMPANY, | GROUT, | NCORPORATED |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D010 225.000 LF | 10. 00000 2250. 00| 10. 00000 2250. 00|
Renmovi ng Safety Barrier [ | [
0020 210A000 1366. 000 CUYD| 12. 00000 16392. 00| 25. 00000 34150. 00|
Uncl assi fi ed Excavation | | |
0030 2100011 1079. 000 CUYD| 10. 00000 10790. 00| 40. 00000 43160. 00|
Borrow Excavation (A-4 or Better) [ | [
0040 219A000 1250. 000 TON | 34. 00000 42500. 00| 30. 00000 37500. 00|
Rock Buttress For Landslide Correction | | [
0050 219B001 125.000 LF | 15. 00000 1875. 00| 20. 00000 2500. 00|
Speci al Underdrain 8 Inch Dianeter [ | [
0060 219B006 75.000 LF | 12. 00000 900. 00| 25. 00000 1875. 00|
Speci al Underdrain 8 Inch Dianeter [ | [
(Cutfall) [ | [
0070 600A000 LUMP| 9365. 00000 9365. 00| 5000. 00000 5000. 00|
Mobi | i zati on [ | [
0080 605B001 1.000 EACH 800. 00000 800. 00| 200. 00000 200. 00|
Speci al Underdrain CQutlet, Type B [ | |
0090 610D000 600. 000 SQYD| 3. 00000 1800. 00| 5. 00000 3000. 00|
Fi |l ter Bl anket [ | [
0100 614A000 20.000 CUYD| 210. 00000 4200. 00| 350. 00000 7000. 00|
Sl ope Pavi ng [ | [
0110 631F000 50.000 LF | 46. 00000 2300. 00| 50. 00000 2500. 00|
Steel Beam Cuardrail Cass A Type 1 [ | |
Rel ocat ed [ | [
0120 650A000 80. 000 CUYD| 15. 00000 1200. 00| 20. 00000 1600. 00|
Topsoi | | | |
0130 652A056 1. 000 ACRE| 100. 00000 100. 00| 1000. 00000 1000. 00|
Seedi ng (M x 2E) [ | [
0140 654A000 115. 000 SQYD| 5. 00000 575. 00| 10. 00000 1150. 00|
Sol i d Soddi ng | | |
0150 659A000 115. 000 SQYD| 3. 00000 345. 00| 10. 00000 1150. 00|
Erosion Control Netting, Cass A | | |
0160 659A001 510. 000 SQYD| 3. 50000 1785. 00| 10. 00000 5100. 00|
Erosi on Control Netting, Class B | | |
0170 665F000 10. 000 EACH 10. 00000 100. 00| 5. 00000 50. 00|
I I

Hay Bal es |
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CALL ORDER : 089 CONTRACT |1 D : 20020823089 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 13 ) 06005 |( 14 ) 07011 | ( )
| FLOYD CONSTRUCTI ON COVPANY, | GROUT, | NCORPORATED |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 6653000 200.000 LF | 6. 00000 1200. 00| 10. 00000 2000. 00|
Silt Fence, Type A | | [
0190 726A000 175.000 LF | 25. 00000 4375. 00| 35. 00000 6125. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0200 740B000 284.000 SOQFT| 18. 00000 5112. 00| 15. 00000 4260. 00|
Construction Signs | | [
0210 740D000 100. 000 EACH| 75. 00000 7500. 00| 50. 00000 5000. 00|
Channel i zi ng Druns [ | [
SECTI ON TOTALS | $ 115, 464. 00| $ 166, 570. 00| $ 0. 00
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CALL ORDER : 090 CONTRACT I D : 20020823090 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-304-621-063-201

for constructing the Resurfacing and Traffic Stripe on
S.R #63 fromthe Elnore County line to S. R #38 (U. S. #280)
south of Al exander City. Length - 11.280 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 01018 APAC- ALABAMA, | NC. $ 941, 243. 08 100. 0000%
2 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 975, 429. 86 103. 6321%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,037, 046. 65 110. 1784%
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CALL ORDER : 090 CONTRACT I D : 20020823090 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

( 1 ) 01018 | 2 ) 04013 3 ) 23024
APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC. REGRASS CONSTRUCTI ON COVPANY,

EA
ér‘\

I
I
LINE NO/ | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,3/4" Maxi mum
Aggregate Size Mx, ESAL Range C/' D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 209A000 12. 000 EACH| 110. 00000 1320. 00| 83. 14000 997. 68| 100. 00000 1200. 00
Mai | box Reset, Single | | |
0020 209A002 4.000 EACH 235. 00000 940. 00| 104. 32000 417. 28| 125. 00000 500. 00
Mai | box Reset, Multiple | | |
0030 401B100 157837. 000 SQYD| 0. 53000 83653. 61| 0. 57000 89967. 09| 0. 62000 97858. 94
Bi t um nous Treatnment E (Wth Pol yner | | |
Addi tive) | |
0040 401B108 7321.000 SQYD| 1. 25000 9151. 25| 1. 37000 10029. 77| 0. 90000 6588. 90
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | |
0050 405A000 400. 000 GAL | 7.85000 3140. 00| 1. 17000 468. 00| 3. 50000 1400. 00
Tack Coat [ | [
0060 408A052 5000. 000 SQYD| 2. 20000 11000. 00| 1. 79000 8950. 00| 1. 25000 6250. 00
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0070 424A360 9245. 000 TON | 31. 55000 291679. 75| 31. 50000 291217. 50| 30. 65000 283359. 25
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0080 424A366 400. 000 TON | 40. 46000 16184. 00| 38. 33000 15332. 00| 37.50000 15000. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0090 424A369 100. 000 TON | 79. 45000 7945. 00| 77.90000 7790. 00| 75. 00000 7500. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0100 424B654 250. 000 TON | 70. 85000 17712. 50| 40. 00000 10000. 00| 80. 00000 20000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,3/4" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0110 424B658 13089. 000 TON | 29. 17000 381806. 13| 29. 91000 391491. 99| 30. 15000 394633. 35
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 090 -3
TABULATI ON OF BI DS

CALL ORDER : 090 CONTRACT I D : 20020823090 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/23/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

( 1 ) 01018 | 2 ) 04013 3 ) 23024
APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC. REGRASS CONSTRUCTI ON COVPANY,

EA
ér‘\

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT

------------------------------------------ T T

0120 430B043 800. 000 TON | 13. 60000 10880. 00| 20. 00000 16000. 00| 18. 75000 15000. 00
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I

0130 600A000 LUMP| 10440. 00000 10440. 00| 24455. 00000 24455. 00| 57500. 00000 57500. 00
Mobi | i zati on [ | [

0140 701A028 22.000 M LE| 1300. 00000 28600. 00| 1430. 11000 31462. 42| 1947. 88000 42853. 36
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [

0150 701A041 1.000 M LE| 1150. 00000 1150. 00| 1265. 09000 1265. 09| 1187. 59000 1187.59
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [

0160 701A046 5.000 M LE] 1150. 00000 5750. 00| 1265. 10000 6325. 50| 1187. 58000 5937. 90
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [

0170 701A048 18.000 M LE] 1600. 00000 28800. 00| 1760. 13000 31682. 34| 2199. 22000 39585. 96
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [

0180 701B009 350.000 LF | 1. 40000 490. 00| 1. 54000 539. 00| 0. 90000 315.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |

0190 7010000 10. 000 M LE] 280. 00000 2800. 00| 308. 02000 3080. 20| 427.28000 4272. 80
Broken Temporary Traffic Stripe [ | [

0200 7010001 40.000 M LE| 360. 00000 14400. 00| 396. 03000 15841. 20| 477.54000 19101. 60
Solid Tenporary Traffic Stripe | | |

0210 703A002 1500. 000 SQFT| 2. 40000 3600. 00| 2. 64000 3960. 00| 2.51000 3765. 00
Traffic Control Markings, Cass 2, Type | | [
A I I

0220 703B002 150. 000 SQFT]| 2.90000 435. 00| 3. 20000 480. 00| 3. 52000 528. 00
Traffic Control Legends, Class 2, Type | | [

0230 703D001 100. 000 SQFT]| 1. 60000 160. 00| 1. 76000 176. 00| 1. 63000 163. 00
Tenporary Traffic Control Markings [ | [

0240 740B000 1052. 000 SQFT| 7.42000 7805. 84| 8. 16000 8584. 32| 10. 50000 11046. 00
Construction Signs | | |

0250 7400000 1. 000 EACH| 1400. 00000 1400. 00| 4917. 48000 4917. 48| 1500. 00000 1500. 00
Pil ot Car | | |

SECTI ON TOTALS | $ 941, 243. 08| $ 975, 429. 86| $ 1,037,046.65
------------------------------------------ T T



