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                                                          VENDOR RANKING

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :  310      Calendar Days
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NHF-IM-I020(306)
     for constructing the Removal of Bridges over abandoned
     Railroad, Bridge Culvert (Precast), and Approaches on I-20
     in Oxford. Length - 0.962 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  5,556,647.58     100.0000%
     2   18024          RACON, INC.                                                            $  5,950,000.00     107.0790%
     3   30002          ELLARD CONTRACTING CO., INC. & ELLARD CONSTRUCTION, INC.               $  6,106,630.55     109.8977%
     4   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  6,149,540.15     110.6700%
     5   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $  6,824,599.40     122.8186%
     6   01018          APAC-ALABAMA, INC.                                                     $  6,892,866.70     124.0472%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2  ) 18024              |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  SECTION 0001   Total
                                            |                            |                            |
  0010 201A000                          LUMP|  175000.00000     175000.00|  319000.00000     319000.00|  480000.00000      480000.00
    Clearing & Grubbing (Approximately 21   |                            |                            |
    Acres)                                  |                            |                            |
  0020 206A000                          LUMP|  125000.00000     125000.00|   70000.00000      70000.00|  146525.00000      146525.00
    Removal Of Old Bridge, Station 1469+86. |                            |                            |
    42 EBR                                  |                            |                            |
  0030 206A001                          LUMP|   44000.00000      44000.00|   10000.00000      10000.00|  146525.00000      146525.00
    Removal Of Old Bridge, Station 1469+86. |                            |                            |
    26 WBR                                  |                            |                            |
  0040 206C001               13585.000  SQYD|       2.74000      37222.90|       5.00000      67925.00|       6.30000       85585.50
    Removing Concrete Pavement              |                            |                            |
  0050 206C002                 978.000  SQYD|       3.69000       3608.82|       5.00000       4890.00|       4.85000        4743.30
    Removing Concrete Slope Paving          |                            |                            |
  0060 206C003                2065.000  SQYD|       3.06000       6318.90|       5.00000      10325.00|       8.00000       16520.00
    Removing Concrete Flumes                |                            |                            |
  0070 206D000                 643.000  LF  |       2.92000       1877.56|       6.00000       3858.00|       7.00000        4501.00
    Removing Pipe                           |                            |                            |
  0080 206D001                2244.000  LF  |       1.00000       2244.00|       1.00000       2244.00|       1.00000        2244.00
    Removing Guardrail                      |                            |                            |
  0090 206D011                1094.000  LF  |       1.00000       1094.00|       3.00000       3282.00|       2.85000        3117.90
    Removing Fence                          |                            |                            |
  0100 206E001                  12.000  EACH|     350.00000       4200.00|     500.00000       6000.00|     500.00000        6000.00
    Removing Inlets                         |                            |                            |
  0110 206E008                  13.000  EACH|     100.00000       1300.00|     100.00000       1300.00|     100.00000        1300.00
    Removing Guardrail End Anchor (All Type |                            |                            |
  0120 210A000              180963.000  CUYD|       3.00000     542889.00|       4.50000     814333.50|       4.40000      796237.20
    Unclassified Excavation                 |                            |                            |
  0130 210D000               11669.000  CUYD|       5.99000      69897.31|       1.00000      11669.00|       0.00000           0.00
    Borrow Excavation                       |                            |                            |
  0140 214A000               11381.000  CUYD|       5.00000      56905.00|      12.00000     136572.00|       6.00000       68286.00
    Structure Excavation                    |                            |                            |
  0150 214B001                5042.000  CUYD|      19.80000      99831.60|      27.50000     138655.00|      25.00000      126050.00
    Foundation Backfill, Commercial         |                            |                            |
  0160 224A000                  20.000  CUYD|       4.37000         87.40|      10.00000        200.00|     100.00000        2000.00
    Lime Sink Excavation                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0170 224C000                  10.000  TON |      20.70000        207.00|      50.00000        500.00|      50.00000         500.00
    Special Backfill For Lime Sink, ALDOT   |                            |                            |
    #467                                    |                            |                            |
  0180 224D000                  30.000  CUYD|      89.49000       2684.70|     150.00000       4500.00|     200.00000        6000.00
    Concrete Seal For Lime Sink             |                            |                            |
  0190 230A000                 131.000  RBST|     311.31000      40781.61|     400.00000      52400.00|     515.00000       67465.00
    Roadbed Processing                      |                            |                            |
  0200 243A010                8320.000  SQYD|       6.03000      50169.60|       4.50000      37440.00|       4.25000       35360.00
    Geosynthetic Reinforcement              |                            |                            |
  0210 301A004                5889.000  SQYD|       3.35000      19728.15|       3.30000      19433.70|       3.35000       19728.15
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 4" Compacted Thickness     |                            |                            |
  0220 301A009               12956.000  SQYD|       4.00000      51824.00|       4.25000      55063.00|       4.00000       51824.00
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 5.25" Compacted Thickness  |                            |                            |
  0230 301A012               32575.000  SQYD|       4.20000     136815.00|       4.75000     154731.25|       4.20000      136815.00
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 6" Compacted Thickness     |                            |                            |
  0240 327E000                5107.000  TON |      23.50000     120014.50|      29.00000     148103.00|      23.50000      120014.50
    Permeable Asphalt Treated Base          |                            |                            |
  0250 401A043               26098.000  SQYD|       1.00000      26098.00|       0.95000      24793.10|       1.00000       26098.00
    Bituminous Treatment AE                 |                            |                            |
  0260 405A000                5286.000  GAL |       1.25000       6607.50|       0.90000       4757.40|       1.25000        6607.50
    Tack Coat                               |                            |                            |
  0270 408A054                3456.000  SQYD|       2.50000       8640.00|       6.00000      20736.00|       2.50000        8640.00
    Planing Existing Pavement               |                            |                            |
    (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
  0280 410B000                   1.000  EACH|    2025.00000       2025.00|    2500.00000       2500.00|    2025.00000        2025.00
    State Furnished Profilograph            |                            |                            |
  0290 410H000                   1.000  EACH|   50000.00000      50000.00|   10000.00000      10000.00|   50000.00000       50000.00
    Material Remixing Device                |                            |                            |
  0300 423A002                1566.000  TON |      46.50000      72819.00|      47.50000      74385.00|      46.50000       72819.00
    Stone Matrix Asphalt Wearing Layer,     |                            |                            |
    3/4" Maximum Aggregate Size             |                            |                            |
  0310 423B001                2104.000  TON |      43.00000      90472.00|      47.00000      98888.00|      43.00000       90472.00
    Stone Matrix Asphalt Binder Layer, 1.0" |                            |                            |
    Maximum Aggregate Size                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0320 424A281                1841.000  TON |      36.00000      66276.00|      40.00000      73640.00|      36.00000       66276.00
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
    Size Mix, ESAL Range E                  |                            |                            |
  0330 424A286                 100.000  TON |      40.00000       4000.00|      50.00000       5000.00|      40.00000        4000.00
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
    Aggregate Size Mix, ESAL Range E        |                            |                            |
  0340 424A361                 871.000  TON |      30.00000      26130.00|      34.50000      30049.50|      30.00000       26130.00
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
    Size Mix, ESAL Range C/D                |                            |                            |
  0350 424B281                2590.000  TON |      30.00000      77700.00|      35.00000      90650.00|      30.00000       77700.00
    Superpave Bituminous Concrete Upper     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0360 424B581               11862.000  TON |      29.00000     343998.00|      31.50000     373653.00|      29.00000      343998.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0370 424B582                6586.000  TON |      25.00000     164650.00|      30.00000     197580.00|      25.00000      164650.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
    Size Mix, ESAL Range E                  |                            |                            |
  0380 424B585                 100.000  TON |      95.00000       9500.00|      50.00000       5000.00|      95.00000        9500.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, Patching, 1" Maximum      |                            |                            |
    Aggregate Size Mix, ESAL Range E        |                            |                            |
  0390 424B651                1210.000  TON |      28.00000      33880.00|      31.00000      37510.00|      28.00000       33880.00
    Superpave Bituminous Concrete Upper     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range C/D                     |                            |                            |
  0400 424B681                1167.000  TON |      30.00000      35010.00|      31.00000      36177.00|      30.00000       35010.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range C/D                     |                            |                            |
  0410 424B682                1484.000  TON |      27.00000      40068.00|      30.50000      45262.00|      27.00000       40068.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
    Size Mix, ESAL Range C/D                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0420 424C281                3173.000  TON |      27.00000      85671.00|      30.00000      95190.00|      27.00000       85671.00
    Superpave Bituminous Concrete Base      |                            |                            |
    Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0430 502A000              239755.000  LB  |       0.50000     119877.50|       0.50000     119877.50|       0.50000      119877.50
    Steel Reinforcement                     |                            |                            |
  0440 524A012                1441.000  CUYD|     631.34000     909760.94|     700.00000    1008700.00|     585.00000      842985.00
    Culvert Concrete (Precast)              |                            |                            |
  0450 524B010                  11.000  CUYD|     600.00000       6600.00|     700.00000       7700.00|     483.00000        5313.00
    Culvert Concrete Extension              |                            |                            |
  0460 529F000                2264.000  SQYD|       3.08000       6973.12|      35.00000      79240.00|      50.00000      113200.00
    Mechanically Stabilized Slope           |                            |                            |
  0470 530A002                1537.000  LF  |      43.74000      67228.38|      27.07000      41606.59|      62.00000       95294.00
    24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  0480 530A600                 139.000  LF  |      19.93000       2770.27|      21.00000       2919.00|      35.00000        4865.00
    15" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0490 530A601                1404.000  LF  |      21.48000      30157.92|      23.00000      32292.00|      42.00000       58968.00
    18" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0500 530A602                 142.000  LF  |      29.28000       4157.76|      26.00000       3692.00|      56.00000        7952.00
    24" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0510 530B003                  80.000  LF  |      71.50000       5720.00|      49.27000       3941.60|      79.00000        6320.00
    36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
    3 R.C.)                                 |                            |                            |
  0520 600A000                          LUMP|  495000.00000     495000.00|  175000.00000     175000.00|  250000.00000      250000.00
    Mobilization                            |                            |                            |
  0530 601A000                   1.000  EACH|    7000.00000       7000.00|    5000.00000       5000.00|    4000.00000        4000.00
    Furnishing Base, Soil And Structure     |                            |                            |
    Laboratories                            |                            |                            |
  0540 603A002                   1.000  EACH|   25000.00000      25000.00|   30000.00000      30000.00|   40000.00000       40000.00
    Furnishing Type 3 Field Office          |                            |                            |
  0550 605A002                7800.000  LF  |       6.45000      50310.00|       8.00000      62400.00|       6.45000       50310.00
    Pavement Edge Drain (Aggregate Filled   |                            |                            |
    Underdrain)                             |                            |                            |
  0560 605B000                   2.000  EACH|     300.00000        600.00|     500.00000       1000.00|     300.00000         600.00
    Special Underdrain Outlet, Type A       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0570 605B001                  10.000  EACH|     350.00000       3500.00|     500.00000       5000.00|     300.00000        3000.00
    Special Underdrain Outlet, Type B       |                            |                            |
  0580 606A000                1400.000  LF  |      11.37000      15918.00|       8.50000      11900.00|       9.00000       12600.00
    6" Underdrain Pipe                      |                            |                            |
  0590 610C001                2254.000  TON |      20.05000      45192.70|      23.00000      51842.00|      24.00000       54096.00
    Loose Riprap, Class 2                   |                            |                            |
  0600 610D003                1780.000  SQYD|       1.01000       1797.80|       3.00000       5340.00|       2.25000        4005.00
    Filter Blanket, Geotextile              |                            |                            |
  0610 619A003                   2.000  EACH|     800.00000       1600.00|     690.70000       1381.40|     787.50000        1575.00
    24" Roadway Pipe End Treatment, Class 1 |                            |                            |
  0620 619B018                   1.000  EACH|    1500.00000       1500.00|     905.00000        905.00|    1097.50000        1097.50
    36" Span, 23" Rise Roadway Pipe End     |                            |                            |
    Treatment, Class 1                      |                            |                            |
  0630 620A000                   1.000  CUYD|     600.00000        600.00|    1500.00000       1500.00|     367.50000         367.50
    Minor Structure Concrete                |                            |                            |
  0640 621A000                   4.000  EACH|    2200.00000       8800.00|    2300.00000       9200.00|    2572.50000       10290.00
    Junction Boxes, Type 1, 1P Or 5         |                            |                            |
  0650 621B000                   5.000  EACH|     500.00000       2500.00|     650.00000       3250.00|     945.00000        4725.00
    Junction Box Units, Type 1, 1P Or 5     |                            |                            |
  0660 621C020                   8.000  EACH|    2000.00000      16000.00|    2100.00000      16800.00|    1837.50000       14700.00
    Inlets, Type Y                          |                            |                            |
  0670 621C075                   7.000  EACH|    4500.00000      31500.00|    5000.00000      35000.00|    3150.00000       22050.00
    Inlets, Type E4 (Modified)              |                            |                            |
  0680 621D019                   7.000  EACH|     500.00000       3500.00|     600.00000       4200.00|     472.50000        3307.50
    Inlet Units, Type Y                     |                            |                            |
  0690 629A057                1311.000  LF  |      58.00000      76038.00|      58.00000      76038.00|      57.00000       74727.00
    Concrete Median Or Safety Barrier, Type |                            |                            |
    GS-54                                   |                            |                            |
  0700 629C010                   2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00|    2000.00000        4000.00
    Concrete Median Or Safety Barrier End   |                            |                            |
    Section (Type Modified)                 |                            |                            |
  0710 630A000                 475.000  LF  |      12.00000       5700.00|      12.00000       5700.00|      12.00000        5700.00
    Steel Beam Guardrail, Class A, Type 1   |                            |                            |
  0720 630C001                   1.000  EACH|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
    Guardrail End Anchor, Type 8            |                            |                            |
  0730 630C070                   2.000  EACH|    1400.00000       2800.00|    1400.00000       2800.00|    1400.00000        2800.00
    Guardrail End Anchor, Type 10 Series    |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0740 632A004                4120.000  LF  |      11.50000      47380.00|      14.65000      60358.00|      11.50000       47380.00
    Headlight Glare Screen (Mounted On      |                            |                            |
    Concrete Barrier Wall)                  |                            |                            |
  0750 634A002                 617.000  LF  |      10.00000       6170.00|      15.00000       9255.00|       8.00000        4936.00
    Industrial Fence, 6 Feet High           |                            |                            |
  0760 650A000                5914.000  CUYD|       6.50000      38441.00|       8.00000      47312.00|       4.75000       28091.50
    Topsoil                                 |                            |                            |
  0770 652A050                   7.000  ACRE|     509.00000       3563.00|     511.20000       3578.40|     480.00000        3360.00
    Seeding (Mix 1A)                        |                            |                            |
  0780 652A053                   7.000  ACRE|     509.00000       3563.00|     511.20000       3578.40|     480.00000        3360.00
    Seeding (Mix 1E)                        |                            |                            |
  0790 652B050                   7.000  ACRE|     424.00000       2968.00|     426.00000       2982.00|     480.00000        3360.00
    Temporary Seeding (Mix 1AT)             |                            |                            |
  0800 652D050                   7.000  ACRE|     509.00000       3563.00|     511.20000       3578.40|     480.00000        3360.00
    Seeding In Stubble (Mix 1A)             |                            |                            |
  0810 656A000                  14.000  ACRE|     509.00000       7126.00|     511.20000       7156.80|     480.00000        6720.00
    Mulching, Class A, Type 1               |                            |                            |
  0820 656A001                   7.000  ACRE|     509.00000       3563.00|     511.20000       3578.40|     480.00000        3360.00
    Mulching, Class A, Type 2               |                            |                            |
  0830 658A001                   2.000  ACRE|    1272.00000       2544.00|    1278.00000       2556.00|    1200.00000        2400.00
    Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
  0840 659A000                7340.000  SQYD|       1.86000      13652.40|       1.86000      13652.40|       1.75000       12845.00
    Erosion Control Netting, Class A        |                            |                            |
  0850 665F000                 416.000  EACH|       5.50000       2288.00|       5.13000       2134.08|       6.00000        2496.00
    Hay Bales                               |                            |                            |
  0860 665I000                 104.000  TON |      20.05000       2085.20|      30.00000       3120.00|      24.00000        2496.00
    Temporary Riprap, Class 2               |                            |                            |
  0870 665J000               17620.000  LF  |       2.76000      48631.20|       1.00000      17620.00|       3.50000       61670.00
    Silt Fence, Type A                      |                            |                            |
  0880 665K000                 160.000  CUYD|       9.35000       1496.00|       8.25000       1320.00|       4.50000         720.00
    Drainage Sump Excavation                |                            |                            |
  0890 680A000                          LUMP|   75000.00000      75000.00|  106484.80000     106484.80|   82500.00000       82500.00
    Engineering Controls                    |                            |                            |
  0900 701A000                   2.000  MILE|     300.00000        600.00|     300.00000        600.00|     300.00000         600.00
    Broken White, Class 1, Type A Traffic   |                            |                            |
    Stripe                                  |                            |                            |
  0910 701A004                   2.000  MILE|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00
    Solid White, Class 1, Type A Traffic    |                            |                            |
    Stripe                                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0920 701A012                   2.000  MILE|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00
    Solid Yellow, Class 1, Type A Traffic   |                            |                            |
    Stripe                                  |                            |                            |
  0930 701C000                   3.000  MILE|     400.00000       1200.00|     400.00000       1200.00|     400.00000        1200.00
    Broken Temporary Traffic Stripe         |                            |                            |
  0940 701C001                   7.000  MILE|     400.00000       2800.00|     400.00000       2800.00|     400.00000        2800.00
    Solid Temporary Traffic Stripe          |                            |                            |
  0950 701C004                   2.000  MILE|    2900.00000       5800.00|    2900.00000       5800.00|    2900.00000        5800.00
    Broken Temporary Traffic Stripe (Tape)  |                            |                            |
  0960 701C005                   3.000  MILE|    6500.00000      19500.00|    6500.00000      19500.00|    6500.00000       19500.00
    Solid Temporary Traffic Stripe (Tape)   |                            |                            |
  0970 701D008                   4.000  MILE|    1500.00000       6000.00|    1500.00000       6000.00|    1500.00000        6000.00
    Solid Traffic Stripe Removed (Plastic)  |                            |                            |
  0980 701D009                   3.000  MILE|     900.00000       2700.00|     900.00000       2700.00|     900.00000        2700.00
    Solid Traffic Stripe Removed (Tape)     |                            |                            |
  0990 701D015                   2.000  MILE|    1300.00000       2600.00|    1300.00000       2600.00|    1300.00000        2600.00
    Broken Traffic Stripe Removed (Plastic) |                            |                            |
  1000 701D016                   2.000  MILE|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
    Broken Traffic Stripe Removed (Tape)    |                            |                            |
  1010 705A011                2240.000  EACH|       4.50000      10080.00|       4.50000      10080.00|       4.50000       10080.00
    Pavement Markers, Class C, Type 1-A     |                            |                            |
  1020 705A012                1120.000  EACH|       4.50000       5040.00|       4.50000       5040.00|       4.50000        5040.00
    Pavement Markers, Class C, Type 1-B     |                            |                            |
  1030 705A031                 126.000  EACH|       6.50000        819.00|       6.50000        819.00|       6.50000         819.00
    Pavement Markers, Class A-H, Type 1-A   |                            |                            |
  1040 726A000               11050.000  LF  |      32.00000     353600.00|      33.00000     364650.00|      33.00000      364650.00
    Portable Concrete Safety Barriers, Type |                            |                            |
    6                                       |                            |                            |
  1050 726A001                  40.000  LF  |      55.00000       2200.00|      50.00000       2000.00|      50.00000        2000.00
    Portable Concrete Safety Barriers, Type |                            |                            |
    6-A                                     |                            |                            |
  1060 740B000                 988.000  SQFT|      11.13000      10996.44|       7.14000       7054.32|      10.00000        9880.00
    Construction Signs                      |                            |                            |
  1070 740D000                  92.000  EACH|      63.60000       5851.20|      47.93000       4409.56|      68.00000        6256.00
    Channelizing Drums                      |                            |                            |
  1080 740F002                   4.000  EACH|     265.00000       1060.00|     149.10000        596.40|     250.00000        1000.00
    Barricades, Type III                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   1  ) 03001              |(   2   ) 18024             |(   3  ) 30002
                                            |CLARK CONSTRUCTION CO., INC |RACON, INC.                 |ELLARD CONTR. & ELLARD CONSTR
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  1090 740I005                   2.000  EACH|     954.00000       1908.00|     479.25000        958.50|     450.00000         900.00
    Warning Lights, Type B (Detachable Head |                            |                            |
  1100 741C010                   2.000  EACH|    6042.00000      12084.00|    5005.50000      10011.00|    2300.00000        4600.00
    Portable Sequential Arrow And Chevron   |                            |                            |
    Sign Unit                               |                            |                            |
  1110 742A001                   4.000  EACH|   25206.80000     100827.20|   15549.00000      62196.00|   14310.00000       57240.00
    Portable Changeable Message Signs, Type |                            |                            |
    2                                       |                            |                            |
  1120 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
    Trainee Hours At 80 Cents Per Hour      |                            |                            |
  1130 726D000      AA1          4.000  EACH|   12500.00000      50000.00|    9175.00000      36700.00|    9175.00000       36700.00
    Portable Impact Attenuator (QUADGUARD   |                            |                            |
    MODEL NO. QZ2406Y)                      |                            |                            |
  1140 726D001      AA2          4.000  EACH|                            |                            |
    Portable Impact Attenuator (TRACC WZ)   |                            |                            |
       SECTION TOTALS                       |             $  5,556,647.58|             $  5,950,000.00|              $  6,106,630.55
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
       CONTRACT TOTALS                      |             $  5,556,647.58|             $  5,950,000.00|              $  6,106,630.55
  ==================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  SECTION 0001   Total
                                            |                            |                            |
  0010 201A000                          LUMP|  490000.00000     490000.00|   52500.00000      52500.00|   29425.00000       29425.00
    Clearing & Grubbing (Approximately 21   |                            |                            |
    Acres)                                  |                            |                            |
  0020 206A000                          LUMP|   89000.00000      89000.00|  100000.00000     100000.00|   87450.00000       87450.00
    Removal Of Old Bridge, Station 1469+86. |                            |                            |
    42 EBR                                  |                            |                            |
  0030 206A001                          LUMP|   89000.00000      89000.00|  100000.00000     100000.00|   87450.00000       87450.00
    Removal Of Old Bridge, Station 1469+86. |                            |                            |
    26 WBR                                  |                            |                            |
  0040 206C001               13585.000  SQYD|       4.21000      57192.85|      13.00000     176605.00|      11.31000      153646.35
    Removing Concrete Pavement              |                            |                            |
  0050 206C002                 978.000  SQYD|       2.00000       1956.00|       3.00000       2934.00|       9.30000        9095.40
    Removing Concrete Slope Paving          |                            |                            |
  0060 206C003                2065.000  SQYD|       2.00000       4130.00|       3.00000       6195.00|       9.30000       19204.50
    Removing Concrete Flumes                |                            |                            |
  0070 206D000                 643.000  LF  |       6.00000       3858.00|       8.00000       5144.00|      11.51000        7400.93
    Removing Pipe                           |                            |                            |
  0080 206D001                2244.000  LF  |       1.00000       2244.00|       2.55000       5722.20|       1.70500        3826.02
    Removing Guardrail                      |                            |                            |
  0090 206D011                1094.000  LF  |       2.00000       2188.00|      10.00000      10940.00|       1.15000        1258.10
    Removing Fence                          |                            |                            |
  0100 206E001                  12.000  EACH|     300.00000       3600.00|     400.00000       4800.00|     115.50000        1386.00
    Removing Inlets                         |                            |                            |
  0110 206E008                  13.000  EACH|     100.00000       1300.00|     155.00000       2015.00|     115.50000        1501.50
    Removing Guardrail End Anchor (All Type |                            |                            |
  0120 210A000              180963.000  CUYD|       3.65000     660514.95|       5.00000     904815.00|       5.60000     1013392.80
    Unclassified Excavation                 |                            |                            |
  0130 210D000               11669.000  CUYD|       7.20000      84016.80|       7.50000      87517.50|       6.96000       81216.24
    Borrow Excavation                       |                            |                            |
  0140 214A000               11381.000  CUYD|       5.00000      56905.00|       5.00000      56905.00|       9.30000      105843.30
    Structure Excavation                    |                            |                            |
  0150 214B001                5042.000  CUYD|      20.00000     100840.00|      20.00000     100840.00|      20.79000      104823.18
    Foundation Backfill, Commercial         |                            |                            |
  0160 224A000                  20.000  CUYD|       9.00000        180.00|      25.00000        500.00|      20.79000         415.80
    Lime Sink Excavation                    |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0170 224C000                  10.000  TON |      29.00000        290.00|      20.00000        200.00|      98.18000         981.80
    Special Backfill For Lime Sink, ALDOT   |                            |                            |
    #467                                    |                            |                            |
  0180 224D000                  30.000  CUYD|     155.00000       4650.00|     125.00000       3750.00|      98.18000        2945.40
    Concrete Seal For Lime Sink             |                            |                            |
  0190 230A000                 131.000  RBST|     433.00000      56723.00|     425.00000      55675.00|     430.00000       56330.00
    Roadbed Processing                      |                            |                            |
  0200 243A010                8320.000  SQYD|       5.00000      41600.00|       4.00000      33280.00|       6.93000       57657.60
    Geosynthetic Reinforcement              |                            |                            |
  0210 301A004                5889.000  SQYD|       3.35000      19728.15|       3.80000      22378.20|       4.75000       27972.75
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 4" Compacted Thickness     |                            |                            |
  0220 301A009               12956.000  SQYD|       4.00000      51824.00|       4.40000      57006.40|       5.63000       72942.28
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 5.25" Compacted Thickness  |                            |                            |
  0230 301A012               32575.000  SQYD|       4.20000     136815.00|       4.75000     154731.25|       6.51000      212063.25
    Crushed Aggregate Base Course, Type B,  |                            |                            |
    Plant Mixed, 6" Compacted Thickness     |                            |                            |
  0240 327E000                5107.000  TON |      23.50000     120014.50|      28.00000     142996.00|      32.13000      164087.91
    Permeable Asphalt Treated Base          |                            |                            |
  0250 401A043               26098.000  SQYD|       0.80000      20878.40|       1.10000      28707.80|       1.00000       26098.00
    Bituminous Treatment AE                 |                            |                            |
  0260 405A000                5286.000  GAL |       1.25000       6607.50|       1.35000       7136.10|       1.00000        5286.00
    Tack Coat                               |                            |                            |
  0270 408A054                3456.000  SQYD|       2.50000       8640.00|       2.70000       9331.20|       7.28000       25159.68
    Planing Existing Pavement               |                            |                            |
    (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
  0280 410B000                   1.000  EACH|   10000.00000      10000.00|    3200.00000       3200.00|    2835.00000        2835.00
    State Furnished Profilograph            |                            |                            |
  0290 410H000                   1.000  EACH|   60000.00000      60000.00|   28000.00000      28000.00|   37295.00000       37295.00
    Material Remixing Device                |                            |                            |
  0300 423A002                1566.000  TON |      46.50000      72819.00|      47.50000      74385.00|      55.00000       86130.00
    Stone Matrix Asphalt Wearing Layer,     |                            |                            |
    3/4" Maximum Aggregate Size             |                            |                            |
  0310 423B001                2104.000  TON |      43.00000      90472.00|      44.00000      92576.00|      52.15000      109723.60
    Stone Matrix Asphalt Binder Layer, 1.0" |                            |                            |
    Maximum Aggregate Size                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0320 424A281                1841.000  TON |      36.00000      66276.00|      39.00000      71799.00|      43.80000       80635.80
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
    Size Mix, ESAL Range E                  |                            |                            |
  0330 424A286                 100.000  TON |      40.00000       4000.00|      45.50000       4550.00|      53.00000        5300.00
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
    Aggregate Size Mix, ESAL Range E        |                            |                            |
  0340 424A361                 871.000  TON |      30.00000      26130.00|      34.00000      29614.00|      37.75000       32880.25
    Superpave Bituminous Concrete Wearing   |                            |                            |
    Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
    Size Mix, ESAL Range C/D                |                            |                            |
  0350 424B281                2590.000  TON |      30.00000      77700.00|      34.50000      89355.00|      38.58000       99922.20
    Superpave Bituminous Concrete Upper     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0360 424B581               11862.000  TON |      29.00000     343998.00|      29.50000     349929.00|      33.40000      396190.80
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0370 424B582                6586.000  TON |      25.00000     164650.00|      29.50000     194287.00|      33.50000      220631.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
    Size Mix, ESAL Range E                  |                            |                            |
  0380 424B585                 100.000  TON |     150.00000      15000.00|      97.00000       9700.00|      92.40000        9240.00
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, Patching, 1" Maximum      |                            |                            |
    Aggregate Size Mix, ESAL Range E        |                            |                            |
  0390 424B651                1210.000  TON |      28.00000      33880.00|      31.50000      38115.00|      33.97000       41103.70
    Superpave Bituminous Concrete Upper     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range C/D                     |                            |                            |
  0400 424B681                1167.000  TON |      30.00000      35010.00|      31.50000      36760.50|      34.14000       39841.38
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1" Maximum Aggregate Size |                            |                            |
    Mix, ESAL Range C/D                     |                            |                            |
  0410 424B682                1484.000  TON |      27.00000      40068.00|      29.50000      43778.00|      33.96000       50396.64
    Superpave Bituminous Concrete Lower     |                            |                            |
    Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
    Size Mix, ESAL Range C/D                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0420 424C281                3173.000  TON |      27.00000      85671.00|      29.50000      93603.50|      33.66000      106803.18
    Superpave Bituminous Concrete Base      |                            |                            |
    Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
    Mix, ESAL Range E                       |                            |                            |
  0430 502A000              239755.000  LB  |       0.15000      35963.25|       0.55000     131865.25|       0.24000       57541.20
    Steel Reinforcement                     |                            |                            |
  0440 524A012                1441.000  CUYD|     745.00000    1073545.00|    1100.00000    1585100.00|     866.80000     1249058.80
    Culvert Concrete (Precast)              |                            |                            |
  0450 524B010                  11.000  CUYD|     555.00000       6105.00|     650.00000       7150.00|     610.50000        6715.50
    Culvert Concrete Extension              |                            |                            |
  0460 529F000                2264.000  SQYD|      50.00000     113200.00|       7.20000      16300.80|      43.00000       97352.00
    Mechanically Stabilized Slope           |                            |                            |
  0470 530A002                1537.000  LF  |      36.00000      55332.00|      30.00000      46110.00|      37.54000       57698.98
    24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  0480 530A600                 139.000  LF  |      19.00000       2641.00|      15.00000       2085.00|      20.79000        2889.81
    15" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0490 530A601                1404.000  LF  |      22.00000      30888.00|      16.00000      22464.00|      23.66000       33218.64
    18" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0500 530A602                 142.000  LF  |      27.00000       3834.00|      18.50000       2627.00|      27.15000        3855.30
    24" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
    (Temporary)                             |                            |                            |
  0510 530B003                  80.000  LF  |      62.00000       4960.00|      64.00000       5120.00|      61.80000        4944.00
    36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
    3 R.C.)                                 |                            |                            |
  0520 600A000                          LUMP|  490000.00000     490000.00|  350000.00000     350000.00|  475000.00000      475000.00
    Mobilization                            |                            |                            |
  0530 601A000                   1.000  EACH|    9000.00000       9000.00|   12000.00000      12000.00|   23480.00000       23480.00
    Furnishing Base, Soil And Structure     |                            |                            |
    Laboratories                            |                            |                            |
  0540 603A002                   1.000  EACH|   13000.00000      13000.00|   18000.00000      18000.00|   27625.00000       27625.00
    Furnishing Type 3 Field Office          |                            |                            |
  0550 605A002                7800.000  LF  |       5.50000      42900.00|       7.45000      58110.00|       4.51000       35178.00
    Pavement Edge Drain (Aggregate Filled   |                            |                            |
    Underdrain)                             |                            |                            |
  0560 605B000                   2.000  EACH|     250.00000        500.00|     350.00000        700.00|     203.50000         407.00
    Special Underdrain Outlet, Type A       |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0570 605B001                  10.000  EACH|     250.00000       2500.00|     400.00000       4000.00|     165.00000        1650.00
    Special Underdrain Outlet, Type B       |                            |                            |
  0580 606A000                1400.000  LF  |       8.00000      11200.00|       2.50000       3500.00|       6.43500        9009.00
    6" Underdrain Pipe                      |                            |                            |
  0590 610C001                2254.000  TON |      21.00000      47334.00|      25.00000      56350.00|      32.30000       72804.20
    Loose Riprap, Class 2                   |                            |                            |
  0600 610D003                1780.000  SQYD|       3.30000       5874.00|       2.00000       3560.00|       5.22000        9291.60
    Filter Blanket, Geotextile              |                            |                            |
  0610 619A003                   2.000  EACH|     750.00000       1500.00|     900.00000       1800.00|     825.00000        1650.00
    24" Roadway Pipe End Treatment, Class 1 |                            |                            |
  0620 619B018                   1.000  EACH|     650.00000        650.00|    2000.00000       2000.00|     715.00000         715.00
    36" Span, 23" Rise Roadway Pipe End     |                            |                            |
    Treatment, Class 1                      |                            |                            |
  0630 620A000                   1.000  CUYD|     400.00000        400.00|     750.00000        750.00|     440.00000         440.00
    Minor Structure Concrete                |                            |                            |
  0640 621A000                   4.000  EACH|    1100.00000       4400.00|    2500.00000      10000.00|    1210.00000        4840.00
    Junction Boxes, Type 1, 1P Or 5         |                            |                            |
  0650 621B000                   5.000  EACH|     350.00000       1750.00|     650.00000       3250.00|     385.00000        1925.00
    Junction Box Units, Type 1, 1P Or 5     |                            |                            |
  0660 621C020                   8.000  EACH|    1500.00000      12000.00|    2500.00000      20000.00|    1650.00000       13200.00
    Inlets, Type Y                          |                            |                            |
  0670 621C075                   7.000  EACH|    5200.00000      36400.00|    5000.00000      35000.00|    5720.00000       40040.00
    Inlets, Type E4 (Modified)              |                            |                            |
  0680 621D019                   7.000  EACH|     350.00000       2450.00|     650.00000       4550.00|     385.00000        2695.00
    Inlet Units, Type Y                     |                            |                            |
  0690 629A057                1311.000  LF  |      52.00000      68172.00|      63.00000      82593.00|      57.20000       74989.20
    Concrete Median Or Safety Barrier, Type |                            |                            |
    GS-54                                   |                            |                            |
  0700 629C010                   2.000  EACH|    4000.00000       8000.00|    3750.00000       7500.00|    4400.00000        8800.00
    Concrete Median Or Safety Barrier End   |                            |                            |
    Section (Type Modified)                 |                            |                            |
  0710 630A000                 475.000  LF  |      12.00000       5700.00|      12.50000       5937.50|      11.55000        5486.25
    Steel Beam Guardrail, Class A, Type 1   |                            |                            |
  0720 630C001                   1.000  EACH|     600.00000        600.00|     750.00000        750.00|     660.00000         660.00
    Guardrail End Anchor, Type 8            |                            |                            |
  0730 630C070                   2.000  EACH|    1400.00000       2800.00|    1450.00000       2900.00|    1441.00000        2882.00
    Guardrail End Anchor, Type 10 Series    |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :
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  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0740 632A004                4120.000  LF  |      13.00000      53560.00|      15.65000      64478.00|      16.11000       66373.20
    Headlight Glare Screen (Mounted On      |                            |                            |
    Concrete Barrier Wall)                  |                            |                            |
  0750 634A002                 617.000  LF  |      11.75000       7249.75|      16.00000       9872.00|      11.00000        6787.00
    Industrial Fence, 6 Feet High           |                            |                            |
  0760 650A000                5914.000  CUYD|       5.50000      32527.00|       8.00000      47312.00|       7.51000       44414.14
    Topsoil                                 |                            |                            |
  0770 652A050                   7.000  ACRE|     500.00000       3500.00|     650.00000       4550.00|     660.40000        4622.80
    Seeding (Mix 1A)                        |                            |                            |
  0780 652A053                   7.000  ACRE|     500.00000       3500.00|     650.00000       4550.00|     660.00000        4620.00
    Seeding (Mix 1E)                        |                            |                            |
  0790 652B050                   7.000  ACRE|     600.00000       4200.00|     450.00000       3150.00|     550.00000        3850.00
    Temporary Seeding (Mix 1AT)             |                            |                            |
  0800 652D050                   7.000  ACRE|     400.00000       2800.00|     700.00000       4900.00|     660.00000        4620.00
    Seeding In Stubble (Mix 1A)             |                            |                            |
  0810 656A000                  14.000  ACRE|     500.00000       7000.00|     550.00000       7700.00|     605.00000        8470.00
    Mulching, Class A, Type 1               |                            |                            |
  0820 656A001                   7.000  ACRE|     550.00000       3850.00|     600.00000       4200.00|     715.00000        5005.00
    Mulching, Class A, Type 2               |                            |                            |
  0830 658A001                   2.000  ACRE|    1200.00000       2400.00|    1400.00000       2800.00|    1375.00000        2750.00
    Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
  0840 659A000                7340.000  SQYD|       2.50000      18350.00|       2.33000      17102.20|       1.98000       14533.20
    Erosion Control Netting, Class A        |                            |                            |
  0850 665F000                 416.000  EACH|       4.00000       1664.00|      10.00000       4160.00|      11.51000        4788.16
    Hay Bales                               |                            |                            |
  0860 665I000                 104.000  TON |      21.00000       2184.00|      35.00000       3640.00|      30.03000        3123.12
    Temporary Riprap, Class 2               |                            |                            |
  0870 665J000               17620.000  LF  |       3.50000      61670.00|       3.25000      57265.00|       6.35000      111887.00
    Silt Fence, Type A                      |                            |                            |
  0880 665K000                 160.000  CUYD|      10.00000       1600.00|      20.00000       3200.00|      25.43000        4068.80
    Drainage Sump Excavation                |                            |                            |
  0890 680A000                          LUMP|   65000.00000      65000.00|  150000.00000     150000.00|   58000.00000       58000.00
    Engineering Controls                    |                            |                            |
  0900 701A000                   2.000  MILE|     300.00000        600.00|     325.00000        650.00|     330.00000         660.00
    Broken White, Class 1, Type A Traffic   |                            |                            |
    Stripe                                  |                            |                            |
  0910 701A004                   2.000  MILE|     400.00000        800.00|     450.00000        900.00|     440.00000         880.00
    Solid White, Class 1, Type A Traffic    |                            |                            |
    Stripe                                  |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
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                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  0920 701A012                   2.000  MILE|     400.00000        800.00|     425.00000        850.00|     440.00000         880.00
    Solid Yellow, Class 1, Type A Traffic   |                            |                            |
    Stripe                                  |                            |                            |
  0930 701C000                   3.000  MILE|     400.00000       1200.00|     425.00000       1275.00|     440.00000        1320.00
    Broken Temporary Traffic Stripe         |                            |                            |
  0940 701C001                   7.000  MILE|     400.00000       2800.00|     425.00000       2975.00|     440.00000        3080.00
    Solid Temporary Traffic Stripe          |                            |                            |
  0950 701C004                   2.000  MILE|    2900.00000       5800.00|    3000.00000       6000.00|    3190.00000        6380.00
    Broken Temporary Traffic Stripe (Tape)  |                            |                            |
  0960 701C005                   3.000  MILE|    6500.00000      19500.00|    7000.00000      21000.00|    7150.00000       21450.00
    Solid Temporary Traffic Stripe (Tape)   |                            |                            |
  0970 701D008                   4.000  MILE|    1500.00000       6000.00|    1750.00000       7000.00|    1650.00000        6600.00
    Solid Traffic Stripe Removed (Plastic)  |                            |                            |
  0980 701D009                   3.000  MILE|     900.00000       2700.00|    1000.00000       3000.00|     990.00000        2970.00
    Solid Traffic Stripe Removed (Tape)     |                            |                            |
  0990 701D015                   2.000  MILE|    1300.00000       2600.00|    1500.00000       3000.00|    1430.00000        2860.00
    Broken Traffic Stripe Removed (Plastic) |                            |                            |
  1000 701D016                   2.000  MILE|     900.00000       1800.00|    1000.00000       2000.00|     990.00000        1980.00
    Broken Traffic Stripe Removed (Tape)    |                            |                            |
  1010 705A011                2240.000  EACH|       4.50000      10080.00|       5.50000      12320.00|       4.95000       11088.00
    Pavement Markers, Class C, Type 1-A     |                            |                            |
  1020 705A012                1120.000  EACH|       4.50000       5040.00|       5.50000       6160.00|       4.95000        5544.00
    Pavement Markers, Class C, Type 1-B     |                            |                            |
  1030 705A031                 126.000  EACH|       6.50000        819.00|       7.50000        945.00|       7.15000         900.90
    Pavement Markers, Class A-H, Type 1-A   |                            |                            |
  1040 726A000               11050.000  LF  |      31.00000     342550.00|      36.00000     397800.00|      30.80000      340340.00
    Portable Concrete Safety Barriers, Type |                            |                            |
    6                                       |                            |                            |
  1050 726A001                  40.000  LF  |      50.00000       2000.00|      55.00000       2200.00|      55.00000        2200.00
    Portable Concrete Safety Barriers, Type |                            |                            |
    6-A                                     |                            |                            |
  1060 740B000                 988.000  SQFT|       8.00000       7904.00|      12.00000      11856.00|       7.37000        7281.56
    Construction Signs                      |                            |                            |
  1070 740D000                  92.000  EACH|      54.00000       4968.00|     120.00000      11040.00|      49.50000        4554.00
    Channelizing Drums                      |                            |                            |
  1080 740F002                   4.000  EACH|     168.00000        672.00|     450.00000       1800.00|     154.00000         616.00
    Barricades, Type III                    |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020208001                  COUNTIES : CALHOUN
     LETTING DATE : 02/08/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

  ==================================================================================================================================
                                            |(   4  ) 07003              |(   5   ) 23068             |(   6  ) 01018
                                            |R.E. GRILLS CONSTRUCTION CO |WAITES CONSTRUCTION COMPANY |APAC-ALABAMA, INC.
  LINE NO / ITEM CODE / ALT                 |                            |                            |
  ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
  1090 740I005                   2.000  EACH|     542.00000       1084.00|     500.00000       1000.00|     495.00000         990.00
    Warning Lights, Type B (Detachable Head |                            |                            |
  1100 741C010                   2.000  EACH|    5600.00000      11200.00|   12000.00000      24000.00|    5170.00000       10340.00
    Portable Sequential Arrow And Chevron   |                            |                            |
    Sign Unit                               |                            |                            |
  1110 742A001                   4.000  EACH|   17500.00000      70000.00|   18000.00000      72000.00|   16060.00000       64240.00
    Portable Changeable Message Signs, Type |                            |                            |
    2                                       |                            |                            |
  1120 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
    Trainee Hours At 80 Cents Per Hour      |                            |                            |
  1130 726D000      AA1          4.000  EACH|   10000.00000      40000.00|   12000.00000      48000.00|   10092.50000       40370.00
    Portable Impact Attenuator (QUADGUARD   |                            |                            |
    MODEL NO. QZ2406Y)                      |                            |                            |
  1140 726D001      AA2          4.000  EACH|                            |                            |
    Portable Impact Attenuator (TRACC WZ)   |                            |                            |
       SECTION TOTALS                       |             $  6,149,540.15|             $  6,824,599.40|              $  6,892,866.70
  ------------------------------------------+----------------------------+----------------------------+-----------------------------
       CONTRACT TOTALS                      |             $  6,149,540.15|             $  6,824,599.40|              $  6,892,866.70
  ==================================================================================================================================


