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                                                          VENDOR RANKING

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME : 12/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACNHF-102(501)
     for constructing the Additional Lanes (Including Grade,
     Drainage, Pavement, Bridge, Bridge Culvert, UST Removal and
     Signing) on S.R.#21 from S.R.#76 at Winterboro to S.R.#275.
     Length 7.809 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   14003          W. S. NEWELL, INC.                                                     $ 15,999,993.17     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $ 16,896,314.35     105.6020%
     3   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $ 17,886,852.60     111.7929%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2  ) 01018              |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|  573444.00000     573444.00|  523000.00000     523000.00|  550000.00000      550000.00
  Clearing & Grubbing (Approximately 140  |                            |                            |
  acres)                                  |                            |                            |
0020 204A000                   2.000  EACH|     500.00000       1000.00|     420.00000        840.00|    6000.00000       12000.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|    6500.00000        6500.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|    2500.00000        2500.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A004                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0060 205A005                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0070 205A006                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A010                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|    1500.00000        1500.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0090 205A011                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0100 205A012                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0110 205A015                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0120 205A017                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 17 |                            |                            |
0130 205A023                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0140 205A024                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 24 |                            |                            |
0150 205A031                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 31 |                            |                            |
0160 205A032                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 32 |                            |                            |
0170 205A033                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 33 |                            |                            |
0180 205A034                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 34 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A035                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 35 |                            |                            |
0200 205A037                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 37 |                            |                            |
0210 205A038                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 38 |                            |                            |
0220 205A039                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 39 |                            |                            |
0230 205A040                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 40 |                            |                            |
0240 205A041                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal of Structures, Structure No. 41 |                            |                            |
0250 205A042                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 42 |                            |                            |
0260 205A043                   1.000  EACH|     200.00000        200.00|     399.00000        399.00|     500.00000         500.00
  Removal Of Structures, Structure No. 43 |                            |                            |
0270 205B001                   1.000  EACH|   65000.00000      65000.00|   68171.25000      68171.25|   40000.00000       40000.00
  Relocation Of Structures, Structure No. |                            |                            |
  36                                      |                            |                            |
0280 206B000                          LUMP|    5000.00000       5000.00|    3150.00000       3150.00|    3500.00000        3500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  583+00 LT                               |                            |                            |
0290 206B001                          LUMP|    3000.00000       3000.00|    2100.00000       2100.00|    1500.00000        1500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  680+00 LT                               |                            |                            |
0300 206B002                          LUMP|    4000.00000       4000.00|    3150.00000       3150.00|    3000.00000        3000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  683+00 LT                               |                            |                            |
0310 206B003                          LUMP|     500.00000        500.00|    1050.00000       1050.00|    3500.00000        3500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  740+00 LT                               |                            |                            |
0320 206B004                          LUMP|    4000.00000       4000.00|    2625.00000       2625.00|    6000.00000        6000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  747+50 LT                               |                            |                            |
0330 206B005                          LUMP|    3500.00000       3500.00|    2625.00000       2625.00|    6000.00000        6000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  811+30 RT                               |                            |                            |
0340 206B006                          LUMP|    4000.00000       4000.00|    7875.00000       7875.00|    6500.00000        6500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  836+77 RT                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0350 206B007                          LUMP|    2000.00000       2000.00|    2625.00000       2625.00|    6000.00000        6000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  849+50 RT                               |                            |                            |
0360 206B008                          LUMP|    4500.00000       4500.00|    3150.00000       3150.00|    4000.00000        4000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  868+00 RT                               |                            |                            |
0370 206B009                          LUMP|    3000.00000       3000.00|    2625.00000       2625.00|    3500.00000        3500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  889+00 RT                               |                            |                            |
0380 206B010                          LUMP|       0.01000          0.01|    6300.00000       6300.00|    4000.00000        4000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  955+50 RT                               |                            |                            |
0390 206C001                2852.000  SQYD|       3.00000       8556.00|       6.30000      17967.60|      20.00000       57040.00
  Removing Concrete Pavement              |                            |                            |
0400 206D000                2242.000  LF  |       5.00000      11210.00|       5.51000      12353.42|       7.00000       15694.00
  Removing Pipe                           |                            |                            |
0410 206D022                 279.000  LF  |      10.00000       2790.00|      26.25000       7323.75|      50.00000       13950.00
  Removing Retaining Wall                 |                            |                            |
0420 206E000                 100.000  EACH|     125.00000      12500.00|     472.50000      47250.00|     150.00000       15000.00
  Removing Headwalls                      |                            |                            |
0430 210A000              685607.000  CUYD|       2.40000    1645456.80|       2.42000    1659168.94|       2.00000     1371214.00
  Unclassified Excavation                 |                            |                            |
0440 210D000               28979.000  CUYD|       4.00000     115916.00|       5.51000     159674.29|       4.50000      130405.50
  Borrow Excavation                       |                            |                            |
0450 214A000               18936.000  CUYD|       5.00000      94680.00|       6.13000     116077.68|       8.50000      160956.00
  Structure Excavation                    |                            |                            |
0460 214B001                 819.000  CUYD|      24.00000      19656.00|      24.81000      20319.39|      18.00000       14742.00
  Foundation Backfill, Commercial         |                            |                            |
0470 231B001               56410.000  TON |      13.00000     733330.00|       8.00000     451280.00|      13.50000      761535.00
  Roadbed Stabilizing Material, ALDOT #46 |                            |                            |
0480 250B000                 645.000  CUYD|      65.00000      41925.00|      66.49000      42886.05|      69.55000       44859.75
  Treatment Of Hydrocarbon Contaminated   |                            |                            |
  Soil (Specialty Item)                   |                            |                            |
0490 250C000                   9.000  EACH|    4000.00000      36000.00|    3035.30000      27317.70|    3745.00000       33705.00
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0500 250N000               59000.000  GAL |       1.00000      59000.00|       0.25000      14750.00|       1.07000       63130.00
  Removal/Disposal Of Tank Contents       |                            |                            |
  (Sludge) (Specialty Item)               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0510 301A004                4480.000  SQYD|       3.60000      16128.00|       4.91000      21996.80|       3.50000       15680.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0520 301A012              231061.000  SQYD|       3.85000     889584.85|       4.50000    1039774.50|       4.25000      982009.25
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0530 301A016              117806.000  SQYD|       4.49000     528948.94|       5.01000     590208.06|       4.75000      559578.50
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 7" Compacted Thickness     |                            |                            |
0540 306E000                   1.000  EACH|    7000.00000       7000.00|    7631.57000       7631.57|    7500.00000        7500.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0550 327E000               30749.000  TON |      22.75000     699539.75|      25.26000     776719.74|      22.75000      699539.75
  Permeable Asphalt Treated Base          |                            |                            |
0560 401A043              159419.000  SQYD|       1.00000     159419.00|       0.60000      95651.40|       1.00000      159419.00
  Bituminous Treatment AE                 |                            |                            |
0570 401B100              103096.000  SQYD|       0.62000      63919.52|       0.57000      58764.72|       0.62000       63919.52
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0580 401B108               90621.000  SQYD|       0.75000      67965.75|       0.63000      57091.23|       0.75000       67965.75
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0590 405A000               17640.000  GAL |       1.05000      18522.00|       1.08000      19051.20|       1.05000       18522.00
  Tack Coat                               |                            |                            |
0600 408A052                2842.000  SQYD|       3.25000       9236.50|       1.67000       4746.14|       3.25000        9236.50
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0610 410A002                   1.000  EACH|   25000.00000      25000.00|   29402.47000      29402.47|   25000.00000       25000.00
  Profilograph                            |                            |                            |
0620 424A360               16500.000  TON |      34.50000     569250.00|      31.84000     525360.00|      34.50000      569250.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0630 424A366                 100.000  TON |      42.50000       4250.00|     103.87000      10387.00|      42.50000        4250.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0640 424B651               41998.000  TON |      26.12000    1096987.76|      27.68000    1162504.64|      26.12000     1096987.76
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0650 424B681                2523.000  TON |      28.50000      71905.50|      31.15000      78591.45|      28.50000       71905.50
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0660 424B682               26905.000  TON |      25.60000     688768.00|      26.24000     705987.20|      25.60000      688768.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0670 424B685                 100.000  TON |      90.00000       9000.00|     100.67000      10067.00|      90.00000        9000.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0680 424B689                 500.000  TON |      39.00000      19500.00|      55.22000      27610.00|      39.00000       19500.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0690 424B693                 308.000  TON |      38.75000      11935.00|      55.57000      17115.56|      38.75000       11935.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Widening ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0700 430B005                2500.000  TON |      13.50000      33750.00|      18.90000      47250.00|      25.00000       62500.00
  Aggregate Surfacing (ALDOT #410)        |                            |                            |
0710 450B000                 107.000  SQYD|      60.00000       6420.00|      68.25000       7302.75|      65.00000        6955.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0720 502A000              342635.000  LB  |       0.46000     157612.10|       0.48000     164464.80|       0.50000      171317.50
  Steel Reinforcement                     |                            |                            |
0730 502B000                          LUMP|   47000.00000      47000.00|   52500.00000      52500.00|   42000.00000       42000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 942+30, APPROX.    |                            |                            |
  98985 LBS.                              |                            |                            |
0740 505G003                  28.000  EACH|      90.00000       2520.00|      94.50000       2646.00|      95.00000        2660.00
  Pile Points (Type A, 12")               |                            |                            |
0750 505M002                 960.000  LF  |      30.00000      28800.00|      25.20000      24192.00|      35.00000       33600.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0760 506A000                  50.000  LF  |     300.00000      15000.00|     283.50000      14175.00|     121.00000        6050.00
  Drilled Shaft Excavation, 4’-6" Diamete |                            |                            |
0770 506B004                  72.000  LF  |    1500.00000     108000.00|    1470.00000     105840.00|     620.00000       44640.00
  Special Drilled Shaft Excavation, 4’-6" |                            |                            |
  Diameter                                |                            |                            |
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0780 506C043                 122.000  LF  |     125.00000      15250.00|     115.50000      14091.00|     100.00000       12200.00
  Drilled Shaft Construction, 4’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0790 506D000                  40.000  LF  |     310.00000      12400.00|     278.25000      11130.00|      42.00000        1680.00
  Exploration Below Drilled Shaft         |                            |                            |
0800 506F001                 122.000  LF  |     135.00000      16470.00|     126.00000      15372.00|     200.00000       24400.00
  Permanent Drilled Shaft Casing, 4’-6"   |                            |                            |
  Diameter                                |                            |                            |
0810 506G003                   4.000  EACH|    1500.00000       6000.00|    1155.00000       4620.00|    1050.00000        4200.00
  Crosshole Sonic Logging, 4’-6" Diameter |                            |                            |
0820 508A000                6617.000  LB  |       2.15000      14226.55|       2.10000      13895.70|       2.00000       13234.00
  Structural Steel                        |                            |                            |
0830 510A000                 193.000  CUYD|     365.00000      70445.00|     367.50000      70927.50|     395.00000       76235.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0840 510C001                          LUMP|  170000.00000     170000.00|  383250.00000     383250.00|  150000.00000      150000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  942+30, APPROX. 450 CU. YDS.            |                            |                            |
0850 510E000                1344.000  SQYD|       3.00000       4032.00|       2.63000       3534.72|       2.00000        2688.00
  Grooving Concrete Bridge Decks          |                            |                            |
0860 511A004                  36.000  EACH|     595.00000      21420.00|     840.00000      30240.00|     695.00000       25020.00
  Elastomeric Bearings, Type 4            |                            |                            |
0870 513B015                1180.000  LF  |     112.00000     132160.00|     105.00000     123900.00|     120.00000      141600.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-54 (Specialty Item)    |                            |                            |
0880 513B017                 825.000  LF  |     132.00000     108900.00|     157.50000     129937.50|     130.00000      107250.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0890 524A010                 298.000  CUYD|     525.00000     156450.00|     551.25000     164272.50|     525.00000      156450.00
  Culvert Concrete                        |                            |                            |
0900 524B011                1420.000  CUYD|     475.00000     674500.00|     498.75000     708225.00|     475.00000      674500.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0910 530A001                4928.000  LF  |      18.00000      88704.00|      18.90000      93139.20|      15.00000       73920.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0920 530A002                5256.000  LF  |      23.00000     120888.00|      23.10000     121413.60|      22.00000      115632.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0930 530A003                 204.000  LF  |      29.00000       5916.00|      29.40000       5997.60|      27.00000        5508.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0940 530A004                 772.000  LF  |      38.00000      29336.00|      37.80000      29181.60|      44.00000       33968.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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0950 530A005                 324.000  LF  |      46.00000      14904.00|      45.15000      14628.60|      46.00000       14904.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0960 530A006                 512.000  LF  |      57.25000      29312.00|      54.60000      27955.20|      48.00000       24576.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0970 530A007                 527.000  LF  |      66.00000      34782.00|      68.25000      35967.75|      64.00000       33728.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0980 530B005                 160.000  LF  |      67.00000      10720.00|      60.90000       9744.00|      75.00000       12000.00
  51" Span, 31" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0990 530B006                 240.000  LF  |      76.50000      18360.00|      79.80000      19152.00|      85.00000       20400.00
  59" Span, 36" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
1000 535A001                1362.000  LF  |      17.00000      23154.00|      17.85000      24311.70|      16.00000       21792.00
  18" Side Drain Pipe                     |                            |                            |
1010 535A002                 240.000  LF  |      30.00000       7200.00|      19.95000       4788.00|      23.00000        5520.00
  24" Side Drain Pipe                     |                            |                            |
1020 535A003                  40.000  LF  |      32.00000       1280.00|      28.35000       1134.00|      28.00000        1120.00
  30" Side Drain Pipe                     |                            |                            |
1030 600A000                          LUMP|  681036.00000     681036.00|  601282.50000     601282.50| 2130000.00000     2130000.00
  Mobilization                            |                            |                            |
1040 601A000                   1.000  EACH|    5000.00000       5000.00|    7370.22000       7370.22|   10000.00000       10000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
1050 602A000                 176.000  EACH|      85.00000      14960.00|      78.75000      13860.00|     200.00000       35200.00
  Right Of Way Markers                    |                            |                            |
1060 603A002                   1.000  EACH|   20000.00000      20000.00|   31245.04000      31245.04|   50580.00000       50580.00
  Furnishing Type 3 Field Office          |                            |                            |
1070 605A002               81780.000  LF  |       2.45000     200361.00|       3.37000     275598.60|       2.96000      242068.80
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
1080 606A000                2000.000  LF  |      15.00000      30000.00|       7.88000      15760.00|       8.00000       16000.00
  6" Underdrain Pipe                      |                            |                            |
1090 610C001               56536.000  TON |      18.50000    1045916.00|      16.80000     949804.80|      17.00000      961112.00
  Loose Riprap, Class 2                   |                            |                            |
1100 610D003               42399.000  SQYD|       2.00000      84798.00|       2.10000      89037.90|       2.50000      105997.50
  Filter Blanket, Geotextile              |                            |                            |
1110 614A000                3835.000  CUYD|     180.00000     690300.00|     189.00000     724815.00|     180.00000      690300.00
  Slope Paving                            |                            |                            |
1120 619A002                  42.000  EACH|     600.00000      25200.00|     630.00000      26460.00|     600.00000       25200.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
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1130 619A003                  36.000  EACH|     650.00000      23400.00|     682.50000      24570.00|     650.00000       23400.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
1140 619A004                   1.000  EACH|     750.00000        750.00|     787.50000        787.50|     750.00000         750.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
1150 619A055                   7.000  EACH|     900.00000       6300.00|     945.00000       6615.00|     900.00000        6300.00
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
1160 619A056                   3.000  EACH|    1100.00000       3300.00|    1155.00000       3465.00|    1100.00000        3300.00
  42" Roadway Pipe End Treatment, Class 2 |                            |                            |
1170 619A057                   6.000  EACH|    1300.00000       7800.00|    1365.00000       8190.00|    1300.00000        7800.00
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
1180 619A058                   7.000  EACH|    1750.00000      12250.00|    1837.50000      12862.50|    1750.00000       12250.00
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
1190 619A101                  72.000  EACH|     600.00000      43200.00|     630.00000      45360.00|     600.00000       43200.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1200 619A102                  12.000  EACH|     650.00000       7800.00|     682.50000       8190.00|     650.00000        7800.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1210 619A103                   2.000  EACH|     800.00000       1600.00|     840.00000       1680.00|     800.00000        1600.00
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1220 619B070                   2.000  EACH|    2200.00000       4400.00|    2310.00000       4620.00|    2200.00000        4400.00
  51" Span, 31" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
1230 619B071                   2.000  EACH|    2500.00000       5000.00|    2625.00000       5250.00|    2500.00000        5000.00
  59" Span, 36" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
1240 620A000                   5.000  CUYD|     500.00000       2500.00|     920.71000       4603.55|     600.00000        3000.00
  Minor Structure Concrete                |                            |                            |
1250 621A000                  10.000  EACH|    2000.00000      20000.00|    2100.00000      21000.00|    2000.00000       20000.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
1260 621A001                   6.000  EACH|    2000.00000      12000.00|    2100.00000      12600.00|    2500.00000       15000.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
1270 621A004                   3.000  EACH|    4000.00000      12000.00|    4200.00000      12600.00|    4000.00000       12000.00
  Junction Boxes, Type 4                  |                            |                            |
1280 621B004                   2.000  EACH|     800.00000       1600.00|     840.00000       1680.00|     800.00000        1600.00
  Junction Box Units, Type 4              |                            |                            |
1290 621B014                   4.000  EACH|     500.00000       2000.00|     525.00000       2100.00|     500.00000        2000.00
  Junction Box Units, Type 1 Or 2P        |                            |                            |
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1300 621C020                  84.000  EACH|    2000.00000     168000.00|    2100.00000     176400.00|    2000.00000      168000.00
  Inlets, Type Y                          |                            |                            |
1310 621C040                   1.000  EACH|    1750.00000       1750.00|    1837.50000       1837.50|    1750.00000        1750.00
  Inlets, Type B                          |                            |                            |
1320 621D019                  91.000  EACH|     450.00000      40950.00|     472.50000      42997.50|     450.00000       40950.00
  Inlet Units, Type Y                     |                            |                            |
1330 621I000                   1.000  EACH|    5000.00000       5000.00|    5250.00000       5250.00|    5000.00000        5000.00
  Stilling Basins, Type 00                |                            |                            |
1340 621I001                   2.000  EACH|    7500.00000      15000.00|    7875.00000      15750.00|    7500.00000       15000.00
  Stilling Basins, Type 1                 |                            |                            |
1350 621I002                   2.000  EACH|    9500.00000      19000.00|   15735.55000      31471.10|    9500.00000       19000.00
  Stilling Basins, Type 2                 |                            |                            |
1360 623B001               10342.000  LF  |      19.25000     199083.50|      20.21000     209011.82|      19.25000      199083.50
  Concrete Curb, Type N Special           |                            |                            |
1370 630A001                1700.000  LF  |      12.00000      20400.00|      12.60000      21420.00|      22.50000       38250.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1380 630A011                 150.000  LF  |      12.00000       1800.00|      12.60000       1890.00|      22.50000        3375.00
  Steel Beam Guardrail, Class A, Type 1   |                            |                            |
  (Temporary)                             |                            |                            |
1390 630C003                   2.000  EACH|     950.00000       1900.00|     997.50000       1995.00|    1200.00000        2400.00
  Guardrail End Anchor, Type 13           |                            |                            |
1400 630C010                   2.000  EACH|    1200.00000       2400.00|    1260.00000       2520.00|    1200.00000        2400.00
  Guardrail End Anchor, Type 10           |                            |                            |
  (Temporary)                             |                            |                            |
1410 630C029                   2.000  EACH|     950.00000       1900.00|     997.50000       1995.00|    1200.00000        2400.00
  Guardrail End Anchor, Type 13           |                            |                            |
  (Temporary)                             |                            |                            |
1420 630C070                  14.000  EACH|    1400.00000      19600.00|    1470.00000      20580.00|    1400.00000       19600.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1430 637A001                6241.000  LF  |       2.50000      15602.50|       4.20000      26212.20|       5.00000       31205.00
  Fence Reset (Includes All Types)        |                            |                            |
1440 641A002                3150.000  LF  |       9.70000      30555.00|      12.60000      39690.00|      14.00000       44100.00
  1 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
1450 641A016                 800.000  LF  |      13.70000      10960.00|      18.90000      15120.00|      39.00000       31200.00
  1 Inch Copper Water Pipe Laid(Type      |                            |                            |
  K)(Bore)                                |                            |                            |
1460 641A031                 263.000  LF  |      32.80000       8626.40|      57.75000      15188.25|      35.00000        9205.00
  12 Inch D.I. Water Main Laid            |                            |                            |
  (Restrained Joint)                      |                            |                            |
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1470 641A036                1100.000  LF  |      21.00000      23100.00|      31.50000      34650.00|      24.00000       26400.00
  8 Inch D. I. Water Main Laid            |                            |                            |
1480 641A049                 880.000  LF  |      17.00000      14960.00|      13.65000      12012.00|      12.90000       11352.00
  6 Inch P.V.C. Water Main Laid           |                            |                            |
1490 641A052                7350.000  LF  |      18.90000     138915.00|      14.70000     108045.00|      11.30000       83055.00
  8 Inch P.V.C. Water Main Laid           |                            |                            |
1500 641A062                  20.000  LF  |      71.00000       1420.00|      11.55000        231.00|       9.00000         180.00
  3 Inch P.V.C. Water Main Laid           |                            |                            |
1510 641A068                  60.000  LF  |      74.00000       4440.00|      31.50000       1890.00|      32.00000        1920.00
  3 Inch D. I. Water Main Laid            |                            |                            |
1520 641A076                 120.000  LF  |       7.65000        918.00|       8.40000       1008.00|       4.00000         480.00
  3/4 Inch Polyethylene Water Pipe Laid   |                            |                            |
1530 641A085                5700.000  LF  |       9.70000      55290.00|      11.55000      65835.00|       8.75000       49875.00
  3 Inch P.V.C. Water Pipe Laid           |                            |                            |
1540 641C099                  85.000  LF  |      40.00000       3400.00|      28.35000       2409.75|      17.00000        1445.00
  6 Inch D.I. Push-On Joint Water Main    |                            |                            |
  Laid, Type 1 Installation               |                            |                            |
1550 641C100                 270.000  LF  |      46.00000      12420.00|      31.50000       8505.00|      19.20000        5184.00
  8 Inch D.I. Push-On Joint Water Main    |                            |                            |
  Laid, Type 1 Installation               |                            |                            |
1560 641C103                 937.000  LF  |      69.00000      64653.00|      54.60000      51160.20|      24.00000       22488.00
  12 Inch D.I. Push-On Joint Water Main   |                            |                            |
  Laid, Type 1 Installation               |                            |                            |
1570 641F011                  14.000  EACH|    1800.00000      25200.00|    3150.00000      44100.00|    3400.00000       47600.00
  8 Inch X 8 Inch Tapping Valve & Sleeve  |                            |                            |
1580 641F021                   3.000  EACH|    1150.00000       3450.00|    2625.00000       7875.00|    2600.00000        7800.00
  3 Inch X 3 Inch Tapping Valve & Sleeve  |                            |                            |
1590 641F043                   2.000  EACH|    1150.00000       2300.00|    2835.00000       5670.00|    3200.00000        6400.00
  8 Inch x 3 Inch Tapping Valve & Sleeve  |                            |                            |
1600 641J000                   1.000  EACH|    1900.00000       1900.00|    2100.00000       2100.00|    2550.00000        2550.00
  Fire Hydrant                            |                            |                            |
1610 641L000                   1.000  EACH|    1600.00000       1600.00|    1050.00000       1050.00|    1400.00000        1400.00
  3 Inch Flush Hydrant                    |                            |                            |
1620 641L002                   5.000  EACH|    1900.00000       9500.00|     147.00000        735.00|    2100.00000       10500.00
  6 Inch Flush Hydrant                    |                            |                            |
1630 642A000                   2.000  EACH|    1900.00000       3800.00|    1050.00000       2100.00|    1600.00000        3200.00
  Fire Hydrant Reset                      |                            |                            |
1640 643A000                  32.000  EACH|     425.00000      13600.00|     420.00000      13440.00|     350.00000       11200.00
  Water Meters Reset                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 001 -12
                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1650 644B000                  13.000  EACH|     725.00000       9425.00|     472.50000       6142.50|     600.00000        7800.00
  3 Inch Gate Valves And Boxes            |                            |                            |
1660 644B001                   3.000  EACH|     880.00000       2640.00|     577.50000       1732.50|     780.00000        2340.00
  6 Inch Gate Valves And Boxes            |                            |                            |
1670 644B002                  29.000  EACH|    1025.00000      29725.00|     735.00000      21315.00|     875.00000       25375.00
  8 Inch Gate Valves And Boxes            |                            |                            |
1680 644B010                   1.000  EACH|    1775.00000       1775.00|    4725.00000       4725.00|    2800.00000        2800.00
  Air Release Combination Air Vacuum Valv |                            |                            |
1690 644G000                  16.000  EACH|    1250.00000      20000.00|     630.00000      10080.00|    1400.00000       22400.00
  Dewatering, Cutting, And Capping Of     |                            |                            |
  Pipeline                                |                            |                            |
1700 644H000                   3.000  EACH|    1150.00000       3450.00|     682.50000       2047.50|    1000.00000        3000.00
  3 Inch Blow-Offs                        |                            |                            |
1710 649A004                 240.000  LF  |      71.00000      17040.00|      57.75000      13860.00|      78.00000       18720.00
  6 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1720 649A007                 800.000  LF  |      76.00000      60800.00|      68.25000      54600.00|      98.00000       78400.00
  12 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1730 649A020                 150.000  LF  |      95.00000      14250.00|      78.75000      11812.50|      86.00000       12900.00
  6 Inch Encasement Pipe, Type 2          |                            |                            |
  Installation                            |                            |                            |
1740 649A023                 540.000  LF  |      96.00000      51840.00|      89.25000      48195.00|     108.00000       58320.00
  12 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1750 649A031                 253.000  LF  |     114.00000      28842.00|     131.25000      33206.25|     150.00000       37950.00
  24 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1760 650B000               40499.000  CUYD|       1.50000      60748.50|       2.63000     106512.37|       4.00000      161996.00
  Topsoil From Stockpiles                 |                            |                            |
1770 651B000                  10.000  TON |      35.00000        350.00|      26.25000        262.50|      25.00000         250.00
  Agricultural Limestone                  |                            |                            |
1780 651C000                  10.000  TON |     225.00000       2250.00|     189.00000       1890.00|     180.00000        1800.00
  8-8-8 Commercial Fertilizer             |                            |                            |
1790 651F000                  10.000  TON |     250.00000       2500.00|     231.00000       2310.00|     220.00000        2200.00
  Ammonium Nitrate                        |                            |                            |
1800 652A050                  32.000  ACRE|     500.00000      16000.00|     577.50000      18480.00|     550.00000       17600.00
  Seeding (Mix 1A)                        |                            |                            |
1810 652B050                  11.000  ACRE|     350.00000       3850.00|     420.00000       4620.00|     400.00000        4400.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
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1820 652C000                 127.000  ACRE|      45.00000       5715.00|      52.50000       6667.50|      50.00000        6350.00
  Mowing                                  |                            |                            |
1830 652D050                  11.000  ACRE|     500.00000       5500.00|     577.50000       6352.50|     550.00000        6050.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1840 654A001               57005.000  SQYD|       3.00000     171015.00|       3.41000     194387.05|       3.25000      185266.25
  Solid Sodding (Bermuda)                 |                            |                            |
1850 656A000                  43.000  ACRE|     450.00000      19350.00|     341.25000      14673.75|     325.00000       13975.00
  Mulching, Class A, Type 1               |                            |                            |
1860 658A001                  51.000  ACRE|    1100.00000      56100.00|    1029.00000      52479.00|     980.00000       49980.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1870 659A000                5000.000  SQYD|       1.50000       7500.00|       2.00000      10000.00|       1.90000        9500.00
  Erosion Control Netting, Class A        |                            |                            |
1880 659A002                 200.000  SQYD|       4.50000        900.00|       5.78000       1156.00|       5.50000        1100.00
  Erosion Control Netting, Class C1       |                            |                            |
1890 665A000                 100.000  ACRE|     300.00000      30000.00|     367.50000      36750.00|     350.00000       35000.00
  Temporary Seeding                       |                            |                            |
1900 665B000                 100.000  ACRE|     400.00000      40000.00|     367.50000      36750.00|     350.00000       35000.00
  Temporary Mulching                      |                            |                            |
1910 665C000                 750.000  LF  |      12.00000       9000.00|       5.25000       3937.50|      25.00000       18750.00
  15" Temporary Pipe                      |                            |                            |
1920 665F000                3424.000  EACH|       6.00000      20544.00|       5.25000      17976.00|      10.00000       34240.00
  Hay Bales                               |                            |                            |
1930 665G000                 100.000  EACH|       5.00000        500.00|       3.15000        315.00|       9.00000         900.00
  Sand Bags                               |                            |                            |
1940 665I000                1624.000  TON |      18.50000      30044.00|      23.10000      37514.40|      20.00000       32480.00
  Temporary Riprap, Class 2               |                            |                            |
1950 665J000               67160.000  LF  |       3.00000     201480.00|       3.41000     229015.60|       2.80000      188048.00
  Silt Fence, Type A                      |                            |                            |
1960 665K000                 650.000  CUYD|       5.00000       3250.00|       6.30000       4095.00|      15.00000        9750.00
  Drainage Sump Excavation                |                            |                            |
1970 665L000                 280.000  LF  |      30.00000       8400.00|      42.41000      11874.80|      10.00000        2800.00
  Floating Basin Boom                     |                            |                            |
1980 666A001                  94.000  ACRE|       0.01000          0.94|      31.50000       2961.00|      30.00000        2820.00
  Pest Control Treatment                  |                            |                            |
1990 680A000                          LUMP|  128500.00000     128500.00|  549675.00000     549675.00|  300000.00000      300000.00
  Engineering Controls                    |                            |                            |
2000 701A016                1000.000  LF  |       3.31000       3310.00|       3.48000       3480.00|       3.31000        3310.00
  Dotted, Class 3W, Type A (6" Wide)      |                            |                            |
2010 701C000                  30.000  MILE|     320.00000       9600.00|     336.00000      10080.00|     320.00000        9600.00
  Broken Temporary Traffic Stripe         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2020 701C001                  48.000  MILE|     340.00000      16320.00|     357.00000      17136.00|     340.00000       16320.00
  Solid Temporary Traffic Stripe          |                            |                            |
2030 701D007                   2.000  MILE|    1500.00000       3000.00|    1575.00000       3150.00|    1500.00000        3000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
2040 701D008                   1.000  MILE|    1500.00000       1500.00|    1575.00000       1575.00|    1500.00000        1500.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
2050 701D014                   4.000  MILE|    1300.00000       5200.00|    1365.00000       5460.00|    1300.00000        5200.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
2060 701D015                   2.000  MILE|    1300.00000       2600.00|    1365.00000       2730.00|    1300.00000        2600.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
2070 701E003                1000.000  LF  |       1.35000       1350.00|       1.42000       1420.00|       1.35000        1350.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
2080 701G121                 820.000  LF  |       1.50000       1230.00|       1.58000       1295.60|       1.50000        1230.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
2090 701G125                 820.000  LF  |       3.50000       2870.00|       3.68000       3017.60|       3.50000        2870.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
2100 701G133                 820.000  LF  |       3.50000       2870.00|       3.68000       3017.60|       3.50000        2870.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
2110 701H002                1000.000  LF  |       0.30000        300.00|       0.32000        320.00|       0.30000         300.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
2120 702A040                  16.000  MILE|    1980.00000      31680.00|    2079.00000      33264.00|    1980.00000       31680.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
2130 702A041                  20.000  MILE|    3950.00000      79000.00|    4147.50000      82950.00|    3950.00000       79000.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
2140 702A043                  18.000  MILE|    3950.00000      71100.00|    4147.50000      74655.00|    3950.00000       71100.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
2150 702B011               25501.000  LF  |       1.50000      38251.50|       1.58000      40291.58|       1.50000       38251.50
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
2160 703A002                8190.000  SQFT|       1.80000      14742.00|       1.89000      15479.10|       1.80000       14742.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
2170 703B002                2534.000  SQFT|       2.50000       6335.00|       2.63000       6664.42|       2.50000        6335.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2180 703D001                1849.000  SQFT|       1.00000       1849.00|       1.05000       1941.45|       1.00000        1849.00
  Temporary Traffic Control Markings      |                            |                            |
2190 705A012                 198.000  EACH|       4.00000        792.00|       4.20000        831.60|       4.00000         792.00
  Pavement Markers, Class C, Type 1-B     |                            |                            |
2200 705A023                 726.000  EACH|       4.00000       2904.00|       4.20000       3049.20|       4.00000        2904.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
2210 705A030                  40.000  EACH|       4.90000        196.00|       5.15000        206.00|       4.90000         196.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
2220 705A031                1030.000  EACH|       4.70000       4841.00|       4.94000       5088.20|       4.70000        4841.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
2230 705A032                 316.000  EACH|       4.70000       1485.20|       4.94000       1561.04|       4.70000        1485.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
2240 705A037                  26.000  EACH|       4.90000        127.40|       5.15000        133.90|       4.90000         127.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
2250 705A038                 158.000  EACH|       4.90000        774.20|       5.15000        813.70|       4.90000         774.20
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
2260 707B003                   2.000  EACH|     325.00000        650.00|     325.50000        651.00|     325.00000         650.00
  Type A Hazard Marker Installation       |                            |                            |
2270 710A115                 137.000  SQFT|      10.00000       1370.00|      21.16000       2898.92|      15.89000        2176.93
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
2280 710A126                 763.000  SQFT|      13.00000       9919.00|      22.05000      16824.15|      17.08000       13032.04
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
2290 710B001                 480.000  LF  |       4.50000       2160.00|       8.19000       3931.20|       6.24000        2995.20
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
2300 711A000                          LUMP|    1000.00000       1000.00|    1155.00000       1155.00|   21169.85000       21169.85
  Roadway Sign Relocation                 |                            |                            |
2310 713A000                  40.000  LF  |     110.00000       4400.00|     110.25000       4410.00|     170.13000        6805.20
  Permanent Barricades                    |                            |                            |
2320 740B000                1977.000  SQFT|       9.00000      17793.00|       7.61000      15044.97|      11.75000       23229.75
  Construction Signs                      |                            |                            |
2330 740D000                1058.000  EACH|      35.00000      37030.00|      56.70000      59988.60|      68.50000       72473.00
  Channelizing Drums                      |                            |                            |
2340 740E000                 118.000  EACH|       0.25000         29.50|      13.65000       1610.70|       6.00000         708.00
  Cones (36 Inches High)                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020628001                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14003              |(   2   ) 01018             |(   3  ) 13022
                                          |W. S. NEWELL, INC.          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2350 740F002                  92.000  EACH|     275.00000      25300.00|     162.75000      14973.00|     285.00000       26220.00
  Barricades, Type III                    |                            |                            |
2360 740I005                  48.000  EACH|     300.00000      14400.00|     945.00000      45360.00|    1850.00000       88800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
2370 740M001                 118.000  EACH|       0.25000         29.50|       8.40000        991.20|       3.00000         354.00
  Ballast For Cone                        |                            |                            |
2380 741C010                   2.000  EACH|    3000.00000       6000.00|    4935.00000       9870.00|    6000.00000       12000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2390 999 000                5000.000  HOUR|       0.80000       4000.00|       0.80000       4000.00|       0.80000        4000.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 15,999,993.17|             $ 16,896,314.35|              $ 17,886,852.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 15,999,993.17|             $ 16,896,314.35|              $ 17,886,852.60
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME : 06/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACNHF-I020(315)
     for constructing the Additional Lanes (Grade, Drainage,
     Pavement, Concrete Barrier and Traffic Counting Units) on
     I-20 from the end of the existing six lane (MP 140.23) to
     west of U.S.#411 (MP 143.96) in Leeds.  Length 3.722 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  7,759,103.90     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  7,999,593.28     103.0994%
     3   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  9,392,481.30     121.0511%
     4   01018          APAC-ALABAMA, INC.                                                     $  9,682,507.18     124.7890%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2  ) 04013              |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   25000.00000      25000.00|   70000.00000      70000.00|  638000.00000      638000.00
  Clearing & Grubbing (Approximately 29   |                            |                            |
  ACRES)                                  |                            |                            |
0020 206D000                 236.000  LF  |       5.00000       1180.00|      10.46000       2468.56|       5.00000        1180.00
  Removing Pipe                           |                            |                            |
0030 206D001                4064.000  LF  |       0.90000       3657.60|       0.99000       4023.36|       1.00000        4064.00
  Removing Guardrail                      |                            |                            |
0040 206D010                 502.000  LF  |      15.00000       7530.00|      11.01000       5527.02|       7.00000        3514.00
  Removing Safety Barrier                 |                            |                            |
0050 206E001                  43.000  EACH|     200.00000       8600.00|     627.73000      26992.39|     250.00000       10750.00
  Removing Inlets                         |                            |                            |
0060 206E002                   2.000  EACH|     200.00000        400.00|     627.73000       1255.46|     295.00000         590.00
  Removing Junction Boxes                 |                            |                            |
0070 206E008                  20.000  EACH|      92.50000       1850.00|     100.99000       2019.80|     102.00000        2040.00
  Removing Guardrail End Anchor (All Type |                            |                            |
0080 206E041                   3.000  EACH|     500.00000       1500.00|     927.98000       2783.94|     935.00000        2805.00
  Removing Impact Attenuators             |                            |                            |
0090 210A000               20544.000  CUYD|       4.50000      92448.00|       6.28000     129016.32|       5.00000      102720.00
  Unclassified Excavation                 |                            |                            |
0100 210D011                6141.000  CUYD|       6.00000      36846.00|      10.46000      64234.86|       8.00000       49128.00
  Borrow Excavation (A-4 or Better)       |                            |                            |
0110 214A000                8741.000  CUYD|       6.00000      52446.00|       5.23000      45715.43|       8.00000       69928.00
  Structure Excavation                    |                            |                            |
0120 214B001                3131.000  CUYD|      16.00000      50096.00|      16.74000      52412.94|      18.00000       56358.00
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                 197.000  RBST|     260.00000      51220.00|     186.20000      36681.40|     500.00000       98500.00
  Roadbed Processing                      |                            |                            |
0140 301A012               87995.000  SQYD|       4.34000     381898.30|       4.88000     429415.60|       5.00000      439975.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 327E000               19007.000  TON |      26.27000     499313.89|      28.19000     535807.33|      26.00000      494182.00
  Permeable Asphalt Treated Base          |                            |                            |
0160 401A043               87995.000  SQYD|       0.87000      76555.65|       0.85000      74795.75|       1.00000       87995.00
  Bituminous Treatment AE                 |                            |                            |
0170 405A000               24845.000  GAL |       0.70000      17391.50|       0.81000      20124.45|       0.50000       12422.50
  Tack Coat                               |                            |                            |
0180 408A051               21030.000  SQYD|       1.35000      28390.50|       1.71000      35961.30|       1.50000       31545.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 408A052                8416.000  SQYD|       1.50000      12624.00|       2.21000      18599.36|       2.00000       16832.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0200 408A056               11014.000  SQYD|       1.50000      16521.00|       4.35000      47910.90|       3.00000       33042.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 5.10" Thru 6.0" Thick)   |                            |                            |
0210 410B000                   1.000  EACH|    5000.00000       5000.00|    8050.00000       8050.00|    4500.00000        4500.00
  State Furnished Profilograph            |                            |                            |
0220 410H000                   1.000  EACH|  100000.00000     100000.00|   36500.00000      36500.00|  100000.00000      100000.00
  Material Remixing Device                |                            |                            |
0230 420A011                6657.000  TON |      45.18000     300763.26|      50.56000     336577.92|      47.00000      312879.00
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0240 423A002               15458.000  TON |      38.57000     596215.06|      41.27000     637951.66|      42.00000      649236.00
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0250 424A287               20013.000  TON |      34.00000     680442.00|      33.90000     678440.70|      36.00000      720468.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0260 424A288                3578.000  TON |      34.00000     121652.00|      32.12000     114925.36|      36.00000      128808.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1" Maximum     |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0270 424A361                4394.000  TON |      29.43000     129315.42|      33.94000     149132.36|      36.00000      158184.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0280 424B282               13392.000  TON |      28.02000     375243.84|      31.43000     420910.56|      33.00000      441936.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0290 424B286                 500.000  TON |      65.00000      32500.00|      44.98000      22490.00|      55.00000       27500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0300 424B582               14300.000  TON |      26.50000     378950.00|      29.13000     416559.00|      33.00000      471900.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 424C281               15400.000  TON |      26.50000     408100.00|      29.30000     451220.00|      35.00000      539000.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0320 428C000               69482.000  LF  |       0.20000      13896.40|       0.15000      10422.30|       0.15000       10422.30
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0330 530A002               10389.000  LF  |      22.54000     234168.06|      24.06000     249959.34|      19.00000      197391.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0340 530A007                 197.000  LF  |      93.45000      18409.65|     125.55000      24733.35|      70.00000       13790.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0350 530A828                  36.000  LF  |      82.00000       2952.00|      62.77000       2259.72|      19.00000         684.00
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
  (Extension)                             |                            |                            |
0360 600A000                          LUMP|  571543.00000     571543.00|  247000.00000     247000.00|  740000.00000      740000.00
  Mobilization                            |                            |                            |
0370 605A001               10014.000  LF  |       5.65000      56579.10|       4.33000      43360.62|       5.00000       50070.00
  Pavement Edge Drain                     |                            |                            |
0380 605A004               19565.000  LF  |       7.45000     145759.25|       6.34000     124042.10|       6.50000      127172.50
  Pavement Median Drain                   |                            |                            |
0390 605B000                   1.000  EACH|     355.00000        355.00|     329.27000        329.27|     300.00000         300.00
  Special Underdrain Outlet, Type A       |                            |                            |
0400 605B001                 140.000  EACH|     295.00000      41300.00|     301.83000      42256.20|     300.00000       42000.00
  Special Underdrain Outlet, Type B       |                            |                            |
0410 621A004                   8.000  EACH|    3500.00000      28000.00|    3201.41000      25611.28|    1300.00000       10400.00
  Junction Boxes, Type 4                  |                            |                            |
0420 621B004                   8.000  EACH|     500.00000       4000.00|     470.80000       3766.40|     600.00000        4800.00
  Junction Box Units, Type 4              |                            |                            |
0430 621C064                   1.000  EACH|    3500.00000       3500.00|    3243.26000       3243.26|    4000.00000        4000.00
  Inlets, Type E3 (Special)               |                            |                            |
0440 621C069                   1.000  EACH|    2850.00000       2850.00|    3243.26000       3243.26|    3000.00000        3000.00
  Inlets, Type E3                         |                            |                            |
0450 621C070                  89.000  EACH|    4500.00000     400500.00|    4864.90000     432976.10|    4500.00000      400500.00
  Inlets, Type E4                         |                            |                            |
0460 621C139                   4.000  EACH|    4500.00000      18000.00|    5231.07000      20924.28|    5100.00000       20400.00
  Inlets,Type E4(Special)                 |                            |                            |
0470 621D046                   1.000  EACH|     400.00000        400.00|     627.73000        627.73|     550.00000         550.00
  Inlet Units, Type E3                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 621D047                  93.000  EACH|     500.00000      46500.00|     627.73000      58378.89|     520.00000       48360.00
  Inlet Units, Type E4                    |                            |                            |
0490 629A055                  15.000  LF  |     455.00000       6825.00|     137.92000       2068.80|     495.00000        7425.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  TES (Modified)                          |                            |                            |
0500 629A057                9004.000  LF  |      33.00000     297132.00|      41.93000     377537.72|      38.00000      342152.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54                                   |                            |                            |
0510 629A058               10281.000  LF  |      55.00000     565455.00|      56.27000     578511.87|      55.00000      565455.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(SE)                               |                            |                            |
0520 629A059                 291.000  LF  |     110.00000      32010.00|     110.34000      32108.94|     110.00000       32010.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(PP)                               |                            |                            |
0530 629A072                  27.000  LF  |      85.00000       2295.00|     104.82000       2830.14|      85.00000        2295.00
  Concrete Median or Safety Barrier, Type |                            |                            |
  GS-54-PP (Special)                      |                            |                            |
0540 630A033                4757.000  LF  |       9.80000      46618.60|      10.70000      50899.90|      11.00000       52327.00
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0550 630C001                   8.000  EACH|     600.00000       4800.00|     655.04000       5240.32|     660.00000        5280.00
  Guardrail End Anchor, Type 8            |                            |                            |
0560 630C003                   4.000  EACH|     975.00000       3900.00|    1064.44000       4257.76|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0570 630C050                  10.000  EACH|    1280.00000      12800.00|    1397.42000      13974.20|    1410.00000       14100.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0580 631C001                1870.000  LF  |       8.50000      15895.00|       9.28000      17353.60|      10.00000       18700.00
  Steel Beam Guardrail Class A, Type 2    |                            |                            |
  Reset                                   |                            |                            |
0590 631E001                   1.000  EACH|     400.00000        400.00|     436.69000        436.69|     440.00000         440.00
  Guardrail End Anchor Type 8, Reset      |                            |                            |
0600 631E011                   1.000  EACH|     400.00000        400.00|     436.69000        436.69|     440.00000         440.00
  Guardrail End Anchor, Type 20 Series,   |                            |                            |
  Reset                                   |                            |                            |
0610 650A000                5765.000  CUYD|       6.00000      34590.00|       7.00000      40355.00|       6.00000       34590.00
  Topsoil                                 |                            |                            |
0620 652A050                   8.000  ACRE|     525.00000       4200.00|     579.26000       4634.08|     600.00000        4800.00
  Seeding (Mix 1A)                        |                            |                            |
0630 652A053                   3.000  ACRE|     525.00000       1575.00|     579.26000       1737.78|     600.00000        1800.00
  Seeding (Mix 1E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 656A000                   8.000  ACRE|     525.00000       4200.00|     579.26000       4634.08|     500.00000        4000.00
  Mulching, Class A, Type 1               |                            |                            |
0650 656A001                   3.000  ACRE|     840.00000       2520.00|     926.82000       2780.46|     600.00000        1800.00
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                1000.000  SQYD|       2.00000       2000.00|       2.21000       2210.00|       2.00000        2000.00
  Erosion Control Netting, Class A        |                            |                            |
0670 659A001                1000.000  SQYD|       2.00000       2000.00|       2.21000       2210.00|       2.00000        2000.00
  Erosion Control Netting, Class B        |                            |                            |
0680 665F000                1376.000  EACH|       5.00000       6880.00|       5.23000       7196.48|       4.00000        5504.00
  Hay Bales                               |                            |                            |
0690 665J000               10041.000  LF  |       4.00000      40164.00|       3.14000      31528.74|       3.00000       30123.00
  Silt Fence, Type A                      |                            |                            |
0700 666A001                  11.000  ACRE|      10.00000        110.00|      11.03000        121.33|      50.00000         550.00
  Pest Control Treatment                  |                            |                            |
0710 680A000                          LUMP|   75000.00000      75000.00|  100000.00000     100000.00|  300000.00000      300000.00
  Engineering Controls                    |                            |                            |
0720 701C000                  31.000  MILE|     600.00000      18600.00|     658.53000      20414.43|     600.00000       18600.00
  Broken Temporary Traffic Stripe         |                            |                            |
0730 701C001                  54.000  MILE|     600.00000      32400.00|     658.53000      35560.62|     600.00000       32400.00
  Solid Temporary Traffic Stripe          |                            |                            |
0740 701C006                   4.000  MILE|    6000.00000      24000.00|    6585.26000      26341.04|    6000.00000       24000.00
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0750 701D007                   8.000  MILE|    1500.00000      12000.00|    1646.32000      13170.56|    1500.00000       12000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0760 701D009                   4.000  MILE|    1000.00000       4000.00|    1097.54000       4390.16|    1000.00000        4000.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0770 702A040                  15.000  MILE|    1975.00000      29625.00|    2167.66000      32514.90|    1975.00000       29625.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0780 702A041                   8.000  MILE|    4300.00000      34400.00|    4719.44000      37755.52|    4300.00000       34400.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0790 702A043                   8.000  MILE|    4300.00000      34400.00|    4719.44000      37755.52|    4300.00000       34400.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0800 702B011                2730.000  LF  |       1.90000       5187.00|       2.09000       5705.70|       2.00000        5460.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0810 703A002                5580.000  SQFT|       1.80000      10044.00|       1.97000      10992.60|       2.00000       11160.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 703C000                  28.000  SQFT|       5.00000        140.00|       5.49000        153.72|       5.00000         140.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
0830 703C003                  78.000  SQFT|       5.00000        390.00|       5.49000        428.22|       5.00000         390.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Tape)              |                            |                            |
0840 703D000                  45.000  SQFT|      10.00000        450.00|      10.98000        494.10|      10.00000         450.00
  Temporary Traffic Control Markings(Tape |                            |                            |
0850 703D002                 800.000  SQFT|       1.30000       1040.00|       1.43000       1144.00|       2.00000        1600.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0860 703E000                  33.000  SQFT|       1.30000         42.90|       1.43000         47.19|       2.00000          66.00
  Temporary Traffic Control Legends (Tape |                            |                            |
0870 705A011                6005.000  EACH|       4.00000      24020.00|       4.39000      26361.95|       4.00000       24020.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0880 705A012                1526.000  EACH|       4.00000       6104.00|       4.39000       6699.14|       4.00000        6104.00
  Pavement Markers, Class C, Type 1-B     |                            |                            |
0890 705A022                 134.000  EACH|       4.00000        536.00|       4.39000        588.26|       4.00000         536.00
  Pavement Markers, Class C, Type 2-C     |                            |                            |
0900 705A030                 536.000  EACH|       5.25000       2814.00|       5.76000       3087.36|       5.25000        2814.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0910 705A031                1710.000  EACH|       5.00000       8550.00|       5.49000       9387.90|       5.00000        8550.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0920 705A032                 614.000  EACH|       5.00000       3070.00|       5.49000       3370.86|       5.00000        3070.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0930 710A115                 266.000  SQFT|      23.00000       6118.00|      25.11000       6679.26|      16.00000        4256.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0940 710A143                  15.000  SQFT|      40.00000        600.00|      43.67000        655.05|      25.00000         375.00
  Cl. 2A, Alum. Multi Flat Sign Panels 0. |                            |                            |
  125" Thick Or Steel Multi Flat Sign     |                            |                            |
  Panels 12 Ga(Ty. III,IV,VII Or VIII     |                            |                            |
  Bckgd)                                  |                            |                            |
0950 710B001                  78.000  LF  |       7.50000        585.00|       8.19000        638.82|       7.00000         546.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0960 721A000                   1.000  EACH|    2100.00000       2100.00|    2292.65000       2292.65|    3000.00000        3000.00
  Vehicular Impact Attenuator Relocation  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 07003
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0970 731A001                   2.000  EACH|    8200.00000      16400.00|    8231.58000      16463.16|   35000.00000       70000.00
  Traffic Counting Units, Type B          |                            |                            |
0980 740B000                3339.000  SQFT|       8.48000      28314.72|       8.42000      28114.38|       8.00000       26712.00
  Construction Signs                      |                            |                            |
0990 740C000                 345.000  SQFT|      10.60000       3657.00|       8.42000       2904.90|       9.00000        3105.00
  Special Construction Signs              |                            |                            |
1000 740D000                1650.000  EACH|      58.30000      96195.00|      61.56000     101574.00|      70.00000      115500.00
  Channelizing Drums                      |                            |                            |
1010 740E000                 210.000  EACH|      12.00000       2520.00|      11.03000       2316.30|      11.00000        2310.00
  Cones (36 Inches High)                  |                            |                            |
1020 740F002                   4.000  EACH|     190.80000        763.20|     174.21000        696.84|     200.00000         800.00
  Barricades, Type III                    |                            |                            |
1030 740I005                   2.000  EACH|     901.00000       1802.00|     435.53000        871.06|     600.00000        1200.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1040 740L004                 790.000  EACH|      63.60000      50244.00|      81.30000      64227.00|      40.00000       31600.00
  Vertical Panel Type II, Single-Sided    |                            |                            |
1050 740M001                 210.000  EACH|       6.00000       1260.00|       6.97000       1463.70|       8.00000        1680.00
  Ballast For Cone                        |                            |                            |
1060 741C010                   2.000  EACH|    2000.00000       4000.00|    4065.00000       8130.00|    5000.00000       10000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1070 742A001                   3.000  EACH|   15000.00000      45000.00|    9300.00000      27900.00|   16000.00000       48000.00
  Portable Changeable Message Sign, Type  |                            |                            |
1080 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  7,759,103.90|             $  7,999,593.28|              $  9,392,481.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,759,103.90|             $  7,999,593.28|              $  9,392,481.30
====================================================================================================================================
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     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   37625.00000      37625.00|                            |
  Clearing & Grubbing (Approximately 29   |                            |                            |
  ACRES)                                  |                            |                            |
0020 206D000                 236.000  LF  |       6.45000       1522.20|                            |
  Removing Pipe                           |                            |                            |
0030 206D001                4064.000  LF  |       0.54000       2194.56|                            |
  Removing Guardrail                      |                            |                            |
0040 206D010                 502.000  LF  |      80.62000      40471.24|                            |
  Removing Safety Barrier                 |                            |                            |
0050 206E001                  43.000  EACH|     806.25000      34668.75|                            |
  Removing Inlets                         |                            |                            |
0060 206E002                   2.000  EACH|     806.25000       1612.50|                            |
  Removing Junction Boxes                 |                            |                            |
0070 206E008                  20.000  EACH|      53.75000       1075.00|                            |
  Removing Guardrail End Anchor (All Type |                            |                            |
0080 206E041                   3.000  EACH|     107.50000        322.50|                            |
  Removing Impact Attenuators             |                            |                            |
0090 210A000               20544.000  CUYD|       6.45000     132508.80|                            |
  Unclassified Excavation                 |                            |                            |
0100 210D011                6141.000  CUYD|      16.00000      98256.00|                            |
  Borrow Excavation (A-4 or Better)       |                            |                            |
0110 214A000                8741.000  CUYD|       6.45000      56379.45|                            |
  Structure Excavation                    |                            |                            |
0120 214B001                3131.000  CUYD|      34.40000     107706.40|                            |
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                 197.000  RBST|     337.90000      66566.30|                            |
  Roadbed Processing                      |                            |                            |
0140 301A012               87995.000  SQYD|       5.40000     475173.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 327E000               19007.000  TON |      31.52000     599100.64|                            |
  Permeable Asphalt Treated Base          |                            |                            |
0160 401A043               87995.000  SQYD|       0.95000      83595.25|                            |
  Bituminous Treatment AE                 |                            |                            |
0170 405A000               24845.000  GAL |       1.30000      32298.50|                            |
  Tack Coat                               |                            |                            |
0180 408A051               21030.000  SQYD|       5.51000     115875.30|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 408A052                8416.000  SQYD|       2.62000      22049.92|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0200 408A056               11014.000  SQYD|       4.43000      48792.02|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 5.10" Thru 6.0" Thick)   |                            |                            |
0210 410B000                   1.000  EACH|     975.00000        975.00|                            |
  State Furnished Profilograph            |                            |                            |
0220 410H000                   1.000  EACH|   75000.00000      75000.00|                            |
  Material Remixing Device                |                            |                            |
0230 420A011                6657.000  TON |      60.84000     405011.88|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0240 423A002               15458.000  TON |      49.34000     762697.72|                            |
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0250 424A287               20013.000  TON |      47.78000     956221.14|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0260 424A288                3578.000  TON |      46.31000     165697.18|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1" Maximum     |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0270 424A361                4394.000  TON |      39.46000     173387.24|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0280 424B282               13392.000  TON |      36.83000     493227.36|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0290 424B286                 500.000  TON |      79.31000      39655.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0300 424B582               14300.000  TON |      33.18000     474474.00|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 424C281               15400.000  TON |      33.37000     513898.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0320 428C000               69482.000  LF  |       0.14000       9727.48|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0330 530A002               10389.000  LF  |      35.47000     368497.83|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0340 530A007                 197.000  LF  |     107.50000      21177.50|                            |
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0350 530A828                  36.000  LF  |      26.87000        967.32|                            |
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
  (Extension)                             |                            |                            |
0360 600A000                          LUMP|  355000.00000     355000.00|                            |
  Mobilization                            |                            |                            |
0370 605A001               10014.000  LF  |       6.45000      64590.30|                            |
  Pavement Edge Drain                     |                            |                            |
0380 605A004               19565.000  LF  |      10.75000     210323.75|                            |
  Pavement Median Drain                   |                            |                            |
0390 605B000                   1.000  EACH|     413.88000        413.88|                            |
  Special Underdrain Outlet, Type A       |                            |                            |
0400 605B001                 140.000  EACH|     301.00000      42140.00|                            |
  Special Underdrain Outlet, Type B       |                            |                            |
0410 621A004                   8.000  EACH|    4300.00000      34400.00|                            |
  Junction Boxes, Type 4                  |                            |                            |
0420 621B004                   8.000  EACH|     860.00000       6880.00|                            |
  Junction Box Units, Type 4              |                            |                            |
0430 621C064                   1.000  EACH|    4300.00000       4300.00|                            |
  Inlets, Type E3 (Special)               |                            |                            |
0440 621C069                   1.000  EACH|    3225.00000       3225.00|                            |
  Inlets, Type E3                         |                            |                            |
0450 621C070                  89.000  EACH|    4568.75000     406618.75|                            |
  Inlets, Type E4                         |                            |                            |
0460 621C139                   4.000  EACH|    5375.00000      21500.00|                            |
  Inlets,Type E4(Special)                 |                            |                            |
0470 621D046                   1.000  EACH|     806.25000        806.25|                            |
  Inlet Units, Type E3                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 621D047                  93.000  EACH|     806.25000      74981.25|                            |
  Inlet Units, Type E4                    |                            |                            |
0490 629A055                  15.000  LF  |     107.50000       1612.50|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  TES (Modified)                          |                            |                            |
0500 629A057                9004.000  LF  |      40.85000     367813.40|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54                                   |                            |                            |
0510 629A058               10281.000  LF  |      54.83000     563707.23|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(SE)                               |                            |                            |
0520 629A059                 291.000  LF  |     161.25000      46923.75|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(PP)                               |                            |                            |
0530 629A072                  27.000  LF  |     215.00000       5805.00|                            |
  Concrete Median or Safety Barrier, Type |                            |                            |
  GS-54-PP (Special)                      |                            |                            |
0540 630A033                4757.000  LF  |      12.90000      61365.30|                            |
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0550 630C001                   8.000  EACH|     645.00000       5160.00|                            |
  Guardrail End Anchor, Type 8            |                            |                            |
0560 630C003                   4.000  EACH|    1021.25000       4085.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0570 630C050                  10.000  EACH|    1720.00000      17200.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0580 631C001                1870.000  LF  |       3.23000       6040.10|                            |
  Steel Beam Guardrail Class A, Type 2    |                            |                            |
  Reset                                   |                            |                            |
0590 631E001                   1.000  EACH|     322.50000        322.50|                            |
  Guardrail End Anchor Type 8, Reset      |                            |                            |
0600 631E011                   1.000  EACH|     430.00000        430.00|                            |
  Guardrail End Anchor, Type 20 Series,   |                            |                            |
  Reset                                   |                            |                            |
0610 650A000                5765.000  CUYD|      15.40000      88781.00|                            |
  Topsoil                                 |                            |                            |
0620 652A050                   8.000  ACRE|     645.00000       5160.00|                            |
  Seeding (Mix 1A)                        |                            |                            |
0630 652A053                   3.000  ACRE|     645.00000       1935.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 656A000                   8.000  ACRE|     537.50000       4300.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0650 656A001                   3.000  ACRE|     645.00000       1935.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                1000.000  SQYD|       2.15000       2150.00|                            |
  Erosion Control Netting, Class A        |                            |                            |
0670 659A001                1000.000  SQYD|       2.15000       2150.00|                            |
  Erosion Control Netting, Class B        |                            |                            |
0680 665F000                1376.000  EACH|      14.00000      19264.00|                            |
  Hay Bales                               |                            |                            |
0690 665J000               10041.000  LF  |       4.05000      40666.05|                            |
  Silt Fence, Type A                      |                            |                            |
0700 666A001                  11.000  ACRE|      53.75000        591.25|                            |
  Pest Control Treatment                  |                            |                            |
0710 680A000                          LUMP|  223750.00000     223750.00|                            |
  Engineering Controls                    |                            |                            |
0720 701C000                  31.000  MILE|     645.00000      19995.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0730 701C001                  54.000  MILE|     645.00000      34830.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0740 701C006                   4.000  MILE|    6450.00000      25800.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0750 701D007                   8.000  MILE|    1612.50000      12900.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0760 701D009                   4.000  MILE|    1075.00000       4300.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0770 702A040                  15.000  MILE|    2123.13000      31846.95|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0780 702A041                   8.000  MILE|    4622.50000      36980.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0790 702A043                   8.000  MILE|    4622.50000      36980.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0800 702B011                2730.000  LF  |       2.04000       5569.20|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0810 703A002                5580.000  SQFT|       1.94000      10825.20|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 703C000                  28.000  SQFT|       5.38000        150.64|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
0830 703C003                  78.000  SQFT|       5.38000        419.64|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Tape)              |                            |                            |
0840 703D000                  45.000  SQFT|      10.75000        483.75|                            |
  Temporary Traffic Control Markings(Tape |                            |                            |
0850 703D002                 800.000  SQFT|       1.40000       1120.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0860 703E000                  33.000  SQFT|       1.40000         46.20|                            |
  Temporary Traffic Control Legends (Tape |                            |                            |
0870 705A011                6005.000  EACH|       4.30000      25821.50|                            |
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0880 705A012                1526.000  EACH|       4.30000       6561.80|                            |
  Pavement Markers, Class C, Type 1-B     |                            |                            |
0890 705A022                 134.000  EACH|       4.30000        576.20|                            |
  Pavement Markers, Class C, Type 2-C     |                            |                            |
0900 705A030                 536.000  EACH|       5.64000       3023.04|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0910 705A031                1710.000  EACH|       5.37000       9182.70|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0920 705A032                 614.000  EACH|       5.37000       3297.18|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0930 710A115                 266.000  SQFT|      37.62000      10006.92|                            |
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0940 710A143                  15.000  SQFT|      48.38000        725.70|                            |
  Cl. 2A, Alum. Multi Flat Sign Panels 0. |                            |                            |
  125" Thick Or Steel Multi Flat Sign     |                            |                            |
  Panels 12 Ga(Ty. III,IV,VII Or VIII     |                            |                            |
  Bckgd)                                  |                            |                            |
0950 710B001                  78.000  LF  |       8.60000        670.80|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0960 721A000                   1.000  EACH|    3225.00000       3225.00|                            |
  Vehicular Impact Attenuator Relocation  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020628003                  COUNTIES : JEFFERSON       ST. CLAIR
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0970 731A001                   2.000  EACH|    8062.50000      16125.00|                            |
  Traffic Counting Units, Type B          |                            |                            |
0980 740B000                3339.000  SQFT|       8.27000      27613.53|                            |
  Construction Signs                      |                            |                            |
0990 740C000                 345.000  SQFT|       9.41000       3246.45|                            |
  Special Construction Signs              |                            |                            |
1000 740D000                1650.000  EACH|      62.08000     102432.00|                            |
  Channelizing Drums                      |                            |                            |
1010 740E000                 210.000  EACH|      18.28000       3838.80|                            |
  Cones (36 Inches High)                  |                            |                            |
1020 740F002                   4.000  EACH|     176.62000        706.48|                            |
  Barricades, Type III                    |                            |                            |
1030 740I005                   2.000  EACH|     859.28000       1718.56|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
1040 740L004                 790.000  EACH|      84.32000      66612.80|                            |
  Vertical Panel Type II, Single-Sided    |                            |                            |
1050 740M001                 210.000  EACH|       8.79000       1845.90|                            |
  Ballast For Cone                        |                            |                            |
1060 741C010                   2.000  EACH|    6837.00000      13674.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1070 742A001                   3.000  EACH|   13674.00000      41022.00|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
1080 999 000                4500.000  HOUR|       0.80000       3600.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  9,682,507.18|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,682,507.18|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 004                     CONTRACT ID : 20020628004                  COUNTIES : TUSCALOOSA      JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                TUSCALOOSA                                      PROJECT(S) : ACNHF-I059(314)
     for constructing the Additional Lanes (Grade, Drainage,
     Pavement and Signing) on I-59/I-20 from the S.R.#5 (U.S.#11)
     Interchange south of Lakeview to just east of the Jefferson
     County Line.  Length 4.183 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $ 11,658,046.69     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020628004                  COUNTIES : TUSCALOOSA      JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(      )                    |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|  306000.00000     306000.00|                            |
  Clearing & Grubbing (Approximately 68   |                            |                            |
  Acres)                                  |                            |                            |
0020 201C000                          LUMP|  102000.00000     102000.00|                            |
  Clearing                                |                            |                            |
0030 206C003                8027.000  SQYD|       3.06000      24562.62|                            |
  Removing Concrete Flumes                |                            |                            |
0040 206D000                 933.000  LF  |       5.10000       4758.30|                            |
  Removing Pipe                           |                            |                            |
0050 206D001                7942.000  LF  |       1.12000       8895.04|                            |
  Removing Guardrail                      |                            |                            |
0060 206D011               10022.000  LF  |       3.06000      30667.32|                            |
  Removing Fence                          |                            |                            |
0070 206E000                  35.000  EACH|     765.00000      26775.00|                            |
  Removing Headwalls                      |                            |                            |
0080 206E001                  12.000  EACH|     765.00000       9180.00|                            |
  Removing Inlets                         |                            |                            |
0090 206E008                  34.000  EACH|      93.84000       3190.56|                            |
  Removing Guardrail End Anchor (All Type |                            |                            |
0100 210A000              330430.000  CUYD|       4.89000    1615802.70|                            |
  Unclassified Excavation                 |                            |                            |
0110 210C000                2692.000  CUYD|       7.14000      19220.88|                            |
  Muck Excavation                         |                            |                            |
0120 210F001                5208.000  TON |      16.32000      84994.56|                            |
  Borrow Excavation (Underwater           |                            |                            |
  Embankment)                             |                            |                            |
0130 214A000                2272.000  CUYD|       6.12000      13904.64|                            |
  Structure Excavation                    |                            |                            |
0140 214B001                 961.000  CUYD|      25.50000      24505.50|                            |
  Foundation Backfill, Commercial         |                            |                            |
0150 230A000                 383.000  RBST|     388.34000     148734.22|                            |
  Roadbed Processing                      |                            |                            |
0160 301A014              109388.000  SQYD|       6.42000     702270.96|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6.5" Compacted Thickness   |                            |                            |
0170 301E008                 300.000  TON |      22.96000       6888.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed                             |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020628004                  COUNTIES : TUSCALOOSA      JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 305B060                1000.000  TON |      22.60000      22600.00|                            |
  Crushed Aggregate, Section 825, Crusher |                            |                            |
  Run 1" Down                             |                            |                            |
0190 327E000               20751.000  TON |      31.46000     652826.46|                            |
  Permeable Asphalt Treated Base          |                            |                            |
0200 401A043               98137.000  SQYD|       0.83000      81453.71|                            |
  Bituminous Treatment AE                 |                            |                            |
0210 405A000               54727.000  GAL |       1.10000      60199.70|                            |
  Tack Coat                               |                            |                            |
0220 408A052              121240.000  SQYD|       1.38000     167311.20|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0230 410A002                   1.000  EACH|   32004.00000      32004.00|                            |
  Profilograph                            |                            |                            |
0240 410H000                   1.000  EACH|  107902.00000     107902.00|                            |
  Material Remixing Device                |                            |                            |
0250 420A011                9228.000  TON |      59.98000     553495.44|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0260 423A002               13270.000  TON |      52.14000     691897.80|                            |
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0270 423B000                8584.000  TON |      43.97000     377438.48|                            |
  Stone Matrix Asphalt Binder Layer, 1    |                            |                            |
  1/2" Maximum Aggregate Size             |                            |                            |
0280 424A287                 614.000  TON |      44.22000      27151.08|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0290 424A361                4902.000  TON |      38.67000     189560.34|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0300 424B286                 500.000  TON |      96.85000      48425.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0310 424B289                1223.000  TON |      41.95000      51304.85|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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0320 424B582               35312.000  TON |      36.45000    1287122.40|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0330 424B652                8822.000  TON |      33.32000     293949.04|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0340 424C281               18271.000  TON |      33.62000     614271.02|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0350 428C000               85726.000  LF  |       0.14000      12001.64|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0360 502A000               95166.000  LB  |       0.46000      43776.36|                            |
  Steel Reinforcement                     |                            |                            |
0370 524B011                 533.000  CUYD|     530.40000     282703.20|                            |
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0380 530A000                  93.000  LF  |      18.62000       1731.66|                            |
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0390 530A001                 315.000  LF  |      20.40000       6426.00|                            |
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0400 530A002                 160.000  LF  |      25.50000       4080.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0410 530A003                 185.000  LF  |      32.64000       6038.40|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0420 530A004                  59.000  LF  |      52.02000       3069.18|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0430 530A005                  28.000  LF  |      49.98000       1399.44|                            |
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0440 530A009                  25.000  LF  |     104.04000       2601.00|                            |
  66" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0450 530A100                 211.000  LF  |      22.44000       4734.84|                            |
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0460 530A101                  66.000  LF  |      22.44000       1481.04|                            |
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
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0470 530A103                  62.000  LF  |      44.88000       2782.56|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0480 530A104                  40.000  LF  |      43.86000       1754.40|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0490 530A106                  75.000  LF  |      58.14000       4360.50|                            |
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0500 530A107                  94.000  LF  |      91.80000       8629.20|                            |
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0510 530B008                 216.000  LF  |     107.10000      23133.60|                            |
  73" Span, 45" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0520 600A000                          LUMP|  678977.00000     678977.00|                            |
  Mobilization                            |                            |                            |
0530 603A002                   1.000  EACH|   22625.00000      22625.00|                            |
  Furnishing Type 3 Field Office          |                            |                            |
0540 605A002               46058.000  LF  |       3.45000     158900.10|                            |
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0550 605B000                  80.000  EACH|     244.80000      19584.00|                            |
  Special Underdrain Outlet, Type A       |                            |                            |
0560 606A000                 500.000  LF  |       7.14000       3570.00|                            |
  6" Underdrain Pipe                      |                            |                            |
0570 610C001                6966.000  TON |      20.40000     142106.40|                            |
  Loose Riprap, Class 2                   |                            |                            |
0580 610D003                5822.000  SQYD|       2.04000      11876.88|                            |
  Filter Blanket, Geotextile              |                            |                            |
0590 614A000                 426.000  CUYD|     198.90000      84731.40|                            |
  Slope Paving                            |                            |                            |
0600 619A001                   9.000  EACH|     586.50000       5278.50|                            |
  15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0610 619A002                  11.000  EACH|     612.00000       6732.00|                            |
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0620 619A003                   5.000  EACH|     663.00000       3315.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0630 619A004                   7.000  EACH|     765.00000       5355.00|                            |
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0640 619A006                   1.000  EACH|    1122.00000       1122.00|                            |
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0650 619A055                   2.000  EACH|    1020.00000       2040.00|                            |
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0660 619A057                   2.000  EACH|    1530.00000       3060.00|                            |
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
0670 619A058                   2.000  EACH|    2040.00000       4080.00|                            |
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
0680 619A060                   1.000  EACH|    2550.00000       2550.00|                            |
  66" Roadway Pipe End Treatment, Class 2 |                            |                            |
0690 619B073                   1.000  EACH|     612.00000        612.00|                            |
  73" Span, 45" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 2                      |                            |                            |
0700 620A000                   7.000  CUYD|     612.00000       4284.00|                            |
  Minor Structure Concrete                |                            |                            |
0710 621A004                   5.000  EACH|    4080.00000      20400.00|                            |
  Junction Boxes, Type 4                  |                            |                            |
0720 621A005                  23.000  EACH|    2244.00000      51612.00|                            |
  Junction Boxes, Type 1                  |                            |                            |
0730 621C004                   3.000  EACH|    3060.00000       9180.00|                            |
  Inlets, Type GH                         |                            |                            |
0740 629A034                 225.000  LF  |      61.20000      13770.00|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A                                      |                            |                            |
0750 630A001                5902.000  LF  |      10.10000      59610.20|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0760 630C001                  14.000  EACH|     561.00000       7854.00|                            |
  Guardrail End Anchor, Type 8            |                            |                            |
0770 630C003                   4.000  EACH|     994.50000       3978.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0780 630C050                   3.000  EACH|    1275.00000       3825.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0790 630C055                   4.000  EACH|     418.20000       1672.80|                            |
  Guardrail End Anchor, Type 2A (Retrofit |                            |                            |
0800 630C070                  21.000  EACH|    1275.00000      26775.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0810 634A002                 839.000  LF  |      12.75000      10697.25|                            |
  Industrial Fence, 6 Feet High           |                            |                            |
0820 635A001                9173.000  LF  |       5.61000      51460.53|                            |
  Woven Wire Fence (Metal Post)           |                            |                            |
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0830 635B001                   3.000  EACH|     306.00000        918.00|                            |
  Gate, 14 Feet Wide                      |                            |                            |
0840 650B000               31884.000  CUYD|       3.06000      97565.04|                            |
  Topsoil From Stockpiles                 |                            |                            |
0850 651B000                 108.000  TON |      40.80000       4406.40|                            |
  Agricultural Limestone                  |                            |                            |
0860 652A054                  34.000  ACRE|     510.00000      17340.00|                            |
  Seeding (Mix 2A)                        |                            |                            |
0870 652A056                   5.000  ACRE|     612.00000       3060.00|                            |
  Seeding (Mix 2E)                        |                            |                            |
0880 652B053                  15.000  ACRE|     510.00000       7650.00|                            |
  Temporary Seeding (Mix 2AT)             |                            |                            |
0890 652C000                  54.000  ACRE|      51.00000       2754.00|                            |
  Mowing                                  |                            |                            |
0900 652D054                  15.000  ACRE|     612.00000       9180.00|                            |
  Seeding In Stubble (Mix 2A)             |                            |                            |
0910 654A001                 550.000  SQYD|       5.10000       2805.00|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
0920 656A000                  49.000  ACRE|     408.00000      19992.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0930 656A001                   5.000  ACRE|     612.00000       3060.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0940 659A001                5323.000  SQYD|       2.04000      10858.92|                            |
  Erosion Control Netting, Class B        |                            |                            |
0950 659A010               56250.000  SQYD|       1.63000      91687.50|                            |
  Erosion Control Netting, Class A (Jute  |                            |                            |
  Netting)                                |                            |                            |
0960 665A000                  17.000  ACRE|     357.00000       6069.00|                            |
  Temporary Seeding                       |                            |                            |
0970 665B000                  17.000  ACRE|     357.00000       6069.00|                            |
  Temporary Mulching                      |                            |                            |
0980 665F000                 500.000  EACH|       5.10000       2550.00|                            |
  Hay Bales                               |                            |                            |
0990 665G000                 500.000  EACH|       1.53000        765.00|                            |
  Sand Bags                               |                            |                            |
1000 665I000                2700.000  TON |      20.40000      55080.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1010 665J000               23800.000  LF  |       3.27000      77826.00|                            |
  Silt Fence, Type A                      |                            |                            |
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1020 665K000                1720.000  CUYD|       6.53000      11231.60|                            |
  Drainage Sump Excavation                |                            |                            |
1030 665L000                1340.000  LF  |      25.50000      34170.00|                            |
  Floating Basin Boom                     |                            |                            |
1040 666A001                  54.000  ACRE|      40.80000       2203.20|                            |
  Pest Control Treatment                  |                            |                            |
1050 680A000                          LUMP|  271320.00000     271320.00|                            |
  Engineering Controls                    |                            |                            |
1060 701C000                  25.000  MILE|     346.80000       8670.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
1070 701C001                  29.000  MILE|     387.60000      11240.40|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
1080 701C006                   1.000  MILE|    6120.00000       6120.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
1090 701D007                  17.000  MILE|    1530.00000      26010.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1100 701D009                   1.000  MILE|    1020.00000       1020.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1110 701D014                   9.000  MILE|    1326.00000      11934.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1120 702A040                  17.000  MILE|    2014.50000      34246.50|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1130 702A041                  11.000  MILE|    4386.00000      48246.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1140 702A043                  10.000  MILE|    4386.00000      43860.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1150 702B011                2909.000  LF  |       1.84000       5352.56|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1160 703A002                1382.000  SQFT|       1.84000       2542.88|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1170 703D001                 150.000  SQFT|       1.33000        199.50|                            |
  Temporary Traffic Control Markings      |                            |                            |
1180 705A011                1950.000  EACH|       4.08000       7956.00|                            |
  Pavement Markers, Class C, Type 1-A     |                            |                            |
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1190 705A012                 200.000  EACH|       4.08000        816.00|                            |
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1200 705A030                 482.000  EACH|       5.00000       2410.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1210 705A031                1043.000  EACH|       4.79000       4995.97|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1220 705A032                 162.000  EACH|       4.79000        775.98|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1230 705A037                  25.000  EACH|       5.00000        125.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1240 709A000                   8.000  EACH|     229.50000       1836.00|                            |
  Milepost, Type A                        |                            |                            |
1250 710A115                 529.000  SQFT|      21.42000      11331.18|                            |
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1260 710A140                1583.000  SQFT|      26.52000      41981.16|                            |
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 0.125" Thick Or Steel Multiple   |                            |                            |
  Flat Sign Panels 12 Gauge(Ty. III       |                            |                            |
  Background)                             |                            |                            |
1270 710A141                 286.000  SQFT|      26.52000       7584.72|                            |
  Class 6, Aluminum Flat Sign Panels 0.   |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III Background)              |                            |                            |
1280 710B001                 484.000  LF  |       6.63000       3208.92|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1290 710B005                 156.000  LF  |      50.49000       7876.44|                            |
  Roadway Sign Post (S3 x 5.7 Steel Beam) |                            |                            |
1300 710B006                  66.000  LF  |      53.04000       3500.64|                            |
  Roadway Sign Post (S4 x 7.7 Steel Beam) |                            |                            |
1310 710B007                  42.000  LF  |      54.57000       2291.94|                            |
  Roadway Sign Post (W6 x 15 Steel Beam)  |                            |                            |
1320 710B011                 228.000  LF  |      54.57000      12441.96|                            |
  Roadway Sign Post (W6 x 12 Steel Beam)  |                            |                            |
1330 710C000                          LUMP|    6324.00000       6324.00|                            |
  Removal Of Existing Roadway Signs       |                            |                            |
1340 715A000                          LUMP|   16524.00000      16524.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey SBR Station 266+16) (OHC-1)      |                            |                            |
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1350 715A001                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey SBR Station 290+18) (OHC-2)      |                            |                            |
1360 715A002                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey SBR Station 314+55) (OHC-3)      |                            |                            |
1370 715A003                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey NBR Station 342+30) (OHC-4)      |                            |                            |
1380 715A004                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey NBR Station 366+70) (OHC-5)      |                            |                            |
1390 715A005                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey NBR Station 390+99) (OHC-6)      |                            |                            |
1400 715A006                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey SBR Station 422+01) (OHC-7)      |                            |                            |
1410 715A007                          LUMP|   15504.00000      15504.00|                            |
  Overhead Roadway Sign Structure (CL     |                            |                            |
  Survey SBR Station 446+10) (OHC-8)      |                            |                            |
1420 726A000                 700.000  LF  |      31.62000      22134.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1430 726A001                  20.000  LF  |      51.00000       1020.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1440 726D025                   2.000  EACH|    9690.00000      19380.00|                            |
  Portable Impact Attenuator(Assembly     |                            |                            |
  Unidirectional, TL-3)                   |                            |                            |
1450 731A001                   2.000  EACH|    7650.00000      15300.00|                            |
  Traffic Counting Units, Type B          |                            |                            |
1460 732A002                          LUMP|   76500.00000      76500.00|                            |
  Weigh-In-Motion/Classification Station  |                            |                            |
  (Weighpad Removal And Reinstallation)   |                            |                            |
1470 740B000                1807.000  SQFT|       8.11000      14654.77|                            |
  Construction Signs                      |                            |                            |
1480 740C000                  81.000  SQFT|       8.65000        700.65|                            |
  Special Construction Signs              |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 004 -11
                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020628004                  COUNTIES : TUSCALOOSA      JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1490 740D000                 550.000  EACH|      57.30000      31515.00|                            |
  Channelizing Drums                      |                            |                            |
1500 740E000                  20.000  EACH|      12.24000        244.80|                            |
  Cones (36 Inches High)                  |                            |                            |
1510 740F002                   2.000  EACH|     162.18000        324.36|                            |
  Barricades, Type III                    |                            |                            |
1520 740I005                   1.000  EACH|     432.48000        432.48|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
1530 740L004                 440.000  EACH|     105.96000      46622.40|                            |
  Vertical Panel Type II, Single-Sided    |                            |                            |
1540 740M001                  20.000  EACH|       7.70000        154.00|                            |
  Ballast For Cone                        |                            |                            |
1550 741C010                   1.000  EACH|    4324.80000       4324.80|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1560 742A001                   2.000  EACH|    9514.56000      19029.12|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
1570 999 000                4500.000  HOUR|       0.80000       3600.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 11,658,046.69|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 11,658,046.69|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 006                     CONTRACT ID : 20020628006                  COUNTIES : CLARKE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NHF-0101(561)
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#13 (U.S.#43) from MP 78.510 just north of Grove Hill
     to MP 82.510 just south of Fulton.  Length 4.000 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23011          HOSEA O. WEAVER & SONS, INC.                                           $  1,097,157.09     100.0000%
     2   13008          MOBILE ASPHALT COMPANY, LLC                                            $  1,252,682.65     114.1753%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020628006                  COUNTIES : CLARKE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 08

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2  ) 13008              |(      )
                                          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                   5.000  EACH|      64.57000        322.85|     131.50000        657.50|
  Mailbox Reset, Single                   |                            |                            |
0020 209A001                   1.000  EACH|      97.49000         97.49|     167.40000        167.40|
  Mailbox Reset, Double                   |                            |                            |
0030 305A000                2200.000  CUYD|       7.96000      17512.00|       8.40000      18480.00|
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0040 405A000                9773.000  GAL |       0.78000       7622.94|       0.90000       8795.70|
  Tack Coat                               |                            |                            |
0050 408A052               96859.000  SQYD|       0.52000      50366.68|       0.30000      29057.70|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0060 410C000                   1.000  EACH|    8785.47000       8785.47|    1116.80000       1116.80|
  Contractor Retained Profilograph        |                            |                            |
0070 424A281                8940.000  TON |      30.95000     276693.00|      39.50000     353130.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0080 424A287                 530.000  TON |      35.69000      18915.70|      38.10000      20193.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0090 424A361                3831.000  TON |      31.81000     121864.11|      39.35000     150749.85|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0100 424B281               11866.000  TON |      29.51000     350165.66|      36.20000     429549.20|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0110 424B285                1010.000  TON |      41.58000      41995.80|      36.60000      36966.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0120 424B289                1260.000  TON |      33.06000      41655.60|      35.30000      44478.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020628006                  COUNTIES : CLARKE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 08

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 13008             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 428B000              112660.000  LF  |       0.04000       4506.40|       0.05000       5633.00|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0140 430B000                 100.000  TON |      21.05000       2105.00|      22.05000       2205.00|
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0150 600A000                          LUMP|   15620.77000      15620.77|    9500.00000       9500.00|
  Mobilization                            |                            |                            |
0160 652A054                   7.000  ACRE|     571.33000       3999.31|     530.90000       3716.30|
  Seeding (Mix 2A)                        |                            |                            |
0170 656A000                   7.000  ACRE|     571.33000       3999.31|     503.55000       3524.85|
  Mulching, Class A, Type 1               |                            |                            |
0180 665F000                 150.000  EACH|       6.38000        957.00|       6.15000        922.50|
  Hay Bales                               |                            |                            |
0190 665J000                 500.000  LF  |       4.30000       2150.00|       3.50000       1750.00|
  Silt Fence, Type A                      |                            |                            |
0200 701C002                  17.000  MILE|     331.37000       5633.29|     273.65000       4652.05|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0210 701C003                   3.000  MILE|     354.22000       1062.66|     328.40000        985.20|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0220 702A040                   8.000  MILE|    2028.22000      16225.76|    2189.35000      17514.80|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0230 702A041                   8.000  MILE|    4336.39000      34691.12|    4378.70000      35029.60|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0240 702A042                   1.000  MILE|    2028.22000       2028.22|    2189.35000       2189.35|
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0250 702A043                   8.000  MILE|    4336.39000      34691.12|    4378.70000      35029.60|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0260 702B011                1595.000  LF  |       1.71000       2727.45|       1.75000       2791.25|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0270 703A002                6564.000  SQFT|       1.89000      12405.96|       1.80000      11815.20|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0280 703B002                 381.000  SQFT|       3.26000       1242.06|       2.20000        838.20|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0290 703D002                1204.000  SQFT|       0.91000       1095.64|       0.55000        662.20|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020628006                  COUNTIES : CLARKE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 08

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 13008             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 705A030                  37.000  EACH|       5.60000        207.20|       5.45000        201.65|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0310 705A031                 982.000  EACH|       5.37000       5273.34|       5.35000       5253.70|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0320 705A032                 204.000  EACH|       5.37000       1095.48|       5.35000       1091.40|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0330 705A037                  49.000  EACH|       5.60000        274.40|       5.45000        267.05|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0340 705A038                 160.000  EACH|       5.60000        896.00|       5.35000        856.00|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0350 740B000                 815.000  SQFT|       5.60000       4564.00|      10.80000       8802.00|
  Construction Signs                      |                            |                            |
0360 740E000                 100.000  EACH|      11.67000       1167.00|       9.50000        950.00|
  Cones (36 Inches High)                  |                            |                            |
0370 740M001                 100.000  EACH|       7.96000        796.00|       7.00000        700.00|
  Ballast For Cone                        |                            |                            |
0380 741C010                   2.000  EACH|     872.65000       1745.30|    1230.30000       2460.60|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  1,097,157.09|             $  1,252,682.65|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,097,157.09|             $  1,252,682.65|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :  225      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACHPP-HPP-0192 (3)
     for constructing the Grade, Drainage, Pavement, Signing and
     Signals on the Anniston East Bypass from north of Greenbrier
     Road to north of Choccolocco Road in Anniston.  Length 1.022
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $  4,681,805.24     100.0000%
     2   16048          WALKER PATTON COMPANY, INC.                                            $  4,694,472.86     100.2706%
     3   01018          APAC-ALABAMA, INC.                                                     $  4,766,306.96     101.8049%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23068              |(   2  ) 16048              |(   3  ) 01018
                                          |WAITES CONSTRUCTION COMPANY |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|   50000.00000      50000.00|  165000.00000     165000.00|   44454.23000       44454.23
  Clearing & Grubbing (Approximately 25   |                            |                            |
  ACRES)                                  |                            |                            |
0020 205A001                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0040 205A003                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0050 205A004                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0060 205A005                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0070 205A006                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0080 205A007                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0090 205A008                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 8A |                            |                            |
0100 205A009                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0110 205A010                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0120 205A011                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 205A012                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0140 205A013                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0150 205A014                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0160 205A015                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 13 |                            |                            |
0170 205A016                   1.000  EACH|    1500.00000       1500.00|   12500.00000      12500.00|     500.00000         500.00
  Removal Of Structures, Structure No. 14 |                            |                            |
0180 206B000                          LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    3123.41000        3123.41
  Removal Of Old Box Culvert, Station STA |                            |                            |
  0+58                                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 23068              |(   2   ) 16048             |(   3  ) 01018
                                          |WAITES CONSTRUCTION COMPANY |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 206C010                  91.000  SQYD|      25.00000       2275.00|       5.00000        455.00|       9.02000         820.82
  Removing Concrete Driveway              |                            |                            |
0200 206D000                2686.000  LF  |      10.00000      26860.00|       7.00000      18802.00|       3.77000       10126.22
  Removing Pipe                           |                            |                            |
0210 206D002                 970.000  LF  |       6.00000       5820.00|       2.50000       2425.00|       4.17000        4044.90
  Removing Curb                           |                            |                            |
0220 206D003                1026.000  LF  |       6.00000       6156.00|       2.50000       2565.00|       3.95000        4052.70
  Removing Curb And Gutter                |                            |                            |
0230 206D011                 709.000  LF  |       2.00000       1418.00|       0.75000        531.75|       1.43000        1013.87
  Removing Fence                          |                            |                            |
0240 206E000                  14.000  EACH|     175.00000       2450.00|     250.00000       3500.00|     259.44000        3632.16
  Removing Headwalls                      |                            |                            |
0250 206E001                  11.000  EACH|     150.00000       1650.00|     425.00000       4675.00|     552.58000        6078.38
  Removing Inlets                         |                            |                            |
0260 210A000               19356.000  CUYD|       3.00000      58068.00|       5.76000     111490.56|       6.43000      124459.08
  Unclassified Excavation                 |                            |                            |
0270 210D000               46393.000  CUYD|       6.50000     301554.50|       5.90000     273718.70|       7.56000      350731.08
  Borrow Excavation                       |                            |                            |
0280 214A000                8322.000  CUYD|      20.00000     166440.00|       5.00000      41610.00|       6.18000       51429.96
  Structure Excavation                    |                            |                            |
0290 214B001                2752.000  CUYD|      30.00000      82560.00|      21.10000      58067.20|      24.56000       67589.12
  Foundation Backfill, Commercial         |                            |                            |
0300 231B001                8341.000  TON |       9.25000      77154.25|       9.00000      75069.00|      16.88000      140796.08
  Roadbed Stabilizing Material, ALDOT #46 |                            |                            |
0310 301A008               29218.000  SQYD|       4.50000     131481.00|       7.15000     208908.70|       4.87000      142291.66
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 5" Compacted Thickness     |                            |                            |
0320 401A000               29218.000  SQYD|       0.48000      14024.64|       0.42000      12271.56|       0.39000       11395.02
  Bituminous Treatment A                  |                            |                            |
0330 401B100               17906.000  SQYD|       1.35000      24173.10|       1.25000      22382.50|       0.95000       17010.70
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0340 405A000                5885.000  GAL |       1.60000       9416.00|       1.50000       8827.50|       1.09000        6414.65
  Tack Coat                               |                            |                            |
0350 410A002                   1.000  EACH|   24000.00000      24000.00|   21250.00000      21250.00|   25678.68000       25678.68
  Profilograph                            |                            |                            |
0360 410H000                   1.000  EACH|   26000.00000      26000.00|   24610.00000      24610.00|   57506.88000       57506.88
  Material Remixing Device                |                            |                            |
0370 420A011                1785.000  TON |      55.00000      98175.00|      50.00000      89250.00|      51.02000       91070.70
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
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     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23068              |(   2   ) 16048             |(   3  ) 01018
                                          |WAITES CONSTRUCTION COMPANY |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0380 424A280                2398.000  TON |      44.00000     105512.00|      42.00000     100716.00|      37.61000       90188.78
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0390 424A286                 100.000  TON |      55.00000       5500.00|      50.00000       5000.00|      58.11000        5811.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0400 424B281                5188.000  TON |      34.50000     178986.00|      33.00000     171204.00|      35.08000      181995.04
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0410 424B581               19581.000  TON |      28.00000     548268.00|      27.00000     528687.00|      31.32000      613276.92
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0420 424B585                 750.000  TON |      68.00000      51000.00|      65.00000      48750.00|      63.35000       47512.50
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0430 424B589                5100.000  TON |      31.00000     158100.00|      30.00000     153000.00|      32.14000      163914.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0440 424C281                4706.000  TON |      28.50000     134121.00|      27.00000     127062.00|      32.59000      153368.54
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0450 430B012                 750.000  TON |      19.00000      14250.00|      15.50000      11625.00|      19.85000       14887.50
  Aggregate Surfacing (ALDOT #410 Or #467 |                            |                            |
0460 502A000               11646.000  LB  |       0.60000       6987.60|       0.48000       5590.08|       0.47000        5473.62
  Steel Reinforcement                     |                            |                            |
0470 524A010                  36.000  CUYD|     595.00000      21420.00|     336.25000      12105.00|     577.50000       20790.00
  Culvert Concrete                        |                            |                            |
0480 524A012                  43.000  CUYD|     675.00000      29025.00|     825.00000      35475.00|     635.25000       27315.75
  Culvert Concrete (Precast)              |                            |                            |
0490 529A010                 410.000  SQFT|      25.00000      10250.00|      35.00000      14350.00|      48.00000       19680.00
  Retaining Wall                          |                            |                            |
0500 530A002                1696.000  LF  |      22.00000      37312.00|      24.15000      40958.40|      26.45000       44859.20
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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0510 530A003                 224.000  LF  |      28.00000       6272.00|      43.91000       9835.84|      40.71000        9119.04
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A004                 216.000  LF  |      35.00000       7560.00|      54.20000      11707.20|      52.27000       11290.32
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0530 530A802                   9.000  LF  |      30.00000        270.00|      19.00000        171.00|      17.20000         154.80
  24" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0540 533A098                 303.000  LF  |      18.00000       5454.00|      23.13000       7008.39|      17.03000        5160.09
  18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0550 533A099                3627.000  LF  |      22.00000      79794.00|      24.15000      87592.05|      21.24000       77037.48
  24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0560 533A100                 920.000  LF  |      28.00000      25760.00|      43.91000      40397.20|      29.48000       27121.60
  30" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0570 533A101                 516.000  LF  |      35.00000      18060.00|      54.20000      27967.20|      38.67000       19953.72
  36" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0580 533A102                 590.000  LF  |      50.00000      29500.00|      66.46000      39211.40|      47.37000       27948.30
  42" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0590 535A001                 203.000  LF  |      20.00000       4060.00|      15.83000       3213.49|      17.80000        3613.40
  18" Side Drain Pipe                     |                            |                            |
0600 535A003                  26.000  LF  |      32.00000        832.00|      28.75000        747.50|      55.86000        1452.36
  30" Side Drain Pipe                     |                            |                            |
0610 600A000                          LUMP|  200000.00000     200000.00|  197225.00000     197225.00|  171176.03000      171176.03
  Mobilization                            |                            |                            |
0620 601A000                   1.000  EACH|   28000.00000      28000.00|    8000.00000       8000.00|   16245.62000       16245.62
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0630 602A000                 105.000  EACH|     120.00000      12600.00|     125.00000      13125.00|     179.18000       18813.90
  Right Of Way Markers                    |                            |                            |
0640 610C001                2360.000  TON |      26.00000      61360.00|      24.69000      58268.40|      28.46000       67165.60
  Loose Riprap, Class 2                   |                            |                            |
0650 610D000                2585.000  SQYD|       3.50000       9047.50|       2.05000       5299.25|       3.21000        8297.85
  Filter Blanket                          |                            |                            |
0660 618B000                  53.000  SQYD|     130.00000       6890.00|      26.00000       1378.00|      31.50000        1669.50
  Concrete Driveway, 4" Thick             |                            |                            |
0670 619A002                   2.000  EACH|     675.00000       1350.00|     450.00000        900.00|     625.91000        1251.82
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A003                   4.000  EACH|     825.00000       3300.00|     625.00000       2500.00|     731.84000        2927.36
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0690 619A004                   1.000  EACH|     900.00000        900.00|     687.00000        687.00|    1011.10000        1011.10
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
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0700 619A005                   1.000  EACH|    1050.00000       1050.00|     750.00000        750.00|     879.50000         879.50
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0710 619A006                   2.000  EACH|    1300.00000       2600.00|     900.00000       1800.00|    1694.79000        3389.58
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0720 619A101                  16.000  EACH|     675.00000      10800.00|     450.00000       7200.00|     770.36000       12325.76
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0730 619A103                   2.000  EACH|     975.00000       1950.00|     687.00000       1374.00|    1251.83000        2503.66
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0740 621A000                  10.000  EACH|    2600.00000      26000.00|    1700.00000      17000.00|    2310.00000       23100.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0750 621A004                   2.000  EACH|   15500.00000      31000.00|    1925.00000       3850.00|    4200.00000        8400.00
  Junction Boxes, Type 4                  |                            |                            |
0760 621B000                   6.000  EACH|     925.00000       5550.00|     313.00000       1878.00|    2100.00000       12600.00
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
0770 621B004                   3.000  EACH|    1250.00000       3750.00|     375.00000       1125.00|     840.00000        2520.00
  Junction Box Units, Type 4              |                            |                            |
0780 621C015                  47.000  EACH|    2600.00000     122200.00|    2000.00000      94000.00|    2362.50000      111037.50
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0790 621C016                   8.000  EACH|    2750.00000      22000.00|    3000.00000      24000.00|    2362.50000       18900.00
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0800 621C017                   6.000  EACH|    2975.00000      17850.00|    3025.00000      18150.00|    2362.50000       14175.00
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0810 621C109                  16.000  EACH|    4200.00000      67200.00|    4000.00000      64000.00|    4200.00000       67200.00
  Inlets, Type PD                         |                            |                            |
0820 621D015                  77.000  EACH|     725.00000      55825.00|     375.00000      28875.00|     525.00000       40425.00
  Inlet Units, Type S1 Or S3              |                            |                            |
0830 621D016                  10.000  EACH|     725.00000       7250.00|     475.00000       4750.00|     525.00000        5250.00
  Inlet Units, Type S2 Or S4              |                            |                            |
0840 621D109                  12.000  EACH|     900.00000      10800.00|     550.00000       6600.00|     840.00000       10080.00
  Inlet Units, Type PD                    |                            |                            |
0850 621E005                   8.000  EACH|    2800.00000      22400.00|    1778.70000      14229.60|    3228.75000       25830.00
  Manholes, Type L Or M (Sanitary)        |                            |                            |
0860 621F006                  20.000  EACH|     240.00000       4800.00|     380.00000       7600.00|     299.25000        5985.00
  Manhole Units, Type L Or M (Sanitary)   |                            |                            |
0870 623A000                1331.000  LF  |      14.50000      19299.50|      10.50000      13975.50|      13.65000       18168.15
  Concrete Gutter                         |                            |                            |
0880 623B000                 229.000  LF  |      11.00000       2519.00|      11.95000       2736.55|      10.50000        2404.50
  Concrete Curb, Type N                   |                            |                            |
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0890 623C000               12874.000  LF  |      10.50000     135177.00|       9.00000     115866.00|       9.71000      125006.54
  Combination Curb & Gutter, Type C       |                            |                            |
0900 630A001                 701.000  LF  |      13.95000       9778.95|      11.50000       8061.50|      13.49000        9456.49
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0910 630C050                   4.000  EACH|    1600.00000       6400.00|    1550.00000       6200.00|    1470.00000        5880.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0920 630C070                   4.000  EACH|    1350.00000       5400.00|    1450.00000       5800.00|    1317.75000        5271.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0930 634E000                 400.000  LF  |      25.00000      10000.00|      22.50000       9000.00|      14.17000        5668.00
  Industrial Fence, 6 Feet High, Special  |                            |                            |
  Mounting                                |                            |                            |
0940 641A001                 350.000  LF  |      32.00000      11200.00|       7.60000       2660.00|      11.02000        3857.00
  3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
0950 641A004                  20.000  LF  |      40.00000        800.00|      14.00000        280.00|      14.80000         296.00
  2 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
0960 641A031                 280.000  LF  |      42.00000      11760.00|      43.60000      12208.00|      37.38000       10466.40
  12 Inch D.I. Water Main Laid            |                            |                            |
  (Restrained Joint)                      |                            |                            |
0970 641A035                4264.000  LF  |      18.00000      76752.00|      26.00000     110864.00|      27.40000      116833.60
  6 Inch D.I. Water Main Laid             |                            |                            |
0980 641A036                1201.000  LF  |      20.30000      24380.30|      28.10000      33748.10|      38.43000       46154.43
  8 Inch D. I. Water Main Laid            |                            |                            |
0990 641A038                 359.000  LF  |      24.00000       8616.00|      33.30000      11954.70|      64.15000       23029.85
  12 Inch D. I. Water Main Laid           |                            |                            |
1000 641A040                4862.000  LF  |      40.10000     194966.20|      40.90000     198855.80|      53.65000      260846.30
  16 Inch D.I. Water Main Laid            |                            |                            |
1010 641A042                 386.000  LF  |      54.00000      20844.00|      44.30000      17099.80|      56.96000       21986.56
  16 Inch D.I. Water Main Laid            |                            |                            |
  (Restrained Joint)                      |                            |                            |
1020 641A080                  72.000  LF  |      39.00000       2808.00|      31.40000       2260.80|      31.50000        2268.00
  6 Inch D.I. Water Main Laid (Restrained |                            |                            |
  Joint)                                  |                            |                            |
1030 641V000                   1.000  EACH|   16000.00000      16000.00|   40723.20000      40723.20|   39900.00000       39900.00
  Water Meter Vault                       |                            |                            |
1040 643A000                  35.000  EACH|     500.00000      17500.00|     286.30000      10020.50|     315.00000       11025.00
  Water Meters Reset                      |                            |                            |
1050 645A048                1049.000  LF  |      56.00000      58744.00|      84.50000      88640.50|      34.44000       36127.56
  10 Inch D.I. Sanitary Sewer Pipe        |                            |                            |
1060 645A049                 246.000  LF  |      72.00000      17712.00|      89.60000      22041.60|      38.53000        9478.38
  12 Inch D.I. Sanitary Sewer Pipe        |                            |                            |
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1070 645A085                 220.000  LF  |      68.00000      14960.00|      39.70000       8734.00|      38.43000        8454.60
  10 Inch D.I. Sanitary Sewer Pipe        |                            |                            |
  (Restrained Joint)                      |                            |                            |
1080 645D007                   3.000  EACH|     500.00000       1500.00|    1916.80000       5750.40|    1522.50000        4567.50
  Connect To Existing S.S. Service        |                            |                            |
1090 649A035                 280.000  LF  |     150.00000      42000.00|     280.00000      78400.00|     181.12000       50713.60
  20 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1100 649A036                 280.000  LF  |     178.00000      49840.00|     190.90000      53452.00|     169.05000       47334.00
  24 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1110 649A047                 210.000  LF  |     190.00000      39900.00|     229.10000      48111.00|     186.90000       39249.00
  30 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1120 650B000                5469.000  CUYD|       4.00000      21876.00|       4.00000      21876.00|       4.68000       25594.92
  Topsoil From Stockpiles                 |                            |                            |
1130 652A050                   7.000  ACRE|     650.00000       4550.00|     600.00000       4200.00|     630.00000        4410.00
  Seeding (Mix 1A)                        |                            |                            |
1140 652B050                   7.000  ACRE|     550.00000       3850.00|     500.00000       3500.00|     525.00000        3675.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1150 652C000                  14.000  ACRE|      60.00000        840.00|      50.00000        700.00|      52.50000         735.00
  Mowing                                  |                            |                            |
1160 652D050                   7.000  ACRE|     650.00000       4550.00|     600.00000       4200.00|     630.00000        4410.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1170 654A001                5000.000  SQYD|       4.00000      20000.00|       3.50000      17500.00|       3.67000       18350.00
  Solid Sodding (Bermuda)                 |                            |                            |
1180 656A000                  14.000  ACRE|     450.00000       6300.00|     400.00000       5600.00|     420.00000        5880.00
  Mulching, Class A, Type 1               |                            |                            |
1190 658B000                2000.000  SQYD|       1.50000       3000.00|       1.15000       2300.00|       1.20000        2400.00
  Hydraulically  Applied Wood Fiber       |                            |                            |
  Matrix Erosion Control System           |                            |                            |
1200 659A001                2312.000  SQYD|       2.50000       5780.00|       2.00000       4624.00|       2.10000        4855.20
  Erosion Control Netting, Class B        |                            |                            |
1210 659A002                 200.000  SQYD|       6.00000       1200.00|       5.50000       1100.00|       5.77000        1154.00
  Erosion Control Netting, Class C1       |                            |                            |
1220 665A000                   6.000  ACRE|     450.00000       2700.00|     400.00000       2400.00|     420.00000        2520.00
  Temporary Seeding                       |                            |                            |
1230 665B000                   6.000  ACRE|     450.00000       2700.00|     400.00000       2400.00|     420.00000        2520.00
  Temporary Mulching                      |                            |                            |
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1240 665F000                1178.000  EACH|      10.00000      11780.00|       4.00000       4712.00|       5.77000        6797.06
  Hay Bales                               |                            |                            |
1250 665G000                 400.000  EACH|       5.75000       2300.00|       4.00000       1600.00|       5.77000        2308.00
  Sand Bags                               |                            |                            |
1260 665I000                1336.000  TON |      30.00000      40080.00|      24.69000      32985.84|      26.94000       35991.84
  Temporary Riprap, Class 2               |                            |                            |
1270 665J000                9322.000  LF  |       5.00000      46610.00|       3.50000      32627.00|       4.20000       39152.40
  Silt Fence, Type A                      |                            |                            |
1280 665K000                 340.000  CUYD|      25.00000       8500.00|       6.00000       2040.00|      46.35000       15759.00
  Drainage Sump Excavation                |                            |                            |
1290 680A000                          LUMP|  140000.00000     140000.00|   70000.00000      70000.00|   98175.00000       98175.00
  Engineering Controls                    |                            |                            |
1300 701A028                   2.000  MILE|    1650.00000       3300.00|    1500.00000       3000.00|    1575.00000        3150.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
1310 701A041                   2.000  MILE|    1050.00000       2100.00|     950.00000       1900.00|     997.50000        1995.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1320 701A046                   2.000  MILE|    1050.00000       2100.00|     950.00000       1900.00|     997.50000        1995.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1330 701A048                   3.000  MILE|    1850.00000       5550.00|    1750.00000       5250.00|    1837.50000        5512.50
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1340 701B009                1391.000  LF  |       0.95000       1321.45|       0.80000       1112.80|       0.84000        1168.44
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
1350 701C000                   3.000  MILE|     350.00000       1050.00|     340.00000       1020.00|     357.00000        1071.00
  Broken Temporary Traffic Stripe         |                            |                            |
1360 701C001                   5.000  MILE|     390.00000       1950.00|     380.00000       1900.00|     399.00000        1995.00
  Solid Temporary Traffic Stripe          |                            |                            |
1370 701D008                   1.000  MILE|    1650.00000       1650.00|    1500.00000       1500.00|    1575.00000        1575.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1380 701D015                   1.000  MILE|    1450.00000       1450.00|    1300.00000       1300.00|    1365.00000        1365.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1390 703A002                3681.000  SQFT|       2.00000       7362.00|       1.80000       6625.80|       1.89000        6957.09
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1400 703B002                 292.000  SQFT|       3.00000        876.00|       2.80000        817.60|       2.94000         858.48
  Traffic Control Legends, Class 2, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 23068              |(   2   ) 16048             |(   3  ) 01018
                                          |WAITES CONSTRUCTION COMPANY |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1410 703D001                 340.000  SQFT|       1.15000        391.00|       1.20000        408.00|       1.05000         357.00
  Temporary Traffic Control Markings      |                            |                            |
1420 705A023                 156.000  EACH|       4.50000        702.00|       4.00000        624.00|       4.20000         655.20
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1430 705A030                 102.000  EACH|       5.35000        545.70|       4.90000        499.80|       5.14000         524.28
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1440 705A031                 237.000  EACH|       5.15000       1220.55|       4.70000       1113.90|       4.93000        1168.41
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1450 705A032                 105.000  EACH|       5.15000        540.75|       4.70000        493.50|       4.93000         517.65
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1460 705A037                 185.000  EACH|       5.35000        989.75|       4.90000        906.50|       5.14000         950.90
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1470 705A038                  95.000  EACH|       5.35000        508.25|       4.90000        465.50|       5.14000         488.30
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1480 710A115                 118.000  SQFT|      22.00000       2596.00|      16.00000       1888.00|      12.60000        1486.80
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1490 710B001                 247.000  LF  |       7.75000       1914.25|       5.10000       1259.70|       4.72000        1165.84
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1500 730A000                          LUMP|    1660.00000       1660.00|     750.00000        750.00|    1638.00000        1638.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (ANNISTON E. BYPASS AT CHOCCOLOCCO |                            |                            |
1510 730C000                          LUMP|    4000.00000       4000.00|    1500.00000       1500.00|    3990.00000        3990.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (ANNISTON E. BYPASS AT     |                            |                            |
  CHOCCOLOCCA                             |                            |                            |
1520 730E000                   4.000  EACH|    2700.00000      10800.00|    1000.00000       4000.00|    2625.00000       10500.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
1530 730G001                   4.000  EACH|    5850.00000      23400.00|    4500.00000      18000.00|    5992.35000       23969.40
  Metal Traffic Signal Strain Pole        |                            |                            |
1540 730H001                2891.000  LF  |       3.50000      10118.50|       2.50000       7227.50|       3.15000        9106.65
  Loop Wire                               |                            |                            |
1550 730I001                2324.000  LF  |       1.25000       2905.00|       1.50000       3486.00|       1.05000        2440.20
  Loop Detector Lead-In-Cable             |                            |                            |
1560 730J010                   9.000  EACH|     160.00000       1440.00|     200.00000       1800.00|     157.50000        1417.50
  Vehicle Loop Detector                   |                            |                            |
1570 730K000                   7.000  EACH|     270.00000       1890.00|     300.00000       2100.00|     262.50000        1837.50
  Traffic Signal Junction Box             |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020628007                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 23068              |(   2   ) 16048             |(   3  ) 01018
                                          |WAITES CONSTRUCTION COMPANY |WALKER PATTON COMPANY, INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1580 730L002                  30.000  LF  |       6.00000        180.00|       5.00000        150.00|       5.25000         157.50
  1", Metallic, Conduit                   |                            |                            |
1590 730L003                 856.000  LF  |       6.00000       5136.00|       6.00000       5136.00|       5.25000        4494.00
  1", Non-Metallic, Conduit               |                            |                            |
1600 730L005                  16.000  LF  |       6.00000         96.00|       7.00000        112.00|       5.25000          84.00
  2", Non-Metallic, Conduit               |                            |                            |
1610 730N010                   4.000  EACH|    1300.00000       5200.00|     500.00000       2000.00|    1165.50000        4662.00
  Luminaire Extension Assembly, 12’       |                            |                            |
1620 730P001                   5.000  EACH|     415.00000       2075.00|     300.00000       1500.00|     409.50000        2047.50
  Vehicular Signal Head, 12 Inch 3        |                            |                            |
  Section TYPE INCANDESCENT               |                            |                            |
1630 730P002                   3.000  EACH|     990.00000       2970.00|     500.00000       1500.00|     934.50000        2803.50
  Vehicular Signal Head, 12 Inch 5        |                            |                            |
  Section TYPE INCANDESCENT               |                            |                            |
1640 730R003                   1.000  EACH|    7750.00000       7750.00|    7000.00000       7000.00|    7875.00000        7875.00
  Traffic Controller, Type III, 8 Phase   |                            |                            |
1650 730T000                   1.000  EACH|     575.00000        575.00|     300.00000        300.00|     577.50000         577.50
  Wood Pole                               |                            |                            |
1660 740B000                 715.000  SQFT|       9.50000       6792.50|       8.00000       5720.00|       7.61000        5441.15
  Construction Signs                      |                            |                            |
1670 740D000                 285.000  EACH|     130.00000      37050.00|      58.00000      16530.00|      55.65000       15860.25
  Channelizing Drums                      |                            |                            |
1680 740E000                 200.000  EACH|      14.50000       2900.00|      10.00000       2000.00|       9.97000        1994.00
  Cones (36 Inches High)                  |                            |                            |
1690 740F002                  33.000  EACH|     270.00000       8910.00|     165.00000       5445.00|     162.75000        5370.75
  Barricades, Type III                    |                            |                            |
1700 740I005                  44.000  EACH|     100.00000       4400.00|     450.00000      19800.00|     399.00000       17556.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1710 740M001                 200.000  EACH|      10.00000       2000.00|       6.50000       1300.00|       6.30000        1260.00
  Ballast For Cone                        |                            |                            |
1720 741C010                   2.000  EACH|    7000.00000      14000.00|    2500.00000       5000.00|   10500.00000       21000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1740 756A006                 205.000  LF  |      45.00000       9225.00|      35.00000       7175.00|      36.75000        7533.75
  4" Electrical Conduit, 1 Line, Type 1   |                            |                            |
  Installation                            |                            |                            |
1750 999 000                2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  4,681,805.24|             $  4,694,472.86|              $  4,766,306.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,681,805.24|             $  4,694,472.86|              $  4,766,306.96
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :  110      Working Days     (available days)
     CONTRACT DESCRIPTION :                MOBILE                                          PROJECT(S) : STPAA-0206(500)
     for constructing the Passing Lanes (Grade, Drainage,
     Pavement and Signing) on S.R.#17 (U.S.#45) at MP 16.0 and at
     MP 25.5 south of Citronelle.  Length 3.017 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23011          HOSEA O. WEAVER & SONS, INC.                                           $  1,956,114.56     100.0000%
     2   23029          J. S. WALTON & COMPANY, INC.                                           $  2,025,465.55     103.5453%
     3   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $  2,041,541.25     104.3672%
     4   20044          FRANK TURNER CONSTRUCTION CO., INC.                                    $  2,090,800.41     106.8854%
     5   13008          MOBILE ASPHALT COMPANY, LLC                                            $  2,115,661.85     108.1563%
     6   09010          INDUSTRIAL SERVICES OF MOBILE, INC.                                    $  2,298,077.39     117.4817%
     7   19058          S. J. & L., INC.                                                       $  2,357,646.30     120.5270%
     8   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $  2,470,047.10     126.2731%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2  ) 23029              |(   3  ) 23056
                                          |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206C002                 349.000  SQYD|       4.18000       1458.82|       2.74000        956.26|       4.33000        1511.17
  Removing Concrete Slope Paving          |                            |                            |
0020 206D000                  56.000  LF  |       6.27000        351.12|       5.70000        319.20|       8.99000         503.44
  Removing Pipe                           |                            |                            |
0030 210A000               13796.000  CUYD|       4.38000      60426.48|       3.27000      45112.92|       3.74000       51597.04
  Unclassified Excavation                 |                            |                            |
0040 210D012               10089.000  CUYD|       6.81000      68706.09|       5.90000      59525.10|       6.24000       62955.36
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0050 214A000                 110.000  CUYD|       6.52000        717.20|       9.63000       1059.30|       6.36000         699.60
  Structure Excavation                    |                            |                            |
0060 214B001                  42.000  CUYD|      42.39000       1780.38|      62.16000       2610.72|      33.92000        1424.64
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                 162.000  RBST|     175.77000      28474.74|     159.46000      25832.52|     175.80000       28479.60
  Roadbed Processing                      |                            |                            |
0080 301A012               32327.000  SQYD|       6.76000     218530.52|       6.59000     213034.93|       8.02000      259262.54
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000               30441.000  SQYD|       0.46000      14002.86|       0.47000      14307.27|       0.48000       14611.68
  Bituminous Treatment A                  |                            |                            |
0100 405A000                3951.000  GAL |       1.17000       4622.67|       1.05000       4148.55|       1.06000        4188.06
  Tack Coat                               |                            |                            |
0110 408A052               23491.000  SQYD|       0.52000      12215.32|       0.95000      22316.45|       0.95000       22316.45
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0120 424A360                3936.000  TON |      35.99000     141656.64|      41.00000     161376.00|      41.34000      162714.24
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A363                  50.000  TON |      59.74000       2987.00|      63.08000       3154.00|      66.52000        3326.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A366                1944.000  TON |      39.76000      77293.44|      43.31000      84194.64|      43.67000       84894.48
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                7872.000  TON |      32.76000     257886.72|      38.90000     306220.80|      39.22000      308739.84
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                                                                                   PAGE : 008 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 23029             |(   3  ) 23056
                                          |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B681                4266.000  TON |      35.16000     149992.56|      38.90000     165947.40|      39.22000      167312.52
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0170 424C361                4977.000  TON |      34.47000     171557.19|      38.11000     189673.47|      38.43000      191266.11
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      24.80000       1240.00|      23.81000       1190.50|      29.19000        1459.50
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000                3965.000  LB  |       0.82000       3251.30|       0.84000       3330.60|       0.64000        2537.60
  Steel Reinforcement                     |                            |                            |
0200 524B011                  25.000  CUYD|    1304.40000      32610.00|     545.79000      13644.75|     654.02000       16350.50
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 530A102                  64.000  LF  |      54.38000       3480.32|      36.49000       2335.36|      41.59000        2661.76
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0220 530A104                  14.000  LF  |     105.31000       1474.34|      73.60000       1030.40|      77.98000        1091.72
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0230 535A410                 252.000  LF  |      19.85000       5002.20|      19.08000       4808.16|      26.70000        6728.40
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 535A411                  56.000  LF  |      22.14000       1239.84|      20.29000       1136.24|      31.90000        1786.40
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 600A000                          LUMP|   63903.19000      63903.19|   90831.56000      90831.56|   59783.00000       59783.00
  Mobilization                            |                            |                            |
0260 606A012                3230.000  LF  |       5.68000      18346.40|       7.18000      23191.40|       7.75000       25032.50
  6" Underdrain Pipe, Type 8              |                            |                            |
0270 614A000                  38.000  CUYD|     309.80000      11772.40|     222.92000       8470.96|     282.28000       10726.64
  Slope Paving                            |                            |                            |
0280 619A003                   4.000  EACH|     461.98000       1847.92|     330.01000       1320.04|     462.72000        1850.88
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0290 619A005                   1.000  EACH|     706.55000        706.55|     452.77000        452.77|     735.55000         735.55
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0300 619A100                  17.000  EACH|     353.28000       6005.76|     302.61000       5144.37|     330.17000        5612.89
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 23029             |(   3  ) 23056
                                          |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 619A101                   2.000  EACH|     402.19000        804.38|     319.10000        638.20|     415.25000         830.50
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 620A000                   6.000  CUYD|     543.50000       3261.00|     664.52000       3987.12|     123.10000         738.60
  Minor Structure Concrete                |                            |                            |
0330 621C027                   1.000  EACH|    1793.55000       1793.55|    1917.22000       1917.22|    1616.63000        1616.63
  Inlets, Type C                          |                            |                            |
0340 630A001               12850.000  LF  |      10.60000     136210.00|      11.46000     147261.00|      10.48000      134668.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C050                  36.000  EACH|    1358.75000      48915.00|    1817.35000      65424.60|    1529.58000       55064.88
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0360 650A000                4831.000  CUYD|       7.93000      38309.83|       8.64000      41739.84|       7.30000       35266.30
  Topsoil                                 |                            |                            |
0370 652A061                   9.000  ACRE|     543.50000       4891.50|     615.77000       5541.93|     530.00000        4770.00
  Seeding (Mix 3E)                        |                            |                            |
0380 654A001               14946.000  SQYD|       2.99000      44688.54|       3.12000      46631.52|       2.92000       43642.32
  Solid Sodding (Bermuda)                 |                            |                            |
0390 656A000                   9.000  ACRE|     543.50000       4891.50|     506.17000       4555.53|     530.00000        4770.00
  Mulching, Class A, Type 1               |                            |                            |
0400 659A000               14755.000  SQYD|       2.17000      32018.35|       0.68000      10033.40|       2.12000       31280.60
  Erosion Control Netting, Class A        |                            |                            |
0410 665A000                   9.000  ACRE|     271.75000       2445.75|     324.73000       2922.57|     530.00000        4770.00
  Temporary Seeding                       |                            |                            |
0420 665B000                   9.000  ACRE|     271.75000       2445.75|     309.29000       2783.61|     530.00000        4770.00
  Temporary Mulching                      |                            |                            |
0430 665F000                 300.000  EACH|       5.28000       1584.00|       3.91000       1173.00|       7.07000        2121.00
  Hay Bales                               |                            |                            |
0440 665G000                 300.000  EACH|       2.64000        792.00|       2.04000        612.00|       3.32000         996.00
  Sand Bags                               |                            |                            |
0450 665I000                 210.000  TON |      31.55000       6625.50|      26.38000       5539.80|      43.82000        9202.20
  Temporary Riprap, Class 2               |                            |                            |
0460 665J000               29550.000  LF  |       2.32000      68556.00|       2.13000      62941.50|       1.95000       57622.50
  Silt Fence, Type A                      |                            |                            |
0470 665K000                 350.000  CUYD|       5.85000       2047.50|       6.05000       2117.50|      11.03000        3860.50
  Drainage Sump Excavation                |                            |                            |
0480 666A001                   9.000  ACRE|      32.61000        293.49|     111.84000       1006.56|      53.00000         477.00
  Pest Control Treatment                  |                            |                            |
0490 680A000                          LUMP|   11893.26000      11893.26|    4261.37000       4261.37|    5575.00000        5575.00
  Engineering Controls                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 23029             |(   3  ) 23056
                                          |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 701C002                   2.000  MILE|     271.75000        543.50|     262.82000        525.64|     265.00000         530.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0510 701C003                  36.000  MILE|     271.75000       9783.00|     262.82000       9461.52|     265.00000        9540.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0520 701D008                  12.000  MILE|     869.60000      10435.20|     841.02000      10092.24|     848.00000       10176.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0530 701D014                   1.000  MILE|     543.50000        543.50|     525.63000        525.63|     530.00000         530.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0540 701D015                   4.000  MILE|     760.90000       3043.60|     735.89000       2943.56|     742.00000        2968.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0550 702A040                   2.000  MILE|    2174.00000       4348.00|    2102.54000       4205.08|    2120.00000        4240.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0560 702A041                   7.000  MILE|    4348.00000      30436.00|    4205.07000      29435.49|    4240.00000       29680.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0570 702A043                   6.000  MILE|    4348.00000      26088.00|    4205.07000      25230.42|    4240.00000       25440.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0580 702B011                6428.000  LF  |       1.52000       9770.56|       1.47000       9449.16|       1.48000        9513.44
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0590 703A002                2264.000  SQFT|       1.79000       4052.56|       1.73000       3916.72|       1.75000        3962.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0600 703B002                  45.000  SQFT|       2.17000         97.65|       2.10000         94.50|       2.12000          95.40
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703C001                 250.000  SQFT|       2.45000        612.50|       2.37000        592.50|       2.39000         597.50
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0620 703D002                2231.000  SQFT|       0.54000       1204.74|       0.53000       1182.43|       0.53000        1182.43
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0630 705A023                 946.000  EACH|       5.33000       5042.18|       5.15000       4871.90|       5.19000        4909.74
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0640 705A030                 278.000  EACH|       5.33000       1481.74|       5.15000       1431.70|       5.19000        1442.82
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0650 705A031                 131.000  EACH|       5.33000        698.23|       5.15000        674.65|       5.19000         679.89
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0660 705A037                 473.000  EACH|       5.33000       2521.09|       5.15000       2435.95|       5.19000        2454.87
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 23029             |(   3  ) 23056
                                          |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 710A115                 128.000  SQFT|      21.85000       2796.80|      17.33000       2218.24|      16.43000        2103.04
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0680 710B001                 208.000  LF  |       8.97000       1865.76|       7.27000       1512.16|       6.89000        1433.12
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0690 740B000                 839.000  SQFT|       4.77000       4002.03|       9.62000       8071.18|      17.51000       14690.89
  Construction Signs                      |                            |                            |
0700 740D000                 400.000  EACH|      29.84000      11936.00|      20.68000       8272.00|       1.23000         492.00
  Channelizing Drums                      |                            |                            |
0710 740E000                  75.000  EACH|       5.44000        408.00|       4.75000        356.25|      12.08000         906.00
  Cones (36 Inches High)                  |                            |                            |
0720 740F002                  24.000  EACH|     238.73000       5729.52|      25.56000        613.44|      33.55000         805.20
  Barricades, Type III                    |                            |                            |
0730 740I005                  40.000  EACH|     256.63000      10265.20|     211.69000       8467.60|     166.39000        6655.60
  Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                 375.000  EACH|      70.88000      26580.00|      42.20000      15825.00|       1.23000         461.25
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                  75.000  EACH|       5.97000        447.75|       1.48000        111.00|       7.72000         579.00
  Ballast For Cone                        |                            |                            |
0760 741C010                   2.000  EACH|    2387.29000       4774.58|    2292.34000       4584.68|     335.46000         670.92
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0770 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,956,114.56|             $  2,025,465.55|              $  2,041,541.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,956,114.56|             $  2,025,465.55|              $  2,041,541.25
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 20044              |(   5   ) 13008             |(   6  ) 09010
                                          |FRANK TURNER CONSTRUCTION C |MOBILE ASPHALT COMPANY, LLC |INDUSTRIAL SERVICES OF MOBILE,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C002                 349.000  SQYD|       6.00000       2094.00|       4.50000       1570.50|       1.93000         673.57
  Removing Concrete Slope Paving          |                            |                            |
0020 206D000                  56.000  LF  |       8.00000        448.00|       9.30000        520.80|       4.67000         261.52
  Removing Pipe                           |                            |                            |
0030 210A000               13796.000  CUYD|       3.50000      48286.00|       3.90000      53804.40|       4.37000       60288.52
  Unclassified Excavation                 |                            |                            |
0040 210D012               10089.000  CUYD|       5.65000      57002.85|       6.50000      65578.50|       6.91000       69714.99
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0050 214A000                 110.000  CUYD|      12.00000       1320.00|      11.35000       1248.50|       7.30000         803.00
  Structure Excavation                    |                            |                            |
0060 214B001                  42.000  CUYD|      40.00000       1680.00|      44.35000       1862.70|      38.51000        1617.42
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                 162.000  RBST|     150.00000      24300.00|     182.45000      29556.90|     185.58000       30063.96
  Roadbed Processing                      |                            |                            |
0080 301A012               32327.000  SQYD|       6.90000     223056.30|       8.35000     269930.45|       7.25000      234370.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000               30441.000  SQYD|       0.50000      15220.50|       0.45000      13698.45|       0.53000       16133.73
  Bituminous Treatment A                  |                            |                            |
0100 405A000                3951.000  GAL |       0.83000       3279.33|       0.95000       3753.45|       1.18000        4662.18
  Tack Coat                               |                            |                            |
0110 408A052               23491.000  SQYD|       1.30000      30538.30|       0.85000      19967.35|       1.06000       24900.46
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0120 424A360                3936.000  TON |      39.64000     156023.04|      38.30000     150748.80|      45.83000      180386.88
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A363                  50.000  TON |      42.64000       2132.00|      86.85000       4342.50|      88.13000        4406.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A366                1944.000  TON |      37.64000      73172.16|      40.40000      78537.60|      48.41000       94109.04
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                7872.000  TON |      36.29000     285674.88|      36.15000     284572.80|      43.48000      342274.56
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 20044              |(   5   ) 13008             |(   6  ) 09010
                                          |FRANK TURNER CONSTRUCTION C |MOBILE ASPHALT COMPANY, LLC |INDUSTRIAL SERVICES OF MOBILE,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B681                4266.000  TON |      35.29000     150547.14|      36.80000     156988.80|      43.48000      185485.68
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0170 424C361                4977.000  TON |      34.69000     172652.13|      35.30000     175688.10|      42.60000      212020.20
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      50.00000       2500.00|      30.40000       1520.00|      28.95000        1447.50
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000                3965.000  LB  |       1.00000       3965.00|       1.70000       6740.50|       0.88000        3489.20
  Steel Reinforcement                     |                            |                            |
0200 524B011                  25.000  CUYD|     600.00000      15000.00|    1420.90000      35522.50|    1410.12000       35253.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 530A102                  64.000  LF  |      49.52000       3169.28|      43.20000       2764.80|      39.36000        2519.04
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0220 530A104                  14.000  LF  |      83.37000       1167.18|      80.90000       1132.60|      69.76000         976.64
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0230 535A410                 252.000  LF  |      34.75000       8757.00|      27.70000       6980.40|      25.13000        6332.76
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 535A411                  56.000  LF  |      42.27000       2367.12|      33.10000       1853.60|      29.96000        1677.76
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 600A000                          LUMP|   75000.00000      75000.00|   64500.00000      64500.00|   51054.63000       51054.63
  Mobilization                            |                            |                            |
0260 606A012                3230.000  LF  |       6.00000      19380.00|       8.05000      26001.50|       6.93000       22383.90
  6" Underdrain Pipe, Type 8              |                            |                            |
0270 614A000                  38.000  CUYD|     295.00000      11210.00|     313.60000      11916.80|     334.90000       12726.20
  Slope Paving                            |                            |                            |
0280 619A003                   4.000  EACH|     662.00000       2648.00|     489.85000       1959.40|     499.42000        1997.68
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0290 619A005                   1.000  EACH|    1495.00000       1495.00|     766.15000        766.15|     763.82000         763.82
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0300 619A100                  17.000  EACH|     396.00000       6732.00|     371.55000       6316.35|     381.91000        6492.47
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 20044              |(   5   ) 13008             |(   6  ) 09010
                                          |FRANK TURNER CONSTRUCTION C |MOBILE ASPHALT COMPANY, LLC |INDUSTRIAL SERVICES OF MOBILE,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 619A101                   2.000  EACH|     457.00000        914.00|     436.45000        872.90|     434.79000         869.58
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 620A000                   6.000  CUYD|     500.00000       3000.00|     127.75000        766.50|     587.55000        3525.30
  Minor Structure Concrete                |                            |                            |
0330 621C027                   1.000  EACH|    2000.00000       2000.00|    1377.05000       1377.05|    1938.92000        1938.92
  Inlets, Type C                          |                            |                            |
0340 630A001               12850.000  LF  |      12.00000     154200.00|      10.95000     140707.50|      11.75000      150987.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C050                  36.000  EACH|    1500.00000      54000.00|    1736.35000      62508.60|    1468.88000       52879.68
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0360 650A000                4831.000  CUYD|       8.00000      38648.00|       7.55000      36474.05|      12.94000       62513.14
  Topsoil                                 |                            |                            |
0370 652A061                   9.000  ACRE|     600.00000       5400.00|     515.50000       4639.50|     587.55000        5287.95
  Seeding (Mix 3E)                        |                            |                            |
0380 654A001               14946.000  SQYD|       4.00000      59784.00|       3.45000      51563.70|       4.63000       69199.98
  Solid Sodding (Bermuda)                 |                            |                            |
0390 656A000                   9.000  ACRE|     600.00000       5400.00|     472.95000       4256.55|     587.55000        5287.95
  Mulching, Class A, Type 1               |                            |                            |
0400 659A000               14755.000  SQYD|       2.41000      35559.55|       1.95000      28772.25|       2.17000       32018.35
  Erosion Control Netting, Class A        |                            |                            |
0410 665A000                   9.000  ACRE|     600.00000       5400.00|     345.40000       3108.60|     293.78000        2644.02
  Temporary Seeding                       |                            |                            |
0420 665B000                   9.000  ACRE|     500.00000       4500.00|     345.40000       3108.60|     293.78000        2644.02
  Temporary Mulching                      |                            |                            |
0430 665F000                 300.000  EACH|       6.00000       1800.00|       8.30000       2490.00|       9.31000        2793.00
  Hay Bales                               |                            |                            |
0440 665G000                 300.000  EACH|       4.00000       1200.00|       3.45000       1035.00|       2.68000         804.00
  Sand Bags                               |                            |                            |
0450 665I000                 210.000  TON |      31.00000       6510.00|      44.75000       9397.50|      45.68000        9592.80
  Temporary Riprap, Class 2               |                            |                            |
0460 665J000               29550.000  LF  |       4.00000     118200.00|       2.00000      59100.00|       1.60000       47280.00
  Silt Fence, Type A                      |                            |                            |
0470 665K000                 350.000  CUYD|       6.00000       2100.00|      11.45000       4007.50|       4.37000        1529.50
  Drainage Sump Excavation                |                            |                            |
0480 666A001                   9.000  ACRE|     100.00000        900.00|      63.25000        569.25|      35.25000         317.25
  Pest Control Treatment                  |                            |                            |
0490 680A000                          LUMP|   15000.00000      15000.00|   12500.00000      12500.00|   11686.39000       11686.39
  Engineering Controls                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 20044              |(   5   ) 13008             |(   6  ) 09010
                                          |FRANK TURNER CONSTRUCTION C |MOBILE ASPHALT COMPANY, LLC |INDUSTRIAL SERVICES OF MOBILE,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 701C002                   2.000  MILE|     250.00000        500.00|     227.35000        454.70|     293.78000         587.56
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0510 701C003                  36.000  MILE|     250.00000       9000.00|     341.00000      12276.00|     293.78000       10576.08
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0520 701D008                  12.000  MILE|     800.00000       9600.00|    1364.05000      16368.60|     940.08000       11280.96
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0530 701D014                   1.000  MILE|     500.00000        500.00|     568.35000        568.35|     587.55000         587.55
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0540 701D015                   4.000  MILE|     700.00000       2800.00|     966.20000       3864.80|     822.57000        3290.28
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0550 702A040                   2.000  MILE|    2000.00000       4000.00|    2046.10000       4092.20|    2350.20000        4700.40
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0560 702A041                   7.000  MILE|    4000.00000      28000.00|    4433.20000      31032.40|    4700.41000       32902.87
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0570 702A043                   6.000  MILE|    4000.00000      24000.00|    4433.20000      26599.20|    4700.41000       28202.46
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0580 702B011                6428.000  LF  |       1.40000       8999.20|       1.40000       8999.20|       1.65000       10606.20
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0590 703A002                2264.000  SQFT|       1.65000       3735.60|       2.10000       4754.40|       1.94000        4392.16
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0600 703B002                  45.000  SQFT|       2.00000         90.00|       2.10000         94.50|       2.35000         105.75
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703C001                 250.000  SQFT|       2.25000        562.50|       5.70000       1425.00|       2.64000         660.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0620 703D002                2231.000  SQFT|       0.50000       1115.50|       1.15000       2565.65|       0.59000        1316.29
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0630 705A023                 946.000  EACH|       4.90000       4635.40|       5.10000       4824.60|       5.76000        5448.96
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0640 705A030                 278.000  EACH|       4.90000       1362.20|       5.10000       1417.80|       5.76000        1601.28
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0650 705A031                 131.000  EACH|       4.90000        641.90|       5.10000        668.10|       5.76000         754.56
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0660 705A037                 473.000  EACH|       4.90000       2317.70|       5.10000       2412.30|       5.76000        2724.48
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 20044              |(   5   ) 13008             |(   6  ) 09010
                                          |FRANK TURNER CONSTRUCTION C |MOBILE ASPHALT COMPANY, LLC |INDUSTRIAL SERVICES OF MOBILE,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 710A115                 128.000  SQFT|       8.40000       1075.20|      21.50000       2752.00|      21.20000        2713.60
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0680 710B001                 208.000  LF  |       2.10000        436.80|       8.80000       1830.40|       5.12000        1064.96
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0690 740B000                 839.000  SQFT|       9.60000       8054.40|       8.25000       6921.75|      13.73000       11519.47
  Construction Signs                      |                            |                            |
0700 740D000                 400.000  EACH|      55.00000      22000.00|      61.40000      24560.00|      86.10000       34440.00
  Channelizing Drums                      |                            |                            |
0710 740E000                  75.000  EACH|       9.00000        675.00|      11.50000        862.50|       6.90000         517.50
  Cones (36 Inches High)                  |                            |                            |
0720 740F002                  24.000  EACH|     165.00000       3960.00|     176.20000       4228.80|     335.28000        8046.72
  Barricades, Type III                    |                            |                            |
0730 740I005                  40.000  EACH|     150.00000       6000.00|     261.45000      10458.00|     268.77000       10750.80
  Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                 375.000  EACH|      56.40000      21150.00|      73.90000      27712.50|      58.70000       22012.50
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                  75.000  EACH|       6.75000        506.25|       9.55000        716.25|       8.01000         600.75
  Ballast For Cone                        |                            |                            |
0760 741C010                   2.000  EACH|    4575.00000       9150.00|    2500.80000       5001.60|    6493.18000       12986.36
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0770 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  2,090,800.41|             $  2,115,661.85|              $  2,298,077.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,090,800.41|             $  2,115,661.85|              $  2,298,077.39
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 008 -12
                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 19058              |(   8   ) 01039             |(      )
                                          |S. J. & L., INC.            |JAMES H. ADAMS & SON CONSTR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206C002                 349.000  SQYD|       2.10000        732.90|       4.00000       1396.00|
  Removing Concrete Slope Paving          |                            |                            |
0020 206D000                  56.000  LF  |       7.20000        403.20|       5.00000        280.00|
  Removing Pipe                           |                            |                            |
0030 210A000               13796.000  CUYD|       4.60000      63461.60|       5.50000      75878.00|
  Unclassified Excavation                 |                            |                            |
0040 210D012               10089.000  CUYD|      10.35000     104421.15|       8.00000      80712.00|
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0050 214A000                 110.000  CUYD|       7.10000        781.00|      10.00000       1100.00|
  Structure Excavation                    |                            |                            |
0060 214B001                  42.000  CUYD|      50.00000       2100.00|      40.00000       1680.00|
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                 162.000  RBST|     210.00000      34020.00|     270.00000      43740.00|
  Roadbed Processing                      |                            |                            |
0080 301A012               32327.000  SQYD|       8.05000     260232.35|       7.50000     242452.50|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000               30441.000  SQYD|       0.55000      16742.55|       0.60000      18264.60|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                3951.000  GAL |       1.20000       4741.20|       2.40000       9482.40|
  Tack Coat                               |                            |                            |
0110 408A052               23491.000  SQYD|       1.05000      24665.55|       1.00000      23491.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0120 424A360                3936.000  TON |      46.15000     181646.40|      44.50000     175152.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A363                  50.000  TON |      74.30000       3715.00|      70.00000       3500.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A366                1944.000  TON |      48.80000      94867.20|      47.40000      92145.60|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B651                7872.000  TON |      43.80000     344793.60|      42.60000     335347.20|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                                                                                   PAGE : 008 -13
                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 19058              |(   8   ) 01039             |(      )
                                          |S. J. & L., INC.            |JAMES H. ADAMS & SON CONSTR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B681                4266.000  TON |      43.80000     186850.80|      42.60000     181731.60|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0170 424C361                4977.000  TON |      42.90000     213513.30|      41.70000     207540.90|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      29.00000       1450.00|      22.00000       1100.00|
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000                3965.000  LB  |       0.70000       2775.50|       1.00000       3965.00|
  Steel Reinforcement                     |                            |                            |
0200 524B011                  25.000  CUYD|     730.00000      18250.00|    1400.00000      35000.00|
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 530A102                  64.000  LF  |      39.40000       2521.60|      46.00000       2944.00|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0220 530A104                  14.000  LF  |      81.90000       1146.60|      70.00000        980.00|
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0230 535A410                 252.000  LF  |      23.35000       5884.20|      23.00000       5796.00|
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 535A411                  56.000  LF  |      27.70000       1551.20|      30.00000       1680.00|
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 600A000                          LUMP|   66000.00000      66000.00|  100000.00000     100000.00|
  Mobilization                            |                            |                            |
0260 606A012                3230.000  LF  |       6.30000      20349.00|       5.00000      16150.00|
  6" Underdrain Pipe, Type 8              |                            |                            |
0270 614A000                  38.000  CUYD|     260.50000       9899.00|     325.00000      12350.00|
  Slope Paving                            |                            |                            |
0280 619A003                   4.000  EACH|     680.75000       2723.00|     500.00000       2000.00|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0290 619A005                   1.000  EACH|    1200.00000       1200.00|     750.00000        750.00|
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0300 619A100                  17.000  EACH|     562.50000       9562.50|     375.00000       6375.00|
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 19058              |(   8   ) 01039             |(      )
                                          |S. J. & L., INC.            |JAMES H. ADAMS & SON CONSTR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 619A101                   2.000  EACH|     592.00000       1184.00|     425.00000        850.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 620A000                   6.000  CUYD|     770.00000       4620.00|     575.00000       3450.00|
  Minor Structure Concrete                |                            |                            |
0330 621C027                   1.000  EACH|    3400.00000       3400.00|    2000.00000       2000.00|
  Inlets, Type C                          |                            |                            |
0340 630A001               12850.000  LF  |      10.90000     140065.00|      11.25000     144562.50|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C050                  36.000  EACH|    1400.00000      50400.00|    1500.00000      54000.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0360 650A000                4831.000  CUYD|      10.95000      52899.45|      10.00000      48310.00|
  Topsoil                                 |                            |                            |
0370 652A061                   9.000  ACRE|     755.00000       6795.00|     600.00000       5400.00|
  Seeding (Mix 3E)                        |                            |                            |
0380 654A001               14946.000  SQYD|       2.90000      43343.40|       3.75000      56047.50|
  Solid Sodding (Bermuda)                 |                            |                            |
0390 656A000                   9.000  ACRE|     830.00000       7470.00|     600.00000       5400.00|
  Mulching, Class A, Type 1               |                            |                            |
0400 659A000               14755.000  SQYD|       1.60000      23608.00|       3.00000      44265.00|
  Erosion Control Netting, Class A        |                            |                            |
0410 665A000                   9.000  ACRE|     730.00000       6570.00|     400.00000       3600.00|
  Temporary Seeding                       |                            |                            |
0420 665B000                   9.000  ACRE|     790.00000       7110.00|     400.00000       3600.00|
  Temporary Mulching                      |                            |                            |
0430 665F000                 300.000  EACH|       6.20000       1860.00|       5.00000       1500.00|
  Hay Bales                               |                            |                            |
0440 665G000                 300.000  EACH|       3.75000       1125.00|       3.00000        900.00|
  Sand Bags                               |                            |                            |
0450 665I000                 210.000  TON |      37.00000       7770.00|      25.00000       5250.00|
  Temporary Riprap, Class 2               |                            |                            |
0460 665J000               29550.000  LF  |       2.60000      76830.00|       4.00000     118200.00|
  Silt Fence, Type A                      |                            |                            |
0470 665K000                 350.000  CUYD|       7.05000       2467.50|      10.00000       3500.00|
  Drainage Sump Excavation                |                            |                            |
0480 666A001                   9.000  ACRE|     300.00000       2700.00|     100.00000        900.00|
  Pest Control Treatment                  |                            |                            |
0490 680A000                          LUMP|   18250.00000      18250.00|   40000.00000      40000.00|
  Engineering Controls                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 19058              |(   8   ) 01039             |(      )
                                          |S. J. & L., INC.            |JAMES H. ADAMS & SON CONSTR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 701C002                   2.000  MILE|     280.00000        560.00|     360.00000        720.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0510 701C003                  36.000  MILE|     279.25000      10053.00|     500.00000      18000.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0520 701D008                  12.000  MILE|     893.50000      10722.00|    1450.00000      17400.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0530 701D014                   1.000  MILE|     560.00000        560.00|     600.00000        600.00|
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0540 701D015                   4.000  MILE|     781.85000       3127.40|    1000.00000       4000.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0550 702A040                   2.000  MILE|    2250.00000       4500.00|    2100.00000       4200.00|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0560 702A041                   7.000  MILE|    4465.00000      31255.00|    4500.00000      31500.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0570 702A043                   6.000  MILE|    4465.00000      26790.00|    4500.00000      27000.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0580 702B011                6428.000  LF  |       1.60000      10284.80|       2.30000      14784.40|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0590 703A002                2264.000  SQFT|       1.85000       4188.40|       2.30000       5207.20|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0600 703B002                  45.000  SQFT|       2.25000        101.25|       2.30000        103.50|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703C001                 250.000  SQFT|       2.50000        625.00|       6.00000       1500.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0620 703D002                2231.000  SQFT|       0.60000       1338.60|       1.20000       2677.20|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0630 705A023                 946.000  EACH|       5.50000       5203.00|       5.25000       4966.50|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0640 705A030                 278.000  EACH|       5.50000       1529.00|       5.25000       1459.50|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0650 705A031                 131.000  EACH|       5.50000        720.50|       5.25000        687.75|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0660 705A037                 473.000  EACH|       5.50000       2601.50|       5.25000       2483.25|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020628008                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 19058              |(   8   ) 01039             |(      )
                                          |S. J. & L., INC.            |JAMES H. ADAMS & SON CONSTR |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 710A115                 128.000  SQFT|      18.35000       2348.80|      20.00000       2560.00|
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0680 710B001                 208.000  LF  |       7.70000       1601.60|       8.00000       1664.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0690 740B000                 839.000  SQFT|       9.00000       7551.00|      10.00000       8390.00|
  Construction Signs                      |                            |                            |
0700 740D000                 400.000  EACH|      76.95000      30780.00|      80.00000      32000.00|
  Channelizing Drums                      |                            |                            |
0710 740E000                  75.000  EACH|      14.20000       1065.00|      11.00000        825.00|
  Cones (36 Inches High)                  |                            |                            |
0720 740F002                  24.000  EACH|     272.30000       6535.20|     300.00000       7200.00|
  Barricades, Type III                    |                            |                            |
0730 740I005                  40.000  EACH|     355.00000      14200.00|     380.00000      15200.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
0740 740L005                 375.000  EACH|      71.00000      26625.00|      72.00000      27000.00|
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0750 740M001                  75.000  EACH|       9.50000        712.50|       8.00000        600.00|
  Ballast For Cone                        |                            |                            |
0760 741C010                   2.000  EACH|    6000.00000      12000.00|    6000.00000      12000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0770 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  2,357,646.30|             $  2,470,047.10|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,357,646.30|             $  2,470,047.10|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 010 -1
                                                          VENDOR RANKING

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON
                                         CONTRACT TIME :  250      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACNHF-333(7)
     for constructing the Grade, Drainage, and UST Removal on
     U.S.#84 (S.R.#12) from C.R.#30 to S.R.#141 northeast of Opp.

mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07001          S. A. GRAHAM COMPANY, INC.                                             $  1,632,731.44     100.0000%
     2   14007          W. S. NEWELL & SONS, INC.                                              $  1,716,271.77     105.1166%
     3   20050          TOMLIN CONSTRUCTION, LLC                                               $  1,721,678.00     105.4477%
     4   14001          NEWELL ROADBUILDERS, INC.                                              $  1,736,097.26     106.3309%
     5   18005          GRADY RALLS & SONS, INC.                                               $  1,833,448.20     112.2933%
     6   03041          HILTON COOPER CONTRACTING, INC.                                        $  1,874,290.30     114.7948%
     7   04014          DUBOSE CONSTRUCTION, L.L.C.                                            $  1,888,315.75     115.6538%
     8   02091          BOYD EXCAVATING, INC.                                                  $  2,186,785.70     133.9342%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 010 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07001              |(   2  ) 14007              |(   3  ) 20050
                                          |S. A. GRAHAM COMPANY, INC.  |W. S. NEWELL & SONS, INC.   |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|  260672.08000     260672.08|  143442.00000     143442.00|  200000.00000      200000.00
  Clearing & Grubbing (Approximately 110  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   3.000  EACH|     232.52000        697.56|     500.00000       1500.00|       2.00000           6.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A006                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 205A007                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0100 205A008                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0110 205A009                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0120 205A010                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 16 |                            |                            |
0130 205A011                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 18 |                            |                            |
0140 205A012                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 19 |                            |                            |
0150 205A013                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 21 |                            |                            |
0160 205A014                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 22 |                            |                            |
0170 205A015                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0180 205A016                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 25 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   1  ) 07001              |(   2   ) 14007             |(   3  ) 20050
                                          |S. A. GRAHAM COMPANY, INC.  |W. S. NEWELL & SONS, INC.   |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A017                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 26 |                            |                            |
0200 205A018                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 30 |                            |                            |
0210 205A019                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 31 |                            |                            |
0220 205A020                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 32 |                            |                            |
0230 205A021                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal of Structures, Structure No. 33 |                            |                            |
0240 205A022                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 34 |                            |                            |
0250 205A023                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 35 |                            |                            |
0260 205A024                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 36 |                            |                            |
0270 205A025                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 37 |                            |                            |
0280 205A026                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 38 |                            |                            |
0290 205A027                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of structures, Structure No. 39 |                            |                            |
0300 205A028                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 40 |                            |                            |
0310 205A029                   1.000  EACH|      84.75000         84.75|     200.00000        200.00|       1.00000           1.00
  Removal Of Structures, Structure No. 41 |                            |                            |
0320 206C010                 184.000  SQYD|       3.85000        708.40|       5.00000        920.00|       2.00000         368.00
  Removing Concrete Driveway              |                            |                            |
0330 206D000                 314.000  LF  |       6.20000       1946.80|       5.00000       1570.00|       3.00000         942.00
  Removing Pipe                           |                            |                            |
0340 206E001                   3.000  EACH|     123.89000        371.67|     200.00000        600.00|     300.00000         900.00
  Removing Inlets                         |                            |                            |
0350 210A000              167395.000  CUYD|       1.30000     217613.50|       1.54000     257788.30|       1.50000      251092.50
  Unclassified Excavation                 |                            |                            |
0360 210D000                5000.000  CUYD|       1.00000       5000.00|       0.01000         50.00|       1.00000        5000.00
  Borrow Excavation                       |                            |                            |
0370 214A000                3852.000  CUYD|       3.42000      13173.84|       3.00000      11556.00|       5.00000       19260.00
  Structure Excavation                    |                            |                            |
0380 214B001                1003.000  CUYD|      20.05000      20110.15|      10.00000      10030.00|      21.00000       21063.00
  Foundation Backfill, Commercial         |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07001              |(   2   ) 14007             |(   3  ) 20050
                                          |S. A. GRAHAM COMPANY, INC.  |W. S. NEWELL & SONS, INC.   |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0390 250C000                   1.000  EACH|   15000.00000      15000.00|    4000.00000       4000.00|    5000.00000        5000.00
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0400 306E000                   1.000  EACH|    7624.00000       7624.00|       0.01000          0.01|    9000.00000        9000.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0410 430B000                 300.000  TON |      19.25000       5775.00|      25.00000       7500.00|      21.00000        6300.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0420 502A000               12840.000  LB  |       0.50000       6420.00|       0.50000       6420.00|       0.50000        6420.00
  Steel Reinforcement                     |                            |                            |
0430 524B011                  70.000  CUYD|     425.00000      29750.00|     425.00000      29750.00|     425.00000       29750.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0440 530A001                 322.000  LF  |      16.64000       5358.08|      20.00000       6440.00|      18.00000        5796.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0450 530A002                1867.000  LF  |      24.00000      44808.00|      24.00000      44808.00|      24.00000       44808.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 139.000  LF  |      30.68000       4264.52|      32.00000       4448.00|      28.00000        3892.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A004                 201.000  LF  |      38.24000       7686.24|      45.00000       9045.00|      34.00000        6834.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A005                  93.000  LF  |      45.44000       4225.92|      60.00000       5580.00|      48.00000        4464.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A101                   8.000  LF  |      22.91000        183.28|      45.00000        360.00|      18.00000         144.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0500 530A102                  24.000  LF  |      28.87000        692.88|      35.00000        840.00|      24.00000         576.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0510 530B002                  79.000  LF  |      39.46000       3117.34|      55.00000       4345.00|      50.00000        3950.00
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0520 530B004                 289.000  LF  |      68.10000      19680.90|      61.00000      17629.00|      66.00000       19074.00
  44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0530 535A001                 400.000  LF  |      15.60000       6240.00|      16.00000       6400.00|      15.00000        6000.00
  18" Side Drain Pipe                     |                            |                            |
0540 535A002                 360.000  LF  |      18.35000       6606.00|      22.00000       7920.00|      22.00000        7920.00
  24" Side Drain Pipe                     |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0550 535A651                 430.000  LF  |      17.21000       7400.30|      18.00000       7740.00|      20.00000        8600.00
  18" Side Drain Pipe (Temporary)         |                            |                            |
0560 600A000                          LUMP|   20550.00000      20550.00|  215000.00000     215000.00|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0570 601A000                   1.000  EACH|      50.00000         50.00|       0.01000          0.01|    8000.00000        8000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0580 602A000                  53.000  EACH|      88.57000       4694.21|      80.00000       4240.00|      85.00000        4505.00
  Right Of Way Markers                    |                            |                            |
0590 606A000                1000.000  LF  |       7.57000       7570.00|       8.00000       8000.00|      15.00000       15000.00
  6" Underdrain Pipe                      |                            |                            |
0600 610C001                 132.000  TON |      26.00000       3432.00|      38.00000       5016.00|      30.00000        3960.00
  Loose Riprap, Class 2                   |                            |                            |
0610 610D003                  86.000  SQYD|       1.92000        165.12|       3.50000        301.00|       3.00000         258.00
  Filter Blanket, Geotextile              |                            |                            |
0620 614A000                3230.000  CUYD|     150.00000     484500.00|     125.00000     403750.00|     185.00000      597550.00
  Slope Paving                            |                            |                            |
0630 619A002                   1.000  EACH|     475.00000        475.00|     475.00000        475.00|     475.00000         475.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0640 619A003                  22.000  EACH|     600.00000      13200.00|     600.00000      13200.00|     600.00000       13200.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0650 619A004                   1.000  EACH|     750.00000        750.00|     750.00000        750.00|     750.00000         750.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0660 619A005                   2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0670 619A006                   1.000  EACH|    1050.00000       1050.00|    1050.00000       1050.00|    1050.00000        1050.00
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A101                  18.000  EACH|     475.00000       8550.00|     475.00000       8550.00|     475.00000        8550.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0690 619A102                  12.000  EACH|     600.00000       7200.00|     600.00000       7200.00|     600.00000        7200.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0700 619B019                   2.000  EACH|     750.00000       1500.00|     750.00000       1500.00|     750.00000        1500.00
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0710 619B117                   2.000  EACH|     750.00000       1500.00|     750.00000       1500.00|     750.00000        1500.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 619B269                   2.000  EACH|    1500.00000       3000.00|    1500.00000       3000.00|    1500.00000        3000.00
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0730 620A000                   1.000  CUYD|     750.00000        750.00|     750.00000        750.00|     750.00000         750.00
  Minor Structure Concrete                |                            |                            |
0740 621A000                   2.000  EACH|    1850.00000       3700.00|    1850.00000       3700.00|    1850.00000        3700.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0750 621A001                   2.000  EACH|    1950.00000       3900.00|    1950.00000       3900.00|    1950.00000        3900.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
0760 621B001                   2.000  EACH|     475.00000        950.00|     475.00000        950.00|     475.00000         950.00
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
0770 621C020                  20.000  EACH|    1650.00000      33000.00|    1650.00000      33000.00|    1526.00000       30520.00
  Inlets, Type Y                          |                            |                            |
0780 621D019                  17.000  EACH|     450.00000       7650.00|     450.00000       7650.00|     475.00000        8075.00
  Inlet Units, Type Y                     |                            |                            |
0790 621I002                   1.000  EACH|    7500.00000       7500.00|    7500.00000       7500.00|    7500.00000        7500.00
  Stilling Basins, Type 2                 |                            |                            |
0800 650B000               20477.000  CUYD|       1.25000      25596.25|       1.75000      35834.75|       2.50000       51192.50
  Topsoil From Stockpiles                 |                            |                            |
0810 652A057                 104.000  ACRE|     334.36000      34773.44|     500.00000      52000.00|     500.00000       52000.00
  Seeding (Mix 3A)                        |                            |                            |
0820 652B055                   3.000  ACRE|     121.60000        364.80|     300.00000        900.00|     500.00000        1500.00
  Temporary Seeding (Mix 3AT)             |                            |                            |
0830 652C000                 116.000  ACRE|       5.07000        588.12|      45.00000       5220.00|      45.00000        5220.00
  Mowing                                  |                            |                            |
0840 652D057                   3.000  ACRE|     223.00000        669.00|     500.00000       1500.00|     500.00000        1500.00
  Seeding In Stubble (Mix 3A)             |                            |                            |
0850 654A001                6290.000  SQYD|       1.95000      12265.50|       4.00000      25160.00|       4.00000       25160.00
  Solid Sodding (Bermuda)                 |                            |                            |
0860 656A000                 107.000  ACRE|     303.97000      32524.79|     425.00000      45475.00|     450.00000       48150.00
  Mulching, Class A, Type 1               |                            |                            |
0870 659A000                1000.000  SQYD|       1.47000       1470.00|       1.50000       1500.00|       1.50000        1500.00
  Erosion Control Netting, Class A        |                            |                            |
0880 659A001                1000.000  SQYD|       1.47000       1470.00|       1.50000       1500.00|       1.50000        1500.00
  Erosion Control Netting, Class B        |                            |                            |
0890 665A000                  28.000  ACRE|     182.38000       5106.64|     300.00000       8400.00|     350.00000        9800.00
  Temporary Seeding                       |                            |                            |
0900 665B000                  28.000  ACRE|     202.65000       5674.20|     350.00000       9800.00|     350.00000        9800.00
  Temporary Mulching                      |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0910 665C000                 250.000  LF  |      12.50000       3125.00|      20.00000       5000.00|      25.00000        6250.00
  15" Temporary Pipe                      |                            |                            |
0920 665E000                 780.000  SQYD|       1.20000        936.00|       3.00000       2340.00|       2.00000        1560.00
  Polyethylene                            |                            |                            |
0930 665F000                 780.000  EACH|       3.05000       2379.00|       7.00000       5460.00|       5.00000        3900.00
  Hay Bales                               |                            |                            |
0940 665G000                 780.000  EACH|       0.10000         78.00|       0.01000          7.80|       5.00000        3900.00
  Sand Bags                               |                            |                            |
0950 665I000                  90.000  TON |      50.00000       4500.00|      42.00000       3780.00|      40.00000        3600.00
  Temporary Riprap, Class 2               |                            |                            |
0960 665J000               65936.000  LF  |       1.82000     120003.52|       1.00000      65936.00|       1.00000       65936.00
  Silt Fence, Type A                      |                            |                            |
0970 665K000                 108.000  CUYD|       6.00000        648.00|       5.00000        540.00|       6.00000         648.00
  Drainage Sump Excavation                |                            |                            |
0980 666A001                  90.000  ACRE|       2.03000        182.70|       0.01000          0.90|      10.00000         900.00
  Pest Control Treatment                  |                            |                            |
0990 680A000                          LUMP|   25000.00000      25000.00|   85312.00000      85312.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
1000 726C001                 350.000  LF  |      23.00000       8050.00|      25.00000       8750.00|      10.00000        3500.00
  State Furnished Portable Concrete       |                            |                            |
  Safety Barriers (Type 6)                |                            |                            |
1010 740B000                 499.000  SQFT|      15.70000       7834.30|      10.00000       4990.00|       7.00000        3493.00
  Construction Signs                      |                            |                            |
1020 740D000                 100.000  EACH|      84.17000       8417.00|      35.00000       3500.00|      60.00000        6000.00
  Channelizing Drums                      |                            |                            |
1030 740E000                 100.000  EACH|      15.30000       1530.00|       0.01000          1.00|      10.00000        1000.00
  Cones (36 Inches High)                  |                            |                            |
1040 740F002                  42.000  EACH|     228.92000       9614.64|     250.00000      10500.00|     250.00000       10500.00
  Barricades, Type III                    |                            |                            |
1050 740I005                   6.000  EACH|     475.00000       2850.00|     400.00000       2400.00|      77.00000         462.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1060 740M001                 100.000  EACH|       8.60000        860.00|       0.01000          1.00|       6.25000         625.00
  Ballast For Cone                        |                            |                            |
1070 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,632,731.44|             $  1,716,271.77|              $  1,721,678.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,632,731.44|             $  1,716,271.77|              $  1,721,678.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|  150000.00000     150000.00|  372160.00000     372160.00|   42000.00000       42000.00
  Clearing & Grubbing (Approximately 110  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   3.000  EACH|     500.00000       1500.00|     150.00000        450.00|     880.00000        2640.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2300.00000        2300.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2800.00000        2800.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A006                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2800.00000        2800.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 205A007                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 11 |                            |                            |
0100 205A008                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 12 |                            |                            |
0110 205A009                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 15 |                            |                            |
0120 205A010                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 16 |                            |                            |
0130 205A011                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of Structures, Structure No. 18 |                            |                            |
0140 205A012                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2200.00000        2200.00
  Removal Of Structures, Structure No. 19 |                            |                            |
0150 205A013                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 21 |                            |                            |
0160 205A014                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 22 |                            |                            |
0170 205A015                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of Structures, Structure No. 23 |                            |                            |
0180 205A016                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2800.00000        2800.00
  Removal Of Structures, Structure No. 25 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A017                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2200.00000        2200.00
  Removal Of Structures, Structure No. 26 |                            |                            |
0200 205A018                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2800.00000        2800.00
  Removal Of Structures, Structure No. 30 |                            |                            |
0210 205A019                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 31 |                            |                            |
0220 205A020                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2200.00000        2200.00
  Removal Of Structures, Structure No. 32 |                            |                            |
0230 205A021                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal of Structures, Structure No. 33 |                            |                            |
0240 205A022                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 34 |                            |                            |
0250 205A023                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2800.00000        2800.00
  Removal Of Structures, Structure No. 35 |                            |                            |
0260 205A024                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1700.00000        1700.00
  Removal Of Structures, Structure No. 36 |                            |                            |
0270 205A025                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    4500.00000        4500.00
  Removal Of Structures, Structure No. 37 |                            |                            |
0280 205A026                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of Structures, Structure No. 38 |                            |                            |
0290 205A027                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of structures, Structure No. 39 |                            |                            |
0300 205A028                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1100.00000        1100.00
  Removal Of Structures, Structure No. 40 |                            |                            |
0310 205A029                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|     550.00000         550.00
  Removal Of Structures, Structure No. 41 |                            |                            |
0320 206C010                 184.000  SQYD|       5.00000        920.00|      22.00000       4048.00|       4.50000         828.00
  Removing Concrete Driveway              |                            |                            |
0330 206D000                 314.000  LF  |       2.50000        785.00|      15.00000       4710.00|       3.00000         942.00
  Removing Pipe                           |                            |                            |
0340 206E001                   3.000  EACH|     100.00000        300.00|     175.00000        525.00|     100.00000         300.00
  Removing Inlets                         |                            |                            |
0350 210A000              167395.000  CUYD|       2.74000     458662.30|       1.65000     276201.75|       1.30000      217613.50
  Unclassified Excavation                 |                            |                            |
0360 210D000                5000.000  CUYD|       0.01000         50.00|       2.85000      14250.00|       5.00000       25000.00
  Borrow Excavation                       |                            |                            |
0370 214A000                3852.000  CUYD|       1.50000       5778.00|       5.00000      19260.00|       5.30000       20415.60
  Structure Excavation                    |                            |                            |
0380 214B001                1003.000  CUYD|       0.50000        501.50|      30.00000      30090.00|      46.00000       46138.00
  Foundation Backfill, Commercial         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0390 250C000                   1.000  EACH|    6000.00000       6000.00|    1500.00000       1500.00|   11500.00000       11500.00
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0400 306E000                   1.000  EACH|    8000.00000       8000.00|    6500.00000       6500.00|    8000.00000        8000.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0410 430B000                 300.000  TON |      20.00000       6000.00|      25.00000       7500.00|      25.00000        7500.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0420 502A000               12840.000  LB  |       0.50000       6420.00|       0.48000       6163.20|       0.60000        7704.00
  Steel Reinforcement                     |                            |                            |
0430 524B011                  70.000  CUYD|     431.00000      30170.00|     425.00000      29750.00|     480.00000       33600.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0440 530A001                 322.000  LF  |      18.00000       5796.00|      18.15000       5844.30|      24.00000        7728.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0450 530A002                1867.000  LF  |      24.50000      45741.50|      22.50000      42007.50|      28.00000       52276.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 139.000  LF  |      33.00000       4587.00|      29.00000       4031.00|      40.00000        5560.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A004                 201.000  LF  |      43.50000       8743.50|      38.00000       7638.00|      58.00000       11658.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A005                  93.000  LF  |      54.00000       5022.00|      45.00000       4185.00|      53.00000        4929.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A101                   8.000  LF  |      30.00000        240.00|      22.00000        176.00|      37.00000         296.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0500 530A102                  24.000  LF  |      35.00000        840.00|      26.00000        624.00|      44.00000        1056.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0510 530B002                  79.000  LF  |      45.00000       3555.00|      38.00000       3002.00|      44.00000        3476.00
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0520 530B004                 289.000  LF  |      64.50000      18640.50|      59.00000      17051.00|      72.00000       20808.00
  44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0530 535A001                 400.000  LF  |      17.00000       6800.00|      15.00000       6000.00|      23.00000        9200.00
  18" Side Drain Pipe                     |                            |                            |
0540 535A002                 360.000  LF  |      19.00000       6840.00|      20.00000       7200.00|      38.00000       13680.00
  24" Side Drain Pipe                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0550 535A651                 430.000  LF  |      17.00000       7310.00|      21.00000       9030.00|      20.00000        8600.00
  18" Side Drain Pipe (Temporary)         |                            |                            |
0560 600A000                          LUMP|  175000.00000     175000.00|  102500.00000     102500.00|   25000.00000       25000.00
  Mobilization                            |                            |                            |
0570 601A000                   1.000  EACH|     500.00000        500.00|    6500.00000       6500.00|   12500.00000       12500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0580 602A000                  53.000  EACH|      75.00000       3975.00|      75.00000       3975.00|     120.00000        6360.00
  Right Of Way Markers                    |                            |                            |
0590 606A000                1000.000  LF  |       0.50000        500.00|       4.00000       4000.00|      11.50000       11500.00
  6" Underdrain Pipe                      |                            |                            |
0600 610C001                 132.000  TON |      32.00000       4224.00|      30.00000       3960.00|      29.00000        3828.00
  Loose Riprap, Class 2                   |                            |                            |
0610 610D003                  86.000  SQYD|       4.00000        344.00|       2.00000        172.00|       2.50000         215.00
  Filter Blanket, Geotextile              |                            |                            |
0620 614A000                3230.000  CUYD|     125.00000     403750.00|      83.00000     268090.00|     205.00000      662150.00
  Slope Paving                            |                            |                            |
0630 619A002                   1.000  EACH|     325.00000        325.00|     475.00000        475.00|     550.00000         550.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0640 619A003                  22.000  EACH|     350.00000       7700.00|     600.00000      13200.00|     665.00000       14630.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0650 619A004                   1.000  EACH|     600.00000        600.00|     750.00000        750.00|     850.00000         850.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0660 619A005                   2.000  EACH|     675.00000       1350.00|     900.00000       1800.00|    1000.00000        2000.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0670 619A006                   1.000  EACH|     750.00000        750.00|    1050.00000       1050.00|    1100.00000        1100.00
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A101                  18.000  EACH|     325.00000       5850.00|     475.00000       8550.00|     500.00000        9000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0690 619A102                  12.000  EACH|     350.00000       4200.00|     600.00000       7200.00|     670.00000        8040.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0700 619B019                   2.000  EACH|     600.00000       1200.00|     750.00000       1500.00|     840.00000        1680.00
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0710 619B117                   2.000  EACH|     350.00000        700.00|     750.00000       1500.00|     840.00000        1680.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 619B269                   2.000  EACH|    1200.00000       2400.00|    1500.00000       3000.00|    1700.00000        3400.00
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0730 620A000                   1.000  CUYD|     500.00000        500.00|     750.00000        750.00|     850.00000         850.00
  Minor Structure Concrete                |                            |                            |
0740 621A000                   2.000  EACH|    1500.00000       3000.00|    1850.00000       3700.00|    2000.00000        4000.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0750 621A001                   2.000  EACH|    1800.00000       3600.00|    1950.00000       3900.00|    2200.00000        4400.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
0760 621B001                   2.000  EACH|     400.00000        800.00|     475.00000        950.00|     550.00000        1100.00
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
0770 621C020                  20.000  EACH|    1600.00000      32000.00|    1650.00000      33000.00|    1850.00000       37000.00
  Inlets, Type Y                          |                            |                            |
0780 621D019                  17.000  EACH|     400.00000       6800.00|     450.00000       7650.00|     500.00000        8500.00
  Inlet Units, Type Y                     |                            |                            |
0790 621I002                   1.000  EACH|    7000.00000       7000.00|    7500.00000       7500.00|    8400.00000        8400.00
  Stilling Basins, Type 2                 |                            |                            |
0800 650B000               20477.000  CUYD|       3.50000      71669.50|       3.85000      78836.45|       2.10000       43001.70
  Topsoil From Stockpiles                 |                            |                            |
0810 652A057                 104.000  ACRE|     330.00000      34320.00|     425.00000      44200.00|     370.00000       38480.00
  Seeding (Mix 3A)                        |                            |                            |
0820 652B055                   3.000  ACRE|     210.00000        630.00|     300.00000        900.00|     235.00000         705.00
  Temporary Seeding (Mix 3AT)             |                            |                            |
0830 652C000                 116.000  ACRE|       5.00000        580.00|      25.00000       2900.00|       5.50000         638.00
  Mowing                                  |                            |                            |
0840 652D057                   3.000  ACRE|     220.00000        660.00|     275.00000        825.00|     250.00000         750.00
  Seeding In Stubble (Mix 3A)             |                            |                            |
0850 654A001                6290.000  SQYD|       1.90000      11951.00|       3.20000      20128.00|       2.10000       13209.00
  Solid Sodding (Bermuda)                 |                            |                            |
0860 656A000                 107.000  ACRE|     300.00000      32100.00|     415.00000      44405.00|     360.00000       38520.00
  Mulching, Class A, Type 1               |                            |                            |
0870 659A000                1000.000  SQYD|       1.45000       1450.00|       1.85000       1850.00|       1.60000        1600.00
  Erosion Control Netting, Class A        |                            |                            |
0880 659A001                1000.000  SQYD|       1.45000       1450.00|       1.85000       1850.00|       1.60000        1600.00
  Erosion Control Netting, Class B        |                            |                            |
0890 665A000                  28.000  ACRE|     220.00000       6160.00|     350.00000       9800.00|     250.00000        7000.00
  Temporary Seeding                       |                            |                            |
0900 665B000                  28.000  ACRE|     300.00000       8400.00|     350.00000       9800.00|     330.00000        9240.00
  Temporary Mulching                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 14001              |(   5   ) 18005             |(   6  ) 03041
                                          |NEWELL ROADBUILDERS, INC.   |GRADY RALLS & SONS, INC.    |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0910 665C000                 250.000  LF  |      17.00000       4250.00|      18.00000       4500.00|      17.50000        4375.00
  15" Temporary Pipe                      |                            |                            |
0920 665E000                 780.000  SQYD|       0.01000          7.80|       0.50000        390.00|       1.30000        1014.00
  Polyethylene                            |                            |                            |
0930 665F000                 780.000  EACH|       5.00000       3900.00|       5.00000       3900.00|       4.15000        3237.00
  Hay Bales                               |                            |                            |
0940 665G000                 780.000  EACH|       0.01000          7.80|       2.50000       1950.00|       2.25000        1755.00
  Sand Bags                               |                            |                            |
0950 665I000                  90.000  TON |      27.00000       2430.00|      30.00000       2700.00|      34.00000        3060.00
  Temporary Riprap, Class 2               |                            |                            |
0960 665J000               65936.000  LF  |       0.01000        659.36|       2.50000     164840.00|       3.25000      214292.00
  Silt Fence, Type A                      |                            |                            |
0970 665K000                 108.000  CUYD|       5.00000        540.00|      15.00000       1620.00|       6.75000         729.00
  Drainage Sump Excavation                |                            |                            |
0980 666A001                  90.000  ACRE|       2.00000        180.00|      45.00000       4050.00|       2.25000         202.50
  Pest Control Treatment                  |                            |                            |
0990 680A000                          LUMP|   70000.00000      70000.00|   15000.00000      15000.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
1000 726C001                 350.000  LF  |      22.25000       7787.50|      25.00000       8750.00|      12.00000        4200.00
  State Furnished Portable Concrete       |                            |                            |
  Safety Barriers (Type 6)                |                            |                            |
1010 740B000                 499.000  SQFT|       7.00000       3493.00|      15.00000       7485.00|       9.00000        4491.00
  Construction Signs                      |                            |                            |
1020 740D000                 100.000  EACH|      55.00000       5500.00|      50.00000       5000.00|      60.00000        6000.00
  Channelizing Drums                      |                            |                            |
1030 740E000                 100.000  EACH|       0.01000          1.00|      25.00000       2500.00|      14.00000        1400.00
  Cones (36 Inches High)                  |                            |                            |
1040 740F002                  42.000  EACH|     185.00000       7770.00|     250.00000      10500.00|     200.00000        8400.00
  Barricades, Type III                    |                            |                            |
1050 740I005                   6.000  EACH|     450.00000       2700.00|     500.00000       3000.00|     510.00000        3060.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1060 740M001                 100.000  EACH|       0.01000          1.00|       5.00000        500.00|       7.50000         750.00
  Ballast For Cone                        |                            |                            |
1070 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,736,097.26|             $  1,833,448.20|              $  1,874,290.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,736,097.26|             $  1,833,448.20|              $  1,874,290.30
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|  125000.00000     125000.00|  157492.00000     157492.00|
  Clearing & Grubbing (Approximately 110  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   3.000  EACH|     500.00000       1500.00|     500.00000       1500.00|
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     600.00000        600.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|     500.00000        500.00|     500.00000        500.00|
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     100.00000        100.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A006                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 205A007                   1.000  EACH|     350.00000        350.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 11 |                            |                            |
0100 205A008                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 12 |                            |                            |
0110 205A009                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 15 |                            |                            |
0120 205A010                   1.000  EACH|     750.00000        750.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 16 |                            |                            |
0130 205A011                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 18 |                            |                            |
0140 205A012                   1.000  EACH|    1500.00000       1500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 19 |                            |                            |
0150 205A013                   1.000  EACH|    1500.00000       1500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 21 |                            |                            |
0160 205A014                   1.000  EACH|     150.00000        150.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 22 |                            |                            |
0170 205A015                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 23 |                            |                            |
0180 205A016                   1.000  EACH|    1500.00000       1500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 25 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 205A017                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 26 |                            |                            |
0200 205A018                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 30 |                            |                            |
0210 205A019                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 31 |                            |                            |
0220 205A020                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 32 |                            |                            |
0230 205A021                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal of Structures, Structure No. 33 |                            |                            |
0240 205A022                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 34 |                            |                            |
0250 205A023                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 35 |                            |                            |
0260 205A024                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 36 |                            |                            |
0270 205A025                   1.000  EACH|    1500.00000       1500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 37 |                            |                            |
0280 205A026                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 38 |                            |                            |
0290 205A027                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of structures, Structure No. 39 |                            |                            |
0300 205A028                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 40 |                            |                            |
0310 205A029                   1.000  EACH|     500.00000        500.00|     750.00000        750.00|
  Removal Of Structures, Structure No. 41 |                            |                            |
0320 206C010                 184.000  SQYD|       5.00000        920.00|       5.00000        920.00|
  Removing Concrete Driveway              |                            |                            |
0330 206D000                 314.000  LF  |      10.00000       3140.00|       7.00000       2198.00|
  Removing Pipe                           |                            |                            |
0340 206E001                   3.000  EACH|     350.00000       1050.00|     500.00000       1500.00|
  Removing Inlets                         |                            |                            |
0350 210A000              167395.000  CUYD|       1.85000     309680.75|       2.95000     493815.25|
  Unclassified Excavation                 |                            |                            |
0360 210D000                5000.000  CUYD|       1.00000       5000.00|       2.00000      10000.00|
  Borrow Excavation                       |                            |                            |
0370 214A000                3852.000  CUYD|       4.50000      17334.00|      10.00000      38520.00|
  Structure Excavation                    |                            |                            |
0380 214B001                1003.000  CUYD|      16.50000      16549.50|      24.00000      24072.00|
  Foundation Backfill, Commercial         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0390 250C000                   1.000  EACH|    7500.00000       7500.00|   18000.00000      18000.00|
  Underground Storage Tank Removal        |                            |                            |
  (Specialty Item)                        |                            |                            |
0400 306E000                   1.000  EACH|    7500.00000       7500.00|   15000.00000      15000.00|
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0410 430B000                 300.000  TON |      22.00000       6600.00|      25.00000       7500.00|
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0420 502A000               12840.000  LB  |       0.50000       6420.00|       0.60000       7704.00|
  Steel Reinforcement                     |                            |                            |
0430 524B011                  70.000  CUYD|     425.00000      29750.00|     450.00000      31500.00|
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0440 530A001                 322.000  LF  |      20.00000       6440.00|      17.00000       5474.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0450 530A002                1867.000  LF  |      29.00000      54143.00|      22.00000      41074.00|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 139.000  LF  |      38.00000       5282.00|      30.00000       4170.00|
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A004                 201.000  LF  |      45.00000       9045.00|      38.50000       7738.50|
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A005                  93.000  LF  |      60.00000       5580.00|      48.00000       4464.00|
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A101                   8.000  LF  |      22.00000        176.00|      21.50000        172.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0500 530A102                  24.000  LF  |      35.00000        840.00|      26.50000        636.00|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0510 530B002                  79.000  LF  |      38.00000       3002.00|      36.00000       2844.00|
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0520 530B004                 289.000  LF  |      65.00000      18785.00|      65.25000      18857.25|
  44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0530 535A001                 400.000  LF  |      20.00000       8000.00|      19.00000       7600.00|
  18" Side Drain Pipe                     |                            |                            |
0540 535A002                 360.000  LF  |      24.00000       8640.00|      22.00000       7920.00|
  24" Side Drain Pipe                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0550 535A651                 430.000  LF  |      22.00000       9460.00|      18.00000       7740.00|
  18" Side Drain Pipe (Temporary)         |                            |                            |
0560 600A000                          LUMP|  132500.00000     132500.00|  146380.00000     146380.00|
  Mobilization                            |                            |                            |
0570 601A000                   1.000  EACH|    3500.00000       3500.00|   12000.00000      12000.00|
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0580 602A000                  53.000  EACH|      85.00000       4505.00|      86.00000       4558.00|
  Right Of Way Markers                    |                            |                            |
0590 606A000                1000.000  LF  |       6.00000       6000.00|       8.50000       8500.00|
  6" Underdrain Pipe                      |                            |                            |
0600 610C001                 132.000  TON |      35.00000       4620.00|      25.00000       3300.00|
  Loose Riprap, Class 2                   |                            |                            |
0610 610D003                  86.000  SQYD|       5.00000        430.00|       4.00000        344.00|
  Filter Blanket, Geotextile              |                            |                            |
0620 614A000                3230.000  CUYD|     185.00000     597550.00|     160.00000     516800.00|
  Slope Paving                            |                            |                            |
0630 619A002                   1.000  EACH|     475.00000        475.00|     550.00000        550.00|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0640 619A003                  22.000  EACH|     600.00000      13200.00|     750.00000      16500.00|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0650 619A004                   1.000  EACH|     750.00000        750.00|     950.00000        950.00|
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0660 619A005                   2.000  EACH|     900.00000       1800.00|    1050.00000       2100.00|
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0670 619A006                   1.000  EACH|    1050.00000       1050.00|    1265.00000       1265.00|
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0680 619A101                  18.000  EACH|     475.00000       8550.00|     650.00000      11700.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0690 619A102                  12.000  EACH|     600.00000       7200.00|     760.00000       9120.00|
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0700 619B019                   2.000  EACH|     750.00000       1500.00|    2150.00000       4300.00|
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0710 619B117                   2.000  EACH|     750.00000       1500.00|     850.00000       1700.00|
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0720 619B269                   2.000  EACH|    1500.00000       3000.00|    2800.00000       5600.00|
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1 (Double Line)        |                            |                            |
0730 620A000                   1.000  CUYD|     750.00000        750.00|     500.00000        500.00|
  Minor Structure Concrete                |                            |                            |
0740 621A000                   2.000  EACH|    1850.00000       3700.00|    1750.00000       3500.00|
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0750 621A001                   2.000  EACH|    1950.00000       3900.00|    2860.00000       5720.00|
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
0760 621B001                   2.000  EACH|     475.00000        950.00|     750.00000       1500.00|
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
0770 621C020                  20.000  EACH|    1650.00000      33000.00|     750.00000      15000.00|
  Inlets, Type Y                          |                            |                            |
0780 621D019                  17.000  EACH|     450.00000       7650.00|    1750.00000      29750.00|
  Inlet Units, Type Y                     |                            |                            |
0790 621I002                   1.000  EACH|    7500.00000       7500.00|    7500.00000       7500.00|
  Stilling Basins, Type 2                 |                            |                            |
0800 650B000               20477.000  CUYD|       2.50000      51192.50|       2.10000      43001.70|
  Topsoil From Stockpiles                 |                            |                            |
0810 652A057                 104.000  ACRE|     330.00000      34320.00|     575.00000      59800.00|
  Seeding (Mix 3A)                        |                            |                            |
0820 652B055                   3.000  ACRE|     210.00000        630.00|     500.00000       1500.00|
  Temporary Seeding (Mix 3AT)             |                            |                            |
0830 652C000                 116.000  ACRE|       5.00000        580.00|      50.00000       5800.00|
  Mowing                                  |                            |                            |
0840 652D057                   3.000  ACRE|     220.00000        660.00|     500.00000       1500.00|
  Seeding In Stubble (Mix 3A)             |                            |                            |
0850 654A001                6290.000  SQYD|       1.90000      11951.00|       4.00000      25160.00|
  Solid Sodding (Bermuda)                 |                            |                            |
0860 656A000                 107.000  ACRE|     300.00000      32100.00|     500.00000      53500.00|
  Mulching, Class A, Type 1               |                            |                            |
0870 659A000                1000.000  SQYD|       1.45000       1450.00|       2.50000       2500.00|
  Erosion Control Netting, Class A        |                            |                            |
0880 659A001                1000.000  SQYD|       1.50000       1500.00|       4.00000       4000.00|
  Erosion Control Netting, Class B        |                            |                            |
0890 665A000                  28.000  ACRE|     220.00000       6160.00|     350.00000       9800.00|
  Temporary Seeding                       |                            |                            |
0900 665B000                  28.000  ACRE|     300.00000       8400.00|     350.00000       9800.00|
  Temporary Mulching                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020628010                  COUNTIES : COFFEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07                                      COVINGTON

E :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 02091             |(      )
                                          |DUBOSE CONSTRUCTION, L.L.C. |BOYD EXCAVATING, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0910 665C000                 250.000  LF  |      20.00000       5000.00|      15.00000       3750.00|
  15" Temporary Pipe                      |                            |                            |
0920 665E000                 780.000  SQYD|       3.00000       2340.00|       5.00000       3900.00|
  Polyethylene                            |                            |                            |
0930 665F000                 780.000  EACH|       5.00000       3900.00|       5.00000       3900.00|
  Hay Bales                               |                            |                            |
0940 665G000                 780.000  EACH|       5.00000       3900.00|       5.00000       3900.00|
  Sand Bags                               |                            |                            |
0950 665I000                  90.000  TON |      40.00000       3600.00|      25.00000       2250.00|
  Temporary Riprap, Class 2               |                            |                            |
0960 665J000               65936.000  LF  |       1.50000      98904.00|       1.75000     115388.00|
  Silt Fence, Type A                      |                            |                            |
0970 665K000                 108.000  CUYD|       5.00000        540.00|      15.00000       1620.00|
  Drainage Sump Excavation                |                            |                            |
0980 666A001                  90.000  ACRE|       2.00000        180.00|      10.00000        900.00|
  Pest Control Treatment                  |                            |                            |
0990 680A000                          LUMP|   55000.00000      55000.00|   50000.00000      50000.00|
  Engineering Controls                    |                            |                            |
1000 726C001                 350.000  LF  |      25.00000       8750.00|      15.00000       5250.00|
  State Furnished Portable Concrete       |                            |                            |
  Safety Barriers (Type 6)                |                            |                            |
1010 740B000                 499.000  SQFT|       9.00000       4491.00|      12.00000       5988.00|
  Construction Signs                      |                            |                            |
1020 740D000                 100.000  EACH|      70.00000       7000.00|     100.00000      10000.00|
  Channelizing Drums                      |                            |                            |
1030 740E000                 100.000  EACH|      15.00000       1500.00|      12.00000       1200.00|
  Cones (36 Inches High)                  |                            |                            |
1040 740F002                  42.000  EACH|     250.00000      10500.00|     190.00000       7980.00|
  Barricades, Type III                    |                            |                            |
1050 740I005                   6.000  EACH|     250.00000       1500.00|     650.00000       3900.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
1060 740M001                 100.000  EACH|      10.00000       1000.00|      10.00000       1000.00|
  Ballast For Cone                        |                            |                            |
1070 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  1,888,315.75|             $  2,186,785.70|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,888,315.75|             $  2,186,785.70|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME : 11/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                MONTGOMERY                                      PROJECT(S) : ACSTPAA-5110(104)
     for constructing the Grade, Drainage, Pavement, Bridges,                                           ACBR-5110(105)
     Signals and Signing on S.R.#3 (U.S.#31) at I-65 in Hope
     Hull.  Length 2.820 km

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13099          MCINNIS, LLC                                                           $ 10,141,061.31     100.0000%
     2   14001          NEWELL ROADBUILDERS, INC.                                              $ 10,427,263.10     102.8222%
     3   04014          DUBOSE CONSTRUCTION, L.L.C.                                            $ 10,653,091.32     105.0491%
     4   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $ 10,839,033.73     106.8826%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2  ) 14001              |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000M                         LUMP|  200600.00000     200600.00|  500000.00000     500000.00|  825000.00000      825000.00
  Clearing & Grubbing (Approximately 17   |                            |                            |
  Hectares)                               |                            |                            |
0020 201B000M                  2.000  HA  |    5000.00000      10000.00|    4500.00000       9000.00|    3705.00000        7410.00
  Clearing                                |                            |                            |
0030 205A001M                  1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|    1000.00000        1000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 206A001M                         LUMP|  120000.00000     120000.00|  100000.00000     100000.00|  122000.00000      122000.00
  Removal Of Old Bridge, Station 413+32.7 |                            |                            |
0050 206A002M                         LUMP|   63000.00000      63000.00|   60000.00000      60000.00|   27000.00000       27000.00
  Removal Of Old Bridge, Station 421+44.9 |                            |                            |
0060 206C001M                403.000  M2  |       6.50000       2619.50|       6.00000       2418.00|       4.78000        1926.34
  Removing Concrete Pavement              |                            |                            |
0070 206C002M                153.000  M2  |       8.00000       1224.00|       6.00000        918.00|       5.98000         914.94
  Removing Concrete Slope Paving          |                            |                            |
0080 206D000M                220.000  M   |       9.84000       2164.80|      16.40000       3608.00|      19.68000        4329.60
  Removing Pipe                           |                            |                            |
0090 206D002M                333.000  M   |       9.75000       3246.75|      16.40000       5461.20|      19.68000        6553.44
  Removing Curb                           |                            |                            |
0100 206D003M                166.000  M   |      10.66000       1769.56|      16.40000       2722.40|      16.40000        2722.40
  Removing Curb And Gutter                |                            |                            |
0110 206D011M               2952.000  M   |       6.56000      19365.12|       5.00000      14760.00|       6.56000       19365.12
  Removing Fence                          |                            |                            |
0120 206E000M                 13.000  EACH|     150.00000       1950.00|     250.00000       3250.00|     150.00000        1950.00
  Removing Headwalls                      |                            |                            |
0130 206E001M                 13.000  EACH|     250.00000       3250.00|     250.00000       3250.00|     300.00000        3900.00
  Removing Inlets                         |                            |                            |
0140 206E008M                  8.000  EACH|      50.00000        400.00|     250.00000       2000.00|      50.00000         400.00
  Removing Guardrail End Anchor (All Type |                            |                            |
0150 210A000M              53000.000  M3  |       3.92000     207760.00|       6.55000     347150.00|       2.42000      128260.00
  Unclassified Excavation                 |                            |                            |
0155 210D000M             100550.000  M3  |       7.45000     749097.50|       9.35000     940142.50|      10.46000     1051753.00
  Borrow Excavation                       |                            |                            |
0160 210D011M              14200.000  M3  |       8.45000     119990.00|      10.15000     144130.00|      10.46000      148532.00
  Borrow Excavation (A-4 Or Better)       |                            |                            |
0170 214A000M                780.000  M3  |       5.23000       4079.40|       6.55000       5109.00|       4.58000        3572.40
  Structure Excavation                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 214B001M                271.000  M3  |      28.74000       7788.54|      37.30000      10108.30|      32.70000        8861.70
  Foundation Backfill, Commercial         |                            |                            |
0190 230A000M                 35.000  RBST|     300.00000      10500.00|    1650.00000      57750.00|     400.00000       14000.00
  Roadbed Processing                      |                            |                            |
0200 243A010M               1200.000  M2  |       3.15000       3780.00|       4.20000       5040.00|       6.00000        7200.00
  Geosynthetic Reinforcement              |                            |                            |
0210 301A012M              35030.000  M2  |       8.65000     303009.50|       8.67000     303710.10|       8.50000      297755.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0220 306B000M                  1.000  EACH|    7900.00000       7900.00|    8000.00000       8000.00|    7900.00000        7900.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
0230 401A000M              35030.000  M2  |       0.50000      17515.00|       0.50000      17515.00|       0.50000       17515.00
  Bituminous Treatment A                  |                            |                            |
0240 405A000M             117500.000  L   |       0.16000      18800.00|       0.16000      18800.00|       0.16000       18800.00
  Tack Coat                               |                            |                            |
0250 410C000M                  1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1600.00000        1600.00
  Contractor Retained Profilograph        |                            |                            |
0260 420A011M               2332.000  MTON|      50.20000     117066.40|      50.20000     117066.40|      50.20000      117066.40
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0270 424A281M               6080.000  MTON|      33.30000     202464.00|      33.30000     202464.00|      33.30000      202464.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0280 424B281M               7450.000  MTON|      29.10000     216795.00|      29.10000     216795.00|      29.10000      216795.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0290 424B282M               3945.000  MTON|      26.95000     106317.75|      26.95000     106317.75|      26.95000      106317.75
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0300 424B581M              19025.000  MTON|      25.30000     481332.50|      25.30000     481332.50|      25.30000      481332.50
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0310 424B589M              26810.000  MTON|      25.80000     691698.00|      25.80000     691698.00|      25.80000      691698.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 25.0 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 424C281M               4160.000  MTON|      24.70000     102752.00|      24.70000     102752.00|      24.70000      102752.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0330 424C285M                100.000  MTON|      60.00000       6000.00|      60.00000       6000.00|      60.00000        6000.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0340 427B001M              20030.000  M   |       9.02000     180670.60|       9.35000     187280.50|       9.35000      187280.50
  Waterproofing Bituminous Pavement       |                            |                            |
  Joints(Pave Prep)                       |                            |                            |
0350 428B000M               4370.000  M   |       1.00000       4370.00|       1.15000       5025.50|       1.00000        4370.00
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0360 430B000M                 50.000  MTON|      40.00000       2000.00|      28.60000       1430.00|      39.37000        1968.50
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0370 450B000M                527.000  M2  |      82.00000      43214.00|      72.00000      37944.00|      78.00000       41106.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0380 459A002M               3900.000  M2  |       4.80000      18720.00|       6.00000      23400.00|       5.00000       19500.00
  Rubblizing Plain Concrete Pavement      |                            |                            |
0390 502A000M             109350.000  KG  |       1.80000     196830.00|       1.00000     109350.00|       1.00000      109350.00
  Steel Reinforcement                     |                            |                            |
0400 502B000M                         LUMP|  220000.00000     220000.00|   95000.00000      95000.00|  120000.00000      120000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, 413+23.201, APPROX.     |                            |                            |
  104300kg                                |                            |                            |
0410 502B001M                         LUMP|  165000.00000     165000.00|   61000.00000      61000.00|   75000.00000       75000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure 421+35.50, APPROX. 67525 |                            |                            |
  kg                                      |                            |                            |
0420 505G000M                114.000  EACH|     200.00000      22800.00|      95.00000      10830.00|      95.00000       10830.00
  Pile Points                             |                            |                            |
0430 505M002M               1301.000  M   |      98.50000     128148.50|      70.00000      91070.00|      90.00000      117090.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  310 x 79)                               |                            |                            |
0440 506A006M                154.000  M   |     550.00000      84700.00|     630.00000      97020.00|     520.00000       80080.00
  Drilled Shaft Excavation, 1680 mm       |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 506C025M                154.000  M   |     250.00000      38500.00|     150.00000      23100.00|     210.00000       32340.00
  Drilled Shaft Construction, 1680 mm     |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0460 508A000M              20700.000  KG  |       8.80000     182160.00|       5.00000     103500.00|       4.00000       82800.00
  Structural Steel                        |                            |                            |
0470 510A000M                749.000  M3  |     500.00000     374500.00|     460.00000     344540.00|     495.00000      370755.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0480 510C000M                         LUMP|  505000.00000     505000.00|  480000.00000     480000.00|  385000.00000      385000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  413+23.201( APPROX. 762 CUBIC           |                            |                            |
0490 510C001M                         LUMP|  300000.00000     300000.00|  350000.00000     350000.00|  340000.00000      340000.00
  Bridge Concrete Superstructure , STA.   |                            |                            |
  421+35.500 (APPROX. 474 CUBIC           |                            |                            |
0500 510E000M               4619.000  M2  |       5.00000      23095.00|       2.00000       9238.00|       3.00000       13857.00
  Grooving Concrete Bridge Decks          |                            |                            |
0510 511A001M                242.000  EACH|     200.00000      48400.00|     110.00000      26620.00|     150.00000       36300.00
  Elastomeric Bearings, Type 2            |                            |                            |
0520 513B003M                909.000  M   |     196.00000     178164.00|     160.00000     145440.00|     179.98000      163601.82
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IM (Specialty Item)       |                            |                            |
0530 513B019M               1192.000  M   |     328.00000     390976.00|     370.00000     441040.00|     430.02000      512583.84
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1600 (Specialty Item)  |                            |                            |
0540 529A001M                151.000  M2  |     325.00000      49075.00|     420.00000      63420.00|     325.00000       49075.00
  Concrete Retaining Wall                 |                            |                            |
0550 530A001M                 71.000  M   |      58.50000       4153.50|      92.00000       6532.00|      59.06000        4193.26
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0560 530A002M                105.000  M   |      86.70000       9103.50|     106.50000      11182.50|      85.30000        8956.50
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0570 530A003M                 14.000  M   |     125.00000       1750.00|     138.00000       1932.00|     101.70000        1423.80
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0580 530A101M                 34.000  M   |      68.50000       2329.00|      92.00000       3128.00|      59.05000        2007.70
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0590 530A102M                 53.000  M   |      96.70000       5125.10|     106.50000       5644.50|      98.42000        5216.26
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0600 530A104M                 40.000  M   |     168.50000       6740.00|     175.00000       7000.00|     131.23000        5249.20
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 011 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 530A108M                  3.000  M   |     450.00000       1350.00|     435.00000       1305.00|     442.80000        1328.40
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0620 530B008M                 36.000  M   |     650.00000      23400.00|     480.00000      17280.00|     485.56000       17480.16
  1855 mm Span X 1145 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0630 535A080M                 97.000  M   |      62.00000       6014.00|      92.00000       8924.00|      55.77000        5409.69
  450 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0640 535A085M                 40.000  M   |      96.00000       3840.00|     106.50000       4260.00|      82.02000        3280.80
  600 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0650 535A086M                 14.000  M   |     130.00000       1820.00|     138.00000       1932.00|     108.26000        1515.64
  750 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0660 535A301M                 60.000  M   |      65.00000       3900.00|      92.00000       5520.00|      59.06000        3543.60
  450 mm Side Drain Pipe (Extension)      |                            |                            |
0670 600A000M                         LUMP|  790000.00000     790000.00|  840000.00000     840000.00|  577000.00000      577000.00
  Mobilization                            |                            |                            |
0680 602A000M                 43.000  EACH|     110.00000       4730.00|      85.00000       3655.00|     125.00000        5375.00
  Right Of Way Markers                    |                            |                            |
0690 610C001M               4875.000  MTON|      30.00000     146250.00|      25.00000     121875.00|      24.61000      119973.75
  Loose Riprap, Class 2                   |                            |                            |
0700 610D000M               4205.000  M2  |       2.15000       9040.75|       3.00000      12615.00|       2.21000        9293.05
  Filter Blanket                          |                            |                            |
0710 614A000M                 67.000  M3  |     255.00000      17085.00|     261.60000      17527.20|     254.99000       17084.33
  Slope Paving                            |                            |                            |
0720 614A001M                113.000  M3  |     285.00000      32205.00|     294.30000      33255.90|     284.99000       32203.87
  Slope Paving (Under Bridges)            |                            |                            |
0730 619A002M                  4.000  EACH|     475.00000       1900.00|     350.00000       1400.00|     475.00000        1900.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0740 619A003M                 11.000  EACH|     600.00000       6600.00|     375.00000       4125.00|     600.00000        6600.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0750 619A004M                  1.000  EACH|     750.00000        750.00|     600.00000        600.00|     750.00000         750.00
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0760 619A101M                 22.000  EACH|     475.00000      10450.00|     350.00000       7700.00|     475.00000       10450.00
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0770 619A102M                  4.000  EACH|     600.00000       2400.00|     375.00000       1500.00|     600.00000        2400.00
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0780 619A103M                  2.000  EACH|     750.00000       1500.00|     600.00000       1200.00|     750.00000        1500.00
  750 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0790 619B023M                  1.000  EACH|    2150.00000       2150.00|    1250.00000       1250.00|    2150.00000        2150.00
  1855 mm Span, 1145 mm Rise Roadway Pipe |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0800 620A000M                  5.000  M3  |     975.00000       4875.00|     500.00000       2500.00|     975.00000        4875.00
  Minor Structure Concrete                |                            |                            |
0810 621A000M                  5.000  EACH|    1950.00000       9750.00|    1600.00000       8000.00|    1950.00000        9750.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0820 621A004M                  4.000  EACH|    3650.00000      14600.00|    3000.00000      12000.00|    3650.00000       14600.00
  Junction Boxes, Type 4                  |                            |                            |
0830 621A005M                  5.000  EACH|    1850.00000       9250.00|    1600.00000       8000.00|    1850.00000        9250.00
  Junction Boxes, Type 1                  |                            |                            |
0840 621B004M                  1.000  EACH|     675.00000        675.00|     475.00000        475.00|     675.00000         675.00
  Junction Box Units, Type 4              |                            |                            |
0850 621B005M                  5.000  EACH|     500.00000       2500.00|    1500.00000       7500.00|     500.00000        2500.00
  Junction Box Units, Type 1              |                            |                            |
0860 621C015M                  2.000  EACH|    1975.00000       3950.00|    1700.00000       3400.00|    1975.00000        3950.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0870 621C016M                  2.000  EACH|    2150.00000       4300.00|    1800.00000       3600.00|    2150.00000        4300.00
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0880 621C032M                  4.000  EACH|    2875.00000      11500.00|    2000.00000       8000.00|    2875.00000       11500.00
  Inlets, Type C (Modified)               |                            |                            |
0890 621C058M                  1.000  EACH|    2550.00000       2550.00|    2000.00000       2000.00|    2550.00000        2550.00
  Inlets, Type S4 (1 Wing) (Modified)     |                            |                            |
0900 621D015M                  1.000  EACH|     525.00000        525.00|     450.00000        450.00|     525.00000         525.00
  Inlet Units, Type S1 Or S3              |                            |                            |
0910 621D016M                  2.000  EACH|     550.00000       1100.00|     450.00000        900.00|     550.00000        1100.00
  Inlet Units, Type S2 Or S4              |                            |                            |
0920 621D042M                  2.000  EACH|     550.00000       1100.00|     600.00000       1200.00|     550.00000        1100.00
  Inlet Units,Type S4(Modified)           |                            |                            |
0930 621D051M                  2.000  EACH|     550.00000       1100.00|     500.00000       1000.00|     550.00000        1100.00
  Inlet Units, Type C (Modified)          |                            |                            |
0940 621E001M                  4.000  EACH|    4950.00000      19800.00|    2650.00000      10600.00|    1800.00000        7200.00
  Manholes, Type M                        |                            |                            |
0950 621F002M                 28.000  EACH|     880.00000      24640.00|     350.00000       9800.00|     525.00000       14700.00
  Manhole Units, Type M                   |                            |                            |
0960 623A001M                 77.000  M   |      49.25000       3792.25|      49.25000       3792.25|      49.25000        3792.25
  Concrete Gutter (Valley)                |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0970 623C000M                978.000  M   |      30.00000      29340.00|      30.00000      29340.00|      30.00000       29340.00
  Combination Curb & Gutter, Type C       |                            |                            |
0980 629A001M               1400.000  M   |       1.00000       1400.00|     125.00000     175000.00|       0.33000         462.00
  Concrete Median or Safety Barrier, Type |                            |                            |
  6A                                      |                            |                            |
0990 630A001M                184.000  M   |      39.00000       7176.00|      39.00000       7176.00|      39.00000        7176.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1000 630C003M                  8.000  EACH|     950.00000       7600.00|     950.00000       7600.00|     950.00000        7600.00
  Guardrail End Anchor, Type 13           |                            |                            |
1010 630C070M                 10.000  EACH|    1400.00000      14000.00|    1400.00000      14000.00|    1400.00000       14000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1020 637A001M                500.000  M   |      24.00000      12000.00|      16.40000       8200.00|      19.68000        9840.00
  Fence Reset (Includes All Types)        |                            |                            |
1030 640B000M                         LUMP|     500.00000        500.00|    1000.00000       1000.00|      10.00000          10.00
  Overhead Utility Adjustment (Electrical |                            |                            |
1040 641A031M                 10.000  M   |     158.38000       1583.80|     158.36000       1583.60|     223.04000        2230.40
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1050 641A035M                 40.000  M   |     155.20000       6208.00|     155.20000       6208.00|     223.09000        8923.60
  152.4 Millimeter D.I. Water Main Laid   |                            |                            |
1060 641A036M                120.000  M   |     128.30000      15396.00|     128.30000      15396.00|     118.11000       14173.20
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
1070 641A038M                835.000  M   |     102.80000      85838.00|     102.80000      85838.00|      98.42000       82180.70
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
1080 641A040M               1180.000  M   |     174.00000     205320.00|     174.00000     205320.00|     190.29000      224542.20
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
1090 641A049M               1100.000  M   |       9.15000      10065.00|       9.15000      10065.00|      32.81000       36091.00
  152.4 Millimeter P.V.C. Water Main Laid |                            |                            |
1100 641A050M                 80.000  M   |      23.35000       1868.00|      23.35000       1868.00|     196.85000       15748.00
  19.05 Millimeter Copper Water Pipe Laid |                            |                            |
  Type K                                  |                            |                            |
1110 641A080M                 10.000  M   |      40.00000        400.00|      40.00000        400.00|      52.48000         524.80
  152.4 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1120 641A081M                 53.000  M   |     116.47000       6172.91|     116.47000       6172.91|      76.99000        4080.47
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1130 641A082M                 23.000  M   |     357.36000       8219.28|     357.36000       8219.28|     147.64000        3395.72
  254 Millimeter D.I. Water Main Laid     |                            |                            |
  (Restrained Joint)                      |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1140 641A117M                332.000  M   |     196.80000      65337.60|     196.80000      65337.60|     246.06000       81691.92
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint) Type 1 Installation  |                            |                            |
1150 641J000M                  9.000  EACH|    2678.25000      24104.25|    2678.25000      24104.25|    2100.00000       18900.00
  Fire Hydrant                            |                            |                            |
1160 643A000M                  7.000  EACH|    3150.00000      22050.00|    3150.00000      22050.00|     450.00000        3150.00
  Water Meters Reset                      |                            |                            |
1170 645A070M                 83.000  M   |     475.00000      39425.00|     475.00000      39425.00|     164.04000       13615.32
  457.2 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1180 645A090M                120.000  M   |     475.00000      57000.00|     475.00000      57000.00|     164.04000       19684.80
  355.6 mm D.I. Sanitary Sewer Pipe       |                            |                            |
1190 645A091M                 22.000  M   |     475.00000      10450.00|     475.00000      10450.00|     164.02000        3608.44
  406.4 mm D.I. Sanitary Sewer Pipe       |                            |                            |
  (Class 52)                              |                            |                            |
1200 649A007M                 15.000  M   |     316.00000       4740.00|     316.00000       4740.00|     130.00000        1950.00
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1210 649A023M                 35.000  M   |     316.00000      11060.00|     316.00000      11060.00|     541.29000       18945.15
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1220 649A033M                 43.000  M   |     443.46000      19068.78|     443.46000      19068.78|     639.74000       27508.82
  406.4 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1230 649A036M                130.000  M   |     526.00000      68380.00|     526.00000      68380.00|     902.21000      117287.30
  609.6 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1240 649A047M                150.000  M   |     231.00000      34650.00|     231.00000      34650.00|     971.12000      145668.00
  762 Millimeter Encasement Pipe, Type 2  |                            |                            |
  Installation                            |                            |                            |
1250 649A048M                100.000  M   |     231.00000      23100.00|     231.00000      23100.00|     393.70000       39370.00
  762 Millimeter Encasement Pipe, Type 1  |                            |                            |
  Installation                            |                            |                            |
1260 650A000M               1850.000  M3  |       7.84000      14504.00|      10.50000      19425.00|      10.46000       19351.00
  Topsoil                                 |                            |                            |
1270 650B000M              12900.000  M3  |       5.20000      67080.00|       4.25000      54825.00|       4.58000       59082.00
  Topsoil From Stockpiles                 |                            |                            |
1280 652A054M                 17.000  HA  |    1100.00000      18700.00|    1235.50000      21003.50|    1125.00000       19125.00
  Seeding (Mix 2A)                        |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1290 654A001M                673.000  M2  |       7.00000       4711.00|       4.80000       3230.40|       3.50000        2355.50
  Solid Sodding (Bermuda)                 |                            |                            |
1300 656A000M                 17.000  HA  |    1100.00000      18700.00|    1111.95000      18903.15|    1125.00000       19125.00
  Mulching, Class A, Type 1               |                            |                            |
1310 659A000M                673.000  M2  |       2.40000       1615.20|       1.80000       1211.40|       1.66000        1117.18
  Erosion Control Netting, Class A        |                            |                            |
1320 665A000M                 17.000  HA  |     600.00000      10200.00|     741.30000      12602.10|    1000.00000       17000.00
  Temporary Seeding                       |                            |                            |
1330 665B000M                 17.000  HA  |     600.00000      10200.00|     988.40000      16802.80|    1125.00000       19125.00
  Temporary Mulching                      |                            |                            |
1340 665F000M                820.000  EACH|       6.00000       4920.00|       5.00000       4100.00|       5.00000        4100.00
  Hay Bales                               |                            |                            |
1350 665G000M                 12.000  EACH|      50.00000        600.00|       5.00000         60.00|       5.00000          60.00
  Sand Bags                               |                            |                            |
1360 665I000M                252.000  MTON|      60.00000      15120.00|      25.00000       6300.00|      29.53000        7441.56
  Temporary Riprap, Class 2               |                            |                            |
1370 665J000M              10800.000  M   |       7.00000      75600.00|       1.50000      16200.00|       7.38000       79704.00
  Silt Fence, Type A                      |                            |                            |
1380 665K000M                100.000  M3  |      10.40000       1040.00|       6.50000        650.00|      10.46000        1046.00
  Drainage Sump Excavation                |                            |                            |
1390 680A000M                         LUMP|   97500.00000      97500.00|   95000.00000      95000.00|  189000.00000      189000.00
  Engineering Controls                    |                            |                            |
1400 701B016M                100.000  M   |      12.00000       1200.00|      12.50000       1250.00|      12.50000        1250.00
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (150 mm Wide)                           |                            |                            |
1410 701C002M                 31.000  KM  |     189.00000       5859.00|      50.00000       1550.00|     189.00000        5859.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1420 701C003M                108.000  KM  |     200.00000      21600.00|      75.00000       8100.00|     200.00000       21600.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1430 701C004M                  2.000  KM  |    2473.00000       4946.00|      50.00000        100.00|    2437.00000        4874.00
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1440 701C005M                  4.000  KM  |    2437.00000       9748.00|      75.00000        300.00|    2437.00000        9748.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1450 701F001M                400.000  M   |       0.21000         84.00|       0.21000         84.00|       0.21000          84.00
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |
1460 701G121M                550.000  M   |      11.40000       6270.00|      11.40000       6270.00|      11.40000        6270.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1470 701G125M                450.000  M   |      12.50000       5625.00|      12.50000       5625.00|      12.50000        5625.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1480 701G129M                200.000  M   |      11.40000       2280.00|      11.40000       2280.00|      11.40000        2280.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1490 701G133M                340.000  M   |      12.40000       4216.00|      12.40000       4216.00|      12.40000        4216.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1500 701H000M               4300.000  M   |       0.65000       2795.00|       0.65000       2795.00|       0.65000        2795.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1510 701H001M               1500.000  M   |       1.00000       1500.00|       1.00000       1500.00|       1.00000        1500.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1520 701H002M               2300.000  M   |       1.00000       2300.00|       1.00000       2300.00|       1.00000        2300.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1530 701H007M                700.000  M   |       1.00000        700.00|       1.00000        700.00|       1.00000         700.00
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1540 701H012M                100.000  M   |       1.00000        100.00|       1.00000        100.00|       1.00000         100.00
  Dotted Traffic Stripe Removed (Tape)    |                            |                            |
1550 702A040M                  6.000  KM  |    1300.00000       7800.00|    1300.00000       7800.00|    1300.00000        7800.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1560 702A041M                  9.000  KM  |    2400.00000      21600.00|    2400.00000      21600.00|    2400.00000       21600.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (150 mm Wide)                           |                            |                            |
1570 702A042M                  3.000  KM  |    2400.00000       7200.00|    2400.00000       7200.00|    2400.00000        7200.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (150 mm Wide)                           |                            |                            |
1580 702A043M                 10.000  KM  |    2400.00000      24000.00|    2400.00000      24000.00|    2400.00000       24000.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1590 702B011M                202.000  M   |       4.80000        969.60|       4.80000        969.60|       4.80000         969.60
  Dotted Profiled Traffic Stripe (150 mm  |                            |                            |
  Wide)                                   |                            |                            |
1600 703A000M                660.000  M2  |      13.50000       8910.00|      13.50000       8910.00|      13.50000        8910.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1610 703B000M                 60.000  M2  |      13.50000        810.00|      13.50000        810.00|      13.50000         810.00
  Traffic Control Legends, Class 1, Type  |                            |                            |
1620 703D000M                 50.000  M2  |     225.00000      11250.00|     225.00000      11250.00|     225.00000       11250.00
  Temporary Traffic Control Markings(Tape |                            |                            |
1630 703D002M               1960.000  M2  |       5.40000      10584.00|       1.00000       1960.00|       5.40000       10584.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1640 705A023M                480.000  EACH|       5.50000       2640.00|       5.50000       2640.00|       5.50000        2640.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1650 705A030M                 15.000  EACH|       5.00000         75.00|       5.00000         75.00|       5.00000          75.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1660 705A031M                179.000  EACH|       5.00000        895.00|       5.00000        895.00|       5.00000         895.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1670 705A032M                120.000  EACH|       5.00000        600.00|       5.00000        600.00|       5.00000         600.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1680 705A037M                182.000  EACH|       4.86000        884.52|       4.86000        884.52|       4.86000         884.52
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1690 705A038M                790.000  EACH|       5.00000       3950.00|       5.00000       3950.00|       5.00000        3950.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1700 710A115M                  6.000  M2  |     160.00000        960.00|     150.64000        903.84|     150.64000         903.84
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1710 710A126M                  4.000  SQ M|     195.00000        780.00|     182.92000        731.68|     182.92000         731.68
  Class 8, Aluminum Flat Sign Panels 2.   |                            |                            |
  032mm Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897mm Thick(Type IX Background)         |                            |                            |
1720 710A141M                  2.000  SQ M|     320.00000        640.00|     300.00000        600.00|     300.00000         600.00
  Class 6, Aluminum Flat Sign Panels 3.   |                            |                            |
  175mm Thick Or Steel Flat Sign Panels 2.|                            |                            |
  657mm Thick(Type III Background)        |                            |                            |
1730 710B001M                 55.000  M   |      15.00000        825.00|      13.50000        742.50|      13.48000         741.40
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1740 710B016M                 15.000  M   |      22.26000        333.90|      21.00000        315.00|      21.00000         315.00
  Roadway Sign Post (#3 Square Tubular    |                            |                            |
  Steel)                                  |                            |                            |
1750 710C000M                         LUMP|    1100.00000       1100.00|    1000.00000       1000.00|    1000.00000        1000.00
  Removal Of Existing Roadway Signs       |                            |                            |
1760 711A000M                         LUMP|    5000.00000       5000.00|    4650.00000       4650.00|    5000.00000        5000.00
  Roadway Sign Relocation                 |                            |                            |
1770 726A000M               1250.000  M   |     101.00000     126250.00|     105.00000     131250.00|     110.00000      137500.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1780 726A001M                 80.000  M   |      50.00000       4000.00|      50.00000       4000.00|      55.00000        4400.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
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                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1790 726D021M                  8.000  EACH|   10000.00000      80000.00|   10000.00000      80000.00|   11000.00000       88000.00
  Portable Impact Attenuator(Assembly     |                            |                            |
  Bi-directional, TL-2)                   |                            |                            |
1800 730A000M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ FISCHER RD.              |                            |                            |
1810 730A001M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ I-65 N.B. RAMPS          |                            |                            |
1820 730A002M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ I-65 S.B. RAMPS          |                            |                            |
1822 730A053M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ Fischer Road)|                            |                            |
1823 730A054M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ I-65 N.B.    |                            |                            |
  Ramps)                                  |                            |                            |
1826 730A056M                         LUMP|    1350.00000       1350.00|    1000.00000       1000.00|    1350.00000        1350.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ I-65 S.B.    |                            |                            |
  Ramps)                                  |                            |                            |
1830 730C000M                         LUMP|    8675.00000       8675.00|   10000.00000      10000.00|    8675.00000        8675.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit U.S. 31 @ FISCHER RD.      |                            |                            |
1840 730C001M                         LUMP|    9650.00000       9650.00|    7500.00000       7500.00|    4100.00000        4100.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit U.S. 31 @ Fischer Road     |                            |                            |
1850 730C002M                         LUMP|    8400.00000       8400.00|   10000.00000      10000.00|    9650.00000        9650.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S. 31 @ I-65 N.B. RAMPS|                            |                            |
1851 730C003M                         LUMP|    4100.00000       4100.00|    7500.00000       7500.00|    4100.00000        4100.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S.#31 @ I-65 N.B.      |                            |                            |
  Ramps)                                  |                            |                            |
1852 730C004M                         LUMP|    4100.00000       4100.00|   10000.00000      10000.00|    8400.00000        8400.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S.#31 @ I-65  S.B.      |                            |                            |
  Ramps)                                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1853 730C005M                         LUMP|    4100.00000       4100.00|    7500.00000       7500.00|    4100.00000        4100.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S.#31 @ I-65 S.B.      |                            |                            |
  Ramps)                                  |                            |                            |
1860 730E000M                 12.000  EACH|    1900.00000      22800.00|    2200.00000      26400.00|    1900.00000       22800.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
1870 730G001M                 12.000  EACH|    3285.00000      39420.00|    2500.00000      30000.00|    3285.00000       39420.00
  Metal Traffic Signal Strain Pole        |                            |                            |
1880 730H001M                330.000  M   |       9.00000       2970.00|      11.00000       3630.00|       9.00000        2970.00
  Loop Wire                               |                            |                            |
1890 730I001M                610.000  M   |       3.50000       2135.00|       3.50000       2135.00|       3.50000        2135.00
  Loop Dectector Lead-In-Cable            |                            |                            |
1900 730J010M                  6.000  EACH|     150.00000        900.00|     200.00000       1200.00|     150.00000         900.00
  Vehicle Loop Detector                   |                            |                            |
1910 730K000M                  7.000  EACH|     250.00000       1750.00|     450.00000       3150.00|     250.00000        1750.00
  Traffic Signal Junction Box             |                            |                            |
1920 730L002M                 30.000  M   |      17.50000        525.00|      13.00000        390.00|      17.50000         525.00
  27Millimeter Metallic, Conduit          |                            |                            |
1930 730L003M                 30.000  M   |      10.00000        300.00|      13.00000        390.00|      10.00000         300.00
  27 Millimeter Non-Metallic, Conduit     |                            |                            |
1940 730L005M                200.000  M   |      12.50000       2500.00|      15.00000       3000.00|      12.50000        2500.00
  53 Millimeter Non-Metallic, Conduit     |                            |                            |
1950 730N010M                 12.000  EACH|     995.00000      11940.00|     800.00000       9600.00|     995.00000       11940.00
  Luminaire Extension Assembly, 3.7m      |                            |                            |
1960 730P011M                 17.000  EACH|     375.00000       6375.00|     400.00000       6800.00|     375.00000        6375.00
  Vehicular Signal Head, 300 Millimeter 3 |                            |                            |
  Section, Type Incandescent              |                            |                            |
1970 730P013M                  1.000  EACH|     475.00000        475.00|     890.00000        890.00|     475.00000         475.00
  Vehicular Signal Head, 300 Milimeter, 5 |                            |                            |
  Section, Type Incandescent              |                            |                            |
1980 730P022M                 18.000  EACH|     845.00000      15210.00|     780.00000      14040.00|     845.00000       15210.00
  Vehicular Signal Head, 300 Milimeter, 3 |                            |                            |
  Section, Type LED                       |                            |                            |
1990 730P024M                  2.000  EACH|    1125.00000       2250.00|    1450.00000       2900.00|    1125.00000        2250.00
  Vehicular Signal Head, 300 Milimeter, 5 |                            |                            |
  Section, Type LED                       |                            |                            |
2000 730R022M                  3.000  EACH|    9100.00000      27300.00|    8500.00000      25500.00|    9100.00000       27300.00
  Controller Assembly, Type III, 8 Phase  |                            |                            |
2010 730R030M                  1.000  EACH|    4950.00000       4950.00|    6000.00000       6000.00|    4950.00000        4950.00
  Controller Assembly, Type III, Master   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2020 730T000M                 15.000  EACH|     650.00000       9750.00|     300.00000       4500.00|     650.00000        9750.00
  Wood Pole                               |                            |                            |
2030 730U005M                         LUMP|   27250.00000      27250.00|   25000.00000      25000.00|   27250.00000       27250.00
  Furnishing And Installing Video         |                            |                            |
  Detection System (U.S.#31 @ I-65 S.B.   |                            |                            |
  Ramps)                                  |                            |                            |
2032 730U007M                         LUMP|   27250.00000      27250.00|   20000.00000      20000.00|   27250.00000       27250.00
  Furnishing And Installing Video         |                            |                            |
  Detection System (U.S.#31 @ I-65 N.B.   |                            |                            |
  Ramps)                                  |                            |                            |
2040 734A011M                760.000  M   |       8.50000       6460.00|      14.00000      10640.00|       8.50000        6460.00
  Cable OSP, Loose Tube, 24F SM           |                            |                            |
2050 734B005M                170.000  M   |       8.00000       1360.00|      14.00000       2380.00|       8.00000        1360.00
  Drop Cable OSP 6F SM Central Core       |                            |                            |
2060 734E000M                100.000  M   |       4.00000        400.00|      10.00000       1000.00|       4.00000         400.00
  Detectable Tape System                  |                            |                            |
2070 734E019M                100.000  M   |       8.00000        800.00|      15.00000       1500.00|       8.00000         800.00
  Buried Duct HDPE SDR11 35 mm            |                            |                            |
2080 734E040M                110.000  M   |      30.00000       3300.00|       8.00000        880.00|      30.00000        3300.00
  Conduit Galvanized Rigid Steel 53 mm    |                            |                            |
2090 734G001M                  3.000  EACH|     100.00000        300.00|    1000.00000       3000.00|     100.00000         300.00
  Connector ST Termination SM             |                            |                            |
2100 734G005M                  2.000  EACH|     750.00000       1500.00|    1000.00000       2000.00|     750.00000        1500.00
  Splice Closure, Aerial With Trays       |                            |                            |
2110 734G006M                  1.000  EACH|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00
  Splice Closure, Under Grade With Trays  |                            |                            |
2120 734G009M                 18.000  EACH|     475.00000       8550.00|     100.00000       1800.00|     475.00000        8550.00
  Splicing, Fusion                        |                            |                            |
2130 734J000M                  3.000  EACH|    2200.00000       6600.00|     500.00000       1500.00|    2200.00000        6600.00
  Commbox F1                              |                            |                            |
2140 740B000M                163.000  M2  |      72.65000      11841.95|      72.63000      11838.69|     179.40000       29242.20
  Construction Signs                      |                            |                            |
2150 740C000M                  3.000  M2  |     500.00000       1500.00|     500.00000       1500.00|     208.83000         626.49
  Special Construction Signs              |                            |                            |
2160 740D000M               1500.000  EACH|      58.00000      87000.00|      58.00000      87000.00|      65.00000       97500.00
  Channelizing Drums                      |                            |                            |
2170 740E000M                300.000  EACH|      15.00000       4500.00|      30.00000       9000.00|      15.00000        4500.00
  Cones (900 mm High)                     |                            |                            |
2180 740F002M                 15.000  EACH|     160.00000       2400.00|     160.00000       2400.00|     300.00000        4500.00
  Barricades, Type III                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 14001             |(   3  ) 04014
                                          |MCINNIS, LLC                |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2190 740I005M                 10.000  EACH|     300.00000       3000.00|     300.00000       3000.00|     500.00000        5000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
2200 740M001M                300.000  EACH|       1.00000        300.00|      15.00000       4500.00|      10.00000        3000.00
  Ballast For Cone                        |                            |                            |
2210 741C010M                  6.000  EACH|    3000.00000      18000.00|    3000.00000      18000.00|    6000.00000       36000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2220 742A001M                  2.000  EACH|   10500.00000      21000.00|   10500.00000      21000.00|   18000.00000       36000.00
  Portable Changeable Message Sign, Type  |                            |                            |
2230 756A020M                 30.000  M   |     100.00000       3000.00|      35.00000       1050.00|     100.00000        3000.00
  53 mm Electrical Conduit, 1 Line, Type  |                            |                            |
  5 Installation                          |                            |                            |
2240 999 000M               4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 10,141,061.31|             $ 10,427,263.10|              $ 10,653,091.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,141,061.31|             $ 10,427,263.10|              $ 10,653,091.32
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000M                         LUMP|  435000.00000     435000.00|                            |
  Clearing & Grubbing (Approximately 17   |                            |                            |
  Hectares)                               |                            |                            |
0020 201B000M                  2.000  HA  |   10000.00000      20000.00|                            |
  Clearing                                |                            |                            |
0030 205A001M                  1.000  EACH|    4981.66000       4981.66|                            |
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 206A001M                         LUMP|   99633.13000      99633.13|                            |
  Removal Of Old Bridge, Station 413+32.7 |                            |                            |
0050 206A002M                         LUMP|   49816.56000      49816.56|                            |
  Removal Of Old Bridge, Station 421+44.9 |                            |                            |
0060 206C001M                403.000  M2  |       6.89000       2776.67|                            |
  Removing Concrete Pavement              |                            |                            |
0070 206C002M                153.000  M2  |       7.97000       1219.41|                            |
  Removing Concrete Slope Paving          |                            |                            |
0080 206D000M                220.000  M   |       9.80000       2156.00|                            |
  Removing Pipe                           |                            |                            |
0090 206D002M                333.000  M   |       9.71000       3233.43|                            |
  Removing Curb                           |                            |                            |
0100 206D003M                166.000  M   |      10.62000       1762.92|                            |
  Removing Curb And Gutter                |                            |                            |
0110 206D011M               2952.000  M   |       6.54000      19306.08|                            |
  Removing Fence                          |                            |                            |
0120 206E000M                 13.000  EACH|     149.45000       1942.85|                            |
  Removing Headwalls                      |                            |                            |
0130 206E001M                 13.000  EACH|     249.08000       3238.04|                            |
  Removing Inlets                         |                            |                            |
0140 206E008M                  8.000  EACH|      49.82000        398.56|                            |
  Removing Guardrail End Anchor (All Type |                            |                            |
0150 210A000M              53000.000  M3  |       3.91000     207230.00|                            |
  Unclassified Excavation                 |                            |                            |
0155 210D000M             100550.000  M3  |       7.42000     746081.00|                            |
  Borrow Excavation                       |                            |                            |
0160 210D011M              14200.000  M3  |       8.42000     119564.00|                            |
  Borrow Excavation (A-4 Or Better)       |                            |                            |
0170 214A000M                780.000  M3  |       5.21000       4063.80|                            |
  Structure Excavation                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 214B001M                271.000  M3  |      28.63000       7758.73|                            |
  Foundation Backfill, Commercial         |                            |                            |
0190 230A000M                 35.000  RBST|     298.90000      10461.50|                            |
  Roadbed Processing                      |                            |                            |
0200 243A010M               1200.000  M2  |       3.14000       3768.00|                            |
  Geosynthetic Reinforcement              |                            |                            |
0210 301A012M              35030.000  M2  |       8.62000     301958.60|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0220 306B000M                  1.000  EACH|    7500.00000       7500.00|                            |
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
0230 401A000M              35030.000  M2  |       0.52000      18215.60|                            |
  Bituminous Treatment A                  |                            |                            |
0240 405A000M             117500.000  L   |       0.20000      23500.00|                            |
  Tack Coat                               |                            |                            |
0250 410C000M                  1.000  EACH|    2500.00000       2500.00|                            |
  Contractor Retained Profilograph        |                            |                            |
0260 420A011M               2332.000  MTON|      67.34000     157036.88|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0270 424A281M               6080.000  MTON|      42.64000     259251.20|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0280 424B281M               7450.000  MTON|      35.15000     261867.50|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0290 424B282M               3945.000  MTON|      36.00000     142020.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0300 424B581M              19025.000  MTON|      32.25000     613556.25|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 25.0 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0310 424B589M              26810.000  MTON|      38.15000    1022801.50|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling, 25.0 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 424C281M               4160.000  MTON|      34.95000     145392.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0330 424C285M                100.000  MTON|      95.00000       9500.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 37.5 mm Maximum        |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0340 427B001M              20030.000  M   |       9.32000     186679.60|                            |
  Waterproofing Bituminous Pavement       |                            |                            |
  Joints(Pave Prep)                       |                            |                            |
0350 428B000M               4370.000  M   |       0.15000        655.50|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0360 430B000M                 50.000  MTON|      32.13000       1606.50|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0370 450B000M                527.000  M2  |      59.78000      31504.06|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0380 459A002M               3900.000  M2  |       9.00000      35100.00|                            |
  Rubblizing Plain Concrete Pavement      |                            |                            |
0390 502A000M             109350.000  KG  |       1.00000     109350.00|                            |
  Steel Reinforcement                     |                            |                            |
0400 502B000M                         LUMP|   93655.14000      93655.14|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, 413+23.201, APPROX.     |                            |                            |
  104300kg                                |                            |                            |
0410 502B001M                         LUMP|   60776.21000      60776.21|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure 421+35.50, APPROX. 67525 |                            |                            |
  kg                                      |                            |                            |
0420 505G000M                114.000  EACH|      94.65000      10790.10|                            |
  Pile Points                             |                            |                            |
0430 505M002M               1301.000  M   |      69.74000      90731.74|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  310 x 79)                               |                            |                            |
0440 506A006M                154.000  M   |     627.69000      96664.26|                            |
  Drilled Shaft Excavation, 1680 mm       |                            |                            |
  Diameter                                |                            |                            |
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     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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0450 506C025M                154.000  M   |     149.45000      23015.30|                            |
  Drilled Shaft Construction, 1680 mm     |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0460 508A000M              20700.000  KG  |       4.98000     103086.00|                            |
  Structural Steel                        |                            |                            |
0470 510A000M                749.000  M3  |     458.31000     343274.19|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0480 510C000M                         LUMP|  478239.02000     478239.02|                            |
  Bridge Concrete Superstructure STA.     |                            |                            |
  413+23.201( APPROX. 762 CUBIC           |                            |                            |
0490 510C001M                         LUMP|  273991.11000     273991.11|                            |
  Bridge Concrete Superstructure , STA.   |                            |                            |
  421+35.500 (APPROX. 474 CUBIC           |                            |                            |
0500 510E000M               4619.000  M2  |       1.99000       9191.81|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0510 511A001M                242.000  EACH|     109.60000      26523.20|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0520 513B003M                909.000  M   |     159.41000     144903.69|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IM (Specialty Item)       |                            |                            |
0530 513B019M               1192.000  M   |     368.64000     439418.88|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1600 (Specialty Item)  |                            |                            |
0540 529A001M                151.000  M2  |     323.81000      48895.31|                            |
  Concrete Retaining Wall                 |                            |                            |
0550 530A001M                 71.000  M   |      58.29000       4138.59|                            |
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0560 530A002M                105.000  M   |      86.38000       9069.90|                            |
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0570 530A003M                 14.000  M   |     125.34000       1754.76|                            |
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0580 530A101M                 34.000  M   |      68.25000       2320.50|                            |
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0590 530A102M                 53.000  M   |      96.35000       5106.55|                            |
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0600 530A104M                 40.000  M   |     167.88000       6715.20|                            |
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
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0610 530A108M                  3.000  M   |     448.35000       1345.05|                            |
  1500 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0620 530B008M                 36.000  M   |     647.62000      23314.32|                            |
  1855 mm Span X 1145 mm Rise Roadway     |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0630 535A080M                 97.000  M   |      61.77000       5991.69|                            |
  450 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0640 535A085M                 40.000  M   |      95.65000       3826.00|                            |
  600 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0650 535A086M                 14.000  M   |     129.52000       1813.28|                            |
  750 mm Side Drain Pipe (Class 3 R.C.)   |                            |                            |
0660 535A301M                 60.000  M   |      64.76000       3885.60|                            |
  450 mm Side Drain Pipe (Extension)      |                            |                            |
0670 600A000M                         LUMP| 1030000.00000    1030000.00|                            |
  Mobilization                            |                            |                            |
0680 602A000M                 43.000  EACH|     109.60000       4712.80|                            |
  Right Of Way Markers                    |                            |                            |
0690 610C001M               4875.000  MTON|      29.89000     145713.75|                            |
  Loose Riprap, Class 2                   |                            |                            |
0700 610D000M               4205.000  M2  |       2.14000       8998.70|                            |
  Filter Blanket                          |                            |                            |
0710 614A000M                 67.000  M3  |     254.06000      17022.02|                            |
  Slope Paving                            |                            |                            |
0720 614A001M                113.000  M3  |     199.27000      22517.51|                            |
  Slope Paving (Under Bridges)            |                            |                            |
0730 619A002M                  4.000  EACH|     473.26000       1893.04|                            |
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0740 619A003M                 11.000  EACH|     597.80000       6575.80|                            |
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0750 619A004M                  1.000  EACH|     747.25000        747.25|                            |
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0760 619A101M                 22.000  EACH|     473.26000      10411.72|                            |
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0770 619A102M                  4.000  EACH|     597.80000       2391.20|                            |
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
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0780 619A103M                  2.000  EACH|     747.25000       1494.50|                            |
  750 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0790 619B023M                  1.000  EACH|    2142.11000       2142.11|                            |
  1855 mm Span, 1145 mm Rise Roadway Pipe |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0800 620A000M                  5.000  M3  |     971.42000       4857.10|                            |
  Minor Structure Concrete                |                            |                            |
0810 621A000M                  5.000  EACH|    1942.85000       9714.25|                            |
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0820 621A004M                  4.000  EACH|    3636.61000      14546.44|                            |
  Junction Boxes, Type 4                  |                            |                            |
0830 621A005M                  5.000  EACH|    1843.21000       9216.05|                            |
  Junction Boxes, Type 1                  |                            |                            |
0840 621B004M                  1.000  EACH|     672.52000        672.52|                            |
  Junction Box Units, Type 4              |                            |                            |
0850 621B005M                  5.000  EACH|     498.17000       2490.85|                            |
  Junction Box Units, Type 1              |                            |                            |
0860 621C015M                  2.000  EACH|    1967.76000       3935.52|                            |
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0870 621C016M                  2.000  EACH|    2142.11000       4284.22|                            |
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0880 621C032M                  4.000  EACH|    2864.45000      11457.80|                            |
  Inlets, Type C (Modified)               |                            |                            |
0890 621C058M                  1.000  EACH|    2540.64000       2540.64|                            |
  Inlets, Type S4 (1 Wing) (Modified)     |                            |                            |
0900 621D015M                  1.000  EACH|     523.07000        523.07|                            |
  Inlet Units, Type S1 Or S3              |                            |                            |
0910 621D016M                  2.000  EACH|     547.98000       1095.96|                            |
  Inlet Units, Type S2 Or S4              |                            |                            |
0920 621D042M                  2.000  EACH|     547.98000       1095.96|                            |
  Inlet Units,Type S4(Modified)           |                            |                            |
0930 621D051M                  2.000  EACH|     547.98000       1095.96|                            |
  Inlet Units, Type C (Modified)          |                            |                            |
0940 621E001M                  4.000  EACH|    4451.69000      17806.76|                            |
  Manholes, Type M                        |                            |                            |
0950 621F002M                 28.000  EACH|     254.38000       7122.64|                            |
  Manhole Units, Type M                   |                            |                            |
0960 623A001M                 77.000  M   |      49.07000       3778.39|                            |
  Concrete Gutter (Valley)                |                            |                            |
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0970 623C000M                978.000  M   |      29.89000      29232.42|                            |
  Combination Curb & Gutter, Type C       |                            |                            |
0980 629A001M               1400.000  M   |      30.00000      42000.00|                            |
  Concrete Median or Safety Barrier, Type |                            |                            |
  6A                                      |                            |                            |
0990 630A001M                184.000  M   |      38.86000       7150.24|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1000 630C003M                  8.000  EACH|     946.52000       7572.16|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
1010 630C070M                 10.000  EACH|    1394.86000      13948.60|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1020 637A001M                500.000  M   |      26.50000      13250.00|                            |
  Fence Reset (Includes All Types)        |                            |                            |
1030 640B000M                         LUMP|    4083.36000       4083.36|                            |
  Overhead Utility Adjustment (Electrical |                            |                            |
1040 641A031M                 10.000  M   |     149.45000       1494.50|                            |
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1050 641A035M                 40.000  M   |     302.08000      12083.20|                            |
  152.4 Millimeter D.I. Water Main Laid   |                            |                            |
1060 641A036M                120.000  M   |     195.03000      23403.60|                            |
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
1070 641A038M                835.000  M   |     129.15000     107840.25|                            |
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
1080 641A040M               1180.000  M   |     207.53000     244885.40|                            |
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
1090 641A049M               1100.000  M   |      38.48000      42328.00|                            |
  152.4 Millimeter P.V.C. Water Main Laid |                            |                            |
1100 641A050M                 80.000  M   |      74.19000       5935.20|                            |
  19.05 Millimeter Copper Water Pipe Laid |                            |                            |
  Type K                                  |                            |                            |
1110 641A080M                 10.000  M   |     115.00000       1150.00|                            |
  152.4 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1120 641A081M                 53.000  M   |     107.58000       5701.74|                            |
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint)                      |                            |                            |
1130 641A082M                 23.000  M   |     120.04000       2760.92|                            |
  254 Millimeter D.I. Water Main Laid     |                            |                            |
  (Restrained Joint)                      |                            |                            |
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1140 641A117M                332.000  M   |     178.23000      59172.36|                            |
  406.4 Millimeter D.I. Water Main Laid   |                            |                            |
  (Restrained Joint) Type 1 Installation  |                            |                            |
1150 641J000M                  9.000  EACH|    3153.28000      28379.52|                            |
  Fire Hydrant                            |                            |                            |
1160 643A000M                  7.000  EACH|     280.88000       1966.16|                            |
  Water Meters Reset                      |                            |                            |
1170 645A070M                 83.000  M   |     323.28000      26832.24|                            |
  457.2 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1180 645A090M                120.000  M   |     223.91000      26869.20|                            |
  355.6 mm D.I. Sanitary Sewer Pipe       |                            |                            |
1190 645A091M                 22.000  M   |     282.21000       6208.62|                            |
  406.4 mm D.I. Sanitary Sewer Pipe       |                            |                            |
  (Class 52)                              |                            |                            |
1200 649A007M                 15.000  M   |     264.98000       3974.70|                            |
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1210 649A023M                 35.000  M   |     332.02000      11620.70|                            |
  304.8 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1220 649A033M                 43.000  M   |     409.13000      17592.59|                            |
  406.4 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1230 649A036M                130.000  M   |     697.43000      90665.90|                            |
  609.6 Millimeter Encasement Pipe, Type  |                            |                            |
  2 Installation                          |                            |                            |
1240 649A047M                150.000  M   |     835.22000     125283.00|                            |
  762 Millimeter Encasement Pipe, Type 2  |                            |                            |
  Installation                            |                            |                            |
1250 649A048M                100.000  M   |     317.98000      31798.00|                            |
  762 Millimeter Encasement Pipe, Type 1  |                            |                            |
  Installation                            |                            |                            |
1260 650A000M               1850.000  M3  |       7.81000      14448.50|                            |
  Topsoil                                 |                            |                            |
1270 650B000M              12900.000  M3  |       5.18000      66822.00|                            |
  Topsoil From Stockpiles                 |                            |                            |
1280 652A054M                 17.000  HA  |    1150.76000      19562.92|                            |
  Seeding (Mix 2A)                        |                            |                            |
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1290 654A001M                673.000  M2  |       2.49000       1675.77|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
1300 656A000M                 17.000  HA  |    1150.76000      19562.92|                            |
  Mulching, Class A, Type 1               |                            |                            |
1310 659A000M                673.000  M2  |       2.75000       1850.75|                            |
  Erosion Control Netting, Class A        |                            |                            |
1320 665A000M                 17.000  HA  |     650.00000      11050.00|                            |
  Temporary Seeding                       |                            |                            |
1330 665B000M                 17.000  HA  |     650.00000      11050.00|                            |
  Temporary Mulching                      |                            |                            |
1340 665F000M                820.000  EACH|       6.50000       5330.00|                            |
  Hay Bales                               |                            |                            |
1350 665G000M                 12.000  EACH|      12.00000        144.00|                            |
  Sand Bags                               |                            |                            |
1360 665I000M                252.000  MTON|      68.00000      17136.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1370 665J000M              10800.000  M   |       7.45000      80460.00|                            |
  Silt Fence, Type A                      |                            |                            |
1380 665K000M                100.000  M3  |      10.36000       1036.00|                            |
  Drainage Sump Excavation                |                            |                            |
1390 680A000M                         LUMP|   25000.00000      25000.00|                            |
  Engineering Controls                    |                            |                            |
1400 701B016M                100.000  M   |      12.64000       1264.00|                            |
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (150 mm Wide)                           |                            |                            |
1410 701C002M                 31.000  KM  |     200.00000       6200.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1420 701C003M                108.000  KM  |     200.00000      21600.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1430 701C004M                  2.000  KM  |    1742.84000       3485.68|                            |
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1440 701C005M                  4.000  KM  |    3609.88000      14439.52|                            |
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1450 701F001M                400.000  M   |       2.69000       1076.00|                            |
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |
1460 701G121M                550.000  M   |       3.76000       2068.00|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1470 701G125M                450.000  M   |       9.82000       4419.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
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1480 701G129M                200.000  M   |       4.49000        898.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1490 701G133M                340.000  M   |      10.17000       3457.80|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1500 701H000M               4300.000  M   |       0.82000       3526.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1510 701H001M               1500.000  M   |       0.82000       1230.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1520 701H002M               2300.000  M   |       0.50000       1150.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1530 701H007M                700.000  M   |       0.50000        350.00|                            |
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1540 701H012M                100.000  M   |       3.26000        326.00|                            |
  Dotted Traffic Stripe Removed (Tape)    |                            |                            |
1550 702A040M                  6.000  KM  |    1194.95000       7169.70|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1560 702A041M                  9.000  KM  |    2676.36000      24087.24|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (150 mm Wide)                           |                            |                            |
1570 702A042M                  3.000  KM  |    1194.95000       3584.85|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (150 mm Wide)                           |                            |                            |
1580 702A043M                 10.000  KM  |    2676.36000      26763.60|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1590 702B011M                202.000  M   |      17.03000       3440.06|                            |
  Dotted Profiled Traffic Stripe (150 mm  |                            |                            |
  Wide)                                   |                            |                            |
1600 703A000M                660.000  M2  |       1.00000        660.00|                            |
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1610 703B000M                 60.000  M2  |       1.00000         60.00|                            |
  Traffic Control Legends, Class 1, Type  |                            |                            |
1620 703D000M                 50.000  M2  |      32.05000       1602.50|                            |
  Temporary Traffic Control Markings(Tape |                            |                            |
1630 703D002M               1960.000  M2  |      10.00000      19600.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1640 705A023M                480.000  EACH|       4.51000       2164.80|                            |
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1650 705A030M                 15.000  EACH|       4.81000         72.15|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1660 705A031M                179.000  EACH|       4.61000        825.19|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1670 705A032M                120.000  EACH|       4.61000        553.20|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1680 705A037M                182.000  EACH|       4.81000        875.42|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1690 705A038M                790.000  EACH|       4.81000       3799.90|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1700 710A115M                  6.000  M2  |     159.67000        958.02|                            |
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1710 710A126M                  4.000  SQ M|     193.88000        775.52|                            |
  Class 8, Aluminum Flat Sign Panels 2.   |                            |                            |
  032mm Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897mm Thick(Type IX Background)         |                            |                            |
1720 710A141M                  2.000  SQ M|     317.98000        635.96|                            |
  Class 6, Aluminum Flat Sign Panels 3.   |                            |                            |
  175mm Thick Or Steel Flat Sign Panels 2.|                            |                            |
  657mm Thick(Type III Background)        |                            |                            |
1730 710B001M                 55.000  M   |      14.31000        787.05|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1740 710B016M                 15.000  M   |      22.26000        333.90|                            |
  Roadway Sign Post (#3 Square Tubular    |                            |                            |
  Steel)                                  |                            |                            |
1750 710C000M                         LUMP|    1059.93000       1059.93|                            |
  Removal Of Existing Roadway Signs       |                            |                            |
1760 711A000M                         LUMP|    4928.66000       4928.66|                            |
  Roadway Sign Relocation                 |                            |                            |
1770 726A000M               1250.000  M   |      86.60000     108250.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1780 726A001M                 80.000  M   |     149.45000      11956.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
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                                                                                                                   PAGE : 011 -28
                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1790 726D021M                  8.000  EACH|   11955.98000      95647.84|                            |
  Portable Impact Attenuator(Assembly     |                            |                            |
  Bi-directional, TL-2)                   |                            |                            |
1800 730A000M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ FISCHER RD.              |                            |                            |
1810 730A001M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ I-65 N.B. RAMPS          |                            |                            |
1820 730A002M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit U.S. 31 @ I-65 S.B. RAMPS          |                            |                            |
1822 730A053M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ Fischer Road)|                            |                            |
1823 730A054M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ I-65 N.B.    |                            |                            |
  Ramps)                                  |                            |                            |
1826 730A056M                         LUMP|    1345.05000       1345.05|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit(Temporary)( U.S.#31 @ I-65 S.B.    |                            |                            |
  Ramps)                                  |                            |                            |
1830 730C000M                         LUMP|    8643.17000       8643.17|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit U.S. 31 @ FISCHER RD.      |                            |                            |
1840 730C001M                         LUMP|    4084.96000       4084.96|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit U.S. 31 @ Fischer Road     |                            |                            |
1850 730C002M                         LUMP|    9614.60000       9614.60|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S. 31 @ I-65 N.B. RAMPS|                            |                            |
1851 730C003M                         LUMP|    4084.96000       4084.96|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S.#31 @ I-65 N.B.      |                            |                            |
  Ramps)                                  |                            |                            |
1852 730C004M                         LUMP|    8369.18000       8369.18|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (U.S.#31 @ I-65  S.B.      |                            |                            |
  Ramps)                                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1853 730C005M                         LUMP|    4084.96000       4084.96|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( U.S.#31 @ I-65 S.B.      |                            |                            |
  Ramps)                                  |                            |                            |
1860 730E000M                 12.000  EACH|    1893.03000      22716.36|                            |
  Metal Traffic Signal Pole Foundation    |                            |                            |
1870 730G001M                 12.000  EACH|    3272.95000      39275.40|                            |
  Metal Traffic Signal Strain Pole        |                            |                            |
1880 730H001M                330.000  M   |       8.97000       2960.10|                            |
  Loop Wire                               |                            |                            |
1890 730I001M                610.000  M   |       3.49000       2128.90|                            |
  Loop Dectector Lead-In-Cable            |                            |                            |
1900 730J010M                  6.000  EACH|     149.45000        896.70|                            |
  Vehicle Loop Detector                   |                            |                            |
1910 730K000M                  7.000  EACH|     249.08000       1743.56|                            |
  Traffic Signal Junction Box             |                            |                            |
1920 730L002M                 30.000  M   |      17.44000        523.20|                            |
  27Millimeter Metallic, Conduit          |                            |                            |
1930 730L003M                 30.000  M   |       9.96000        298.80|                            |
  27 Millimeter Non-Metallic, Conduit     |                            |                            |
1940 730L005M                200.000  M   |      12.45000       2490.00|                            |
  53 Millimeter Non-Metallic, Conduit     |                            |                            |
1950 730N010M                 12.000  EACH|     991.35000      11896.20|                            |
  Luminaire Extension Assembly, 3.7m      |                            |                            |
1960 730P011M                 17.000  EACH|     373.62000       6351.54|                            |
  Vehicular Signal Head, 300 Millimeter 3 |                            |                            |
  Section, Type Incandescent              |                            |                            |
1970 730P013M                  1.000  EACH|     473.26000        473.26|                            |
  Vehicular Signal Head, 300 Milimeter, 5 |                            |                            |
  Section, Type Incandescent              |                            |                            |
1980 730P022M                 18.000  EACH|     841.90000      15154.20|                            |
  Vehicular Signal Head, 300 Milimeter, 3 |                            |                            |
  Section, Type LED                       |                            |                            |
1990 730P024M                  2.000  EACH|    1120.88000       2241.76|                            |
  Vehicular Signal Head, 300 Milimeter, 5 |                            |                            |
  Section, Type LED                       |                            |                            |
2000 730R022M                  3.000  EACH|    9066.61000      27199.83|                            |
  Controller Assembly, Type III, 8 Phase  |                            |                            |
2010 730R030M                  1.000  EACH|    4931.84000       4931.84|                            |
  Controller Assembly, Type III, Master   |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 011 -30
                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2020 730T000M                 15.000  EACH|     647.62000       9714.30|                            |
  Wood Pole                               |                            |                            |
2030 730U005M                         LUMP|   27150.03000      27150.03|                            |
  Furnishing And Installing Video         |                            |                            |
  Detection System (U.S.#31 @ I-65 S.B.   |                            |                            |
  Ramps)                                  |                            |                            |
2032 730U007M                         LUMP|   27150.03000      27150.03|                            |
  Furnishing And Installing Video         |                            |                            |
  Detection System (U.S.#31 @ I-65 N.B.   |                            |                            |
  Ramps)                                  |                            |                            |
2040 734A011M                760.000  M   |       8.47000       6437.20|                            |
  Cable OSP, Loose Tube, 24F SM           |                            |                            |
2050 734B005M                170.000  M   |       7.97000       1354.90|                            |
  Drop Cable OSP 6F SM Central Core       |                            |                            |
2060 734E000M                100.000  M   |       3.99000        399.00|                            |
  Detectable Tape System                  |                            |                            |
2070 734E019M                100.000  M   |       7.97000        797.00|                            |
  Buried Duct HDPE SDR11 35 mm            |                            |                            |
2080 734E040M                110.000  M   |      29.89000       3287.90|                            |
  Conduit Galvanized Rigid Steel 53 mm    |                            |                            |
2090 734G001M                  3.000  EACH|      99.63000        298.89|                            |
  Connector ST Termination SM             |                            |                            |
2100 734G005M                  2.000  EACH|     747.25000       1494.50|                            |
  Splice Closure, Aerial With Trays       |                            |                            |
2110 734G006M                  1.000  EACH|     498.17000        498.17|                            |
  Splice Closure, Under Grade With Trays  |                            |                            |
2120 734G009M                 18.000  EACH|     473.26000       8518.68|                            |
  Splicing, Fusion                        |                            |                            |
2130 734J000M                  3.000  EACH|    2191.93000       6575.79|                            |
  Commbox F1                              |                            |                            |
2140 740B000M                163.000  M2  |      90.09000      14684.67|                            |
  Construction Signs                      |                            |                            |
2150 740C000M                  3.000  M2  |     111.29000        333.87|                            |
  Special Construction Signs              |                            |                            |
2160 740D000M               1500.000  EACH|      57.24000      85860.00|                            |
  Channelizing Drums                      |                            |                            |
2170 740E000M                300.000  EACH|      13.23000       3969.00|                            |
  Cones (900 mm High)                     |                            |                            |
2180 740F002M                 15.000  EACH|     190.79000       2861.85|                            |
  Barricades, Type III                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 011                     CONTRACT ID : 20020628011                  COUNTIES : MONTGOMERY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 23024              |(       )                   |(      )
                                          |WIREGRASS CONSTRUCTION COMP |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2190 740I005M                 10.000  EACH|     476.97000       4769.70|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
2200 740M001M                300.000  EACH|       8.82000       2646.00|                            |
  Ballast For Cone                        |                            |                            |
2210 741C010M                  6.000  EACH|    2649.82000      15898.92|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2220 742A001M                  2.000  EACH|   12719.13000      25438.26|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
2230 756A020M                 30.000  M   |      99.63000       2988.90|                            |
  53 mm Electrical Conduit, 1 Line, Type  |                            |                            |
  5 Installation                          |                            |                            |
2240 999 000M               4500.000  HOUR|       0.80000       3600.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 10,839,033.73|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,839,033.73|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 030                     CONTRACT ID : 20020628030                  COUNTIES : MADISON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   95      Working Days     (available days)
     CONTRACT DESCRIPTION :                HUNTSVILLE                                      PROJECT(S) : STPAA-CN02(906)
     for constructing the Roadway Improvements on various city
     streets in Huntsville as indicated on the plans.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $  1,159,796.57     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 030                     CONTRACT ID : 20020628030                  COUNTIES : MADISON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(      )                    |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206C000                  90.000  SQYD|      19.24000       1731.60|                            |
  Removing Concrete Sidewalk              |                            |                            |
0020 206C001                 345.000  SQYD|      19.23000       6634.35|                            |
  Removing Concrete Pavement              |                            |                            |
0030 206C004                1040.000  SQYD|      13.46000      13998.40|                            |
  Removing Concrete Crosswalk             |                            |                            |
0040 206D003                4500.000  LF  |       8.53000      38385.00|                            |
  Removing Curb And Gutter                |                            |                            |
0050 405A000               11386.000  GAL |       1.46000      16623.56|                            |
  Tack Coat                               |                            |                            |
0060 408A052               17488.000  SQYD|       1.90000      33227.20|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 408A053               93229.000  SQYD|       3.15000     293671.35|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0080 424A361                9392.000  TON |      47.94000     450252.48|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0090 424B658                 560.000  TON |      63.82000      35739.20|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 430B004                 200.000  TON |      19.52000       3904.00|                            |
  Aggregate Surfacing (ALDOT #810)        |                            |                            |
0110 600A000                          LUMP|   96300.67000      96300.67|                            |
  Mobilization                            |                            |                            |
0120 618A000                  90.000  SQYD|      41.18000       3706.20|                            |
  Concrete Sidewalk, 4" Thick             |                            |                            |
0130 618B000                 260.000  SQYD|      41.94000      10904.40|                            |
  Concrete Driveway, 4" Thick             |                            |                            |
0140 623C000                4500.000  LF  |      17.30000      77850.00|                            |
  Combination Curb & Gutter, Type C       |                            |                            |
0150 701A031                   2.000  MILE|    1134.00000       2268.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 030                     CONTRACT ID : 20020628030                  COUNTIES : MADISON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

E :

====================================================================================================================================
                                          |(   1  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701A035                   8.000  MILE|    1188.00000       9504.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0170 701A040                   2.000  MILE|     594.00000       1188.00|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0180 701A045                   4.000  MILE|     594.00000       2376.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0190 703A002               10785.000  SQFT|       2.43000      26207.55|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                 210.000  SQFT|       3.13000        657.30|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 705A037                 765.000  EACH|       5.40000       4131.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0220 705A039                 185.000  EACH|       5.40000        999.00|                            |
  Pavement Markers, Class A-H, Type 2-A   |                            |                            |
0230 730H001                 700.000  LF  |       2.65000       1855.00|                            |
  Loop Wire                               |                            |                            |
0240 740B000                 715.000  SQFT|      21.56000      15415.40|                            |
  Construction Signs                      |                            |                            |
0250 740E000                 100.000  EACH|      13.04000       1304.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0260 740F002                   4.000  EACH|     254.24000       1016.96|                            |
  Barricades, Type III                    |                            |                            |
0270 740I005                   4.000  EACH|     190.68000        762.72|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
0280 740M001                 100.000  EACH|       8.24000        824.00|                            |
  Ballast For Cone                        |                            |                            |
0290 741C010                   1.000  EACH|    8359.23000       8359.23|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  1,159,796.57|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,159,796.57|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 032                     CONTRACT ID : 20020628032                  COUNTIES : TUSCALOOSA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :  300      Working Days     (available days)
     CONTRACT DESCRIPTION :                TUSCALOOSA                                      PROJECT(S) : ACSTPAA-0201(509)
     for constructing the Additional Lanes (Pavement, Partial
     Grade & Drain and Signing) on S.R.#69 from the 3 lane
     section in Moundville to the 4 lane section south of
     Tuscaloosa.  Length 7.335 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $  8,148,964.18     100.0000%
     2   18024          RACON, INC.                                                            $  8,621,782.23     105.8022%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020628032                  COUNTIES : TUSCALOOSA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02033              |(   2  ) 18024              |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |RACON, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|   80000.00000      80000.00|   50000.00000      50000.00|
  Clearing & Grubbing (Approximately 20   |                            |                            |
  ACRES)                                  |                            |                            |
0020 206C010                  60.000  SQYD|      20.00000       1200.00|      12.51000        750.60|
  Removing Concrete Driveway              |                            |                            |
0030 206C013                 196.000  SQYD|      25.00000       4900.00|      11.52000       2257.92|
  Removing Bridge End Slab                |                            |                            |
0040 206C022                  21.000  SQYD|      10.00000        210.00|      13.29000        279.09|
  Removing Concrete Slab                  |                            |                            |
0050 206D000                1133.000  LF  |      14.00000      15862.00|       6.00000       6798.00|
  Removing Pipe                           |                            |                            |
0060 206D001                 924.000  LF  |       1.25000       1155.00|       0.28000        258.72|
  Removing Guardrail                      |                            |                            |
0070 206D003                 428.000  LF  |       5.00000       2140.00|       4.52000       1934.56|
  Removing Curb And Gutter                |                            |                            |
0080 206E000                  14.000  EACH|     150.00000       2100.00|     750.00000      10500.00|
  Removing Headwalls                      |                            |                            |
0090 206E010                   4.000  EACH|     125.00000        500.00|     110.00000        440.00|
  Removing Guardrail End Anchor (Type 2-B |                            |                            |
0100 210A000               21717.000  CUYD|       6.00000     130302.00|       2.00000      43434.00|
  Unclassified Excavation                 |                            |                            |
0110 210B000                1136.000  CUYD|      12.00000      13632.00|      12.00000      13632.00|
  Channel Excavation                      |                            |                            |
0120 210D011                1074.000  CUYD|       8.00000       8592.00|       4.00000       4296.00|
  Borrow Excavation (A-4 or Better)       |                            |                            |
0130 214A000                5030.000  CUYD|       7.00000      35210.00|       6.00000      30180.00|
  Structure Excavation                    |                            |                            |
0140 214B001                1116.000  CUYD|      25.00000      27900.00|      25.00000      27900.00|
  Foundation Backfill, Commercial         |                            |                            |
0150 230A000                 350.000  RBST|     320.00000     112000.00|     303.67000     106284.50|
  Roadbed Processing                      |                            |                            |
0160 301A004                2250.000  SQYD|       4.75000      10687.50|       4.52000      10170.00|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0170 301A008              216933.000  SQYD|       4.40000     954505.20|       4.91000    1065141.03|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 5" Compacted Thickness     |                            |                            |
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0180 301A012                2005.000  SQYD|       7.00000      14035.00|       5.48000      10987.40|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0190 301A015               80846.000  SQYD|       5.75000     464864.50|       5.82000     470523.72|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6.75" Compacted Thickness  |                            |                            |
0200 305B060                5000.000  TON |      14.00000      70000.00|      13.52000      67600.00|
  Crushed Aggregate, Section 825, Crusher |                            |                            |
  Run Stone, 1" Down,                     |                            |                            |
0210 306E000                   1.000  EACH|    7000.00000       7000.00|    6200.00000       6200.00|
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0220 327E000               23048.000  TON |      29.40000     677611.20|      32.38000     746294.24|
  Permeable Asphalt Treated Base          |                            |                            |
0230 401A000               85170.000  SQYD|       0.35000      29809.50|       0.38000      32364.60|
  Bituminous Treatment A                  |                            |                            |
0240 401A043              115237.000  SQYD|       1.00000     115237.00|       1.01000     116389.37|
  Bituminous Treatment AE                 |                            |                            |
0250 401B115               17400.000  SQYD|       3.05000      53070.00|       3.26000      56724.00|
  Bituminous Treatment L, PG64-22(With    |                            |                            |
  Polymer Additive)                       |                            |                            |
0260 405A000               19040.000  GAL |       1.00000      19040.00|       3.23000      61499.20|
  Tack Coat                               |                            |                            |
0270 408A057                 934.000  SQYD|       7.00000       6538.00|      10.66000       9956.44|
  Planing Existing Pavement               |                            |                            |
  (Approximately 6.10" Thru 7.0" Thick)   |                            |                            |
0280 410C000                   1.000  EACH|    5000.00000       5000.00|    3344.25000       3344.25|
  Contractor Retained Profilograph        |                            |                            |
0290 420A011               10537.000  TON |      53.40000     562675.80|      56.50000     595340.50|
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0300 424A280               12889.000  TON |      37.50000     483337.50|      39.36000     507311.04|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0310 424A284                 100.000  TON |      50.00000       5000.00|      54.10000       5410.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Patching, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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0320 424A286                1000.000  TON |      37.55000      37550.00|      54.10000      54100.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0330 424A287                3500.000  TON |      39.50000     138250.00|      42.53000     148855.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0340 424A290                 500.000  TON |      55.00000      27500.00|      54.10000      27050.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Widening, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0350 424A360                6185.000  TON |      37.50000     231937.50|      35.53000     219753.05|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0360 424B281               15079.000  TON |      34.88000     525955.52|      33.63000     507106.77|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0370 424B286                1000.000  TON |      50.00000      50000.00|      54.10000      54100.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0380 424B290                 100.000  TON |      34.88000       3488.00|      54.10000       5410.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0390 424B293                 500.000  TON |      46.00000      23000.00|      54.10000      27050.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0400 424B581                2175.000  TON |      37.40000      81345.00|      32.51000      70709.25|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0410 424B593                 500.000  TON |      46.00000      23000.00|      54.10000      27050.00|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Widening, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL E              |                            |                            |
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0420 424B651                4978.000  TON |      35.60000     177216.80|      31.61000     157354.58|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0430 424B659                 250.000  TON |      35.60000       8900.00|      54.10000      13525.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0440 424C280               21909.000  TON |      31.10000     681369.90|      30.52000     668662.68|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range E                            |                            |                            |
0450 424C291                 500.000  TON |      46.00000      23000.00|      54.10000      27050.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0460 428C000              133474.000  LF  |       0.15000      20021.10|       0.14000      18686.36|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0470 450B000                 214.000  SQYD|      76.00000      16264.00|      65.00000      13910.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0480 502A000                 386.000  LB  |       0.60000        231.60|       0.60000        231.60|
  Steel Reinforcement                     |                            |                            |
0490 530A001                 492.000  LF  |      18.00000       8856.00|      18.00000       8856.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0500 530A002                 610.000  LF  |      22.00000      13420.00|      22.00000      13420.00|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0510 530A101                  16.000  LF  |      50.00000        800.00|      50.00000        800.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0520 530B015                  63.000  LF  |      75.00000       4725.00|      75.00000       4725.00|
  44" Span, 27" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.) (Extension)                     |                            |                            |
0530 533A098                7463.000  LF  |      35.00000     261205.00|      35.00000     261205.00|
  18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0540 533A099                 141.000  LF  |      40.00000       5640.00|      40.00000       5640.00|
  24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0550 535A001                 330.000  LF  |      20.00000       6600.00|      20.00000       6600.00|
  18" Side Drain Pipe                     |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0560 600A000                          LUMP|  380000.00000     380000.00|  596557.46000     596557.46|
  Mobilization                            |                            |                            |
0570 602C000                  10.000  EACH|     150.00000       1500.00|      95.00000        950.00|
  Permanent Easement Marker               |                            |                            |
0580 605A002               66078.000  LF  |       3.00000     198234.00|       5.60000     370036.80|
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0590 605B000                  75.000  EACH|     262.50000      19687.50|     298.31000      22373.25|
  Special Underdrain Outlet, Type A       |                            |                            |
0600 610C001                2137.000  TON |      24.00000      51288.00|      24.00000      51288.00|
  Loose Riprap, Class 2                   |                            |                            |
0610 610D003                1692.000  SQYD|       2.25000       3807.00|       2.00000       3384.00|
  Filter Blanket, Geotextile              |                            |                            |
0620 614A000                 495.000  CUYD|     235.00000     116325.00|     214.50000     106177.50|
  Slope Paving                            |                            |                            |
0630 618B003                  63.000  SQYD|      40.00000       2520.00|      44.00000       2772.00|
  Concrete Driveway, 6" Thick (Includes   |                            |                            |
  Wire Mesh)                              |                            |                            |
0640 619A002                   1.000  EACH|     660.00000        660.00|     660.00000        660.00|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0650 619A003                   2.000  EACH|     715.00000       1430.00|     715.00000       1430.00|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0660 619A101                  14.000  EACH|     660.00000       9240.00|     660.00000       9240.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0670 619A102                   4.000  EACH|     715.00000       2860.00|     715.00000       2860.00|
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0680 619A202                   6.000  EACH|    1650.00000       9900.00|    1650.00000       9900.00|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
0690 619B019                   1.000  EACH|    1540.00000       1540.00|    1540.00000       1540.00|
  44" Span, 27" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0700 620A000                   6.000  CUYD|     600.00000       3600.00|    1000.00000       6000.00|
  Minor Structure Concrete                |                            |                            |
0710 621A000                   1.000  EACH|    1525.00000       1525.00|    2420.00000       2420.00|
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0720 621C015                  22.000  EACH|    2205.00000      48510.00|    2475.00000      54450.00|
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 032 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020628032                  COUNTIES : TUSCALOOSA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02033              |(   2   ) 18024             |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |RACON, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0730 621C020                   2.000  EACH|    2220.00000       4440.00|    2200.00000       4400.00|
  Inlets, Type Y                          |                            |                            |
0740 621C112                   1.000  EACH|    1900.00000       1900.00|    2200.00000       2200.00|
  Inlets, Type C (Modified) (Grate &      |                            |                            |
  Grateseat)                              |                            |                            |
0750 621D019                   3.000  EACH|     525.00000       1575.00|     550.00000       1650.00|
  Inlet Units, Type Y                     |                            |                            |
0760 623A000                 363.000  LF  |      17.00000       6171.00|      13.20000       4791.60|
  Concrete Gutter                         |                            |                            |
0770 623C000                7786.000  LF  |      10.50000      81753.00|       8.69000      67660.34|
  Combination Curb & Gutter, Type C       |                            |                            |
0780 630A001                6984.000  LF  |      12.00000      83808.00|      12.10000      84506.40|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0790 630C001                  15.000  EACH|     550.00000       8250.00|     550.00000       8250.00|
  Guardrail End Anchor, Type 8            |                            |                            |
0800 630C003                   7.000  EACH|    1050.00000       7350.00|     990.00000       6930.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0810 630C022                   3.000  EACH|    2450.00000       7350.00|    1100.00000       3300.00|
  Guardrail End Anchor, Type Special      |                            |                            |
0820 630C050                   6.000  EACH|    1295.00000       7770.00|    1650.00000       9900.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0830 630C070                  12.000  EACH|    1250.00000      15000.00|    1430.00000      17160.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0840 650A000               18367.000  CUYD|       6.85000     125813.95|       6.87000     126181.29|
  Topsoil                                 |                            |                            |
0850 650B000                7446.000  CUYD|       3.25000      24199.50|       3.19000      23752.74|
  Topsoil From Stockpiles                 |                            |                            |
0860 651B000                  97.000  TON |      40.00000       3880.00|      38.50000       3734.50|
  Agricultural Limestone                  |                            |                            |
0870 652A054                  15.000  ACRE|     500.00000       7500.00|     550.00000       8250.00|
  Seeding (Mix 2A)                        |                            |                            |
0880 652A056                  15.000  ACRE|     500.00000       7500.00|     550.00000       8250.00|
  Seeding (Mix 2E)                        |                            |                            |
0890 652B053                  20.000  ACRE|     300.00000       6000.00|     385.00000       7700.00|
  Temporary Seeding (Mix 2AT)             |                            |                            |
0900 652C000                  48.000  ACRE|     500.00000      24000.00|      49.50000       2376.00|
  Mowing                                  |                            |                            |
0910 652D054                  20.000  ACRE|     450.00000       9000.00|     550.00000      11000.00|
  Seeding In Stubble (Mix 2A)             |                            |                            |
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0920 654A001                7359.000  SQYD|       2.75000      20237.25|       4.40000      32379.60|
  Solid Sodding (Bermuda)                 |                            |                            |
0930 656A000                  48.000  ACRE|     500.00000      24000.00|     495.00000      23760.00|
  Mulching, Class A, Type 1               |                            |                            |
0940 659A010                 500.000  SQYD|       2.00000       1000.00|       1.65000        825.00|
  Erosion Control Netting, Class A (Jute  |                            |                            |
  Netting)                                |                            |                            |
0950 665F000                 500.000  EACH|       6.00000       3000.00|       5.00000       2500.00|
  Hay Bales                               |                            |                            |
0960 665G000                  50.000  EACH|       8.00000        400.00|       1.00000         50.00|
  Sand Bags                               |                            |                            |
0970 665I000                  40.000  TON |      50.00000       2000.00|      50.00000       2000.00|
  Temporary Riprap, Class 2               |                            |                            |
0980 665J000                6700.000  LF  |       4.00000      26800.00|       3.05000      20435.00|
  Silt Fence, Type A                      |                            |                            |
0990 665K000                 150.000  CUYD|      30.00000       4500.00|       6.50000        975.00|
  Drainage Sump Excavation                |                            |                            |
1000 666A001                  48.000  ACRE|      30.00000       1440.00|       0.00000          0.00|
  Pest Control Treatment                  |                            |                            |
1010 680A000                          LUMP|  110000.00000     110000.00|   72060.00000      72060.00|
  Engineering Controls                    |                            |                            |
1020 701C002                  16.000  MILE|     320.00000       5120.00|     319.00000       5104.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1030 701C003                  63.000  MILE|     340.00000      21420.00|     355.30000      22383.90|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1040 701E003                2440.000  LF  |       1.21000       2952.40|       3.30000       8052.00|
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1050 701G121                1218.000  LF  |       1.40000       1705.20|       2.04000       2484.72|
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1060 701G125                1218.000  LF  |       3.13000       3812.34|       3.96000       4823.28|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1070 701G133                1218.000  LF  |       3.24000       3946.32|       3.96000       4823.28|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1080 701H002                2440.000  LF  |       0.20000        488.00|       0.21000        512.40|
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1090 702A040                  13.000  MILE|    1975.00000      25675.00|    2090.00000      27170.00|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020628032                  COUNTIES : TUSCALOOSA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

E :

====================================================================================================================================
                                          |(   1  ) 02033              |(   2   ) 18024             |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |RACON, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1100 702A041                  15.000  MILE|    4300.00000      64500.00|    4290.00000      64350.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1110 702A042                   2.000  MILE|    1975.00000       3950.00|    2090.00000       4180.00|
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
1120 702A043                  13.000  MILE|    4300.00000      55900.00|    4290.00000      55770.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1130 702B011                5972.000  LF  |       1.80000      10749.60|       1.82000      10869.04|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1140 703A002                8546.000  SQFT|       1.80000      15382.80|       2.37000      20254.02|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1150 703B002                 807.000  SQFT|       2.80000       2259.60|       3.14000       2533.98|
  Traffic Control Legends, Class 2, Type  |                            |                            |
1160 703D002                 960.000  SQFT|       1.30000       1248.00|       2.86000       2745.60|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1170 705A011                 600.000  EACH|       4.00000       2400.00|       5.35000       3210.00|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1180 705A012                 600.000  EACH|       4.00000       2400.00|       5.35000       3210.00|
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1190 705A023                 850.000  EACH|       4.00000       3400.00|       5.50000       4675.00|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1200 705A030                  88.000  EACH|       4.90000        431.20|       5.50000        484.00|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1210 705A031                1170.000  EACH|       4.70000       5499.00|       5.50000       6435.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1220 705A032                 375.000  EACH|       4.70000       1762.50|       5.50000       2062.50|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1230 705A037                 850.000  EACH|       4.90000       4165.00|       5.35000       4547.50|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1240 705A038                 468.000  EACH|       4.90000       2293.20|       5.50000       2574.00|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1250 710A030                  36.000  SQFT|       9.20000        331.20|       9.37000        337.32|
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thickness (Type I Background)       |                            |                            |
1260 710A115                 432.000  SQFT|      11.50000       4968.00|      11.72000       5063.04|
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020628032                  COUNTIES : TUSCALOOSA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

E :

====================================================================================================================================
                                          |(   1  ) 02033              |(   2   ) 18024             |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |RACON, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1270 710A126                 127.000  SQFT|      15.00000       1905.00|      15.24000       1935.48|
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
1280 710B001                 912.000  LF  |       5.20000       4742.40|       5.27000       4806.24|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1290 740B000                2096.000  SQFT|       8.35000      17501.60|       8.49000      17795.04|
  Construction Signs                      |                            |                            |
1300 740D000                 450.000  EACH|      25.00000      11250.00|      63.26000      28467.00|
  Channelizing Drums                      |                            |                            |
1310 740E000                 100.000  EACH|       5.00000        500.00|       1.00000        100.00|
  Cones (36 Inches High)                  |                            |                            |
1320 740F002                  68.000  EACH|     264.00000      17952.00|     181.59000      12348.12|
  Barricades, Type III                    |                            |                            |
1330 740I005                  34.000  EACH|     650.00000      22100.00|     644.33000      21907.22|
  Warning Lights, Type B (Detachable Head |                            |                            |
1340 740M001                 100.000  EACH|       2.00000        200.00|       1.00000        100.00|
  Ballast For Cone                        |                            |                            |
1350 740O000                   1.000  EACH|    4000.00000       4000.00|    1500.00000       1500.00|
  Pilot Car                               |                            |                            |
1360 741C010                   2.000  EACH|    2500.00000       5000.00|    5506.05000      11012.10|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1370 742A001                   3.000  EACH|   17000.00000      51000.00|   15229.50000      45688.50|
  Portable Changeable Message Sign, Type  |                            |                            |
1380 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  8,148,964.18|             $  8,621,782.23|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,148,964.18|             $  8,621,782.23|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :  210      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACSTPAA-452(2)
     for constructing the Additional Lanes (Grade, Drainage,
     Pavement and Bridges) on S.R.#3 (U.S.#31) from the end of
     the McKenzie Bypass to two miles south of Georgiana.  Length
     1.820 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   14008          NEWELL & BUSH, INC.                                                    $  6,100,052.27     100.0000%
     2   18005          GRADY RALLS & SONS, INC.                                               $  6,335,565.05     103.8608%
     3   14001          NEWELL ROADBUILDERS, INC.                                              $  6,508,146.32     106.6900%
     4   07001          S. A. GRAHAM COMPANY, INC.                                             $  6,786,122.66     111.2470%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2  ) 18005              |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|  125000.00000     125000.00|   90000.00000      90000.00|  400000.00000      400000.00
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   35000.00000      35000.00|   31000.00000      31000.00|   35000.00000       35000.00
  Removal Of Old Bridge, Station 149+05.7 |                            |                            |
0030 206A001                          LUMP|   15000.00000      15000.00|   33000.00000      33000.00|   47000.00000       47000.00
  Removal Of Old Bridge, Station 159+44.5 |                            |                            |
0040 206A002                          LUMP|   15000.00000      15000.00|   30000.00000      30000.00|   47000.00000       47000.00
  Removal Of Old Bridge, Station 174+46.7 |                            |                            |
0050 206C003                1000.000  SQYD|       2.00000       2000.00|       2.00000       2000.00|       2.50000        2500.00
  Removing Concrete Flumes                |                            |                            |
0060 206C016                1407.000  SQYD|       3.50000       4924.50|       2.00000       2814.00|       2.50000        3517.50
  Removing Concrete Slope Paving (Under   |                            |                            |
  Bridges)                                |                            |                            |
0070 206D000                 140.000  LF  |      10.00000       1400.00|       9.00000       1260.00|       2.50000         350.00
  Removing Pipe                           |                            |                            |
0080 206E000                   3.000  EACH|     250.00000        750.00|     150.00000        450.00|     100.00000         300.00
  Removing Headwalls                      |                            |                            |
0090 206E002                   1.000  EACH|    1000.00000       1000.00|     175.00000        175.00|     250.00000         250.00
  Removing Junction Boxes                 |                            |                            |
0100 210A000              109367.000  CUYD|       3.75000     410126.25|       1.75000     191392.25|       2.56000      279979.52
  Unclassified Excavation                 |                            |                            |
0110 210D000               85038.000  CUYD|       2.60000     221098.80|       3.95000     335900.10|       3.15000      267869.70
  Borrow Excavation                       |                            |                            |
0120 214A000                 394.000  CUYD|       9.00000       3546.00|       6.00000       2364.00|       2.50000         985.00
  Structure Excavation                    |                            |                            |
0130 214B001                  58.000  CUYD|       3.00000        174.00|      26.00000       1508.00|      35.00000        2030.00
  Foundation Backfill, Commercial         |                            |                            |
0140 230A000                 154.000  RBST|      60.00000       9240.00|     300.00000      46200.00|     200.00000       30800.00
  Roadbed Processing                      |                            |                            |
0150 301A012               25613.000  SQYD|       7.00000     179291.00|       6.25000     160081.25|       6.75000      172887.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0160 401A000               23739.000  SQYD|       0.48000      11394.72|       0.40000       9495.60|       0.40000        9495.60
  Bituminous Treatment A                  |                            |                            |
0170 401A006                3610.000  SQYD|       1.95000       7039.50|       1.85000       6678.50|       1.85000        6678.50
  Bituminous Treatment G                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 405A000                6038.000  GAL |       2.00000      12076.00|       1.90000      11472.20|       1.90000       11472.20
  Tack Coat                               |                            |                            |
0190 410C000                   1.000  EACH|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  Contractor Retained Profilograph        |                            |                            |
0200 420A011                2135.000  TON |      57.00000     121695.00|      54.00000     115290.00|      54.00000      115290.00
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0210 424A361                4451.000  TON |      32.50000     144657.50|      33.80000     150443.80|      33.80000      150443.80
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0220 424A367                1000.000  TON |      38.00000      38000.00|      37.20000      37200.00|      37.20000       37200.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0230 424B651                5581.000  TON |      32.00000     178592.00|      31.20000     174127.20|      31.20000      174127.20
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0240 424B681                5588.000  TON |      32.25000     180213.00|      31.40000     175463.20|      31.40000      175463.20
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0250 424B689                7652.000  TON |      25.00000     191300.00|      28.00000     214256.00|      28.00000      214256.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424C361                5075.000  TON |      34.75000     176356.25|      30.60000     155295.00|      30.60000      155295.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0270 424C365                 100.000  TON |      56.50000       5650.00|      56.30000       5630.00|      56.30000        5630.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0280 428C000               29960.000  LF  |       0.20000       5992.00|       0.03000        898.80|       0.03000         898.80
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0290 450B000                 694.000  SQYD|      50.00000      34700.00|      50.00000      34700.00|      60.00000       41640.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 502A000              280800.000  LB  |       0.45000     126360.00|       0.40000     112320.00|       0.40000      112320.00
  Steel Reinforcement                     |                            |                            |
0310 502B000                          LUMP|   85000.00000      85000.00|   65000.00000      65000.00|   65000.00000       65000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Sta. 148+50, Approx.    |                            |                            |
  162200 lbs.                             |                            |                            |
0320 502B001                          LUMP|   49500.00000      49500.00|   35000.00000      35000.00|   35000.00000       35000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 159+50, Approx.  |                            |                            |
  88726 pounds                            |                            |                            |
0330 502B002                          LUMP|   49500.00000      49500.00|   35000.00000      35000.00|   35000.00000       35000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 174+45, Approx.  |                            |                            |
  88726 pounds                            |                            |                            |
0340 505A002                   6.000  EACH|    1000.00000       6000.00|    2500.00000      15000.00|    2500.00000       15000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0350 505B057                   6.000  EACH|    1000.00000       6000.00|    1650.00000       9900.00|    1650.00000        9900.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0360 505B087                   6.000  EACH|    1000.00000       6000.00|     375.00000       2250.00|     375.00000        2250.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0370 505I000                4900.000  SQFT|      10.00000      49000.00|      17.00000      83300.00|       0.00000           0.00
  Temporary Steel Sheet Piling            |                            |                            |
0380 505M002               10404.000  LF  |      21.00000     218484.00|      22.00000     228888.00|      22.00000      228888.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0390 506A001                 560.000  LF  |     355.00000     198800.00|     270.00000     151200.00|     150.00000       84000.00
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0400 506C026                 560.000  LF  |     120.00000      67200.00|      80.00000      44800.00|     200.00000      112000.00
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0410 506F002                 240.000  LF  |     230.00000      55200.00|     230.00000      55200.00|     230.00000       55200.00
  Permanent Drilled Shaft Casing, 6’-0"   |                            |                            |
  Diameter                                |                            |                            |
0420 506G006                   8.000  EACH|    5000.00000      40000.00|    1000.00000       8000.00|    2500.00000       20000.00
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0430 508A000               42340.000  LB  |       2.00000      84680.00|       2.50000     105850.00|       2.50000      105850.00
  Structural Steel                        |                            |                            |
0440 510A000                 725.000  CUYD|     375.00000     271875.00|     400.00000     290000.00|     400.00000      290000.00
  Bridge Substructure Concrete, Class A   |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 510C001                          LUMP|  320000.00000     320000.00|  360000.00000     360000.00|  360000.00000      360000.00
  Bridge Concrete Superstructure Sta.     |                            |                            |
  148+50, Approx. 763 cu. yd.             |                            |                            |
0460 510C002                          LUMP|  149000.00000     149000.00|  160000.00000     160000.00|  160000.00000      160000.00
  Bridge Concrete Superstructure Station  |                            |                            |
  159+50, Approx. 350 cubic yards         |                            |                            |
0470 510C003                          LUMP|  149000.00000     149000.00|  160000.00000     160000.00|  160000.00000      160000.00
  Bridge Concrete Superstructure Station  |                            |                            |
  174+45, Approx. 350 cubic yards         |                            |                            |
0480 510E000                5170.000  SQYD|       3.00000      15510.00|       2.00000      10340.00|       2.00000       10340.00
  Grooving Concrete Bridge Decks          |                            |                            |
0490 511A001                 242.000  EACH|      65.00000      15730.00|      85.00000      20570.00|      85.00000       20570.00
  Elastomeric Bearings, Type 2            |                            |                            |
0500 513B003                1936.000  LF  |      58.50000     113256.00|      55.00000     106480.00|      55.00000      106480.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0510 513B004                1936.000  LF  |      58.50000     113256.00|      55.00000     106480.00|      55.00000      106480.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0520 513B019                3587.000  LF  |     112.00000     401744.00|     120.00000     430440.00|     120.00000      430440.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-63 (Specialty Item)    |                            |                            |
0530 530A008                 100.000  LF  |     110.00000      11000.00|     143.00000      14300.00|     115.00000       11500.00
  60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 530A107                  80.000  LF  |     100.00000       8000.00|     113.50000       9080.00|     100.00000        8000.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0550 600A000                          LUMP|  250000.00000     250000.00|  561118.85000     561118.85|  457500.00000      457500.00
  Mobilization                            |                            |                            |
0560 602A000                  12.000  EACH|     150.00000       1800.00|      75.00000        900.00|      85.00000        1020.00
  Right Of Way Markers                    |                            |                            |
0570 603A002                   1.000  EACH|    5000.00000       5000.00|    5500.00000       5500.00|   35000.00000       35000.00
  Furnishing Type 3 Field Office          |                            |                            |
0580 610C001               20943.000  TON |      22.00000     460746.00|      25.00000     523575.00|      23.20000      485877.60
  Loose Riprap, Class 2                   |                            |                            |
0590 610D000               16502.000  SQYD|       2.50000      41255.00|       1.85000      30528.70|       2.00000       33004.00
  Filter Blanket                          |                            |                            |
0600 619A058                   2.000  EACH|    2000.00000       4000.00|    1600.00000       3200.00|    2000.00000        4000.00
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 619A059                   1.000  EACH|    1200.00000       1200.00|    2150.00000       2150.00|    2150.00000        2150.00
  60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0620 620A000                   1.000  CUYD|    1000.00000       1000.00|    1000.00000       1000.00|     500.00000         500.00
  Minor Structure Concrete                |                            |                            |
0630 621A004                   2.000  EACH|    9500.00000      19000.00|    9000.00000      18000.00|    3000.00000        6000.00
  Junction Boxes, Type 4                  |                            |                            |
0640 621B004                   1.000  EACH|     200.00000        200.00|    1000.00000       1000.00|     450.00000         450.00
  Junction Box Units, Type 4              |                            |                            |
0650 630A001                2191.000  LF  |      12.00000      26292.00|      10.75000      23553.25|      10.75000       23553.25
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0660 630C003                  12.000  EACH|    1100.00000      13200.00|     900.00000      10800.00|     900.00000       10800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0670 630C050                   2.000  EACH|    1700.00000       3400.00|    1650.00000       3300.00|    1650.00000        3300.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0680 630C070                  12.000  EACH|    1500.00000      18000.00|    1200.00000      14400.00|    1200.00000       14400.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0690 650B000                7541.000  CUYD|       2.75000      20737.75|       4.25000      32049.25|       2.25000       16967.25
  Topsoil From Stockpiles                 |                            |                            |
0700 652A057                  24.000  ACRE|     375.00000       9000.00|     435.00000      10440.00|     500.00000       12000.00
  Seeding (Mix 3A)                        |                            |                            |
0710 652A061                   1.000  ACRE|      10.00000         10.00|     425.00000        425.00|     500.00000         500.00
  Seeding (Mix 3E)                        |                            |                            |
0720 652B055                   8.000  ACRE|     375.00000       3000.00|     300.00000       2400.00|     350.00000        2800.00
  Temporary Seeding (Mix 3AT)             |                            |                            |
0730 652D057                   8.000  ACRE|     375.00000       3000.00|     250.00000       2000.00|     500.00000        4000.00
  Seeding In Stubble (Mix 3A)             |                            |                            |
0740 654A001                1820.000  SQYD|       6.00000      10920.00|       2.75000       5005.00|       4.00000        7280.00
  Solid Sodding (Bermuda)                 |                            |                            |
0750 656A000                  32.000  ACRE|     400.00000      12800.00|     425.00000      13600.00|     450.00000       14400.00
  Mulching, Class A, Type 1               |                            |                            |
0760 656A001                   1.000  ACRE|      10.00000         10.00|     425.00000        425.00|     450.00000         450.00
  Mulching, Class A, Type 2               |                            |                            |
0770 659A000                1820.000  SQYD|       2.00000       3640.00|       1.85000       3367.00|       1.50000        2730.00
  Erosion Control Netting, Class A        |                            |                            |
0780 659A001                1900.000  SQYD|       2.00000       3800.00|       1.85000       3515.00|       1.50000        2850.00
  Erosion Control Netting, Class B        |                            |                            |
0790 660C081                 155.000  EACH|     250.00000      38750.00|      45.00000       6975.00|      45.00000        6975.00
  Shrubs, Myrcia Cerifera (Southern Wax   |                            |                            |
  Myrtle)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0800 660C160                 155.000  EACH|     250.00000      38750.00|      45.00000       6975.00|      45.00000        6975.00
  Shrubs,Callicarpa americana             |                            |                            |
  (Beautyberry)                           |                            |                            |
0810 665F000                 200.000  EACH|      22.00000       4400.00|       5.00000       1000.00|      10.00000        2000.00
  Hay Bales                               |                            |                            |
0820 665J000                6650.000  LF  |       7.50000      49875.00|       2.75000      18287.50|       6.00000       39900.00
  Silt Fence, Type A                      |                            |                            |
0830 665L000                 400.000  LF  |       5.50000       2200.00|      12.00000       4800.00|      15.00000        6000.00
  Floating Basin Boom                     |                            |                            |
0840 666A001                  40.000  ACRE|       1.00000         40.00|      25.00000       1000.00|       0.01000           0.40
  Pest Control Treatment                  |                            |                            |
0850 680A000                          LUMP|   15000.00000      15000.00|   67000.00000      67000.00|   66000.00000       66000.00
  Engineering Controls                    |                            |                            |
0860 701A028                   4.000  MILE|     950.00000       3800.00|    1353.00000       5412.00|     900.00000        3600.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0870 701A041                   4.000  MILE|     675.00000       2700.00|    1353.00000       5412.00|     925.00000        3700.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0880 701A048                   4.000  MILE|     950.00000       3800.00|     860.00000       3440.00|     600.00000        2400.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0890 701B009                1600.000  LF  |       0.50000        800.00|       0.72000       1152.00|       0.76000        1216.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0900 701C000                   3.000  MILE|     275.00000        825.00|     300.00000        900.00|     250.00000         750.00
  Broken Temporary Traffic Stripe         |                            |                            |
0910 701C001                   8.000  MILE|     310.00000       2480.00|     320.00000       2560.00|     275.00000        2200.00
  Solid Temporary Traffic Stripe          |                            |                            |
0920 701C006                   1.000  MILE|   13000.00000      13000.00|    6000.00000       6000.00|    3000.00000        3000.00
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0930 701D007                   1.000  MILE|     900.00000        900.00|    1500.00000       1500.00|    1000.00000        1000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0940 701D009                   1.000  MILE|     900.00000        900.00|     800.00000        800.00|     800.00000         800.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0950 701G121                1380.000  LF  |       3.75000       5175.00|       1.20000       1656.00|       1.85000        2553.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0960 701G125                1380.000  LF  |       4.60000       6348.00|       2.85000       3933.00|       3.80000        5244.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0970 701G133                1380.000  LF  |       4.60000       6348.00|       2.96000       4084.80|       3.81000        5257.80
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0980 701H006                1000.000  LF  |       1.05000       1050.00|       0.25000        250.00|       0.50000         500.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0990 703A002                 690.000  SQFT|      10.00000       6900.00|       1.80000       1242.00|       2.75000        1897.50
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1000 705A031                 567.000  EACH|       4.00000       2268.00|       4.50000       2551.50|       4.50000        2551.50
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1010 705A032                 113.000  EACH|       4.00000        452.00|       4.50000        508.50|       4.50000         508.50
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1020 705A037                1004.000  EACH|       5.00000       5020.00|       4.70000       4718.80|       4.50000        4518.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1030 705A038                  60.000  EACH|       5.00000        300.00|       4.70000        282.00|       4.50000         270.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1040 726A008                7000.000  LF  |      28.00000     196000.00|      26.50000     185500.00|      26.50000      185500.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6 (Modified)                            |                            |                            |
1050 740B000                 577.000  SQFT|      12.00000       6924.00|      15.00000       8655.00|       6.75000        3894.75
  Construction Signs                      |                            |                            |
1060 740D000                 250.000  EACH|      65.00000      16250.00|      50.00000      12500.00|      85.00000       21250.00
  Channelizing Drums                      |                            |                            |
1070 740F002                   2.000  EACH|     450.00000        900.00|     250.00000        500.00|     300.00000         600.00
  Barricades, Type III                    |                            |                            |
1080 740I005                   2.000  EACH|     300.00000        600.00|     750.00000       1500.00|     500.00000        1000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1090 740L006                  75.000  EACH|      25.00000       1875.00|      75.00000       5625.00|      65.00000        4875.00
  Vertical Panel Type II, Double-Sided    |                            |                            |
1100 740Q000                 500.000  LF  |       6.00000       3000.00|       2.00000       1000.00|       2.00000        1000.00
  Construction Safety Fence               |                            |                            |
1110 741C010                   2.000  EACH|    1500.00000       3000.00|    5500.00000      11000.00|    5000.00000       10000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1120 742A002                   2.000  EACH|    2000.00000       4000.00|   22000.00000      44000.00|   17000.00000       34000.00
  Portable Changeable Message Sign, Type  |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 14008              |(   2   ) 18005             |(   3  ) 14001
                                          |NEWELL & BUSH, INC.         |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1130 999 000                2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,100,052.27|             $  6,335,565.05|              $  6,508,146.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,100,052.27|             $  6,335,565.05|              $  6,508,146.32
====================================================================================================================================
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   78500.00000      78500.00|                            |
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   75000.00000      75000.00|                            |
  Removal Of Old Bridge, Station 149+05.7 |                            |                            |
0030 206A001                          LUMP|   75000.00000      75000.00|                            |
  Removal Of Old Bridge, Station 159+44.5 |                            |                            |
0040 206A002                          LUMP|   75000.00000      75000.00|                            |
  Removal Of Old Bridge, Station 174+46.7 |                            |                            |
0050 206C003                1000.000  SQYD|       1.57000       1570.00|                            |
  Removing Concrete Flumes                |                            |                            |
0060 206C016                1407.000  SQYD|       2.25000       3165.75|                            |
  Removing Concrete Slope Paving (Under   |                            |                            |
  Bridges)                                |                            |                            |
0070 206D000                 140.000  LF  |       3.60000        504.00|                            |
  Removing Pipe                           |                            |                            |
0080 206E000                   3.000  EACH|      64.60000        193.80|                            |
  Removing Headwalls                      |                            |                            |
0090 206E002                   1.000  EACH|     180.00000        180.00|                            |
  Removing Junction Boxes                 |                            |                            |
0100 210A000              109367.000  CUYD|       2.60000     284354.20|                            |
  Unclassified Excavation                 |                            |                            |
0110 210D000               85038.000  CUYD|       3.40000     289129.20|                            |
  Borrow Excavation                       |                            |                            |
0120 214A000                 394.000  CUYD|       2.95000       1162.30|                            |
  Structure Excavation                    |                            |                            |
0130 214B001                  58.000  CUYD|      24.00000       1392.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0140 230A000                 154.000  RBST|     198.00000      30492.00|                            |
  Roadbed Processing                      |                            |                            |
0150 301A012               25613.000  SQYD|       8.70000     222833.10|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0160 401A000               23739.000  SQYD|       0.41000       9732.99|                            |
  Bituminous Treatment A                  |                            |                            |
0170 401A006                3610.000  SQYD|       1.91000       6895.10|                            |
  Bituminous Treatment G                  |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 405A000                6038.000  GAL |       1.97000      11894.86|                            |
  Tack Coat                               |                            |                            |
0190 410C000                   1.000  EACH|     310.46000        310.46|                            |
  Contractor Retained Profilograph        |                            |                            |
0200 420A011                2135.000  TON |      55.88000     119303.80|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0210 424A361                4451.000  TON |      35.00000     155785.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0220 424A367                1000.000  TON |      38.50000      38500.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0230 424B651                5581.000  TON |      32.30000     180266.30|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0240 424B681                5588.000  TON |      32.50000     181610.00|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0250 424B689                7652.000  TON |      29.00000     221908.00|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424C361                5075.000  TON |      31.67000     160725.25|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0270 424C365                 100.000  TON |      58.30000       5830.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0280 428C000               29960.000  LF  |       0.05000       1498.00|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0290 450B000                 694.000  SQYD|      60.00000      41640.00|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 502A000              280800.000  LB  |       0.40000     112320.00|                            |
  Steel Reinforcement                     |                            |                            |
0310 502B000                          LUMP|   35000.00000      35000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Sta. 148+50, Approx.    |                            |                            |
  162200 lbs.                             |                            |                            |
0320 502B001                          LUMP|   35000.00000      35000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 159+50, Approx.  |                            |                            |
  88726 pounds                            |                            |                            |
0330 502B002                          LUMP|   35000.00000      35000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Station 174+45, Approx.  |                            |                            |
  88726 pounds                            |                            |                            |
0340 505A002                   6.000  EACH|   12000.00000      72000.00|                            |
  Steel Test Piles (HP 12x53)             |                            |                            |
0350 505B057                   6.000  EACH|    2000.00000      12000.00|                            |
  Static Loading Tests (HP 12x53)         |                            |                            |
0360 505B087                   6.000  EACH|    2000.00000      12000.00|                            |
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0370 505I000                4900.000  SQFT|      10.00000      49000.00|                            |
  Temporary Steel Sheet Piling            |                            |                            |
0380 505M002               10404.000  LF  |      16.00000     166464.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0390 506A001                 560.000  LF  |     326.00000     182560.00|                            |
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0400 506C026                 560.000  LF  |     110.00000      61600.00|                            |
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0410 506F002                 240.000  LF  |     200.00000      48000.00|                            |
  Permanent Drilled Shaft Casing, 6’-0"   |                            |                            |
  Diameter                                |                            |                            |
0420 506G006                   8.000  EACH|    4000.00000      32000.00|                            |
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0430 508A000               42340.000  LB  |       2.00000      84680.00|                            |
  Structural Steel                        |                            |                            |
0440 510A000                 725.000  CUYD|     375.00000     271875.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 510C001                          LUMP|  300000.00000     300000.00|                            |
  Bridge Concrete Superstructure Sta.     |                            |                            |
  148+50, Approx. 763 cu. yd.             |                            |                            |
0460 510C002                          LUMP|  520000.00000     520000.00|                            |
  Bridge Concrete Superstructure Station  |                            |                            |
  159+50, Approx. 350 cubic yards         |                            |                            |
0470 510C003                          LUMP|  520000.00000     520000.00|                            |
  Bridge Concrete Superstructure Station  |                            |                            |
  174+45, Approx. 350 cubic yards         |                            |                            |
0480 510E000                5170.000  SQYD|       3.20000      16544.00|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0490 511A001                 242.000  EACH|      72.00000      17424.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0500 513B003                1936.000  LF  |      50.00000      96800.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0510 513B004                1936.000  LF  |      50.00000      96800.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0520 513B019                3587.000  LF  |     100.00000     358700.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-63 (Specialty Item)    |                            |                            |
0530 530A008                 100.000  LF  |     100.75000      10075.00|                            |
  60" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0540 530A107                  80.000  LF  |      84.35000       6748.00|                            |
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0550 600A000                          LUMP|  323500.00000     323500.00|                            |
  Mobilization                            |                            |                            |
0560 602A000                  12.000  EACH|      85.00000       1020.00|                            |
  Right Of Way Markers                    |                            |                            |
0570 603A002                   1.000  EACH|    7500.00000       7500.00|                            |
  Furnishing Type 3 Field Office          |                            |                            |
0580 610C001               20943.000  TON |      22.75000     476453.25|                            |
  Loose Riprap, Class 2                   |                            |                            |
0590 610D000               16502.000  SQYD|       1.16000      19142.32|                            |
  Filter Blanket                          |                            |                            |
0600 619A058                   2.000  EACH|    1850.00000       3700.00|                            |
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 619A059                   1.000  EACH|    2550.00000       2550.00|                            |
  60" Roadway Pipe End Treatment, Class 2 |                            |                            |
0620 620A000                   1.000  CUYD|     750.00000        750.00|                            |
  Minor Structure Concrete                |                            |                            |
0630 621A004                   2.000  EACH|   12500.00000      25000.00|                            |
  Junction Boxes, Type 4                  |                            |                            |
0640 621B004                   1.000  EACH|     750.00000        750.00|                            |
  Junction Box Units, Type 4              |                            |                            |
0650 630A001                2191.000  LF  |      11.33000      24824.03|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0660 630C003                  12.000  EACH|     927.00000      11124.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0670 630C050                   2.000  EACH|    1520.00000       3040.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0680 630C070                  12.000  EACH|    1315.00000      15780.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0690 650B000                7541.000  CUYD|       3.10000      23377.10|                            |
  Topsoil From Stockpiles                 |                            |                            |
0700 652A057                  24.000  ACRE|     450.00000      10800.00|                            |
  Seeding (Mix 3A)                        |                            |                            |
0710 652A061                   1.000  ACRE|     510.00000        510.00|                            |
  Seeding (Mix 3E)                        |                            |                            |
0720 652B055                   8.000  ACRE|     415.00000       3320.00|                            |
  Temporary Seeding (Mix 3AT)             |                            |                            |
0730 652D057                   8.000  ACRE|     415.00000       3320.00|                            |
  Seeding In Stubble (Mix 3A)             |                            |                            |
0740 654A001                1820.000  SQYD|       3.75000       6825.00|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
0750 656A000                  32.000  ACRE|     415.00000      13280.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0760 656A001                   1.000  ACRE|     525.00000        525.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0770 659A000                1820.000  SQYD|       2.00000       3640.00|                            |
  Erosion Control Netting, Class A        |                            |                            |
0780 659A001                1900.000  SQYD|       3.00000       5700.00|                            |
  Erosion Control Netting, Class B        |                            |                            |
0790 660C081                 155.000  EACH|      40.00000       6200.00|                            |
  Shrubs, Myrcia Cerifera (Southern Wax   |                            |                            |
  Myrtle)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0800 660C160                 155.000  EACH|      40.00000       6200.00|                            |
  Shrubs,Callicarpa americana             |                            |                            |
  (Beautyberry)                           |                            |                            |
0810 665F000                 200.000  EACH|       5.00000       1000.00|                            |
  Hay Bales                               |                            |                            |
0820 665J000                6650.000  LF  |       5.00000      33250.00|                            |
  Silt Fence, Type A                      |                            |                            |
0830 665L000                 400.000  LF  |      30.00000      12000.00|                            |
  Floating Basin Boom                     |                            |                            |
0840 666A001                  40.000  ACRE|      10.00000        400.00|                            |
  Pest Control Treatment                  |                            |                            |
0850 680A000                          LUMP|   37500.00000      37500.00|                            |
  Engineering Controls                    |                            |                            |
0860 701A028                   4.000  MILE|    1353.00000       5412.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0870 701A041                   4.000  MILE|    1353.00000       5412.00|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0880 701A048                   4.000  MILE|     860.00000       3440.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0890 701B009                1600.000  LF  |       0.72000       1152.00|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0900 701C000                   3.000  MILE|     300.00000        900.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0910 701C001                   8.000  MILE|     320.00000       2560.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0920 701C006                   1.000  MILE|    6000.00000       6000.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0930 701D007                   1.000  MILE|    1500.00000       1500.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0940 701D009                   1.000  MILE|     800.00000        800.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0950 701G121                1380.000  LF  |       1.20000       1656.00|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0960 701G125                1380.000  LF  |       2.85000       3933.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0970 701G133                1380.000  LF  |       2.96000       4084.80|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0980 701H006                1000.000  LF  |       0.25000        250.00|                            |
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0990 703A002                 690.000  SQFT|       1.80000       1242.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1000 705A031                 567.000  EACH|       4.50000       2551.50|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1010 705A032                 113.000  EACH|       4.50000        508.50|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1020 705A037                1004.000  EACH|       4.70000       4718.80|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1030 705A038                  60.000  EACH|       4.70000        282.00|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1040 726A008                7000.000  LF  |      26.50000     185500.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6 (Modified)                            |                            |                            |
1050 740B000                 577.000  SQFT|      12.25000       7068.25|                            |
  Construction Signs                      |                            |                            |
1060 740D000                 250.000  EACH|      55.00000      13750.00|                            |
  Channelizing Drums                      |                            |                            |
1070 740F002                   2.000  EACH|     165.00000        330.00|                            |
  Barricades, Type III                    |                            |                            |
1080 740I005                   2.000  EACH|     350.00000        700.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
1090 740L006                  75.000  EACH|      55.00000       4125.00|                            |
  Vertical Panel Type II, Double-Sided    |                            |                            |
1100 740Q000                 500.000  LF  |       5.00000       2500.00|                            |
  Construction Safety Fence               |                            |                            |
1110 741C010                   2.000  EACH|    1000.00000       2000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1120 742A002                   2.000  EACH|    6000.00000      12000.00|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020628033                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   4  ) 07001              |(       )                   |(      )
                                          |S. A. GRAHAM COMPANY, INC.  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1130 999 000                2250.000  HOUR|       0.80000       1800.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,786,122.66|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,786,122.66|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 034                     CONTRACT ID : 20020628034                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    :
                                         CONTRACT TIME :  150      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0700(203)
     for constructing the Bridge Replacements (3)(Bridge
     Culverts) at various locations as indicated on the plans.
     Length - 0.299 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23072          WOODLANDS SPECIALISTS, INC.                                            $    473,596.16     100.0000%
     2   08017          H & L CONSTRUCTION, INC.                                               $    497,904.45     105.1327%
     3   12019          LEVERETT CONSTRUCTION COMPANY                                          $    530,760.03     112.0702%
     4   02032          BULLARD EXCAVATING, INC.                                               $    542,137.13     114.4725%
     5   04009          W. W. DYAR & SONS, INC.                                                $    577,420.48     121.9225%
     6   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    612,496.80     129.3289%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020628034                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    :

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23072              |(   2  ) 08017              |(   3  ) 12019
                                          |WOODLANDS SPECIALISTS, INC. |H & L CONSTRUCTION, INC.    |LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|    3500.00000       3500.00|   15000.00000      15000.00|   24500.00000       24500.00
  Clearing & Grubbing (Approximately 4    |                            |                            |
  ACRES)                                  |                            |                            |
0020 206A000                          LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    2000.00000        2000.00
  Removal Of Old Bridge, Station 4+76.68  |                            |                            |
0030 206A001                          LUMP|   13500.00000      13500.00|    5000.00000       5000.00|    5000.00000        5000.00
  Removal Of Old Bridge, Station 4+69.70  |                            |                            |
0040 206A002                          LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    3000.00000        3000.00
  Removal Of Old Bridge, Station 2+39.60  |                            |                            |
0050 210A000                 128.000  CUYD|       4.00000        512.00|       5.00000        640.00|       6.40000         819.20
  Unclassified Excavation                 |                            |                            |
0060 210D001                5541.000  CUYD|       5.00000      27705.00|       6.00000      33246.00|       4.50000       24934.50
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0070 214A000                1405.000  CUYD|       4.50000       6322.50|       8.00000      11240.00|       6.00000        8430.00
  Structure Excavation                    |                            |                            |
0080 214B000                 473.000  CUYD|      23.00000      10879.00|      35.00000      16555.00|      30.00000       14190.00
  Foundation Backfill, Local              |                            |                            |
0090 230A000                  19.000  RBST|     325.00000       6175.00|     175.00000       3325.00|     390.00000        7410.00
  Roadbed Processing                      |                            |                            |
0100 301A042                5295.000  SQYD|       6.00000      31770.00|       2.85000      15090.75|       3.14000       16626.30
  Granular Soil Base Course, Type A, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0110 401A000                4160.000  SQYD|       0.55000       2288.00|       0.50000       2080.00|       0.50000        2080.00
  Bituminous Treatment A                  |                            |                            |
0120 405A000                  45.000  GAL |       5.50000        247.50|       5.00000        225.00|       5.00000         225.00
  Tack Coat                               |                            |                            |
0130 429A200                 212.000  TON |      57.00000      12084.00|      51.45000      10907.40|      51.45000       10907.40
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0140 429B201                 482.000  TON |      57.00000      27474.00|      51.45000      24798.90|      51.45000       24798.90
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0150 502A000              126300.000  LB  |       0.45000      56835.00|       0.48000      60624.00|       0.60000       75780.00
  Steel Reinforcement                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020628034                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    :

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23072              |(   2   ) 08017             |(   3  ) 12019
                                          |WOODLANDS SPECIALISTS, INC. |H & L CONSTRUCTION, INC.    |LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 524A011                 711.000  CUYD|     235.00000     167085.00|     325.00000     231075.00|     350.00000      248850.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0170 600A000                          LUMP|   51000.00000      51000.00|   12500.00000      12500.00|   16000.00000       16000.00
  Mobilization                            |                            |                            |
0180 610C001                 746.000  TON |      22.50000      16785.00|      30.00000      22380.00|      31.55000       23536.30
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                 647.000  SQYD|       1.28000        828.16|       2.20000       1423.40|       1.65000        1067.55
  Filter Blanket, Geotextile              |                            |                            |
0200 652A061                   2.000  ACRE|     500.00000       1000.00|     485.00000        970.00|     485.00000         970.00
  Seeding (Mix 3E)                        |                            |                            |
0210 656A000                   2.000  ACRE|     500.00000       1000.00|     455.00000        910.00|     430.00000         860.00
  Mulching, Class A, Type 1               |                            |                            |
0220 665F000                  60.000  EACH|       5.00000        300.00|       6.00000        360.00|       5.00000         300.00
  Hay Bales                               |                            |                            |
0230 665J000                1200.000  LF  |       2.00000       2400.00|       4.50000       5400.00|       3.50000        4200.00
  Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    8000.00000       8000.00|    1500.00000       1500.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0250 701A004                   1.000  MILE|    1250.00000       1250.00|     500.00000        500.00|     297.00000         297.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0260 701A012                   1.000  MILE|    1250.00000       1250.00|     500.00000        500.00|     321.88000         321.88
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0270 740B000                 582.000  SQFT|      10.00000       5820.00|       7.00000       4074.00|       8.00000        4656.00
  Construction Signs                      |                            |                            |
0280 740F002                  34.000  EACH|     209.00000       7106.00|     170.00000       5780.00|     150.00000        5100.00
  Barricades, Type III                    |                            |                            |
0290 740I005                   6.000  EACH|      80.00000        480.00|     300.00000       1800.00|     150.00000         900.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    473,596.16|             $    497,904.45|              $    530,760.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    473,596.16|             $    497,904.45|              $    530,760.03
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020628034                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    :

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 02032              |(   5   ) 04009             |(   6  ) 14005
                                          |BULLARD EXCAVATING, INC.    |W. W. DYAR & SONS, INC.     |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|    7500.00000       7500.00|   20000.00000      20000.00|    4500.00000        4500.00
  Clearing & Grubbing (Approximately 4    |                            |                            |
  ACRES)                                  |                            |                            |
0020 206A000                          LUMP|    7500.00000       7500.00|    9000.00000       9000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 4+76.68  |                            |                            |
0030 206A001                          LUMP|   10000.00000      10000.00|   11000.00000      11000.00|   20000.00000       20000.00
  Removal Of Old Bridge, Station 4+69.70  |                            |                            |
0040 206A002                          LUMP|    7500.00000       7500.00|    9240.00000       9240.00|   20000.00000       20000.00
  Removal Of Old Bridge, Station 2+39.60  |                            |                            |
0050 210A000                 128.000  CUYD|      10.00000       1280.00|       5.00000        640.00|       6.50000         832.00
  Unclassified Excavation                 |                            |                            |
0060 210D001                5541.000  CUYD|       6.00000      33246.00|       7.00000      38787.00|       6.50000       36016.50
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0070 214A000                1405.000  CUYD|       8.50000      11942.50|       9.00000      12645.00|      10.00000       14050.00
  Structure Excavation                    |                            |                            |
0080 214B000                 473.000  CUYD|       7.00000       3311.00|      28.00000      13244.00|      30.00000       14190.00
  Foundation Backfill, Local              |                            |                            |
0090 230A000                  19.000  RBST|     250.00000       4750.00|    1000.00000      19000.00|     350.00000        6650.00
  Roadbed Processing                      |                            |                            |
0100 301A042                5295.000  SQYD|       3.50000      18532.50|       6.50000      34417.50|       7.50000       39712.50
  Granular Soil Base Course, Type A, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0110 401A000                4160.000  SQYD|       0.50000       2080.00|       0.54000       2246.40|       0.50000        2080.00
  Bituminous Treatment A                  |                            |                            |
0120 405A000                  45.000  GAL |       5.00000        225.00|       5.40000        243.00|       5.00000         225.00
  Tack Coat                               |                            |                            |
0130 429A200                 212.000  TON |      47.28000      10023.36|      55.57000      11780.84|      51.45000       10907.40
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0140 429B201                 482.000  TON |      45.53000      21945.46|      55.57000      26784.74|      51.45000       24798.90
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0150 502A000              126300.000  LB  |       0.50000      63150.00|       0.50000      63150.00|       0.50000       63150.00
  Steel Reinforcement                     |                            |                            |
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                                                                                                                   PAGE : 034 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020628034                  COUNTIES : BUTLER
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    :

E :

====================================================================================================================================
                                          |(   4  ) 02032              |(   5   ) 04009             |(   6  ) 14005
                                          |BULLARD EXCAVATING, INC.    |W. W. DYAR & SONS, INC.     |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 524A011                 711.000  CUYD|     315.00000     223965.00|     290.00000     206190.00|     350.00000      248850.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0170 600A000                          LUMP|   56004.93000      56004.93|   38000.00000      38000.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0180 610C001                 746.000  TON |      30.00000      22380.00|      28.00000      20888.00|      24.00000       17904.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                 647.000  SQYD|       1.50000        970.50|       4.00000       2588.00|       1.50000         970.50
  Filter Blanket, Geotextile              |                            |                            |
0200 652A061                   2.000  ACRE|     485.00000        970.00|     524.00000       1048.00|     485.00000         970.00
  Seeding (Mix 3E)                        |                            |                            |
0210 656A000                   2.000  ACRE|     430.00000        860.00|     524.00000       1048.00|     430.00000         860.00
  Mulching, Class A, Type 1               |                            |                            |
0220 665F000                  60.000  EACH|      15.00000        900.00|       5.40000        324.00|       5.00000         300.00
  Hay Bales                               |                            |                            |
0230 665J000                1200.000  LF  |      10.00000      12000.00|       3.78000       4536.00|       3.50000        4200.00
  Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    7500.00000       7500.00|   15000.00000      15000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0250 701A004                   1.000  MILE|    1422.00000       1422.00|     540.00000        540.00|     500.00000         500.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0260 701A012                   1.000  MILE|    1446.88000       1446.88|     540.00000        540.00|     500.00000         500.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0270 740B000                 582.000  SQFT|       6.00000       3492.00|      10.00000       5820.00|      15.00000        8730.00
  Construction Signs                      |                            |                            |
0280 740F002                  34.000  EACH|     160.00000       5440.00|     230.00000       7820.00|     400.00000       13600.00
  Barricades, Type III                    |                            |                            |
0290 740I005                   6.000  EACH|     300.00000       1800.00|     150.00000        900.00|     500.00000        3000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    542,137.13|             $    577,420.48|              $    612,496.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    542,137.13|             $    577,420.48|              $    612,496.80
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :  250      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACSTPAA-0800(202)
     for constructing the Grade, Drainage, Pavement and Bridges
     on the Extension of Golden Springs Road from McIntosh Road
     to I-20 in Anniston.  Length 3.765 km

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   30002          ELLARD CONTRACTING CO., INC. & ELLARD CONSTRUCTION, INC.               $  5,940,774.72     100.0000%
     2   23068          WAITES CONSTRUCTION COMPANY, INC.                                      $  6,299,856.43     106.0444%
     3   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  7,073,262.04     119.0630%
     4   18024          RACON, INC.                                                            $  7,099,996.08     119.5130%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2  ) 23068              |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000M                         LUMP|  470000.00000     470000.00|   40000.00000      40000.00|  600000.00000      600000.00
  Clearing & Grubbing (Approximately 20   |                            |                            |
  HECTARES)                               |                            |                            |
0020 205A001M                  1.000  EACH|    1200.00000       1200.00|    1000.00000       1000.00|    1000.00000        1000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 209A002M                  5.000  EACH|     165.00000        825.00|     200.00000       1000.00|     150.00000         750.00
  Mailbox Reset, Multiple                 |                            |                            |
0040 210A000M             219228.000  M3  |       1.90000     416533.20|       1.96000     429686.88|       4.69000     1028179.32
  Unclassified Excavation                 |                            |                            |
0050 210D000M             140243.000  M3  |       0.00000          0.00|       5.23000     733470.89|       2.00000      280486.00
  Borrow Excavation                       |                            |                            |
0060 214A000M                825.000  M3  |      14.39000      11871.75|       8.50000       7012.50|       6.00000        4950.00
  Structure Excavation                    |                            |                            |
0070 214B001M                392.000  M3  |      32.72000      12826.24|      23.55000       9231.60|      35.00000       13720.00
  Foundation Backfill, Commercial         |                            |                            |
0080 215A000M                 72.000  M3  |      66.25000       4770.00|      22.00000       1584.00|      30.00000        2160.00
  Unclassified Bridge Excavation          |                            |                            |
0090 215B000M                         LUMP|    5000.00000       5000.00|    2500.00000       2500.00|    5000.00000        5000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  48+20                                   |                            |                            |
0100 231B000M               6766.000  MTON|      17.64000     119352.24|      17.95000     121449.70|      18.64000      126118.24
  Roadbed Stabilizing Material, ALDOT #41 |                            |                            |
0110 301A008M              38200.000  M2  |       4.50000     171900.00|       4.60000     175720.00|       5.72000      218504.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 125 mm Compacted Thickness |                            |                            |
0120 301A016M              12411.000  M2  |       5.65000      70122.15|       5.70000      70742.70|       7.87000       97674.57
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 175 mm Compacted Thickness |                            |                            |
0130 401A000M              29300.000  M2  |       0.48000      14064.00|       0.52000      15236.00|       0.60000       17580.00
  Bituminous Treatment A                  |                            |                            |
0140 401B100M               9120.000  M2  |       1.05000       9576.00|       1.10000      10032.00|       1.50000       13680.00
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0150 401B108M              12000.000  M2  |       1.20000      14400.00|       1.30000      15600.00|       1.37000       16440.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0160 405A000M              10352.000  L   |       0.26000       2691.52|       0.28000       2898.56|       0.30000        3105.60
  Tack Coat                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 408A051M                450.000  M2  |       8.40000       3780.00|       9.20000       4140.00|      14.38000        6471.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 0 mm Thru 25 mm Thick)   |                            |                            |
0180 408A052M                450.000  M2  |       8.40000       3780.00|       9.20000       4140.00|      14.38000        6471.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 26 mm Thru 50 mm Thick)  |                            |                            |
0190 410B000M                  1.000  EACH|    2110.00000       2110.00|    2210.00000       2210.00|    4711.00000        4711.00
  State Furnished Profilograph            |                            |                            |
0200 424A340M               2200.000  MTON|      43.00000      94600.00|      43.50000      95700.00|      44.09000       96998.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0210 424A341M                830.000  MTON|      38.00000      31540.00|      38.50000      31955.00|      42.25000       35067.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0mm Maximum Aggregate |                            |                            |
  Size Mix,ESAL Range A/B                 |                            |                            |
0220 424A345M                 50.000  MTON|      94.00000       4700.00|      96.00000       4800.00|      78.10000        3905.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0230 424A346M                 50.000  MTON|      66.00000       3300.00|      68.00000       3400.00|      61.02000        3051.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
  Aggregate SIze Mix, ESAL Range A/B      |                            |                            |
0240 424A348M                 50.000  MTON|      64.00000       3200.00|      66.00000       3300.00|      61.02000        3051.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0250 424B636M               5300.000  MTON|      32.00000     169600.00|      32.50000     172250.00|      37.43000      198379.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0260 424B640M                 50.000  MTON|      94.00000       4700.00|      98.00000       4900.00|      76.81000        3840.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0270 424C340M               3600.000  MTON|      30.70000     110520.00|      31.00000     111600.00|      37.94000      136584.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 25.0mm Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 430B005M                700.000  MTON|      16.54000      11578.00|      19.80000      13860.00|      20.00000       14000.00
  Aggregate Surfacing (ALDOT #410)        |                            |                            |
0290 450B000M                173.000  M2  |      75.00000      12975.00|      81.00000      14013.00|      75.00000       12975.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0300 502A000M             127867.000  KG  |       1.10000     140653.70|       1.20000     153440.40|       1.10000      140653.70
  Steel Reinforcement                     |                            |                            |
0310 502B000M                         LUMP|   75000.00000      75000.00|   64000.00000      64000.00|   75000.00000       75000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 48+20. APPROX.     |                            |                            |
  65220 KG                                |                            |                            |
0320 502B001M                         LUMP|   60000.00000      60000.00|   54000.00000      54000.00|   60000.00000       60000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 51+70, APPROX.      |                            |                            |
  52160 KG.                               |                            |                            |
0330 505M002M                861.000  M   |      90.00000      77490.00|      66.00000      56826.00|      90.00000       77490.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  310 x 79)                               |                            |                            |
0340 506A006M                 51.000  M   |     975.00000      49725.00|    1000.00000      51000.00|     975.00000       49725.00
  Drilled Shaft Excavation, 1680 mm       |                            |                            |
  Diameter                                |                            |                            |
0350 506B006M                 68.000  M   |    4050.00000     275400.00|    4100.00000     278800.00|    4050.00000      275400.00
  Special Drilled Shaft Excavation, 1680  |                            |                            |
  mm Diameter                             |                            |                            |
0360 506C045M                119.000  M   |     145.00000      17255.00|     200.00000      23800.00|     145.00000       17255.00
  Drilled Shaft Construction, 1680 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0370 506D000M                 36.000  M   |     615.00000      22140.00|     650.00000      23400.00|     615.00000       22140.00
  Exploration Below Drilled Shaft         |                            |                            |
0380 506F009M                119.000  M   |     775.00000      92225.00|     858.00000     102102.00|     775.00000       92225.00
  Permanent Drilled Shaft Casing, 1680 mm |                            |                            |
  Diameter                                |                            |                            |
0390 506G005M                 12.000  EACH|    2150.00000      25800.00|    3000.00000      36000.00|    2150.00000       25800.00
  Crosshole Sonic Logging 1680 mm Diamete |                            |                            |
0400 508A000M               8352.000  KG  |       4.50000      37584.00|       3.30000      27561.60|       4.50000       37584.00
  Structural Steel                        |                            |                            |
0410 510A000M                354.000  M3  |     300.00000     106200.00|     512.00000     181248.00|     300.00000      106200.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0420 510C051M                         LUMP|  275000.00000     275000.00|  252000.00000     252000.00|  275000.00000      275000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  48+20, APPROX. 508 CUBIC METERS         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 510C052M                         LUMP|  200000.00000     200000.00|  213000.00000     213000.00|  200000.00000      200000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  51+70, APPROX. 406 CUBIC METERS         |                            |                            |
0440 510E000M               2904.000  M2  |       2.25000       6534.00|       3.00000       8712.00|       2.25000        6534.00
  Grooving Concrete Bridge Decks          |                            |                            |
0450 511A001M                108.000  EACH|     200.00000      21600.00|     300.00000      32400.00|     200.00000       21600.00
  Elastomeric Bearings, Type 2            |                            |                            |
0460 513B015M               1605.000  M   |     460.00000     738300.00|     312.00000     500760.00|     460.00000      738300.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1370 (Specialty Item)  |                            |                            |
0470 524A011M                324.000  M3  |     442.36000     143324.64|     370.00000     119880.00|     585.00000      189540.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0480 530A001M                 39.000  M   |      64.00000       2496.00|      53.30000       2078.70|      65.00000        2535.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0490 530A002M                 21.000  M   |      88.71000       1862.91|      77.00000       1617.00|      93.00000        1953.00
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0500 530A004M                 66.000  M   |     151.24000       9981.84|     135.00000       8910.00|     172.00000       11352.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0510 530B002M                 20.000  M   |     122.10000       2442.00|     120.00000       2400.00|     128.00000        2560.00
  725 mm Span X 460 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0520 530B003M                 15.000  M   |     166.60000       2499.00|     178.00000       2670.00|     184.00000        2760.00
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0530 530B057M                 23.000  M   |     213.59000       4912.57|     160.00000       3680.00|     263.00000        6049.00
  1620mm  Span x 1100mm Rise Roadway      |                            |                            |
  Pipe(2.0mm Wall Thickness C.C.S.P.I.)   |                            |                            |
0540 535A001M                137.000  M   |      60.63000       8306.31|      41.50000       5685.50|      59.00000        8083.00
  450 mm Side Drain Pipe                  |                            |                            |
0550 535A002M                 10.000  M   |      79.20000        792.00|      56.00000        560.00|      76.00000         760.00
  600 mm Side Drain Pipe                  |                            |                            |
0560 535A005M                 27.000  M   |     153.28000       4138.56|     118.00000       3186.00|     138.00000        3726.00
  1050 mm Side Drain Pipe                 |                            |                            |
0570 535B069M                 25.000  M   |     132.84000       3321.00|     110.00000       2750.00|     128.00000        3200.00
  725 mm Span, 460 mm Rise Side Drain     |                            |                            |
  Pipe (Class 2 R.C.)                     |                            |                            |
0580 535B072M                 24.000  M   |     296.58000       7117.92|     280.00000       6720.00|     306.00000        7344.00
  1300 mm Span, 795 mm Rise Side Drain    |                            |                            |
  Pipe (Class 2 R.C.)                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0590 535B094M                 28.000  M   |     351.57000       9843.96|     340.00000       9520.00|     365.00000       10220.00
  1485mm Span,915mm Rise Sidedrain        |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0600 600A000M                         LUMP|  522271.00000     522271.00|  550000.00000     550000.00|  144475.00000      144475.00
  Mobilization                            |                            |                            |
0610 601A000M                  1.000  EACH|   16500.00000      16500.00|    7000.00000       7000.00|    5000.00000        5000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0620 602A000M                 66.000  EACH|     150.00000       9900.00|     100.00000       6600.00|     135.00000        8910.00
  Right Of Way Markers                    |                            |                            |
0630 603D000M                  1.000  EACH|   19850.00000      19850.00|    8000.00000       8000.00|   15000.00000       15000.00
  State Furnished Field Office            |                            |                            |
0640 606A000M                100.000  M   |      31.16000       3116.00|      10.00000       1000.00|      20.00000        2000.00
  150 mm Underdrain Pipe                  |                            |                            |
0650 610C001M              14215.000  MTON|      22.05000     313440.75|      22.05000     313440.75|      28.00000      398020.00
  Loose Riprap, Class 2                   |                            |                            |
0660 610D000M              18600.000  M2  |       2.39000      44454.00|       2.22000      41292.00|       2.50000       46500.00
  Filter Blanket                          |                            |                            |
0670 614A000M                682.000  M3  |     175.00000     119350.00|     290.00000     197780.00|     286.00000      195052.00
  Slope Paving                            |                            |                            |
0680 619A002M                  2.000  EACH|     450.00000        900.00|     675.00000       1350.00|     650.00000        1300.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0690 619A003M                  2.000  EACH|     500.00000       1000.00|     800.00000       1600.00|     740.00000        1480.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0700 619A055M                  4.000  EACH|     600.00000       2400.00|    1800.00000       7200.00|    2300.00000        9200.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0710 619A101M                  4.000  EACH|     450.00000       1800.00|     800.00000       3200.00|     800.00000        3200.00
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0720 619A102M                  2.000  EACH|     500.00000       1000.00|     950.00000       1900.00|     950.00000        1900.00
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0730 619A130M                  2.000  EACH|     700.00000       1400.00|    2100.00000       4200.00|    3050.00000        6100.00
  1050 mm Side Drain Pipe End Treatment,  |                            |                            |
  Class 2                                 |                            |                            |
0740 619B017M                  2.000  EACH|    1000.00000       2000.00|     900.00000       1800.00|     900.00000        1800.00
  725 mm Span, 460 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0750 619B068M                  2.000  EACH|    1100.00000       2200.00|    1700.00000       3400.00|    1950.00000        3900.00
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 2                  |                            |                            |
0760 619B117M                  2.000  EACH|    1000.00000       2000.00|    1100.00000       2200.00|    1100.00000        2200.00
  725 mm Span X 460 mm Rise Side Drain    |                            |                            |
  Pipe End Treatment, Class 1             |                            |                            |
0770 619B145M                  2.000  EACH|    1200.00000       2400.00|    3000.00000       6000.00|    3400.00000        6800.00
  1300 mm Span X 795 mm Rise Side Drain   |                            |                            |
  Pipe End Treatment, Class 2             |                            |                            |
0780 619B146M                  2.000  EACH|    1500.00000       3000.00|    3500.00000       7000.00|    4000.00000        8000.00
  1485 mm Span X 915 mm Rise Side Drain   |                            |                            |
  Pipe End Treatment, Class 2             |                            |                            |
0790 630A001M                867.000  M   |      32.00000      27744.00|      33.00000      28611.00|      32.00000       27744.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0800 630C003M                  8.000  EACH|     975.00000       7800.00|    1000.00000       8000.00|     975.00000        7800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0810 630C070M                  4.000  EACH|    1285.00000       5140.00|    1400.00000       5600.00|    1285.00000        5140.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0820 649A029M                 44.000  M   |     461.45000      20303.80|     350.00000      15400.00|     165.00000        7260.00
  914.4 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
0830 649A046M                 88.000  M   |     216.75000      19074.00|     270.00000      23760.00|      76.00000        6688.00
  508 Millimeter Encasement Pipe, Type 1  |                            |                            |
  Installation                            |                            |                            |
0840 650B000M              27044.000  M3  |       2.03000      54899.32|       2.90000      78427.60|       7.00000      189308.00
  Topsoil From Stockpiles                 |                            |                            |
0850 651B000M                 72.000  MTON|      33.00000       2376.00|      33.50000       2412.00|      33.00000        2376.00
  Agricultural Limestone                  |                            |                            |
0860 651C000M                 36.000  MTON|     198.00000       7128.00|     205.00000       7380.00|     198.00000        7128.00
  8-8-8 Commercial Fertilizer             |                            |                            |
0870 652A050M                 10.000  HA  |    1359.00000      13590.00|    1390.00000      13900.00|    1359.00000       13590.00
  Seeding (Mix 1A)                        |                            |                            |
0880 652A053M                 10.000  HA  |    1483.00000      14830.00|    1510.00000      15100.00|    1483.00000       14830.00
  Seeding (Mix 1E)                        |                            |                            |
0890 652B050M                  5.000  HA  |     988.00000       4940.00|    1050.00000       5250.00|     988.00000        4940.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
0900 652C000M                 10.000  HA  |     124.00000       1240.00|     155.00000       1550.00|     124.00000        1240.00
  Mowing                                  |                            |                            |
0910 652D050M                  5.000  HA  |    1483.00000       7415.00|    1580.00000       7900.00|    1483.00000        7415.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0920 654A001M               3158.000  M2  |       3.60000      11368.80|       4.10000      12947.80|       3.60000       11368.80
  Solid Sodding (Bermuda)                 |                            |                            |
0930 656A000M                 10.000  HA  |     803.00000       8030.00|     850.00000       8500.00|     803.00000        8030.00
  Mulching, Class A, Type 1               |                            |                            |
0940 656A001M                 10.000  HA  |     988.00000       9880.00|    1050.00000      10500.00|     988.00000        9880.00
  Mulching, Class A, Type 2               |                            |                            |
0950 659A002M              14637.000  M2  |       5.40000      79039.80|       5.65000      82699.05|       5.40000       79039.80
  Erosion Control Netting, Class C1       |                            |                            |
0960 665A000M                 10.000  HA  |     927.00000       9270.00|    1050.00000      10500.00|     927.00000        9270.00
  Temporary Seeding                       |                            |                            |
0970 665B000M                 10.000  HA  |     803.00000       8030.00|    1050.00000      10500.00|     803.00000        8030.00
  Temporary Mulching                      |                            |                            |
0980 665F000M                593.000  EACH|       7.00000       4151.00|       9.00000       5337.00|       5.00000        2965.00
  Hay Bales                               |                            |                            |
0990 665G000M                200.000  EACH|       6.50000       1300.00|       5.00000       1000.00|       3.00000         600.00
  Sand Bags                               |                            |                            |
1000 665H000M                 41.000  EACH|     750.00000      30750.00|     150.00000       6150.00|     500.00000       20500.00
  Erosion Control Check Dams, Type 1      |                            |                            |
1010 665I000M                250.000  MTON|      22.08000       5520.00|      27.00000       6750.00|      28.00000        7000.00
  Temporary Riprap, Class 2               |                            |                            |
1020 665J000M               7830.000  M   |      11.50000      90045.00|       9.84000      77047.20|       7.00000       54810.00
  Silt Fence, Type A                      |                            |                            |
1030 665K000M                674.000  M3  |       6.54000       4407.96|      32.70000      22039.80|      13.00000        8762.00
  Drainage Sump Excavation                |                            |                            |
1040 665L000M                124.000  M   |      65.00000       8060.00|      50.00000       6200.00|      60.00000        7440.00
  Floating Basin Boom                     |                            |                            |
1050 680A000M                         LUMP|   94000.00000      94000.00|  185000.00000     185000.00|  120748.00000      120748.00
  Engineering Controls                    |                            |                            |
1060 701A028M                 14.000  KM  |     750.00000      10500.00|     785.00000      10990.00|     733.00000       10262.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1070 701A037M                 13.000  KM  |     870.00000      11310.00|     976.00000      12688.00|     926.00000       12038.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1080 701A038M                  5.000  KM  |     465.00000       2325.00|     600.00000       3000.00|     553.00000        2765.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1090 701A041M                  3.000  KM  |     465.00000       1395.00|     600.00000       1800.00|     553.00000        1659.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1100 701B009M                679.000  M   |       0.60000        407.40|       3.00000       2037.00|       2.29000        1554.91
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (2.3 mm Thick) (150 mm Wide)            |                            |                            |
1110 701C003M                  2.000  KM  |     320.00000        640.00|     265.00000        530.00|     211.00000         422.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1120 701D007M                  2.000  KM  |     650.00000       1300.00|     290.00000        580.00|     236.00000         472.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1130 701D014M                  1.000  KM  |     450.00000        450.00|     950.00000        950.00|     870.00000         870.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1140 701G125M                540.000  M   |      10.50000       5670.00|      10.40000       5616.00|       9.43000        5092.20
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1150 701G133M                540.000  M   |      10.50000       5670.00|      10.40000       5616.00|       9.88000        5335.20
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1160 701H000M                500.000  M   |      10.00000       5000.00|       4.20000       2100.00|       3.20000        1600.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1170 703A002M                672.000  M2  |      16.00000      10752.00|      21.00000      14112.00|      20.00000       13440.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1180 703B002M                 29.000  M2  |      16.00000        464.00|      35.00000       1015.00|      30.00000         870.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
1190 705A030M                 47.000  EACH|       4.50000        211.50|       6.00000        282.00|       4.90000         230.30
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1200 705A031M                136.000  EACH|       4.50000        612.00|       5.75000        782.00|       4.70000         639.20
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1210 705A032M                400.000  EACH|       4.50000       1800.00|       5.50000       2200.00|       4.70000        1880.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1220 705A037M               1168.000  EACH|       4.50000       5256.00|       5.40000       6307.20|       4.90000        5723.20
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1230 705A038M                500.000  EACH|       4.50000       2250.00|       5.60000       2800.00|       4.90000        2450.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1240 710A115M                  8.000  M2  |     150.00000       1200.00|     200.00000       1600.00|     350.00000        2800.00
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1250 710B001M                 39.000  M   |      16.00000        624.00|      16.00000        624.00|      31.00000        1209.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 30002              |(   2   ) 23068             |(   3  ) 01007
                                          |ELLARD CONTR. & ELLARD CONS |WAITES CONSTRUCTION COMPANY |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1260 713A000M                  8.000  M   |     300.00000       2400.00|     236.00000       1888.00|     300.00000        2400.00
  Permanent Barricades                    |                            |                            |
1270 726A000M                 70.000  M   |      38.50000       2695.00|     161.00000      11270.00|     100.00000        7000.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1280 740B000M                 95.000  M2  |      79.28000       7531.60|      95.00000       9025.00|     105.00000        9975.00
  Construction Signs                      |                            |                            |
1290 740D000M                115.000  EACH|      63.16000       7263.40|      75.00000       8625.00|      75.00000        8625.00
  Channelizing Drums                      |                            |                            |
1300 740E000M                 30.000  EACH|       9.47000        284.10|      13.00000        390.00|      15.00000         450.00
  Cones (900 mm High)                     |                            |                            |
1310 740F002M                 47.000  EACH|     178.94000       8410.18|     175.00000       8225.00|     310.00000       14570.00
  Barricades, Type III                    |                            |                            |
1320 740I005M                 15.000  EACH|     526.30000       7894.50|     600.00000       9000.00|     735.00000       11025.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1330 740M001M                 30.000  EACH|       5.86000        175.80|       7.00000        210.00|       7.50000         225.00
  Ballast For Cone                        |                            |                            |
1340 740Q000M                100.000  M   |       6.56000        656.00|       2.30000        230.00|       3.00000         300.00
  Construction Safety Fence               |                            |                            |
1350 741C010M                  3.000  EACH|    3684.10000      11052.30|    6000.00000      18000.00|    5000.00000       15000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1360 999 000M               2250.000  HOUR|       0.80000       1800.00|       0.80000       1800.00|       0.80000        1800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  5,940,774.72|             $  6,299,856.43|              $  7,073,262.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,940,774.72|             $  6,299,856.43|              $  7,073,262.04
====================================================================================================================================
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000M                         LUMP|  550000.00000     550000.00|                            |
  Clearing & Grubbing (Approximately 20   |                            |                            |
  HECTARES)                               |                            |                            |
0020 205A001M                  1.000  EACH|    2500.00000       2500.00|                            |
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 209A002M                  5.000  EACH|     300.00000       1500.00|                            |
  Mailbox Reset, Multiple                 |                            |                            |
0040 210A000M             219228.000  M3  |       2.75000     602877.00|                            |
  Unclassified Excavation                 |                            |                            |
0050 210D000M             140243.000  M3  |       1.00000     140243.00|                            |
  Borrow Excavation                       |                            |                            |
0060 214A000M                825.000  M3  |       6.72000       5544.00|                            |
  Structure Excavation                    |                            |                            |
0070 214B001M                392.000  M3  |      27.40000      10740.80|                            |
  Foundation Backfill, Commercial         |                            |                            |
0080 215A000M                 72.000  M3  |      22.00000       1584.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0090 215B000M                         LUMP|       1.10000          1.10|                            |
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  48+20                                   |                            |                            |
0100 231B000M               6766.000  MTON|      20.50000     138703.00|                            |
  Roadbed Stabilizing Material, ALDOT #41 |                            |                            |
0110 301A008M              38200.000  M2  |       6.29000     240278.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 125 mm Compacted Thickness |                            |                            |
0120 301A016M              12411.000  M2  |       8.66000     107479.26|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 175 mm Compacted Thickness |                            |                            |
0130 401A000M              29300.000  M2  |       0.66000      19338.00|                            |
  Bituminous Treatment A                  |                            |                            |
0140 401B100M               9120.000  M2  |       1.65000      15048.00|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0150 401B108M              12000.000  M2  |       1.51000      18120.00|                            |
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0160 405A000M              10352.000  L   |       0.33000       3416.16|                            |
  Tack Coat                               |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 408A051M                450.000  M2  |      15.82000       7119.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 0 mm Thru 25 mm Thick)   |                            |                            |
0180 408A052M                450.000  M2  |      15.82000       7119.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 26 mm Thru 50 mm Thick)  |                            |                            |
0190 410B000M                  1.000  EACH|    5182.10000       5182.10|                            |
  State Furnished Profilograph            |                            |                            |
0200 424A340M               2200.000  MTON|      48.50000     106700.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 12.5mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0210 424A341M                830.000  MTON|      46.48000      38578.40|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0mm Maximum Aggregate |                            |                            |
  Size Mix,ESAL Range A/B                 |                            |                            |
0220 424A345M                 50.000  MTON|      85.91000       4295.50|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0230 424A346M                 50.000  MTON|      67.12000       3356.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
  Aggregate SIze Mix, ESAL Range A/B      |                            |                            |
0240 424A348M                 50.000  MTON|      67.12000       3356.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0250 424B636M               5300.000  MTON|      41.17000     218201.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0260 424B640M                 50.000  MTON|      84.49000       4224.50|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0270 424C340M               3600.000  MTON|      41.73000     150228.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 25.0mm Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 430B005M                700.000  MTON|      20.00000      14000.00|                            |
  Aggregate Surfacing (ALDOT #410)        |                            |                            |
0290 450B000M                173.000  M2  |      85.80000      14843.40|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0300 502A000M             127867.000  KG  |       1.10000     140653.70|                            |
  Steel Reinforcement                     |                            |                            |
0310 502B000M                         LUMP|   68200.00000      68200.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 48+20. APPROX.     |                            |                            |
  65220 KG                                |                            |                            |
0320 502B001M                         LUMP|   55000.00000      55000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 51+70, APPROX.      |                            |                            |
  52160 KG.                               |                            |                            |
0330 505M002M                861.000  M   |      71.50000      61561.50|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  310 x 79)                               |                            |                            |
0340 506A006M                 51.000  M   |    1062.60000      54192.60|                            |
  Drilled Shaft Excavation, 1680 mm       |                            |                            |
  Diameter                                |                            |                            |
0350 506B006M                 68.000  M   |    4403.30000     299424.40|                            |
  Special Drilled Shaft Excavation, 1680  |                            |                            |
  mm Diameter                             |                            |                            |
0360 506C045M                119.000  M   |     155.10000      18456.90|                            |
  Drilled Shaft Construction, 1680 mm     |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0370 506D000M                 36.000  M   |     664.40000      23918.40|                            |
  Exploration Below Drilled Shaft         |                            |                            |
0380 506F009M                119.000  M   |     833.80000      99222.20|                            |
  Permanent Drilled Shaft Casing, 1680 mm |                            |                            |
  Diameter                                |                            |                            |
0390 506G005M                 12.000  EACH|    2310.00000      27720.00|                            |
  Crosshole Sonic Logging 1680 mm Diamete |                            |                            |
0400 508A000M               8352.000  KG  |       3.30000      27561.60|                            |
  Structural Steel                        |                            |                            |
0410 510A000M                354.000  M3  |     555.50000     196647.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0420 510C051M                         LUMP|  275000.00000     275000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  48+20, APPROX. 508 CUBIC METERS         |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 510C052M                         LUMP|  231000.00000     231000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  51+70, APPROX. 406 CUBIC METERS         |                            |                            |
0440 510E000M               2904.000  M2  |       2.20000       6388.80|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0450 511A001M                108.000  EACH|     220.00000      23760.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0460 513B015M               1605.000  M   |     341.00000     547305.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1370 (Specialty Item)  |                            |                            |
0470 524A011M                324.000  M3  |     655.00000     212220.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0480 530A001M                 39.000  M   |      59.50000       2320.50|                            |
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0490 530A002M                 21.000  M   |      78.00000       1638.00|                            |
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0500 530A004M                 66.000  M   |     126.40000       8342.40|                            |
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0510 530B002M                 20.000  M   |     123.80000       2476.00|                            |
  725 mm Span X 460 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0520 530B003M                 15.000  M   |     145.00000       2175.00|                            |
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0530 530B057M                 23.000  M   |     156.00000       3588.00|                            |
  1620mm  Span x 1100mm Rise Roadway      |                            |                            |
  Pipe(2.0mm Wall Thickness C.C.S.P.I.)   |                            |                            |
0540 535A001M                137.000  M   |      56.00000       7672.00|                            |
  450 mm Side Drain Pipe                  |                            |                            |
0550 535A002M                 10.000  M   |      61.00000        610.00|                            |
  600 mm Side Drain Pipe                  |                            |                            |
0560 535A005M                 27.000  M   |     120.00000       3240.00|                            |
  1050 mm Side Drain Pipe                 |                            |                            |
0570 535B069M                 25.000  M   |     106.00000       2650.00|                            |
  725 mm Span, 460 mm Rise Side Drain     |                            |                            |
  Pipe (Class 2 R.C.)                     |                            |                            |
0580 535B072M                 24.000  M   |     221.00000       5304.00|                            |
  1300 mm Span, 795 mm Rise Side Drain    |                            |                            |
  Pipe (Class 2 R.C.)                     |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0590 535B094M                 28.000  M   |     265.00000       7420.00|                            |
  1485mm Span,915mm Rise Sidedrain        |                            |                            |
  Pipe(Class 3 R.C.)                      |                            |                            |
0600 600A000M                         LUMP|  691000.00000     691000.00|                            |
  Mobilization                            |                            |                            |
0610 601A000M                  1.000  EACH|    5000.00000       5000.00|                            |
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0620 602A000M                 66.000  EACH|      85.00000       5610.00|                            |
  Right Of Way Markers                    |                            |                            |
0630 603D000M                  1.000  EACH|   25000.00000      25000.00|                            |
  State Furnished Field Office            |                            |                            |
0640 606A000M                100.000  M   |      25.00000       2500.00|                            |
  150 mm Underdrain Pipe                  |                            |                            |
0650 610C001M              14215.000  MTON|      26.00000     369590.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0660 610D000M              18600.000  M2  |       2.00000      37200.00|                            |
  Filter Blanket                          |                            |                            |
0670 614A000M                682.000  M3  |     341.00000     232562.00|                            |
  Slope Paving                            |                            |                            |
0680 619A002M                  2.000  EACH|     485.00000        970.00|                            |
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0690 619A003M                  2.000  EACH|     546.00000       1092.00|                            |
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0700 619A055M                  4.000  EACH|    1540.00000       6160.00|                            |
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0710 619A101M                  4.000  EACH|     570.00000       2280.00|                            |
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0720 619A102M                  2.000  EACH|     655.00000       1310.00|                            |
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0730 619A130M                  2.000  EACH|    1965.00000       3930.00|                            |
  1050 mm Side Drain Pipe End Treatment,  |                            |                            |
  Class 2                                 |                            |                            |
0740 619B017M                  2.000  EACH|     630.00000       1260.00|                            |
  725 mm Span, 460 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1                  |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0750 619B068M                  2.000  EACH|    1340.00000       2680.00|                            |
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 2                  |                            |                            |
0760 619B117M                  2.000  EACH|     740.00000       1480.00|                            |
  725 mm Span X 460 mm Rise Side Drain    |                            |                            |
  Pipe End Treatment, Class 1             |                            |                            |
0770 619B145M                  2.000  EACH|    2165.00000       4330.00|                            |
  1300 mm Span X 795 mm Rise Side Drain   |                            |                            |
  Pipe End Treatment, Class 2             |                            |                            |
0780 619B146M                  2.000  EACH|    2510.00000       5020.00|                            |
  1485 mm Span X 915 mm Rise Side Drain   |                            |                            |
  Pipe End Treatment, Class 2             |                            |                            |
0790 630A001M                867.000  M   |      35.20000      30518.40|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0800 630C003M                  8.000  EACH|    1072.50000       8580.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0810 630C070M                  4.000  EACH|    1413.50000       5654.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0820 649A029M                 44.000  M   |     255.00000      11220.00|                            |
  914.4 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
0830 649A046M                 88.000  M   |     180.00000      15840.00|                            |
  508 Millimeter Encasement Pipe, Type 1  |                            |                            |
  Installation                            |                            |                            |
0840 650B000M              27044.000  M3  |       3.30000      89245.20|                            |
  Topsoil From Stockpiles                 |                            |                            |
0850 651B000M                 72.000  MTON|      36.30000       2613.60|                            |
  Agricultural Limestone                  |                            |                            |
0860 651C000M                 36.000  MTON|     217.80000       7840.80|                            |
  8-8-8 Commercial Fertilizer             |                            |                            |
0870 652A050M                 10.000  HA  |    1494.90000      14949.00|                            |
  Seeding (Mix 1A)                        |                            |                            |
0880 652A053M                 10.000  HA  |    1631.30000      16313.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
0890 652B050M                  5.000  HA  |    1086.80000       5434.00|                            |
  Temporary Seeding (Mix 1AT)             |                            |                            |
0900 652C000M                 10.000  HA  |     136.40000       1364.00|                            |
  Mowing                                  |                            |                            |
0910 652D050M                  5.000  HA  |    1631.30000       8156.50|                            |
  Seeding In Stubble (Mix 1A)             |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0920 654A001M               3158.000  M2  |       3.96000      12505.68|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
0930 656A000M                 10.000  HA  |     883.30000       8833.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0940 656A001M                 10.000  HA  |    1086.80000      10868.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0950 659A002M              14637.000  M2  |       5.94000      86943.78|                            |
  Erosion Control Netting, Class C1       |                            |                            |
0960 665A000M                 10.000  HA  |    1019.70000      10197.00|                            |
  Temporary Seeding                       |                            |                            |
0970 665B000M                 10.000  HA  |     883.30000       8833.00|                            |
  Temporary Mulching                      |                            |                            |
0980 665F000M                593.000  EACH|       5.00000       2965.00|                            |
  Hay Bales                               |                            |                            |
0990 665G000M                200.000  EACH|       3.20000        640.00|                            |
  Sand Bags                               |                            |                            |
1000 665H000M                 41.000  EACH|     665.00000      27265.00|                            |
  Erosion Control Check Dams, Type 1      |                            |                            |
1010 665I000M                250.000  MTON|      31.50000       7875.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1020 665J000M               7830.000  M   |       9.00000      70470.00|                            |
  Silt Fence, Type A                      |                            |                            |
1030 665K000M                674.000  M3  |      18.20000      12266.80|                            |
  Drainage Sump Excavation                |                            |                            |
1040 665L000M                124.000  M   |     150.85000      18705.40|                            |
  Floating Basin Boom                     |                            |                            |
1050 680A000M                         LUMP|  200000.00000     200000.00|                            |
  Engineering Controls                    |                            |                            |
1060 701A028M                 14.000  KM  |     806.30000      11288.20|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1070 701A037M                 13.000  KM  |    1018.60000      13241.80|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1080 701A038M                  5.000  KM  |     608.30000       3041.50|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1090 701A041M                  3.000  KM  |     608.30000       1824.90|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
                                          |RACON, INC.                 |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1100 701B009M                679.000  M   |       2.52000       1711.08|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (2.3 mm Thick) (150 mm Wide)            |                            |                            |
1110 701C003M                  2.000  KM  |     232.10000        464.20|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1120 701D007M                  2.000  KM  |     259.60000        519.20|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1130 701D014M                  1.000  KM  |     957.00000        957.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1140 701G125M                540.000  M   |      10.37000       5599.80|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1150 701G133M                540.000  M   |      10.87000       5869.80|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (150 mm Wide)                    |                            |                            |
1160 701H000M                500.000  M   |       3.52000       1760.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1170 703A002M                672.000  M2  |      22.00000      14784.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1180 703B002M                 29.000  M2  |      33.00000        957.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
1190 705A030M                 47.000  EACH|       5.39000        253.33|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1200 705A031M                136.000  EACH|       5.17000        703.12|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1210 705A032M                400.000  EACH|       5.17000       2068.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1220 705A037M               1168.000  EACH|       5.39000       6295.52|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1230 705A038M                500.000  EACH|       5.39000       2695.00|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1240 710A115M                  8.000  M2  |     164.01000       1312.08|                            |
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1250 710B001M                 39.000  M   |      17.28000        673.92|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020628035                  COUNTIES : CALHOUN
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          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18024              |(       )                   |(      )
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LINE NO / ITEM CODE / ALT                 |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1260 713A000M                  8.000  M   |     330.00000       2640.00|                            |
  Permanent Barricades                    |                            |                            |
1270 726A000M                 70.000  M   |     144.10000      10087.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1280 740B000M                 95.000  M2  |     100.00000       9500.00|                            |
  Construction Signs                      |                            |                            |
1290 740D000M                115.000  EACH|      75.00000       8625.00|                            |
  Channelizing Drums                      |                            |                            |
1300 740E000M                 30.000  EACH|       7.00000        210.00|                            |
  Cones (900 mm High)                     |                            |                            |
1310 740F002M                 47.000  EACH|     275.00000      12925.00|                            |
  Barricades, Type III                    |                            |                            |
1320 740I005M                 15.000  EACH|     585.75000       8786.25|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
1330 740M001M                 30.000  EACH|       3.00000         90.00|                            |
  Ballast For Cone                        |                            |                            |
1340 740Q000M                100.000  M   |      15.00000       1500.00|                            |
  Construction Safety Fence               |                            |                            |
1350 741C010M                  3.000  EACH|    7500.00000      22500.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1360 999 000M               2250.000  HOUR|       0.80000       1800.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  7,099,996.08|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,099,996.08|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 036                     CONTRACT ID : 20020628036                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0800( 205)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on Hollingsworth Drive over an Unnamed Tributary
     of Ohatchee Creek east of Ohatchee. Length - 0.160 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   16032          PRICHARD CONSTRUCTION COMPANY                                          $    250,431.05     100.0000%
     2   04009          W. W. DYAR & SONS, INC.                                                $    250,609.52     100.0713%
     3   08085          H D Construction, Inc.                                                 $    292,157.10     116.6617%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 036 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020628036                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2  ) 04009              |(   3  ) 08085
                                          |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |H D Construction, Inc.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   12000.00000      12000.00|   16000.00000      16000.00|    6500.00000        6500.00
  Clearing & Grubbing (Approximately      |                            |                            |
  APPROX. 1 ACRE)                         |                            |                            |
0020 206A000                          LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 14+86.28 |                            |                            |
0030 210A000                 716.000  CUYD|       8.00000       5728.00|       5.00000       3580.00|      12.50000        8950.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                 663.000  CUYD|      12.00000       7956.00|       9.00000       5967.00|      26.50000       17569.50
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 249.000  CUYD|      10.00000       2490.00|      12.00000       2988.00|      12.75000        3174.75
  Structure Excavation                    |                            |                            |
0060 214B001                 374.000  CUYD|      30.00000      11220.00|      26.00000       9724.00|      23.00000        8602.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   8.000  RBST|    1150.00000       9200.00|    1080.00000       8640.00|    1575.65000       12605.20
  Roadbed Processing                      |                            |                            |
0080 301A012                1689.000  SQYD|       9.75000      16467.75|       9.72000      16417.08|      10.75000       18156.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1689.000  SQYD|       2.50000       4222.50|       2.16000       3648.24|       2.10000        3546.90
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  51.000  GAL |       1.50000         76.50|       5.40000        275.40|       1.35000          68.85
  Tack Coat                               |                            |                            |
0110 424A340                 129.000  TON |      65.00000       8385.00|      59.40000       7662.60|      87.50000       11287.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 282.000  TON |      50.00000      14100.00|      48.60000      13705.20|      62.00000       17484.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  44.000  TON |      55.00000       2420.00|      28.00000       1232.00|      59.00000        2596.00
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 502A000               42708.000  LB  |       0.60000      25624.80|       0.50000      21354.00|       0.85000       36301.80
  Steel Reinforcement                     |                            |                            |
0150 524A011                 229.000  CUYD|     300.00000      68700.00|     290.00000      66410.00|     275.00000       62975.00
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020628036                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 08085
                                          |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |H D Construction, Inc.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 535A002                  28.000  LF  |      30.00000        840.00|      32.00000        896.00|      35.10000         982.80
  24" Side Drain Pipe                     |                            |                            |
0170 600A000                          LUMP|   11000.00000      11000.00|   18260.00000      18260.00|   31500.00000       31500.00
  Mobilization                            |                            |                            |
0180 610C001                 208.000  TON |      30.00000       6240.00|      28.00000       5824.00|      28.50000        5928.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D000                 163.000  SQYD|       6.50000       1059.50|       4.00000        652.00|       2.25000         366.75
  Filter Blanket                          |                            |                            |
0200 619A102                   2.000  EACH|     150.00000        300.00|     350.00000        700.00|     750.00000        1500.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0210 635A001                 571.000  LF  |      10.00000       5710.00|       4.00000       2284.00|       6.10000        3483.10
  Woven Wire Fence (Metal Post)           |                            |                            |
0220 650A000                 433.000  CUYD|      12.00000       5196.00|       9.00000       3897.00|      12.50000        5412.50
  Topsoil                                 |                            |                            |
0230 652A053                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|     500.00000         500.00
  Seeding (Mix 1E)                        |                            |                            |
0240 656A000                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|     650.00000         650.00
  Mulching, Class A, Type 1               |                            |                            |
0250 665F000                  50.000  EACH|       9.00000        450.00|       5.00000        250.00|       2.50000         125.00
  Hay Bales                               |                            |                            |
0260 665J000                 200.000  LF  |      10.00000       2000.00|       4.00000        800.00|       3.50000         700.00
  Silt Fence, Type A                      |                            |                            |
0270 680A000                          LUMP|    5000.00000       5000.00|    7000.00000       7000.00|   12800.00000       12800.00
  Engineering Controls                    |                            |                            |
0280 701A031                   1.000  MILE|    2300.00000       2300.00|    2260.00000       2260.00|    2000.00000        2000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0290 701A035                   1.000  MILE|    2300.00000       2300.00|    2260.00000       2260.00|    2000.00000        2000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0300 701C001                   1.000  MILE|     750.00000        750.00|     735.00000        735.00|     650.00000         650.00
  Solid Temporary Traffic Stripe          |                            |                            |
0310 703A002                  40.000  SQFT|      12.00000        480.00|       1.55000         62.00|       1.38000          55.20
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0320 705A037                  20.000  EACH|      10.00000        200.00|      11.30000        226.00|      10.00000         200.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 230.000  SQFT|      10.50000       2415.00|      10.00000       2300.00|       8.25000        1897.50
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020628036                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2   ) 04009             |(   3  ) 08085
                                          |PRICHARD CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |H D Construction, Inc.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740F002                   8.000  EACH|     300.00000       2400.00|     230.00000       1840.00|     160.00000        1280.00
  Barricades, Type III                    |                            |                            |
0350 740I005                   4.000  EACH|     300.00000       1200.00|     150.00000        600.00|      77.00000         308.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    250,431.05|             $    250,609.52|              $    292,157.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    250,431.05|             $    250,609.52|              $    292,157.10
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 037                     CONTRACT ID : 20020628037                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0800(206)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on Century Road over Tallasseehatchee Creek
     northeast of Jacksonville. Length - 0.169 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23044          WARE CONSTRUCTION CO., INC.                                            $    329,635.54     100.0000%
     2   04009          W. W. DYAR & SONS, INC.                                                $    374,360.60     113.5680%
     3   16032          PRICHARD CONSTRUCTION COMPANY                                          $    391,184.55     118.6718%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020628037                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2  ) 04009              |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|    4500.00000       4500.00|   16000.00000      16000.00|   12000.00000       12000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|    7500.00000       7500.00|   17000.00000      17000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 11+19.11 |                            |                            |
0030 210A000                 150.000  CUYD|       7.00000       1050.00|       5.00000        750.00|      12.00000        1800.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                5260.000  CUYD|       6.50000      34190.00|       7.00000      36820.00|      10.50000       55230.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 342.000  CUYD|       6.00000       2052.00|      12.00000       4104.00|       8.00000        2736.00
  Structure Excavation                    |                            |                            |
0060 214B001                 512.000  CUYD|      21.00000      10752.00|      26.00000      13312.00|      30.00000       15360.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   8.000  RBST|    1000.00000       8000.00|    1080.00000       8640.00|    1150.00000        9200.00
  Roadbed Processing                      |                            |                            |
0080 301A012                1585.000  SQYD|       9.00000      14265.00|       9.72000      15406.20|      10.50000       16642.50
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1585.000  SQYD|       2.00000       3170.00|       2.16000       3423.60|       2.25000        3566.25
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  57.000  GAL |       5.00000        285.00|       5.40000        307.80|       5.00000         285.00
  Tack Coat                               |                            |                            |
0110 424A340                  99.000  TON |      55.00000       5445.00|      59.40000       5880.60|      65.00000        6435.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 263.000  TON |      42.50000      11177.50|      45.90000      12071.70|      48.50000       12755.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  35.000  TON |      28.00000        980.00|      28.00000        980.00|      75.00000        2625.00
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 502A000               81523.000  LB  |       0.48000      39131.04|       0.50000      40761.50|       0.60000       48913.80
  Steel Reinforcement                     |                            |                            |
0150 524A011                 451.000  CUYD|     285.00000     128535.00|     290.00000     130790.00|     300.00000      135300.00
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020628037                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2   ) 04009             |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   19000.00000      19000.00|   26260.00000      26260.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0170 610C001                 319.000  TON |      25.00000       7975.00|      28.00000       8932.00|      30.00000        9570.00
  Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 252.000  SQYD|       2.50000        630.00|       4.00000       1008.00|       6.50000        1638.00
  Filter Blanket, Geotextile              |                            |                            |
0190 650A000                 759.000  CUYD|       9.00000       6831.00|       8.00000       6072.00|      12.50000        9487.50
  Topsoil                                 |                            |                            |
0200 650B000                 100.000  CUYD|       9.00000        900.00|       3.00000        300.00|      10.00000        1000.00
  Topsoil From Stockpiles                 |                            |                            |
0210 652A053                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|    1000.00000        1000.00
  Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|    1000.00000        1000.00
  Mulching, Class A, Type 1               |                            |                            |
0230 665F000                 100.000  EACH|       5.00000        500.00|       5.00000        500.00|       9.00000         900.00
  Hay Bales                               |                            |                            |
0240 665J000                 300.000  LF  |       4.00000       1200.00|       4.00000       1200.00|       8.00000        2400.00
  Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    5000.00000       5000.00|    7000.00000       7000.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|    2000.00000       2000.00|    2260.00000       2260.00|    2300.00000        2300.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|    2000.00000       2000.00|    2260.00000       2260.00|    2300.00000        2300.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0280 701A045                   1.000  MILE|    2000.00000       2000.00|    2260.00000       2260.00|    2300.00000        2300.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0290 701C000                   1.000  MILE|     650.00000        650.00|     735.00000        735.00|     750.00000         750.00
  Broken Temporary Traffic Stripe         |                            |                            |
0300 701C001                   1.000  MILE|     650.00000        650.00|     735.00000        735.00|     750.00000         750.00
  Solid Temporary Traffic Stripe          |                            |                            |
0310 705A032                   1.000  EACH|      10.00000         10.00|      11.30000         11.30|     100.00000         100.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0320 705A037                  23.000  EACH|      10.00000        230.00|      11.30000        259.90|      10.00000         230.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 266.000  SQFT|      12.00000       3192.00|      10.00000       2660.00|      10.00000        2660.00
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020628037                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2   ) 04009             |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740C000                  30.000  SQFT|       9.50000        285.00|      15.00000        450.00|      15.00000         450.00
  Special Construction Signs              |                            |                            |
0350 740F002                  10.000  EACH|     255.00000       2550.00|     230.00000       2300.00|     300.00000        3000.00
  Barricades, Type III                    |                            |                            |
0360 740I005                   5.000  EACH|     200.00000       1000.00|     150.00000        750.00|     300.00000        1500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    329,635.54|             $    374,360.60|              $    391,184.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    329,635.54|             $    374,360.60|              $    391,184.55
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 038                     CONTRACT ID : 20020628038                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACGBBRZ-0800(207)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on Mitchellville Road over Acker Creek west of
     Oxford. Length - 0.066 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23044          WARE CONSTRUCTION CO., INC.                                            $    144,752.90     100.0000%
     2   04009          W. W. DYAR & SONS, INC.                                                $    165,677.28     114.4552%
     3   16032          PRICHARD CONSTRUCTION COMPANY                                          $    174,999.00     120.8950%
     4   08085          H D Construction, Inc.                                                 $    214,902.90     148.4619%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020628038                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2  ) 04009              |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    2000.00000       2000.00|   13000.00000      13000.00|   10000.00000       10000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|    6500.00000       6500.00|   10000.00000      10000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 14+34.52 |                            |                            |
0030 210A000                  54.000  CUYD|       7.00000        378.00|       5.00000        270.00|       8.00000         432.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                 542.000  CUYD|      10.00000       5420.00|       9.00000       4878.00|      12.00000        6504.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 159.000  CUYD|       8.00000       1272.00|      12.00000       1908.00|       8.00000        1272.00
  Structure Excavation                    |                            |                            |
0060 214B001                 239.000  CUYD|      22.00000       5258.00|      28.00000       6692.00|      30.00000        7170.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   3.000  RBST|    1500.00000       4500.00|    1620.00000       4860.00|    1600.00000        4800.00
  Roadbed Processing                      |                            |                            |
0080 301A012                 528.000  SQYD|      10.00000       5280.00|      10.80000       5702.40|      11.00000        5808.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 528.000  SQYD|       2.00000       1056.00|       2.16000       1140.48|       3.00000        1584.00
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  16.000  GAL |       5.00000         80.00|       5.40000         86.40|       5.00000          80.00
  Tack Coat                               |                            |                            |
0110 424A340                  39.000  TON |      90.00000       3510.00|      97.20000       3790.80|      95.00000        3705.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                  88.000  TON |      75.00000       6600.00|      81.00000       7128.00|      85.00000        7480.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  44.000  TON |      30.00000       1320.00|      28.00000       1232.00|      68.50000        3014.00
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 502A000               29805.000  LB  |       0.48000      14306.40|       0.50000      14902.50|       0.60000       17883.00
  Steel Reinforcement                     |                            |                            |
0150 524A011                 165.000  CUYD|     290.00000      47850.00|     290.00000      47850.00|     300.00000       49500.00
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020628038                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2   ) 04009             |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   16000.00000      16000.00|   13260.00000      13260.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0170 610C001                 135.000  TON |      25.00000       3375.00|      28.00000       3780.00|      30.00000        4050.00
  Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 165.000  SQYD|       2.50000        412.50|       4.00000        660.00|       6.50000        1072.50
  Filter Blanket, Geotextile              |                            |                            |
0190 635A001                 250.000  LF  |       4.00000       1000.00|       4.00000       1000.00|       9.00000        2250.00
  Woven Wire Fence (Metal Post)           |                            |                            |
0200 650A000                 162.000  CUYD|      10.00000       1620.00|      10.00000       1620.00|      12.00000        1944.00
  Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|    1000.00000        1000.00
  Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|    1000.00000       1000.00|    1080.00000       1080.00|    1000.00000        1000.00
  Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       4.50000        225.00|       5.00000        250.00|       9.00000         450.00
  Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       4.00000        800.00|       4.00000        800.00|       8.00000        1600.00
  Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|    2000.00000       2000.00|    7000.00000       7000.00|    4000.00000        4000.00
  Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|    2000.00000       2000.00|    2260.00000       2260.00|    2300.00000        2300.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|    2000.00000       2000.00|    2260.00000       2260.00|    2300.00000        2300.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0280 701C001                   1.000  MILE|     650.00000        650.00|     735.00000        735.00|     750.00000         750.00
  Solid Temporary Traffic Stripe          |                            |                            |
0290 705A037                   9.000  EACH|      10.00000         90.00|      11.30000        101.70|      12.00000         108.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0300 740B000                 285.000  SQFT|      12.00000       3420.00|      10.00000       2850.00|      10.50000        2992.50
  Construction Signs                      |                            |                            |
0310 740C000                  30.000  SQFT|      11.00000        330.00|      15.00000        450.00|      15.00000         450.00
  Special Construction Signs              |                            |                            |
0320 740F002                  10.000  EACH|     250.00000       2500.00|     230.00000       2300.00|     300.00000        3000.00
  Barricades, Type III                    |                            |                            |
0330 740I005                   5.000  EACH|     200.00000       1000.00|     150.00000        750.00|     300.00000        1500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    144,752.90|             $    165,677.28|              $    174,999.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    144,752.90|             $    165,677.28|              $    174,999.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020628038                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 08085              |(       )                   |(      )
                                          |H D Construction, Inc.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    6500.00000       6500.00|                            |
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|   10000.00000      10000.00|                            |
  Removal Of Old Bridge, Station 14+34.52 |                            |                            |
0030 210A000                  54.000  CUYD|      16.50000        891.00|                            |
  Unclassified Excavation                 |                            |                            |
0040 210D001                 542.000  CUYD|      27.75000      15040.50|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 159.000  CUYD|      14.60000       2321.40|                            |
  Structure Excavation                    |                            |                            |
0060 214B001                 239.000  CUYD|      25.10000       5998.90|                            |
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   3.000  RBST|    1825.00000       5475.00|                            |
  Roadbed Processing                      |                            |                            |
0080 301A012                 528.000  SQYD|      14.90000       7867.20|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 528.000  SQYD|       2.75000       1452.00|                            |
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  16.000  GAL |       1.60000         25.60|                            |
  Tack Coat                               |                            |                            |
0110 424A340                  39.000  TON |     115.10000       4488.90|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                  88.000  TON |      83.00000       7304.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  44.000  TON |      68.80000       3027.20|                            |
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 502A000               29805.000  LB  |       0.95000      28314.75|                            |
  Steel Reinforcement                     |                            |                            |
0150 524A011                 165.000  CUYD|     310.00000      51150.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020628038                  COUNTIES : CALHOUN
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   4  ) 08085              |(       )                   |(      )
                                          |H D Construction, Inc.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   32500.00000      32500.00|                            |
  Mobilization                            |                            |                            |
0170 610C001                 135.000  TON |      28.00000       3780.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 165.000  SQYD|       4.00000        660.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0190 635A001                 250.000  LF  |       6.10000       1525.00|                            |
  Woven Wire Fence (Metal Post)           |                            |                            |
0200 650A000                 162.000  CUYD|      14.60000       2365.20|                            |
  Topsoil                                 |                            |                            |
0210 652A053                   1.000  ACRE|     500.00000        500.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
0220 656A000                   1.000  ACRE|     750.00000        750.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0230 665F000                  50.000  EACH|       3.00000        150.00|                            |
  Hay Bales                               |                            |                            |
0240 665J000                 200.000  LF  |       3.50000        700.00|                            |
  Silt Fence, Type A                      |                            |                            |
0250 680A000                          LUMP|   12800.00000      12800.00|                            |
  Engineering Controls                    |                            |                            |
0260 701A031                   1.000  MILE|    2000.00000       2000.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0270 701A035                   1.000  MILE|    2000.00000       2000.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0280 701C001                   1.000  MILE|     650.00000        650.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0290 705A037                   9.000  EACH|      10.00000         90.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0300 740B000                 285.000  SQFT|       8.25000       2351.25|                            |
  Construction Signs                      |                            |                            |
0310 740C000                  30.000  SQFT|       8.00000        240.00|                            |
  Special Construction Signs              |                            |                            |
0320 740F002                  10.000  EACH|     160.00000       1600.00|                            |
  Barricades, Type III                    |                            |                            |
0330 740I005                   5.000  EACH|      77.00000        385.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    214,902.90|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    214,902.90|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 039                     CONTRACT ID : 20020628039                  COUNTIES : CHEROKEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1000(206)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#15 from U.S.#411 to S.R.#68 in Leesburg. Length - 2.200
     mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    177,416.10     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    199,970.30     112.7126%
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                                                                                                                   PAGE : 039 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020628039                  COUNTIES : CHEROKEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13022              |(   2  ) 07002              |(      )
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 401B108               25815.000  SQYD|       0.65000      16779.75|       0.82000      21168.30|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                 775.000  GAL |       1.35000       1046.25|       1.00000        775.00|
  Tack Coat                               |                            |                            |
0030 429A201                2240.000  TON |      32.80000      73472.00|      36.50000      81760.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A206                1490.000  TON |      31.50000      46935.00|      34.00000      50660.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 429C211                 420.000  TON |      32.50000      13650.00|      40.00000      16800.00|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0060 600A000                          LUMP|    7500.00000       7500.00|   11500.00000      11500.00|
  Mobilization                            |                            |                            |
0070 701A031                   5.000  MILE|     940.00000       4700.00|     940.00000       4700.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0080 701A035                   3.000  MILE|    1060.00000       3180.00|    1060.00000       3180.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0090 701A045                   2.000  MILE|     650.00000       1300.00|     650.00000       1300.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701C000                   6.000  MILE|     340.00000       2040.00|     340.00000       2040.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0110 701C001                   9.000  MILE|     380.00000       3420.00|     380.00000       3420.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0120 703A002                 190.000  SQFT|       3.00000        570.00|       3.00000        570.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0130 740B000                 259.000  SQFT|      10.90000       2823.10|       8.00000       2072.00|
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020628039                  COUNTIES : CHEROKEE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13022              |(   2   ) 07002             |(      )
                                          |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 740E000                  25.000  EACH|       0.00000          0.00|       1.00000         25.00|
  Cones (36 Inches High)                  |                            |                            |
     SECTION TOTALS                       |             $    177,416.10|             $    199,970.30|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    177,416.10|             $    199,970.30|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 041                     CONTRACT ID : 20020628041                  COUNTIES : CHILTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1120(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#50 and C.R.#73 from C.R.#42 at Poseys Crossroads to
     C.R.#2.  Length 5.710 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    602,761.17     100.0000%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 041 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020628041                  COUNTIES : CHILTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

E :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 07002              |(      )
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 210D021                1340.000  CUYD|      18.31000      24535.40|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0020 212A000                 603.000  STA |       9.19000       5541.57|                            |
  Machine Grading Shoulders               |                            |                            |
0030 405A000                4450.000  GAL |       0.98000       4361.00|                            |
  Tack Coat                               |                            |                            |
0040 429A200                4260.000  TON |      40.14000     170996.40|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0050 429B201                8250.000  TON |      33.75000     278437.50|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0060 429C205                 550.000  TON |      53.92000      29656.00|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0070 429C206                 900.000  TON |      41.65000      37485.00|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Leveling, 1/2" Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0080 600A000                          LUMP|   12482.27000      12482.27|                            |
  Mobilization                            |                            |                            |
0090 652A056                   3.000  ACRE|     553.00000       1659.00|                            |
  Seeding (Mix 2E)                        |                            |                            |
0100 656A000                   3.000  ACRE|     553.00000       1659.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0110 701A030                  12.000  MILE|     737.34000       8848.08|                            |
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0120 701A034                   8.000  MILE|     737.34000       5898.72|                            |
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0130 701A044                   4.000  MILE|     430.11000       1720.44|                            |
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020628041                  COUNTIES : CHILTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 07002             |(      )
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701C000                   4.000  MILE|     319.51000       1278.04|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                  20.000  MILE|     368.67000       7373.40|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0160 703A004                  88.000  SQFT|       1.97000        173.36|                            |
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0170 705A032                 125.000  EACH|       5.22000        652.50|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0180 705A037                 525.000  EACH|       5.22000       2740.50|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 740B000                 222.000  SQFT|       9.48000       2104.56|                            |
  Construction Signs                      |                            |                            |
0200 740O000                   1.000  EACH|    5158.43000       5158.43|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    602,761.17|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    602,761.17|             $    199,970.30|              $
====================================================================================================================================
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     CALL ORDER   : 044                     CONTRACT ID : 20020628044                  COUNTIES : GENEVA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-3124(200)
     for constructing the Widening, Resurfacing, and Traffic
     Stripe on C.R.#64 from S.R.#87 to C.R.#40 in Coffee Springs.

mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    627,487.27     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    648,560.80     103.3584%
     3   02032          BULLARD EXCAVATING, INC.                                               $    656,033.39     104.5493%
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     CALL ORDER   : 044                     CONTRACT ID : 20020628044                  COUNTIES : GENEVA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01018              |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206C010                  80.000  SQYD|      20.00000       1600.00|      25.00000       2000.00|      20.00000        1600.00
  Removing Concrete Driveway              |                            |                            |
0020 206D001                1024.000  LF  |       1.00000       1024.00|       0.50000        512.00|       2.00000        2048.00
  Removing Guardrail                      |                            |                            |
0030 209A000                  23.000  EACH|      90.00000       2070.00|      50.00000       1150.00|      50.00000        1150.00
  Mailbox Reset, Single                   |                            |                            |
0040 209A001                   1.000  EACH|     125.00000        125.00|     100.00000        100.00|     250.00000         250.00
  Mailbox Reset, Double                   |                            |                            |
0050 210D020                8222.000  CUYD|       2.00000      16444.00|       2.50000      20555.00|       4.00000       32888.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0060 212A000                 870.000  STA |      24.50000      21315.00|      10.00000       8700.00|      12.00000       10440.00
  Machine Grading Shoulders               |                            |                            |
0070 405A000                6050.000  GAL |       1.85000      11192.50|       1.00000       6050.00|       1.15000        6957.50
  Tack Coat                               |                            |                            |
0080 429A201                7555.000  TON |      34.10000     257625.50|      37.00000     279535.00|      36.70000      277268.50
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0090 429A206                3840.000  TON |      35.15000     134976.00|      37.00000     142080.00|      38.27000      146956.80
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0100 429B213                2340.000  TON |      36.05000      84357.00|      33.50000      78390.00|      35.37000       82765.80
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0110 600A000                          LUMP|   10500.00000      10500.00|   19900.00000      19900.00|   10642.68000       10642.68
  Mobilization                            |                            |                            |
0120 630A001                 200.000  LF  |      11.88000       2376.00|      12.00000       2400.00|      12.00000        2400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0130 630A004                 896.000  LF  |      13.71000      12284.16|      19.00000      17024.00|      13.85000       12409.60
  Steel Beam Guardrail, Class B, Type 2   |                            |                            |
0140 630C022                   8.000  EACH|     990.00000       7920.00|    1000.00000       8000.00|    1000.00000        8000.00
  Guardrail End Anchor, Type Special      |                            |                            |
0150 630C070                   8.000  EACH|    1237.50000       9900.00|    1400.00000      11200.00|    1250.00000       10000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
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     CALL ORDER   : 044                     CONTRACT ID : 20020628044                  COUNTIES : GENEVA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07

E :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 652A061                  12.000  ACRE|     333.63000       4003.56|     335.00000       4020.00|     337.00000        4044.00
  Seeding (Mix 3E)                        |                            |                            |
0170 656A000                   8.000  ACRE|     324.72000       2597.76|     325.00000       2600.00|     328.00000        2624.00
  Mulching, Class A, Type 1               |                            |                            |
0180 656A001                   4.000  ACRE|     331.65000       1326.60|     330.00000       1320.00|     335.00000        1340.00
  Mulching, Class A, Type 2               |                            |                            |
0190 665F000                 240.000  EACH|       6.00000       1440.00|       3.00000        720.00|       3.20000         768.00
  Hay Bales                               |                            |                            |
0200 665J000                 704.000  LF  |       4.50000       3168.00|       2.85000       2006.40|       2.90000        2041.60
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|     750.00000        750.00|    3000.00000       3000.00|     500.00000         500.00
  Engineering Controls                    |                            |                            |
0220 701A030                  17.000  MILE|     572.13000       9726.21|     575.00000       9775.00|     625.00000       10625.00
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0230 701A034                  11.000  MILE|     572.13000       6293.43|     575.00000       6325.00|     625.00000        6875.00
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0240 701A044                   5.000  MILE|     278.60000       1393.00|     280.00000       1400.00|     350.00000        1750.00
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0250 701C000                   5.000  MILE|     258.70000       1293.50|     260.00000       1300.00|     255.00000        1275.00
  Broken Temporary Traffic Stripe         |                            |                            |
0260 701C001                  11.000  MILE|     278.60000       3064.60|     280.00000       3080.00|     279.00000        3069.00
  Solid Temporary Traffic Stripe          |                            |                            |
0270 703A002                2025.000  SQFT|       1.59000       3219.75|       1.60000       3240.00|       2.15000        4353.75
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0280 703A004                 160.000  SQFT|       2.59000        414.40|       2.60000        416.00|       3.50000         560.00
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0290 705A032                 228.000  EACH|       4.38000        998.64|       4.40000       1003.20|       4.80000        1094.40
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 777.000  EACH|       4.58000       3558.66|       4.60000       3574.20|       4.88000        3791.76
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 885.000  SQFT|      10.00000       8850.00|       7.00000       6195.00|       5.00000        4425.00
  Construction Signs                      |                            |                            |
0320 740E000                  20.000  EACH|       6.00000        120.00|       1.00000         20.00|       5.00000         100.00
  Cones (36 Inches High)                  |                            |                            |
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     CALL ORDER   : 044                     CONTRACT ID : 20020628044                  COUNTIES : GENEVA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740M001                  20.000  EACH|       3.00000         60.00|       1.00000         20.00|       1.00000          20.00
  Ballast For Cone                        |                            |                            |
0340 740O000                   1.000  EACH|    1500.00000       1500.00|     950.00000        950.00|    1000.00000        1000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    627,487.27|             $    648,560.80|              $    656,033.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    627,487.27|             $    648,560.80|              $    656,033.39
====================================================================================================================================
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     CALL ORDER   : 046                     CONTRACT ID : 20020628046                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-3600(205)
     for constructing the Bridge Replacement and Approaches on
     C.R.#38 at Stringer Creek east of Macedonia.  Length 0.189
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13004          MILLER & MILLER, INC.                                                  $    692,065.08     100.0000%
     2   19037          SIMPSON BRIDGE COMPANY, INC.                                           $    932,153.54     134.6916%
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     CALL ORDER   : 046                     CONTRACT ID : 20020628046                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

E :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2  ) 19037              |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   21000.00000      21000.00|
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   28000.00000      28000.00|   47700.00000      47700.00|
  Removal Of Old Bridge, Station 41+50.85 |                            |                            |
0030 206D000                  20.000  LF  |      13.00000        260.00|       8.24000        164.80|
  Removing Pipe                           |                            |                            |
0040 209A001                   2.000  EACH|      36.00000         72.00|      10.30000         20.60|
  Mailbox Reset, Double                   |                            |                            |
0050 210A000                1175.000  CUYD|      18.25000      21443.75|      25.75000      30256.25|
  Unclassified Excavation                 |                            |                            |
0060 210D000                2905.000  CUYD|      18.25000      53016.25|       8.24000      23937.20|
  Borrow Excavation                       |                            |                            |
0070 230A000                   9.000  RBST|     310.00000       2790.00|     566.50000       5098.50|
  Roadbed Processing                      |                            |                            |
0080 301A012                1845.000  SQYD|       6.75000      12453.75|       6.18000      11402.10|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1845.000  SQYD|       1.75000       3228.75|       1.60000       2952.00|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  53.000  GAL |       2.24000        118.72|       2.00000        106.00|
  Tack Coat                               |                            |                            |
0110 429A200                  93.000  TON |      66.00000       6138.00|      87.55000       8142.15|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                 215.000  TON |      56.00000      12040.00|      66.95000      14394.25|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 430B000                 100.000  TON |      22.50000       2250.00|      20.60000       2060.00|
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0140 502A000               48700.000  LB  |       0.38000      18506.00|       0.52000      25324.00|
  Steel Reinforcement                     |                            |                            |
0150 502B000                          LUMP|   30000.00000      30000.00|   24000.00000      24000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Station 41+10.00,       |                            |                            |
  Approximately                           |                            |                            |
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     CALL ORDER   : 046                     CONTRACT ID : 20020628046                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

E :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2   ) 19037             |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 506A005                 109.000  LF  |      86.00000       9374.00|     487.19000      53103.71|
  Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0170 506B002                  82.000  LF  |     550.00000      45100.00|    1295.00000     106190.00|
  Special Drilled Shaft Excavation, 3’-6" |                            |                            |
  Diameter                                |                            |                            |
0180 506C041                 211.000  LF  |      86.00000      18146.00|     195.50000      41250.50|
  Drilled Shaft Construction, 3’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0190 506G001                   4.000  EACH|    2775.00000      11100.00|       1.00000          4.00|
  Crosshole Sonic Logging, 3’-6" Diameter |                            |                            |
0200 508A000                4050.000  LB  |       2.25000       9112.50|       2.20000       8910.00|
  Structural Steel                        |                            |                            |
0210 510A000                 124.000  CUYD|     320.00000      39680.00|     483.00000      59892.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0220 510C001                          LUMP|  110000.00000     110000.00|  112000.00000     112000.00|
  Bridge Concrete Superstructure Station  |                            |                            |
  41+10.00,                               |                            |                            |
0230 510E000                 506.000  SQYD|       4.37000       2211.22|       4.20000       2125.20|
  Grooving Concrete Bridge Decks          |                            |                            |
0240 511A004                  24.000  EACH|     430.00000      10320.00|     520.00000      12480.00|
  Elastomeric Bearings, Type 4            |                            |                            |
0250 513B004                 388.000  LF  |      64.00000      24832.00|      61.00000      23668.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0260 513B015                 358.000  LF  |     112.00000      40096.00|     115.00000      41170.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-54 (Specialty Item)    |                            |                            |
0270 535A000                  24.000  LF  |      37.00000        888.00|      46.35000       1112.40|
  15" Side Drain Pipe                     |                            |                            |
0280 535A001                  24.000  LF  |      39.00000        936.00|      51.50000       1236.00|
  18" Side Drain Pipe                     |                            |                            |
0290 535A004                 290.000  LF  |      46.00000      13340.00|      66.95000      19415.50|
  36" Side Drain Pipe                     |                            |                            |
0300 600A000                          LUMP|   63000.00000      63000.00|  105000.00000     105000.00|
  Mobilization                            |                            |                            |
0310 610C001                2546.000  TON |      14.00000      35644.00|      24.00000      61104.00|
  Loose Riprap, Class 2                   |                            |                            |
0320 610D000                1266.000  SQYD|       1.75000       2215.50|       4.00000       5064.00|
  Filter Blanket                          |                            |                            |
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     CALL ORDER   : 046                     CONTRACT ID : 20020628046                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

E :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2   ) 19037             |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 619A100                   2.000  EACH|     265.00000        530.00|     824.00000       1648.00|
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0340 619A101                   2.000  EACH|     275.00000        550.00|     824.00000       1648.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0350 619A129                   2.000  EACH|    1225.00000       2450.00|    1030.00000       2060.00|
  36" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0360 630C001                   1.000  EACH|     775.00000        775.00|     775.00000        775.00|
  Guardrail End Anchor, Type 8            |                            |                            |
0370 630C003                   4.000  EACH|    1020.00000       4080.00|    1030.00000       4120.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0380 630C070                   3.000  EACH|    1425.00000       4275.00|    1445.00000       4335.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0390 650B000                 360.000  CUYD|      18.30000       6588.00|       8.24000       2966.40|
  Topsoil From Stockpiles                 |                            |                            |
0400 658A001                   2.000  ACRE|    1790.00000       3580.00|    1625.00000       3250.00|
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0410 665F000                  30.000  EACH|       6.00000        180.00|       6.30000        189.00|
  Hay Bales                               |                            |                            |
0420 665G000                  15.000  EACH|       6.00000         90.00|       6.30000         94.50|
  Sand Bags                               |                            |                            |
0430 665H000                   4.000  EACH|     255.00000       1020.00|     500.00000       2000.00|
  Erosion Control Check Dams, Type 1      |                            |                            |
0440 665I000                 200.000  TON |      14.00000       2800.00|      24.00000       4800.00|
  Temporary Riprap, Class 2               |                            |                            |
0450 665J000                1590.000  LF  |       2.00000       3180.00|       4.72000       7504.80|
  Silt Fence, Type A                      |                            |                            |
0460 666A001                   2.000  ACRE|      48.00000         96.00|      43.50000         87.00|
  Pest Control Treatment                  |                            |                            |
0470 680A000                          LUMP|   14000.00000      14000.00|   14420.00000      14420.00|
  Engineering Controls                    |                            |                            |
0480 701A004                   1.000  MILE|     415.00000        415.00|     705.00000        705.00|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0490 701A034                   1.000  MILE|    1025.00000       1025.00|    2163.00000       2163.00|
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
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     CALL ORDER   : 046                     CONTRACT ID : 20020628046                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2   ) 19037             |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 701C001                   1.000  MILE|     415.00000        415.00|     705.00000        705.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0510 705A037                  28.000  EACH|      11.50000        322.00|      10.80000        302.40|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0520 726A000                  40.000  LF  |      26.00000       1040.00|      82.00000       3280.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
0530 740B000                 198.000  SQFT|       7.77000       1538.46|      12.36000       2447.28|
  Construction Signs                      |                            |                            |
0540 740F002                   8.000  EACH|     174.00000       1392.00|     200.00000       1600.00|
  Barricades, Type III                    |                            |                            |
0550 740I005                   2.000  EACH|     205.59000        411.18|     385.00000        770.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    692,065.08|             $    932,153.54|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    692,065.08|             $    932,153.54|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :  180      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-4402(200)
     for constructing the Bridge Replacements (5)(Precast) at                                           ACGBBR-4402(201)
     various locations as indicated on the plans. Length - 0.126                                        ACGBBR-4427(200)
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13021          MURPHREE BRIDGE CORPORATION                                            $  1,265,739.00     100.0000%
     2   12019          LEVERETT CONSTRUCTION COMPANY                                          $  1,278,510.50     101.0090%
     3   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  1,280,723.80     101.1839%
     4   13099          MCINNIS, LLC                                                           $  1,281,125.00     101.2156%
     5   06001          F & W CONSTRUCTION COMPANY, INC.                                       $  1,416,070.00     111.8769%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2  ) 12019              |(   3  ) 03001
                                          |MURPHREE BRIDGE CORPORATION |LEVERETT CONSTRUCTION COMPA |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|   15000.00000      15000.00|    5000.00000       5000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 6+08.59  |                            |                            |
0020 206A001                          LUMP|   15000.00000      15000.00|    7000.00000       7000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 5+62.82  |                            |                            |
0030 206A002                          LUMP|   15000.00000      15000.00|    5000.00000       5000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 5+27.70  |                            |                            |
0040 206A003                          LUMP|   15000.00000      15000.00|    4000.00000       4000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 5+20.64  |                            |                            |
0050 206A004                          LUMP|   15000.00000      15000.00|    7500.00000       7500.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 4+50.40  |                            |                            |
0060 210A000                3772.000  CUYD|       2.00000       7544.00|       4.00000      15088.00|       5.00000       18860.00
  Unclassified Excavation                 |                            |                            |
0070 502A000                 399.000  LB  |       2.50000        997.50|       2.50000        997.50|       0.50000         199.50
  Steel Reinforcement                     |                            |                            |
0080 505A032                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|    1000.00000        5000.00
  Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0090 505A034                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|    1000.00000        5000.00
  Steel Test Piles (HP 12x74)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0100 505B102                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|    1000.00000        5000.00
  Static Loading Tests (HP 12X53)(Maximum |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0110 505B104                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|    1000.00000        5000.00
  Static Loading Test (HP 12x74)(Maximum  |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0120 505M002                4800.000  LF  |      21.00000     100800.00|      22.00000     105600.00|      20.00000       96000.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0130 505M008                2200.000  LF  |      25.00000      55000.00|      27.50000      60500.00|      22.00000       48400.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  12x74)                                  |                            |                            |
0140 507A000                  10.000  EACH|    2000.00000      20000.00|    1850.00000      18500.00|    2000.00000       20000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0150 510A000                  53.000  CUYD|     400.00000      21200.00|     595.00000      31535.00|     450.00000       23850.00
  Bridge Substructure Concrete, Class A   |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 047 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2   ) 12019             |(   3  ) 03001
                                          |MURPHREE BRIDGE CORPORATION |LEVERETT CONSTRUCTION COMPA |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 511A000                 231.000  EACH|      50.00000      11550.00|      80.00000      18480.00|      60.00000       13860.00
  Elastomeric Bearings, Type 1            |                            |                            |
0170 512A014                  10.000  EACH|    3000.00000      30000.00|    3250.00000      32500.00|    3600.00000       36000.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0180 512B004                  11.000  EACH|    3100.00000      34100.00|    3250.00000      35750.00|    4000.00000       44000.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0190 512C017                  96.000  EACH|    3200.00000     307200.00|    3350.00000     321600.00|    3600.00000      345600.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0200 512C025                  32.000  EACH|    3500.00000     112000.00|    3750.00000     120000.00|    4100.00000      131200.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0210 512D025                  12.000  EACH|    2900.00000      34800.00|    3500.00000      42000.00|    3500.00000       42000.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0220 512D030                  20.000  EACH|    3200.00000      64000.00|    3500.00000      70000.00|    3500.00000       70000.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0230 512E000                  80.000  EACH|     570.00000      45600.00|     750.00000      60000.00|     375.00000       30000.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1                                      |                            |                            |
0240 512F000                  40.000  EACH|    1000.00000      40000.00|    1000.00000      40000.00|     475.00000       19000.00
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0250 512G000                  20.000  EACH|     750.00000      15000.00|    1000.00000      20000.00|     500.00000       10000.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0260 600A000                          LUMP|  100625.00000     100625.00|   75000.00000      75000.00|   95544.10000       95544.10
  Mobilization                            |                            |                            |
0270 610C001                2986.000  TON |      25.00000      74650.00|      23.00000      68678.00|      24.00000       71664.00
  Loose Riprap, Class 2                   |                            |                            |
0280 610D000                2986.000  SQYD|       2.50000       7465.00|       1.75000       5225.50|       1.25000        3732.50
  Filter Blanket                          |                            |                            |
0290 630C003                  20.000  EACH|     860.00000      17200.00|     850.00000      17000.00|     860.00000       17200.00
  Guardrail End Anchor, Type 13           |                            |                            |
0300 630C050                  20.000  EACH|    1350.00000      27000.00|    1400.00000      28000.00|    1350.00000       27000.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0310 665F000                 225.000  EACH|       4.50000       1012.50|       4.50000       1012.50|       5.00000        1125.00
  Hay Bales                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

E :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2   ) 12019             |(   3  ) 03001
                                          |MURPHREE BRIDGE CORPORATION |LEVERETT CONSTRUCTION COMPA |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 665J000                2000.000  LF  |       3.30000       6600.00|       3.30000       6600.00|       3.50000        7000.00
  Silt Fence, Type A                      |                            |                            |
0330 680A000                          LUMP|    6500.00000       6500.00|    5000.00000       5000.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0340 740B000                 418.000  SQFT|       7.50000       3135.00|       8.00000       3344.00|       7.95000        3323.10
  Construction Signs                      |                            |                            |
0350 740F002                  16.000  EACH|     160.00000       2560.00|     250.00000       4000.00|     169.60000        2713.60
  Barricades, Type III                    |                            |                            |
0360 740I005                  12.000  EACH|     350.00000       4200.00|     300.00000       3600.00|     371.00000        4452.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $  1,265,739.00|             $  1,278,510.50|              $  1,280,723.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,265,739.00|             $  1,278,510.50|              $  1,280,723.80
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 06001             |(      )
                                          |MCINNIS, LLC                |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206A000                          LUMP|   15000.00000      15000.00|   50000.00000      50000.00|
  Removal Of Old Bridge, Station 6+08.59  |                            |                            |
0020 206A001                          LUMP|   15000.00000      15000.00|   60000.00000      60000.00|
  Removal Of Old Bridge, Station 5+62.82  |                            |                            |
0030 206A002                          LUMP|   15000.00000      15000.00|   55000.00000      55000.00|
  Removal Of Old Bridge, Station 5+27.70  |                            |                            |
0040 206A003                          LUMP|   15000.00000      15000.00|   50000.00000      50000.00|
  Removal Of Old Bridge, Station 5+20.64  |                            |                            |
0050 206A004                          LUMP|   15000.00000      15000.00|   50000.00000      50000.00|
  Removal Of Old Bridge, Station 4+50.40  |                            |                            |
0060 210A000                3772.000  CUYD|      10.00000      37720.00|      15.00000      56580.00|
  Unclassified Excavation                 |                            |                            |
0070 502A000                 399.000  LB  |       3.00000       1197.00|       1.00000        399.00|
  Steel Reinforcement                     |                            |                            |
0080 505A032                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|
  Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0090 505A034                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|
  Steel Test Piles (HP 12x74)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0100 505B102                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|
  Static Loading Tests (HP 12X53)(Maximum |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0110 505B104                   5.000  EACH|    2000.00000      10000.00|    2000.00000      10000.00|
  Static Loading Test (HP 12x74)(Maximum  |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0120 505M002                4800.000  LF  |      20.00000      96000.00|      13.00000      62400.00|
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0130 505M008                2200.000  LF  |      24.00000      52800.00|      17.00000      37400.00|
  Steel Piling Furnished And Driven(HP    |                            |                            |
  12x74)                                  |                            |                            |
0140 507A000                  10.000  EACH|    1800.00000      18000.00|    2000.00000      20000.00|
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0150 510A000                  53.000  CUYD|     500.00000      26500.00|     400.00000      21200.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 06001             |(      )
                                          |MCINNIS, LLC                |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 511A000                 231.000  EACH|      60.00000      13860.00|      50.00000      11550.00|
  Elastomeric Bearings, Type 1            |                            |                            |
0170 512A014                  10.000  EACH|    3000.00000      30000.00|    2500.00000      25000.00|
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0180 512B004                  11.000  EACH|    3000.00000      33000.00|    2800.00000      30800.00|
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0190 512C017                  96.000  EACH|    3500.00000     336000.00|    2400.00000     230400.00|
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0200 512C025                  32.000  EACH|    4000.00000     128000.00|    2600.00000      83200.00|
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0210 512D025                  12.000  EACH|    3500.00000      42000.00|    2800.00000      33600.00|
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0220 512D030                  20.000  EACH|    3300.00000      66000.00|    2800.00000      56000.00|
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0230 512E000                  80.000  EACH|     300.00000      24000.00|     500.00000      40000.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1                                      |                            |                            |
0240 512F000                  40.000  EACH|     350.00000      14000.00|     500.00000      20000.00|
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0250 512G000                  20.000  EACH|     300.00000       6000.00|     600.00000      12000.00|
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0260 600A000                          LUMP|   80000.00000      80000.00|  150000.00000     150000.00|
  Mobilization                            |                            |                            |
0270 610C001                2986.000  TON |      22.00000      65692.00|      25.00000      74650.00|
  Loose Riprap, Class 2                   |                            |                            |
0280 610D000                2986.000  SQYD|       3.50000      10451.00|       1.00000       2986.00|
  Filter Blanket                          |                            |                            |
0290 630C003                  20.000  EACH|     950.00000      19000.00|    2500.00000      50000.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0300 630C050                  20.000  EACH|    1600.00000      32000.00|    2500.00000      50000.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0310 665F000                 225.000  EACH|       5.00000       1125.00|       5.00000       1125.00|
  Hay Bales                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020628047                  COUNTIES : MACON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 06001             |(      )
                                          |MCINNIS, LLC                |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 665J000                2000.000  LF  |       3.50000       7000.00|       3.50000       7000.00|
  Silt Fence, Type A                      |                            |                            |
0330 680A000                          LUMP|   10000.00000      10000.00|   25000.00000      25000.00|
  Engineering Controls                    |                            |                            |
0340 740B000                 418.000  SQFT|      10.00000       4180.00|      10.00000       4180.00|
  Construction Signs                      |                            |                            |
0350 740F002                  16.000  EACH|     350.00000       5600.00|     200.00000       3200.00|
  Barricades, Type III                    |                            |                            |
0360 740I005                  12.000  EACH|     500.00000       6000.00|     200.00000       2400.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $  1,281,125.00|             $  1,416,070.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,281,125.00|             $  1,416,070.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 052                     CONTRACT ID : 20020628052                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-6118(200)
     for constructing the Resurfacing and Traffic Stripe on                                             STPAA-CN02(205)
     various County Roads as indicated on the plans.  Length                                            STPAA-6117(200)

mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    557,314.16     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    568,569.00     102.0195%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 052                     CONTRACT ID : 20020628052                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13022              |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D001                 200.000  LF  |       0.53000        106.00|       1.25000        250.00|
  Removing Guardrail                      |                            |                            |
0020 206E019                   8.000  EACH|      52.50000        420.00|      85.00000        680.00|
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0030 401B108               66650.000  SQYD|       0.66000      43989.00|       0.66000      43989.00|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                1006.000  GAL |       1.25000       1257.50|       1.25000       1257.50|
  Tack Coat                               |                            |                            |
0050 424A341                6298.000  TON |      32.54000     204936.92|      33.25000     209408.50|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0060 424A346                 600.000  TON |      41.86000      25116.00|      38.00000      22800.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 424A361                2065.000  TON |      35.99000      74319.35|      33.25000      68661.25|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0080 424A364                 100.000  TON |      94.50000       9450.00|      80.00000       8000.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424A366                 100.000  TON |      47.50000       4750.00|      38.00000       3800.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424C345                 200.000  TON |      70.00000      14000.00|      80.00000      16000.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 424C351                1498.000  TON |      33.13000      49628.74|      32.00000      47936.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 052                     CONTRACT ID : 20020628052                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 430B043                 893.000  TON |      19.24000      17181.32|      16.50000      14734.50|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0130 600A000                          LUMP|   15000.00000      15000.00|   47655.00000      47655.00|
  Mobilization                            |                            |                            |
0140 630A001                 600.000  LF  |      12.60000       7560.00|      10.10000       6060.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0150 630C005                   4.000  EACH|    1260.00000       5040.00|    1850.00000       7400.00|
  Guardrail End Anchor, Type 14           |                            |                            |
0160 630C050                   4.000  EACH|    1680.00000       6720.00|    1290.00000       5160.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0170 630C070                   8.000  EACH|    1470.00000      11760.00|    1250.00000      10000.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0180 701A031                  14.000  MILE|     903.00000      12642.00|     900.00000      12600.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0190 701A035                   8.000  MILE|    1050.00000       8400.00|    1100.00000       8800.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0200 701A045                   5.000  MILE|     840.00000       4200.00|     650.00000       3250.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0210 701C000                   8.000  MILE|     252.00000       2016.00|     270.00000       2160.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0220 701C001                  14.000  MILE|     357.00000       4998.00|     310.00000       4340.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0230 701G124                1068.000  LF  |       3.15000       3364.20|       3.25000       3471.00|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0240 701G132                1068.000  LF  |       3.15000       3364.20|       3.25000       3471.00|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0250 703A002                 528.000  SQFT|       2.31000       1219.68|       1.75000        924.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0260 703B002                 268.000  SQFT|       2.73000        731.64|       1.75000        469.00|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0270 703D001                 288.000  SQFT|       1.68000        483.84|       1.00000        288.00|
  Temporary Traffic Control Markings      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 052                     CONTRACT ID : 20020628052                  COUNTIES : TALLADEGA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

E :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 703E001                 268.000  SQFT|       1.79000        479.72|       1.00000        268.00|
  Temporary Traffic Control Legends       |                            |                            |
0290 705A032                 135.000  EACH|       5.25000        708.75|       4.25000        573.75|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 634.000  EACH|       5.46000       3461.64|       4.25000       2694.50|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 614.000  SQFT|      24.69000      15159.66|      12.00000       7368.00|
  Construction Signs                      |                            |                            |
0320 740E000                  50.000  EACH|       1.00000         50.00|       1.00000         50.00|
  Cones (36 Inches High)                  |                            |                            |
0330 740M001                  50.000  EACH|       1.00000         50.00|       1.00000         50.00|
  Ballast For Cone                        |                            |                            |
0340 740O000                   1.000  EACH|    4750.00000       4750.00|    4000.00000       4000.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    557,314.16|             $    568,569.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    557,314.16|             $    568,569.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 053                     CONTRACT ID : 20020628053                  COUNTIES : WINSTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-6700(204)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#69 over Quarter Creek in Haleyville. Length - 0.049 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19074          S & M EQUIPMENT CO., INC.                                              $    122,998.50     100.0000%
     2   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    129,227.75     105.0645%
     3   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    158,827.75     129.1298%
     4   04009          W. W. DYAR & SONS, INC.                                                $    167,223.10     135.9554%
     5   23071          WARRIOR CONSTRUCTORS, INC.                                             $    232,128.50     188.7247%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 053                     CONTRACT ID : 20020628053                  COUNTIES : WINSTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2  ) 20011              |(   3  ) 18036
                                          |S & M EQUIPMENT CO., INC.   |TRI-COUNTY CONCRETE CONSTRU |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|   20000.00000      20000.00|    1000.00000        1000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRES)                                  |                            |                            |
0020 206B000                          LUMP|    3000.00000       3000.00|   10000.00000      10000.00|    6500.00000        6500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  11+24.45                                |                            |                            |
0030 210A000                  26.000  CUYD|       8.00000        208.00|      10.00000        260.00|      12.00000         312.00
  Unclassified Excavation                 |                            |                            |
0040 210D020                 750.000  CUYD|      12.00000       9000.00|       8.00000       6000.00|      14.00000       10500.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0050 214A000                  70.000  CUYD|      15.00000       1050.00|       9.00000        630.00|      12.00000         840.00
  Structure Excavation                    |                            |                            |
0060 214B001                 120.000  CUYD|      17.50000       2100.00|      20.00000       2400.00|      24.00000        2880.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   1.000  RBST|     350.00000        350.00|     100.00000        100.00|     600.00000         600.00
  Roadbed Processing                      |                            |                            |
0080 301A012                 450.000  SQYD|       3.75000       1687.50|       5.00000       2250.00|       7.60000        3420.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 450.000  SQYD|       1.25000        562.50|       1.00000        450.00|       2.00000         900.00
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  25.000  GAL |       1.25000         31.25|       2.00000         50.00|       2.75000          68.75
  Tack Coat                               |                            |                            |
0110 424A340                  35.000  TON |      50.00000       1750.00|      62.00000       2170.00|      52.00000        1820.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B636                  30.000  TON |      50.00000       1500.00|      50.00000       1500.00|      52.00000        1560.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0130 424B666                  30.000  TON |      50.00000       1500.00|      50.00000       1500.00|      52.00000        1560.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0140 502A000               23785.000  LB  |       0.65000      15460.25|       0.45000      10703.25|       0.50000       11892.50
  Steel Reinforcement                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 053                     CONTRACT ID : 20020628053                  COUNTIES : WINSTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 02

E :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2   ) 20011             |(   3  ) 18036
                                          |S & M EQUIPMENT CO., INC.   |TRI-COUNTY CONCRETE CONSTRU |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524A011                 141.000  CUYD|     267.00000      37647.00|     240.00000      33840.00|     395.00000       55695.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0160 600A000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   22000.00000       22000.00
  Mobilization                            |                            |                            |
0170 602A000                  12.000  EACH|      70.00000        840.00|     100.00000       1200.00|     125.00000        1500.00
  Right Of Way Markers                    |                            |                            |
0180 610C001                 351.000  TON |      15.00000       5265.00|      22.50000       7897.50|      24.00000        8424.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D001                 240.000  SQYD|       2.00000        480.00|       3.50000        840.00|       4.00000         960.00
  Filter Blanket, Geotextile (Woven)      |                            |                            |
0200 630A001                 150.000  LF  |      15.40000       2310.00|      14.00000       2100.00|      14.25000        2137.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0210 630C050                   4.000  EACH|    1595.00000       6380.00|    1450.00000       5800.00|    1475.00000        5900.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0220 650A000                 250.000  CUYD|      12.50000       3125.00|       8.00000       2000.00|      10.00000        2500.00
  Topsoil                                 |                            |                            |
0230 652A053                   1.000  ACRE|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00
  Seeding (Mix 1E)                        |                            |                            |
0240 656A000                   1.000  ACRE|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00
  Mulching, Class A, Type 1               |                            |                            |
0250 665F000                  50.000  EACH|       5.00000        250.00|       5.00000        250.00|       6.00000         300.00
  Hay Bales                               |                            |                            |
0260 665J000                 503.000  LF  |       4.00000       2012.00|       5.00000       2515.00|       6.00000        3018.00
  Silt Fence, Type A                      |                            |                            |
0270 680A000                          LUMP|    9000.00000       9000.00|     500.00000        500.00|    2000.00000        2000.00
  Engineering Controls                    |                            |                            |
0280 701A004                   1.000  MILE|     650.00000        650.00|     500.00000        500.00|     800.00000         800.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0290 701A012                   1.000  MILE|     650.00000        650.00|     500.00000        500.00|     800.00000         800.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0300 740B000                 134.000  SQFT|       9.00000       1206.00|       8.00000       1072.00|      10.00000        1340.00
  Construction Signs                      |                            |                            |
0310 740F002                   4.000  EACH|     276.00000       1104.00|     200.00000        800.00|     450.00000        1800.00
  Barricades, Type III                    |                            |                            |
0320 740I005                   4.000  EACH|      95.00000        380.00|     100.00000        400.00|     450.00000        1800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    122,998.50|             $    129,227.75|              $    158,827.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    122,998.50|             $    129,227.75|              $    158,827.75
====================================================================================================================================
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     CALL ORDER   : 053                     CONTRACT ID : 20020628053                  COUNTIES : WINSTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 23071             |(      )
                                          |W. W. DYAR & SONS, INC.     |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 201A000                          LUMP|    8000.00000       8000.00|    5000.00000       5000.00|
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRES)                                  |                            |                            |
0020 206B000                          LUMP|   15000.00000      15000.00|   30000.00000      30000.00|
  Removal Of Old Box Culvert, Station     |                            |                            |
  11+24.45                                |                            |                            |
0030 210A000                  26.000  CUYD|       5.00000        130.00|      15.00000        390.00|
  Unclassified Excavation                 |                            |                            |
0040 210D020                 750.000  CUYD|       7.00000       5250.00|      15.00000      11250.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0050 214A000                  70.000  CUYD|       9.00000        630.00|      15.00000       1050.00|
  Structure Excavation                    |                            |                            |
0060 214B001                 120.000  CUYD|      26.00000       3120.00|      30.00000       3600.00|
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   1.000  RBST|    5151.60000       5151.60|    4770.00000       4770.00|
  Roadbed Processing                      |                            |                            |
0080 301A012                 450.000  SQYD|      12.32000       5544.00|      11.40000       5130.00|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                 450.000  SQYD|       1.52000        684.00|       1.40000        630.00|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  25.000  GAL |       1.62000         40.50|       1.60000         40.00|
  Tack Coat                               |                            |                            |
0110 424A340                  35.000  TON |     162.00000       5670.00|     150.00000       5250.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B636                  30.000  TON |     156.60000       4698.00|     145.00000       4350.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0130 424B666                  30.000  TON |     156.60000       4698.00|     145.00000       4350.00|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0140 502A000               23785.000  LB  |       0.50000      11892.50|       0.50000      11892.50|
  Steel Reinforcement                     |                            |                            |
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     CALL ORDER   : 053                     CONTRACT ID : 20020628053                  COUNTIES : WINSTON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 23071             |(      )
                                          |W. W. DYAR & SONS, INC.     |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 524A011                 141.000  CUYD|     310.00000      43710.00|     550.00000      77550.00|
  Culvert Concrete (Cast In Place)        |                            |                            |
0160 600A000                          LUMP|   15600.00000      15600.00|   30000.00000      30000.00|
  Mobilization                            |                            |                            |
0170 602A000                  12.000  EACH|     150.00000       1800.00|      75.00000        900.00|
  Right Of Way Markers                    |                            |                            |
0180 610C001                 351.000  TON |      26.00000       9126.00|      25.00000       8775.00|
  Loose Riprap, Class 2                   |                            |                            |
0190 610D001                 240.000  SQYD|       4.00000        960.00|       3.00000        720.00|
  Filter Blanket, Geotextile (Woven)      |                            |                            |
0200 630A001                 150.000  LF  |      15.15000       2272.50|      15.00000       2250.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0210 630C050                   4.000  EACH|    1566.00000       6264.00|    1500.00000       6000.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0220 650A000                 250.000  CUYD|       8.00000       2000.00|       8.00000       2000.00|
  Topsoil                                 |                            |                            |
0230 652A053                   1.000  ACRE|    1080.00000       1080.00|    1000.00000       1000.00|
  Seeding (Mix 1E)                        |                            |                            |
0240 656A000                   1.000  ACRE|    1080.00000       1080.00|    1000.00000       1000.00|
  Mulching, Class A, Type 1               |                            |                            |
0250 665F000                  50.000  EACH|       5.00000        250.00|       6.00000        300.00|
  Hay Bales                               |                            |                            |
0260 665J000                 503.000  LF  |       4.00000       2012.00|       7.00000       3521.00|
  Silt Fence, Type A                      |                            |                            |
0270 680A000                          LUMP|    6620.00000       6620.00|    5000.00000       5000.00|
  Engineering Controls                    |                            |                            |
0280 701A004                   1.000  MILE|     540.00000        540.00|     650.00000        650.00|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0290 701A012                   1.000  MILE|     540.00000        540.00|     650.00000        650.00|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0300 740B000                 134.000  SQFT|      10.00000       1340.00|      15.00000       2010.00|
  Construction Signs                      |                            |                            |
0310 740F002                   4.000  EACH|     230.00000        920.00|     400.00000       1600.00|
  Barricades, Type III                    |                            |                            |
0320 740I005                   4.000  EACH|     150.00000        600.00|     125.00000        500.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    167,223.10|             $    232,128.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    167,223.10|             $    232,128.50|              $
====================================================================================================================================
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     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  180      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-7314(600)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on C.R.#26 at Buck Creek in Alabaster.  Length
     0.420 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $    714,000.00     100.0000%
     2   16048          WALKER PATTON COMPANY, INC.                                            $    759,659.17     106.3948%
     3   20050          TOMLIN CONSTRUCTION, LLC                                               $    778,929.80     109.0938%
     4   18050          RICHARDS & SONS CONSTRUCTION CO., INC.                                 $    799,195.85     111.9322%
     5   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    814,831.68     114.1221%
     6   08003          HENDERSON EXCAVATING COMPANY, INC.                                     $    826,352.93     115.7357%
     7   23070          WINSTON CONTRACTING, L.L.C.                                            $    873,060.51     122.2774%
     8   01018          APAC-ALABAMA, INC.                                                     $  1,043,637.36     146.1677%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 08077              |(   2  ) 16048              |(   3  ) 20050
                                          |HASTINGS GENERAL CONTRACTIN |WALKER PATTON COMPANY, INC. |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   22173.18000      22173.18|   30200.00000      30200.00|   28000.00000       28000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres                                   |                            |                            |
0020 206A000                          LUMP|    5000.00000       5000.00|    5860.68000       5860.68|    5000.00000        5000.00
  Removal Of Old Bridge, Station 99+14.62 |                            |                            |
0030 206C010                 259.000  SQYD|       2.00000        518.00|       3.00000        777.00|       2.00000         518.00
  Removing Concrete Driveway              |                            |                            |
0040 206D000                 573.000  LF  |       2.00000       1146.00|       8.00000       4584.00|       2.00000        1146.00
  Removing Pipe                           |                            |                            |
0050 206D003                 706.000  LF  |       1.00000        706.00|       3.00000       2118.00|       2.00000        1412.00
  Removing Curb And Gutter                |                            |                            |
0060 206D011                  40.000  LF  |       2.70000        108.00|       1.00000         40.00|       2.00000          80.00
  Removing Fence                          |                            |                            |
0070 206E000                   4.000  EACH|      77.00000        308.00|     125.00000        500.00|       2.00000           8.00
  Removing Headwalls                      |                            |                            |
0080 209A000                   8.000  EACH|     107.00000        856.00|      75.00000        600.00|     100.00000         800.00
  Mailbox Reset, Single                   |                            |                            |
0090 210A000                4833.000  CUYD|       2.07000      10004.31|       3.50000      16915.50|       8.50000       41080.50
  Unclassified Excavation                 |                            |                            |
0100 210D013                9166.000  CUYD|       3.07000      28139.62|       4.75000      43538.50|       8.50000       77911.00
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0110 214A000                1877.000  CUYD|      11.17000      20966.09|       7.00000      13139.00|      25.00000       46925.00
  Structure Excavation                    |                            |                            |
0120 214B001                 435.000  CUYD|      21.00000       9135.00|      23.19000      10087.65|      20.00000        8700.00
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  19.000  RBST|     277.00000       5263.00|     245.00000       4655.00|     300.00000        5700.00
  Roadbed Processing                      |                            |                            |
0140 301A004               12938.000  SQYD|       3.07000      39719.66|       3.54000      45800.52|       2.90000       37520.20
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0150 305B060                 200.000  TON |      16.70000       3340.00|      12.00000       2400.00|      15.00000        3000.00
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0160 401A000                6161.000  SQYD|       0.44000       2710.84|       0.45000       2772.45|       0.40000        2464.40
  Bituminous Treatment A                  |                            |                            |
0170 405A000                 810.000  GAL |       1.07000        866.70|       0.95000        769.50|       0.95000         769.50
  Tack Coat                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 08077              |(   2   ) 16048             |(   3  ) 20050
                                          |HASTINGS GENERAL CONTRACTIN |WALKER PATTON COMPANY, INC. |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 408A052                6167.000  SQYD|       0.49000       3021.83|       1.15000       7092.05|       0.45000        2775.15
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0190 429A240                1107.000  TON |      40.70000      45054.90|      38.80000      42951.60|      38.80000       42951.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429B240                1706.000  TON |      37.00000      63122.00|      33.60000      57321.60|      31.00000       52886.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 3/4" Maximum Aggregate Size Mix, |                            |                            |
  ESAL Range C                            |                            |                            |
0210 429B248                1675.000  TON |      37.00000      61975.00|      33.70000      56447.50|      33.60000       56280.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 3/4" Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0220 429C250                 415.000  TON |      40.70000      16890.50|      38.20000      15853.00|      38.20000       15853.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1" Maximum Aggregate Size Mix,|                            |                            |
  ESAL Range C                            |                            |                            |
0230 502A000               72497.000  LB  |       0.45000      32623.65|       0.51000      36973.47|       0.50000       36248.50
  Steel Reinforcement                     |                            |                            |
0240 524A011                 408.000  CUYD|     240.00000      97920.00|     325.00000     132600.00|     310.00000      126480.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0250 530A001                  97.000  LF  |      18.07000       1752.79|      24.00000       2328.00|      22.00000        2134.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 530A608                 159.000  LF  |      55.07000       8756.13|      52.00000       8268.00|      45.00000        7155.00
  60" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
  (Temporary)                             |                            |                            |
0270 530B001                  53.000  LF  |      30.07000       1593.71|      33.00000       1749.00|      22.00000        1166.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0280 535A080                 222.000  LF  |      17.70000       3929.40|      24.00000       5328.00|      22.00000        4884.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0290 600A000                          LUMP|   47700.00000      47700.00|   29250.00000      29250.00|   18000.00000       18000.00
  Mobilization                            |                            |                            |
0300 602A000                   9.000  EACH|     107.00000        963.00|     150.00000       1350.00|     150.00000        1350.00
  Right Of Way Markers                    |                            |                            |
0310 610C001                 806.000  TON |      17.70000      14266.20|      21.25000      17127.50|      22.00000       17732.00
  Loose Riprap, Class 2                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 08077              |(   2   ) 16048             |(   3  ) 20050
                                          |HASTINGS GENERAL CONTRACTIN |WALKER PATTON COMPANY, INC. |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 610D000                 588.000  SQYD|       2.77000       1628.76|       3.00000       1764.00|       2.00000        1176.00
  Filter Blanket                          |                            |                            |
0330 614A000                   2.000  CUYD|     270.00000        540.00|     450.00000        900.00|     500.00000        1000.00
  Slope Paving                            |                            |                            |
0340 618B000                 201.000  SQYD|      17.00000       3417.00|      24.00000       4824.00|      25.00000        5025.00
  Concrete Driveway, 4" Thick             |                            |                            |
0350 619A002                   1.000  EACH|     407.00000        407.00|     450.00000        450.00|     400.00000         400.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0360 619A101                  14.000  EACH|     407.00000       5698.00|     450.00000       6300.00|     400.00000        5600.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0370 619B016                   2.000  EACH|     407.00000        814.00|     575.00000       1150.00|     400.00000         800.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0380 620A000                   1.000  CUYD|     407.00000        407.00|     900.00000        900.00|    1000.00000        1000.00
  Minor Structure Concrete                |                            |                            |
0390 621C027                   1.000  EACH|    1200.00000       1200.00|    1600.00000       1600.00|    1500.00000        1500.00
  Inlets, Type C                          |                            |                            |
0400 622A000                   3.000  EACH|      75.00000        225.00|     200.00000        600.00|     300.00000         900.00
  Manhole Covers Reset                    |                            |                            |
0410 623A000                 320.000  LF  |      14.00000       4480.00|      10.00000       3200.00|      16.00000        5120.00
  Concrete Gutter                         |                            |                            |
0420 623C000                2174.000  LF  |      10.00000      21740.00|       9.00000      19566.00|       9.00000       19566.00
  Combination Curb & Gutter, Type C       |                            |                            |
0430 629A004                 192.000  LF  |     125.00000      24000.00|     136.25000      26160.00|      80.00000       15360.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
0440 630A001                 238.000  LF  |      12.70000       3022.60|      11.05000       2629.90|      11.15000        2653.70
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C003                   4.000  EACH|    1170.00000       4680.00|    1055.00000       4220.00|    1055.00000        4220.00
  Guardrail End Anchor, Type 13           |                            |                            |
0460 630C070                   4.000  EACH|    1370.00000       5480.00|    1260.00000       5040.00|    1260.00000        5040.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0470 637A000                  40.000  LF  |       2.70000        108.00|      12.00000        480.00|      20.00000         800.00
  Fence Reset                             |                            |                            |
0480 650A000                1500.000  CUYD|       7.27000      10905.00|       3.50000       5250.00|       4.50000        6750.00
  Topsoil                                 |                            |                            |
0490 652A054                   1.000  ACRE|     807.00000        807.00|     800.00000        800.00|     800.00000         800.00
  Seeding (Mix 2A)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 08077              |(   2   ) 16048             |(   3  ) 20050
                                          |HASTINGS GENERAL CONTRACTIN |WALKER PATTON COMPANY, INC. |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 652A056                   3.000  ACRE|     807.00000       2421.00|     800.00000       2400.00|     800.00000        2400.00
  Seeding (Mix 2E)                        |                            |                            |
0510 652B053                   1.000  ACRE|     607.00000        607.00|     600.00000        600.00|     600.00000         600.00
  Temporary Seeding (Mix 2AT)             |                            |                            |
0520 652D054                   1.000  ACRE|     807.00000        807.00|     800.00000        800.00|     800.00000         800.00
  Seeding In Stubble (Mix 2A)             |                            |                            |
0530 654A001                 800.000  SQYD|       5.07000       4056.00|       5.00000       4000.00|       5.00000        4000.00
  Solid Sodding (Bermuda)                 |                            |                            |
0540 656A000                   4.000  ACRE|     707.00000       2828.00|     700.00000       2800.00|     700.00000        2800.00
  Mulching, Class A, Type 1               |                            |                            |
0550 659A000                 200.000  SQYD|       2.07000        414.00|       2.00000        400.00|       2.00000         400.00
  Erosion Control Netting, Class A        |                            |                            |
0560 665F000                 100.000  EACH|       7.00000        700.00|       4.00000        400.00|       6.00000         600.00
  Hay Bales                               |                            |                            |
0570 665I000                 260.000  TON |      17.70000       4602.00|      21.25000       5525.00|      18.00000        4680.00
  Temporary Riprap, Class 2               |                            |                            |
0580 665J000                4890.000  LF  |       3.07000      15012.30|       3.50000      17115.00|       2.50000       12225.00
  Silt Fence, Type A                      |                            |                            |
0590 665K000                 150.000  CUYD|      13.70000       2055.00|      14.50000       2175.00|      15.00000        2250.00
  Drainage Sump Excavation                |                            |                            |
0600 680A000                          LUMP|   10700.00000      10700.00|   13000.00000      13000.00|    1200.00000        1200.00
  Engineering Controls                    |                            |                            |
0610 701A028                   1.000  MILE|    2007.00000       2007.00|    1200.00000       1200.00|    1200.00000        1200.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0620 701A046                   1.000  MILE|     907.00000        907.00|     850.00000        850.00|     850.00000         850.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0630 701A048                   1.000  MILE|    2507.00000       2507.00|    1400.00000       1400.00|    1400.00000        1400.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0640 701B009                 586.000  LF  |       0.77000        451.22|       0.60000        351.60|       0.60000         351.60
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0650 701C002                   1.000  MILE|     507.00000        507.00|     250.00000        250.00|     250.00000         250.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0660 701C003                   2.000  MILE|     507.00000       1014.00|     300.00000        600.00|     300.00000         600.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0670 701F001                 586.000  LF  |       0.27000        158.22|       0.10000         58.60|       0.10000          58.60
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 054 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 08077              |(   2   ) 16048             |(   3  ) 20050
                                          |HASTINGS GENERAL CONTRACTIN |WALKER PATTON COMPANY, INC. |TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 701H000                 300.000  LF  |       1.07000        321.00|       0.50000        150.00|       0.50000         150.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0690 703A002                 811.000  SQFT|       1.87000       1516.57|       1.60000       1297.60|       1.60000        1297.60
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0700 703B002                 112.000  SQFT|       2.87000        321.44|       1.60000        179.20|       1.60000         179.20
  Traffic Control Legends, Class 2, Type  |                            |                            |
0710 703D001                 811.000  SQFT|       1.07000        867.77|       1.00000        811.00|       1.00000         811.00
  Temporary Traffic Control Markings      |                            |                            |
0720 705A011                 460.000  EACH|       4.07000       1872.20|       4.25000       1955.00|       4.25000        1955.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0730 705A023                  25.000  EACH|       4.07000        101.75|       4.25000        106.25|       4.25000         106.25
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0740 705A037                  76.000  EACH|       5.07000        385.32|       4.25000        323.00|       4.25000         323.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0750 740B000                 542.000  SQFT|       8.77000       4753.34|       7.25000       3929.50|       7.00000        3794.00
  Construction Signs                      |                            |                            |
0760 740D000                  50.000  EACH|      57.70000       2885.00|      55.00000       2750.00|      60.00000        3000.00
  Channelizing Drums                      |                            |                            |
0770 740E000                  50.000  EACH|      19.70000        985.00|      12.50000        625.00|      10.00000         500.00
  Cones (36 Inches High)                  |                            |                            |
0780 740F002                  12.000  EACH|     175.00000       2100.00|     230.00000       2760.00|     250.00000        3000.00
  Barricades, Type III                    |                            |                            |
0790 740I005                  12.000  EACH|     350.00000       4200.00|     380.00000       4560.00|     185.00000        2220.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0800 740L005                  24.000  EACH|      77.00000       1848.00|      44.00000       1056.00|      12.00000         288.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
     SECTION TOTALS                       |             $    714,000.00|             $    759,659.17|              $    778,929.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    714,000.00|             $    759,659.17|              $    778,929.80
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 07003             |(   6  ) 08003
                                          |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |HENDERSON EXCAVATING COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

tal
                                          |                            |                            |
0010 201A000                          LUMP|   13500.00000      13500.00|   28000.00000      28000.00|   65000.00000       65000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres                                   |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|    1500.00000       1500.00|   45000.00000       45000.00
  Removal Of Old Bridge, Station 99+14.62 |                            |                            |
0030 206C010                 259.000  SQYD|       2.50000        647.50|       3.00000        777.00|       4.00000        1036.00
  Removing Concrete Driveway              |                            |                            |
0040 206D000                 573.000  LF  |      10.00000       5730.00|       4.00000       2292.00|      10.00000        5730.00
  Removing Pipe                           |                            |                            |
0050 206D003                 706.000  LF  |       2.00000       1412.00|       2.70000       1906.20|       5.00000        3530.00
  Removing Curb And Gutter                |                            |                            |
0060 206D011                  40.000  LF  |      25.00000       1000.00|       4.00000        160.00|       5.00000         200.00
  Removing Fence                          |                            |                            |
0070 206E000                   4.000  EACH|     200.00000        800.00|     100.00000        400.00|     150.00000         600.00
  Removing Headwalls                      |                            |                            |
0080 209A000                   8.000  EACH|     100.00000        800.00|      65.00000        520.00|     100.00000         800.00
  Mailbox Reset, Single                   |                            |                            |
0090 210A000                4833.000  CUYD|       5.00000      24165.00|       2.50000      12082.50|       5.00000       24165.00
  Unclassified Excavation                 |                            |                            |
0100 210D013                9166.000  CUYD|       7.00000      64162.00|       6.00000      54996.00|       5.00000       45830.00
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0110 214A000                1877.000  CUYD|       7.00000      13139.00|       7.00000      13139.00|       3.00000        5631.00
  Structure Excavation                    |                            |                            |
0120 214B001                 435.000  CUYD|      25.00000      10875.00|      16.00000       6960.00|      16.00000        6960.00
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  19.000  RBST|     600.00000      11400.00|     560.00000      10640.00|     560.00000       10640.00
  Roadbed Processing                      |                            |                            |
0140 301A004               12938.000  SQYD|       3.12000      40366.56|       2.76000      35708.88|       2.90000       37520.20
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0150 305B060                 200.000  TON |      16.13000       3226.00|      15.00000       3000.00|      15.00000        3000.00
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0160 401A000                6161.000  SQYD|       0.43000       2649.23|       0.40000       2464.40|       0.40000        2464.40
  Bituminous Treatment A                  |                            |                            |
0170 405A000                 810.000  GAL |       1.02000        826.20|       0.95000        769.50|       0.95000         769.50
  Tack Coat                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 07003             |(   6  ) 08003
                                          |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |HENDERSON EXCAVATING COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 408A052                6167.000  SQYD|       0.48000       2960.16|       0.45000       2775.15|       0.45000        2775.15
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0190 429A240                1107.000  TON |      41.71000      46172.97|      38.80000      42951.60|      38.80000       42951.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429B240                1706.000  TON |      36.12000      61620.72|      33.60000      57321.60|      33.60000       57321.60
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 3/4" Maximum Aggregate Size Mix, |                            |                            |
  ESAL Range C                            |                            |                            |
0210 429B248                1675.000  TON |      36.23000      60685.25|      33.70000      56447.50|      33.70000       56447.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 3/4" Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0220 429C250                 415.000  TON |      41.07000      17044.05|      38.20000      15853.00|      38.20000       15853.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1" Maximum Aggregate Size Mix,|                            |                            |
  ESAL Range C                            |                            |                            |
0230 502A000               72497.000  LB  |       0.55000      39873.35|       1.00000      72497.00|       0.49000       35523.53
  Steel Reinforcement                     |                            |                            |
0240 524A011                 408.000  CUYD|     255.92000     104415.36|     455.00000     185640.00|     235.00000       95880.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0250 530A001                  97.000  LF  |      25.00000       2425.00|      22.00000       2134.00|      35.00000        3395.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 530A608                 159.000  LF  |     100.00000      15900.00|      50.00000       7950.00|      50.00000        7950.00
  60" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
  (Temporary)                             |                            |                            |
0270 530B001                  53.000  LF  |      30.00000       1590.00|      35.00000       1855.00|      35.00000        1855.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0280 535A080                 222.000  LF  |      28.00000       6216.00|      23.00000       5106.00|      35.00000        7770.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0290 600A000                          LUMP|   39500.00000      39500.00|   28000.00000      28000.00|   44500.00000       44500.00
  Mobilization                            |                            |                            |
0300 602A000                   9.000  EACH|     100.00000        900.00|     120.00000       1080.00|     150.00000        1350.00
  Right Of Way Markers                    |                            |                            |
0310 610C001                 806.000  TON |      25.00000      20150.00|      13.00000      10478.00|      20.00000       16120.00
  Loose Riprap, Class 2                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 07003             |(   6  ) 08003
                                          |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |HENDERSON EXCAVATING COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 610D000                 588.000  SQYD|       3.50000       2058.00|       1.70000        999.60|       1.00000         588.00
  Filter Blanket                          |                            |                            |
0330 614A000                   2.000  CUYD|     500.00000       1000.00|     300.00000        600.00|     245.00000         490.00
  Slope Paving                            |                            |                            |
0340 618B000                 201.000  SQYD|      30.00000       6030.00|      16.00000       3216.00|      30.00000        6030.00
  Concrete Driveway, 4" Thick             |                            |                            |
0350 619A002                   1.000  EACH|     500.00000        500.00|     265.00000        265.00|     550.00000         550.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0360 619A101                  14.000  EACH|     500.00000       7000.00|     265.00000       3710.00|     550.00000        7700.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0370 619B016                   2.000  EACH|     750.00000       1500.00|     380.00000        760.00|     500.00000        1000.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0380 620A000                   1.000  CUYD|    1000.00000       1000.00|     125.00000        125.00|     600.00000         600.00
  Minor Structure Concrete                |                            |                            |
0390 621C027                   1.000  EACH|    2500.00000       2500.00|    1650.00000       1650.00|    1950.00000        1950.00
  Inlets, Type C                          |                            |                            |
0400 622A000                   3.000  EACH|     800.00000       2400.00|     300.00000        900.00|     250.00000         750.00
  Manhole Covers Reset                    |                            |                            |
0410 623A000                 320.000  LF  |      10.00000       3200.00|      12.00000       3840.00|      15.00000        4800.00
  Concrete Gutter                         |                            |                            |
0420 623C000                2174.000  LF  |       7.00000      15218.00|       7.00000      15218.00|       8.50000       18479.00
  Combination Curb & Gutter, Type C       |                            |                            |
0430 629A004                 192.000  LF  |      65.00000      12480.00|      45.00000       8640.00|      75.00000       14400.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
0440 630A001                 238.000  LF  |      13.44000       3198.72|      12.00000       2856.00|      11.40000        2713.20
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C003                   4.000  EACH|    1064.00000       4256.00|    1200.00000       4800.00|     902.50000        3610.00
  Guardrail End Anchor, Type 13           |                            |                            |
0460 630C070                   4.000  EACH|    1566.00000       6264.00|    1400.00000       5600.00|    1330.00000        5320.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0470 637A000                  40.000  LF  |      18.75000        750.00|       9.00000        360.00|      20.00000         800.00
  Fence Reset                             |                            |                            |
0480 650A000                1500.000  CUYD|      15.00000      22500.00|       7.00000      10500.00|       6.00000        9000.00
  Topsoil                                 |                            |                            |
0490 652A054                   1.000  ACRE|     505.00000        505.00|     600.00000        600.00|     800.00000         800.00
  Seeding (Mix 2A)                        |                            |                            |
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     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 07003             |(   6  ) 08003
                                          |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |HENDERSON EXCAVATING COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 652A056                   3.000  ACRE|     505.00000       1515.00|     600.00000       1800.00|     800.00000        2400.00
  Seeding (Mix 2E)                        |                            |                            |
0510 652B053                   1.000  ACRE|     450.00000        450.00|     600.00000        600.00|     600.00000         600.00
  Temporary Seeding (Mix 2AT)             |                            |                            |
0520 652D054                   1.000  ACRE|    1290.00000       1290.00|     400.00000        400.00|     800.00000         800.00
  Seeding In Stubble (Mix 2A)             |                            |                            |
0530 654A001                 800.000  SQYD|       4.75000       3800.00|       3.00000       2400.00|       5.00000        4000.00
  Solid Sodding (Bermuda)                 |                            |                            |
0540 656A000                   4.000  ACRE|     560.00000       2240.00|     600.00000       2400.00|     700.00000        2800.00
  Mulching, Class A, Type 1               |                            |                            |
0550 659A000                 200.000  SQYD|       2.10000        420.00|       2.40000        480.00|       2.00000         400.00
  Erosion Control Netting, Class A        |                            |                            |
0560 665F000                 100.000  EACH|       8.70000        870.00|       5.00000        500.00|      10.00000        1000.00
  Hay Bales                               |                            |                            |
0570 665I000                 260.000  TON |      25.00000       6500.00|      16.00000       4160.00|      20.00000        5200.00
  Temporary Riprap, Class 2               |                            |                            |
0580 665J000                4890.000  LF  |       2.55000      12469.50|       3.00000      14670.00|       3.25000       15892.50
  Silt Fence, Type A                      |                            |                            |
0590 665K000                 150.000  CUYD|      12.00000       1800.00|      14.00000       2100.00|      20.00000        3000.00
  Drainage Sump Excavation                |                            |                            |
0600 680A000                          LUMP|   11200.00000      11200.00|   33000.00000      33000.00|   37200.00000       37200.00
  Engineering Controls                    |                            |                            |
0610 701A028                   1.000  MILE|    2240.00000       2240.00|    1200.00000       1200.00|    1200.00000        1200.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0620 701A046                   1.000  MILE|    2240.00000       2240.00|     850.00000        850.00|     850.00000         850.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0630 701A048                   1.000  MILE|    2240.00000       2240.00|    1400.00000       1400.00|    1400.00000        1400.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0640 701B009                 586.000  LF  |       1.40000        820.40|       0.60000        351.60|       0.60000         351.60
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0650 701C002                   1.000  MILE|     728.00000        728.00|     250.00000        250.00|     250.00000         250.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0660 701C003                   2.000  MILE|     728.00000       1456.00|     300.00000        600.00|     300.00000         600.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0670 701F001                 586.000  LF  |       0.44000        257.84|       0.10000         58.60|       0.10000          58.60
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 07003             |(   6  ) 08003
                                          |RICHARDS & SONS CONSTRUCTIO |R.E. GRILLS CONSTRUCTION CO |HENDERSON EXCAVATING COMPANY, I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 701H000                 300.000  LF  |       1.75000        525.00|       0.50000        150.00|       0.50000         150.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0690 703A002                 811.000  SQFT|       1.55000       1257.05|       1.60000       1297.60|       1.60000        1297.60
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0700 703B002                 112.000  SQFT|       1.55000        173.60|       1.60000        179.20|       1.60000         179.20
  Traffic Control Legends, Class 2, Type  |                            |                            |
0710 703D001                 811.000  SQFT|       0.65000        527.15|       1.00000        811.00|       1.00000         811.00
  Temporary Traffic Control Markings      |                            |                            |
0720 705A011                 460.000  EACH|      11.20000       5152.00|       4.25000       1955.00|       4.25000        1955.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0730 705A023                  25.000  EACH|      11.20000        280.00|       4.25000        106.25|       4.25000         106.25
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0740 705A037                  76.000  EACH|      11.20000        851.20|       4.25000        323.00|       4.25000         323.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0750 740B000                 542.000  SQFT|       8.12000       4401.04|       7.25000       3929.50|       7.25000        3929.50
  Construction Signs                      |                            |                            |
0760 740D000                  50.000  EACH|      60.50000       3025.00|      55.00000       2750.00|      54.00000        2700.00
  Channelizing Drums                      |                            |                            |
0770 740E000                  50.000  EACH|      10.64000        532.00|      15.00000        750.00|      25.00000        1250.00
  Cones (36 Inches High)                  |                            |                            |
0780 740F002                  12.000  EACH|     175.00000       2100.00|     155.00000       1860.00|     155.00000        1860.00
  Barricades, Type III                    |                            |                            |
0790 740I005                  12.000  EACH|     415.00000       4980.00|     200.00000       2400.00|     370.00000        4440.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0800 740L005                  24.000  EACH|      56.00000       1344.00|      44.00000       1056.00|      50.00000        1200.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
     SECTION TOTALS                       |             $    799,195.85|             $    814,831.68|              $    826,352.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    799,195.85|             $    814,831.68|              $    826,352.93
====================================================================================================================================
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     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   7  ) 23070              |(   8   ) 01018             |(      )
                                          |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   20000.00000      20000.00|   10000.00000      10000.00|
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres                                   |                            |                            |
0020 206A000                          LUMP|    5000.00000       5000.00|   11200.00000      11200.00|
  Removal Of Old Bridge, Station 99+14.62 |                            |                            |
0030 206C010                 259.000  SQYD|       2.25000        582.75|      19.48000       5045.32|
  Removing Concrete Driveway              |                            |                            |
0040 206D000                 573.000  LF  |       5.00000       2865.00|       8.90000       5099.70|
  Removing Pipe                           |                            |                            |
0050 206D003                 706.000  LF  |       3.00000       2118.00|       5.00000       3530.00|
  Removing Curb And Gutter                |                            |                            |
0060 206D011                  40.000  LF  |       7.25000        290.00|       6.68000        267.20|
  Removing Fence                          |                            |                            |
0070 206E000                   4.000  EACH|     300.00000       1200.00|     280.00000       1120.00|
  Removing Headwalls                      |                            |                            |
0080 209A000                   8.000  EACH|     130.00000       1040.00|     225.00000       1800.00|
  Mailbox Reset, Single                   |                            |                            |
0090 210A000                4833.000  CUYD|       5.10000      24648.30|      12.80000      61862.40|
  Unclassified Excavation                 |                            |                            |
0100 210D013                9166.000  CUYD|       8.25000      75619.50|      11.90000     109075.40|
  Borrow Excavation (A-4(0) or Better)    |                            |                            |
0110 214A000                1877.000  CUYD|       6.00000      11262.00|      11.13000      20891.01|
  Structure Excavation                    |                            |                            |
0120 214B001                 435.000  CUYD|      27.50000      11962.50|      38.96000      16947.60|
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  19.000  RBST|     361.00000       6859.00|     366.54000       6964.26|
  Roadbed Processing                      |                            |                            |
0140 301A004               12938.000  SQYD|       3.40000      43989.20|       3.46000      44765.48|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0150 305B060                 200.000  TON |      25.00000       5000.00|      25.47000       5094.00|
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0160 401A000                6161.000  SQYD|       0.41000       2526.01|       0.42000       2587.62|
  Bituminous Treatment A                  |                            |                            |
0170 405A000                 810.000  GAL |       2.06000       1668.60|       2.10000       1701.00|
  Tack Coat                               |                            |                            |
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     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 23070              |(   8   ) 01018             |(      )
                                          |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 408A052                6167.000  SQYD|       1.70000      10483.90|       1.69000      10422.23|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0190 429A240                1107.000  TON |      40.00000      44280.00|      40.33000      44645.31|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0200 429B240                1706.000  TON |      34.00000      58004.00|      34.22000      58379.32|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 3/4" Maximum Aggregate Size Mix, |                            |                            |
  ESAL Range C                            |                            |                            |
0210 429B248                1675.000  TON |      34.00000      56950.00|      34.36000      57553.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 3/4" Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0220 429C250                 415.000  TON |      43.00000      17845.00|      43.34000      17986.10|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1" Maximum Aggregate Size Mix,|                            |                            |
  ESAL Range C                            |                            |                            |
0230 502A000               72497.000  LB  |       0.46000      33348.62|       0.61000      44223.17|
  Steel Reinforcement                     |                            |                            |
0240 524A011                 408.000  CUYD|     385.00000     157080.00|     500.85000     204346.80|
  Culvert Concrete (Cast In Place)        |                            |                            |
0250 530A001                  97.000  LF  |      19.00000       1843.00|      38.95000       3778.15|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0260 530A608                 159.000  LF  |      79.00000      12561.00|      72.35000      11503.65|
  60" Roadway Pipe (14 Gauge C.S.)        |                            |                            |
  (Temporary)                             |                            |                            |
0270 530B001                  53.000  LF  |      26.00000       1378.00|      53.42000       2831.26|
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0280 535A080                 222.000  LF  |      18.00000       3996.00|      42.85000       9512.70|
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0290 600A000                          LUMP|   42000.00000      42000.00|   14500.00000      14500.00|
  Mobilization                            |                            |                            |
0300 602A000                   9.000  EACH|     130.00000       1170.00|     325.00000       2925.00|
  Right Of Way Markers                    |                            |                            |
0310 610C001                 806.000  TON |      20.00000      16120.00|      35.62000      28709.72|
  Loose Riprap, Class 2                   |                            |                            |
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     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   7  ) 23070              |(   8   ) 01018             |(      )
                                          |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 610D000                 588.000  SQYD|       2.00000       1176.00|       5.35000       3145.80|
  Filter Blanket                          |                            |                            |
0330 614A000                   2.000  CUYD|     700.00000       1400.00|     445.20000        890.40|
  Slope Paving                            |                            |                            |
0340 618B000                 201.000  SQYD|      25.00000       5025.00|      46.75000       9396.75|
  Concrete Driveway, 4" Thick             |                            |                            |
0350 619A002                   1.000  EACH|     730.00000        730.00|     556.50000        556.50|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0360 619A101                  14.000  EACH|     350.00000       4900.00|     667.80000       9349.20|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0370 619B016                   2.000  EACH|     730.00000       1460.00|     556.50000       1113.00|
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0380 620A000                   1.000  CUYD|     650.00000        650.00|    1113.00000       1113.00|
  Minor Structure Concrete                |                            |                            |
0390 621C027                   1.000  EACH|    2000.00000       2000.00|    3116.40000       3116.40|
  Inlets, Type C                          |                            |                            |
0400 622A000                   3.000  EACH|     275.00000        825.00|    1335.60000       4006.80|
  Manhole Covers Reset                    |                            |                            |
0410 623A000                 320.000  LF  |      24.00000       7680.00|      17.85000       5712.00|
  Concrete Gutter                         |                            |                            |
0420 623C000                2174.000  LF  |       8.50000      18479.00|      14.00000      30436.00|
  Combination Curb & Gutter, Type C       |                            |                            |
0430 629A004                 192.000  LF  |     140.00000      26880.00|      61.21000      11752.32|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
0440 630A001                 238.000  LF  |      11.50000       2737.00|      12.60000       2998.80|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0450 630C003                   4.000  EACH|    1100.00000       4400.00|     997.50000       3990.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0460 630C070                   4.000  EACH|    1300.00000       5200.00|    1470.00000       5880.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0470 637A000                  40.000  LF  |      25.00000       1000.00|      15.75000        630.00|
  Fence Reset                             |                            |                            |
0480 650A000                1500.000  CUYD|      10.00000      15000.00|      16.59100      24886.50|
  Topsoil                                 |                            |                            |
0490 652A054                   1.000  ACRE|     835.00000        835.00|     840.00000        840.00|
  Seeding (Mix 2A)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   7  ) 23070              |(   8   ) 01018             |(      )
                                          |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 652A056                   3.000  ACRE|     835.00000       2505.00|     840.00000       2520.00|
  Seeding (Mix 2E)                        |                            |                            |
0510 652B053                   1.000  ACRE|     625.00000        625.00|     630.00000        630.00|
  Temporary Seeding (Mix 2AT)             |                            |                            |
0520 652D054                   1.000  ACRE|     835.00000        835.00|     840.00000        840.00|
  Seeding In Stubble (Mix 2A)             |                            |                            |
0530 654A001                 800.000  SQYD|       5.25000       4200.00|       5.25000       4200.00|
  Solid Sodding (Bermuda)                 |                            |                            |
0540 656A000                   4.000  ACRE|     730.00000       2920.00|     735.00000       2940.00|
  Mulching, Class A, Type 1               |                            |                            |
0550 659A000                 200.000  SQYD|       2.10000        420.00|       2.10000        420.00|
  Erosion Control Netting, Class A        |                            |                            |
0560 665F000                 100.000  EACH|       5.00000        500.00|      16.00000       1600.00|
  Hay Bales                               |                            |                            |
0570 665I000                 260.000  TON |      20.00000       5200.00|      29.28000       7612.80|
  Temporary Riprap, Class 2               |                            |                            |
0580 665J000                4890.000  LF  |       2.50000      12225.00|       5.75000      28117.50|
  Silt Fence, Type A                      |                            |                            |
0590 665K000                 150.000  CUYD|      10.00000       1500.00|      55.65000       8347.50|
  Drainage Sump Excavation                |                            |                            |
0600 680A000                          LUMP|   36000.00000      36000.00|   18900.00000      18900.00|
  Engineering Controls                    |                            |                            |
0610 701A028                   1.000  MILE|    1250.00000       1250.00|    1260.00000       1260.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0620 701A046                   1.000  MILE|     885.00000        885.00|     892.50000        892.50|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0630 701A048                   1.000  MILE|    1460.00000       1460.00|    1470.00000       1470.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0640 701B009                 586.000  LF  |       0.63000        369.18|       0.63000        369.18|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0650 701C002                   1.000  MILE|     260.00000        260.00|     262.50000        262.50|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0660 701C003                   2.000  MILE|     313.00000        626.00|     315.00000        630.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0670 701F001                 586.000  LF  |       0.10000         58.60|       0.11000         64.46|
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020628054                  COUNTIES : SHELBY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 23070              |(   8   ) 01018             |(      )
                                          |WINSTON CONTRACTING, L.L.C. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 701H000                 300.000  LF  |       0.53000        159.00|       0.53000        159.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0690 703A002                 811.000  SQFT|       1.67000       1354.37|       1.68000       1362.48|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0700 703B002                 112.000  SQFT|       1.67000        187.04|       1.68000        188.16|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0710 703D001                 811.000  SQFT|       1.04000        843.44|       1.05000        851.55|
  Temporary Traffic Control Markings      |                            |                            |
0720 705A011                 460.000  EACH|       4.50000       2070.00|       4.46000       2051.60|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0730 705A023                  25.000  EACH|       4.50000        112.50|       4.46000        111.50|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0740 705A037                  76.000  EACH|       4.50000        342.00|       4.46000        338.96|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0750 740B000                 542.000  SQFT|      13.00000       7046.00|       8.10000       4390.20|
  Construction Signs                      |                            |                            |
0760 740D000                  50.000  EACH|      75.00000       3750.00|      91.68000       4584.00|
  Channelizing Drums                      |                            |                            |
0770 740E000                  50.000  EACH|      17.00000        850.00|      21.86000       1093.00|
  Cones (36 Inches High)                  |                            |                            |
0780 740F002                  12.000  EACH|     350.00000       4200.00|     172.50000       2070.00|
  Barricades, Type III                    |                            |                            |
0790 740I005                  12.000  EACH|     420.00000       5040.00|     412.00000       4944.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
0800 740L005                  24.000  EACH|      50.00000       1200.00|      55.65000       1335.60|
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
     SECTION TOTALS                       |             $    873,060.51|             $  1,043,637.36|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    873,060.51|             $  1,043,637.36|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 055                     CONTRACT ID : 20020628055                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-7501(601)
     for constructing the Resurfacing and Traffic Stripe in                                             STPAA-7501(602)
     Mobile on U.S.#90 from Pine Hill Road to Broad Street & on
     U.S.#98 (S.R.#42) from Broad Street to the Bankhead Tunnel.
     Length - 0.86 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23011          HOSEA O. WEAVER & SONS, INC.                                           $    825,136.86     100.0000%
     2   13008          MOBILE ASPHALT COMPANY, LLC                                            $  1,069,954.50     129.6699%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 055                     CONTRACT ID : 20020628055                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2  ) 13008              |(      )
                                          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 404E001                4520.000  TON |      41.92000     189478.40|      59.70000     269844.00|
  Paver-Laid Surface Treatment, Plant Mix |                            |                            |
  Production, Type B Gradation            |                            |                            |
0020 404F000              106330.000  SQYD|       2.49000     264761.70|       3.05000     324306.50|
  Paver-Laid Surface Treatment, Placement |                            |                            |
0030 405A000                 575.000  GAL |       1.14000        655.50|       1.05000        603.75|
  Tack Coat                               |                            |                            |
0040 408A052                3000.000  SQYD|       1.00000       3000.00|       6.75000      20250.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361                 151.000  TON |      57.38000       8664.38|      72.75000      10985.25|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A364                 175.000  TON |      88.46000      15480.50|      95.95000      16791.25|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A367                 500.000  TON |      45.09000      22545.00|      61.30000      30650.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   70085.79000      70085.79|   73994.75000      73994.75|
  Mobilization                            |                            |                            |
0090 622A002                 179.000  EACH|     139.58000      24984.82|     196.05000      35092.95|
  Manhole Covers Reset (Sanitary)         |                            |                            |
0100 643B000                  29.000  EACH|      44.67000       1295.43|     102.60000       2975.40|
  Valve Boxes Reset                       |                            |                            |
0110 701C000                  32.000  MILE|     251.24000       8039.68|     264.00000       8448.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                  38.000  MILE|     279.16000      10608.08|     356.75000      13556.50|
  Solid Temporary Traffic Stripe          |                            |                            |
0130 701F004                1960.000  LF  |       1.67000       3273.20|       0.15000        294.00|
  Dotted Temporary Traffic Stripe         |                            |                            |
0140 702A040                  13.000  MILE|    2233.26000      29032.38|    2568.70000      33393.10|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 055                     CONTRACT ID : 20020628055                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 13008             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 702A041                   8.000  MILE|    4466.53000      35732.24|    5565.55000      44524.40|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A042                   5.000  MILE|    2233.26000      11166.30|    2568.70000      12843.50|
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A043                  11.000  MILE|    4466.53000      49131.83|    5565.55000      61221.05|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 702B011                1960.000  LF  |       1.95000       3822.00|       1.45000       2842.00|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0190 703A002               10138.000  SQFT|       1.84000      18653.92|       2.65000      26865.70|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                3008.000  SQFT|       1.90000       5715.20|       2.65000       7971.20|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 703D001               10138.000  SQFT|       0.56000       5677.28|       0.70000       7096.60|
  Temporary Traffic Control Markings      |                            |                            |
0220 703E001                 781.000  SQFT|       0.56000        437.36|       0.70000        546.70|
  Temporary Traffic Control Legends       |                            |                            |
0230 705A030                 428.000  EACH|       5.47000       2341.16|       6.40000       2739.20|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0240 705A031                 500.000  EACH|       5.47000       2735.00|       6.40000       3200.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0250 705A032                1070.000  EACH|       5.47000       5852.90|       6.40000       6848.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0260 705A037                1410.000  EACH|       5.47000       7712.70|       6.40000       9024.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0270 705A038                 250.000  EACH|       5.47000       1367.50|       6.40000       1600.00|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0280 740B000                1607.000  SQFT|       9.91000      15925.37|      14.00000      22498.00|
  Construction Signs                      |                            |                            |
0290 740E000                 300.000  EACH|      11.54000       3462.00|      28.70000       8610.00|
  Cones (36 Inches High)                  |                            |                            |
0300 740M001                 300.000  EACH|       7.00000       2100.00|      10.00000       3000.00|
  Ballast For Cone                        |                            |                            |
0310 741C010                   2.000  EACH|     699.62000       1399.24|    3669.35000       7338.70|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    825,136.86|             $  1,069,954.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    825,136.86|             $  1,069,954.50|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :  330      Working Days     (available days)
     CONTRACT DESCRIPTION :                MOBILE                                          PROJECT(S) : ER-7527(2)
     for constructing the Drainage & Pavement, Bridges (4),
     Bridge Culvert and Striping on C.R.#4 over the Conecuh River
     east of Brewton. Length - 2.279 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02032          BULLARD EXCAVATING, INC.                                               $  6,506,591.15     100.0000%
     2   13021          MURPHREE BRIDGE CORPORATION                                            $  6,732,000.00     103.4643%
     3   18005          GRADY RALLS & SONS, INC.                                               $  6,802,939.95     104.5546%
     4   04014          DUBOSE CONSTRUCTION, L.L.C.                                            $  7,326,164.95     112.5961%
     5   06001          F & W CONSTRUCTION COMPANY, INC.                                       $  7,397,928.15     113.6990%
     6   19007          SCOTT BRIDGE COMPANY, INC.                                             $  7,434,272.82     114.2576%
     7   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  7,738,488.01     118.9331%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2  ) 13021              |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  202000.00000     202000.00|  145000.00000     145000.00|  245000.00000      245000.00
  Clearing & Grubbing (Approximately 52   |                            |                            |
  ACRES)                                  |                            |                            |
0020 210A000              321420.000  CUYD|       3.00000     964260.00|       3.10000     996402.00|       1.85000      594627.00
  Unclassified Excavation                 |                            |                            |
0030 210D012              259712.000  CUYD|       0.10000      25971.20|       0.01000       2597.12|       2.60000      675251.20
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0040 214A000                 900.000  CUYD|       7.00000       6300.00|       5.00000       4500.00|       5.00000        4500.00
  Structure Excavation                    |                            |                            |
0050 214B001                 474.000  CUYD|      24.00000      11376.00|      27.00000      12798.00|      27.00000       12798.00
  Foundation Backfill, Commercial         |                            |                            |
0060 215A000                2130.000  CUYD|       5.00000      10650.00|       2.00000       4260.00|       5.00000       10650.00
  Unclassified Bridge Excavation          |                            |                            |
0070 215B003                          LUMP|     500.00000        500.00|  192500.00000     192500.00|     500.00000         500.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  179+56                                  |                            |                            |
0080 230A000                 103.000  RBST|     200.00000      20600.00|     135.00000      13905.00|     135.00000       13905.00
  Roadbed Processing                      |                            |                            |
0090 301A252               26179.000  SQYD|       4.05000     106024.95|       4.45000     116496.55|       4.45000      116496.55
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Yard Mixed, 6" Compacted Thickness      |                            |                            |
0100 401A000               26179.000  SQYD|       0.40000      10471.60|       0.35000       9162.65|       0.35000        9162.65
  Bituminous Treatment A                  |                            |                            |
0110 405A000                  87.000  GAL |      10.00000        870.00|       2.50000        217.50|       2.50000         217.50
  Tack Coat                               |                            |                            |
0120 429A261                1911.000  TON |      37.40000      71471.40|      38.00000      72618.00|      38.00000       72618.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0130 429A267                 165.000  TON |      40.00000       6600.00|      43.75000       7218.75|      43.75000        7218.75
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0140 429B261                2755.000  TON |      36.14000      99565.70|      38.00000     104690.00|      38.00000      104690.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 13021             |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 430B026                 246.000  TON |      20.00000       4920.00|      27.00000       6642.00|      27.00000        6642.00
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
0160 450B000                 392.000  SQYD|      50.00000      19600.00|      85.00000      33320.00|      50.00000       19600.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0170 502A000              225477.000  LB  |       0.40000      90190.80|       0.40000      90190.80|       0.40000       90190.80
  Steel Reinforcement                     |                            |                            |
0180 502B000                          LUMP|   24000.00000      24000.00|   22900.00000      22900.00|   24000.00000       24000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 136+00, APPROX. 61,|                            |                            |
  200 LBS.                                |                            |                            |
0190 502B001                          LUMP|   24000.00000      24000.00|   22900.00000      22900.00|   24000.00000       24000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 149+00, APPROX. 61, |                            |                            |
  200 LBS.                                |                            |                            |
0200 502B002                          LUMP|   50000.00000      50000.00|   45720.00000      45720.00|   50000.00000       50000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 161+00, APPROX. 125,|                            |                            |
  700 LBS.                                |                            |                            |
0210 502B003                          LUMP|   78000.00000      78000.00|  110830.00000     110830.00|   78000.00000       78000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 179+56, APPROX. 199,|                            |                            |
  400 LBS.                                |                            |                            |
0220 503A000                  20.000  CUYD|     300.00000       6000.00|     160.00000       3200.00|     300.00000        6000.00
  Seal Concrete                           |                            |                            |
0230 503B000                          LUMP|  125000.00000     125000.00|   24000.00000      24000.00|  125000.00000      125000.00
  Cofferdam And Pumping, PIER NO. 4       |                            |                            |
0240 503B001                          LUMP|  125000.00000     125000.00|   24000.00000      24000.00|  125000.00000      125000.00
  Cofferdam And Pumping, PIER NO. 5       |                            |                            |
0250 505A002                   7.000  EACH|    2000.00000      14000.00|    1700.00000      11900.00|    2000.00000       14000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0260 505A005                   3.000  EACH|    3000.00000       9000.00|    2500.00000       7500.00|    3000.00000        9000.00
  Steel Test Piles (HP 14x89)             |                            |                            |
0270 505B057                   7.000  EACH|    1600.00000      11200.00|    2100.00000      14700.00|    1600.00000       11200.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0280 505B060                   3.000  EACH|    1600.00000       4800.00|    2500.00000       7500.00|    1600.00000        4800.00
  Static Loading Tests (HP 14x89)         |                            |                            |
0290 505B087                   7.000  EACH|     400.00000       2800.00|     100.00000        700.00|     400.00000        2800.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 13021             |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 505B090                   3.000  EACH|     400.00000       1200.00|     100.00000        300.00|     400.00000        1200.00
  Dynamic Loading Tests (HP 14x89)        |                            |                            |
0310 505M002               13396.000  LF  |      22.00000     294712.00|      21.00000     281316.00|      22.00000      294712.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0320 505M005                5555.000  LF  |      31.00000     172205.00|      34.00000     188870.00|      31.00000      172205.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x89)                                  |                            |                            |
0330 508A000               50242.000  LB  |       2.10000     105508.20|       2.90000     145701.80|       2.10000      105508.20
  Structural Steel                        |                            |                            |
0340 510A000                1637.000  CUYD|     400.00000     654800.00|     475.00000     777575.00|     400.00000      654800.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0350 510C051                          LUMP|  103000.00000     103000.00|  128500.00000     128500.00|  103000.00000      103000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  136+00, APPROX. 204 CU. YD.             |                            |                            |
0360 510C052                          LUMP|  103000.00000     103000.00|  128500.00000     128500.00|  103000.00000      103000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  149+00, APPROX. 204 CU. YD.             |                            |                            |
0370 510C053                          LUMP|  195000.00000     195000.00|  257100.00000     257100.00|  195000.00000      195000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  161+00, APPROX. 410 CU. YD.             |                            |                            |
0380 510C054                          LUMP|  507000.00000     507000.00|  644000.00000     644000.00|  507000.00000      507000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  179+56, APPROX. 1,177 CU.YD.            |                            |                            |
0390 510E000                6787.000  SQYD|       1.50000      10180.50|       1.91000      12963.17|       1.50000       10180.50
  Grooving Concrete Bridge Decks          |                            |                            |
0400 511A001                 316.000  EACH|     100.00000      31600.00|      65.00000      20540.00|     100.00000       31600.00
  Elastomeric Bearings, Type 2            |                            |                            |
0410 513B003                3926.000  LF  |      50.00000     196300.00|      43.75000     171762.50|      50.00000      196300.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0420 513B005                2499.000  LF  |      95.00000     237405.00|      85.00000     212415.00|      95.00000      237405.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0430 513B017                2511.000  LF  |     120.00000     301320.00|     100.00000     251100.00|     120.00000      301320.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0440 524A011                 169.000  CUYD|     325.00000      54925.00|     325.00000      54925.00|     310.00000       52390.00
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 13021             |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 530A002                 128.000  LF  |      26.00000       3328.00|      29.00000       3712.00|      29.00000        3712.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A004                 310.000  LF  |      45.00000      13950.00|      48.00000      14880.00|      48.00000       14880.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530B000                  54.000  LF  |      25.00000       1350.00|      28.00000       1512.00|      28.00000        1512.00
  18" Span, 11" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0480 535A080                  48.000  LF  |      20.00000        960.00|      22.00000       1056.00|      22.00000        1056.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0490 600A000                          LUMP|  600573.00000     600573.00|  521033.86000     521033.86|  579000.00000      579000.00
  Mobilization                            |                            |                            |
0500 602A000                  38.000  EACH|     100.00000       3800.00|      75.00000       2850.00|      75.00000        2850.00
  Right Of Way Markers                    |                            |                            |
0510 610C001               22639.000  TON |      25.00000     565975.00|      24.00000     543336.00|      24.00000      543336.00
  Loose Riprap, Class 2                   |                            |                            |
0520 610D002               13738.000  SQYD|       1.25000      17172.50|       1.65000      22667.70|       1.65000       22667.70
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0530 619A003                   2.000  EACH|     650.00000       1300.00|     525.00000       1050.00|     525.00000        1050.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0540 619A005                   4.000  EACH|     850.00000       3400.00|     675.00000       2700.00|     675.00000        2700.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0550 619A101                   2.000  EACH|     450.00000        900.00|     425.00000        850.00|     425.00000         850.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0560 619B015                   2.000  EACH|     550.00000       1100.00|     400.00000        800.00|     400.00000         800.00
  18" Span, 11" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0570 621C146                   2.000  EACH|    2400.00000       4800.00|    1900.00000       3800.00|    1900.00000        3800.00
  Inlets, Type Special Drop (Type 2)      |                            |                            |
0580 630A001                 200.000  LF  |      13.00000       2600.00|      12.00000       2400.00|      13.00000        2600.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0590 630C003                  16.000  EACH|    1000.00000      16000.00|     950.00000      15200.00|    1000.00000       16000.00
  Guardrail End Anchor, Type 13           |                            |                            |
0600 630C070                  16.000  EACH|    1350.00000      21600.00|    1400.00000      22400.00|    1350.00000       21600.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0610 650B000               11686.000  CUYD|       4.00000      46744.00|       3.85000      44991.10|       3.85000       44991.10
  Topsoil From Stockpiles                 |                            |                            |
0620 652A061                  21.000  ACRE|     400.00000       8400.00|     495.00000      10395.00|     495.00000       10395.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 13021             |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 652C000                  14.000  ACRE|      40.00000        560.00|      25.00000        350.00|      25.00000         350.00
  Mowing                                  |                            |                            |
0640 656A000                  14.000  ACRE|     400.00000       5600.00|     450.00000       6300.00|     450.00000        6300.00
  Mulching, Class A, Type 1               |                            |                            |
0650 656A001                   7.000  ACRE|     400.00000       2800.00|     450.00000       3150.00|     450.00000        3150.00
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                 500.000  SQYD|       1.50000        750.00|       1.85000        925.00|       1.85000         925.00
  Erosion Control Netting, Class A        |                            |                            |
0670 659A001                 500.000  SQYD|       1.50000        750.00|       1.85000        925.00|       1.85000         925.00
  Erosion Control Netting, Class B        |                            |                            |
0680 665A000                  14.000  ACRE|     325.00000       4550.00|     300.00000       4200.00|     300.00000        4200.00
  Temporary Seeding                       |                            |                            |
0690 665B000                  14.000  ACRE|     400.00000       5600.00|     300.00000       4200.00|     300.00000        4200.00
  Temporary Mulching                      |                            |                            |
0700 665F000                 738.000  EACH|       6.00000       4428.00|       5.00000       3690.00|       5.00000        3690.00
  Hay Bales                               |                            |                            |
0710 665I000                 120.000  TON |      50.00000       6000.00|      25.00000       3000.00|      25.00000        3000.00
  Temporary Riprap, Class 2               |                            |                            |
0720 665J000                6308.000  LF  |       1.60000      10092.80|       2.75000      17347.00|       2.75000       17347.00
  Silt Fence, Type A                      |                            |                            |
0730 665J001                1600.000  LF  |       1.30000       2080.00|       2.00000       3200.00|       2.00000        3200.00
  Silt Fence, Type B                      |                            |                            |
0740 665K000                 100.000  CUYD|      10.00000       1000.00|      15.00000       1500.00|      15.00000        1500.00
  Drainage Sump Excavation                |                            |                            |
0750 680A000                          LUMP|   35000.00000      35000.00|   65000.00000      65000.00|   35000.00000       35000.00
  Engineering Controls                    |                            |                            |
0760 701A031                   5.000  MILE|     960.00000       4800.00|     860.00000       4300.00|     860.00000        4300.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0770 701A035                   5.000  MILE|    1325.00000       6625.00|     940.00000       4700.00|     940.00000        4700.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0780 701A045                   1.000  MILE|     625.00000        625.00|     600.00000        600.00|     600.00000         600.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0790 703A002                  98.000  SQFT|       2.25000        220.50|       5.00000        490.00|       5.00000         490.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0800 740B000                 335.000  SQFT|       6.00000       2010.00|       7.50000       2512.50|      15.00000        5025.00
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 13021             |(   3  ) 18005
                                          |BULLARD EXCAVATING, INC.    |MURPHREE BRIDGE CORPORATION |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 740D000                  15.000  EACH|      60.00000        900.00|      60.00000        900.00|      50.00000         750.00
  Channelizing Drums                      |                            |                            |
0820 740E000                  20.000  EACH|      10.00000        200.00|      18.00000        360.00|      25.00000         500.00
  Cones (36 Inches High)                  |                            |                            |
0830 740F002                   4.000  EACH|     200.00000        800.00|     175.00000        700.00|     250.00000        1000.00
  Barricades, Type III                    |                            |                            |
0840 740I005                   2.000  EACH|     750.00000       1500.00|     720.00000       1440.00|    1000.00000        2000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  20.000  EACH|       1.00000         20.00|      12.00000        240.00|       5.00000         100.00
  Ballast For Cone                        |                            |                            |
0860 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|       0.80000        2400.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,506,591.15|             $  6,732,000.00|              $  6,802,939.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,506,591.15|             $  6,732,000.00|              $  6,802,939.95
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  195000.00000     195000.00|  750000.00000     750000.00|  240000.00000      240000.00
  Clearing & Grubbing (Approximately 52   |                            |                            |
  ACRES)                                  |                            |                            |
0020 210A000              321420.000  CUYD|       1.95000     626769.00|       2.75000     883905.00|       2.95000      948189.00
  Unclassified Excavation                 |                            |                            |
0030 210D012              259712.000  CUYD|       2.75000     714208.00|       0.10000      25971.20|       0.01000        2597.12
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0040 214A000                 900.000  CUYD|       8.00000       7200.00|       7.00000       6300.00|      15.00000       13500.00
  Structure Excavation                    |                            |                            |
0050 214B001                 474.000  CUYD|      35.00000      16590.00|      24.00000      11376.00|      25.00000       11850.00
  Foundation Backfill, Commercial         |                            |                            |
0060 215A000                2130.000  CUYD|       2.00000       4260.00|      15.00000      31950.00|      22.00000       46860.00
  Unclassified Bridge Excavation          |                            |                            |
0070 215B003                          LUMP|  192500.00000     192500.00|   25000.00000      25000.00|  100000.00000      100000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  179+56                                  |                            |                            |
0080 230A000                 103.000  RBST|     375.00000      38625.00|     200.00000      20600.00|     225.00000       23175.00
  Roadbed Processing                      |                            |                            |
0090 301A252               26179.000  SQYD|       3.65000      95553.35|       4.05000     106024.95|       2.00000       52358.00
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Yard Mixed, 6" Compacted Thickness      |                            |                            |
0100 401A000               26179.000  SQYD|       0.70000      18325.30|       0.45000      11780.55|       0.45000       11780.55
  Bituminous Treatment A                  |                            |                            |
0110 405A000                  87.000  GAL |       2.50000        217.50|      10.00000        870.00|      10.00000         870.00
  Tack Coat                               |                            |                            |
0120 429A261                1911.000  TON |      42.00000      80262.00|      39.27000      75044.97|      38.00000       72618.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0130 429A267                 165.000  TON |      44.00000       7260.00|      42.00000       6930.00|      40.00000        6600.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0140 429B261                2755.000  TON |      40.00000     110200.00|      37.95000     104552.25|      37.00000      101935.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 430B026                 246.000  TON |      26.00000       6396.00|      20.00000       4920.00|      30.00000        7380.00
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
0160 450B000                 392.000  SQYD|      75.00000      29400.00|      75.00000      29400.00|      75.00000       29400.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0170 502A000              225477.000  LB  |       0.50000     112738.50|       0.60000     135286.20|       0.50000      112738.50
  Steel Reinforcement                     |                            |                            |
0180 502B000                          LUMP|   22900.00000      22900.00|   40000.00000      40000.00|   30000.00000       30000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 136+00, APPROX. 61,|                            |                            |
  200 LBS.                                |                            |                            |
0190 502B001                          LUMP|   22900.00000      22900.00|   40000.00000      40000.00|   30000.00000       30000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 149+00, APPROX. 61, |                            |                            |
  200 LBS.                                |                            |                            |
0200 502B002                          LUMP|   45720.00000      45720.00|   80000.00000      80000.00|   60000.00000       60000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 161+00, APPROX. 125,|                            |                            |
  700 LBS.                                |                            |                            |
0210 502B003                          LUMP|  110830.00000     110830.00|  100000.00000     100000.00|  125000.00000      125000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 179+56, APPROX. 199,|                            |                            |
  400 LBS.                                |                            |                            |
0220 503A000                  20.000  CUYD|     160.00000       3200.00|     300.00000       6000.00|     180.00000        3600.00
  Seal Concrete                           |                            |                            |
0230 503B000                          LUMP|   24000.00000      24000.00|  100000.00000     100000.00|   30000.00000       30000.00
  Cofferdam And Pumping, PIER NO. 4       |                            |                            |
0240 503B001                          LUMP|   24000.00000      24000.00|  100000.00000     100000.00|   30000.00000       30000.00
  Cofferdam And Pumping, PIER NO. 5       |                            |                            |
0250 505A002                   7.000  EACH|    1700.00000      11900.00|    1500.00000      10500.00|    3000.00000       21000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0260 505A005                   3.000  EACH|    2500.00000       7500.00|    2000.00000       6000.00|    3750.00000       11250.00
  Steel Test Piles (HP 14x89)             |                            |                            |
0270 505B057                   7.000  EACH|    2100.00000      14700.00|     500.00000       3500.00|   10000.00000       70000.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0280 505B060                   3.000  EACH|    2500.00000       7500.00|     500.00000       1500.00|   11000.00000       33000.00
  Static Loading Tests (HP 14x89)         |                            |                            |
0290 505B087                   7.000  EACH|     100.00000        700.00|     500.00000       3500.00|    2500.00000       17500.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 056 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 505B090                   3.000  EACH|     100.00000        300.00|     500.00000       1500.00|    2500.00000        7500.00
  Dynamic Loading Tests (HP 14x89)        |                            |                            |
0310 505M002               13396.000  LF  |      21.00000     281316.00|      23.00000     308108.00|      24.00000      321504.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0320 505M005                5555.000  LF  |      34.00000     188870.00|      34.00000     188870.00|      32.00000      177760.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x89)                                  |                            |                            |
0330 508A000               50242.000  LB  |       2.90000     145701.80|       4.00000     200968.00|       2.85000      143189.70
  Structural Steel                        |                            |                            |
0340 510A000                1637.000  CUYD|     475.00000     777575.00|     400.00000     654800.00|     450.00000      736650.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0350 510C051                          LUMP|  128500.00000     128500.00|  110000.00000     110000.00|  100000.00000      100000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  136+00, APPROX. 204 CU. YD.             |                            |                            |
0360 510C052                          LUMP|  128500.00000     128500.00|  110000.00000     110000.00|  100000.00000      100000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  149+00, APPROX. 204 CU. YD.             |                            |                            |
0370 510C053                          LUMP|  257100.00000     257100.00|  220000.00000     220000.00|  250000.00000      250000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  161+00, APPROX. 410 CU. YD.             |                            |                            |
0380 510C054                          LUMP|  697000.00000     697000.00|  470000.00000     470000.00|  700000.00000      700000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  179+56, APPROX. 1,177 CU.YD.            |                            |                            |
0390 510E000                6787.000  SQYD|       2.00000      13574.00|       1.58000      10723.46|       3.35000       22736.45
  Grooving Concrete Bridge Decks          |                            |                            |
0400 511A001                 316.000  EACH|      65.00000      20540.00|     100.00000      31600.00|     125.00000       39500.00
  Elastomeric Bearings, Type 2            |                            |                            |
0410 513B003                3926.000  LF  |      43.75000     171762.50|      55.00000     215930.00|      65.00000      255190.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0420 513B005                2499.000  LF  |      85.00000     212415.00|      75.00000     187425.00|     100.00000      249900.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0430 513B017                2511.000  LF  |     100.00000     251100.00|     115.00000     288765.00|     120.00000      301320.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0440 524A011                 169.000  CUYD|     425.00000      71825.00|     335.00000      56615.00|     425.00000       71825.00
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 530A002                 128.000  LF  |      30.00000       3840.00|      28.70000       3673.60|      25.00000        3200.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A004                 310.000  LF  |      43.00000      13330.00|      57.60000      17856.00|      43.00000       13330.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530B000                  54.000  LF  |      30.00000       1620.00|      29.16000       1574.64|      25.00000        1350.00
  18" Span, 11" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0480 535A080                  48.000  LF  |      24.00000       1152.00|      20.00000        960.00|      19.00000         912.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0490 600A000                          LUMP|  433000.00000     433000.00|  650000.00000     650000.00|  831000.00000      831000.00
  Mobilization                            |                            |                            |
0500 602A000                  38.000  EACH|     100.00000       3800.00|     100.00000       3800.00|      75.00000        2850.00
  Right Of Way Markers                    |                            |                            |
0510 610C001               22639.000  TON |      28.50000     645211.50|      28.83000     652682.37|      24.50000      554655.50
  Loose Riprap, Class 2                   |                            |                            |
0520 610D002               13738.000  SQYD|       1.75000      24041.50|       1.57000      21568.66|       1.75000       24041.50
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0530 619A003                   2.000  EACH|     600.00000       1200.00|     650.00000       1300.00|     750.00000        1500.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0540 619A005                   4.000  EACH|     900.00000       3600.00|     850.00000       3400.00|    1250.00000        5000.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0550 619A101                   2.000  EACH|     475.00000        950.00|     450.00000        900.00|     650.00000        1300.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0560 619B015                   2.000  EACH|     475.00000        950.00|     550.00000       1100.00|     790.00000        1580.00
  18" Span, 11" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0570 621C146                   2.000  EACH|    3450.00000       6900.00|    2400.00000       4800.00|    2500.00000        5000.00
  Inlets, Type Special Drop (Type 2)      |                            |                            |
0580 630A001                 200.000  LF  |      12.50000       2500.00|      13.00000       2600.00|      12.00000        2400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0590 630C003                  16.000  EACH|    1200.00000      19200.00|    1000.00000      16000.00|     950.00000       15200.00
  Guardrail End Anchor, Type 13           |                            |                            |
0600 630C070                  16.000  EACH|    1800.00000      28800.00|    1350.00000      21600.00|    1400.00000       22400.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0610 650B000               11686.000  CUYD|       3.00000      35058.00|       4.00000      46744.00|       2.00000       23372.00
  Topsoil From Stockpiles                 |                            |                            |
0620 652A061                  21.000  ACRE|     425.00000       8925.00|     400.00000       8400.00|     400.00000        8400.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 652C000                  14.000  ACRE|      50.00000        700.00|      40.00000        560.00|      40.00000         560.00
  Mowing                                  |                            |                            |
0640 656A000                  14.000  ACRE|     425.00000       5950.00|     400.00000       5600.00|     400.00000        5600.00
  Mulching, Class A, Type 1               |                            |                            |
0650 656A001                   7.000  ACRE|     425.00000       2975.00|     400.00000       2800.00|     400.00000        2800.00
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                 500.000  SQYD|       2.50000       1250.00|       1.50000        750.00|       1.50000         750.00
  Erosion Control Netting, Class A        |                            |                            |
0670 659A001                 500.000  SQYD|       2.50000       1250.00|       1.50000        750.00|       1.50000         750.00
  Erosion Control Netting, Class B        |                            |                            |
0680 665A000                  14.000  ACRE|     375.00000       5250.00|     325.00000       4550.00|     325.00000        4550.00
  Temporary Seeding                       |                            |                            |
0690 665B000                  14.000  ACRE|     400.00000       5600.00|     400.00000       5600.00|     400.00000        5600.00
  Temporary Mulching                      |                            |                            |
0700 665F000                 738.000  EACH|       5.00000       3690.00|       6.00000       4428.00|       5.00000        3690.00
  Hay Bales                               |                            |                            |
0710 665I000                 120.000  TON |      28.00000       3360.00|      50.00000       6000.00|      25.00000        3000.00
  Temporary Riprap, Class 2               |                            |                            |
0720 665J000                6308.000  LF  |       6.00000      37848.00|       1.60000      10092.80|       3.00000       18924.00
  Silt Fence, Type A                      |                            |                            |
0730 665J001                1600.000  LF  |       5.00000       8000.00|       1.30000       2080.00|       2.50000        4000.00
  Silt Fence, Type B                      |                            |                            |
0740 665K000                 100.000  CUYD|      10.00000       1000.00|      10.00000       1000.00|      25.00000        2500.00
  Drainage Sump Excavation                |                            |                            |
0750 680A000                          LUMP|   95000.00000      95000.00|  100000.00000     100000.00|  125000.00000      125000.00
  Engineering Controls                    |                            |                            |
0760 701A031                   5.000  MILE|    1000.00000       5000.00|     860.00000       4300.00|     860.00000        4300.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0770 701A035                   5.000  MILE|    1000.00000       5000.00|     940.00000       4700.00|     940.00000        4700.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0780 701A045                   1.000  MILE|     750.00000        750.00|     600.00000        600.00|     600.00000         600.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0790 703A002                  98.000  SQFT|      10.00000        980.00|       5.00000        490.00|       5.00000         490.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0800 740B000                 335.000  SQFT|      10.00000       3350.00|       7.50000       2512.50|       7.90000        2646.50
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 04014              |(   5   ) 06001             |(   6  ) 19007
                                          |DUBOSE CONSTRUCTION, L.L.C. |F & W CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 740D000                  15.000  EACH|     100.00000       1500.00|      60.00000        900.00|      63.00000         945.00
  Channelizing Drums                      |                            |                            |
0820 740E000                  20.000  EACH|      30.00000        600.00|      15.00000        300.00|      15.00000         300.00
  Cones (36 Inches High)                  |                            |                            |
0830 740F002                   4.000  EACH|     250.00000       1000.00|     175.00000        700.00|     185.00000         740.00
  Barricades, Type III                    |                            |                            |
0840 740I005                   2.000  EACH|    1000.00000       2000.00|     720.00000       1440.00|     750.00000        1500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  20.000  EACH|      10.00000        200.00|      10.00000        200.00|       8.00000         160.00
  Ballast For Cone                        |                            |                            |
0860 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|       0.80000        2400.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  7,326,164.95|             $  7,397,928.15|              $  7,434,272.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,326,164.95|             $  7,397,928.15|              $  7,434,272.82
====================================================================================================================================
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  186623.62000     186623.62|                            |
  Clearing & Grubbing (Approximately 52   |                            |                            |
  ACRES)                                  |                            |                            |
0020 210A000              321420.000  CUYD|       2.38000     764979.60|                            |
  Unclassified Excavation                 |                            |                            |
0030 210D012              259712.000  CUYD|       3.35000     870035.20|                            |
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0040 214A000                 900.000  CUYD|       6.44000       5796.00|                            |
  Structure Excavation                    |                            |                            |
0050 214B001                 474.000  CUYD|      34.75000      16471.50|                            |
  Foundation Backfill, Commercial         |                            |                            |
0060 215A000                2130.000  CUYD|       5.00000      10650.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0070 215B003                          LUMP|     643.53000        643.53|                            |
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  179+56                                  |                            |                            |
0080 230A000                 103.000  RBST|     945.99000      97436.97|                            |
  Roadbed Processing                      |                            |                            |
0090 301A252               26179.000  SQYD|       5.73000     150005.67|                            |
  Soil Aggregate Base Course, Type C,     |                            |                            |
  Yard Mixed, 6" Compacted Thickness      |                            |                            |
0100 401A000               26179.000  SQYD|       0.45000      11780.55|                            |
  Bituminous Treatment A                  |                            |                            |
0110 405A000                  87.000  GAL |       3.22000        280.14|                            |
  Tack Coat                               |                            |                            |
0120 429A261                1911.000  TON |      48.91000      93467.01|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range D                  |                            |                            |
0130 429A267                 165.000  TON |      56.31000       9291.15|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range D        |                            |                            |
0140 429B261                2755.000  TON |      48.91000     134747.05|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range D                            |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 430B026                 246.000  TON |      34.75000       8548.50|                            |
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
0160 450B000                 392.000  SQYD|      50.00000      19600.00|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0170 502A000              225477.000  LB  |       0.40000      90190.80|                            |
  Steel Reinforcement                     |                            |                            |
0180 502B000                          LUMP|   25000.00000      25000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 136+00, APPROX. 61,|                            |                            |
  200 LBS.                                |                            |                            |
0190 502B001                          LUMP|   25000.00000      25000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 149+00, APPROX. 61, |                            |                            |
  200 LBS.                                |                            |                            |
0200 502B002                          LUMP|   52000.00000      52000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 161+00, APPROX. 125,|                            |                            |
  700 LBS.                                |                            |                            |
0210 502B003                          LUMP|   85000.00000      85000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 179+56, APPROX. 199,|                            |                            |
  400 LBS.                                |                            |                            |
0220 503A000                  20.000  CUYD|     300.00000       6000.00|                            |
  Seal Concrete                           |                            |                            |
0230 503B000                          LUMP|   70000.00000      70000.00|                            |
  Cofferdam And Pumping, PIER NO. 4       |                            |                            |
0240 503B001                          LUMP|   70000.00000      70000.00|                            |
  Cofferdam And Pumping, PIER NO. 5       |                            |                            |
0250 505A002                   7.000  EACH|    2000.00000      14000.00|                            |
  Steel Test Piles (HP 12x53)             |                            |                            |
0260 505A005                   3.000  EACH|    3000.00000       9000.00|                            |
  Steel Test Piles (HP 14x89)             |                            |                            |
0270 505B057                   7.000  EACH|    1600.00000      11200.00|                            |
  Static Loading Tests (HP 12x53)         |                            |                            |
0280 505B060                   3.000  EACH|    1600.00000       4800.00|                            |
  Static Loading Tests (HP 14x89)         |                            |                            |
0290 505B087                   7.000  EACH|     400.00000       2800.00|                            |
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 505B090                   3.000  EACH|     400.00000       1200.00|                            |
  Dynamic Loading Tests (HP 14x89)        |                            |                            |
0310 505M002               13396.000  LF  |      20.00000     267920.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0320 505M005                5555.000  LF  |      33.00000     183315.00|                            |
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x89)                                  |                            |                            |
0330 508A000               50242.000  LB  |       2.27000     114049.34|                            |
  Structural Steel                        |                            |                            |
0340 510A000                1637.000  CUYD|     350.00000     572950.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0350 510C051                          LUMP|   95000.00000      95000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  136+00, APPROX. 204 CU. YD.             |                            |                            |
0360 510C052                          LUMP|   95000.00000      95000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  149+00, APPROX. 204 CU. YD.             |                            |                            |
0370 510C053                          LUMP|  185000.00000     185000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  161+00, APPROX. 410 CU. YD.             |                            |                            |
0380 510C054                          LUMP|  500000.00000     500000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  179+56, APPROX. 1,177 CU.YD.            |                            |                            |
0390 510E000                6787.000  SQYD|       2.25000      15270.75|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0400 511A001                 316.000  EACH|     111.00000      35076.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0410 513B003                3926.000  LF  |      50.00000     196300.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0420 513B005                2499.000  LF  |      92.00000     229908.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0430 513B017                2511.000  LF  |     118.00000     296298.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0440 524A011                 169.000  CUYD|     547.00000      92443.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 530A002                 128.000  LF  |      37.32000       4776.96|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A004                 310.000  LF  |      61.78000      19151.80|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530B000                  54.000  LF  |      36.04000       1946.16|                            |
  18" Span, 11" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0480 535A080                  48.000  LF  |      28.32000       1359.36|                            |
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0490 600A000                          LUMP|  708449.28000     708449.28|                            |
  Mobilization                            |                            |                            |
0500 602A000                  38.000  EACH|      96.53000       3668.14|                            |
  Right Of Way Markers                    |                            |                            |
0510 610C001               22639.000  TON |      30.89000     699318.71|                            |
  Loose Riprap, Class 2                   |                            |                            |
0520 610D002               13738.000  SQYD|       2.12000      29124.56|                            |
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0530 619A003                   2.000  EACH|     772.24000       1544.48|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0540 619A005                   4.000  EACH|    1158.36000       4633.44|                            |
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0550 619A101                   2.000  EACH|     611.36000       1222.72|                            |
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0560 619B015                   2.000  EACH|     611.36000       1222.72|                            |
  18" Span, 11" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0570 621C146                   2.000  EACH|    4440.36000       8880.72|                            |
  Inlets, Type Special Drop (Type 2)      |                            |                            |
0580 630A001                 200.000  LF  |      15.44000       3088.00|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0590 630C003                  16.000  EACH|    1222.71000      19563.36|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0600 630C070                  16.000  EACH|    1801.88000      28830.08|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0610 650B000               11686.000  CUYD|       4.96000      57962.56|                            |
  Topsoil From Stockpiles                 |                            |                            |
0620 652A061                  21.000  ACRE|     637.09000      13378.89|                            |
  Seeding (Mix 3E)                        |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 056 -18
                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 652C000                  14.000  ACRE|      32.18000        450.52|                            |
  Mowing                                  |                            |                            |
0640 656A000                  14.000  ACRE|     579.18000       8108.52|                            |
  Mulching, Class A, Type 1               |                            |                            |
0650 656A001                   7.000  ACRE|     579.18000       4054.26|                            |
  Mulching, Class A, Type 2               |                            |                            |
0660 659A000                 500.000  SQYD|       2.38000       1190.00|                            |
  Erosion Control Netting, Class A        |                            |                            |
0670 659A001                 500.000  SQYD|       2.38000       1190.00|                            |
  Erosion Control Netting, Class B        |                            |                            |
0680 665A000                  14.000  ACRE|     386.12000       5405.68|                            |
  Temporary Seeding                       |                            |                            |
0690 665B000                  14.000  ACRE|     386.12000       5405.68|                            |
  Temporary Mulching                      |                            |                            |
0700 665F000                 738.000  EACH|       6.44000       4752.72|                            |
  Hay Bales                               |                            |                            |
0710 665I000                 120.000  TON |      32.18000       3861.60|                            |
  Temporary Riprap, Class 2               |                            |                            |
0720 665J000                6308.000  LF  |       3.54000      22330.32|                            |
  Silt Fence, Type A                      |                            |                            |
0730 665J001                1600.000  LF  |       2.57000       4112.00|                            |
  Silt Fence, Type B                      |                            |                            |
0740 665K000                 100.000  CUYD|      19.31000       1931.00|                            |
  Drainage Sump Excavation                |                            |                            |
0750 680A000                          LUMP|  319320.47000     319320.47|                            |
  Engineering Controls                    |                            |                            |
0760 701A031                   5.000  MILE|    1106.87000       5534.35|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0770 701A035                   5.000  MILE|    1209.84000       6049.20|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0780 701A045                   1.000  MILE|     772.24000        772.24|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0790 703A002                  98.000  SQFT|       6.44000        631.12|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0800 740B000                 335.000  SQFT|       9.65000       3232.75|                            |
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020628056                  COUNTIES : ESCAMBIA
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 03001              |(       )                   |(      )
                                          |CLARK CONSTRUCTION CO., INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 740D000                  15.000  EACH|      77.22000       1158.30|                            |
  Channelizing Drums                      |                            |                            |
0820 740E000                  20.000  EACH|      19.31000        386.20|                            |
  Cones (36 Inches High)                  |                            |                            |
0830 740F002                   4.000  EACH|     225.24000        900.96|                            |
  Barricades, Type III                    |                            |                            |
0840 740I005                   2.000  EACH|     965.30000       1930.60|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
0850 740M001                  20.000  EACH|       9.01000        180.20|                            |
  Ballast For Cone                        |                            |                            |
0860 999 000                3000.000  HOUR|       0.80000       2400.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  7,738,488.01|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,738,488.01|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 080                     CONTRACT ID : 20020628080                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-036-071-001
     for constructing the Widening, Planing, Resurfacing and

fic
     Stripe on S.R.#71 from MP 21.70 at Flat Rock to MP 30.10 at
     S.R.#73.  Length 8.000 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $  1,074,880.50     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 080                     CONTRACT ID : 20020628080                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

E :

====================================================================================================================================
                                          |(   1  ) 10011              |(      )                    |(      )
                                          |JACKSON PAVING & CONSTRUCTI |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206C010                 270.000  SQYD|      38.00000      10260.00|                            |
  Removing Concrete Driveway              |                            |                            |
0020 405A000                7885.000  GAL |       1.10000       8673.50|                            |
  Tack Coat                               |                            |                            |
0030 408A051              121651.000  SQYD|       0.49500      60217.25|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0040 408A053                1500.000  SQYD|       2.00000       3000.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 410B000                   1.000  EACH|    2000.00000       2000.00|                            |
  State Furnished Profilograph            |                            |                            |
0060 424A360                7810.000  TON |      36.80000     287408.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424B651               15620.000  TON |      29.60000     462352.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0080 424B659                 225.000  TON |      35.00000       7875.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B662                2816.000  TON |      29.60000      83353.60|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 430B004                2788.000  TON |      14.85000      41401.80|                            |
  Aggregate Surfacing (ALDOT #810)        |                            |                            |
0110 600A000                          LUMP|   26000.00000      26000.00|                            |
  Mobilization                            |                            |                            |
0120 701A032                  12.000  MILE|    1500.00000      18000.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0130 701A046                   4.000  MILE|     750.00000       3000.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 080                     CONTRACT ID : 20020628080                  COUNTIES : JACKSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 10011              |(       )                   |(      )
                                          |JACKSON PAVING & CONSTRUCTI |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A080                  17.000  MILE|     900.00000      15300.00|                            |
  Solid White,Class 2T,Type A,Traffic     |                            |                            |
  Stripe(6"Wide)                          |                            |                            |
0150 701C000                  12.000  MILE|     320.00000       3840.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  84.000  MILE|     330.00000      27720.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                  80.000  SQFT|       2.00000        160.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0180 705A032                 146.000  EACH|       4.85000        708.10|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 845.000  EACH|       4.85000       4098.25|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                 652.000  SQFT|      12.75000       8313.00|                            |
  Construction Signs                      |                            |                            |
0210 740E000                 200.000  EACH|       4.00000        800.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0220 740M001                 200.000  EACH|       2.00000        400.00|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $  1,074,880.50|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,074,880.50|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 082                     CONTRACT ID : 20020628082                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :  730      Calendar Days
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-509-002-370-215
     for constructing the Maintenance at the Bankhead Tunnel on                                         99-509-010-851-216
     U.S.#90 and at the George C. Wallace Tunnels on I-10 in

le.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   08030          HIGHWAY MAINTENANCE, INC.                                              $    842,630.00     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 082                     CONTRACT ID : 20020628082                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 08030              |(      )                    |(      )
                                          |HIGHWAY MAINTENANCE, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 600A000                          LUMP|    5000.00000       5000.00|                            |
  Mobilization                            |                            |                            |
0020 740B000                 862.000  SQFT|      15.00000      12930.00|                            |
  Construction Signs                      |                            |                            |
0030 740D000                  70.000  EACH|      70.00000       4900.00|                            |
  Channelizing Drums                      |                            |                            |
0040 740E000                  70.000  EACH|      25.00000       1750.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0050 740M001                  70.000  EACH|      15.00000       1050.00|                            |
  Ballast For Cone                        |                            |                            |
0060 741C001                   2.000  EACH|    3000.00000       6000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit (Truck Mounted)               |                            |                            |
0070 741C010                   4.000  EACH|    5000.00000      20000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0080 783A001                  26.000  PCYC|   17500.00000     455000.00|                            |
  Tunnel Maintenance Cleaning             |                            |                            |
0090 784A000                          LUMP|  196000.00000     196000.00|                            |
  Tunnel Lighting Maintenance             |                            |                            |
0100 785A000                          LUMP|   90000.00000      90000.00|                            |
  Tunnel Group Lamp Replacement           |                            |                            |
0110 786A000                          LUMP|   50000.00000      50000.00|                            |
  Tunnel Sump And Drain Cleaning          |                            |                            |
     SECTION TOTALS                       |             $    842,630.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    842,630.00|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-609-491-000-210
     for constructing Turn Lanes in various locations in Mobile                                         99-909-491-217-218
     as indicated on the plans. Length - 0.985 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01073          ASPHALT SUPPLY, L.L.C.                                                 $    347,350.78     100.0000%
     2   23007          M. C. WILLIAMS CONTRACTING CO., INC.                                   $    405,854.17     116.8427%
     3   23011          HOSEA O. WEAVER & SONS, INC.                                           $    442,127.07     127.2855%
     4   23029          J. S. WALTON & COMPANY, INC.                                           $    451,488.41     129.9805%
     5   19058          S. J. & L., INC.                                                       $    453,800.20     130.6461%
     6   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $    476,697.90     137.2382%
     7   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $    494,261.40     142.2946%
     8   09010          INDUSTRIAL SERVICES OF MOBILE, INC.                                    $    499,865.92     143.9081%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 01073              |(   2  ) 23007              |(   3  ) 23011
                                          |ASPHALT SUPPLY, L.L.C.      |M. C. WILLIAMS CONTRACTING  |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D000                  87.000  LF  |       5.00000        435.00|       5.30000        461.10|       8.67000         754.29
  Removing Pipe                           |                            |                            |
0020 206E000                   4.000  EACH|     100.00000        400.00|     159.00000        636.00|     134.12000         536.48
  Removing Headwalls                      |                            |                            |
0030 209A000                   5.000  EACH|      15.00000         75.00|      53.00000        265.00|      63.67000         318.35
  Mailbox Reset, Single                   |                            |                            |
0040 209A002                   1.000  EACH|     200.00000        200.00|     159.00000        159.00|     176.82000         176.82
  Mailbox Reset, Multiple                 |                            |                            |
0050 210A000                2368.000  CUYD|       2.25000       5328.00|       4.24000      10040.32|       6.64000       15723.52
  Unclassified Excavation                 |                            |                            |
0060 210D022                1990.000  CUYD|       5.20000      10348.00|       4.77000       9492.30|       6.79000       13512.10
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 230A000                  39.000  RBST|      90.00000       3510.00|     106.00000       4134.00|     231.46000        9026.94
  Roadbed Processing                      |                            |                            |
0080 301A012                5670.000  SQYD|       6.90000      39123.00|       9.10000      51597.00|       9.01000       51086.70
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                5531.000  SQYD|       0.30000       1659.30|       0.53000       2931.43|       0.56000        3097.36
  Bituminous Treatment A                  |                            |                            |
0100 405A000                1508.000  GAL |       1.15000       1734.20|       1.33000       2005.64|       1.18000        1779.44
  Tack Coat                               |                            |                            |
0110 424A360                1081.000  TON |      44.54000      48147.74|      52.21000      56439.01|      35.57000       38451.17
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0120 424A361                 365.000  TON |      44.54000      16257.10|      52.21000      19056.65|      42.01000       15333.65
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A364                  25.000  TON |      50.00000       1250.00|      75.00000       1875.00|     141.48000        3537.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A367                 100.000  TON |      50.00000       5000.00|      52.21000       5221.00|      86.03000        8603.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01073              |(   2   ) 23007             |(   3  ) 23011
                                          |ASPHALT SUPPLY, L.L.C.      |M. C. WILLIAMS CONTRACTING  |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B651                 882.000  TON |      44.04000      38843.28|      42.14000      37167.48|      52.99000       46737.18
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0160 424B655                 100.000  TON |      50.00000       5000.00|      75.00000       7500.00|      84.07000        8407.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      50.00000       5000.00|      45.00000       4500.00|      84.07000        8407.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                 633.000  TON |      44.04000      27877.32|      45.00000      28485.00|      63.64000       40284.12
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 424C361                 582.000  TON |      46.50000      27063.00|      45.00000      26190.00|      56.46000       32859.72
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0200 428B000                8220.000  LF  |       0.55000       4521.00|       0.15000       1233.00|       0.06000         493.20
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0210 430B040                 100.000  TON |      23.75000       2375.00|      26.50000       2650.00|      27.15000        2715.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0220 535A000                  92.000  LF  |      25.00000       2300.00|      31.80000       2925.60|      17.45000        1605.40
  15" Side Drain Pipe                     |                            |                            |
0230 535A410                  48.000  LF  |      31.78000       1525.44|      53.00000       2544.00|      25.59000        1228.32
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 600A000                          LUMP|   22600.00000      22600.00|   19500.00000      19500.00|   29984.48000       29984.48
  Mobilization                            |                            |                            |
0250 619A100                  12.000  EACH|     345.75000       4149.00|     416.25000       4995.00|     367.22000        4406.64
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0260 620A000                   2.000  CUYD|     638.30000       1276.60|    1110.00000       2220.00|     677.94000        1355.88
  Minor Structure Concrete                |                            |                            |
0270 650A000                 500.000  CUYD|       8.40000       4200.00|      10.60000       5300.00|       6.36000        3180.00
  Topsoil                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 01073              |(   2   ) 23007             |(   3  ) 23011
                                          |ASPHALT SUPPLY, L.L.C.      |M. C. WILLIAMS CONTRACTING  |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 650B000                 839.000  CUYD|       3.20000       2684.80|       4.24000       3557.36|       6.36000        5336.04
  Topsoil From Stockpiles                 |                            |                            |
0290 652A057                   2.000  ACRE|     600.00000       1200.00|     848.00000       1696.00|     564.95000        1129.90
  Seeding (Mix 3A)                        |                            |                            |
0300 652A061                   1.000  ACRE|     600.00000        600.00|     848.00000        848.00|     564.95000         564.95
  Seeding (Mix 3E)                        |                            |                            |
0310 654A001                  37.000  SQYD|       4.80000        177.60|       5.30000        196.10|       4.52000         167.24
  Solid Sodding (Bermuda)                 |                            |                            |
0320 656A000                   3.000  ACRE|     400.00000       1200.00|     848.00000       2544.00|     564.95000        1694.85
  Mulching, Class A, Type 1               |                            |                            |
0330 665F000                 578.000  EACH|       3.80000       2196.40|       5.30000       3063.40|       5.91000        3415.98
  Hay Bales                               |                            |                            |
0340 665G000                 500.000  EACH|       0.55000        275.00|       2.12000       1060.00|       3.39000        1695.00
  Sand Bags                               |                            |                            |
0350 680A000                          LUMP|     500.00000        500.00|    3000.00000       3000.00|    7008.32000        7008.32
  Engineering Controls                    |                            |                            |
0360 701A028                   2.000  MILE|    1000.00000       2000.00|    3330.00000       6660.00|    3389.70000        6779.40
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0370 701A048                   2.000  MILE|    1000.00000       2000.00|    3330.00000       6660.00|    3389.70000        6779.40
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0380 701B005                 540.000  LF  |       1.00000        540.00|       1.83000        988.20|       1.86000        1004.40
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)                           |                            |                            |
0390 701C001                   6.000  MILE|     350.00000       2100.00|     277.50000       1665.00|     282.48000        1694.88
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701C003                   3.000  MILE|     350.00000       1050.00|     222.00000        666.00|     225.98000         677.94
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0410 701D007                   6.000  MILE|     500.00000       3000.00|     777.00000       4662.00|     790.93000        4745.58
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0420 701D008                   3.000  MILE|    2500.00000       7500.00|     888.00000       2664.00|     903.92000        2711.76
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0430 701D015                   3.000  MILE|    1500.00000       4500.00|     721.50000       2164.50|     734.44000        2203.32
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0440 702A041                   1.000  MILE|    5000.00000       5000.00|    4440.00000       4440.00|    4519.60000        4519.60
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0450 702A043                   1.000  MILE|    5000.00000       5000.00|    4440.00000       4440.00|    4519.60000        4519.60
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   1  ) 01073              |(   2   ) 23007             |(   3  ) 23011
                                          |ASPHALT SUPPLY, L.L.C.      |M. C. WILLIAMS CONTRACTING  |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 702B011                 180.000  LF  |       1.00000        180.00|       2.22000        399.60|       2.26000         406.80
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0470 703A002                3347.000  SQFT|       2.00000       6694.00|       1.83000       6125.01|       1.86000        6225.42
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0480 703B002                 202.000  SQFT|       2.00000        404.00|       2.22000        448.44|       2.26000         456.52
  Traffic Control Legends, Class 2, Type  |                            |                            |
0490 703D002                 153.000  SQFT|       0.50000         76.50|       1.11000        169.83|       1.13000         172.89
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0500 705A030                  91.000  EACH|       4.50000        409.50|       5.55000        505.05|       5.65000         514.15
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0510 705A032                 799.000  EACH|       4.50000       3595.50|       5.44000       4346.56|       5.54000        4426.46
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0520 705A037                  88.000  EACH|       4.50000        396.00|       5.55000        488.40|       5.65000         497.20
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0530 705A038                 318.000  EACH|       4.50000       1431.00|       5.44000       1729.92|       5.54000        1761.72
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0540 740B000                 689.000  SQFT|       7.50000       5167.50|      11.93000       8219.77|      10.21000        7034.69
  Construction Signs                      |                            |                            |
0550 740D000                 100.000  EACH|      26.00000       2600.00|      72.15000       7215.00|      54.03000        5403.00
  Channelizing Drums                      |                            |                            |
0560 740E000                 200.000  EACH|       6.00000       1200.00|      13.88000       2776.00|      10.81000        2162.00
  Cones (36 Inches High)                  |                            |                            |
0570 740L003                 115.000  EACH|      25.00000       2875.00|      99.90000      11488.50|     101.02000       11617.30
  Vertical Panel, Type I, Single-Sided    |                            |                            |
0580 740M001                 200.000  EACH|       3.00000        600.00|       7.22000       1444.00|       6.00000        1200.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    347,350.78|             $    405,854.17|              $    442,127.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    347,350.78|             $    405,854.17|              $    442,127.07
====================================================================================================================================
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     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23029              |(   5   ) 19058             |(   6  ) 23056
                                          |J. S. WALTON & COMPANY, INC |S. J. & L., INC.            |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 206D000                  87.000  LF  |       5.66000        492.42|       7.85000        682.95|       9.54000         829.98
  Removing Pipe                           |                            |                            |
0020 206E000                   4.000  EACH|      71.26000        285.04|     170.00000        680.00|     106.92000         427.68
  Removing Headwalls                      |                            |                            |
0030 209A000                   5.000  EACH|      65.85000        329.25|      78.50000        392.50|      80.28000         401.40
  Mailbox Reset, Single                   |                            |                            |
0040 209A002                   1.000  EACH|      88.83000         88.83|      98.00000         98.00|     160.56000         160.56
  Mailbox Reset, Multiple                 |                            |                            |
0050 210A000                2368.000  CUYD|       3.72000       8808.96|       5.15000      12195.20|       6.67000       15794.56
  Unclassified Excavation                 |                            |                            |
0060 210D022                1990.000  CUYD|       4.68000       9313.20|       7.35000      14626.50|       7.81000       15541.90
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 230A000                  39.000  RBST|     199.12000       7765.68|     190.00000       7410.00|     238.41000        9297.99
  Roadbed Processing                      |                            |                            |
0080 301A012                5670.000  SQYD|       7.18000      40710.60|       7.45000      42241.50|       9.61000       54488.70
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                5531.000  SQYD|       0.86000       4756.66|       0.90000       4977.90|       0.83000        4590.73
  Bituminous Treatment A                  |                            |                            |
0100 405A000                1508.000  GAL |       1.64000       2473.12|       1.70000       2563.60|       1.59000        2397.72
  Tack Coat                               |                            |                            |
0110 424A360                1081.000  TON |      53.50000      57833.50|      55.00000      59455.00|      51.80000       55995.80
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0120 424A361                 365.000  TON |      53.50000      19527.50|      55.00000      20075.00|      51.80000       18907.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A364                  25.000  TON |      74.72000       1868.00|      76.75000       1918.75|      72.35000        1808.75
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A367                 100.000  TON |      68.97000       6897.00|      70.85000       7085.00|      66.78000        6678.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23029              |(   5   ) 19058             |(   6  ) 23056
                                          |J. S. WALTON & COMPANY, INC |S. J. & L., INC.            |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B651                 882.000  TON |      52.92000      46675.44|      54.40000      47980.80|      51.24000       45193.68
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0160 424B655                 100.000  TON |      68.97000       6897.00|      70.90000       7090.00|      66.78000        6678.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      68.97000       6897.00|      70.90000       7090.00|      66.78000        6678.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                 633.000  TON |      52.92000      33498.36|      54.40000      34435.20|      51.24000       32434.92
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 424C361                 582.000  TON |      52.35000      30467.70|      53.80000      31311.60|      50.69000       29501.58
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0200 428B000                8220.000  LF  |       1.26000      10357.20|       1.30000      10686.00|       1.22000       10028.40
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0210 430B040                 100.000  TON |      28.94000       2894.00|      23.55000       2355.00|      31.14000        3114.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0220 535A000                  92.000  LF  |      13.19000       1213.48|      22.30000       2051.60|      20.16000        1854.72
  15" Side Drain Pipe                     |                            |                            |
0230 535A410                  48.000  LF  |      23.92000       1148.16|      22.90000       1099.20|      32.58000        1563.84
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 600A000                          LUMP|   61086.49000      61086.49|   24500.00000      24500.00|   29973.00000       29973.00
  Mobilization                            |                            |                            |
0250 619A100                  12.000  EACH|     307.58000       3690.96|     385.00000       4620.00|     432.12000        5185.44
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0260 620A000                   2.000  CUYD|     202.60000        405.20|     700.00000       1400.00|     128.62000         257.24
  Minor Structure Concrete                |                            |                            |
0270 650A000                 500.000  CUYD|      11.57000       5785.00|      17.25000       8625.00|      12.27000        6135.00
  Topsoil                                 |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23029              |(   5   ) 19058             |(   6  ) 23056
                                          |J. S. WALTON & COMPANY, INC |S. J. & L., INC.            |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 650B000                 839.000  CUYD|       4.72000       3960.08|       4.20000       3523.80|       5.76000        4832.64
  Topsoil From Stockpiles                 |                            |                            |
0290 652A057                   2.000  ACRE|     719.45000       1438.90|     775.00000       1550.00|    1145.95000        2291.90
  Seeding (Mix 3A)                        |                            |                            |
0300 652A061                   1.000  ACRE|     719.45000        719.45|     875.00000        875.00|    1145.93000        1145.93
  Seeding (Mix 3E)                        |                            |                            |
0310 654A001                  37.000  SQYD|       4.35000        160.95|       3.75000        138.75|       5.04000         186.48
  Solid Sodding (Bermuda)                 |                            |                            |
0320 656A000                   3.000  ACRE|     665.43000       1996.29|     835.00000       2505.00|     884.28000        2652.84
  Mulching, Class A, Type 1               |                            |                            |
0330 665F000                 578.000  EACH|       4.02000       2323.56|       5.90000       3410.20|       6.32000        3652.96
  Hay Bales                               |                            |                            |
0340 665G000                 500.000  EACH|       2.39000       1195.00|       3.85000       1925.00|       4.02000        2010.00
  Sand Bags                               |                            |                            |
0350 680A000                          LUMP|    3590.47000       3590.47|    5500.00000       5500.00|    4428.00000        4428.00
  Engineering Controls                    |                            |                            |
0360 701A028                   2.000  MILE|    3241.53000       6483.06|    3300.00000       6600.00|    1113.00000        2226.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0370 701A048                   2.000  MILE|    3241.53000       6483.06|    3300.00000       6600.00|    1113.00000        2226.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0380 701B005                 540.000  LF  |       1.78000        961.20|       1.85000        999.00|       1.11000         599.40
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)                           |                            |                            |
0390 701C001                   6.000  MILE|     270.13000       1620.78|     280.00000       1680.00|     389.55000        2337.30
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701C003                   3.000  MILE|     216.10000        648.30|     225.00000        675.00|     389.55000        1168.65
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0410 701D007                   6.000  MILE|     756.36000       4538.16|     777.00000       4662.00|     556.50000        3339.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0420 701D008                   3.000  MILE|     864.41000       2593.23|     888.00000       2664.00|    2782.50000        8347.50
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0430 701D015                   3.000  MILE|     702.33000       2106.99|     721.75000       2165.25|    1669.50000        5008.50
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0440 702A041                   1.000  MILE|    4322.04000       4322.04|    4450.00000       4450.00|    5565.00000        5565.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0450 702A043                   1.000  MILE|    4322.04000       4322.04|    4450.00000       4450.00|    5565.00000        5565.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   4  ) 23029              |(   5   ) 19058             |(   6  ) 23056
                                          |J. S. WALTON & COMPANY, INC |S. J. & L., INC.            |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 702B011                 180.000  LF  |       2.16000        388.80|       2.25000        405.00|       1.11000         199.80
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0470 703A002                3347.000  SQFT|       1.78000       5957.66|       1.85000       6191.95|       2.23000        7463.81
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0480 703B002                 202.000  SQFT|       2.16000        436.32|       2.25000        454.50|       2.23000         450.46
  Traffic Control Legends, Class 2, Type  |                            |                            |
0490 703D002                 153.000  SQFT|       1.08000        165.24|       1.10000        168.30|       0.56000          85.68
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0500 705A030                  91.000  EACH|       5.40000        491.40|       5.55000        505.05|       5.01000         455.91
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0510 705A032                 799.000  EACH|       5.29000       4226.71|       5.55000       4434.45|       5.01000        4002.99
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0520 705A037                  88.000  EACH|       5.40000        475.20|       5.55000        488.40|       5.01000         440.88
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0530 705A038                 318.000  EACH|       5.29000       1682.22|       5.55000       1764.90|       5.01000        1593.18
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0540 740B000                 689.000  SQFT|       9.95000       6855.55|       8.90000       6132.10|      30.25000       20842.25
  Construction Signs                      |                            |                            |
0550 740D000                 100.000  EACH|      21.25000       2125.00|      76.80000       7680.00|      77.10000        7710.00
  Channelizing Drums                      |                            |                            |
0560 740E000                 200.000  EACH|       4.89000        978.00|      14.75000       2950.00|      13.88000        2776.00
  Cones (36 Inches High)                  |                            |                            |
0570 740L003                 115.000  EACH|      50.20000       5773.00|      76.75000       8826.25|      46.55000        5353.25
  Vertical Panel, Type I, Single-Sided    |                            |                            |
0580 740M001                 200.000  EACH|       1.52000        304.00|       8.90000       1780.00|       9.11000        1822.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    451,488.41|             $    453,800.20|              $    476,697.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    451,488.41|             $    453,800.20|              $    476,697.90
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 09010             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |INDUSTRIAL SERVICES OF MOBI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D000                  87.000  LF  |       5.00000        435.00|       4.01000        348.87|
  Removing Pipe                           |                            |                            |
0020 206E000                   4.000  EACH|     150.00000        600.00|      35.72000        142.88|
  Removing Headwalls                      |                            |                            |
0030 209A000                   5.000  EACH|      50.00000        250.00|      21.14000        105.70|
  Mailbox Reset, Single                   |                            |                            |
0040 209A002                   1.000  EACH|     100.00000        100.00|      47.15000         47.15|
  Mailbox Reset, Multiple                 |                            |                            |
0050 210A000                2368.000  CUYD|       5.50000      13024.00|       8.42000      19938.56|
  Unclassified Excavation                 |                            |                            |
0060 210D022                1990.000  CUYD|       7.50000      14925.00|       8.54000      16994.60|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 230A000                  39.000  RBST|     400.00000      15600.00|     287.04000      11194.56|
  Roadbed Processing                      |                            |                            |
0080 301A012                5670.000  SQYD|       7.48000      42411.60|       9.55000      54148.50|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                5531.000  SQYD|       1.00000       5531.00|       0.93000       5143.83|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                1508.000  GAL |       1.30000       1960.40|       1.77000       2669.16|
  Tack Coat                               |                            |                            |
0110 424A360                1081.000  TON |      55.80000      60319.80|      57.55000      62211.55|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0120 424A361                 365.000  TON |      57.00000      20805.00|      57.55000      21005.75|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0130 424A364                  25.000  TON |      75.00000       1875.00|      80.38000       2009.50|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0140 424A367                 100.000  TON |      68.00000       6800.00|      74.20000       7420.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 09010             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |INDUSTRIAL SERVICES OF MOBI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B651                 882.000  TON |      55.00000      48510.00|      56.93000      50212.26|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0160 424B655                 100.000  TON |      75.00000       7500.00|      74.20000       7420.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 100.000  TON |      63.00000       6300.00|      74.20000       7420.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                 633.000  TON |      63.00000      39879.00|      56.93000      36036.69|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 424C361                 582.000  TON |      55.00000      32010.00|      56.31000      32772.42|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0200 428B000                8220.000  LF  |       0.25000       2055.00|       1.36000      11179.20|
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0210 430B040                 100.000  TON |      22.00000       2200.00|      28.45000       2845.00|
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0220 535A000                  92.000  LF  |      20.00000       1840.00|      22.69000       2087.48|
  15" Side Drain Pipe                     |                            |                            |
0230 535A410                  48.000  LF  |      30.00000       1440.00|      22.29000       1069.92|
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0240 600A000                          LUMP|   43000.00000      43000.00|   23417.01000      23417.01|
  Mobilization                            |                            |                            |
0250 619A100                  12.000  EACH|     400.00000       4800.00|     401.90000       4822.80|
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0260 620A000                   2.000  CUYD|     600.00000       1200.00|     741.96000       1483.92|
  Minor Structure Concrete                |                            |                            |
0270 650A000                 500.000  CUYD|      10.00000       5000.00|      16.18000       8090.00|
  Topsoil                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 09010             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |INDUSTRIAL SERVICES OF MOBI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 650B000                 839.000  CUYD|       4.00000       3356.00|       7.80000       6544.20|
  Topsoil From Stockpiles                 |                            |                            |
0290 652A057                   2.000  ACRE|     600.00000       1200.00|     618.30000       1236.60|
  Seeding (Mix 3A)                        |                            |                            |
0300 652A061                   1.000  ACRE|     600.00000        600.00|     618.30000        618.30|
  Seeding (Mix 3E)                        |                            |                            |
0310 654A001                  37.000  SQYD|       6.00000        222.00|      11.50000        425.50|
  Solid Sodding (Bermuda)                 |                            |                            |
0320 656A000                   3.000  ACRE|     600.00000       1800.00|     989.28000       2967.84|
  Mulching, Class A, Type 1               |                            |                            |
0330 665F000                 578.000  EACH|       5.00000       2890.00|       5.63000       3254.14|
  Hay Bales                               |                            |                            |
0340 665G000                 500.000  EACH|       3.00000       1500.00|       1.85000        925.00|
  Sand Bags                               |                            |                            |
0350 680A000                          LUMP|   20000.00000      20000.00|    5564.70000       5564.70|
  Engineering Controls                    |                            |                            |
0360 701A028                   2.000  MILE|    1200.00000       2400.00|    1236.60000       2473.20|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0370 701A048                   2.000  MILE|    1200.00000       2400.00|    1236.60000       2473.20|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0380 701B005                 540.000  LF  |       1.20000        648.00|       1.24000        669.60|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)                           |                            |                            |
0390 701C001                   6.000  MILE|     410.00000       2460.00|     432.81000       2596.86|
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701C003                   3.000  MILE|     410.00000       1230.00|     432.81000       1298.43|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0410 701D007                   6.000  MILE|     600.00000       3600.00|     618.30000       3709.80|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0420 701D008                   3.000  MILE|    2900.00000       8700.00|    3091.50000       9274.50|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0430 701D015                   3.000  MILE|    1750.00000       5250.00|    1854.90000       5564.70|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0440 702A041                   1.000  MILE|    6000.00000       6000.00|    6183.00000       6183.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0450 702A043                   1.000  MILE|    6000.00000       6000.00|    6183.00000       6183.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020628083                  COUNTIES : MOBILE
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 09

E :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 09010             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |INDUSTRIAL SERVICES OF MOBI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 702B011                 180.000  LF  |       1.50000        270.00|       1.24000        223.20|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0470 703A002                3347.000  SQFT|       2.40000       8032.80|       2.47000       8267.09|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0480 703B002                 202.000  SQFT|       2.40000        484.80|       2.47000        498.94|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0490 703D002                 153.000  SQFT|       1.00000        153.00|       0.62000         94.86|
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0500 705A030                  91.000  EACH|       5.25000        477.75|       5.56000        505.96|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0510 705A032                 799.000  EACH|       5.25000       4194.75|       5.56000       4442.44|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0520 705A037                  88.000  EACH|       5.25000        462.00|       5.56000        489.28|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0530 705A038                 318.000  EACH|       5.25000       1669.50|       5.56000       1768.08|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0540 740B000                 689.000  SQFT|      10.00000       6890.00|      16.01000      11030.89|
  Construction Signs                      |                            |                            |
0550 740D000                 100.000  EACH|      80.00000       8000.00|      79.62000       7962.00|
  Channelizing Drums                      |                            |                            |
0560 740E000                 200.000  EACH|      11.00000       2200.00|      13.01000       2602.00|
  Cones (36 Inches High)                  |                            |                            |
0570 740L003                 115.000  EACH|      80.00000       9200.00|      53.02000       6097.30|
  Vertical Panel, Type I, Single-Sided    |                            |                            |
0580 740M001                 200.000  EACH|       8.00000       1600.00|       8.42000       1684.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    494,261.40|             $    499,865.92|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    494,261.40|             $    499,865.92|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 084                     CONTRACT ID : 20020628084                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-303-371-000-202
     for constructing the Paver-Laid Surface Treatment and
     Traffic Stripe at various locations on I-59 and I-65 near
     Huffman as

ns.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    697,701.84     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    786,159.02     112.6784%
     3   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    898,681.42     128.8059%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020628084                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 04013              |(   3  ) 07002
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 404E002                5410.000  TON |      44.00000     238040.00|      45.89000     248264.90|      52.48000      283916.80
  Paver-Laid Surface Treatment, Plant Mix |                            |                            |
  Production, Type C Gradation            |                            |                            |
0020 404F000              108196.000  SQYD|       2.50000     270490.00|       2.80000     302948.80|       2.27000      245604.92
  Paver-Laid Surface Treatment, Placement |                            |                            |
0030 600A000                          LUMP|   35000.00000      35000.00|   90000.00000      90000.00|  223300.00000      223300.00
  Mobilization                            |                            |                            |
0040 701C000                   9.000  MILE|     357.00000       3213.00|     415.54000       3739.86|     340.00000        3060.00
  Broken Temporary Traffic Stripe         |                            |                            |
0050 701C001                  12.000  MILE|     399.00000       4788.00|     464.42000       5573.04|     380.00000        4560.00
  Solid Temporary Traffic Stripe          |                            |                            |
0060 702A040                   9.000  MILE|    2073.75000      18663.75|    2413.78000      21724.02|    1975.00000       17775.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0070 702A041                   6.000  MILE|    4200.00000      25200.00|    4888.64000      29331.84|    4000.00000       24000.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0080 702A043                   6.000  MILE|    4200.00000      25200.00|    4888.65000      29331.90|    4000.00000       24000.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0090 702B011                3180.000  LF  |       1.89000       6010.20|       2.20000       6996.00|       1.80000        5724.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0100 703A002                1194.000  SQFT|       1.89000       2256.66|       2.20000       2626.80|       1.80000        2149.20
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0110 705A030                 590.000  EACH|       5.52000       3256.80|       6.42000       3787.80|       5.25000        3097.50
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0120 705A031                 510.000  EACH|       5.25000       2677.50|       6.12000       3121.20|       5.00000        2550.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0130 728A000                   1.000  EACH|   26250.00000      26250.00|    4594.98000       4594.98|   10000.00000       10000.00
  Truck Mounted Impact Attenuator Unit    |                            |                            |
0140 740B000                1137.000  SQFT|       8.10000       9209.70|       9.38000      10665.06|       8.00000        9096.00
  Construction Signs                      |                            |                            |
0150 740C000                 154.000  SQFT|       8.10000       1247.40|       9.38000       1444.52|       8.00000        1232.00
  Special Construction Signs              |                            |                            |
0160 740D000                 104.000  EACH|      91.50800       9516.83|      64.67000       6725.68|      55.00000        5720.00
  Channelizing Drums                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020628084                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 04013             |(   3  ) 07002
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 740E000                 272.000  EACH|      22.55000       6133.60|      12.29000       3342.88|      12.00000        3264.00
  Cones (36 Inches High)                  |                            |                            |
0180 740M001                 272.000  EACH|       8.45000       2298.40|       7.76000       2110.72|       6.00000        1632.00
  Ballast For Cone                        |                            |                            |
0190 741C010                   2.000  EACH|    1050.00000       2100.00|    1163.96000       2327.92|    2000.00000        4000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0200 742A001                   2.000  EACH|    2675.00000       5350.00|    3103.90000       6207.80|   10000.00000       20000.00
  Portable Changeable Message Sign, Type  |                            |                            |
0210 742C000                   2.000  EACH|     400.00000        800.00|     646.65000       1293.30|    2000.00000        4000.00
  State Furnished Portable Changeable     |                            |                            |
  Message Signs, Type 2                   |                            |                            |
     SECTION TOTALS                       |             $    697,701.84|             $    786,159.02|              $    898,681.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    697,701.84|             $    786,159.02|              $    898,681.42
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 085                     CONTRACT ID : 20020628085                  COUNTIES : CLAY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-304-144-049-101
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#49 from S.R.#9 in Lineville to the Cleburne County
     line. Length - 13.552 mi.

E :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    774,998.05     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    778,917.05     100.5057%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/02
                                                                                                                   PAGE : 085 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 085                     CONTRACT ID : 20020628085                  COUNTIES : CLAY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13022              |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

TAL
                                          |                            |                            |
0010 209A000                  26.000  EACH|     196.00000       5096.00|     100.00000       2600.00|
  Mailbox Reset, Single                   |                            |                            |
0020 209A002                   1.000  EACH|     284.00000        284.00|     340.00000        340.00|
  Mailbox Reset, Multiple                 |                            |                            |
0030 401B100               15871.000  SQYD|       1.02000      16188.42|       0.60000       9522.60|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                4925.000  GAL |       1.08000       5319.00|       1.25000       6156.25|
  Tack Coat                               |                            |                            |
0050 408A051                3705.000  SQYD|       2.79000      10336.95|       1.50000       5557.50|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0060 408A052                5984.000  SQYD|       2.02000      12087.68|       1.50000       8976.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 424A341               15118.000  TON |      35.43000     535630.74|      35.00000     529130.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0080 424A346                 100.000  TON |      45.46000       4546.00|      45.00000       4500.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0090 424A350                 100.000  TON |      45.22000       4522.00|      65.00000       6500.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0100 424B640                 100.000  TON |      86.62000       8662.00|      85.00000       8500.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0110 430B043                3500.000  TON |      20.26000      70910.00|      16.00000      56000.00|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0120 600A000                          LUMP|    1545.00000       1545.00|   61540.00000      61540.00|
  Mobilization                            |                            |                            |
0130 701A031                  25.000  MILE|     901.25000      22531.25|     875.00000      21875.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 085                     CONTRACT ID : 20020628085                  COUNTIES : CLAY
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A036                  27.000  MILE|    1009.40000      27253.80|     980.00000      26460.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0150 701A040                   1.000  MILE|     618.00000        618.00|     600.00000        600.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0160 701A045                   4.000  MILE|     618.00000       2472.00|     600.00000       2400.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0170 701C000                   8.000  MILE|    2307.20000      18457.60|     280.00000       2240.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0180 701C003                  27.000  MILE|     329.60000       8899.20|     320.00000       8640.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0190 703A002                 545.000  SQFT|       1.85000       1008.25|       1.80000        981.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703D001                  24.000  SQFT|       1.34000         32.16|       1.30000         31.20|
  Temporary Traffic Control Markings      |                            |                            |
0210 740B000                1025.000  SQFT|       7.92000       8118.00|      12.50000      12812.50|
  Construction Signs                      |                            |                            |
0220 740O000                   1.000  EACH|   10480.00000      10480.00|    3555.00000       3555.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    774,998.05|             $    778,917.05|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    774,998.05|             $    778,917.05|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 086                     CONTRACT ID : 20020628086                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-403-371-000-201
     for constructing the Concrete Pavement Rehabilitation at
     various sites on I-65, I-20/59 and I-459 in the Birmingham
     metro area as indicated on the plans.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    572,453.00     100.0000%
     2   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $    630,700.00     110.1750%
     3   03050          COSTELLO INDUSTRIES, INC.                                              $    712,754.76     124.5089%
     4   16039          PINKERTON CONSTRUCTION, INC.                                           $    736,482.00     128.6537%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 086                     CONTRACT ID : 20020628086                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2  ) 08077              |(   3  ) 03050
                                          |R.E. GRILLS CONSTRUCTION CO |HASTINGS GENERAL CONTRACTIN |COSTELLO INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 453C000                2143.000  SQYD|      70.00000     150010.00|      97.70000     209371.10|     101.71000      217964.53
  Removal Of Concrete Pavement Slab       |                            |                            |
0020 453D000                 202.000  CUYD|     600.00000     121200.00|     547.00000     110494.00|     608.45000      122906.90
  Concrete Pavement Replacement Slab      |                            |                            |
0030 453D002                 394.000  CUYD|     575.00000     226550.00|     667.00000     262798.00|     573.91000      226120.54
  Concrete Pavement Replacement Slab      |                            |                            |
  (Continuous Reinforced)                 |                            |                            |
0040 600A000                          LUMP|   27000.00000      27000.00|    1614.90000       1614.90|   81765.29000       81765.29
  Mobilization                            |                            |                            |
0050 701B016                 300.000  LF  |       2.60000        780.00|       1.00000        300.00|       6.59000        1977.00
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
0060 701G121                1478.000  LF  |       2.50000       3695.00|       1.00000       1478.00|       5.48000        8099.44
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0070 701G125                 768.000  LF  |       2.50000       1920.00|       1.00000        768.00|       5.84000        4485.12
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0080 701G133                 599.000  LF  |       2.60000       1557.40|       1.00000        599.00|       6.74000        4037.26
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0090 703A010                  75.000  SQFT|       2.60000        195.00|       5.00000        375.00|      20.55000        1541.25
  Traffic Control Markings,Class 3W,Type  |                            |                            |
0100 705A030                  23.000  EACH|      11.80000        271.40|       5.70000        131.10|      13.70000         315.10
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0110 705A031                  17.000  EACH|      11.80000        200.60|       5.70000         96.90|      13.70000         232.90
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0120 728A000                   1.000  EACH|   17000.00000      17000.00|   12000.00000      12000.00|   14794.52000       14794.52
  Truck Mounted Impact Attenuator Unit    |                            |                            |
0130 740B000                 836.000  SQFT|       6.75000       5643.00|       9.00000       7524.00|      10.73000        8970.28
  Construction Signs                      |                            |                            |
0140 740C000                 193.000  SQFT|       8.00000       1544.00|      20.00000       3860.00|      11.84000        2285.12
  Special Construction Signs              |                            |                            |
0150 740D000                 135.000  EACH|      55.00000       7425.00|      54.00000       7290.00|      76.93000       10385.55
  Channelizing Drums                      |                            |                            |
0160 741C010                   2.000  EACH|    1000.00000       2000.00|    3000.00000       6000.00|    1775.34000        3550.68
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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     CALL ORDER   : 086                     CONTRACT ID : 20020628086                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 08077             |(   3  ) 03050
                                          |R.E. GRILLS CONSTRUCTION CO |HASTINGS GENERAL CONTRACTIN |COSTELLO INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 742A001                   1.000  EACH|    4000.00000       4000.00|    3000.00000       3000.00|    3254.79000        3254.79
  Portable Changeable Message Sign, Type  |                            |                            |
0180 742C000                   1.000  EACH|    1461.60000       1461.60|    3000.00000       3000.00|      68.49000          68.49
  State Furnished Portable Changeable     |                            |                            |
  Message Signs, Type 2                   |                            |                            |
     SECTION TOTALS                       |             $    572,453.00|             $    630,700.00|              $    712,754.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    572,453.00|             $    630,700.00|              $    712,754.76
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 086                     CONTRACT ID : 20020628086                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

E :

====================================================================================================================================
                                          |(   4  ) 16039              |(       )                   |(      )
                                          |PINKERTON CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 453C000                2143.000  SQYD|     118.00000     252874.00|                            |
  Removal Of Concrete Pavement Slab       |                            |                            |
0020 453D000                 202.000  CUYD|     500.00000     101000.00|                            |
  Concrete Pavement Replacement Slab      |                            |                            |
0030 453D002                 394.000  CUYD|     600.00000     236400.00|                            |
  Concrete Pavement Replacement Slab      |                            |                            |
  (Continuous Reinforced)                 |                            |                            |
0040 600A000                          LUMP|   80000.00000      80000.00|                            |
  Mobilization                            |                            |                            |
0050 701B016                 300.000  LF  |       3.60000       1080.00|                            |
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
0060 701G121                1478.000  LF  |       2.70000       3990.60|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0070 701G125                 768.000  LF  |       4.20000       3225.60|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0080 701G133                 599.000  LF  |       4.20000       2515.80|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0090 703A010                  75.000  SQFT|      12.00000        900.00|                            |
  Traffic Control Markings,Class 3W,Type  |                            |                            |
0100 705A030                  23.000  EACH|       5.10000        117.30|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0110 705A031                  17.000  EACH|       5.10000         86.70|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0120 728A000                   1.000  EACH|   25000.00000      25000.00|                            |
  Truck Mounted Impact Attenuator Unit    |                            |                            |
0130 740B000                 836.000  SQFT|       9.00000       7524.00|                            |
  Construction Signs                      |                            |                            |
0140 740C000                 193.000  SQFT|      11.00000       2123.00|                            |
  Special Construction Signs              |                            |                            |
0150 740D000                 135.000  EACH|      67.00000       9045.00|                            |
  Channelizing Drums                      |                            |                            |
0160 741C010                   2.000  EACH|    2000.00000       4000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 086                     CONTRACT ID : 20020628086                  COUNTIES : JEFFERSON
     LETTING DATE : 06/28/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 16039              |(       )                   |(      )
                                          |PINKERTON CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 742A001                   1.000  EACH|    3600.00000       3600.00|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
0180 742C000                   1.000  EACH|    3000.00000       3000.00|                            |
  State Furnished Portable Changeable     |                            |                            |
  Message Signs, Type 2                   |                            |                            |
     SECTION TOTALS                       |             $    736,482.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    736,482.00|             $          0.00|              $
====================================================================================================================================


