



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 003

Contract ID: 20150327003

County: LEE

Letting Date: March 27, 2015

Area / District: 0403

Contract Time: 280 Working Days

Contract Description:

Project(s): ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Rank | Vendor | Name                       | Amount          |
|------|--------|----------------------------|-----------------|
| 1    | 19007  | SCOTT BRIDGE COMPANY, INC. | \$11,299,045.09 |
| 2    | 13125  | MCINNIS CONSTRUCTION, LLC  | \$11,850,828.73 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                                |            |                               |            |            |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total                          |            |                               |            |            |            |
| 0010                 | 201A002 (1)<br>Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre) (Approximately 14 Acres)<br>LS | 56,000.00                      | 56,000.00  | 56,000.00                     | 56,000.00  |            |            |
| 0020                 | 206A000 (1)<br>Removal Of Old Bridge, Station 108+76.07<br>LS   | 210,520.00                     | 210,520.00 | 181,227.73                    | 181,227.73 |            |            |
| 0030                 | 206C000 882.000<br>Removing Concrete Sidewalk<br>SQYD   | 9.89                           | 8,722.98   | 11.48                         | 10,125.36  |            |            |
| 0040                 | 206C010 448.000<br>Removing Concrete Driveway<br>SQYD   | 11.87                          | 5,317.76   | 13.78                         | 6,173.44   |            |            |
| 0050                 | 206D000 1,001.000<br>Removing Pipe<br>LF  | 14.84                          | 14,854.84  | 17.23                         | 17,247.23  |            |            |
| 0060                 | 206D001 1,305.000<br>Removing Guardrail<br>LF   | 2.47                           | 3,223.35   | 2.84                          | 3,706.20   |            |            |
| 0070                 | 206D003 3,670.000<br>Removing Curb And Gutter<br>LF   | 3.46                           | 12,698.20  | 4.02                          | 14,753.40  |            |            |
| 0080                 | 206D011 468.000<br>Removing Fence<br>LF   | 4.95                           | 2,316.60   | 5.75                          | 2,691.00   |            |            |
| 0090                 | 206E000 19.000<br>Removing Headwalls<br>Each  | 197.89                         | 3,759.91   | 229.70                        | 4,364.30   |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 0100                 | 206E001   | 7.000              | 692.61                         | 4,848.27   | 803.92                        | 5,627.44   |            |            |
|                      | Removing Inlets   | Each               |                                |            |                               |            |            |            |
| 0110                 | 206E007   | 20.000             | 296.83                         | 5,936.60   | 344.54                        | 6,890.80   |            |            |
|                      | Removing Mailboxes (Including Reset With A New Timber Post) | Each               |                                |            |                               |            |            |            |
| 0120                 | 206E008   | 8.000              | 247.36                         | 1,978.88   | 284.10                        | 2,272.80   |            |            |
|                      | Removing Guardrail End Anchor (All Type)                    | Each               |                                |            |                               |            |            |            |
| 0130                 | 206E021   | 2.000              | 989.44                         | 1,978.88   | 1,148.46                      | 2,296.92   |            |            |
|                      | Removing Brick Signs  | Each               |                                |            |                               |            |            |            |
| 0140                 | 210A000   | 14,556.000         | 4.95                           | 72,052.20  | 5.75                          | 83,697.00  |            |            |
|                      | Unclassified Excavation                                     | CUYD               |                                |            |                               |            |            |            |
| 0150                 | 210D000   | 24,758.000         | 13.85                          | 342,898.30 | 16.08                         | 398,108.64 |            |            |
|                      | Borrow Excavation   | CUYD               |                                |            |                               |            |            |            |
| 0160                 | 214A000   | 5,089.000          | 34.63                          | 176,232.07 | 40.20                         | 204,577.80 |            |            |
|                      | Structure Excavation  | CUYD               |                                |            |                               |            |            |            |
| 0170                 | 214B001   | 1,514.000          | 39.58                          | 59,924.12  | 45.94                         | 69,553.16  |            |            |
|                      | Foundation Backfill, Commercial                             | CUYD               |                                |            |                               |            |            |            |
| 0180                 | 215A000   | 222.000            | 74.61                          | 16,563.42  | 63.05                         | 13,997.10  |            |            |
|                      | Unclassified Bridge Excavation                              | CUYD               |                                |            |                               |            |            |            |
| 0190                 | 215B000   | (1)                | 215,545.30                     | 215,545.30 | 68,325.03                     | 68,325.03  |            |            |
|                      | Cofferdams Or Sheeting And Shoring, Station 109+000         | LS                 |                                |            |                               |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 0280                 | 424A369  | 73.000             | 89.05                          | 6,500.65   | 103.37                        | 7,546.01   |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                |            |                               |            |            |            |
| 0290                 | 424B651  | 5,567.000          | 79.16                          | 440,683.72 | 91.88                         | 511,495.96 |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D                | Ton                |                                |            |                               |            |            |            |
| 0300                 | 424B681  | 2,459.000          | 79.16                          | 194,654.44 | 91.88                         | 225,932.92 |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D                | Ton                |                                |            |                               |            |            |            |
| 0310                 | 424B685  | 50.000             | 148.42                         | 7,421.00   | 172.27                        | 8,613.50   |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D      | Ton                |                                |            |                               |            |            |            |
| 0320                 | 424B688  | 2,652.000          | 79.16                          | 209,932.32 | 91.88                         | 243,665.76 |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |                                |            |                               |            |            |            |
| 0330                 | 430B014  | 34.000             | 52.63                          | 1,789.42   | 40.20                         | 1,366.80   |            |            |
|                      | Aggregate Surfacing (ALDOT #410 Modified)  | Ton                |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 0340                 | 450B000  | 819.000            | 164.80                         | 134,971.20 | 147.31                        | 120,646.89 |            |            |
|                      | Reinforced Cement Concrete Bridge End Slab   | SQYD               |                                |            |                               |            |            |            |
| 0350                 | 502A000  | 169,661.000        | 1.00                           | 169,661.00 | 1.32                          | 223,952.52 |            |            |
|                      | Steel Reinforcement  | LB                 |                                |            |                               |            |            |            |
| 0360                 | 502B000  | (1)                | 134,563.53                     | 134,563.53 | 121,460.57                    | 121,460.57 |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 109+00, Approximately 115,391 | LS                 |                                |            |                               |            |            |            |
| 0370                 | 505A004  | 1.000              | 9,999.70                       | 9,999.70   | 5,458.30                      | 5,458.30   |            |            |
|                      | Steel Test Piles (HP 14x73)  | Each               |                                |            |                               |            |            |            |
| 0380                 | 505B059  | 1.000              | 5,263.00                       | 5,263.00   | 10,893.69                     | 10,893.69  |            |            |
|                      | Static Loading Tests (HP 14x73)  | Each               |                                |            |                               |            |            |            |
| 0390                 | 505B089  | 1.000              | 1,421.01                       | 1,421.01   | 3,631.23                      | 3,631.23   |            |            |
|                      | Dynamic Loading Tests (HP 14x73)   | Each               |                                |            |                               |            |            |            |
| 0400                 | 505I000  | 5,152.000          | 15.57                          | 80,216.64  | 25.79                         | 132,870.08 |            |            |
|                      | Temporary Steel Sheet Piling   | SQFT               |                                |            |                               |            |            |            |
| 0410                 | 505M002  | 3,873.000          | 66.99                          | 259,452.27 | 74.40                         | 288,151.20 |            |            |
|                      | Steel Piling Furnished And Driven (HP 12x53)   | LF                 |                                |            |                               |            |            |            |
| 0420                 | 505M004  | 4,830.000          | 73.03                          | 352,734.90 | 52.24                         | 252,319.20 |            |            |
|                      | Steel Piling Furnished And Driven (HP 14x73)   | LF                 |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 0430                 | 508A000   | 5,346.000          | 7.71                           | 41,217.66  | 7.12                          | 38,063.52  |            |            |
|                      | Structural Steel  | LB                 |                                |            |                               |            |            |            |
| 0440                 | 510A000   | 1,269.000          | 494.72                         | 627,799.68 | 695.94                        | 883,147.86 |            |            |
|                      | Bridge Substructure Concrete, Class A   | CUYD               |                                |            |                               |            |            |            |
| 0450                 | 510C051   | (1)                | 599,184.94                     | 599,184.94 | 998,642.38                    | 998,642.38 |            |            |
|                      | Bridge Concrete Superstructure, Station 109+00, Approximately 517.8               | LS                 |                                |            |                               |            |            |            |
| 0460                 | 510E000   | 1,590.000          | 7.89                           | 12,545.10  | 3.13                          | 4,976.70   |            |            |
|                      | Grooving Concrete Bridge Decks  | SQYD               |                                |            |                               |            |            |            |
| 0470                 | 511A073   | 48.000             | 1,223.22                       | 58,714.56  | 691.37                        | 33,185.76  |            |            |
|                      | Elastomeric Bearing Type 4 (Mark VB4)   | Each               |                                |            |                               |            |            |            |
| 0480                 | 512B014   | 2.000              | 147,480.30                     | 294,960.60 | 118,506.78                    | 237,013.56 |            |            |
|                      | Precast Concrete Intermediate Bent Caps, 4' Wide by 5'-1" Deep by 42' 6-1/2" Long | Each               |                                |            |                               |            |            |            |
| 0490                 | 512M000   | 6.000              | 49,509.68                      | 297,058.08 | 50,074.99                     | 300,449.94 |            |            |
|                      | Precast Concrete Columns, .   | Each               |                                |            |                               |            |            |            |
| 0500                 | 513B015   | 2,356.000          | 262.91                         | 619,415.96 | 246.97                        | 581,861.32 |            |            |
|                      | Pretensioned-Prestressed Concrete Girders, Type BT-54 (Specialty Item)            | LF                 |                                |            |                               |            |            |            |
| 0510                 | 514B000   | 7,737.000          | 20.00                          | 154,740.00 | 38.02                         | 294,160.74 |            |            |
|                      | Simulated Brick Masonry   | SQFT               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 0520                 | 517D001   | 274.000            | 526.30                         | 144,206.20 | 589.99                        | 161,657.26 |            |            |
|                      | Aluminum Sidewalk Handrail                          | LF                 |                                |            |                               |            |            |            |
| 0530                 | 529A020   | 509.000            | 214.47                         | 109,165.23 | 136.72                        | 69,590.48  |            |            |
|                      | Retaining Wall # 1L1                                | SQFT               |                                |            |                               |            |            |            |
| 0540                 | 529A021   | 526.000            | 214.47                         | 112,811.22 | 136.72                        | 71,914.72  |            |            |
|                      | Retaining Wall # 1L2                                | SQFT               |                                |            |                               |            |            |            |
| 0550                 | 529A022   | 189.000            | 214.47                         | 40,534.83  | 136.72                        | 25,840.08  |            |            |
|                      | Retaining Wall # 1R1                                | SQFT               |                                |            |                               |            |            |            |
| 0560                 | 529A023   | 193.000            | 214.47                         | 41,392.71  | 136.72                        | 26,386.96  |            |            |
|                      | Retaining Wall # 1R2                                | SQFT               |                                |            |                               |            |            |            |
| 0570                 | 529A024   | 491.000            | 214.47                         | 105,304.77 | 136.72                        | 67,129.52  |            |            |
|                      | Retaining Wall # 3L1                                | SQFT               |                                |            |                               |            |            |            |
| 0580                 | 529A025   | 526.000            | 214.47                         | 112,811.22 | 136.72                        | 71,914.72  |            |            |
|                      | Retaining Wall # 3L2                                | SQFT               |                                |            |                               |            |            |            |
| 0590                 | 529A026   | 151.000            | 214.47                         | 32,384.97  | 136.72                        | 20,644.72  |            |            |
|                      | Retaining Wall # 3R1                                | SQFT               |                                |            |                               |            |            |            |
| 0600                 | 529A027   | 166.000            | 214.47                         | 35,602.02  | 136.72                        | 22,695.52  |            |            |
|                      | Retaining Wall # 3R2                                | SQFT               |                                |            |                               |            |            |            |
| 0610                 | 532A040   | 80.000             | 142.10                         | 11,368.00  | 332.31                        | 26,584.80  |            |            |
|                      | 12" Slotted Drain Pipe (With Variable Height Grate) | LF                 |                                |            |                               |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 0620                 | 533A098  | 3,479.000          | 24.74                          | 86,070.46  | 28.71                         | 99,882.09  |            |            |
|                      | 18" Storm Sewer Pipe (Class 3 R.C.)                | LF                 |                                |            |                               |            |            |            |
| 0630                 | 533A099  | 162.000            | 34.63                          | 5,610.06   | 40.20                         | 6,512.40   |            |            |
|                      | 24" Storm Sewer Pipe (Class 3 R.C.)                | LF                 |                                |            |                               |            |            |            |
| 0640                 | 533A100  | 117.000            | 51.45                          | 6,019.65   | 59.72                         | 6,987.24   |            |            |
|                      | 30" Storm Sewer Pipe (Class 3 R.C.)                | LF                 |                                |            |                               |            |            |            |
| 0650                 | 533A105  | 304.000            | 183.05                         | 55,647.20  | 212.47                        | 64,590.88  |            |            |
|                      | 60" Storm Sewer Pipe (Class 3 R.C.)                | LF                 |                                |            |                               |            |            |            |
| 0660                 | 533A348  | 15.000             | 49.47                          | 742.05     | 57.42                         | 861.30     |            |            |
|                      | 18" Storm Sewer Pipe (Class 3 R.C.) (Extension)    | LF                 |                                |            |                               |            |            |            |
| 0670                 | 533B101  | 31.000             | 98.94                          | 3,067.14   | 114.85                        | 3,560.35   |            |            |
|                      | 44" Span, 27" Rise Storm Sewer Pipe (Class 3 R.C.) | LF                 |                                |            |                               |            |            |            |
| 0680                 | 533B103  | 297.000            | 158.31                         | 47,018.07  | 183.75                        | 54,573.75  |            |            |
|                      | 59" Span, 36" Rise Storm Sewer Pipe (Class 3 R.C.) | LF                 |                                |            |                               |            |            |            |
| 0690                 | 535A002  | 30.000             | 59.37                          | 1,781.10   | 68.90                         | 2,067.00   |            |            |
|                      | 24" Side Drain Pipe                                | LF                 |                                |            |                               |            |            |            |
| 0700                 | 535A301  | 16.000             | 49.47                          | 791.52     | 57.42                         | 918.72     |            |            |
|                      | 18" Side Drain Pipe (Extension)                    | LF                 |                                |            |                               |            |            |            |
| 0710                 | 540G000  | 3,930.000          | 9.47                           | 37,217.10  | 7.08                          | 27,824.40  |            |            |
|                      | Temporary Use Steel Template                       | LB                 |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |              | (2) MCINNIS CONSTRUCTION, LLC |              |            |            |
|----------------------|--|--------------------|--------------------------------|--------------|-------------------------------|--------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount   | Unit Price                    | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |              |                               |              |            |            |
| 0720                 | 600A000  | (1)                | 1,328,000.00                   | 1,328,000.00 | 1,161,221.98                  | 1,161,221.98 |            |            |
|                      | Mobilization                                     | LS                 |                                |              |                               |              |            |            |
| 0730                 | 601A000  | 1.000              | 41,699.85                      | 41,699.85    | 38,733.36                     | 38,733.36    |            |            |
|                      | Furnishing Base, Soil And Structure Laboratories | Each               |                                |              |                               |              |            |            |
| 0740                 | 602A000  | 45.000             | 380.94                         | 17,142.30    | 442.16                        | 19,897.20    |            |            |
|                      | Right Of Way Markers                             | Each               |                                |              |                               |              |            |            |
| 0750                 | 603A002  | 1.000              | 107,737.81                     | 107,737.81   | 67,438.84                     | 67,438.84    |            |            |
|                      | Furnishing Type 3 Field Office                   | Each               |                                |              |                               |              |            |            |
| 0760                 | 610C001  | 1,242.000          | 59.37                          | 73,737.54    | 68.90                         | 85,573.80    |            |            |
|                      | Loose Riprap, Class 2                            | Ton                |                                |              |                               |              |            |            |
| 0770                 | 610D003  | 3,217.000          | 1.48                           | 4,761.16     | 1.73                          | 5,565.41     |            |            |
|                      | Filter Blanket, Geotextile                       | SQYD               |                                |              |                               |              |            |            |
| 0780                 | 618A000  | 2,432.000          | 41.56                          | 101,073.92   | 48.24                         | 117,319.68   |            |            |
|                      | Concrete Sidewalk, 4" Thick                      | SQYD               |                                |              |                               |              |            |            |
| 0790                 | 618B003  | 1,090.000          | 66.29                          | 72,256.10    | 76.95                         | 83,875.50    |            |            |
|                      | Concrete Driveway, 6" Thick (Includes Wire Mesh) | SQYD               |                                |              |                               |              |            |            |
| 0800                 | 619A002  | 12.000             | 816.29                         | 9,795.48     | 947.48                        | 11,369.76    |            |            |
|                      | 18" Roadway Pipe End Treatment, Class 1          | Each               |                                |              |                               |              |            |            |
| 0810                 | 619A003  | 1.000              | 865.76                         | 865.76       | 1,004.90                      | 1,004.90     |            |            |
|                      | 24" Roadway Pipe End Treatment, Class 1          | Each               |                                |              |                               |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description                     |                    |  | (1) SCOTT BRIDGE COMPANY,<br>INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |
|---|--------------------|--|-----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0820 619A004  | 1.000              |  | 939.97                            | 939.97     | 1,091.03                         | 1,091.03   |            |            |
| 30" Roadway Pipe End Treatment,<br>Class 1                | Each               |  |                                   |            |                                  |            |            |            |
| 0830 619A101  | 2.000              |  | 841.03                            | 1,682.06   | 976.19                           | 1,952.38   |            |            |
| 18" Side Drain Pipe End Treatment,<br>Class 1             | Each               |  |                                   |            |                                  |            |            |            |
| 0840 619A102  | 2.000              |  | 890.50                            | 1,781.00   | 1,033.61                         | 2,067.22   |            |            |
| 24" Side Drain Pipe End Treatment,<br>Class 1             | Each               |  |                                   |            |                                  |            |            |            |
| 0850 619B021  | 1.000              |  | 1,137.86                          | 1,137.86   | 1,320.73                         | 1,320.73   |            |            |
| 59" Span, 36" Rise Roadway Pipe<br>End Treatment, Class 1 | Each               |  |                                   |            |                                  |            |            |            |
| 0860 620A000  | 1.000              |  | 791.56                            | 791.56     | 918.76                           | 918.76     |            |            |
| Minor Structure Concrete                                  | CUYD               |  |                                   |            |                                  |            |            |            |
| 0870 621A013  | 1.000              |  | 4,452.50                          | 4,452.50   | 5,168.08                         | 5,168.08   |            |            |
| Junction Boxes, Type Special                              | Each               |  |                                   |            |                                  |            |            |            |
| 0880 621A022  | 7.000              |  | 3,710.42                          | 25,972.94  | 4,306.72                         | 30,147.04  |            |            |
| Junction Boxes, Type 1 (Modified)                         | Each               |  |                                   |            |                                  |            |            |            |
| 0890 621C061  | 3.000              |  | 3,364.11                          | 10,092.33  | 3,904.77                         | 11,714.31  |            |            |
| Inlets, Type Special Drop                                 | Each               |  |                                   |            |                                  |            |            |            |
| 0900 621C065  | 32.000             |  | 3,364.11                          | 107,651.52 | 3,904.77                         | 124,952.64 |            |            |
| Inlets, Type S (Modified) (1 Wing)                        | Each               |  |                                   |            |                                  |            |            |            |
| 0910 621C066  | 5.000              |  | 3,710.42                          | 18,552.10  | 4,306.72                         | 21,533.60  |            |            |
| Inlets, Type S (Modified) (2 Wing)                        | Each               |  |                                   |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 0920                 | 621E000   | 1.000              | 5,441.94                       | 5,441.94   | 6,316.54                      | 6,316.54   |            |            |
|                      | Manholes, Type Special  | Each               |                                |            |                               |            |            |            |
| 0930                 | 623B000   | 442.000            | 14.84                          | 6,559.28   | 17.23                         | 7,615.66   |            |            |
|                      | Concrete Curb, Type N   | LF                 |                                |            |                               |            |            |            |
| 0940                 | 623C003   | 7,711.000          | 10.14                          | 78,189.54  | 11.77                         | 90,758.47  |            |            |
|                      | Combination Curb & Gutter, Type C (Modified)                        | LF                 |                                |            |                               |            |            |            |
| 0950                 | 630A001   | 513.000            | 24.74                          | 12,691.62  | 28.41                         | 14,574.33  |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2                               | LF                 |                                |            |                               |            |            |            |
| 0960                 | 630A018   | 38.000             | 29.68                          | 1,127.84   | 34.09                         | 1,295.42   |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2 (Double Faced Median Barrier) | LF                 |                                |            |                               |            |            |            |
| 0970                 | 630C001   | 2.000              | 989.44                         | 1,978.88   | 1,136.37                      | 2,272.74   |            |            |
|                      | Guardrail End Anchor, Type 8  | Each               |                                |            |                               |            |            |            |
| 0980                 | 630C003   | 4.000              | 1,558.37                       | 6,233.48   | 1,789.79                      | 7,159.16   |            |            |
|                      | Guardrail End Anchor, Type 13                                       | Each               |                                |            |                               |            |            |            |
| 0990                 | 630C041   | 2.000              | 4,180.40                       | 8,360.80   | 4,801.17                      | 9,602.34   |            |            |
|                      | Guardrail End Anchor, Type 22                                       | Each               |                                |            |                               |            |            |            |
| 1000                 | 630C050   | 2.000              | 2,127.30                       | 4,254.60   | 2,443.19                      | 4,886.38   |            |            |
|                      | Guardrail End Anchor, Type 20 Series                                | Each               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |                                       | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---------------------------------------|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |                                       |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                       |                    |                                |            |                               |            |            |            |
| 1010                 | 630C070                               | 2.000              | 1,879.94                       | 3,759.88   | 2,159.11                      | 4,318.22   |            |            |
|                      | Guardrail End Anchor, Type 10 Series  | Each               |                                |            |                               |            |            |            |
| 1020                 | 635A000                               | 347.000            | 98.94                          | 34,332.18  | 114.85                        | 39,852.95  |            |            |
|                      | Woven Wire Fence                      | LF                 |                                |            |                               |            |            |            |
| 1030                 | 641A514                               | 1,027.000          | 11.87                          | 12,190.49  | 13.78                         | 14,152.06  |            |            |
|                      | 1 Inch Copper Water Service Line Laid | LF                 |                                |            |                               |            |            |            |
| 1040                 | 641A610                               | 136.000            | 29.68                          | 4,036.48   | 34.45                         | 4,685.20   |            |            |
|                      | 4 Inch Ductile Iron Water Main Laid   | LF                 |                                |            |                               |            |            |            |
| 1050                 | 641A612                               | 387.000            | 25.73                          | 9,957.51   | 29.86                         | 11,555.82  |            |            |
|                      | 6 Inch Ductile Iron Water Main Laid   | LF                 |                                |            |                               |            |            |            |
| 1060                 | 641A616                               | 40.000             | 53.43                          | 2,137.20   | 62.02                         | 2,480.80   |            |            |
|                      | 10 Inch Ductile Iron Water Main Laid  | LF                 |                                |            |                               |            |            |            |
| 1070                 | 641A618                               | 2,585.000          | 45.51                          | 117,643.35 | 52.83                         | 136,565.55 |            |            |
|                      | 12 Inch Ductile Iron Water Main Laid  | LF                 |                                |            |                               |            |            |            |
| 1080                 | 641C500                               | 3,370.000          | 5.44                           | 18,332.80  | 5.75                          | 19,377.50  |            |            |
|                      | Ductile Iron Fittings                 | LB                 |                                |            |                               |            |            |            |
| 1090                 | 641D500                               | 5.000              | 3,566.95                       | 17,834.75  | 4,019.62                      | 20,098.10  |            |            |
|                      | Fire Hydrant                          | Each               |                                |            |                               |            |            |            |
| 1100                 | 641I510                               | 2.000              | 2,532.98                       | 5,065.96   | 2,871.15                      | 5,742.30   |            |            |
|                      | 1 Inch Air Release Valve              | Each               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 13

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 1110                 | 641J514                                  | 1.000              | 682.72                         | 682.72     | 792.44                        | 792.44     |            |            |
|                      | 4 Inch Gate Valve With Box               | Each               |                                |            |                               |            |            |            |
| 1120                 | 641J516                                  | 4.000              | 761.87                         | 3,047.48   | 884.31                        | 3,537.24   |            |            |
|                      | 6 Inch Gate Valve With Box               | Each               |                                |            |                               |            |            |            |
| 1130                 | 641J520                                  | 1.000              | 1,652.37                       | 1,652.37   | 1,917.93                      | 1,917.93   |            |            |
|                      | 10 Inch Gate Valve With Box              | Each               |                                |            |                               |            |            |            |
| 1140                 | 641J522                                  | 7.000              | 2,072.89                       | 14,510.23  | 2,406.03                      | 16,842.21  |            |            |
|                      | 12 Inch Gate Valve With Box              | Each               |                                |            |                               |            |            |            |
| 1150                 | 641L500                                  | 86.000             | 247.36                         | 21,272.96  | 241.18                        | 20,741.48  |            |            |
|                      | Concrete for Water Mains (Thrust Blocks) | CUYD               |                                |            |                               |            |            |            |
| 1160                 | 641M512                                  | 17.000             | 71.24                          | 1,211.08   | 71.21                         | 1,210.57   |            |            |
|                      | 6 Inch Retainer Gland                    | Each               |                                |            |                               |            |            |            |
| 1170                 | 641M516                                  | 1.000              | 94.99                          | 94.99      | 110.25                        | 110.25     |            |            |
|                      | 10 Inch Retainer Gland                   | Each               |                                |            |                               |            |            |            |
| 1180                 | 641M518                                  | 20.000             | 112.80                         | 2,256.00   | 130.92                        | 2,618.40   |            |            |
|                      | 12 Inch Retainer Gland                   | Each               |                                |            |                               |            |            |            |
| 1190                 | 641P520                                  | 13.000             | 148.42                         | 1,929.46   | 172.27                        | 2,239.51   |            |            |
|                      | 1 Inch Service Tap                       | Each               |                                |            |                               |            |            |            |
| 1200                 | 641Q510                                  | 17.000             | 494.72                         | 8,410.24   | 574.24                        | 9,762.08   |            |            |
|                      | 3/4 Inch Water Meter And Box Set         | Each               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 14

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 1210                 | 645A510  | 400.000            | 39.58                          | 15,832.00  | 43.64                         | 17,456.00  |            |            |
|                      | 8 Inch Ductile Iron Sanitary Sewer Gravity Pipe Laid | LF                 |                                |            |                               |            |            |            |
| 1220                 | 645E522  | 77.000             | 19.79                          | 1,523.83   | 20.67                         | 1,591.59   |            |            |
|                      | 4 Inch P.V.C. Stacks And Laterals                    | LF                 |                                |            |                               |            |            |            |
| 1230                 | 645F510  | 400.000            | 19.79                          | 7,916.00   | 11.48                         | 4,592.00   |            |            |
|                      | 8 Inch Abandon Existing Sanitary Sewer               | LF                 |                                |            |                               |            |            |            |
| 1240                 | 645H510  | 2.000              | 2,770.44                       | 5,540.88   | 2,984.85                      | 5,969.70   |            |            |
|                      | 48 Inch Manhole                                      | Each               |                                |            |                               |            |            |            |
| 1250                 | 645K500  | 1.000              | 989.44                         | 989.44     | 1,148.46                      | 1,148.46   |            |            |
|                      | Manhole Frame And Cover Reset                        | Each               |                                |            |                               |            |            |            |
| 1260                 | 645M500  | 1.000              | 742.08                         | 742.08     | 861.34                        | 861.34     |            |            |
|                      | Connection To Existing Manhole                       | Each               |                                |            |                               |            |            |            |
| 1270                 | 645N500  | 1.000              | 742.08                         | 742.08     | 861.34                        | 861.34     |            |            |
|                      | Abandon Existing Manhole                             | Each               |                                |            |                               |            |            |            |
| 1280                 | 650B000  | 3,254.000          | 5.94                           | 19,328.76  | 6.89                          | 22,420.06  |            |            |
|                      | Topsoil From Stockpiles                              | CUYD               |                                |            |                               |            |            |            |
| 1290                 | 652A100  | 10.000             | 593.67                         | 5,936.70   | 689.08                        | 6,890.80   |            |            |
|                      | Seeding  | Acre               |                                |            |                               |            |            |            |
| 1300                 | 652C000  | 10.000             | 98.94                          | 989.40     | 114.85                        | 1,148.50   |            |            |
|                      | Mowing   | Acre               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 15

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |                                  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|----------------------------------|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |                                  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                  |                    |                                |            |                               |            |            |            |
| 1310                 | 654A001                          | 1,562.000          | 3.71                           | 5,795.02   | 4.31                          | 6,732.22   |            |            |
|                      | Solid Sodding (Bermuda)          | SQYD               |                                |            |                               |            |            |            |
| 1320                 | 656A010                          | 10.000             | 494.72                         | 4,947.20   | 574.24                        | 5,742.40   |            |            |
|                      | Mulching                         | Acre               |                                |            |                               |            |            |            |
| 1330                 | 659C001                          | 3,835.000          | 0.99                           | 3,796.65   | 1.15                          | 4,410.25   |            |            |
|                      | Erosion Control Product, Type S3 | SQYD               |                                |            |                               |            |            |            |
| 1340                 | 659C004                          | 213.000            | 1.19                           | 253.47     | 1.38                          | 293.94     |            |            |
|                      | Erosion Control Product, Type C2 | SQYD               |                                |            |                               |            |            |            |
| 1350                 | 659C005                          | 731.000            | 3.96                           | 2,894.76   | 4.59                          | 3,355.29   |            |            |
|                      | Erosion Control Product, Type C4 | SQYD               |                                |            |                               |            |            |            |
| 1360                 | 665A000                          | 10.000             | 296.83                         | 2,968.30   | 344.54                        | 3,445.40   |            |            |
|                      | Temporary Seeding                | Acre               |                                |            |                               |            |            |            |
| 1370                 | 665B001                          | 30.000             | 247.36                         | 7,420.80   | 287.12                        | 8,613.60   |            |            |
|                      | Temporary Mulching               | Ton                |                                |            |                               |            |            |            |
| 1380                 | 665C010                          | 155.000            | 29.68                          | 4,600.40   | 34.45                         | 5,339.75   |            |            |
|                      | Temporary Pipe                   | LF                 |                                |            |                               |            |            |            |
| 1390                 | 665E000                          | 4,465.000          | 0.99                           | 4,420.35   | 1.15                          | 5,134.75   |            |            |
|                      | Polyethylene                     | SQYD               |                                |            |                               |            |            |            |
| 1400                 | 665G000                          | 1,056.000          | 9.69                           | 10,232.64  | 11.25                         | 11,880.00  |            |            |
|                      | Sand Bags                        | Each               |                                |            |                               |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 16

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |  | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                               |            |            |            |
| 1410                 | 665I000  | 500.000            | 79.16                          | 39,580.00  | 91.88                         | 45,940.00  |            |            |
|                      | Temporary Riprap, Class 2                                | Ton                |                                |            |                               |            |            |            |
| 1420                 | 665J002  | 9,636.000          | 1.98                           | 19,079.28  | 2.29                          | 22,066.44  |            |            |
|                      | Silt Fence   | LF                 |                                |            |                               |            |            |            |
| 1430                 | 665O001  | 9,636.000          | 0.59                           | 5,685.24   | 0.68                          | 6,552.48   |            |            |
|                      | Silt Fence Removal                                       | LF                 |                                |            |                               |            |            |            |
| 1440                 | 665Q002  | 4,110.000          | 5.15                           | 21,166.50  | 5.97                          | 24,536.70  |            |            |
|                      | Wattle   | LF                 |                                |            |                               |            |            |            |
| 1450                 | 665T000  | 6,182.000          | 4.95                           | 30,600.90  | 5.75                          | 35,546.50  |            |            |
|                      | Temporary Earth Berms                                    | LF                 |                                |            |                               |            |            |            |
| 1460                 | 666A001  | 10.000             | 34.63                          | 346.30     | 40.20                         | 402.00     |            |            |
|                      | Pest Control Treatment                                   | Acre               |                                |            |                               |            |            |            |
| 1470                 | 672C100  | 7.000              | 24.74                          | 173.18     | 28.71                         | 200.97     |            |            |
|                      | Flocculant Application, Ditch Check .                    | Each               |                                |            |                               |            |            |            |
| 1480                 | 674A000  | 500.000            | 1.14                           | 570.00     | 1.32                          | 660.00     |            |            |
|                      | Construction Safety Fence                                | LF                 |                                |            |                               |            |            |            |
| 1490                 | 680A001  | (1)                | 439,855.58                     | 439,855.58 | 319,156.97                    | 319,156.97 |            |            |
|                      | Geometric Controls                                       | LS                 |                                |            |                               |            |            |            |
| 1500                 | 698A000  | (1)                | 99,997.00                      | 99,997.00  | 0.00                          | 0.00       |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 356,000.00) | LS                 |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 17

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 1510                 | 701A227   | 1.000              | 3,684.10                       | 3,684.10   | 4,104.02                      | 4,104.02   |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |                                |            |                               |            |            |            |
| 1520                 | 701A230   | 2.000              | 3,684.10                       | 7,368.20   | 4,104.02                      | 8,208.04   |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |                                |            |                               |            |            |            |
| 1530                 | 701A239   | 1.000              | 2,105.20                       | 2,105.20   | 2,345.16                      | 2,345.16   |            |            |
|                      | Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |                                |            |                               |            |            |            |
| 1540                 | 701A244   | 2.000              | 2,105.20                       | 4,210.40   | 2,345.16                      | 4,690.32   |            |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |                                |            |                               |            |            |            |
| 1550                 | 701B207   | 1,171.000          | 2.11                           | 2,470.81   | 2.35                          | 2,751.85   |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |                                |            |                               |            |            |            |
| 1560                 | 701C002   | 2.000              | 852.61                         | 1,705.22   | 996.69                        | 1,993.38   |            |            |
|                      | Broken Temporary Traffic Stripe (Paint)                 | Mile               |                                |            |                               |            |            |            |
| 1570                 | 701C003   | 7.000              | 984.18                         | 6,889.26   | 1,149.12                      | 8,043.84   |            |            |
|                      | Solid Temporary Traffic Stripe (Paint)                  | Mile               |                                |            |                               |            |            |            |
| 1580                 | 701E006   | 800.000            | 3.16                           | 2,528.00   | 3.52                          | 2,816.00   |            |            |
|                      | Solid Temporary Traffic Stripe (Removable Tape)         | LF                 |                                |            |                               |            |            |            |
| 1590                 | 701F000   | 240.000            | 1.00                           | 240.00     | 1.17                          | 280.80     |            |            |
|                      | Dotted Temporary Traffic Stripe                         | LF                 |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 18

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description |   |           | (1) SCOTT BRIDGE COMPANY,<br>INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |
|---------------------------------------|---|-----------|-----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 1600                                  | 701G142   | 400.000   | 3.16                              | 1,264.00   | 3.52                             | 1,408.00   |            |            |
|                                       | Broken White, Class W, Type A<br>Traffic Stripe (5" Wide) | LF        |                                   |            |                                  |            |            |            |
| 1610                                  | 701G146   | 520.000   | 4.21                              | 2,189.20   | 4.69                             | 2,438.80   |            |            |
|                                       | Solid White, Class W, Type A Traffic<br>Stripe (5"Wide)   | LF        |                                   |            |                                  |            |            |            |
| 1620                                  | 701G154   | 400.000   | 4.21                              | 1,684.00   | 4.69                             | 1,876.00   |            |            |
|                                       | Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) | LF        |                                   |            |                                  |            |            |            |
| 1630                                  | 701G161   | 400.000   | 3.16                              | 1,264.00   | 3.52                             | 1,408.00   |            |            |
|                                       | Broken Black, Class W, Type B<br>Traffic Stripe (5" Wide) | LF        |                                   |            |                                  |            |            |            |
| 1640                                  | 701H002   | 800.000   | 1.05                              | 840.00     | 1.17                             | 936.00     |            |            |
|                                       | Solid Traffic Stripe Removed (Tape)                       | LF        |                                   |            |                                  |            |            |            |
| 1650                                  | 703A002   | 3,505.000 | 4.53                              | 15,877.65  | 5.27                             | 18,471.35  |            |            |
|                                       | Traffic Control Markings, Class 2,<br>Type A              | SQFT      |                                   |            |                                  |            |            |            |
| 1660                                  | 703A011   | 17.000    | 31.58                             | 536.86     | 29.31                            | 498.27     |            |            |
|                                       | Traffic Control Markings, Class W,<br>Type A              | SQFT      |                                   |            |                                  |            |            |            |
| 1670                                  | 703B002   | 471.000   | 5.53                              | 2,604.63   | 6.45                             | 3,037.95   |            |            |
|                                       | Traffic Control Legends, Class 2,<br>Type A               | SQFT      |                                   |            |                                  |            |            |            |
| 1680                                  | 703B011   | 23.000    | 31.58                             | 726.34     | 41.04                            | 943.92     |            |            |
|                                       | Traffic Control Legends, Class W,<br>Type A               | SQFT      |                                   |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 19

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 1690                 | 703C001   | 1,532.000          | 4.21                           | 6,449.72   | 4.11                          | 6,296.52   |            |            |
|                      | Removal Of Existing Traffic Control Markings Or Legends (Plastic) | SQFT               |                                |            |                               |            |            |            |
| 1700                 | 703D002   | 4,272.000          | 2.00                           | 8,544.00   | 2.35                          | 10,039.20  |            |            |
|                      | Temporary Traffic Control Markings (Paint)                        | SQFT               |                                |            |                               |            |            |            |
| 1710                 | 705A023   | 252.000            | 5.00                           | 1,260.00   | 5.86                          | 1,476.72   |            |            |
|                      | Pavement Markers, Class C, Type 2-D                               | Each               |                                |            |                               |            |            |            |
| 1720                 | 705A030   | 141.000            | 5.00                           | 705.00     | 5.86                          | 826.26     |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C                             | Each               |                                |            |                               |            |            |            |
| 1730                 | 705A031   | 45.000             | 5.00                           | 225.00     | 5.86                          | 263.70     |            |            |
|                      | Pavement Markers, Class A-H, Type 1-A                             | Each               |                                |            |                               |            |            |            |
| 1740                 | 705A032   | 153.000            | 5.00                           | 765.00     | 5.86                          | 896.58     |            |            |
|                      | Pavement Markers, Class A-H, Type 1-B                             | Each               |                                |            |                               |            |            |            |
| 1750                 | 705A037   | 124.000            | 5.00                           | 620.00     | 5.86                          | 726.64     |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D                             | Each               |                                |            |                               |            |            |            |
| 1760                 | 705A038   | 113.000            | 5.00                           | 565.00     | 5.86                          | 662.18     |            |            |
|                      | Pavement Markers, Class A-H, Type 2-E                             | Each               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 20

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 1770                 | 710A115   | 32.000             | 14.74                          | 471.68     | 16.93                         | 541.76     |            |            |
|                      | Class 4, Aluminum Flat Sign Panels<br>0.08" Thick Or Steel Flat Sign Panels<br>14 Gauge (Type III Or Type IV<br>Background) | SQFT               |                                |            |                               |            |            |            |
| 1780                 | 710A126   | 50.000             | 18.95                          | 947.50     | 21.76                         | 1,088.00   |            |            |
|                      | Class 8, Aluminum Flat Sign Panels<br>0.08" Thick Or Steel Flat Sign Panels<br>14 Gauge (Type IX Background)                | SQFT               |                                |            |                               |            |            |            |
| 1790                 | 710B021   | 135.000            | 9.47                           | 1,278.45   | 10.88                         | 1,468.80   |            |            |
|                      | Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2 ", 14 Ga<br>Square Tubular Steel)                                 | LF                 |                                |            |                               |            |            |            |
| 1800                 | 726A000   | 1,660.000          | 41.21                          | 68,408.60  | 47.34                         | 78,584.40  |            |            |
|                      | Portable Concrete Safety Barriers,<br>Type 6  | LF                 |                                |            |                               |            |            |            |
| 1810                 | 726A001   | 50.000             | 74.21                          | 3,710.50   | 85.23                         | 4,261.50   |            |            |
|                      | Portable Concrete Safety Barriers,<br>Type 6-A  | LF                 |                                |            |                               |            |            |            |
| 1820                 | 726A005   | 286.000            | 66.29                          | 18,958.94  | 76.13                         | 21,773.18  |            |            |
|                      | Portable Concrete Safety<br>Barriers, Type 6(Bridge Bolted)   | LF                 |                                |            |                               |            |            |            |
| 1830                 | 726D000   | 4.000              | 11,873.33                      | 47,493.32  | 13,636.46                     | 54,545.84  |            |            |
|                      | Portable Impact Attenuator<br>( Unidirectional, "70 MPH")   | Each               |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 21

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description |  |        | (1) SCOTT BRIDGE COMPANY,<br>INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |
|---------------------------------------|--|--------|-----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |        | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 1840                                  | 726D020  | 1.000  | 9,894.44                          | 9,894.44   | 11,363.72                        | 11,363.72  |            |            |
|                                       | Portable Impact Attenuator Assembly<br>(Unidirectional,TL-2)                                 | Each   |                                   |            |                                  |            |            |            |
| 1850                                  | 730A000  | (1)    | 3,342.19                          | 3,342.19   | 1,797.64                         | 1,797.64   |            |            |
|                                       | Removal Of Existing Traffic Control<br>Unit ( Moore's Mill Road at East<br>University        | LS     |                                   |            |                                  |            |            |            |
| 1860                                  | 730A001  | (1)    | 2,237.79                          | 2,237.79   | 1,231.03                         | 1,231.03   |            |            |
|                                       | Removal Of Existing Traffic Control<br>Unit ( Moore's Mill Road at Grove Hill<br>Road)       | LS     |                                   |            |                                  |            |            |            |
| 1870                                  | 730C000  | (1)    | 9,944.00                          | 9,944.00   | 12,003.86                        | 12,003.86  |            |            |
|                                       | Furnishing And Installing Traffic<br>Control Unit ( Moore's Mill Road at<br>University       | LS     |                                   |            |                                  |            |            |            |
| 1880                                  | 730C001  | (1)    | 9,208.53                          | 9,208.53   | 5,534.55                         | 5,534.55   |            |            |
|                                       | Furnishing And Installing Traffic<br>Control Unit ( Moore's Mill Road at<br>Grove Hill Road) | LS     |                                   |            |                                  |            |            |            |
| 1890                                  | 730E000  | 11.000 | 2,826.61                          | 31,092.71  | 4,668.55                         | 51,354.05  |            |            |
|                                       | Metal Traffic Signal Pole Foundation   | Each   |                                   |            |                                  |            |            |            |
| 1900                                  | 730F000  | 2.000  | 11,222.74                         | 22,445.48  | 14,320.16                        | 28,640.32  |            |            |
|                                       | Metal Traffic Signal Pole With 40'<br>Mast Arm Assembly                                      | Each   |                                   |            |                                  |            |            |            |
| 1910                                  | 730F001  | 4.000  | 12,045.64                         | 48,182.56  | 15,408.21                        | 61,632.84  |            |            |
|                                       | Metal Traffic Signal Pole With 42'<br>Mast Arm Assembly                                      | Each   |                                   |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 22

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description                   |                    |  | (1) SCOTT BRIDGE COMPANY,<br>INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |
|---|--------------------|--|-----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 1920 730F002  | 1.000              |  | 15,254.03                         | 15,254.03  | 17,430.81                        | 17,430.81  |            |            |
| Metal Traffic Signal Pole With 55'<br>Mast Arm Assembly | Each               |  |                                   |            |                                  |            |            |            |
| 1930 730G001  | 4.000              |  | 3,277.18                          | 13,108.72  | 4,358.82                         | 17,435.28  |            |            |
| Metal Traffic Signal Strain Pole                        | Each               |  |                                   |            |                                  |            |            |            |
| 1940 730K000  | 14.000             |  | 238.17                            | 3,334.38   | 399.86                           | 5,598.04   |            |            |
| Traffic Signal Junction Box                             | Each               |  |                                   |            |                                  |            |            |            |
| 1950 730L005  | 1,910.000          |  | 5.18                              | 9,893.80   | 4.11                             | 7,850.10   |            |            |
| 2", Non-Metallic, Conduit                               | LF                 |  |                                   |            |                                  |            |            |            |
| 1960 730N010  | 7.000              |  | 1,502.94                          | 10,520.58  | 1,629.81                         | 11,408.67  |            |            |
| Luminaire Extension Assembly, 12<br>Feet                | Each               |  |                                   |            |                                  |            |            |            |
| 1970 730P022  | 14.000             |  | 657.33                            | 9,202.62   | 1,080.17                         | 15,122.38  |            |            |
| Vehicular Signal Head, 12 Inch, 3<br>Section, Type LED  | Each               |  |                                   |            |                                  |            |            |            |
| 1980 730P024  | 3.000              |  | 1,414.61                          | 4,243.83   | 1,756.56                         | 5,269.68   |            |            |
| Vehicular Signal Head, 12 Inch, 5<br>Section, Type LED  | Each               |  |                                   |            |                                  |            |            |            |
| 1990 730Q011  | 6.000              |  | 1,193.54                          | 7,161.24   | 1,795.65                         | 10,773.90  |            |            |
| Pedestrian Signal Head, Type LED                        | Each               |  |                                   |            |                                  |            |            |            |
| 2000 730R022  | 2.000              |  | 17,287.79                         | 34,575.58  | 32,208.39                        | 64,416.78  |            |            |
| Controller Assembly, Type III, 8<br>Phase               | Each               |  |                                   |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 23

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description |  |           | (1) SCOTT BRIDGE COMPANY,<br>INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |
|---------------------------------------|--|-----------|-----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 2010                                  | 730U450  | (1)       | 37,626.99                         | 37,626.99  | 45,629.30                        | 45,629.30  |            |            |
|                                       | Magnetometer Detection System<br>( Moores Mill Road at East University<br>Drive) | LS        |                                   |            |                                  |            |            |            |
| 2020                                  | 730U451  | (1)       | 22,918.73                         | 22,918.73  | 29,466.67                        | 29,466.67  |            |            |
|                                       | Magnetometer Detection System<br>( Moores Mill Road at Grove Hill<br>Road)       | LS        |                                   |            |                                  |            |            |            |
| 2030                                  | 740B000  | 1,408.000 | 5.79                              | 8,152.32   | 6.65                             | 9,363.20   |            |            |
|                                       | Construction Signs   | SQFT      |                                   |            |                                  |            |            |            |
| 2040                                  | 740D000  | 420.000   | 42.10                             | 17,682.00  | 48.36                            | 20,311.20  |            |            |
|                                       | Channelizing Drums   | Each      |                                   |            |                                  |            |            |            |
| 2050                                  | 740E000  | 100.000   | 26.32                             | 2,632.00   | 18.14                            | 1,814.00   |            |            |
|                                       | Cones (36 Inches High)   | Each      |                                   |            |                                  |            |            |            |
| 2060                                  | 740F002  | 18.000    | 173.68                            | 3,126.24   | 199.47                           | 3,590.46   |            |            |
|                                       | Barricades, Type III   | Each      |                                   |            |                                  |            |            |            |
| 2070                                  | 740I005  | 9.000     | 579.98                            | 5,219.82   | 666.12                           | 5,995.08   |            |            |
|                                       | Warning Lights, Type B (Detachable<br>Head)                                      | Each      |                                   |            |                                  |            |            |            |
| 2080                                  | 740M001  | 100.000   | 10.53                             | 1,053.00   | 10.88                            | 1,088.00   |            |            |
|                                       | Ballast For Cone   | Each      |                                   |            |                                  |            |            |            |
| 2090                                  | 740O000  | 1.000     | 4,947.22                          | 4,947.22   | 5,742.30                         | 5,742.30   |            |            |
|                                       | Pilot Car  | Each      |                                   |            |                                  |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 24

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID    |   | Quantity and Units | (1) SCOTT BRIDGE COMPANY, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |                               |            |            |            |
| 2100                 | 741C010   | 2.000              | 3,789.36                       | 7,578.72   | 4,352.06                      | 8,704.12   |            |            |
|                      | Portable Sequential Arrow And Chevron Sign Unit                                       | Each               |                                |            |                               |            |            |            |
| 2110                 | 742A001   | 6.000              | 6,959.79                       | 41,758.74  | 7,993.29                      | 47,959.74  |            |            |
|                      | Portable Changeable Message Sign, Type 2  | Each               |                                |            |                               |            |            |            |
| 2120                 | 745A000   | 500.000            | 49.47                          | 24,735.00  | 36.27                         | 18,135.00  |            |            |
|                      | Uniformed Police Officer  | HOUR               |                                |            |                               |            |            |            |
| 2130                 | 750B502   | 8.000              | 1,452.95                       | 11,623.60  | 1,946.50                      | 15,572.00  |            |            |
|                      | Roadway Luminaire Assembly with One, Low Profile Underpass Pendant, 70 Watt Luminaire | Each               |                                |            |                               |            |            |            |
| 2140                 | 750B700   | 10.000             | 3,518.19                       | 35,181.90  | 4,231.29                      | 42,312.90  |            |            |
|                      | Roadway Luminaire Assembly with One, Decorative, 100 Watt Luminaire                   | Each               |                                |            |                               |            |            |            |
| 2150                 | 750D200   | 1.000              | 562.25                         | 562.25     | 495.29                        | 495.29     |            |            |
|                      | Electrical Junction Box, Type 1   | Each               |                                |            |                               |            |            |            |
| 2160                 | 750D201   | 6.000              | 712.15                         | 4,272.90   | 687.66                        | 4,125.96   |            |            |
|                      | Electrical Junction Box, Type 2   | Each               |                                |            |                               |            |            |            |
| 2170                 | 750D202   | 12.000             | 255.30                         | 3,063.60   | 322.66                        | 3,871.92   |            |            |
|                      | Electrical Junction Box, Type 3   | Each               |                                |            |                               |            |            |            |
| 2180                 | 750E113   | 10.000             | 11.77                          | 117.70     | 2.60                          | 26.00      |            |            |
|                      | Conduit, 1 1/4 Inch, Rigid Nonmetallic  | LF                 |                                |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 25

**Call Order:** 003

**Contract ID:** 20150327003

**County:** LEE

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 280 Working Days

**Contract Description:**

**Project(s):** ACOA43892F-ATRP(003)

BRIDGE REPLACEMENT AND ADDITIONAL LANES ON CR-146 (MOORE'S MILL ROAD) AT THE I-85 OVERPASS IN AUBURN

| Line No / Item ID<br>Item Description |  |           | (1) SCOTT BRIDGE COMPANY,<br>INC. |                        | (2) MCINNIS CONSTRUCTION,<br>LLC |                        |            |            |
|---------------------------------------|--|-----------|-----------------------------------|------------------------|----------------------------------|------------------------|------------|------------|
|                                       |  |           | Unit Price                        | Ext Amount             | Unit Price                       | Ext Amount             | Unit Price | Ext Amount |
| 2190                                  | 750E115  | 950.000   | 5.31                              | 5,044.50               | 4.11                             | 3,904.50               |            |            |
|                                       | Conduit,2 Inch,Rigid Nonmetallic                   | LF        |                                   |                        |                                  |                        |            |            |
| 2200                                  | 750E125  | 360.000   | 16.21                             | 5,835.60               | 7.67                             | 2,761.20               |            |            |
|                                       | Conduit, 1 1/4 Inch, Rigid Metallic                | LF        |                                   |                        |                                  |                        |            |            |
| 2210                                  | 750F024  | 3,820.000 | 1.66                              | 6,341.20               | 1.41                             | 5,386.20               |            |            |
|                                       | Conductor, #6 AWG                                  | LF        |                                   |                        |                                  |                        |            |            |
| 2220                                  | 750I005  | 1.000     | 17,727.17                         | 17,727.17              | 8,146.09                         | 8,146.09               |            |            |
|                                       | Lighting Control Center                            | Each      |                                   |                        |                                  |                        |            |            |
| 2230                                  | 756A022  | 175.000   | 41.94                             | 7,339.50               | 43.42                            | 7,598.50               |            |            |
|                                       | 4" Electrical Conduit, 1 Line, Type 5 Installation | LF        |                                   |                        |                                  |                        |            |            |
| 2240                                  | 756A028  | 570.000   | 38.69                             | 22,053.30              | 58.48                            | 33,333.60              |            |            |
|                                       | 6" Electrical Conduit, 1 Line, Type 5 Installation | LF        |                                   |                        |                                  |                        |            |            |
| 2250                                  | 999 000  | 2,080.000 | 0.80                              | 1,664.00               | 0.80                             | 1,664.00               |            |            |
|                                       | Trainee Hours At 80 Cents Per Hour                 | HOUR      |                                   |                        |                                  |                        |            |            |
|                                       | <b>Section Totals:</b>                             |           |                                   | \$11,299,045.09        |                                  | \$11,850,828.73        |            |            |
|                                       | <b>Contract Totals</b>                             |           |                                   | <b>\$11,299,045.09</b> |                                  | <b>\$11,850,828.73</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 005

Contract ID: 20150327005

County: TUSCALOOSA

Letting Date: March 27, 2015

Area / District: 0502

Contract Time: 240 Working Days

Contract Description:

Project(s): NHF-I059(376)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, BARRIER RAIL) ON I-59 (I-20) FROM THE CR-85 (BUTTERMILK ROAD) INTERCHANGE TO THE SR-7 (US-11) INTERCHANGE

| Rank | Vendor | Name                                  | Amount          |
|------|--------|---------------------------------------|-----------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                 | \$25,885,569.85 |
| 2    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$27,532,065.05 |

















**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 005

**Contract ID:** 20150327005

**County:** TUSCALOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0502

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** NHF-I059(376)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, BARRIER RAIL) ON I-59 (I-20) FROM THE CR-85 (BUTTERMILK ROAD) INTERCHANGE TO THE SR-7 (US-11) INTERCHANGE

| Line No / Item ID<br>Item Description                                    |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|---|------------|------------|------------|
|  |                    |  | Unit Price                | Ext Amount | Unit Price                                      | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |                           |            |   |            |            |            |
| 0480 530A005   | 8.000              |  | 148.00                    | 1,184.00   | 164.86  | 1,318.88   |            |            |
| 42" Roadway Pipe (Class 3 R.C.)  | LF                 |  |                           |            |   |            |            |            |
| 0490 530A100   | 12.000             |  | 81.00                     | 972.00     | 90.22   | 1,082.64   |            |            |
| 15" Roadway Pipe (Class 3 R.C.)<br>(Extension)                           | LF                 |  |                           |            |   |            |            |            |
| 0500 530A101   | 4.000              |  | 100.00                    | 400.00     | 111.39  | 445.56     |            |            |
| 18" Roadway Pipe (Class 3 R.C.)<br>(Extension)                           | LF                 |  |                           |            |   |            |            |            |
| 0510 530A102   | 56.000             |  | 66.00                     | 3,696.00   | 73.52   | 4,117.12   |            |            |
| 24" Roadway Pipe (Class 3 R.C.)<br>(Extension)                           | LF                 |  |                           |            |   |            |            |            |
| 0520 530C002   | 94.000             |  | 218.00                    | 20,492.00  | 242.84  | 22,826.96  |            |            |
| 24" Roadway Pipe, Jacked<br>Installation (Smooth Steel)                  | LF                 |  |                           |            |   |            |            |            |
| 0530 533A099   | 8,423.000          |  | 42.00                     | 353,766.00 | 46.79   | 394,112.17 |            |            |
| 24" Storm Sewer Pipe (Class 3 R.C.)                                      | LF                 |  |                           |            |   |            |            |            |
| 0540 534E001   | 1,343.000          |  | 20.00                     | 26,860.00  | 7.02  | 9,427.86   |            |            |
| Cleaning Existing Pipe (Less Than Or<br>Equal To 48" Horizontal Opening) | LF                 |  |                           |            |   |            |            |            |
| 0550 535A240   | 50.000             |  | 60.00                     | 3,000.00   | 66.83   | 3,341.50   |            |            |
| 12" Side Drain Pipe (PVC)  | LF                 |  |                           |            |   |            |            |            |
| 0560 538A003   | 81.000             |  | 281.06                    | 22,765.86  | 239.78  | 19,422.18  |            |            |
| 18" Roadway Pipe Rehabilitation  | LF                 |  |                           |            |   |            |            |            |











**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 005

**Contract ID:** 20150327005

**County:** TUSCALOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0502

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** NHF-I059(376)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, BARRIER RAIL) ON I-59 (I-20) FROM THE CR-85 (BUTTERMILK ROAD) INTERCHANGE TO THE SR-7 (US-11) INTERCHANGE

| Line No / Item ID<br>Item Description  |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|---|------------|------------|------------|
| Alt Set / Alt Member                   | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                      | Ext Amount | Unit Price | Ext Amount |
| 0940 665A000                           | 5.000              |  | 450.00                    | 2,250.00   | 1,113.92  | 5,569.60   |            |            |
| Temporary Seeding                      | Acre               |  |                           |            |   |            |            |            |
| 0950 665B001                           | 15.000             |  | 300.00                    | 4,500.00   | 445.56  | 6,683.40   |            |            |
| Temporary Mulching                     | Ton                |  |                           |            |   |            |            |            |
| 0960 665C010                           | 100.000            |  | 45.00                     | 4,500.00   | 50.13   | 5,013.00   |            |            |
| Temporary Pipe                         | LF                 |  |                           |            |   |            |            |            |
| 0970 665D000                           | 3,171.000          |  | 7.77                      | 24,638.67  | 12.14   | 38,495.94  |            |            |
| Temporary Wire Fence (Including Posts) | LF                 |  |                           |            |   |            |            |            |
| 0980 665D001                           | 5.000              |  | 450.00                    | 2,250.00   | 501.26  | 2,506.30   |            |            |
| Temporary Pipe End Treatment           | Each               |  |                           |            |   |            |            |            |
| 0990 665E000                           | 630.000            |  | 3.00                      | 1,890.00   | 3.35  | 2,110.50   |            |            |
| Polyethylene                           | SQYD               |  |                           |            |   |            |            |            |
| 1000 665G000                           | 2,936.000          |  | 5.00                      | 14,680.00  | 5.57  | 16,353.52  |            |            |
| Sand Bags                              | Each               |  |                           |            |   |            |            |            |
| 1010 665H005                           | 2,070.000          |  | 6.00                      | 12,420.00  | 6.68  | 13,827.60  |            |            |
| Flow Baffle                            | LF                 |  |                           |            |   |            |            |            |
| 1020 665I000                           | 632.000            |  | 42.00                     | 26,544.00  | 46.79   | 29,571.28  |            |            |
| Temporary Riprap, Class 2              | Ton                |  |                           |            |   |            |            |            |
| 1030 665J002                           | 10,779.000         |  | 4.00                      | 43,116.00  | 3.35  | 36,109.65  |            |            |
| Silt Fence                             | LF                 |  |                           |            |   |            |            |            |

























Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 007

Contract ID: 20150327007

County: JEFFERSON

Letting Date: March 27, 2015

Area / District: 0301

Contract Time: 225 Working Days

Contract Description:

Project(s): STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Rank | Vendor | Name                                       | Amount          |
|------|--------|--|-----------------|
| 1    | 02115  | BELL & ASSOCIATES CONSTRUCTION, L.P.       | \$19,281,545.88 |
| 2    | 02081  | BRASFIELD & GORRIE, L.L.C.                 | \$19,731,289.55 |
| 3    | 23025  | WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. | \$21,631,280.96 |
| 4    | 04052  | DEMENT CONSTRUCTION COMPANY, LLC           | \$22,734,763.33 |
| 5    | 04008  | R. R. DAWSON BRIDGE COMPANY, LLC           | \$23,034,098.98 |
| 6    | 20041  | TANNER, INC.                               | \$23,943,813.58 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (1) BELL & ASSOCIATES CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE, L.L.C. |            | (3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|--------------------|--|------------|--------------------------------|------------|--|------------|
| Alt Set / Alt Member | Item Description                         |                    | Unit Price                               | Ext Amount | Unit Price                     | Ext Amount | Unit Price                                     | Ext Amount |
| <b>SECTION:</b>      | 0001                                     | Total              |  |            |                                |            |  |            |
| 0010                 | 201B001                                  | 4.000              | 1,150.00                                 | 4,600.00   | 3,080.73                       | 12,322.92  | 5,537.86                                       | 22,151.44  |
|                      | Selective Clearing                       | Acre               |  |            |                                |            |  |            |
| 0020                 | 206A000                                  | (1)                | 170,000.00                               | 170,000.00 | 462,483.39                     | 462,483.39 | 368,472.18                                     | 368,472.18 |
|                      | Removal Of Old Bridge, Station 108+95.29 | LS                 |  |            |                                |            |  |            |
| 0030                 | 206A001                                  | (1)                | 160,000.00                               | 160,000.00 | 366,319.21                     | 366,319.21 | 292,714.96                                     | 292,714.96 |
|                      | Removal Of Old Bridge, Station 14+56.21  | LS                 |  |            |                                |            |  |            |
| 0040                 | 206C000                                  | 1,052.000          | 6.60                                     | 6,943.20   | 7.21                           | 7,584.92   | 10.11  | 10,635.72  |
|                      | Removing Concrete Sidewalk               | SQYD               |  |            |                                |            |  |            |
| 0050                 | 206C001                                  | 1,537.000          | 11.85                                    | 18,213.45  | 11.43                          | 17,567.91  | 18.46  | 28,373.02  |
|                      | Removing Concrete Pavement               | SQYD               |  |            |                                |            |  |            |
| 0060                 | 206C002                                  | 748.000            | 11.85                                    | 8,863.80   | 11.02                          | 8,242.96   | 15.17  | 11,347.16  |
|                      | Removing Concrete Slope Paving           | SQYD               |  |            |                                |            |  |            |
| 0070                 | 206C003                                  | 1,510.000          | 6.60                                     | 9,966.00   | 10.74                          | 16,217.40  | 7.51   | 11,340.10  |
|                      | Removing Concrete Flumes                 | SQYD               |  |            |                                |            |  |            |
| 0080                 | 206C013                                  | 988.000            | 13.25                                    | 13,091.00  | 14.76                          | 14,582.88  | 43.06  | 42,543.28  |
|                      | Removing Bridge End Slab                 | SQYD               |  |            |                                |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|----------------------|---|--------------------|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member | Item Description                                  |                    | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0090                 | 206C016   | 2,079.000          | 14.00                                       | 29,106.00  | 11.52                             | 23,950.08  | 5.46   | 11,351.34  |
|                      | Removing Concrete Slope Paving<br>(Under Bridges) | SQYD               |   |            |                                   |            |  |            |
| 0100                 | 206D000   | 920.000            | 13.50                                       | 12,420.00  | 43.86                             | 40,351.20  | 12.71  | 11,693.20  |
|                      | Removing Pipe                                     | LF                 |   |            |                                   |            |  |            |
| 0110                 | 206D001   | 1,242.000          | 8.50  | 10,557.00  | 7.72                              | 9,588.24   | 8.31   | 10,321.02  |
|                      | Removing Guardrail                                | LF                 |   |            |                                   |            |  |            |
| 0120                 | 206D003   | 2,741.000          | 5.00  | 13,705.00  | 5.38                              | 14,746.58  | 6.74   | 18,474.34  |
|                      | Removing Curb And Gutter                          | LF                 |   |            |                                   |            |  |            |
| 0130                 | 206D010   | 1,192.000          | 47.50                                       | 56,620.00  | 19.97                             | 23,804.24  | 37.25  | 44,402.00  |
|                      | Removing Safety Barrier                           | LF                 |   |            |                                   |            |  |            |
| 0140                 | 206D011   | 288.000            | 4.00  | 1,152.00   | 5.42                              | 1,560.96   | 3.71   | 1,068.48   |
|                      | Removing Fence                                    | LF                 |   |            |                                   |            |  |            |
| 0150                 | 206E000   | 8.000              | 338.50                                      | 2,708.00   | 788.44                            | 6,307.52   | 286.04   | 2,288.32   |
|                      | Removing Headwalls                                | Each               |   |            |                                   |            |  |            |
| 0160                 | 206E001   | 11.000             | 564.00                                      | 6,204.00   | 525.62                            | 5,781.82   | 572.08   | 6,292.88   |
|                      | Removing Inlets                                   | Each               |   |            |                                   |            |  |            |
| 0170                 | 206E008   | 19.000             | 508.00                                      | 9,652.00   | 463.48                            | 8,806.12   | 498.41   | 9,469.79   |
|                      | Removing Guardrail End Anchor (All<br>Type)       | Each               |   |            |                                   |            |  |            |







**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description  |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0340 424B680   | 1,696.000          |  | 150.00                                      | 254,400.00 | 112.19                            | 190,274.24 | 120.65   | 204,622.40 |
| Superpave Bituminous Concrete<br>Lower Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D         | Ton                |  |   |            |                                   |            |  |            |
| 0350 424B685   | 205.000            |  | 250.00                                      | 51,250.00  | 213.14                            | 43,693.70  | 229.20   | 46,986.00  |
| Superpave Bituminous Concrete<br>Lower Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |   |            |                                   |            |  |            |
| 0360 424C360   | 4,539.000          |  | 101.00                                      | 458,439.00 | 92.27                             | 418,813.53 | 99.23  | 450,404.97 |
| Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range C/D                      | Ton                |  |   |            |                                   |            |  |            |
| 0370 430B012   | 200.000            |  | 32.00                                       | 6,400.00   | 29.39                             | 5,878.00   | 47.30  | 9,460.00   |
| Aggregate Surfacing (ALDOT #410<br>Or #467)  | Ton                |  |   |            |                                   |            |  |            |
| 0380 450B000   | 577.000            |  | 133.50                                      | 77,029.50  | 144.03                            | 83,105.31  | 193.83   | 111,839.91 |
| Reinforced Cement Concrete Bridge<br>End Slab  | SQYD               |  |   |            |                                   |            |  |            |
| 0390 502A001   | 213,550.000        |  | 0.89  | 190,059.50 | 0.68                              | 145,214.00 | 0.91   | 194,330.50 |
| Steel Reinforcement (Grade 60)   | LB                 |  |   |            |                                   |            |  |            |
| 0400 502B000   | (1)                |  | 164,930.00                                  | 164,930.00 | 128,883.17                        | 128,883.17 | 139,448.13   | 139,448.13 |
| Steel Reinforcement For Bridge<br>Superstructure, Station 109+13.29,<br>Approximately 186,945 LBS                  | LS                 |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |  |            | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|------------|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |            | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0410                                  | 502B001  | (1)        | 180,534.00                                  | 180,534.00 | 141,076.90                        | 141,076.90 | 151,914.43   | 151,914.43 |
|                                       | Steel Reinforcement For Bridge Superstructure, Station 14+53.75, Approximately 204,632 LBS | LS         |   |            |                                   |            |  |            |
| 0420                                  | 505A000  | 4.000      | 6,712.00                                    | 26,848.00  | 1,394.49                          | 5,577.96   | 576.25   | 2,305.00   |
|                                       | Steel Test Piles (HP 10x42)  | Each       |   |            |                                   |            |  |            |
| 0430                                  | 505A006  | 1.000      | 9,774.00                                    | 9,774.00   | 6,378.64                          | 6,378.64   | 2,305.00   | 2,305.00   |
|                                       | Steel Test Piles (HP 14x117)   | Each       |   |            |                                   |            |  |            |
| 0440                                  | 505B085  | 4.000      | 3,246.00                                    | 12,984.00  | 1,355.19                          | 5,420.76   | 2,304.99   | 9,219.96   |
|                                       | Dynamic Loading Tests (HP 10x42)   | Each       |   |            |                                   |            |  |            |
| 0450                                  | 505B091  | 1.000      | 3,246.00                                    | 3,246.00   | 3,523.52                          | 3,523.52   | 2,305.00   | 2,305.00   |
|                                       | Dynamic Loading Tests (HP 14x117)  | Each       |   |            |                                   |            |  |            |
| 0460                                  | 505G004  | 180.000    | 187.00                                      | 33,660.00  | 170.60                            | 30,708.00  | 238.95   | 43,011.00  |
|                                       | Pile Points (Type A, 14")  | Each       |   |            |                                   |            |  |            |
| 0470                                  | 505M004  | 2,662.000  | 63.40                                       | 168,770.80 | 62.92                             | 167,493.04 | 46.32  | 123,303.84 |
|                                       | Steel Piling Furnished And Driven (HP 14x73)   | LF         |   |            |                                   |            |  |            |
| 0480                                  | 505M006  | 5,630.000  | 83.30                                       | 468,979.00 | 77.03                             | 433,678.90 | 78.14  | 439,928.20 |
|                                       | Steel Piling Furnished And Driven (HP 14x117)  | LF         |   |            |                                   |            |  |            |
| 0490                                  | 508A000  | 12,150.000 | 3.70  | 44,955.00  | 4.53                              | 55,039.50  | 4.76   | 57,834.00  |
|                                       | Structural Steel   | LB         |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |  |            | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |              | (2) BRASFIELD & GORRIE,<br>L.L.C. |              | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |              |
|---------------------------------------|--|------------|---|--------------|-----------------------------------|--------------|--|--------------|
| Alt Set / Alt Member                  | Quantity and Units   |            | Unit Price                                  | Ext Amount   | Unit Price                        | Ext Amount   | Unit Price   | Ext Amount   |
| 0500                                  | 508B000  | 1.000      | 2,463,000.00                                | 2,463,000.00 | 1,980,758.90                      | 1,980,758.90 | 2,276,379.80   | 2,276,379.80 |
|                                       | Structural Steel Superstructure,<br>Approximately 1,406,000 LB<br>(SPECIALTY ITEM) | Each       |   |              |                                   |              |  |              |
| 0510                                  | 508B001  | 1.000      | 2,750,000.00                                | 2,750,000.00 | 2,407,233.19                      | 2,407,233.19 | 2,725,176.67   | 2,725,176.67 |
|                                       | Structural Steel Superstructure,<br>Approximately 1,754,000 LB<br>(SPECIALTY ITEM) | Each       |   |              |                                   |              |  |              |
| 0520                                  | 510A031  | 796.000    | 350.00                                      | 278,600.00   | 626.08                            | 498,359.68   | 623.27   | 496,122.92   |
|                                       | Bridge Substructure Concrete, Class<br>A (4000 PSI)                                | CUYD       |   |              |                                   |              |  |              |
| 0530                                  | 510C051  | (1)        | 301,544.00                                  | 301,544.00   | 310,346.14                        | 310,346.14   | 455,596.41   | 455,596.41   |
|                                       | Bridge Concrete Superstructure,<br>Station 109+13.29, Approximately<br>684.9 CU YD | LS         |   |              |                                   |              |  |              |
| 0540                                  | 510C052  | (1)        | 342,011.00                                  | 342,011.00   | 352,750.24                        | 352,750.24   | 617,762.70   | 617,762.70   |
|                                       | Bridge Concrete Superstructure,<br>Station 14+53.75, Approximately<br>791.9 CU YD  | LS         |   |              |                                   |              |  |              |
| 0550                                  | 510E000  | 4,217.000  | 2.95  | 12,440.15    | 2.49                              | 10,500.33    | 2.67   | 11,259.39    |
|                                       | Grooving Concrete Bridge Decks   | SQYD       |   |              |                                   |              |  |              |
| 0560                                  | 511A004  | 51.000     | 1,713.00                                    | 87,363.00    | 1,708.61                          | 87,139.11    | 1,791.04   | 91,343.04    |
|                                       | Elastomeric Bearing Type 4   | Each       |   |              |                                   |              |  |              |
| 0570                                  | 529A020  | 36,043.000 | 66.20                                       | 2,386,046.60 | 82.17                             | 2,961,653.31 | 93.62  | 3,374,345.66 |
|                                       | Retaining Wall # 1   | SQFT       |   |              |                                   |              |  |              |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                   |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0580 529A021  | 3,291.000          |  | 69.97                                       | 230,271.27 | 82.85                             | 272,659.35 | 96.69  | 318,206.79 |
| Retaining Wall # 2  | SQFT               |  |   |            |                                   |            |  |            |
| 0590 529A022  | 4,401.000          |  | 69.45                                       | 305,649.45 | 72.13                             | 317,444.13 | 92.11  | 405,376.11 |
| Retaining Wall # 3  | SQFT               |  |   |            |                                   |            |  |            |
| 0600 529A023  | 5,393.000          |  | 67.60                                       | 364,566.80 | 62.42                             | 336,631.06 | 110.91   | 598,137.63 |
| Retaining Wall # 4  | SQFT               |  |   |            |                                   |            |  |            |
| 0610 530A001  | 508.000            |  | 45.80                                       | 23,266.40  | 60.86                             | 30,916.88  | 40.86  | 20,756.88  |
| 18" Roadway Pipe (Class 3 R.C.)   | LF                 |  |   |            |                                   |            |  |            |
| 0620 530A005  | 109.000            |  | 113.00                                      | 12,317.00  | 233.70                            | 25,473.30  | 107.35   | 11,701.15  |
| 42" Roadway Pipe (Class 3 R.C.)   | LF                 |  |   |            |                                   |            |  |            |
| 0630 530A800  | 19.000             |  | 100.00                                      | 1,900.00   | 96.05                             | 1,824.95   | 154.46   | 2,934.74   |
| 15" Roadway Pipe (14 Gauge C.C.S.)<br>(Stack Pipe)(No Bedding Required) | LF                 |  |   |            |                                   |            |  |            |
| 0640 533A857  | 514.000            |  | 41.75                                       | 21,459.50  | 61.68                             | 31,703.52  | 40.38  | 20,755.32  |
| 18" Storm Sewer Pipe  | LF                 |  |   |            |                                   |            |  |            |
| 0650 533A858  | 635.000            |  | 5.75  | 3,651.25   | 55.32                             | 35,128.20  | 48.08  | 30,530.80  |
| 24" Storm Sewer Pipe  | LF                 |  |   |            |                                   |            |  |            |
| 0660 533A859  | 967.000            |  | 79.50                                       | 76,876.50  | 60.38                             | 58,387.46  | 62.71  | 60,640.57  |
| 30" Storm Sewer Pipe  | LF                 |  |   |            |                                   |            |  |            |
| 0670 533A860  | 558.000            |  | 96.70                                       | 53,958.60  | 62.27                             | 34,746.66  | 78.63  | 43,875.54  |
| 36" Storm Sewer Pipe  | LF                 |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description            |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |              | (2) BRASFIELD & GORRIE,<br>L.L.C. |              | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |              |
|--|--------------------|--|---|--------------|-----------------------------------|--------------|--|--------------|
| Alt Set / Alt Member                             | Quantity and Units |  | Unit Price                                  | Ext Amount   | Unit Price                        | Ext Amount   | Unit Price   | Ext Amount   |
| 0680 533A862                                     | 545.000            |  | 132.60                                      | 72,267.00    | 115.15                            | 62,756.75    | 134.16   | 73,117.20    |
| 48" Storm Sewer Pipe                             | LF                 |  |   |              |                                   |              |  |              |
| 0690 573A000                                     | 28,644.000         |  | 82.20                                       | 2,354,536.80 | 71.28                             | 2,041,744.32 | 90.45  | 2,590,849.80 |
| Aggregate Foundations                            | CUYD               |  |   |              |                                   |              |  |              |
| 0700 600A000                                     | (1)                |  | 1,000,000.00                                | 1,000,000.00 | 2,000,000.00                      | 2,000,000.00 | 1,382,071.22   | 1,382,071.22 |
| Mobilization                                     | LS                 |  |   |              |                                   |              |  |              |
| 0710 601A000                                     | 1.000              |  | 17,500.00                                   | 17,500.00    | 8,188.42                          | 8,188.42     | 22,151.44  | 22,151.44    |
| Furnishing Base, Soil And Structure Laboratories | Each               |  |   |              |                                   |              |  |              |
| 0720 610C001                                     | 46.000             |  | 55.00                                       | 2,530.00     | 83.03                             | 3,819.38     | 41.88  | 1,926.48     |
| Loose Riprap, Class 2                            | Ton                |  |   |              |                                   |              |  |              |
| 0730 610D003                                     | 1,836.000          |  | 4.00  | 7,344.00     | 2.39                              | 4,388.04     | 1.74   | 3,194.64     |
| Filter Blanket, Geotextile                       | SQYD               |  |   |              |                                   |              |  |              |
| 0740 614A000                                     | 171.000            |  | 351.00                                      | 60,021.00    | 320.18                            | 54,750.78    | 344.45   | 58,900.95    |
| Slope Paving                                     | CUYD               |  |   |              |                                   |              |  |              |
| 0750 614A001                                     | 51.000             |  | 508.00                                      | 25,908.00    | 463.43                            | 23,634.93    | 498.41   | 25,418.91    |
| Slope Paving (Under Bridges)                     | CUYD               |  |   |              |                                   |              |  |              |
| 0760 618A000                                     | 1,354.000          |  | 54.50                                       | 73,793.00    | 49.65                             | 67,226.10    | 53.33  | 72,208.82    |
| Concrete Sidewalk, 4" Thick                      | SQYD               |  |   |              |                                   |              |  |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description         |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                          | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0770 619A002                                  | 2.000              |  | 818.00                                      | 1,636.00   | 1,126.25                          | 2,252.50   | 802.99   | 1,605.98   |
| 18" Roadway Pipe End Treatment,<br>Class 1    | Each               |  |   |            |                                   |            |  |            |
| 0780 619A102                                  | 1.000              |  | 931.00                                      | 931.00     | 1,182.89                          | 1,182.89   | 913.75   | 913.75     |
| 24" Side Drain Pipe End Treatment,<br>Class 1 | Each               |  |   |            |                                   |            |  |            |
| 0790 619A103                                  | 2.000              |  | 1,123.00                                    | 2,246.00   | 1,519.43                          | 3,038.86   | 1,102.04   | 2,204.08   |
| 30" Side Drain Pipe End Treatment,<br>Class 1 | Each               |  |   |            |                                   |            |  |            |
| 0800 620A000                                  | 10.000             |  | 1,652.50                                    | 16,525.00  | 1,146.77                          | 11,467.70  | 2,602.80   | 26,028.00  |
| Minor Structure Concrete                      | CUYD               |  |   |            |                                   |            |  |            |
| 0810 621A004                                  | 1.000              |  | 4,515.00                                    | 4,515.00   | 3,564.87                          | 3,564.87   | 4,430.29   | 4,430.29   |
| Junction Boxes, Type 4                        | Each               |  |   |            |                                   |            |  |            |
| 0820 621A011                                  | 6.000              |  | 3,386.00                                    | 20,316.00  | 3,530.49                          | 21,182.94  | 3,322.72   | 19,936.32  |
| Junction Boxes, Type 1 Or 1P                  | Each               |  |   |            |                                   |            |  |            |
| 0830 621A019                                  | 5.000              |  | 3,838.00                                    | 19,190.00  | 5,700.16                          | 28,500.80  | 3,765.75   | 18,828.75  |
| Junction Boxes, Type 1 Or 2P                  | Each               |  |   |            |                                   |            |  |            |
| 0840 621B014                                  | 4.000              |  | 1,004.50                                    | 4,018.00   | 1,523.69                          | 6,094.76   | 985.74   | 3,942.96   |
| Junction Box Units, Type 1 Or 2P              | Each               |  |   |            |                                   |            |  |            |
| 0850 621C008                                  | 7.000              |  | 5,644.00                                    | 39,508.00  | 2,937.05                          | 20,559.35  | 5,537.86   | 38,765.02  |
| Inlets, Type E                                | Each               |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0860 621C015                          | 7.000              |  | 3,386.00                                    | 23,702.00  | 2,845.98                          | 19,921.86  | 3,322.72   | 23,259.04  |
| Inlets, Type S1 Or S3 (1 Wing)        | Each               |  |   |            |                                   |            |  |            |
| 0870 621C017                          | 2.000              |  | 3,386.00                                    | 6,772.00   | 2,845.98                          | 5,691.96   | 3,765.75   | 7,531.50   |
| Inlets, Type S1 Or S3 (2 Wing)        | Each               |  |   |            |                                   |            |  |            |
| 0880 621C027                          | 3.000              |  | 3,273.00                                    | 9,819.00   | 1,651.45                          | 4,954.35   | 3,211.96   | 9,635.88   |
| Inlets, Type C                        | Each               |  |   |            |                                   |            |  |            |
| 0890 621C064                          | 1.000              |  | 5,249.00                                    | 5,249.00   | 7,189.54                          | 7,189.54   | 5,150.21   | 5,150.21   |
| Inlets, Type E3 (Special)             | Each               |  |   |            |                                   |            |  |            |
| 0900 621C069                          | 1.000              |  | 4,402.00                                    | 4,402.00   | 3,098.05                          | 3,098.05   | 4,319.53   | 4,319.53   |
| Inlets, Type E3                       | Each               |  |   |            |                                   |            |  |            |
| 0910 621C070                          | 1.000              |  | 6,546.00                                    | 6,546.00   | 5,191.01                          | 5,191.01   | 6,423.92   | 6,423.92   |
| Inlets, Type E4                       | Each               |  |   |            |                                   |            |  |            |
| 0920 621C074                          | 10.000             |  | 7,111.00                                    | 71,110.00  | 3,098.05                          | 30,980.50  | 6,977.71   | 69,777.10  |
| Inlets, Type E3 (Modified)            | Each               |  |   |            |                                   |            |  |            |
| 0930 621C116                          | 2.000              |  | 3,838.00                                    | 7,676.00   | 3,171.22                          | 6,342.44   | 3,765.75   | 7,531.50   |
| Inlets, Type S3 (1 Wing) (Special)    | Each               |  |   |            |                                   |            |  |            |
| 0940 621D002                          | 1.000              |  | 3,160.50                                    | 3,160.50   | 486.80                            | 486.80     | 3,101.20   | 3,101.20   |
| Inlet Units, Type C                   | Each               |  |   |            |                                   |            |  |            |
| 0950 621D008                          | 7.000              |  | 1,920.00                                    | 13,440.00  | 370.17                            | 2,591.19   | 1,882.87   | 13,180.09  |
| Inlet Units, Type E                   | Each               |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                         |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 0960 621D015<br>Inlet Units, Type S1 Or S3                    | 4.000<br>Each      |  | 762.00                                      | 3,048.00   | 350.73                            | 1,402.92   | 747.61   | 2,990.44   |
| 0970 621D047<br>Inlet Units, Type E4                          | 1.000<br>Each      |  | 1,004.50                                    | 1,004.50   | 486.80                            | 486.80     | 985.73   | 985.73     |
| 0980 621E004<br>Manholes, Type L Or M (Storm)                 | 2.000<br>Each      |  | 5,079.00                                    | 10,158.00  | 3,037.40                          | 6,074.80   | 8,306.80   | 16,613.60  |
| 0990 622A001<br>Manhole Covers Reset (Storm)                  | 1.000<br>Each      |  | 1,128.50                                    | 1,128.50   | 578.85                            | 578.85     | 1,107.58   | 1,107.58   |
| 1000 623A000<br>Concrete Gutter                               | 84.000<br>LF       |  | 31.60                                       | 2,654.40   | 30.98                             | 2,602.32   | 33.23  | 2,791.32   |
| 1010 623B002<br>Concrete Curb, Type A                         | 583.000<br>LF      |  | 13.50                                       | 7,870.50   | 17.30                             | 10,085.90  | 18.53  | 10,802.99  |
| 1020 623C000<br>Combination Curb & Gutter, Type C             | 1,853.000<br>LF    |  | 16.40                                       | 30,389.20  | 26.04                             | 48,252.12  | 28.02  | 51,921.06  |
| 1030 623C003<br>Combination Curb & Gutter, Type C (Modified)  | 100.000<br>LF      |  | 16.90                                       | 1,690.00   | 18.43                             | 1,843.00   | 19.83  | 1,983.00   |
| 1040 629A057<br>Concrete Median Or Safety Barrier, Type GS-54 | 340.000<br>LF      |  | 130.00                                      | 44,200.00  | 118.45                            | 40,273.00  | 127.37   | 43,305.80  |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 13

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                         |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
|   |                    |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |   |            |                                   |            |  |            |
| 1050 629A072  | 170.000            |  | 282.00                                      | 47,940.00  | 257.49                            | 43,773.30  | 276.89   | 47,071.30  |
| Concrete Median or Safety Barrier,<br>Type GS-54-PP (Special) | LF                 |  |   |            |                                   |            |  |            |
| 1060 630A001  | 866.000            |  | 24.80                                       | 21,476.80  | 22.66                             | 19,623.56  | 24.37  | 21,104.42  |
| Steel Beam Guardrail, Class A, Type<br>2                      | LF                 |  |   |            |                                   |            |  |            |
| 1070 630C000  | 3.000              |  | 2,709.00                                    | 8,127.00   | 2,471.89                          | 7,415.67   | 2,658.17   | 7,974.51   |
| Guardrail End Anchor, Type 10                                 | Each               |  |   |            |                                   |            |  |            |
| 1080 630C001  | 3.000              |  | 846.50                                      | 2,539.50   | 772.47                            | 2,317.41   | 830.68   | 2,492.04   |
| Guardrail End Anchor, Type 8                                  | Each               |  |   |            |                                   |            |  |            |
| 1090 630C003  | 8.000              |  | 1,975.00                                    | 15,800.00  | 1,802.42                          | 14,419.36  | 1,938.25   | 15,506.00  |
| Guardrail End Anchor, Type 13                                 | Each               |  |   |            |                                   |            |  |            |
| 1100 630C050  | 7.000              |  | 3,612.00                                    | 25,284.00  | 3,295.84                          | 23,070.88  | 3,544.23   | 24,809.61  |
| Guardrail End Anchor, Type 20<br>Series                       | Each               |  |   |            |                                   |            |  |            |
| 1110 631C001  | 135.000            |  | 19.20                                       | 2,592.00   | 17.51                             | 2,363.85   | 18.83  | 2,542.05   |
| Steel Beam Guardrail, Class A, Type<br>2 Reset                | LF                 |  |   |            |                                   |            |  |            |
| 1120 634A002  | 540.000            |  | 15.20                                       | 8,208.00   | 14.63                             | 7,900.20   | 16.57  | 8,947.80   |
| Industrial Fence, 6 Feet High                                 | LF                 |  |   |            |                                   |            |  |            |
| 1130 634E003  | 1,324.000          |  | 52.40                                       | 69,377.60  | 50.38                             | 66,703.12  | 57.03  | 75,507.72  |
| Industrial Fence, 7.33 Feet High,<br>Special Mounting         | LF                 |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 14

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |   |           | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|---|-----------|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units                                      |           | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1140                                  | 641A514   | 20.000    | 17.00                                       | 340.00     | 62.69                             | 1,253.80   | 36.46  | 729.20     |
|                                       | 1 Inch Copper Water Service Line Laid                   | LF        |   |            |                                   |            |  |            |
| 1150                                  | 641A518   | 20.000    | 42.90                                       | 858.00     | 65.37                             | 1,307.40   | 60.62  | 1,212.40   |
|                                       | 2 Inch Copper Water Service Line Laid                   | LF        |   |            |                                   |            |  |            |
| 1160                                  | 641A614   | 50.000    | 37.60                                       | 1,880.00   | 89.29                             | 4,464.50   | 119.17   | 5,958.50   |
|                                       | 8 Inch Ductile Iron Water Main Laid                     | LF        |   |            |                                   |            |  |            |
| 1170                                  | 641A618   | 840.000   | 74.10                                       | 62,244.00  | 100.13                            | 84,109.20  | 192.65   | 161,826.00 |
|                                       | 12 Inch Ductile Iron Water Main Laid                    | LF        |   |            |                                   |            |  |            |
| 1180                                  | 641A688   | 620.000   | 120.50                                      | 74,710.00  | 95.22                             | 59,036.40  | 105.64   | 65,496.80  |
|                                       | 12 Inch Ductile Iron Water Main Laid (Restrained Joint) | LF        |   |            |                                   |            |  |            |
| 1190                                  | 641C500   | 2,000.000 | 12.40                                       | 24,800.00  | 24.20                             | 48,400.00  | 11.56  | 23,120.00  |
|                                       | Ductile Iron Fittings                                   | LB        |   |            |                                   |            |  |            |
| 1200                                  | 641I515   | 1.000     | 6,659.50                                    | 6,659.50   | 3,242.62                          | 3,242.62   | 4,695.90   | 4,695.90   |
|                                       | 2 Inch Air Release Valve                                | Each      |   |            |                                   |            |  |            |
| 1210                                  | 641J522   | 2.000     | 3,036.30                                    | 6,072.60   | 2,385.75                          | 4,771.50   | 2,998.39   | 5,996.78   |
|                                       | 12 Inch Gate Valve With Box                             | Each      |   |            |                                   |            |  |            |
| 1220                                  | 641L500   | 100.000   | 338.50                                      | 33,850.00  | 231.08                            | 23,108.00  | 186.90   | 18,690.00  |
|                                       | Concrete for Water Mains (Thrust Blocks)                | CUYD      |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 15

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |  |            | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|------------|---|------------|-----------------------------------|------------|--|------------|
|                                       |  |            | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                                 |            |   |            |                                   |            |  |            |
| 1230                                  | 641O554  | 2.000      | 8,409.00                                    | 16,818.00  | 11,158.73                         | 22,317.46  | 10,760.99  | 21,521.98  |
|                                       | 12 Inch x 12 Inch Tapping Valve And Sleeve         | Each       |   |            |                                   |            |  |            |
| 1240                                  | 641Q515  | 2.000      | 7,890.00                                    | 15,780.00  | 176.50                            | 353.00     | 452.46   | 904.92     |
|                                       | 1 Inch Water Meter And Box Set                     | Each       |   |            |                                   |            |  |            |
| 1250                                  | 641Q520  | 2.000      | 1,100.50                                    | 2,201.00   | 176.50                            | 353.00     | 904.90   | 1,809.80   |
|                                       | 2 Inch Water Meter And Box Set                     | Each       |   |            |                                   |            |  |            |
| 1260                                  | 649A555  | 30.000     | 338.50                                      | 10,155.00  | 165.93                            | 4,977.90   | 198.83   | 5,964.90   |
|                                       | 20 Inch Steel Encasement Pipe, Type 1 Installation | LF         |   |            |                                   |            |  |            |
| 1270                                  | 649B650  | 401.000    | 104.70                                      | 41,984.70  | 123.43                            | 49,495.43  | 143.90   | 57,703.90  |
|                                       | 20 Inch Steel Encasement Pipe, Type 4 Installation | LF         |   |            |                                   |            |  |            |
| 1280                                  | 650B000  | 1,911.000  | 8.50  | 16,243.50  | 7.63                              | 14,580.93  | 20.30  | 38,793.30  |
|                                       | Topsoil From Stockpiles                            | CUYD       |   |            |                                   |            |  |            |
| 1290                                  | 652C000  | 12.000     | 112.80                                      | 1,353.60   | 154.49                            | 1,853.88   | 110.76   | 1,329.12   |
|                                       | Mowing   | Acre       |   |            |                                   |            |  |            |
| 1300                                  | 654A001  | 28,739.000 | 3.80  | 109,208.20 | 4.12                              | 118,404.68 | 3.77   | 108,346.03 |
|                                       | Solid Sodding (Bermuda)                            | SQYD       |   |            |                                   |            |  |            |
| 1310                                  | 665A000  | 12.000     | 395.00                                      | 4,740.00   | 514.98                            | 6,179.76   | 387.65   | 4,651.80   |
|                                       | Temporary Seeding                                  | Acre       |   |            |                                   |            |  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 16

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                        |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1320 665B001<br>Temporary Mulching                           | 36.000<br>Ton      |  | 423.00                                      | 15,228.00  | 360.48                            | 12,977.28  | 415.34   | 14,952.24  |
| 1330 665E000<br>Polyethylene                                 | 500.000<br>SQYD    |  | 2.65  | 1,325.00   | 2.06                              | 1,030.00   | 2.22   | 1,110.00   |
| 1340 665F000<br>Hay Bales                                    | 200.000<br>Each    |  | 6.70  | 1,340.00   | 10.30                             | 2,060.00   | 6.65   | 1,330.00   |
| 1350 665G000<br>Sand Bags                                    | 3,160.000<br>Each  |  | 5.60  | 17,696.00  | 4.12                              | 13,019.20  | 5.54   | 17,506.40  |
| 1360 665J002<br>Silt Fence                                   | 697.000<br>LF      |  | 4.00  | 2,788.00   | 3.61                              | 2,516.17   | 3.88   | 2,704.36   |
| 1370 665N000<br>Temporary Coarse<br>Aggregate,ALDOT Number 1 | 50.000<br>Ton      |  | 45.10                                       | 2,255.00   | 42.26                             | 2,113.00   | 46.19  | 2,309.50   |
| 1380 665O001<br>Silt Fence Removal                           | 697.000<br>LF      |  | 1.10  | 766.70     | 1.03                              | 717.91     | 1.11   | 773.67     |
| 1390 665P005<br>Inlet Protection, Stage 3 Or 4               | 12.000<br>Each     |  | 423.00                                      | 5,076.00   | 360.48                            | 4,325.76   | 415.34   | 4,984.08   |
| 1400 665Q002<br>Wattle                                       | 4,304.000<br>LF    |  | 10.00                                       | 43,040.00  | 6.18                              | 26,598.72  | 9.97   | 42,910.88  |
| 1410 672D000<br>Contractor Retained Tubidimeter              | 1.000<br>Each      |  | 2,483.00                                    | 2,483.00   | 2,168.32                          | 2,168.32   | 5,537.87   | 5,537.87   |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 17

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                      |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1420 674A000   | 500.000            |  | 3.25  | 1,625.00   | 2.06                              | 1,030.00   | 2.97   | 1,485.00   |
| Construction Safety Fence                                  | LF                 |  |   |            |                                   |            |  |            |
| 1430 680A001   | (1)                |  | 80,474.00                                   | 80,474.00  | 168,208.86                        | 168,208.86 | 109,376.04   | 109,376.04 |
| Geometric Controls   | LS                 |  |   |            |                                   |            |  |            |
| 1440 698A000   | (1)                |  | 1.00  | 1.00       | 100,000.00                        | 100,000.00 | 0.01   | 0.01       |
| Construction Fuel (Maximum Bid Limited to \$ 1,459,550.00) | LS                 |  |   |            |                                   |            |  |            |
| 1450 701B027   | 100.000            |  | 4.50  | 450.00     | 4.33                              | 433.00     | 4.70   | 470.00     |
| Dotted, Class W, Type A Traffic Stripe (5" Wide)           | LF                 |  |   |            |                                   |            |  |            |
| 1460 701B207   | 452.000            |  | 2.25  | 1,017.00   | 2.17                              | 980.84     | 2.35   | 1,062.20   |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)           | LF                 |  |   |            |                                   |            |  |            |
| 1470 701C001   | 2.000              |  | 1,130.00                                    | 2,260.00   | 1,084.17                          | 2,168.34   | 1,174.70   | 2,349.40   |
| Solid Temporary Traffic Stripe                             | Mile               |  |   |            |                                   |            |  |            |
| 1480 701D005   | 1.000              |  | 2,822.00                                    | 2,822.00   | 2,710.40                          | 2,710.40   | 2,936.75   | 2,936.75   |
| Solid Traffic Stripe Removed                               | Mile               |  |   |            |                                   |            |  |            |
| 1490 701G142   | 592.000            |  | 2.80  | 1,657.60   | 2.71                              | 1,604.32   | 2.94   | 1,740.48   |
| Broken White, Class W, Type A Traffic Stripe (5" Wide)     | LF                 |  |   |            |                                   |            |  |            |
| 1500 701G146   | 1,585.000          |  | 4.50  | 7,132.50   | 4.33                              | 6,863.05   | 4.70   | 7,449.50   |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)       | LF                 |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 18

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (1) BELL & ASSOCIATES CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE, L.L.C. |            | (3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|--------------------|--|------------|--------------------------------|------------|--|------------|
| Alt Set / Alt Member | Item Description                                       |                    | Unit Price                               | Ext Amount | Unit Price                     | Ext Amount | Unit Price                                     | Ext Amount |
| 1510                 | 701G154  | 1,328.000          | 4.50                                     | 5,976.00   | 4.33                           | 5,750.24   | 4.70   | 6,241.60   |
|                      | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |            |                                |            |  |            |
| 1520                 | 701G242  | 1,077.000          | 1.10                                     | 1,184.70   | 1.08                           | 1,163.16   | 1.17   | 1,260.09   |
|                      | Broken White, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |  |            |                                |            |  |            |
| 1530                 | 701G253  | 3,828.000          | 1.10                                     | 4,210.80   | 1.08                           | 4,134.24   | 1.17   | 4,478.76   |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)  | LF                 |  |            |                                |            |  |            |
| 1540                 | 701G265  | 3,001.000          | 1.10                                     | 3,301.10   | 1.08                           | 3,241.08   | 1.17   | 3,511.17   |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |  |            |                                |            |  |            |
| 1550                 | 703A002  | 4,001.000          | 4.50                                     | 18,004.50  | 4.33                           | 17,324.33  | 4.70   | 18,804.70  |
|                      | Traffic Control Markings, Class 2, Type A              | SQFT               |  |            |                                |            |  |            |
| 1560                 | 703A011  | 33.000             | 22.50                                    | 742.50     | 21.68                          | 715.44     | 23.49  | 775.17     |
|                      | Traffic Control Markings, Class W, Type A              | SQFT               |  |            |                                |            |  |            |
| 1570                 | 703B002  | 180.000            | 5.60                                     | 1,008.00   | 5.42                           | 975.60     | 5.87   | 1,056.60   |
|                      | Traffic Control Legends, Class 2, Type A               | SQFT               |  |            |                                |            |  |            |
| 1580                 | 703B011  | 68.000             | 33.90                                    | 2,305.20   | 32.53                          | 2,212.04   | 35.24  | 2,396.32   |
|                      | Traffic Control Legends, Class W, Type A               | SQFT               |  |            |                                |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 19

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description  |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1590 703D001   | 1,306.000          |  | 2.25  | 2,938.50   | 2.17                              | 2,834.02   | 2.35   | 3,069.10   |
| Temporary Traffic Control Markings   | SQFT               |  |   |            |                                   |            |  |            |
| 1600 705A011   | 175.000            |  | 5.65  | 988.75     | 5.42                              | 948.50     | 5.87   | 1,027.25   |
| Pavement Markers, Class C, Type 1-A  | Each               |  |   |            |                                   |            |  |            |
| 1610 705A012   | 329.000            |  | 5.65  | 1,858.85   | 5.42                              | 1,783.18   | 5.87   | 1,931.23   |
| Pavement Markers, Class C, Type 1-B  | Each               |  |   |            |                                   |            |  |            |
| 1620 705A030   | 151.000            |  | 5.65  | 853.15     | 5.42                              | 818.42     | 5.87   | 886.37     |
| Pavement Markers, Class A-H, Type 2-C  | Each               |  |   |            |                                   |            |  |            |
| 1630 705A031   | 65.000             |  | 5.65  | 367.25     | 5.42                              | 352.30     | 5.87   | 381.55     |
| Pavement Markers, Class A-H, Type 1-A  | Each               |  |   |            |                                   |            |  |            |
| 1640 705A037   | 46.000             |  | 5.65  | 259.90     | 5.42                              | 249.32     | 5.87   | 270.02     |
| Pavement Markers, Class A-H, Type 2-D  | Each               |  |   |            |                                   |            |  |            |
| 1650 707G000   | 16.000             |  | 28.20                                       | 451.20     | 17.52                             | 280.32     | 17.72  | 283.52     |
| Barrier Rail Mounted Delineator (Mono-Directional)   | Each               |  |   |            |                                   |            |  |            |
| 1660 710A115   | 18.000             |  | 23.70                                       | 426.60     | 20.26                             | 364.68     | 20.49  | 368.82     |
| Class 4, Aluminum Flat Sign Panels 0.08" Thick Or Steel Flat Sign Panels 14 Gauge (Type III Or Type IV Background) | SQFT               |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 20

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |  |           | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|-----------|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1670                                  | 710B021  | 30.000    | 14.10                                       | 423.00     | 10.40                             | 312.00     | 10.52  | 315.60     |
|                                       | Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2", 14 Ga<br>Square Tubular Steel) | LF        |   |            |                                   |            |  |            |
| 1680                                  | 711A000  | (1)       | 2,822.00                                    | 2,822.00   | 10,145.19                         | 10,145.19  | 10,261.66  | 10,261.66  |
|                                       | Roadway Sign Relocation  | LS        |   |            |                                   |            |  |            |
| 1690                                  | 715A000  | (1)       | 146,735.00                                  | 146,735.00 | 129,862.85                        | 129,862.85 | 131,353.64   | 131,353.64 |
|                                       | Overhead Roadway Sign Structure<br>OHSB Number 1   | LS        |   |            |                                   |            |  |            |
| 1700                                  | 726A000  | 1,200.000 | 65.00                                       | 78,000.00  | 101.35                            | 121,620.00 | 51.89  | 62,268.00  |
|                                       | Portable Concrete Safety Barriers,<br>Type 6   | LF        |   |            |                                   |            |  |            |
| 1710                                  | 726A001  | 20.000    | 90.00                                       | 1,800.00   | 77.24                             | 1,544.80   | 83.07  | 1,661.40   |
|                                       | Portable Concrete Safety Barriers,<br>Type 6-A   | LF        |   |            |                                   |            |  |            |
| 1720                                  | 726D025  | 4.000     | 11,287.00                                   | 45,148.00  | 10,299.52                         | 41,198.08  | 11,075.72  | 44,302.88  |
|                                       | Portable Impact Attenuator Assembly<br>(Unidirectional, TL-3)                              | Each      |   |            |                                   |            |  |            |
| 1730                                  | 730A000  | (1)       | 2,929.00                                    | 2,929.00   | 2,850.86                          | 2,850.86   | 2,883.59   | 2,883.59   |
|                                       | Removal Of Existing Traffic Control<br>Unit ( 31st Street/Eastbound Ramps)                 | LS        |   |            |                                   |            |  |            |
| 1740                                  | 730A001  | (1)       | 2,469.00                                    | 2,469.00   | 2,395.46                          | 2,395.46   | 2,422.96   | 2,422.96   |
|                                       | Removal Of Existing Traffic Control<br>Unit ( 31st Street/Westbound Ramps)                 | LS        |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 21

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |  |       | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|-------|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |       | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1750                                  | 730C000  | (1)   | 7,322.00                                    | 7,322.00   | 7,103.55                          | 7,103.55   | 7,185.09   | 7,185.09   |
|                                       | Furnishing And Installing Traffic Control Unit ( 31st Street/Eastbound Ramps)  | LS    |   |            |                                   |            |  |            |
| 1760                                  | 730C001  | (1)   | 12,351.00                                   | 12,351.00  | 11,981.68                         | 11,981.68  | 12,119.22  | 12,119.22  |
|                                       | Furnishing And Installing Traffic Control Unit ( 31st Street/Westbound Ramps)  | LS    |   |            |                                   |            |  |            |
| 1763                                  | 730C002  | (1)   | 3,514.00                                    | 3,514.00   | 3,431.00                          | 3,431.00   | 3,448.24   | 3,448.24   |
|                                       | Furnishing And Installing Traffic Control Unit ( 31st Street/Richard Arrington - Spread Spectrum Radio Interconnect Only, Local) | LS    |   |            |                                   |            |  |            |
| 1765                                  | 730C003  | (1)   | 3,514.00                                    | 3,514.00   | 3,431.00                          | 3,431.00   | 3,448.24   | 3,448.24   |
|                                       | Furnishing And Installing Traffic Control Unit ( 31st Street/12th Avenue North - Spread Spectrum Radio Interconnect Only, Local) | LS    |   |            |                                   |            |  |            |
| 1770                                  | 730E000  | 5.000 | 3,448.00                                    | 17,240.00  | 3,345.06                          | 16,725.30  | 3,383.47   | 16,917.35  |
|                                       | Metal Traffic Signal Pole Foundation   | Each  |   |            |                                   |            |  |            |
| 1780                                  | 730F000  | 1.000 | 8,275.00                                    | 8,275.00   | 8,027.62                          | 8,027.62   | 8,119.78   | 8,119.78   |
|                                       | Metal Traffic Signal Pole With 40' Mast Arm Assembly   | Each  |   |            |                                   |            |  |            |
| 1790                                  | 730F001  | 2.000 | 10,073.00                                   | 20,146.00  | 9,771.93                          | 19,543.86  | 9,884.11   | 19,768.22  |
|                                       | Metal Traffic Signal Pole With 50' Mast Arm Assembly   | Each  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 22

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                         |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1800 730F002  | 1.000              |  | 10,088.00                                   | 10,088.00  | 9,786.77                          | 9,786.77   | 9,899.12   | 9,899.12   |
| Metal Traffic Signal Pole With 60' Mast Arm Assembly          | Each               |  |   |            |                                   |            |  |            |
| 1810 730F003  | 1.000              |  | 19,720.00                                   | 19,720.00  | 19,130.45                         | 19,130.45  | 19,350.07  | 19,350.07  |
| Metal Traffic Signal Pole With 45' and 75' Mast Arms Assembly | Each               |  |   |            |                                   |            |  |            |
| 1820 730K000  | 13.000             |  | 338.00                                      | 4,394.00   | 328.49                            | 4,270.37   | 332.26   | 4,319.38   |
| Traffic Signal Junction Box                                   | Each               |  |   |            |                                   |            |  |            |
| 1830 730L002  | 30.000             |  | 5.40  | 162.00     | 5.30                              | 159.00     | 5.36   | 160.80     |
| 1", Metallic, Conduit   | LF                 |  |   |            |                                   |            |  |            |
| 1840 730L003  | 226.000            |  | 3.00  | 678.00     | 2.98                              | 673.48     | 3.01   | 680.26     |
| 1", Non-Metallic, Conduit                                     | LF                 |  |   |            |                                   |            |  |            |
| 1850 730L005  | 819.000            |  | 4.90  | 4,013.10   | 4.76                              | 3,898.44   | 4.82   | 3,947.58   |
| 2", Non-Metallic, Conduit                                     | LF                 |  |   |            |                                   |            |  |            |
| 1860 730N000  | 5.000              |  | 750.00                                      | 3,750.00   | 727.80                            | 3,639.00   | 736.16   | 3,680.80   |
| Luminaire Extension Assembly, 12 Feet                         | Each               |  |   |            |                                   |            |  |            |
| 1870 730P022  | 10.000             |  | 1,013.00                                    | 10,130.00  | 983.46                            | 9,834.60   | 994.74   | 9,947.40   |
| Vehicular Signal Head, 12 Inch, 3 Section, Type LED           | Each               |  |   |            |                                   |            |  |            |
| 1880 730P024  | 2.000              |  | 1,422.00                                    | 2,844.00   | 1,379.39                          | 2,758.78   | 1,395.23   | 2,790.46   |
| Vehicular Signal Head, 12 Inch, 5 Section, Type LED           | Each               |  |   |            |                                   |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 23

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                                 | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1890 730Q011   | 8.000              |  | 929.30                                      | 7,434.40   | 901.57                            | 7,212.56   | 911.92   | 7,295.36   |
| Pedestrian Signal Head, Type LED                     | Each               |  |   |            |                                   |            |  |            |
| 1900 730R022   | 1.000              |  | 12,221.00                                   | 12,221.00  | 11,856.47                         | 11,856.47  | 11,992.57  | 11,992.57  |
| Controller Assembly, Type III, 8 Phase               | Each               |  |   |            |                                   |            |  |            |
| 1903 730R030   | 1.000              |  | 12,221.00                                   | 12,221.00  | 11,856.47                         | 11,856.47  | 11,992.57  | 11,992.57  |
| Controller Assembly, Type III, Master                | Each               |  |   |            |                                   |            |  |            |
| 1905 730R052   | 2.000              |  | 12,221.00                                   | 24,442.00  | 11,856.47                         | 23,712.94  | 11,992.57  | 23,985.14  |
| Controller Assembly, 170, 8 Phase                    | Each               |  |   |            |                                   |            |  |            |
| 1910 730T000   | 1.000              |  | 710.50                                      | 710.50     | 689.36                            | 689.36     | 697.28   | 697.28     |
| Wood Pole  | Each               |  |   |            |                                   |            |  |            |
| 1920 730U015   | (1)                |  | 8,069.00                                    | 8,069.00   | 7,827.81                          | 7,827.81   | 7,917.68   | 7,917.68   |
| Video Detection System (31st Street/Eastbound Ramps) | LS                 |  |   |            |                                   |            |  |            |
| 1930 730U016   | (1)                |  | 8,069.00                                    | 8,069.00   | 7,827.81                          | 7,827.81   | 7,917.68   | 7,917.68   |
| Video Detection System (31st Street/Westbound Ramps) | LS                 |  |   |            |                                   |            |  |            |
| 1940 740B000   | 2,257.000          |  | 8.50  | 19,184.50  | 5.70                              | 12,864.90  | 6.11   | 13,790.27  |
| Construction Signs                                   | SQFT               |  |   |            |                                   |            |  |            |
| 1950 740C000   | 189.000            |  | 9.00  | 1,701.00   | 6.50                              | 1,228.50   | 6.98   | 1,319.22   |
| Special Construction Signs                           | SQFT               |  |   |            |                                   |            |  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 24

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description              |                    |  | (1) BELL & ASSOCIATES<br>CONSTRUCTION, L.P. |            | (2) BRASFIELD & GORRIE,<br>L.L.C. |            | (3) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|---|------------|-----------------------------------|------------|--|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                        | Ext Amount | Unit Price   | Ext Amount |
| 1960 740D000                                       | 154.000            |  | 29.30                                       | 4,512.20   | 42.28                             | 6,511.12   | 45.36  | 6,985.44   |
| Channelizing Drums                                 | Each               |  |   |            |                                   |            |  |            |
| 1970 740E000                                       | 300.000            |  | 55.00                                       | 16,500.00  | 18.65                             | 5,595.00   | 16.61  | 4,983.00   |
| Cones (36 Inches High)                             | Each               |  |   |            |                                   |            |  |            |
| 1980 740F002                                       | 16.000             |  | 186.00                                      | 2,976.00   | 173.47                            | 2,775.52   | 186.07   | 2,977.12   |
| Barricades, Type III                               | Each               |  |   |            |                                   |            |  |            |
| 1990 740I002                                       | 10.000             |  | 384.00                                      | 3,840.00   | 353.43                            | 3,534.30   | 379.12   | 3,791.20   |
| Warning Lights, Type B                             | Each               |  |   |            |                                   |            |  |            |
| 2000 740M001                                       | 300.000            |  | 10.00                                       | 3,000.00   | 10.84                             | 3,252.00   | 11.08  | 3,324.00   |
| Ballast For Cone                                   | Each               |  |   |            |                                   |            |  |            |
| 2010 741C010                                       | 4.000              |  | 3,330.00                                    | 13,320.00  | 3,252.49                          | 13,009.96  | 3,488.85   | 13,955.40  |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |   |            |                                   |            |  |            |
| 2020 742A003                                       | 4.000              |  | 8,183.00                                    | 32,732.00  | 7,074.15                          | 28,296.60  | 7,588.26   | 30,353.04  |
| Portable Changeable Message Sign,<br>Type 3        | Each               |  |   |            |                                   |            |  |            |
| 2030 751J006                                       | 54.000             |  | 508.00                                      | 27,432.00  | 492.76                            | 26,609.04  | 498.41   | 26,914.14  |
| Remove Luminaire Pole Foundation,<br>Concrete      | Each               |  |   |            |                                   |            |  |            |
| 2040 751L002                                       | 1.000              |  | 508.00                                      | 508.00     | 492.76                            | 492.76     | 498.40   | 498.40     |
| Remove Lighting Control Center, 6<br>Circuit       | Each               |  |   |            |                                   |            |  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 26

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                               |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total              |                                      |            |                                      |            |                  |            |
| 0010                 | 201B001  | 4.000              | 6,000.00                             | 24,000.00  | 8,000.00                             | 32,000.00  | 3,800.00         | 15,200.00  |
|                      | Selective Clearing                             | Acre               |                                      |            |                                      |            |                  |            |
| 0020                 | 206A000  | (1)                | 750,000.00                           | 750,000.00 | 450,000.00                           | 450,000.00 | 600,000.00       | 600,000.00 |
|                      | Removal Of Old Bridge, Station 108+95.29       | LS                 |                                      |            |                                      |            |                  |            |
| 0030                 | 206A001  | (1)                | 750,000.00                           | 750,000.00 | 950,000.00                           | 950,000.00 | 600,000.00       | 600,000.00 |
|                      | Removal Of Old Bridge, Station 14+56.21        | LS                 |                                      |            |                                      |            |                  |            |
| 0040                 | 206C000  | 1,052.000          | 10.00                                | 10,520.00  | 6.47                                 | 6,806.44   | 10.07            | 10,593.64  |
|                      | Removing Concrete Sidewalk                     | SQYD               |                                      |            |                                      |            |                  |            |
| 0050                 | 206C001  | 1,537.000          | 35.00                                | 53,795.00  | 11.61                                | 17,844.57  | 17.91            | 27,527.67  |
|                      | Removing Concrete Pavement                     | SQYD               |                                      |            |                                      |            |                  |            |
| 0060                 | 206C002  | 748.000            | 10.00                                | 7,480.00   | 11.61                                | 8,684.28   | 10.07            | 7,532.36   |
|                      | Removing Concrete Slope Paving                 | SQYD               |                                      |            |                                      |            |                  |            |
| 0070                 | 206C003  | 1,510.000          | 10.00                                | 15,100.00  | 6.47                                 | 9,769.70   | 10.07            | 15,205.70  |
|                      | Removing Concrete Flumes                       | SQYD               |                                      |            |                                      |            |                  |            |
| 0080                 | 206C013  | 988.000            | 25.00                                | 24,700.00  | 20.00                                | 19,760.00  | 11.55            | 11,411.40  |
|                      | Removing Bridge End Slab                       | SQYD               |                                      |            |                                      |            |                  |            |
| 0090                 | 206C016  | 2,079.000          | 20.00                                | 41,580.00  | 13.82                                | 28,731.78  | 11.55            | 24,012.45  |
|                      | Removing Concrete Slope Paving (Under Bridges) | SQYD               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 27

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                          |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 0100                 | 206D000                                   | 920.000            | 5.00                                 | 4,600.00   | 13.26                                | 12,199.20  | 26.80            | 24,656.00  |
|                      | Removing Pipe                             | LF                 |                                      |            |                                      |            |                  |            |
| 0110                 | 206D001                                   | 1,242.000          | 7.50                                 | 9,315.00   | 7.89                                 | 9,799.38   | 7.50             | 9,315.00   |
|                      | Removing Guardrail                        | LF                 |                                      |            |                                      |            |                  |            |
| 0120                 | 206D003                                   | 2,741.000          | 5.00                                 | 13,705.00  | 4.97                                 | 13,622.77  | 5.50             | 15,075.50  |
|                      | Removing Curb And Gutter                  | LF                 |                                      |            |                                      |            |                  |            |
| 0130                 | 206D010                                   | 1,192.000          | 10.00                                | 11,920.00  | 46.42                                | 55,332.64  | 20.00            | 23,840.00  |
|                      | Removing Safety Barrier                   | LF                 |                                      |            |                                      |            |                  |            |
| 0140                 | 206D011                                   | 288.000            | 5.00                                 | 1,440.00   | 3.87                                 | 1,114.56   | 3.98             | 1,146.24   |
|                      | Removing Fence                            | LF                 |                                      |            |                                      |            |                  |            |
| 0150                 | 206E000                                   | 8.000              | 500.00                               | 4,000.00   | 332.00                               | 2,656.00   | 323.06           | 2,584.48   |
|                      | Removing Headwalls                        | Each               |                                      |            |                                      |            |                  |            |
| 0160                 | 206E001                                   | 11.000             | 500.00                               | 5,500.00   | 553.00                               | 6,083.00   | 323.06           | 3,553.66   |
|                      | Removing Inlets                           | Each               |                                      |            |                                      |            |                  |            |
| 0170                 | 206E008                                   | 19.000             | 450.00                               | 8,550.00   | 474.00                               | 9,006.00   | 450.00           | 8,550.00   |
|                      | Removing Guardrail End Anchor (All Type)  | Each               |                                      |            |                                      |            |                  |            |
| 0180                 | 206E020                                   | 1.000              | 10,000.00                            | 10,000.00  | 11,053.00                            | 11,053.00  | 10,000.00        | 10,000.00  |
|                      | Removing Existing Overhead Sign Structure | Each               |                                      |            |                                      |            |                  |            |
| 0190                 | 210A000                                   | 10,534.000         | 10.00                                | 105,340.00 | 11.05                                | 116,400.70 | 11.69            | 123,142.46 |
|                      | Unclassified Excavation                   | CUYD               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 28

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                                      |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 0200                 | 210D000   | 17,615.000         | 12.50                                | 220,187.50 | 13.82                                | 243,439.30 | 44.90            | 790,913.50 |
|                      | Borrow Excavation                                     | CUYD               |                                      |            |                                      |            |                  |            |
| 0210                 | 214A000   | 4,059.000          | 20.00                                | 81,180.00  | 11.61                                | 47,124.99  | 15.98            | 64,862.82  |
|                      | Structure Excavation                                  | CUYD               |                                      |            |                                      |            |                  |            |
| 0220                 | 214B000   | 1,193.000          | 50.00                                | 59,650.00  | 29.84                                | 35,599.12  | 53.90            | 64,302.70  |
|                      | Foundation Backfill, Local                            | CUYD               |                                      |            |                                      |            |                  |            |
| 0230                 | 215A000   | 424.000            | 30.00                                | 12,720.00  | 50.00                                | 21,200.00  | 15.00            | 6,360.00   |
|                      | Unclassified Bridge Excavation                        | CUYD               |                                      |            |                                      |            |                  |            |
| 0240                 | 215B000   | (1)                | 25,000.00                            | 25,000.00  | 75,000.00                            | 75,000.00  | 50,000.00        | 50,000.00  |
|                      | Cofferdams Or Sheeting And Shoring, Station 109+13.29 | LS                 |                                      |            |                                      |            |                  |            |
| 0250                 | 215B001   | (1)                | 25,000.00                            | 25,000.00  | 75,000.00                            | 75,000.00  | 50,000.00        | 50,000.00  |
|                      | Cofferdams Or Sheeting And Shoring, Station 14+53.75  | LS                 |                                      |            |                                      |            |                  |            |
| 0260                 | 251A000   | 2,500.000          | 55.00                                | 137,500.00 | 52.50                                | 131,250.00 | 67.30            | 168,250.00 |
|                      | Contaminated Soil Remediation (Specialty Item)        | CUYD               |                                      |            |                                      |            |                  |            |
| 0270                 | 260A003   | 30.000             | 140.00                               | 4,200.00   | 552.63                               | 16,578.90  | 437.74           | 13,132.20  |
|                      | Cement Mortar Flowable Backfill, Mix 4                | CUYD               |                                      |            |                                      |            |                  |            |
| 0280                 | 305B077   | 100.000            | 27.00                                | 2,700.00   | 29.84                                | 2,984.00   | 44.07            | 4,407.00   |
|                      | Crushed Aggregate, Section 825, For Miscellaneous Use | Ton                |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 29

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 0290                 | 405A000   | 1,223.000          | 3.88                                 | 4,745.24   | 4.08                                 | 4,989.84   | 3.88             | 4,745.24   |
|                      | Tack Coat   | Gal                |                                      |            |                                      |            |                  |            |
| 0300                 | 407B000   | 1.000              | 170.85                               | 170.85     | 180.00                               | 180.00     | 170.83           | 170.83     |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                                      |            |                                      |            |                  |            |
| 0310                 | 410H000   | 1.000              | 36,105.43                            | 36,105.43  | 38,006.00                            | 38,006.00  | 36,106.00        | 36,106.00  |
|                      | Material Remixing Device  | Each               |                                      |            |                                      |            |                  |            |
| 0320                 | 424A360   | 1,047.000          | 109.33                               | 114,468.51 | 115.08                               | 120,488.76 | 142.29           | 148,977.63 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D      | Ton                |                                      |            |                                      |            |                  |            |
| 0330                 | 424B650   | 1,159.000          | 116.44                               | 134,953.96 | 122.57                               | 142,058.63 | 116.44           | 134,953.96 |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D         | Ton                |                                      |            |                                      |            |                  |            |
| 0340                 | 424B680   | 1,696.000          | 108.93                               | 184,745.28 | 114.66                               | 194,463.36 | 122.37           | 207,539.52 |
|                      | Superpave Bituminous Concrete Lower Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D         | Ton                |                                      |            |                                      |            |                  |            |
| 0350                 | 424B685   | 205.000            | 206.94                               | 42,422.70  | 217.83                               | 44,655.15  | 206.94           | 42,422.70  |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                      |            |                                      |            |                  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 31

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description  |                    |  | (4) DEMENT CONSTRUCTION COMPANY, LLC |              | (5) R. R. DAWSON BRIDGE COMPANY, LLC |              | (6) TANNER, INC. |              |
|--|--------------------|--|--------------------------------------|--------------|--------------------------------------|--------------|------------------|--------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                           | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price       | Ext Amount   |
| 0440 505B085   | 4.000              |  | 4,000.00                             | 16,000.00    | 500.00                               | 2,000.00     | 10,000.00        | 40,000.00    |
| Dynamic Loading Tests (HP 10x42)   | Each               |  |                                      |              |                                      |              |                  |              |
| 0450 505B091   | 1.000              |  | 4,000.00                             | 4,000.00     | 500.00                               | 500.00       | 10,000.00        | 10,000.00    |
| Dynamic Loading Tests (HP 14x117)  | Each               |  |                                      |              |                                      |              |                  |              |
| 0460 505G004   | 180.000            |  | 200.00                               | 36,000.00    | 200.00                               | 36,000.00    | 195.00           | 35,100.00    |
| Pile Points (Type A, 14")  | Each               |  |                                      |              |                                      |              |                  |              |
| 0470 505M004   | 2,662.000          |  | 65.00                                | 173,030.00   | 60.00                                | 159,720.00   | 75.00            | 199,650.00   |
| Steel Piling Furnished And Driven (HP 14x73)                                 | LF                 |  |                                      |              |                                      |              |                  |              |
| 0480 505M006   | 5,630.000          |  | 85.00                                | 478,550.00   | 85.00                                | 478,550.00   | 103.00           | 579,890.00   |
| Steel Piling Furnished And Driven (HP 14x117)                                | LF                 |  |                                      |              |                                      |              |                  |              |
| 0490 508A000   | 12,150.000         |  | 5.00                                 | 60,750.00    | 5.00                                 | 60,750.00    | 5.00             | 60,750.00    |
| Structural Steel   | LB                 |  |                                      |              |                                      |              |                  |              |
| 0500 508B000   | 1.000              |  | 2,700,000.00                         | 2,700,000.00 | 1,980,000.00                         | 1,980,000.00 | 3,700,000.00     | 3,700,000.00 |
| Structural Steel Superstructure, Approximately 1,406,000 LB (SPECIALTY ITEM) | Each               |  |                                      |              |                                      |              |                  |              |
| 0510 508B001   | 1.000              |  | 3,000,000.00                         | 3,000,000.00 | 2,525,000.00                         | 2,525,000.00 | 3,900,000.00     | 3,900,000.00 |
| Structural Steel Superstructure, Approximately 1,754,000 LB (SPECIALTY ITEM) | Each               |  |                                      |              |                                      |              |                  |              |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 32

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |              | (5) R. R. DAWSON BRIDGE COMPANY, LLC |              | (6) TANNER, INC. |              |
|----------------------|--|--------------------|--------------------------------------|--------------|--------------------------------------|--------------|------------------|--------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price       | Ext Amount   |
| 0520                 | 510A031  | 796.000            | 485.00                               | 386,060.00   | 600.00                               | 477,600.00   | 800.00           | 636,800.00   |
|                      | Bridge Substructure Concrete, Class A (4000 PSI)                             | CUYD               |                                      |              |                                      |              |                  |              |
| 0530                 | 510C051  | (1)                | 400,000.00                           | 400,000.00   | 450,000.00                           | 450,000.00   | 600,000.00       | 600,000.00   |
|                      | Bridge Concrete Superstructure, Station 109+13.29, Approximately 684.9 CU YD | LS                 |                                      |              |                                      |              |                  |              |
| 0540                 | 510C052  | (1)                | 450,000.00                           | 450,000.00   | 500,000.00                           | 500,000.00   | 650,000.00       | 650,000.00   |
|                      | Bridge Concrete Superstructure, Station 14+53.75, Approximately 791.9 CU YD  | LS                 |                                      |              |                                      |              |                  |              |
| 0550                 | 510E000  | 4,217.000          | 2.30                                 | 9,699.10     | 3.00                                 | 12,651.00    | 2.43             | 10,247.31    |
|                      | Grooving Concrete Bridge Decks   | SQYD               |                                      |              |                                      |              |                  |              |
| 0560                 | 511A004  | 51.000             | 1,500.00                             | 76,500.00    | 1,600.00                             | 81,600.00    | 2,500.00         | 127,500.00   |
|                      | Elastomeric Bearing Type 4   | Each               |                                      |              |                                      |              |                  |              |
| 0570                 | 529A020  | 36,043.000         | 100.00                               | 3,604,300.00 | 110.00                               | 3,964,730.00 | 65.00            | 2,342,795.00 |
|                      | Retaining Wall # 1   | SQFT               |                                      |              |                                      |              |                  |              |
| 0580                 | 529A021  | 3,291.000          | 100.00                               | 329,100.00   | 66.00                                | 217,206.00   | 55.00            | 181,005.00   |
|                      | Retaining Wall # 2   | SQFT               |                                      |              |                                      |              |                  |              |
| 0590                 | 529A022  | 4,401.000          | 100.00                               | 440,100.00   | 66.00                                | 290,466.00   | 55.00            | 242,055.00   |
|                      | Retaining Wall # 3   | SQFT               |                                      |              |                                      |              |                  |              |
| 0600                 | 529A023  | 5,393.000          | 100.00                               | 539,300.00   | 67.00                                | 361,331.00   | 58.00            | 312,794.00   |
|                      | Retaining Wall # 4   | SQFT               |                                      |              |                                      |              |                  |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 33

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                   |                    |  | (4) DEMENT CONSTRUCTION COMPANY, LLC |              | (5) R. R. DAWSON BRIDGE COMPANY, LLC |              | (6) TANNER, INC. |              |
|---|--------------------|--|--------------------------------------|--------------|--------------------------------------|--------------|------------------|--------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                           | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price       | Ext Amount   |
| 0610 530A001  | 508.000            |  | 35.00                                | 17,780.00    | 44.86                                | 22,788.88    | 34.85            | 17,703.80    |
| 18" Roadway Pipe (Class 3 R.C.)   | LF                 |  |                                      |              |                                      |              |                  |              |
| 0620 530A005  | 109.000            |  | 100.00                               | 10,900.00    | 110.54                               | 12,048.86    | 98.05            | 10,687.45    |
| 42" Roadway Pipe (Class 3 R.C.)   | LF                 |  |                                      |              |                                      |              |                  |              |
| 0630 530A800  | 19.000             |  | 45.00                                | 855.00       | 98.79                                | 1,877.01     | 48.08            | 913.52       |
| 15" Roadway Pipe (14 Gauge C.C.S.)<br>(Stack Pipe)(No Bedding Required) | LF                 |  |                                      |              |                                      |              |                  |              |
| 0640 533A857  | 514.000            |  | 45.00                                | 23,130.00    | 40.89                                | 21,017.46    | 34.92            | 17,948.88    |
| 18" Storm Sewer Pipe  | LF                 |  |                                      |              |                                      |              |                  |              |
| 0650 533A858  | 635.000            |  | 51.00                                | 32,385.00    | 49.74                                | 31,584.90    | 43.95            | 27,908.25    |
| 24" Storm Sewer Pipe  | LF                 |  |                                      |              |                                      |              |                  |              |
| 0660 533A859  | 967.000            |  | 65.00                                | 62,855.00    | 77.92                                | 75,348.64    | 56.24            | 54,384.08    |
| 30" Storm Sewer Pipe  | LF                 |  |                                      |              |                                      |              |                  |              |
| 0670 533A860  | 558.000            |  | 87.00                                | 48,546.00    | 94.67                                | 52,825.86    | 69.31            | 38,674.98    |
| 36" Storm Sewer Pipe  | LF                 |  |                                      |              |                                      |              |                  |              |
| 0680 533A862  | 545.000            |  | 101.00                               | 55,045.00    | 129.85                               | 70,768.25    | 120.42           | 65,628.90    |
| 48" Storm Sewer Pipe  | LF                 |  |                                      |              |                                      |              |                  |              |
| 0690 573A000  | 28,644.000         |  | 10.00                                | 286,440.00   | 79.00                                | 2,262,876.00 | 35.00            | 1,002,540.00 |
| Aggregate Foundations   | CUYD               |  |                                      |              |                                      |              |                  |              |
| 0700 600A000  | (1)                |  | 2,725,000.00                         | 2,725,000.00 | 2,700,000.00                         | 2,700,000.00 | 2,350,000.00     | 2,350,000.00 |
| Mobilization  | LS                 |  |                                      |              |                                      |              |                  |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 34

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description |   |      | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|---------------------------------------|---|------|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                  |      | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 0710 601A000                          | 1.000   |      | 50,000.00                               | 50,000.00  | 15,000.00                               | 15,000.00  | 15,000.00        | 15,000.00  |
|                                       | Furnishing Base, Soil And Structure<br>Laboratories | Each |   |            |   |            |                  |            |
| 0720 610C001                          | 46.000  |      | 50.00                                   | 2,300.00   | 53.05                                   | 2,440.30   | 47.66            | 2,192.36   |
|                                       | Loose Riprap, Class 2                               | Ton  |   |            |   |            |                  |            |
| 0730 610D003                          | 1,836.000   |      | 3.00                                    | 5,508.00   | 3.87                                    | 7,105.32   | 2.93             | 5,379.48   |
|                                       | Filter Blanket, Geotextile                          | SQYD |   |            |   |            |                  |            |
| 0740 614A000                          | 171.000   |      | 500.00                                  | 85,500.00  | 327.37                                  | 55,980.27  | 311.00           | 53,181.00  |
|                                       | Slope Paving  | CUYD |   |            |   |            |                  |            |
| 0750 614A001                          | 51.000  |      | 500.00                                  | 25,500.00  | 473.68                                  | 24,157.68  | 450.00           | 22,950.00  |
|                                       | Slope Paving (Under Bridges)                        | CUYD |   |            |   |            |                  |            |
| 0760 618A000                          | 1,354.000   |      | 50.00                                   | 67,700.00  | 50.68                                   | 68,620.72  | 48.15            | 65,195.10  |
|                                       | Concrete Sidewalk, 4" Thick                         | SQYD |   |            |   |            |                  |            |
| 0770 619A002                          | 2.000   |      | 2,500.00                                | 5,000.00   | 705.00                                  | 1,410.00   | 670.00           | 1,340.00   |
|                                       | 18" Roadway Pipe End Treatment,<br>Class 1          | Each |   |            |   |            |                  |            |
| 0780 619A102                          | 1.000   |      | 3,500.00                                | 3,500.00   | 879.00                                  | 879.00     | 835.00           | 835.00     |
|                                       | 24" Side Drain Pipe End Treatment,<br>Class 1       | Each |   |            |   |            |                  |            |
| 0790 619A103                          | 2.000   |      | 4,200.00                                | 8,400.00   | 1,079.00                                | 2,158.00   | 1,025.00         | 2,050.00   |
|                                       | 30" Side Drain Pipe End Treatment,<br>Class 1       | Each |   |            |   |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 35

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |                                  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|----------------------------------|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                 |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 0800                 | 620A000                          | 10.000             | 1,000.00                             | 10,000.00  | 1,715.79                             | 17,157.90  | 1,630.00         | 16,300.00  |
|                      | Minor Structure Concrete         | CUYD               |                                      |            |                                      |            |                  |            |
| 0810                 | 621A004                          | 1.000              | 5,000.00                             | 5,000.00   | 4,521.00                             | 4,521.00   | 4,295.00         | 4,295.00   |
|                      | Junction Boxes, Type 4           | Each               |                                      |            |                                      |            |                  |            |
| 0820                 | 621A011                          | 6.000              | 3,500.00                             | 21,000.00  | 3,303.00                             | 19,818.00  | 3,138.00         | 18,828.00  |
|                      | Junction Boxes, Type 1 Or 1P     | Each               |                                      |            |                                      |            |                  |            |
| 0830                 | 621A019                          | 5.000              | 3,500.00                             | 17,500.00  | 3,303.00                             | 16,515.00  | 3,138.00         | 15,690.00  |
|                      | Junction Boxes, Type 1 Or 2P     | Each               |                                      |            |                                      |            |                  |            |
| 0840                 | 621B014                          | 4.000              | 500.00                               | 2,000.00   | 621.00                               | 2,484.00   | 590.00           | 2,360.00   |
|                      | Junction Box Units, Type 1 Or 2P | Each               |                                      |            |                                      |            |                  |            |
| 0850                 | 621C008                          | 7.000              | 6,000.00                             | 42,000.00  | 5,053.00                             | 35,371.00  | 4,800.00         | 33,600.00  |
|                      | Inlets, Type E                   | Each               |                                      |            |                                      |            |                  |            |
| 0860                 | 621C015                          | 7.000              | 4,000.00                             | 28,000.00  | 3,158.00                             | 22,106.00  | 3,000.00         | 21,000.00  |
|                      | Inlets, Type S1 Or S3 (1 Wing)   | Each               |                                      |            |                                      |            |                  |            |
| 0870                 | 621C017                          | 2.000              | 4,500.00                             | 9,000.00   | 3,421.00                             | 6,842.00   | 3,250.00         | 6,500.00   |
|                      | Inlets, Type S1 Or S3 (2 Wing)   | Each               |                                      |            |                                      |            |                  |            |
| 0880                 | 621C027                          | 3.000              | 3,500.00                             | 10,500.00  | 3,211.00                             | 9,633.00   | 3,050.00         | 9,150.00   |
|                      | Inlets, Type C                   | Each               |                                      |            |                                      |            |                  |            |
| 0890                 | 621C064                          | 1.000              | 7,000.00                             | 7,000.00   | 6,579.00                             | 6,579.00   | 6,250.00         | 6,250.00   |
|                      | Inlets, Type E3 (Special)        | Each               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 36

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |                                    | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|------------------------------------|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                   |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 0900                 | 621C069                            | 1.000              | 7,000.00                             | 7,000.00   | 4,789.00                             | 4,789.00   | 4,550.00         | 4,550.00   |
|                      | Inlets, Type E3                    | Each               |                                      |            |                                      |            |                  |            |
| 0910                 | 621C070                            | 1.000              | 9,000.00                             | 9,000.00   | 7,895.00                             | 7,895.00   | 7,500.00         | 7,500.00   |
|                      | Inlets, Type E4                    | Each               |                                      |            |                                      |            |                  |            |
| 0920                 | 621C074                            | 10.000             | 4,000.00                             | 40,000.00  | 4,737.00                             | 47,370.00  | 4,550.00         | 45,500.00  |
|                      | Inlets, Type E3 (Modified)         | Each               |                                      |            |                                      |            |                  |            |
| 0930                 | 621C116                            | 2.000              | 4,000.00                             | 8,000.00   | 3,684.00                             | 7,368.00   | 3,500.00         | 7,000.00   |
|                      | Inlets, Type S3 (1 Wing) (Special) | Each               |                                      |            |                                      |            |                  |            |
| 0940                 | 621D002                            | 1.000              | 500.00                               | 500.00     | 668.00                               | 668.00     | 635.00           | 635.00     |
|                      | Inlet Units, Type C                | Each               |                                      |            |                                      |            |                  |            |
| 0950                 | 621D008                            | 7.000              | 750.00                               | 5,250.00   | 774.00                               | 5,418.00   | 735.00           | 5,145.00   |
|                      | Inlet Units, Type E                | Each               |                                      |            |                                      |            |                  |            |
| 0960                 | 621D015                            | 4.000              | 500.00                               | 2,000.00   | 668.00                               | 2,672.00   | 635.00           | 2,540.00   |
|                      | Inlet Units, Type S1 Or S3         | Each               |                                      |            |                                      |            |                  |            |
| 0970                 | 621D047                            | 1.000              | 750.00                               | 750.00     | 800.00                               | 800.00     | 760.00           | 760.00     |
|                      | Inlet Units, Type E4               | Each               |                                      |            |                                      |            |                  |            |
| 0980                 | 621E004                            | 2.000              | 4,000.00                             | 8,000.00   | 4,400.00                             | 8,800.00   | 300.00           | 600.00     |
|                      | Manholes, Type L Or M (Storm)      | Each               |                                      |            |                                      |            |                  |            |
| 0990                 | 622A001                            | 1.000              | 1,500.00                             | 1,500.00   | 1,600.00                             | 1,600.00   | 150.00           | 150.00     |
|                      | Manhole Covers Reset (Storm)       | Each               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 37

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1000                 | 623A000  | 84.000             | 50.00                                | 4,200.00   | 31.58                                | 2,652.72   | 30.00            | 2,520.00   |
|                      | Concrete Gutter  | LF                 |                                      |            |                                      |            |                  |            |
| 1010                 | 623B002  | 583.000            | 12.00                                | 6,996.00   | 17.61                                | 10,266.63  | 16.73            | 9,753.59   |
|                      | Concrete Curb, Type A                                      | LF                 |                                      |            |                                      |            |                  |            |
| 1020                 | 623C000  | 1,853.000          | 20.00                                | 37,060.00  | 26.63                                | 49,345.39  | 25.30            | 46,880.90  |
|                      | Combination Curb & Gutter, Type C                          | LF                 |                                      |            |                                      |            |                  |            |
| 1030                 | 623C003  | 100.000            | 15.00                                | 1,500.00   | 18.84                                | 1,884.00   | 17.90            | 1,790.00   |
|                      | Combination Curb & Gutter, Type C (Modified)               | LF                 |                                      |            |                                      |            |                  |            |
| 1040                 | 629A057  | 340.000            | 180.00                               | 61,200.00  | 121.05                               | 41,157.00  | 115.00           | 39,100.00  |
|                      | Concrete Median Or Safety Barrier, Type GS-54              | LF                 |                                      |            |                                      |            |                  |            |
| 1050                 | 629A072  | 170.000            | 200.00                               | 34,000.00  | 263.16                               | 44,737.20  | 250.00           | 42,500.00  |
|                      | Concrete Median or Safety Barrier, Type GS-54-PP (Special) | LF                 |                                      |            |                                      |            |                  |            |
| 1060                 | 630A001  | 866.000            | 22.00                                | 19,052.00  | 23.16                                | 20,056.56  | 22.00            | 19,052.00  |
|                      | Steel Beam Guardrail, Class A, Type 2                      | LF                 |                                      |            |                                      |            |                  |            |
| 1070                 | 630C000  | 3.000              | 2,400.00                             | 7,200.00   | 2,526.00                             | 7,578.00   | 2,400.00         | 7,200.00   |
|                      | Guardrail End Anchor, Type 10                              | Each               |                                      |            |                                      |            |                  |            |
| 1080                 | 630C001  | 3.000              | 750.00                               | 2,250.00   | 789.00                               | 2,367.00   | 750.00           | 2,250.00   |
|                      | Guardrail End Anchor, Type 8                               | Each               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 38

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description              |                    |  | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|--|--------------------|--|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 1090 630C003                                       | 8.000              |  | 1,750.00                                | 14,000.00  | 1,842.00                                | 14,736.00  | 1,750.00         | 14,000.00  |
| Guardrail End Anchor, Type 13                      | Each               |  |   |            |   |            |                  |            |
| 1100 630C050                                       | 7.000              |  | 3,200.00                                | 22,400.00  | 3,368.00                                | 23,576.00  | 3,200.00         | 22,400.00  |
| Guardrail End Anchor, Type 20 Series               | Each               |  |   |            |   |            |                  |            |
| 1110 631C001                                       | 135.000            |  | 17.00                                   | 2,295.00   | 17.89                                   | 2,415.15   | 17.00            | 2,295.00   |
| Steel Beam Guardrail, Class A, Type 2 Reset        | LF                 |  |   |            |   |            |                  |            |
| 1120 634A002                                       | 540.000            |  | 13.50                                   | 7,290.00   | 14.92                                   | 8,056.80   | 14.35            | 7,749.00   |
| Industrial Fence, 6 Feet High                      | LF                 |  |   |            |   |            |                  |            |
| 1130 634E003                                       | 1,324.000          |  | 46.50                                   | 61,566.00  | 51.36                                   | 68,000.64  | 49.26            | 65,220.24  |
| Industrial Fence, 7.33 Feet High, Special Mounting | LF                 |  |   |            |   |            |                  |            |
| 1140 641A514                                       | 20.000             |  | 15.25                                   | 305.00     | 16.83                                   | 336.60     | 32.92            | 658.40     |
| 1 Inch Copper Water Service Line Laid              | LF                 |  |   |            |   |            |                  |            |
| 1150 641A518                                       | 20.000             |  | 38.00                                   | 760.00     | 42.00                                   | 840.00     | 54.73            | 1,094.60   |
| 2 Inch Copper Water Service Line Laid              | LF                 |  |   |            |   |            |                  |            |
| 1160 641A614                                       | 50.000             |  | 33.50                                   | 1,675.00   | 36.82                                   | 1,841.00   | 107.60           | 5,380.00   |
| 8 Inch Ductile Iron Water Main Laid                | LF                 |  |   |            |   |            |                  |            |
| 1170 641A618                                       | 840.000            |  | 66.00                                   | 55,440.00  | 72.62                                   | 61,000.80  | 173.94           | 146,109.60 |
| 12 Inch Ductile Iron Water Main Laid               | LF                 |  |   |            |   |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 39

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1180                 | 641A688   | 620.000            | 107.00                               | 66,340.00  | 118.04                               | 73,184.80  | 95.38            | 59,135.60  |
|                      | 12 Inch Ductile Iron Water Main Laid (Restrained Joint) | LF                 |                                      |            |                                      |            |                  |            |
| 1190                 | 641C500   | 2,000.000          | 11.00                                | 22,000.00  | 12.10                                | 24,200.00  | 10.44            | 20,880.00  |
|                      | Ductile Iron Fittings                                   | LB                 |                                      |            |                                      |            |                  |            |
| 1200                 | 641I515   | 1.000              | 6,000.00                             | 6,000.00   | 6,521.00                             | 6,521.00   | 4,239.81         | 4,239.81   |
|                      | 2 Inch Air Release Valve                                | Each               |                                      |            |                                      |            |                  |            |
| 1210                 | 641J522   | 2.000              | 3,000.00                             | 6,000.00   | 2,973.00                             | 5,946.00   | 2,707.17         | 5,414.34   |
|                      | 12 Inch Gate Valve With Box                             | Each               |                                      |            |                                      |            |                  |            |
| 1220                 | 641L500   | 100.000            | 300.00                               | 30,000.00  | 331.58                               | 33,158.00  | 168.75           | 16,875.00  |
|                      | Concrete for Water Mains (Thrust Blocks)                | CUYD               |                                      |            |                                      |            |                  |            |
| 1230                 | 641O554   | 2.000              | 7,500.00                             | 15,000.00  | 8,234.00                             | 16,468.00  | 9,715.83         | 19,431.66  |
|                      | 12 Inch x 12 Inch Tapping Valve And Sleeve              | Each               |                                      |            |                                      |            |                  |            |
| 1240                 | 641Q515   | 2.000              | 700.00                               | 1,400.00   | 774.00                               | 1,548.00   | 408.51           | 817.02     |
|                      | 1 Inch Water Meter And Box Set                          | Each               |                                      |            |                                      |            |                  |            |
| 1250                 | 641Q520   | 2.000              | 1,000.00                             | 2,000.00   | 1,078.00                             | 2,156.00   | 817.01           | 1,634.02   |
|                      | 2 Inch Water Meter And Box Set                          | Each               |                                      |            |                                      |            |                  |            |
| 1260                 | 649A555   | 30.000             | 300.00                               | 9,000.00   | 331.58                               | 9,947.40   | 179.52           | 5,385.60   |
|                      | 20 Inch Steel Encasement Pipe, Type 1 Installation      | LF                 |                                      |            |                                      |            |                  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 40

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description              |                    |  | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|--|--------------------|--|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 1270 649B650                                       | 401.000            |  | 300.00                                  | 120,300.00 | 188.00                                  | 75,388.00  | 60.20            | 24,140.20  |
| 20 Inch Steel Encasement Pipe, Type 4 Installation | LF                 |  |   |            |   |            |                  |            |
| 1280 650B000                                       | 1,911.000          |  | 10.00                                   | 19,110.00  | 8.29                                    | 15,842.19  | 9.60             | 18,345.60  |
| Topsoil From Stockpiles                            | CUYD               |  |   |            |   |            |                  |            |
| 1290 652C000                                       | 12.000             |  | 150.00                                  | 1,800.00   | 158.00                                  | 1,896.00   | 150.00           | 1,800.00   |
| Mowing   | Acre               |  |   |            |   |            |                  |            |
| 1300 654A001                                       | 28,739.000         |  | 4.00                                    | 114,956.00 | 4.21                                    | 120,991.19 | 4.00             | 114,956.00 |
| Solid Sodding (Bermuda)                            | SQYD               |  |   |            |   |            |                  |            |
| 1310 665A000                                       | 12.000             |  | 500.00                                  | 6,000.00   | 526.00                                  | 6,312.00   | 500.00           | 6,000.00   |
| Temporary Seeding                                  | Acre               |  |   |            |   |            |                  |            |
| 1320 665B001                                       | 36.000             |  | 350.00                                  | 12,600.00  | 368.42                                  | 13,263.12  | 350.00           | 12,600.00  |
| Temporary Mulching                                 | Ton                |  |   |            |   |            |                  |            |
| 1330 665E000                                       | 500.000            |  | 2.00                                    | 1,000.00   | 2.11                                    | 1,055.00   | 2.00             | 1,000.00   |
| Polyethylene                                       | SQYD               |  |   |            |   |            |                  |            |
| 1340 665F000                                       | 200.000            |  | 10.00                                   | 2,000.00   | 11.00                                   | 2,200.00   | 10.00            | 2,000.00   |
| Hay Bales  | Each               |  |   |            |   |            |                  |            |
| 1350 665G000                                       | 3,160.000          |  | 4.00                                    | 12,640.00  | 4.00                                    | 12,640.00  | 4.00             | 12,640.00  |
| Sand Bags  | Each               |  |   |            |   |            |                  |            |
| 1360 665J002                                       | 697.000            |  | 3.50                                    | 2,439.50   | 3.68                                    | 2,564.96   | 3.50             | 2,439.50   |
| Silt Fence   | LF                 |  |   |            |   |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 41

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1370                 | 665N000  | 50.000             | 50.00                                | 2,500.00   | 44.21                                | 2,210.50   | 48.95            | 2,447.50   |
|                      | Temporary Coarse Aggregate,ALDOT Number 1                  | Ton                |                                      |            |                                      |            |                  |            |
| 1380                 | 665O001  | 697.000            | 1.00                                 | 697.00     | 1.05                                 | 731.85     | 1.00             | 697.00     |
|                      | Silt Fence Removal   | LF                 |                                      |            |                                      |            |                  |            |
| 1390                 | 665P005  | 12.000             | 350.00                               | 4,200.00   | 368.00                               | 4,416.00   | 350.00           | 4,200.00   |
|                      | Inlet Protection, Stage 3 Or 4                             | Each               |                                      |            |                                      |            |                  |            |
| 1400                 | 665Q002  | 4,304.000          | 6.00                                 | 25,824.00  | 6.32                                 | 27,201.28  | 6.00             | 25,824.00  |
|                      | Wattle   | LF                 |                                      |            |                                      |            |                  |            |
| 1410                 | 672D000  | 1.000              | 5,000.00                             | 5,000.00   | 2,500.00                             | 2,500.00   | 664.90           | 664.90     |
|                      | Contractor Retained Tubidimeter                            | Each               |                                      |            |                                      |            |                  |            |
| 1420                 | 674A000  | 500.000            | 2.00                                 | 1,000.00   | 2.11                                 | 1,055.00   | 2.00             | 1,000.00   |
|                      | Construction Safety Fence                                  | LF                 |                                      |            |                                      |            |                  |            |
| 1430                 | 680A001  | (1)                | 100,000.00                           | 100,000.00 | 125,000.00                           | 125,000.00 | 200,000.00       | 200,000.00 |
|                      | Geometric Controls   | LS                 |                                      |            |                                      |            |                  |            |
| 1440                 | 698A000  | (1)                | 750,000.00                           | 750,000.00 | 168,000.00                           | 168,000.00 | 6,100.00         | 6,100.00   |
|                      | Construction Fuel (Maximum Bid Limited to \$ 1,459,550.00) | LS                 |                                      |            |                                      |            |                  |            |
| 1450                 | 701B027  | 100.000            | 4.00                                 | 400.00     | 4.42                                 | 442.00     | 4.00             | 400.00     |
|                      | Dotted, Class W, Type A Traffic Stripe (5" Wide)           | LF                 |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 42

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                                       |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1460                 | 701B207  | 452.000            | 2.00                                 | 904.00     | 2.21                                 | 998.92     | 2.00             | 904.00     |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide)       | LF                 |                                      |            |                                      |            |                  |            |
| 1470                 | 701C001  | 2.000              | 1,000.00                             | 2,000.00   | 1,105.00                             | 2,210.00   | 1,000.00         | 2,000.00   |
|                      | Solid Temporary Traffic Stripe                         | Mile               |                                      |            |                                      |            |                  |            |
| 1480                 | 701D005  | 1.000              | 2,500.00                             | 2,500.00   | 2,763.00                             | 2,763.00   | 2,500.00         | 2,500.00   |
|                      | Solid Traffic Stripe Removed                           | Mile               |                                      |            |                                      |            |                  |            |
| 1490                 | 701G142  | 592.000            | 2.50                                 | 1,480.00   | 2.76                                 | 1,633.92   | 2.50             | 1,480.00   |
|                      | Broken White, Class W, Type A Traffic Stripe (5" Wide) | LF                 |                                      |            |                                      |            |                  |            |
| 1500                 | 701G146  | 1,585.000          | 4.00                                 | 6,340.00   | 4.42                                 | 7,005.70   | 4.00             | 6,340.00   |
|                      | Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |                                      |            |                                      |            |                  |            |
| 1510                 | 701G154  | 1,328.000          | 4.00                                 | 5,312.00   | 4.42                                 | 5,869.76   | 4.00             | 5,312.00   |
|                      | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |                                      |            |                                      |            |                  |            |
| 1520                 | 701G242  | 1,077.000          | 1.00                                 | 1,077.00   | 1.11                                 | 1,195.47   | 1.00             | 1,077.00   |
|                      | Broken White, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |                                      |            |                                      |            |                  |            |
| 1530                 | 701G253  | 3,828.000          | 1.00                                 | 3,828.00   | 1.11                                 | 4,249.08   | 1.00             | 3,828.00   |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)  | LF                 |                                      |            |                                      |            |                  |            |
| 1540                 | 701G265  | 3,001.000          | 1.00                                 | 3,001.00   | 1.11                                 | 3,331.11   | 1.00             | 3,001.00   |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 43

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description                          |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1550                 | 703A002                                   | 4,001.000          | 4.00                                 | 16,004.00  | 4.42                                 | 17,684.42  | 4.00             | 16,004.00  |
|                      | Traffic Control Markings, Class 2, Type A | SQFT               |                                      |            |                                      |            |                  |            |
| 1560                 | 703A011                                   | 33.000             | 20.00                                | 660.00     | 22.11                                | 729.63     | 20.00            | 660.00     |
|                      | Traffic Control Markings, Class W, Type A | SQFT               |                                      |            |                                      |            |                  |            |
| 1570                 | 703B002                                   | 180.000            | 5.00                                 | 900.00     | 5.53                                 | 995.40     | 5.00             | 900.00     |
|                      | Traffic Control Legends, Class 2, Type A  | SQFT               |                                      |            |                                      |            |                  |            |
| 1580                 | 703B011                                   | 68.000             | 30.00                                | 2,040.00   | 33.16                                | 2,254.88   | 30.00            | 2,040.00   |
|                      | Traffic Control Legends, Class W, Type A  | SQFT               |                                      |            |                                      |            |                  |            |
| 1590                 | 703D001                                   | 1,306.000          | 2.00                                 | 2,612.00   | 2.21                                 | 2,886.26   | 2.00             | 2,612.00   |
|                      | Temporary Traffic Control Markings        | SQFT               |                                      |            |                                      |            |                  |            |
| 1600                 | 705A011                                   | 175.000            | 5.00                                 | 875.00     | 5.53                                 | 967.75     | 5.00             | 875.00     |
|                      | Pavement Markers, Class C, Type 1-A       | Each               |                                      |            |                                      |            |                  |            |
| 1610                 | 705A012                                   | 329.000            | 5.00                                 | 1,645.00   | 5.53                                 | 1,819.37   | 5.00             | 1,645.00   |
|                      | Pavement Markers, Class C, Type 1-B       | Each               |                                      |            |                                      |            |                  |            |
| 1620                 | 705A030                                   | 151.000            | 5.00                                 | 755.00     | 5.53                                 | 835.03     | 5.00             | 755.00     |
|                      | Pavement Markers, Class A-H, Type 2-C     | Each               |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 44

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1630                 | 705A031  | 65.000             | 5.00                                 | 325.00     | 5.53                                 | 359.45     | 5.00             | 325.00     |
|                      | Pavement Markers, Class A-H, Type 1-A  | Each               |                                      |            |                                      |            |                  |            |
| 1640                 | 705A037  | 46.000             | 5.00                                 | 230.00     | 5.53                                 | 254.38     | 5.00             | 230.00     |
|                      | Pavement Markers, Class A-H, Type 2-D  | Each               |                                      |            |                                      |            |                  |            |
| 1650                 | 707G000  | 16.000             | 25.00                                | 400.00     | 27.63                                | 442.08     | 25.00            | 400.00     |
|                      | Barrier Rail Mounted Delineator (Mono-Directional)   | Each               |                                      |            |                                      |            |                  |            |
| 1660                 | 710A115  | 18.000             | 21.00                                | 378.00     | 23.21                                | 417.78     | 21.00            | 378.00     |
|                      | Class 4, Aluminum Flat Sign Panels 0.08" Thick Or Steel Flat Sign Panels 14 Gauge (Type III Or Type IV Background) | SQFT               |                                      |            |                                      |            |                  |            |
| 1670                 | 710B021  | 30.000             | 12.50                                | 375.00     | 13.82                                | 414.60     | 12.50            | 375.00     |
|                      | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)                               | LF                 |                                      |            |                                      |            |                  |            |
| 1680                 | 711A000  | (1)                | 2,500.00                             | 2,500.00   | 2,763.00                             | 2,763.00   | 2,500.00         | 2,500.00   |
|                      | Roadway Sign Relocation  | LS                 |                                      |            |                                      |            |                  |            |
| 1690                 | 715A000  | (1)                | 130,000.00                           | 130,000.00 | 143,684.00                           | 143,684.00 | 130,000.00       | 130,000.00 |
|                      | Overhead Roadway Sign Structure OHSB Number 1  | LS                 |                                      |            |                                      |            |                  |            |
| 1700                 | 726A000  | 1,200.000          | 46.85                                | 56,220.00  | 49.32                                | 59,184.00  | 46.85            | 56,220.00  |
|                      | Portable Concrete Safety Barriers, Type 6  | LF                 |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 45

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|----------------------|--|--------------------|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1710                 | 726A001  | 20.000             | 75.00                                | 1,500.00   | 78.95                                | 1,579.00   | 75.00            | 1,500.00   |
|                      | Portable Concrete Safety Barriers, Type 6-A  | LF                 |                                      |            |                                      |            |                  |            |
| 1720                 | 726D025  | 4.000              | 10,000.00                            | 40,000.00  | 10,526.00                            | 42,104.00  | 10,000.00        | 40,000.00  |
|                      | Portable Impact Attenuator Assembly (Unidirectional, TL-3)   | Each               |                                      |            |                                      |            |                  |            |
| 1730                 | 730A000  | (1)                | 26,100.00                            | 26,100.00  | 3,121.00                             | 3,121.00   | 2,603.00         | 2,603.00   |
|                      | Removal Of Existing Traffic Control Unit ( 31st Street/Eastbound Ramps)  | LS                 |                                      |            |                                      |            |                  |            |
| 1740                 | 730A001  | (1)                | 2,200.00                             | 2,200.00   | 3,121.00                             | 3,121.00   | 2,188.00         | 2,188.00   |
|                      | Removal Of Existing Traffic Control Unit ( 31st Street/Westbound Ramps)  | LS                 |                                      |            |                                      |            |                  |            |
| 1750                 | 730C000  | (1)                | 6,500.00                             | 6,500.00   | 9,874.00                             | 9,874.00   | 6,488.00         | 6,488.00   |
|                      | Furnishing And Installing Traffic Control Unit ( 31st Street/Eastbound Ramps)  | LS                 |                                      |            |                                      |            |                  |            |
| 1760                 | 730C001  | (1)                | 11,000.00                            | 11,000.00  | 6,602.00                             | 6,602.00   | 10,943.00        | 10,943.00  |
|                      | Furnishing And Installing Traffic Control Unit ( 31st Street/Westbound Ramps)  | LS                 |                                      |            |                                      |            |                  |            |
| 1763                 | 730C002  | (1)                | 3,200.00                             | 3,200.00   | 3,397.00                             | 3,397.00   | 3,114.00         | 3,114.00   |
|                      | Furnishing And Installing Traffic Control Unit ( 31st Street/Richard Arrington - Spread Spectrum Radio Interconnect Only, Local) | LS                 |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 46

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description  |                    |      | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|--|--------------------|------|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |      | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 1765 730C003   | (1)                |      | 3,200.00                                | 3,200.00   | 3,397.00                                | 3,397.00   | 3,114.00         | 3,114.00   |
| Furnishing And Installing Traffic Control Unit ( 31st Street/12th Avenue North - Spread Spectrum Radio Interconnect Only, Local) |                    | LS   |   |            |   |            |                  |            |
| 1770 730E000   | 5.000              |      | 3,100.00                                | 15,500.00  | 2,959.00                                | 14,795.00  | 3,055.00         | 15,275.00  |
| Metal Traffic Signal Pole Foundation   |                    | Each |   |            |   |            |                  |            |
| 1780 730F000   | 1.000              |      | 7,500.00                                | 7,500.00   | 7,465.00                                | 7,465.00   | 7,331.00         | 7,331.00   |
| Metal Traffic Signal Pole With 40' Mast Arm Assembly   |                    | Each |   |            |   |            |                  |            |
| 1790 730F001   | 2.000              |      | 9,000.00                                | 18,000.00  | 9,122.00                                | 18,244.00  | 8,925.00         | 17,850.00  |
| Metal Traffic Signal Pole With 50' Mast Arm Assembly   |                    | Each |   |            |   |            |                  |            |
| 1800 730F002   | 1.000              |      | 9,000.00                                | 9,000.00   | 9,136.00                                | 9,136.00   | 8,938.00         | 8,938.00   |
| Metal Traffic Signal Pole With 60' Mast Arm Assembly   |                    | Each |   |            |   |            |                  |            |
| 1810 730F003   | 1.000              |      | 17,500.00                               | 17,500.00  | 18,131.00                               | 18,131.00  | 17,471.00        | 17,471.00  |
| Metal Traffic Signal Pole With 45' and 75' Mast Arms Assembly  |                    | Each |   |            |   |            |                  |            |
| 1820 730K000   | 13.000             |      | 300.00                                  | 3,900.00   | 250.00                                  | 3,250.00   | 300.00           | 3,900.00   |
| Traffic Signal Junction Box  |                    | Each |   |            |   |            |                  |            |
| 1830 730L002   | 30.000             |      | 5.00                                    | 150.00     | 5.47                                    | 164.10     | 4.84             | 145.20     |
| 1", Metallic, Conduit  |                    | LF   |   |            |   |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 47

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description               |                    |  | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|---|--------------------|--|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 1840 730L003  | 226.000            |  | 3.00                                    | 678.00     | 6.94                                    | 1,568.44   | 2.72             | 614.72     |
| 1", Non-Metallic, Conduit                           | LF                 |  |   |            |   |            |                  |            |
| 1850 730L005  | 819.000            |  | 5.00                                    | 4,095.00   | 6.09                                    | 4,987.71   | 4.35             | 3,562.65   |
| 2", Non-Metallic, Conduit                           | LF                 |  |   |            |   |            |                  |            |
| 1860 730N000  | 5.000              |  | 700.00                                  | 3,500.00   | 1,186.00                                | 5,930.00   | 665.00           | 3,325.00   |
| Luminaire Extension Assembly, 12 Feet               | Each               |  |   |            |   |            |                  |            |
| 1870 730P022  | 10.000             |  | 900.00                                  | 9,000.00   | 757.00                                  | 7,570.00   | 899.00           | 8,990.00   |
| Vehicular Signal Head, 12 Inch, 3 Section, Type LED | Each               |  |   |            |   |            |                  |            |
| 1880 730P024  | 2.000              |  | 1,500.00                                | 3,000.00   | 1,157.00                                | 2,314.00   | 1,260.00         | 2,520.00   |
| Vehicular Signal Head, 12 Inch, 5 Section, Type LED | Each               |  |   |            |   |            |                  |            |
| 1890 730Q011  | 8.000              |  | 850.00                                  | 6,800.00   | 1,108.00                                | 8,864.00   | 824.00           | 6,592.00   |
| Pedestrian Signal Head, Type LED                    | Each               |  |   |            |   |            |                  |            |
| 1900 730R022  | 1.000              |  | 11,000.00                               | 11,000.00  | 10,834.00                               | 10,834.00  | 10,828.00        | 10,828.00  |
| Controller Assembly, Type III, 8 Phase              | Each               |  |   |            |   |            |                  |            |
| 1903 730R030  | 1.000              |  | 11,000.00                               | 11,000.00  | 10,834.00                               | 10,834.00  | 10,828.00        | 10,828.00  |
| Controller Assembly, Type III, Master               | Each               |  |   |            |   |            |                  |            |
| 1905 730R052  | 2.000              |  | 11,000.00                               | 22,000.00  | 10,834.00                               | 21,668.00  | 10,828.00        | 21,656.00  |
| Controller Assembly, 170, 8 Phase                   | Each               |  |   |            |   |            |                  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 48

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                |                    |  | (4) DEMENT CONSTRUCTION COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE COMPANY, LLC |            | (6) TANNER, INC. |            |
|--|--------------------|--|--------------------------------------|------------|--------------------------------------|------------|------------------|------------|
| Alt Set / Alt Member                                 | Quantity and Units |  | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount | Unit Price       | Ext Amount |
| 1910 730T000   | 1.000              |  | 650.00                               | 650.00     | 1,138.00                             | 1,138.00   | 630.00           | 630.00     |
| Wood Pole  | Each               |  |                                      |            |                                      |            |                  |            |
| 1920 730U015   | (1)                |  | 7,500.00                             | 7,500.00   | 10,261.00                            | 10,261.00  | 7,149.00         | 7,149.00   |
| Video Detection System (31st Street/Eastbound Ramps) | LS                 |  |                                      |            |                                      |            |                  |            |
| 1930 730U016   | (1)                |  | 7,500.00                             | 7,500.00   | 10,261.00                            | 10,261.00  | 7,149.00         | 7,149.00   |
| Video Detection System (31st Street/Westbound Ramps) | LS                 |  |                                      |            |                                      |            |                  |            |
| 1940 740B000   | 2,257.000          |  | 5.25                                 | 11,849.25  | 5.80                                 | 13,090.60  | 5.57             | 12,571.49  |
| Construction Signs                                   | SQFT               |  |                                      |            |                                      |            |                  |            |
| 1950 740C000   | 189.000            |  | 6.00                                 | 1,134.00   | 6.63                                 | 1,253.07   | 6.36             | 1,202.04   |
| Special Construction Signs                           | SQFT               |  |                                      |            |                                      |            |                  |            |
| 1960 740D000   | 154.000            |  | 39.00                                | 6,006.00   | 43.00                                | 6,622.00   | 41.35            | 6,367.90   |
| Channelizing Drums                                   | Each               |  |                                      |            |                                      |            |                  |            |
| 1970 740E000   | 300.000            |  | 15.00                                | 4,500.00   | 30.00                                | 9,000.00   | 20.00            | 6,000.00   |
| Cones (36 Inches High)                               | Each               |  |                                      |            |                                      |            |                  |            |
| 1980 740F002   | 16.000             |  | 160.00                               | 2,560.00   | 177.00                               | 2,832.00   | 169.60           | 2,713.60   |
| Barricades, Type III                                 | Each               |  |                                      |            |                                      |            |                  |            |
| 1990 740I002   | 10.000             |  | 326.00                               | 3,260.00   | 360.00                               | 3,600.00   | 345.56           | 3,455.60   |
| Warning Lights, Type B                               | Each               |  |                                      |            |                                      |            |                  |            |
| 2000 740M001   | 300.000            |  | 10.00                                | 3,000.00   | 10.00                                | 3,000.00   | 1.00             | 300.00     |
| Ballast For Cone                                     | Each               |  |                                      |            |                                      |            |                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 49

**Call Order:** 007

**Contract ID:** 20150327007

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 225 Working Days

**Contract Description:**

**Project(s):** STPBHF-I020(349)

BRIDGE REPLACEMENT AND APPROACHES ON 31ST STREET NORTH OVER I-59/20 AND ON 12TH AVENUE NORTH OVER I-59/20 IN BIRMINGHAM

| Line No / Item ID<br>Item Description                 |                    |  | (4) DEMENT CONSTRUCTION<br>COMPANY, LLC |            | (5) R. R. DAWSON BRIDGE<br>COMPANY, LLC |            | (6) TANNER, INC. |            |
|---|--------------------|--|---|------------|---|------------|------------------|------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                              | Ext Amount | Unit Price       | Ext Amount |
| 2010 741C010  | 4.000              |  | 3,000.00                                | 12,000.00  | 3,316.00                                | 13,264.00  | 3,180.00         | 12,720.00  |
| Portable Sequential Arrow And<br>Chevron Sign Unit    | Each               |  |   |            |   |            |                  |            |
| 2020 742A003  | 4.000              |  | 6,525.00                                | 26,100.00  | 7,212.00                                | 28,848.00  | 6,920.00         | 27,680.00  |
| Portable Changeable Message Sign,<br>Type 3           | Each               |  |   |            |   |            |                  |            |
| 2030 751J006  | 54.000             |  | 500.00                                  | 27,000.00  | 568.00                                  | 30,672.00  | 450.00           | 24,300.00  |
| Remove Luminaire Pole Foundation,<br>Concrete         | Each               |  |   |            |   |            |                  |            |
| 2040 751L002  | 1.000              |  | 500.00                                  | 500.00     | 143.00                                  | 143.00     | 450.00           | 450.00     |
| Remove Lighting Control Center, 6<br>Circuit          | Each               |  |   |            |   |            |                  |            |
| 2050 751L025  | 43.000             |  | 300.00                                  | 12,900.00  | 850.00                                  | 36,550.00  | 300.00           | 12,900.00  |
| Remove Roadway Luminaire<br>Assembly                  | Each               |  |   |            |   |            |                  |            |
| 2060 751M000  | (1)                |  | 2,500.00                                | 2,500.00   | 2,141.00                                | 2,141.00   | 2,500.00         | 2,500.00   |
| Remove Conductors                                     | LS                 |  |   |            |   |            |                  |            |
| 2070 751M002  | (1)                |  | 2,500.00                                | 2,500.00   | 4,161.00                                | 4,161.00   | 2,500.00         | 2,500.00   |
| Remove Conductors and Conduits                        | LS                 |  |   |            |   |            |                  |            |
| 2080 756A028  | 304.000            |  | 50.00                                   | 15,200.00  | 61.71                                   | 18,759.84  | 47.86            | 14,549.44  |
| 6" Electrical Conduit, 1 Line, Type 5<br>Installation | LF                 |  |   |            |   |            |                  |            |
| 2090 756A040  | 88.000             |  | 75.00                                   | 6,600.00   | 83.73                                   | 7,368.24   | 70.25            | 6,182.00   |
| 6" Electrical Conduit, 1 Line, Type 4<br>Installation | LF                 |  |   |            |   |            |                  |            |





Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 010

Contract ID: 20150327010

County: MONTGOMERY

Letting Date: March 27, 2015

Area / District: 0603

Contract Time: 45 Working Days

Contract Description:

Project(s): ACAA61049-ATRP(013)

RESURFACING AND TRAFFIC STRIPE ON ALABAMA RIVER PARKWAY FROM THE INTERSECTION OF NORTHERN BOULEVARD TO 0.3 MILES NORTH OF COOSADA FERRY ROAD

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$894,608.74   |
| 2    | 01023  | ASPHALT CONTRACTORS, INC.            | \$929,621.10   |
| 3    | 01096  | MIDSOUTH PAVING, INC.                | \$1,063,731.85 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 010

**Contract ID:** 20150327010

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACAA61049-ATRP(013)

RESURFACING AND TRAFFIC STRIPE ON ALABAMA RIVER PARKWAY FROM THE INTERSECTION OF NORTHERN BOULEVARD TO 0.3 MILES NORTH OF COOSADA FERRY ROAD

| Line No / Item ID<br>Item Description  |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|------|--|------------|----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |      | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price                | Ext Amount |
| 0070 424B658   | 500.000            |      | 115.00   | 57,500.00  | 68.75                            | 34,375.00  | 76.20                     | 38,100.00  |
|  |                    | Ton  |  |            |                                  |            |                           |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    |      |  |            |                                  |            |                           |            |
| 0080 424C364   | 956.000            |      | 102.00   | 97,512.00  | 94.50                            | 90,342.00  | 112.65                    | 107,693.40 |
|  |                    | Ton  |  |            |                                  |            |                           |            |
| Superpave Bituminous Concrete<br>Base Layer, Patching, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           |                    |      |  |            |                                  |            |                           |            |
| 0090 600A000   | (1)                |      | 22,000.00                                      | 22,000.00  | 175,600.00                       | 175,600.00 | 101,235.00                | 101,235.00 |
|  |                    | LS   |  |            |                                  |            |                           |            |
| Mobilization   |                    |      |  |            |                                  |            |                           |            |
| 0100 610D003   | 550.000            |      | 2.02   | 1,111.00   | 6.50                             | 3,575.00   | 6.00                      | 3,300.00   |
|  |                    | SQYD |  |            |                                  |            |                           |            |
| Filter Blanket, Geotextile   |                    |      |  |            |                                  |            |                           |            |
| 0110 618A000   | 24.000             |      | 187.95   | 4,510.80   | 450.00                           | 10,800.00  | 450.00                    | 10,800.00  |
|  |                    | SQYD |  |            |                                  |            |                           |            |
| Concrete Sidewalk, 4" Thick  |                    |      |  |            |                                  |            |                           |            |
| 0120 650A000   | 232.000            |      | 50.31  | 11,671.92  | 31.75                            | 7,366.00   | 40.00                     | 9,280.00   |
|  |                    | CUYD |  |            |                                  |            |                           |            |
| Topsoil  |                    |      |  |            |                                  |            |                           |            |
| 0130 654A001   | 2,086.000          |      | 4.55   | 9,491.30   | 4.50                             | 9,387.00   | 3.85                      | 8,031.10   |
|  |                    | SQYD |  |            |                                  |            |                           |            |
| Solid Sodding (Bermuda)  |                    |      |  |            |                                  |            |                           |            |
| 0140 665J002   | 12,000.000         |      | 2.27   | 27,240.00  | 2.25                             | 27,000.00  | 1.50                      | 18,000.00  |
|  |                    | LF   |  |            |                                  |            |                           |            |
| Silt Fence   |                    |      |  |            |                                  |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 010

**Contract ID:** 20150327010

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACAA61049-ATRP(013)

RESURFACING AND TRAFFIC STRIPE ON ALABAMA RIVER PARKWAY FROM THE INTERSECTION OF NORTHERN BOULEVARD TO 0.3 MILES NORTH OF COOSADA FERRY ROAD

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---------------------------------------|---|--------------------|--|------------|----------------------------------|------------|---------------------------|------------|
|                                       |   |                    | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price                | Ext Amount |
| 0150                                  | 665O001   | 12,000.000         | 0.40   | 4,800.00   | 0.40                             | 4,800.00   | 0.10                      | 1,200.00   |
|                                       | Silt Fence Removal                                      | LF                 |  |            |                                  |            |                           |            |
| 0160                                  | 665Q002   | 900.000            | 5.05   | 4,545.00   | 5.00                             | 4,500.00   | 7.00                      | 6,300.00   |
|                                       | Wattle  | LF                 |  |            |                                  |            |                           |            |
| 0170                                  | 698A000   | (1)                | 0.00   | 0.00       | 4,850.00                         | 4,850.00   | 0.00                      | 0.00       |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 53,000.00) | LS                 |  |            |                                  |            |                           |            |
| 0180                                  | 701A227   | 5.000              | 3,214.20                                       | 16,071.00  | 2,990.00                         | 14,950.00  | 3,200.00                  | 16,000.00  |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |            |                                  |            |                           |            |
| 0190                                  | 701A230   | 4.000              | 3,214.20                                       | 12,856.80  | 2,990.00                         | 11,960.00  | 3,200.00                  | 12,800.00  |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |            |                                  |            |                           |            |
| 0200                                  | 701A239   | 4.000              | 1,881.22                                       | 7,524.88   | 1,750.00                         | 7,000.00   | 1,900.00                  | 7,600.00   |
|                                       | Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |            |                                  |            |                           |            |
| 0210                                  | 701B207   | 3,220.000          | 2.15   | 6,923.00   | 2.00                             | 6,440.00   | 2.15                      | 6,923.00   |
|                                       | Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |            |                                  |            |                           |            |
| 0220                                  | 701C000   | 4.000              | 859.99   | 3,439.96   | 800.00                           | 3,200.00   | 850.00                    | 3,400.00   |
|                                       | Broken Temporary Traffic Stripe                         | Mile               |  |            |                                  |            |                           |            |
| 0230                                  | 701C001   | 9.000              | 913.74   | 8,223.66   | 850.00                           | 7,650.00   | 905.00                    | 8,145.00   |
|                                       | Solid Temporary Traffic Stripe                          | Mile               |  |            |                                  |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 010

**Contract ID:** 20150327010

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACAA61049-ATRP(013)

RESURFACING AND TRAFFIC STRIPE ON ALABAMA RIVER PARKWAY FROM THE INTERSECTION OF NORTHERN BOULEVARD TO 0.3 MILES NORTH OF COOSADA FERRY ROAD

| Line No / Item ID<br>Item Description     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|----------------------------------|------------|---------------------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price                | Ext Amount |
| Alt Set / Alt Member                      | Quantity and Units |  |  |            |                                  |            |                           |            |
| 0240 703A002                              | 1,400.000          |  | 4.30   | 6,020.00   | 4.00                             | 5,600.00   | 4.25                      | 5,950.00   |
| Traffic Control Markings, Class 2, Type A | SQFT               |  |  |            |                                  |            |                           |            |
| 0250 703B002                              | 766.000            |  | 4.84   | 3,707.44   | 4.50                             | 3,447.00   | 4.80                      | 3,676.80   |
| Traffic Control Legends, Class 2, Type A  | SQFT               |  |  |            |                                  |            |                           |            |
| 0260 703D001                              | 548.000            |  | 2.15   | 1,178.20   | 2.00                             | 1,096.00   | 2.15                      | 1,178.20   |
| Temporary Traffic Control Markings        | SQFT               |  |  |            |                                  |            |                           |            |
| 0270 703E001                              | 274.000            |  | 2.15   | 589.10     | 2.00                             | 548.00     | 2.15                      | 589.10     |
| Temporary Traffic Control Legends         | SQFT               |  |  |            |                                  |            |                           |            |
| 0280 705A030                              | 127.000            |  | 4.30   | 546.10     | 4.00                             | 508.00     | 4.25                      | 539.75     |
| Pavement Markers, Class A-H, Type 2-C     | Each               |  |  |            |                                  |            |                           |            |
| 0290 705A031                              | 237.000            |  | 4.30   | 1,019.10   | 4.00                             | 948.00     | 4.25                      | 1,007.25   |
| Pavement Markers, Class A-H, Type 1-A     | Each               |  |  |            |                                  |            |                           |            |
| 0300 705A032                              | 233.000            |  | 4.30   | 1,001.90   | 4.00                             | 932.00     | 4.25                      | 990.25     |
| Pavement Markers, Class A-H, Type 1-B     | Each               |  |  |            |                                  |            |                           |            |
| 0310 705A037                              | 271.000            |  | 4.30   | 1,165.30   | 4.00                             | 1,084.00   | 4.25                      | 1,151.75   |
| Pavement Markers, Class A-H, Type 2-D     | Each               |  |  |            |                                  |            |                           |            |







Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 011

Contract ID: 20150327011

County: MONTGOMERY

Letting Date: March 27, 2015

Area / District: 0603

Contract Time: 40 Working Days

Contract Description:

Project(s): ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 01023  | ASPHALT CONTRACTORS, INC.            | \$599,513.27 |
| 2    | 01096  | MIDSOUTH PAVING, INC.                | \$647,331.07 |
| 3    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$688,128.11 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 011

**Contract ID:** 20150327011

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Line No / Item ID<br>Item Description |  | (1) ASPHALT CONTRACTORS,<br>INC. | (2) MIDSOUTH PAVING, INC. | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|---------------------------------------|--|----------------------------------|---------------------------|--|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   | Unit Price                       | Ext Amount                | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                  | Total  |                                  |                           |  |            |            |            |
| 0010 401A004                          | 16,052.000<br>Bituminous Treatment E<br>SQYD   | 1.81                             | 29,054.12                 | 2.06   | 33,067.12  | 2.27       | 36,438.04  |
| 0020 405A000                          | 803.000<br>Tack Coat<br>Gal  | 6.25                             | 5,018.75                  | 3.50   | 2,810.50   | 15.00      | 12,045.00  |
| 0030 407B000                          | 3.000<br>Joint Sealant For Hot Mix Asphalt<br>Pavement<br>Mile   | 475.00                           | 1,425.00                  | 250.00   | 750.00     | 175.00     | 525.00     |
| 0040 408B001                          | 16,052.000<br>Micro-Milling Existing<br>Pavement(Approximatley 1.10" Thru<br>2.00" Thick)<br>SQYD  | 2.20                             | 35,314.40                 | 3.50   | 56,182.00  | 2.66       | 42,698.32  |
| 0050 424A361                          | 1,324.000<br>Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D<br>Ton        | 88.50                            | 117,174.00                | 96.65  | 127,964.60 | 110.00     | 145,640.00 |
| 0060 424B654                          | 1,936.000<br>Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D<br>Ton | 93.00                            | 180,048.00                | 127.50   | 246,840.00 | 150.00     | 290,400.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 011

**Contract ID:** 20150327011

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Line No / Item ID<br>Item Description |                    |   | (1) ASPHALT CONTRACTORS, INC. |            | (2) MIDSOUTH PAVING, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--------------------|---|-------------------------------|------------|---------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units |   | Unit Price                    | Ext Amount | Unit Price                | Ext Amount | Unit Price                               | Ext Amount |
| 0070 424B657                          | 200.000            |   | 96.25                         | 19,250.00  | 109.00                    | 21,800.00  | 145.00                                   | 29,000.00  |
|                                       |                    | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D |                               |            |                           |            |  |            |
|                                       |                    | Ton   |                               |            |                           |            |  |            |
| 0080 600A000                          | (1)                |   | 110,400.00                    | 110,400.00 | 54,000.00                 | 54,000.00  | 34,800.00                                | 34,800.00  |
|                                       |                    | Mobilization  |                               |            |                           |            |  |            |
|                                       |                    | LS  |                               |            |                           |            |  |            |
| 0090 610D003                          | 110.000            |   | 8.50                          | 935.00     | 3.00                      | 330.00     | 3.05                                     | 335.50     |
|                                       |                    | Filter Blanket, Geotextile  |                               |            |                           |            |  |            |
|                                       |                    | SQYD  |                               |            |                           |            |  |            |
| 0100 618A000                          | 12.000             |   | 500.00                        | 6,000.00   | 500.00                    | 6,000.00   | 227.41                                   | 2,728.92   |
|                                       |                    | Concrete Sidewalk, 4" Thick   |                               |            |                           |            |  |            |
|                                       |                    | SQYD  |                               |            |                           |            |  |            |
| 0110 630A001                          | 132.000            |   | 80.00                         | 10,560.00  | 80.00                     | 10,560.00  | 58.88                                    | 7,772.16   |
|                                       |                    | Steel Beam Guardrail, Class A, Type 2   |                               |            |                           |            |  |            |
|                                       |                    | LF  |                               |            |                           |            |  |            |
| 0120 630C050                          | 3.000              |   | 2,750.00                      | 8,250.00   | 2,500.00                  | 7,500.00   | 2,791.80                                 | 8,375.40   |
|                                       |                    | Guardrail End Anchor, Type 20 Series  |                               |            |                           |            |  |            |
|                                       |                    | Each  |                               |            |                           |            |  |            |
| 0130 650A000                          | 130.000            |   | 48.50                         | 6,305.00   | 57.00                     | 7,410.00   | 83.78                                    | 10,891.40  |
|                                       |                    | Topsoil   |                               |            |                           |            |  |            |
|                                       |                    | CUYD  |                               |            |                           |            |  |            |
| 0140 654A001                          | 1,170.000          |   | 4.50                          | 5,265.00   | 4.00                      | 4,680.00   | 4.06                                     | 4,750.20   |
|                                       |                    | Solid Sodding (Bermuda)   |                               |            |                           |            |  |            |
|                                       |                    | SQYD  |                               |            |                           |            |  |            |
| 0150 665J002                          | 4,000.000          |   | 2.50                          | 10,000.00  | 2.50                      | 10,000.00  | 2.54                                     | 10,160.00  |
|                                       |                    | Silt Fence  |                               |            |                           |            |  |            |
|                                       |                    | LF  |                               |            |                           |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 011

**Contract ID:** 20150327011

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Line No / Item ID<br>Item Description                      |                    |  | (1) ASPHALT CONTRACTORS,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|----------------------------------|------------|---------------------------|------------|--|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount |
| 0160 665O001   | 4,000.000          |  | 0.50                             | 2,000.00   | 0.50                      | 2,000.00   | 0.51   | 2,040.00   |
| Silt Fence Removal   | LF                 |  |                                  |            |                           |            |  |            |
| 0170 665Q002   | 260.000            |  | 8.00                             | 2,080.00   | 6.00                      | 1,560.00   | 6.09   | 1,583.40   |
| Wattle   | LF                 |  |                                  |            |                           |            |  |            |
| 0180 698A000   | (1)                |  | 3,500.00                         | 3,500.00   | 0.00                      | 0.00       | 0.00   | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 25,000.00)    | LS                 |  |                                  |            |                           |            |  |            |
| 0190 701A227   | 3.000              |  | 3,000.00                         | 9,000.00   | 3,200.00                  | 9,600.00   | 3,240.00                                       | 9,720.00   |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)      | Mile               |  |                                  |            |                           |            |  |            |
| 0200 701A230   | 2.000              |  | 3,000.00                         | 6,000.00   | 3,200.00                  | 6,400.00   | 3,240.00                                       | 6,480.00   |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)     | Mile               |  |                                  |            |                           |            |  |            |
| 0210 701B063   | 120.000            |  | 5.00                             | 600.00     | 5.30                      | 636.00     | 5.40   | 648.00     |
| Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide) | LF                 |  |                                  |            |                           |            |  |            |
| 0220 701B207   | 600.000            |  | 2.00                             | 1,200.00   | 2.15                      | 1,290.00   | 2.16   | 1,296.00   |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)           | LF                 |  |                                  |            |                           |            |  |            |
| 0230 701C001   | 5.000              |  | 1,000.00                         | 5,000.00   | 1,100.00                  | 5,500.00   | 1,080.00                                       | 5,400.00   |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                  |            |                           |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 011

**Contract ID:** 20150327011

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Line No / Item ID<br>Item Description                     |                    |  | (1) ASPHALT CONTRACTORS,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|----------------------------------|------------|---------------------------|------------|--|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount |
| 0240 701G242  | 150.000            |  | 2.00                             | 300.00     | 2.15                      | 322.50     | 2.16   | 324.00     |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                  |            |                           |            |  |            |
| 0250 703A002  | 842.000            |  | 5.00                             | 4,210.00   | 5.30                      | 4,462.60   | 5.40   | 4,546.80   |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                  |            |                           |            |  |            |
| 0260 703B002  | 453.000            |  | 5.00                             | 2,265.00   | 5.30                      | 2,400.90   | 5.40   | 2,446.20   |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                  |            |                           |            |  |            |
| 0270 703D001  | 697.000            |  | 2.00                             | 1,394.00   | 2.15                      | 1,498.55   | 2.16   | 1,505.52   |
| Temporary Traffic Control Markings                        | SQFT               |  |                                  |            |                           |            |  |            |
| 0280 705A030  | 43.000             |  | 5.00                             | 215.00     | 5.30                      | 227.90     | 5.40   | 232.20     |
| Pavement Markers, Class A-H, Type<br>2-C                  | Each               |  |                                  |            |                           |            |  |            |
| 0290 705A037  | 128.000            |  | 5.00                             | 640.00     | 5.30                      | 678.40     | 5.40   | 691.20     |
| Pavement Markers, Class A-H, Type<br>2-D                  | Each               |  |                                  |            |                           |            |  |            |
| 0300 740B000  | 428.000            |  | 7.50                             | 3,210.00   | 7.50                      | 3,210.00   | 7.78   | 3,329.84   |
| Construction Signs  | SQFT               |  |                                  |            |                           |            |  |            |
| 0310 740D000  | 150.000            |  | 38.00                            | 5,700.00   | 55.00                     | 8,250.00   | 39.95  | 5,992.50   |
| Channelizing Drums  | Each               |  |                                  |            |                           |            |  |            |
| 0320 740E000  | 150.000            |  | 16.00                            | 2,400.00   | 20.00                     | 3,000.00   | 12.38  | 1,857.00   |
| Cones (36 Inches High)                                    | Each               |  |                                  |            |                           |            |  |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 011

**Contract ID:** 20150327011

**County:** MONTGOMERY

**Letting Date:** March 27, 2015

**Area/District:** 0603

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACAA61051-ATRP(003)

RESURFACING AND TRAFFIC STRIPE ON WOODLEY ROAD FROM THE INTERSECTION OF SOUTH BOULEVARD TO THE JUNCTION OF MCGEHEE ROAD

| Line No / Item ID      |   | Quantity and Units | (1) ASPHALT CONTRACTORS, INC. |                     | (2) MIDSOUTH PAVING, INC. |                     | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |                     |
|------------------------|---|--------------------|-------------------------------|---------------------|---------------------------|---------------------|--|---------------------|
| Alt Set / Alt Member   | Item Description                                |                    | Unit Price                    | Ext Amount          | Unit Price                | Ext Amount          | Unit Price                               | Ext Amount          |
| 0330                   | 740M001   | 150.000            | 1.00                          | 150.00              | 5.00                      | 750.00              | 7.19                                     | 1,078.50            |
|                        | Ballast For Cone                                | Each               |                               |                     |                           |                     |  |                     |
| 0340                   | 741C010   | 1.000              | 4,650.00                      | 4,650.00            | 5,650.00                  | 5,650.00            | 2,397.01                                 | 2,397.01            |
|                        | Portable Sequential Arrow And Chevron Sign Unit | Each               |                               |                     |                           |                     |  |                     |
| <b>Section Totals:</b> |   |                    |                               | \$599,513.27        |                           | \$647,331.07        |  | \$688,128.11        |
| <b>Contract Totals</b> |   |                    |                               | <b>\$599,513.27</b> |                           | <b>\$647,331.07</b> |  | <b>\$688,128.11</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 016

Contract ID: 20150327016

County: PIKE

Letting Date: March 27, 2015

Area / District: 0705

Contract Time: 100 Working Days

Contract Description:

Project(s): ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Rank | Vendor | Name   | Amount         |
|------|--------|--|----------------|
| 1    | 30020  | W .S. NEWELL & SONS, INC. AND NEWELL & BUSH, INC. JV | \$1,943,534.12 |
| 2    | 07001  | S. A. GRAHAM COMPANY, INC.                           | \$1,972,803.39 |
| 3    | 01096  | MIDSOUTH PAVING, INC.                                | \$2,111,478.36 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID    |   | Quantity and Units | (1) W .S. NEWELL & SONS, INC. AND NEWELL & BUSH, INC. JV |            | (2) S. A. GRAHAM COMPANY, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|----------------------|---|--------------------|--|------------|--------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price   | Ext Amount | Unit Price                     | Ext Amount | Unit Price                | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total              |  |            |                                |            |                           |            |
| 0010                 | 201A002   | (1)                | 4,000.00   | 4,000.00   | 4,000.00                       | 4,000.00   | 4,000.00                  | 4,000.00   |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 1 Acre) | LS                 |  |            |                                |            |                           |            |
| 0020                 | 206B000   | (1)                | 6,123.00   | 6,123.00   | 11,702.13                      | 11,702.13  | 11,550.00                 | 11,550.00  |
|                      | Removal Of Old Box Culvert, Station 27+35.27  | LS                 |  |            |                                |            |                           |            |
| 0030                 | 206C003   | 272.000            | 12.72  | 3,459.84   | 10.64                          | 2,894.08   | 5.15                      | 1,400.80   |
|                      | Removing Concrete Flumes  | SQYD               |  |            |                                |            |                           |            |
| 0040                 | 206D000   | 200.000            | 21.20  | 4,240.00   | 10.64                          | 2,128.00   | 8.05                      | 1,610.00   |
|                      | Removing Pipe   | LF                 |  |            |                                |            |                           |            |
| 0050                 | 206E000   | 1.000              | 503.50   | 503.50     | 531.91                         | 531.91     | 575.00                    | 575.00     |
|                      | Removing Headwalls  | Each               |  |            |                                |            |                           |            |
| 0060                 | 210A000   | 375.000            | 20.41  | 7,653.75   | 19.15                          | 7,181.25   | 15.62                     | 5,857.50   |
|                      | Unclassified Excavation   | CUYD               |  |            |                                |            |                           |            |
| 0070                 | 210D009   | 3,130.000          | 22.56  | 70,612.80  | 15.69                          | 49,109.70  | 11.50                     | 35,995.00  |
|                      | Borrow Excavation (A-3)   | CUYD               |  |            |                                |            |                           |            |
| 0080                 | 210D011   | 12,106.000         | 11.04  | 133,650.24 | 9.57                           | 115,854.42 | 8.90                      | 107,743.40 |
|                      | Borrow Excavation (A4 Or Better)  | CUYD               |  |            |                                |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description   |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0090 210F002  | 545.000            |  | 37.65  | 20,519.25  | 57.45                             | 31,310.25  | 42.50                     | 23,162.50  |
| Borrow Excavation (Underwater Backfill) (ALDOT #57)                             | Ton                |  |  |            |                                   |            |                           |            |
| 0100 212A000  | 332.000            |  | 45.05  | 14,956.60  | 43.62                             | 14,481.84  | 32.20                     | 10,690.40  |
| Machine Grading Shoulders   | STA                |  |  |            |                                   |            |                           |            |
| 0110 230A000  | 14.000             |  | 382.93   | 5,361.02   | 425.53                            | 5,957.42   | 316.00                    | 4,424.00   |
| Roadbed Processing  | RBST               |  |  |            |                                   |            |                           |            |
| 0120 243A021  | 1,395.000          |  | 4.56   | 6,361.20   | 4.95                              | 6,905.25   | 2.85                      | 3,975.75   |
| Geosynthetic Reinforcement For Reinforced Slopes, Type 2                        | SQYD               |  |  |            |                                   |            |                           |            |
| 0130 243A034  | 5,803.000          |  | 3.45   | 20,020.35  | 3.78                              | 21,935.34  | 2.85                      | 16,538.55  |
| Geosynthetic Reinforcement For Soft Soil Stabilization, Type 2                  | SQYD               |  |  |            |                                   |            |                           |            |
| 0140 260A000  | 17.000             |  | 795.00   | 13,515.00  | 691.49                            | 11,755.33  | 685.00                    | 11,645.00  |
| Cement Mortar Flowable Backfill, Mix 1  | CUYD               |  |  |            |                                   |            |                           |            |
| 0150 301A029  | 3,992.000          |  | 11.85  | 47,305.20  | 12.77                             | 50,977.84  | 12.05                     | 48,103.60  |
| Crushed Aggregate Base Course, Type B, Yard Mixed, 6" Thick Compacted Thickness | SQYD               |  |  |            |                                   |            |                           |            |
| 0160 401A000  | 3,992.000          |  | 1.06   | 4,231.52   | 1.07                              | 4,271.44   | 1.19                      | 4,750.48   |
| Bituminous Treatment A  | SQYD               |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description   |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0170 401A006  | 44,614.000         |  | 1.52   | 67,813.28  | 1.53                              | 68,259.42  | 1.62                      | 72,274.68  |
| Bituminous Treatment G  | SQYD               |  |  |            |                                   |            |                           |            |
| 0180 405A000  | 2,427.000          |  | 4.40   | 10,678.80  | 4.44                              | 10,775.88  | 2.90                      | 7,038.30   |
| Tack Coat   | Gal                |  |  |            |                                   |            |                           |            |
| 0190 407B000  | 4.000              |  | 715.50   | 2,862.00   | 721.93                            | 2,887.72   | 336.67                    | 1,346.68   |
| Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |  |  |            |                                   |            |                           |            |
| 0200 410H000  | 1.000              |  | 16,057.00  | 16,057.00  | 16,200.53                         | 16,200.53  | 11,900.00                 | 11,900.00  |
| Material Remixing Device  | Each               |  |  |            |                                   |            |                           |            |
| 0210 424A341  | 5,339.000          |  | 82.15  | 438,598.85 | 82.89                             | 442,549.71 | 100.09                    | 534,380.51 |
| Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B      | Ton                |  |  |            |                                   |            |                           |            |
| 0220 424B635  | 420.000            |  | 90.63  | 38,064.60  | 91.44                             | 38,404.80  | 115.07                    | 48,329.40  |
| Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B         | Ton                |  |  |            |                                   |            |                           |            |
| 0230 424B640  | 100.000            |  | 122.43   | 12,243.00  | 123.53                            | 12,353.00  | 244.35                    | 24,435.00  |
| Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description |  |      | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---------------------------------------|--|------|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |      | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0240 424B642                          | 200.000  |      | 110.77   | 22,154.00  | 111.76                            | 22,352.00  | 135.46                    | 27,092.00  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton  |  |            |                                   |            |                           |            |
| 0250 430B043                          | 20.000   |      | 55.89  | 1,117.80   | 106.38                            | 2,127.60   | 115.00                    | 2,300.00   |
|                                       | Aggregate Surfacing (1" Down,<br>Crusher Run)  | Ton  |  |            |                                   |            |                           |            |
| 0260 450B000                          | 107.000  |      | 120.00   | 12,840.00  | 110.00                            | 11,770.00  | 115.50                    | 12,358.50  |
|                                       | Reinforced Cement Concrete Bridge<br>End Slab  | SQYD |  |            |                                   |            |                           |            |
| 0270 502A001                          | 8,000.000  |      | 1.00   | 8,000.00   | 1.50                              | 12,000.00  | 1.57                      | 12,560.00  |
|                                       | Steel Reinforcement (Grade 60)   | LB   |  |            |                                   |            |                           |            |
| 0280 502B000                          | (1)  |      | 16,000.00  | 16,000.00  | 23,550.00                         | 23,550.00  | 24,720.00                 | 24,720.00  |
|                                       | Steel Reinforcement For Bridge<br>Superstructure, Station 27+21.00,<br>Approx. 15,700 Lbs.                           | LS   |  |            |                                   |            |                           |            |
| 0290 505A002                          | 1.000  |      | 3,500.00   | 3,500.00   | 3,550.00                          | 3,550.00   | 3,725.00                  | 3,725.00   |
|                                       | Steel Test Piles (HP 12x53)  | Each |  |            |                                   |            |                           |            |
| 0300 505B057                          | 1.000  |      | 2,500.00   | 2,500.00   | 1,400.00                          | 1,400.00   | 1,470.00                  | 1,470.00   |
|                                       | Static Loading Tests (HP 12x53)  | Each |  |            |                                   |            |                           |            |
| 0310 505M002                          | 1,471.000  |      | 45.00  | 66,195.00  | 47.50                             | 69,872.50  | 49.90                     | 73,402.90  |
|                                       | Steel Piling Furnished And Driven<br>(HP 12x53)  | LF   |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID    |   | Quantity and Units | (1) W. S. NEWELL & SONS, INC. AND NEWELL & BUSH, INC. JV |            | (2) S. A. GRAHAM COMPANY, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|----------------------|---|--------------------|--|------------|--------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price   | Ext Amount | Unit Price                     | Ext Amount | Unit Price                | Ext Amount |
| 0320                 | 508A000   | 4,200.000          | 3.10   | 13,020.00  | 3.75                           | 15,750.00  | 3.95                      | 16,590.00  |
|                      | Structural Steel  | LB                 |  |            |                                |            |                           |            |
| 0330                 | 510A000   | 56.000             | 700.00   | 39,200.00  | 850.00                         | 47,600.00  | 892.00                    | 49,952.00  |
|                      | Bridge Substructure Concrete, Class A                                 | CUYD               |  |            |                                |            |                           |            |
| 0340                 | 510C051   | (1)                | 72,000.00  | 72,000.00  | 60,000.00                      | 60,000.00  | 63,000.00                 | 63,000.00  |
|                      | Bridge Concrete Superstructure, Station 27+21.00, Approx. 60 Cu. Yds. | LS                 |  |            |                                |            |                           |            |
| 0350                 | 510E000   | 200.000            | 19.50  | 3,900.00   | 5.00                           | 1,000.00   | 5.25                      | 1,050.00   |
|                      | Grooving Concrete Bridge Decks  | SQYD               |  |            |                                |            |                           |            |
| 0360                 | 511A050   | 12.000             | 275.00   | 3,300.00   | 175.00                         | 2,100.00   | 184.00                    | 2,208.00   |
|                      | Elastomeric Bearing Type 2 (Mark B1)                                  | Each               |  |            |                                |            |                           |            |
| 0370                 | 513B003   | 285.000            | 105.00   | 29,925.00  | 170.00                         | 48,450.00  | 184.00                    | 52,440.00  |
|                      | Pretensioned-Prestressed Concrete Girders, Type I (Specialty Item)    | LF                 |  |            |                                |            |                           |            |
| 0380                 | 535A001   | 60.000             | 106.00   | 6,360.00   | 79.79                          | 4,787.40   | 51.75                     | 3,105.00   |
|                      | 18" Side Drain Pipe   | LF                 |  |            |                                |            |                           |            |
| 0390                 | 535A301   | 24.000             | 106.00   | 2,544.00   | 106.38                         | 2,553.12   | 51.75                     | 1,242.00   |
|                      | 18" Side Drain Pipe (Extension)                                       | LF                 |  |            |                                |            |                           |            |
| 0400                 | 600A000   | (1)                | 167,782.00   | 167,782.00 | 192,771.76                     | 192,771.76 | 242,500.00                | 242,500.00 |
|                      | Mobilization  | LS                 |  |            |                                |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description         |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member                          | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0410 602A000                                  | 8.000              |  | 424.00   | 3,392.00   | 531.91                            | 4,255.28   | 345.00                    | 2,760.00   |
| Right Of Way Markers                          | Each               |  |  |            |                                   |            |                           |            |
| 0420 608A000                                  | 1,415.000          |  | 4.69   | 6,636.35   | 3.19                              | 4,513.85   | 3.45                      | 4,881.75   |
| Separation Geotextile                         | SQYD               |  |  |            |                                   |            |                           |            |
| 0430 610C001                                  | 453.000            |  | 39.65  | 17,961.45  | 47.87                             | 21,685.11  | 46.50                     | 21,064.50  |
| Loose Riprap, Class 2                         | Ton                |  |  |            |                                   |            |                           |            |
| 0440 610D003                                  | 750.000            |  | 2.95   | 2,212.50   | 3.19                              | 2,392.50   | 3.45                      | 2,587.50   |
| Filter Blanket, Geotextile                    | SQYD               |  |  |            |                                   |            |                           |            |
| 0450 614A000                                  | 45.000             |  | 378.00   | 17,010.00  | 360.00                            | 16,200.00  | 378.00                    | 17,010.00  |
| Slope Paving                                  | CUYD               |  |  |            |                                   |            |                           |            |
| 0460 619A101                                  | 4.000              |  | 892.50   | 3,570.00   | 850.00                            | 3,400.00   | 893.00                    | 3,572.00   |
| 18" Side Drain Pipe End Treatment,<br>Class 1 | Each               |  |  |            |                                   |            |                           |            |
| 0470 620A000                                  | 2.000              |  | 1,155.00   | 2,310.00   | 1,100.00                          | 2,200.00   | 1,155.00                  | 2,310.00   |
| Minor Structure Concrete                      | CUYD               |  |  |            |                                   |            |                           |            |
| 0480 630A001                                  | 328.000            |  | 93.45  | 30,651.60  | 89.00                             | 29,192.00  | 93.40                     | 30,635.20  |
| Steel Beam Guardrail, Class A, Type<br>2      | LF                 |  |  |            |                                   |            |                           |            |
| 0490 630C003                                  | 4.000              |  | 1,653.75   | 6,615.00   | 1,575.00                          | 6,300.00   | 1,650.00                  | 6,600.00   |
| Guardrail End Anchor, Type 13                 | Each               |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description             |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member                              | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0500 630C050                                      | 16.000             |  | 2,257.50   | 36,120.00  | 2,150.00                          | 34,400.00  | 2,250.00                  | 36,000.00  |
| Guardrail End Anchor, Type 20 Series              | Each               |  |  |            |                                   |            |                           |            |
| 0510 641A512                                      | 120.000            |  | 10.10  | 1,212.00   | 10.18                             | 1,221.60   | 22.50                     | 2,700.00   |
| 3/4 Inch Copper Water Service Line Laid           | LF                 |  |  |            |                                   |            |                           |            |
| 0520 641A746                                      | 1,289.000          |  | 15.27  | 19,683.03  | 15.41                             | 19,863.49  | 20.00                     | 25,780.00  |
| 6 Inch P.V.C. Water Main Laid                     | LF                 |  |  |            |                                   |            |                           |            |
| 0530 641C500                                      | 230.000            |  | 5.71   | 1,313.30   | 5.76                              | 1,324.80   | 12.30                     | 2,829.00   |
| Ductile Iron Fittings                             | LB                 |  |  |            |                                   |            |                           |            |
| 0540 641E500                                      | 1.000              |  | 457.66   | 457.66     | 4,617.65                          | 4,617.65   | 3,424.00                  | 3,424.00   |
| Fire Hydrant Reset                                | Each               |  |  |            |                                   |            |                           |            |
| 0550 641L500                                      | 5.000              |  | 266.81   | 1,334.05   | 269.20                            | 1,346.00   | 289.00                    | 1,445.00   |
| Concrete for Water Mains (Thrust Blocks)          | CUYD               |  |  |            |                                   |            |                           |            |
| 0560 641O514                                      | 2.000              |  | 2,120.00   | 4,240.00   | 2,140.00                          | 4,280.00   | 3,832.00                  | 7,664.00   |
| 6 Inch x 6 Inch Tapping Valve And Sleeve          | Each               |  |  |            |                                   |            |                           |            |
| 0570 641R510                                      | 1.000              |  | 190.27   | 190.27     | 191.98                            | 191.98     | 550.00                    | 550.00     |
| 3/4 Inch Water Meter And Box Reset                | Each               |  |  |            |                                   |            |                           |            |
| 0575 641U808                                      | 1,050.000          |  | 68.90  | 72,345.00  | 69.52                             | 72,996.00  | 73.00                     | 76,650.00  |
| 8 Inch H.D.P.E. Water Main (Directional Drilling) | LF                 |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID    |                    | Quantity and Units | (1) W. S. NEWELL & SONS, INC. AND NEWELL & BUSH, INC. JV |            | (2) S. A. GRAHAM COMPANY, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|----------------------|--------------------|--------------------|--|------------|--------------------------------|------------|---------------------------|------------|
| Item Description     |                    |                    | Unit Price   | Ext Amount | Unit Price                     | Ext Amount | Unit Price                | Ext Amount |
| Alt Set / Alt Member |                    |                    |  |            |                                |            |                           |            |
| 0590                 | 650A000            | 2,310.000          | 10.78  | 24,901.80  | 12.77                          | 29,498.70  | 13.80                     | 31,878.00  |
|                      | Topsoil            | CUYD               |  |            |                                |            |                           |            |
| 0600                 | 652A100            | 1.000              | 840.00   | 840.00     | 1,000.00                       | 1,000.00   | 600.00                    | 600.00     |
|                      | Seeding            | Acre               |  |            |                                |            |                           |            |
| 0610                 | 652C000            | 4.000              | 183.75   | 735.00     | 26.00                          | 104.00     | 52.50                     | 210.00     |
|                      | Mowing             | Acre               |  |            |                                |            |                           |            |
| 0620                 | 654A000            | 16,010.000         | 4.20   | 67,242.00  | 4.00                           | 64,040.00  | 3.60                      | 57,636.00  |
|                      | Solid Sodding      | SQYD               |  |            |                                |            |                           |            |
| 0630                 | 656A010            | 1.000              | 840.00   | 840.00     | 500.00                         | 500.00     | 600.00                    | 600.00     |
|                      | Mulching           | Acre               |  |            |                                |            |                           |            |
| 0640                 | 665A000            | 1.000              | 525.00   | 525.00     | 500.00                         | 500.00     | 178.00                    | 178.00     |
|                      | Temporary Seeding  | Acre               |  |            |                                |            |                           |            |
| 0650                 | 665B001            | 3.000              | 367.50   | 1,102.50   | 1,000.00                       | 3,000.00   | 178.00                    | 534.00     |
|                      | Temporary Mulching | Ton                |  |            |                                |            |                           |            |
| 0660                 | 665G000            | 275.000            | 10.60  | 2,915.00   | 5.00                           | 1,375.00   | 3.65                      | 1,003.75   |
|                      | Sand Bags          | Each               |  |            |                                |            |                           |            |
| 0670                 | 665J002            | 35,933.000         | 1.75   | 62,882.75  | 1.55                           | 55,696.15  | 2.60                      | 93,425.80  |
|                      | Silt Fence         | LF                 |  |            |                                |            |                           |            |
| 0680                 | 665O001            | 35,933.000         | 0.10   | 3,593.30   | 0.01                           | 359.33     | 0.03                      | 1,077.99   |
|                      | Silt Fence Removal | LF                 |  |            |                                |            |                           |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description                   |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0690 665Q002  | 390.000            |  | 10.60  | 4,134.00   | 10.00                             | 3,900.00   | 3.55                      | 1,384.50   |
| Wattle  | LF                 |  |  |            |                                   |            |                           |            |
| 0700 680A001  | (1)                |  | 38,450.00  | 38,450.00  | 32,000.00                         | 32,000.00  | 8,500.00                  | 8,500.00   |
| Geometric Controls                                      | LS                 |  |  |            |                                   |            |                           |            |
| 0710 698A000  | (1)                |  | 1,000.00   | 1,000.00   | 7,569.52                          | 7,569.52   | 7,000.50                  | 7,000.50   |
| Construction Fuel (Maximum Bid Limited to \$ 82,000.00) | LS                 |  |  |            |                                   |            |                           |            |
| 0720 701A227  | 7.000              |  | 3,283.35   | 22,983.45  | 3,155.08                          | 22,085.56  | 2,950.00                  | 20,650.00  |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |  |            |                                   |            |                           |            |
| 0730 701A230  | 6.000              |  | 3,283.35   | 19,700.10  | 3,155.08                          | 18,930.48  | 2,950.00                  | 17,700.00  |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |  |            |                                   |            |                           |            |
| 0740 701A244  | 1.000              |  | 2,226.00   | 2,226.00   | 2,139.04                          | 2,139.04   | 2,000.00                  | 2,000.00   |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |  |            |                                   |            |                           |            |
| 0750 701B207  | 145.000            |  | 2.23   | 323.35     | 2.14                              | 310.30     | 2.00                      | 290.00     |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |  |            |                                   |            |                           |            |
| 0760 701C000  | 1.000              |  | 890.40   | 890.40     | 855.61                            | 855.61     | 800.00                    | 800.00     |
| Broken Temporary Traffic Stripe                         | Mile               |  |  |            |                                   |            |                           |            |
| 0770 701C001  | 13.000             |  | 946.05   | 12,298.65  | 909.09                            | 11,818.17  | 850.00                    | 11,050.00  |
| Solid Temporary Traffic Stripe                          | Mile               |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description        |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |            | (2) S. A. GRAHAM COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|---------------------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                | Ext Amount |
| 0780 701F000                                 | 145.000            |  | 1.12   | 162.40     | 1.07                              | 155.15     | 1.00                      | 145.00     |
| Dotted Temporary Traffic Stripe              | LF                 |  |  |            |                                   |            |                           |            |
| 0790 703A002                                 | 441.000            |  | 5.57   | 2,456.37   | 5.35                              | 2,359.35   | 5.00                      | 2,205.00   |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |  |            |                                   |            |                           |            |
| 0800 703B002                                 | 23.000             |  | 5.57   | 128.11     | 5.35                              | 123.05     | 5.00                      | 115.00     |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |  |            |                                   |            |                           |            |
| 0810 703D001                                 | 441.000            |  | 2.23   | 983.43     | 2.14                              | 943.74     | 2.00                      | 882.00     |
| Temporary Traffic Control Markings           | SQFT               |  |  |            |                                   |            |                           |            |
| 0820 703E001                                 | 23.000             |  | 2.23   | 51.29      | 2.14                              | 49.22      | 2.00                      | 46.00      |
| Temporary Traffic Control Legends            | SQFT               |  |  |            |                                   |            |                           |            |
| 0830 705A030                                 | 5.000              |  | 5.57   | 27.85      | 5.35                              | 26.75      | 5.00                      | 25.00      |
| Pavement Markers, Class A-H, Type<br>2-C     | Each               |  |  |            |                                   |            |                           |            |
| 0840 705A032                                 | 87.000             |  | 5.57   | 484.59     | 5.35                              | 465.45     | 5.00                      | 435.00     |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |  |            |                                   |            |                           |            |
| 0850 705A037                                 | 388.000            |  | 5.57   | 2,161.16   | 5.35                              | 2,075.80   | 5.00                      | 1,940.00   |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |  |            |                                   |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

| Line No / Item ID<br>Item Description |                    |  | (1) W. S. NEWELL & SONS,<br>INC. AND NEWELL & BUSH,<br>INC. JV |                       | (2) S. A. GRAHAM COMPANY,<br>INC. |                       | (3) MIDSOUTH PAVING, INC. |                       |
|---------------------------------------|--------------------|--|--|-----------------------|-----------------------------------|-----------------------|---------------------------|-----------------------|
|                                       |                    |  | Unit Price   | Ext Amount            | Unit Price                        | Ext Amount            | Unit Price                | Ext Amount            |
| Alt Set / Alt Member                  | Quantity and Units |  |  |                       |                                   |                       |                           |                       |
| 0860 705A038                          | 33.000             |  | 5.57   | 183.81                | 5.35                              | 176.55                | 5.00                      | 165.00                |
| Pavement Markers, Class A-H, Type 2-E | Each               |  |  |                       |                                   |                       |                           |                       |
| 0870 711A000                          | (1)                |  | 4,314.00   | 4,314.00              | 2,675.00                          | 2,675.00              | 6,000.00                  | 6,000.00              |
| Roadway Sign Relocation               | LS                 |  |  |                       |                                   |                       |                           |                       |
| 0880 740B000                          | 496.000            |  | 15.00  | 7,440.00              | 9.00                              | 4,464.00              | 5.77                      | 2,861.92              |
| Construction Signs                    | SQFT               |  |  |                       |                                   |                       |                           |                       |
| 0890 740D000                          | 125.000            |  | 35.00  | 4,375.00              | 50.00                             | 6,250.00              | 42.00                     | 5,250.00              |
| Channelizing Drums                    | Each               |  |  |                       |                                   |                       |                           |                       |
| 0900 740E000                          | 100.000            |  | 22.00  | 2,200.00              | 21.28                             | 2,128.00              | 10.00                     | 1,000.00              |
| Cones (36 Inches High)                | Each               |  |  |                       |                                   |                       |                           |                       |
| 0910 740F002                          | 10.000             |  | 275.00   | 2,750.00              | 400.00                            | 4,000.00              | 173.00                    | 1,730.00              |
| Barricades, Type III                  | Each               |  |  |                       |                                   |                       |                           |                       |
| 0920 740I002                          | 5.000              |  | 60.00  | 300.00                | 400.00                            | 2,000.00              | 211.00                    | 1,055.00              |
| Warning Lights, Type B                | Each               |  |  |                       |                                   |                       |                           |                       |
| 0930 740M001                          | 100.000            |  | 0.10   | 10.00                 | 21.28                             | 2,128.00              | 7.00                      | 700.00                |
| Ballast For Cone                      | Each               |  |  |                       |                                   |                       |                           |                       |
| 0940 740O000                          | 1.000              |  | 1,500.00   | 1,500.00              | 2,659.57                          | 2,659.57              | 500.00                    | 500.00                |
| Pilot Car                             | Each               |  |  |                       |                                   |                       |                           |                       |
| <b>Section Totals:</b>                |                    |  |  | \$1,943,534.12        |                                   | \$1,972,803.39        |                           | \$2,111,478.36        |
| <b>Contract Totals</b>                |                    |  |  | <b>\$1,943,534.12</b> |                                   | <b>\$1,972,803.39</b> |                           | <b>\$2,111,478.36</b> |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 3/30/2015**

**Page: 12**

---

**Call Order:** 016

**Contract ID:** 20150327016

**County:** PIKE

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** ACBROA59482-ATRP(006)

RESURFACING AND BRIDGE REPLACEMENT ON CR-26 (ELM STREET) FROM INTERSECTION OF GEORGE WALLACE DRIVE TO THE JUNCTION OF CR-14 (SWINDALL ROAD)

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 017

Contract ID: 20150327017

County: COVINGTON

Letting Date: March 27, 2015

Area / District: 0703

Contract Time: 165 Working Days

Contract Description:

Project(s): ACBRZ58541-ATRP(001),  
ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                             | Amount         |
|------|--------|----------------------------------|----------------|
| 1    | 13021  | MURPHREE BRIDGE CORPORATION      | \$900,166.53   |
| 2    | 14008  | NEWELL & BUSH, INC.              | \$972,906.50   |
| 3    | 06001  | F & W CONSTRUCTION COMPANY, INC. | \$982,635.50   |
| 4    | 13125  | MCINNIS CONSTRUCTION, LLC        | \$1,134,284.45 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |  | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|---------------------------------|------------|-------------------------|------------|--------------------------------------|------------|
| Item Description     |  | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |                                 |            |                         |            |                                      |            |
| <b>SECTION:</b>      | 0001   | Total                           |            |                         |            |                                      |            |
| 0010                 | 206A001 (1)  | 37,000.00                       | 37,000.00  | 45,000.00               | 45,000.00  | 125,000.00                           | 125,000.00 |
|                      | Removal Of Old Bridge, Station 9+54.00 to Station 10+46.00 |                                 |            |                         |            |                                      |            |
|                      | LS   |                                 |            |                         |            |                                      |            |
| 0020                 | 206A001 (1)  | 31,600.00                       | 31,600.00  | 45,000.00               | 45,000.00  | 200,000.00                           | 200,000.00 |
|                      | Removal Of Old Bridge, Station 9+54.13 to Station 10+46.13 |                                 |            |                         |            |                                      |            |
|                      | LS   |                                 |            |                         |            |                                      |            |
| 0030                 | 210A000 1,128.000  | 5.00                            | 5,640.00   | 9.00                    | 10,152.00  | 10.00                                | 11,280.00  |
|                      | Unclassified Excavation                                    |                                 |            |                         |            |                                      |            |
|                      | CUYD   |                                 |            |                         |            |                                      |            |
| 0040                 | 502A000 190.000  | 2.00                            | 380.00     | 10.00                   | 1,900.00   | 3.00                                 | 570.00     |
|                      | Steel Reinforcement  |                                 |            |                         |            |                                      |            |
|                      | LB   |                                 |            |                         |            |                                      |            |
| 0050                 | 505A002 2.000  | 3,350.00                        | 6,700.00   | 3,500.00                | 7,000.00   | 2,500.00                             | 5,000.00   |
|                      | Steel Test Piles (HP 12x53)                                |                                 |            |                         |            |                                      |            |
|                      | Each   |                                 |            |                         |            |                                      |            |
| 0060                 | 505B057 2.000  | 3,000.00                        | 6,000.00   | 3,500.00                | 7,000.00   | 2,000.00                             | 4,000.00   |
|                      | Static Loading Tests (HP 12x53)                            |                                 |            |                         |            |                                      |            |
|                      | Each   |                                 |            |                         |            |                                      |            |
| 0070                 | 505G003 20.000   | 215.00                          | 4,300.00   | 225.00                  | 4,500.00   | 100.00                               | 2,000.00   |
|                      | Pile Points (Type A, 12")                                  |                                 |            |                         |            |                                      |            |
|                      | Each   |                                 |            |                         |            |                                      |            |
| 0080                 | 505M002 3,590.000  | 40.00                           | 143,600.00 | 45.00                   | 161,550.00 | 26.00                                | 93,340.00  |
|                      | Steel Piling Furnished And Driven (HP 12x53)               |                                 |            |                         |            |                                      |            |
|                      | LF   |                                 |            |                         |            |                                      |            |
| 0090                 | 507A000 4.000  | 6,600.00                        | 26,400.00  | 4,000.00                | 16,000.00  | 3,000.00                             | 12,000.00  |
|                      | Wire Rope Abutment Anchor Assembly                         |                                 |            |                         |            |                                      |            |
|                      | Each   |                                 |            |                         |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|--------------------|---------------------------------|------------|-------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                           | Ext Amount |
| 0100                 | 510A000  | 33.000             | 1,000.00                        | 33,000.00  | 650.00                  | 21,450.00  | 300.00                               | 9,900.00   |
|                      | Bridge Substructure Concrete, Class A  | CUYD               |                                 |            |                         |            |                                      |            |
| 0110                 | 511A000  | 99.000             | 110.00                          | 10,890.00  | 40.00                   | 3,960.00   | 200.00                               | 19,800.00  |
|                      | Elastomeric Bearing Type 1   | Each               |                                 |            |                         |            |                                      |            |
| 0120                 | 512A014  | 4.000              | 3,235.00                        | 12,940.00  | 4,800.00                | 19,200.00  | 3,500.00                             | 14,000.00  |
|                      | Precast Concrete Abutment Caps, 2'-0" Wide By 1'-8" Deep By 33'-0" Long          | Each               |                                 |            |                         |            |                                      |            |
| 0130                 | 512B004  | 5.000              | 3,770.00                        | 18,850.00  | 5,200.00                | 26,000.00  | 3,600.00                             | 18,000.00  |
|                      | Precast Concrete Intermediate Bent Caps, 2'-0" Wide By 2'-0" Deep By 31'-6" Long | Each               |                                 |            |                         |            |                                      |            |
| 0140                 | 512C004  | 18.000             | 3,625.00                        | 65,250.00  | 4,000.00                | 72,000.00  | 3,300.00                             | 59,400.00  |
|                      | Precast Concrete Type 1 Span Section, 3'-6" Wide By 1'-9" Deep By 34'-0" Long    | Each               |                                 |            |                         |            |                                      |            |
| 0150                 | 512C007  | 6.000              | 3,755.00                        | 22,530.00  | 4,200.00                | 25,200.00  | 3,400.00                             | 20,400.00  |
|                      | Precast Concrete Type 2C Span Section, 3'-6" Wide By 1'-9" Deep By 34'-0" Long   | Each               |                                 |            |                         |            |                                      |            |
| 0160                 | 512C017  | 24.000             | 4,655.00                        | 111,720.00 | 5,000.00                | 120,000.00 | 3,800.00                             | 91,200.00  |
|                      | Precast Concrete Type 1 Span Section, 3'-6" By 2'-0" Deep By 39'-11 3/4" Long    | Each               |                                 |            |                         |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |  |        | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--|--------|---------------------------------|------------|-------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |        | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                           | Ext Amount |
| 0170                                  | 512C025  | 8.000  | 4,965.00                        | 39,720.00  | 5,400.00                | 43,200.00  | 3,900.00                             | 31,200.00  |
|                                       | Precast Concrete Type 2C Span Section, 3'-6" By 2'-0" Deep By 39'-11 3/4" Long | Each   |                                 |            |                         |            |                                      |            |
| 0180                                  | 512D002  | 4.000  | 3,985.00                        | 15,940.00  | 5,000.00                | 20,000.00  | 3,400.00                             | 13,600.00  |
|                                       | Precast Concrete Barrier Rail End Section, 34'-0" Long                         | Each   |                                 |            |                         |            |                                      |            |
| 0190                                  | 512D005  | 2.000  | 4,020.00                        | 8,040.00   | 5,500.00                | 11,000.00  | 3,300.00                             | 6,600.00   |
|                                       | Precast Concrete Barrier Rail Intermediate Section, 34'-0" Long                | Each   |                                 |            |                         |            |                                      |            |
| 0200                                  | 512D025  | 4.000  | 4,730.00                        | 18,920.00  | 6,000.00                | 24,000.00  | 4,200.00                             | 16,800.00  |
|                                       | Precast Concrete Barrier Rail Intermediate Section, 39'-11" Long               | Each   |                                 |            |                         |            |                                      |            |
| 0210                                  | 512D030  | 4.000  | 4,695.00                        | 18,780.00  | 6,000.00                | 24,000.00  | 4,300.00                             | 17,200.00  |
|                                       | Precast Concrete Barrier Rail End Section, 39'-11 3/8" Long                    | Each   |                                 |            |                         |            |                                      |            |
| 0220                                  | 512E001  | 16.000 | 260.00                          | 4,160.00   | 450.00                  | 7,200.00   | 300.00                               | 4,800.00   |
|                                       | Precast Concrete Abutment Panels, Type A2                                      | Each   |                                 |            |                         |            |                                      |            |
| 0230                                  | 512E002  | 16.000 | 335.00                          | 5,360.00   | 550.00                  | 8,800.00   | 350.00                               | 5,600.00   |
|                                       | Precast Concrete Abutment Panels, Type A3                                      | Each   |                                 |            |                         |            |                                      |            |
| 0240                                  | 512F001  | 8.000  | 555.00                          | 4,440.00   | 850.00                  | 6,800.00   | 360.00                               | 2,880.00   |
|                                       | Precast Concrete Wing Panels, Type W2  | Each   |                                 |            |                         |            |                                      |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description     |                    |  | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---|--------------------|--|---------------------------------|------------|-------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                      | Quantity and Units |  | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                           | Ext Amount |
| 0250 512F002                              | 8.000              |  | 720.00                          | 5,760.00   | 1,000.00                | 8,000.00   | 500.00                               | 4,000.00   |
| Precast Concrete Wing Panels, Type W3     | Each               |  |                                 |            |                         |            |                                      |            |
| 0260 512G000                              | 8.000              |  | 490.00                          | 3,920.00   | 750.00                  | 6,000.00   | 325.00                               | 2,600.00   |
| Precast Concrete Abutment Wing Cap Panels | Each               |  |                                 |            |                         |            |                                      |            |
| 0270 600A000                              | (1)                |  | 105,681.03                      | 105,681.03 | 105,000.00              | 105,000.00 | 85,000.00                            | 85,000.00  |
| Mobilization                              | LS                 |  |                                 |            |                         |            |                                      |            |
| 0280 610C001                              | 1,174.000          |  | 55.00                           | 64,570.00  | 55.00                   | 64,570.00  | 50.00                                | 58,700.00  |
| Loose Riprap, Class 2                     | Ton                |  |                                 |            |                         |            |                                      |            |
| 0290 610D003                              | 1,174.000          |  | 3.00                            | 3,522.00   | 4.25                    | 4,989.50   | 5.00                                 | 5,870.00   |
| Filter Blanket, Geotextile                | SQYD               |  |                                 |            |                         |            |                                      |            |
| 0300 630A001                              | 100.000            |  | 21.00                           | 2,100.00   | 22.00                   | 2,200.00   | 21.00                                | 2,100.00   |
| Steel Beam Guardrail, Class A, Type 2     | LF                 |  |                                 |            |                         |            |                                      |            |
| 0310 630C003                              | 8.000              |  | 1,575.00                        | 12,600.00  | 1,800.00                | 14,400.00  | 1,575.00                             | 12,600.00  |
| Guardrail End Anchor, Type 13             | Each               |  |                                 |            |                         |            |                                      |            |
| 0320 630C050                              | 7.000              |  | 2,250.00                        | 15,750.00  | 2,400.00                | 16,800.00  | 2,250.00                             | 15,750.00  |
| Guardrail End Anchor, Type 20 Series      | Each               |  |                                 |            |                         |            |                                      |            |
| 0330 630C070                              | 1.000              |  | 2,000.00                        | 2,000.00   | 2,200.00                | 2,200.00   | 2,000.00                             | 2,000.00   |
| Guardrail End Anchor, Type 10 Series      | Each               |  |                                 |            |                         |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                   |                    | (1) MURPHREE BRIDGE CORPORATION |                     | (2) NEWELL & BUSH, INC. |                     | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---|--------------------|---------------------------------|---------------------|-------------------------|---------------------|--------------------------------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units | Unit Price                      | Ext Amount          | Unit Price              | Ext Amount          | Unit Price                           | Ext Amount |
| 0340 665J002  | 630.000            | 6.00                            | 3,780.00            | 4.50                    | 2,835.00            | 4.00                                 | 2,520.00   |
| Silt Fence  | LF                 |                                 |                     |                         |                     |                                      |            |
| 0350 680A001  | (1)                | 8,100.00                        | 8,100.00            | 3,500.00                | 3,500.00            | 1.00                                 | 1.00       |
| Geometric Controls                                      | LS                 |                                 |                     |                         |                     |                                      |            |
| 0360 698A000  | (1)                | 13,300.00                       | 13,300.00           | 0.00                    | 0.00                | 1.00                                 | 1.00       |
| Construction Fuel (Maximum Bid Limited to \$ 58,000.00) | LS                 |                                 |                     |                         |                     |                                      |            |
| 0370 740B000  | 295.000            | 7.30                            | 2,153.50            | 10.00                   | 2,950.00            | 7.30                                 | 2,153.50   |
| Construction Signs                                      | SQFT               |                                 |                     |                         |                     |                                      |            |
| 0380 740F002  | 18.000             | 175.00                          | 3,150.00            | 300.00                  | 5,400.00            | 175.00                               | 3,150.00   |
| Barricades, Type III                                    | Each               |                                 |                     |                         |                     |                                      |            |
| 0390 740I002  | 9.000              | 180.00                          | 1,620.00            | 350.00                  | 3,150.00            | 180.00                               | 1,620.00   |
| Warning Lights, Type B                                  | Each               |                                 |                     |                         |                     |                                      |            |
| <b>Section Totals:</b>                                  |                    |                                 | \$900,166.53        | \$972,906.50            | \$982,635.50        |                                      |            |
| <b>Contract Totals</b>                                  |                    |                                 | <b>\$900,166.53</b> | <b>\$972,906.50</b>     | <b>\$982,635.50</b> |                                      |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |                               |            |            |            |            |            |
| 0010                 | 206A001  | (1)                | 30,000.77                     | 30,000.77  |            |            |            |            |
|                      | Removal Of Old Bridge, Station 9+54.00 to Station 10+46.00 | LS                 |                               |            |            |            |            |            |
| 0020                 | 206A001  | (1)                | 26,015.50                     | 26,015.50  |            |            |            |            |
|                      | Removal Of Old Bridge, Station 9+54.13 to Station 10+46.13 | LS                 |                               |            |            |            |            |            |
| 0030                 | 210A000  | 1,128.000          | 12.76                         | 14,393.28  |            |            |            |            |
|                      | Unclassified Excavation                                    | CUYD               |                               |            |            |            |            |            |
| 0040                 | 502A000  | 190.000            | 42.71                         | 8,114.90   |            |            |            |            |
|                      | Steel Reinforcement  | LB                 |                               |            |            |            |            |            |
| 0050                 | 505A002  | 2.000              | 5,019.92                      | 10,039.84  |            |            |            |            |
|                      | Steel Test Piles (HP 12x53)                                | Each               |                               |            |            |            |            |            |
| 0060                 | 505B057  | 2.000              | 8,374.43                      | 16,748.86  |            |            |            |            |
|                      | Static Loading Tests (HP 12x53)                            | Each               |                               |            |            |            |            |            |
| 0070                 | 505G003  | 20.000             | 315.69                        | 6,313.80   |            |            |            |            |
|                      | Pile Points (Type A, 12")                                  | Each               |                               |            |            |            |            |            |
| 0080                 | 505M002  | 3,590.000          | 63.40                         | 227,606.00 |            |            |            |            |
|                      | Steel Piling Furnished And Driven (HP 12x53)               | LF                 |                               |            |            |            |            |            |
| 0090                 | 507A000  | 4.000              | 6,473.33                      | 25,893.32  |            |            |            |            |
|                      | Wire Rope Abutment Anchor Assembly                         | Each               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|-------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description  |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100              | 510A000  | 33.000             | 1,415.54                      | 46,712.82  |            |            |            |            |
|                   | Bridge Substructure Concrete, Class A  | CUYD               |                               |            |            |            |            |            |
| 0110              | 511A000  | 99.000             | 40.49                         | 4,008.51   |            |            |            |            |
|                   | Elastomeric Bearing Type 1   | Each               |                               |            |            |            |            |            |
| 0120              | 512A014  | 4.000              | 6,531.16                      | 26,124.64  |            |            |            |            |
|                   | Precast Concrete Abutment Caps, 2'-0" Wide By 1'-8" Deep By 33'-0" Long          | Each               |                               |            |            |            |            |            |
| 0130              | 512B004  | 5.000              | 7,516.24                      | 37,581.20  |            |            |            |            |
|                   | Precast Concrete Intermediate Bent Caps, 2'-0" Wide By 2'-0" Deep By 31'-6" Long | Each               |                               |            |            |            |            |            |
| 0140              | 512C004  | 18.000             | 4,900.91                      | 88,216.38  |            |            |            |            |
|                   | Precast Concrete Type 1 Span Section, 3'-6" Wide By 1'-9" Deep By 34'-0" Long    | Each               |                               |            |            |            |            |            |
| 0150              | 512C007  | 6.000              | 5,490.78                      | 32,944.68  |            |            |            |            |
|                   | Precast Concrete Type 2C Span Section, 3'-6" Wide By 1'-9" Deep By 34'-0" Long   | Each               |                               |            |            |            |            |            |
| 0160              | 512C017  | 24.000             | 5,816.10                      | 139,586.40 |            |            |            |            |
|                   | Precast Concrete Type 1 Span Section, 3'-6" By 2'-0" Deep By 39'-11 3/4" Long    | Each               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0170                 | 512C025  | 8.000              | 6,488.77                      | 51,910.16  |            |            |            |            |
|                      | Precast Concrete Type 2C Span Section, 3'-6" By 2'-0" Deep By 39'-11 3/4" Long | Each               |                               |            |            |            |            |            |
| 0180                 | 512D002  | 4.000              | 5,829.38                      | 23,317.52  |            |            |            |            |
|                      | Precast Concrete Barrier Rail End Section, 34'-0" Long                         | Each               |                               |            |            |            |            |            |
| 0190                 | 512D005  | 2.000              | 6,836.93                      | 13,673.86  |            |            |            |            |
|                      | Precast Concrete Barrier Rail Intermediate Section, 34'-0" Long                | Each               |                               |            |            |            |            |            |
| 0200                 | 512D025  | 4.000              | 6,905.93                      | 27,623.72  |            |            |            |            |
|                      | Precast Concrete Barrier Rail Intermediate Section, 39'-11" Long               | Each               |                               |            |            |            |            |            |
| 0210                 | 512D030  | 4.000              | 6,905.93                      | 27,623.72  |            |            |            |            |
|                      | Precast Concrete Barrier Rail End Section, 39'-11 3/8" Long                    | Each               |                               |            |            |            |            |            |
| 0220                 | 512E001  | 16.000             | 609.06                        | 9,744.96   |            |            |            |            |
|                      | Precast Concrete Abutment Panels, Type A2                                      | Each               |                               |            |            |            |            |            |
| 0230                 | 512E002  | 16.000             | 717.41                        | 11,478.56  |            |            |            |            |
|                      | Precast Concrete Abutment Panels, Type A3                                      | Each               |                               |            |            |            |            |            |
| 0240                 | 512F001  | 8.000              | 1,125.98                      | 9,007.84   |            |            |            |            |
|                      | Precast Concrete Wing Panels, Type W2  | Each               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description     |                    |  | (4) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |            |            |
|---|--------------------|--|----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                      | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0250 512F002                              | 8.000              |  | 1,306.56                         | 10,452.48  |            |            |            |            |
| Precast Concrete Wing Panels, Type W3     | Each               |  |                                  |            |            |            |            |            |
| 0260 512G000                              | 8.000              |  | 1,058.25                         | 8,466.00   |            |            |            |            |
| Precast Concrete Abutment Wing Cap Panels | Each               |  |                                  |            |            |            |            |            |
| 0270 600A000                              | (1)                |  | 52,190.38                        | 52,190.38  |            |            |            |            |
| Mobilization                              | LS                 |  |                                  |            |            |            |            |            |
| 0280 610C001                              | 1,174.000          |  | 59.88                            | 70,299.12  |            |            |            |            |
| Loose Riprap, Class 2                     | Ton                |  |                                  |            |            |            |            |            |
| 0290 610D003                              | 1,174.000          |  | 2.66                             | 3,122.84   |            |            |            |            |
| Filter Blanket, Geotextile                | SQYD               |  |                                  |            |            |            |            |            |
| 0300 630A001                              | 100.000            |  | 24.58                            | 2,458.00   |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2     | LF                 |  |                                  |            |            |            |            |            |
| 0310 630C003                              | 8.000              |  | 1,843.80                         | 14,750.40  |            |            |            |            |
| Guardrail End Anchor, Type 13             | Each               |  |                                  |            |            |            |            |            |
| 0320 630C050                              | 7.000              |  | 2,634.02                         | 18,438.14  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series      | Each               |  |                                  |            |            |            |            |            |
| 0330 630C070                              | 1.000              |  | 2,341.33                         | 2,341.33   |            |            |            |            |
| Guardrail End Anchor, Type 10 Series      | Each               |  |                                  |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 017

**Contract ID:** 20150327017

**County:** COVINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0703

**Contract Time:** 165 Working Days

**Contract Description:**

**Project(s):** ACBRZ58541-ATRP(001), ACBRZ58542-ATRP(001)

BRIDGE REPLACEMENT AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID      |   | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |                       |            |            |            |            |
|------------------------|---|--------------------|-------------------------------|-----------------------|------------|------------|------------|------------|
| Item Description       |   |                    | Unit Price                    | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0340                   | 665J002   | 630.000            | 5.48                          | 3,452.40              |            |            |            |            |
|                        | Silt Fence  | LF                 |                               |                       |            |            |            |            |
| 0350                   | 680A001   | (1)                | 19,577.64                     | 19,577.64             |            |            |            |            |
|                        | Geometric Controls                                      | LS                 |                               |                       |            |            |            |            |
| 0360                   | 698A000   | (1)                | 5,263.00                      | 5,263.00              |            |            |            |            |
|                        | Construction Fuel (Maximum Bid Limited to \$ 58,000.00) | LS                 |                               |                       |            |            |            |            |
| 0370                   | 740B000   | 295.000            | 11.83                         | 3,489.85              |            |            |            |            |
|                        | Construction Signs                                      | SQFT               |                               |                       |            |            |            |            |
| 0380                   | 740F002   | 18.000             | 242.85                        | 4,371.30              |            |            |            |            |
|                        | Barricades, Type III                                    | Each               |                               |                       |            |            |            |            |
| 0390                   | 740I002   | 9.000              | 103.37                        | 930.33                |            |            |            |            |
|                        | Warning Lights, Type B                                  | Each               |                               |                       |            |            |            |            |
| <b>Section Totals:</b> |   |                    |                               | \$1,134,284.45        |            |            |            |            |
| <b>Contract Totals</b> |   |                    |                               | <b>\$1,134,284.45</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 018

Contract ID: 20150327018

County: COLBERT

Letting Date: March 27, 2015

Area / District: 0201

Contract Time: 125 Working Days

Contract Description:

Project(s): ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Rank | Vendor | Name                                       | Amount         |
|------|--------|--|----------------|
| 1    | 03023  | B. H. CRAIG CONSTRUCTION COMPANY, INC.     | \$1,433,920.75 |
| 2    | 20081  | THE BRIDGE BUILDERS OF ALABAMA, LLC        | \$1,485,003.33 |
| 3    | 04052  | DEMENT CONSTRUCTION COMPANY, LLC           | \$1,509,936.66 |
| 4    | 23025  | WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. | \$1,550,479.39 |
| 5    | 10016  | JONES BROS., INC.                          | \$1,566,898.66 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID    |   | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|----------------------|---|--|------------|--|------------|---|------------|
| Item Description     |   |  |            |  |            |   |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total  |            |  |            |   |            |
| 0010                 | 201A002 (1)   | 3,500.00   | 3,500.00   | 4,000.00                                   | 4,000.00   | 4,000.00                                | 4,000.00   |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre)(Approximately 1 Acre) |  |            |  |            |   |            |
|                      | LS  |  |            |  |            |   |            |
| 0020                 | 206A000 (1)   | 120,000.00                                       | 120,000.00 | 100,000.00                                 | 100,000.00 | 121,375.00                              | 121,375.00 |
|                      | Removal Of Old Bridge, Station 9+13.90  |  |            |  |            |   |            |
|                      | LS  |  |            |  |            |   |            |
| 0030                 | 210A000 1,004.000   | 6.00   | 6,024.00   | 9.36                                       | 9,397.44   | 21.00                                   | 21,084.00  |
|                      | Unclassified Excavation CUYD  |  |            |  |            |   |            |
| 0040                 | 210D000 1,419.000   | 9.50   | 13,480.50  | 16.64                                      | 23,612.16  | 23.00                                   | 32,637.00  |
|                      | Borrow Excavation CUYD  |  |            |  |            |   |            |
| 0050                 | 230A000 7.000   | 116.00   | 812.00     | 467.88                                     | 3,275.16   | 285.00                                  | 1,995.00   |
|                      | Roadbed Processing RBST   |  |            |  |            |   |            |
| 0060                 | 301A008 3,080.000   | 8.00   | 24,640.00  | 7.90                                       | 24,332.00  | 7.78                                    | 23,962.40  |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 5" Compacted Thickness              |  |            |  |            |   |            |
|                      | SQYD  |  |            |  |            |   |            |
| 0070                 | 301A009 975.000   | 8.25   | 8,043.75   | 8.58                                       | 8,365.50   | 10.33                                   | 10,071.75  |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 5.25" Compacted Thickness           |  |            |  |            |   |            |
|                      | SQYD  |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description   |                    |  | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---|--------------------|--|--|------------|--|------------|---|------------|
|   |                    |  | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |  |            |  |            |   |            |
| 0080 301A012  | 194.000            |  | 8.75   | 1,697.50   | 9.62                                       | 1,866.28   | 17.05                                   | 3,307.70   |
| Crushed Aggregate Base Course,<br>Type B, Plant Mixed, 6" Compacted<br>Thickness                              | SQYD               |  |  |            |  |            |   |            |
| 0090 401A000  | 1,609.000          |  | 2.50   | 4,022.50   | 3.12                                       | 5,020.08   | 1.40                                    | 2,252.60   |
| Bituminous Treatment A  | SQYD               |  |  |            |  |            |   |            |
| 0100 405A000  | 100.000            |  | 4.75   | 475.00     | 6.24                                       | 624.00     | 3.49                                    | 349.00     |
| Tack Coat   | Gal                |  |  |            |  |            |   |            |
| 0110 407B000  | 1.000              |  | 820.00   | 820.00     | 623.84                                     | 623.84     | 209.65                                  | 209.65     |
| Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile               |  |  |            |  |            |   |            |
| 0120 424A340  | 169.000            |  | 97.50  | 16,477.50  | 109.17                                     | 18,449.73  | 110.55                                  | 18,682.95  |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |  |  |            |  |            |   |            |
| 0130 424B635  | 139.000            |  | 95.25  | 13,239.75  | 108.13                                     | 15,030.07  | 108.85                                  | 15,130.15  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B    | Ton                |  |  |            |  |            |   |            |
| 0140 424C340  | 193.000            |  | 93.00  | 17,949.00  | 106.05                                     | 20,467.65  | 90.42                                   | 17,451.06  |
| Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range A/B                 | Ton                |  |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID   |                      | Quantity and Units | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---|----------------------|--------------------|--|------------|--|------------|---|------------|
| Item Description  | Alt Set / Alt Member |                    | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| 0150  | 430B047              | 50.000             | 50.00  | 2,500.00   | 24.95                                      | 1,247.50   | 102.99                                  | 5,149.50   |
| Aggregate Surfacing (3/4" Down, Crusher Run)  |                      | Ton                |  |            |  |            |   |            |
| 0160  | 450B000              | 107.000            | 100.00   | 10,700.00  | 100.00                                     | 10,700.00  | 120.00                                  | 12,840.00  |
| Reinforced Cement Concrete Bridge End Slab  |                      | SQYD               |  |            |  |            |   |            |
| 0170  | 502A001              | 51,900.000         | 0.75   | 38,925.00  | 1.00                                       | 51,900.00  | 0.80                                    | 41,520.00  |
| Steel Reinforcement (Grade 60)  |                      | LB                 |  |            |  |            |   |            |
| 0180  | 502B000              | (1)                | 54,160.00  | 54,160.00  | 60,000.00                                  | 60,000.00  | 58,225.00                               | 58,225.00  |
| Steel Reinforcement For Bridge Superstructure, Station 9+03.00, (Approx. 67,700 LB) |                      | LS                 |  |            |  |            |   |            |
| 0190  | 506A000              | 48.000             | 250.00   | 12,000.00  | 350.00                                     | 16,800.00  | 575.00                                  | 27,600.00  |
| Drilled Shaft Excavation, 4'-6" Diameter  |                      | LF                 |  |            |  |            |   |            |
| 0200  | 506A005              | 139.000            | 235.00   | 32,665.00  | 300.00                                     | 41,700.00  | 500.00                                  | 69,500.00  |
| Drilled Shaft Excavation, 3'-6" Diameter  |                      | LF                 |  |            |  |            |   |            |
| 0210  | 506B002              | 21.000             | 1,635.00   | 34,335.00  | 1,300.00                                   | 27,300.00  | 1,325.00                                | 27,825.00  |
| Special Drilled Shaft Excavation, 3'-6" Diameter                                    |                      | LF                 |  |            |  |            |   |            |
| 0220  | 506B004              | 40.000             | 2,175.00   | 87,000.00  | 2,000.00                                   | 80,000.00  | 1,575.00                                | 63,000.00  |
| Special Drilled Shaft Excavation, 4'-6" Diameter                                    |                      | LF                 |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---------------------------------------|---|--------------------|--|------------|--|------------|---|------------|
|                                       |   |                    | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| 0230                                  | 506C041   | 160.000            | 82.00  | 13,120.00  | 175.00                                     | 28,000.00  | 73.00                                   | 11,680.00  |
|                                       | Drilled Shaft Construction, 3'-6"<br>Diameter, Class DS1 Concrete     | LF                 |  |            |  |            |   |            |
| 0240                                  | 506C043   | 88.000             | 134.00   | 11,792.00  | 225.00                                     | 19,800.00  | 120.00                                  | 10,560.00  |
|                                       | Drilled Shaft Construction, 4'-6"<br>Diameter, Class DS1 Concrete     | LF                 |  |            |  |            |   |            |
| 0250                                  | 506D000   | 100.000            | 281.00   | 28,100.00  | 250.00                                     | 25,000.00  | 254.03                                  | 25,403.00  |
|                                       | Exploration Below Drilled Shaft                                       | LF                 |  |            |  |            |   |            |
| 0260                                  | 506F001   | 59.000             | 358.00   | 21,122.00  | 350.00                                     | 20,650.00  | 189.00                                  | 11,151.00  |
|                                       | Permanent Drilled Shaft Casing, 4'-6"<br>Diameter                     | LF                 |  |            |  |            |   |            |
| 0270                                  | 506G001   | 6.000              | 1,750.00   | 10,500.00  | 1,100.00                                   | 6,600.00   | 1,500.00                                | 9,000.00   |
|                                       | Crosshole Sonic Logging, 3'-6"<br>Diameter                            | Each               |  |            |  |            |   |            |
| 0280                                  | 506G003   | 4.000              | 1,750.00   | 7,000.00   | 1,100.00                                   | 4,400.00   | 1,500.00                                | 6,000.00   |
|                                       | Crosshole Sonic Logging, 4'-6"<br>Diameter                            | Each               |  |            |  |            |   |            |
| 0290                                  | 508A000   | 4,630.000          | 4.50   | 20,835.00  | 5.00                                       | 23,150.00  | 8.50                                    | 39,355.00  |
|                                       | Structural Steel  | LB                 |  |            |  |            |   |            |
| 0300                                  | 510A031   | 121.000            | 800.00   | 96,800.00  | 900.00                                     | 108,900.00 | 650.00                                  | 78,650.00  |
|                                       | Bridge Substructure Concrete, Class<br>A (4000 PSI)                   | CUYD               |  |            |  |            |   |            |
| 0310                                  | 510C051   | (1)                | 172,000.00                                       | 172,000.00 | 220,000.00                                 | 220,000.00 | 193,750.00                              | 193,750.00 |
|                                       | Bridge Concrete Superstructure,<br>Station 9+03.00 (Approx. 259 CUYD) | LS                 |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description                                  |                    |  | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|--|--------------------|--|--|------------|--|------------|---|------------|
|  |                    |  | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |  |            |  |            |   |            |
| 0320 510E000   | 890.000            |  | 3.50   | 3,115.00   | 4.00                                       | 3,560.00   | 4.66                                    | 4,147.40   |
| Grooving Concrete Bridge Decks   | SQYD               |  |  |            |  |            |   |            |
| 0330 511A051   | 8.000              |  | 125.00   | 1,000.00   | 200.00                                     | 1,600.00   | 525.00                                  | 4,200.00   |
| Elastomeric Bearing Type 2 (Mark B2)                                   | Each               |  |  |            |  |            |   |            |
| 0340 511A053   | 16.000             |  | 225.00   | 3,600.00   | 290.00                                     | 4,640.00   | 650.00                                  | 10,400.00  |
| Elastomeric Bearing Type 2 (Mark B4)                                   | Each               |  |  |            |  |            |   |            |
| 0350 513B004   | 194.000            |  | 125.00   | 24,250.00  | 130.00                                     | 25,220.00  | 113.75                                  | 22,067.50  |
| Pretensioned-Prestressed Concrete Girders, Type II (Specialty Item)    | LF                 |  |  |            |  |            |   |            |
| 0360 513B015   | 791.000            |  | 214.00   | 169,274.00 | 200.00                                     | 158,200.00 | 155.50                                  | 123,000.50 |
| Pretensioned-Prestressed Concrete Girders, Type BT-54 (Specialty Item) | LF                 |  |  |            |  |            |   |            |
| 0370 535A080   | 96.000             |  | 52.50  | 5,040.00   | 62.38                                      | 5,988.48   | 72.50                                   | 6,960.00   |
| 18" Side Drain Pipe (Class 3 R.C.)                                     | LF                 |  |  |            |  |            |   |            |
| 0380 600A000   | (1)                |  | 170,000.00                                       | 170,000.00 | 163,000.00                                 | 163,000.00 | 180,000.00                              | 180,000.00 |
| Mobilization   | LS                 |  |  |            |  |            |   |            |
| 0390 602A000   | 8.000              |  | 250.00   | 2,000.00   | 311.92                                     | 2,495.36   | 295.00                                  | 2,360.00   |
| Right Of Way Markers   | Each               |  |  |            |  |            |   |            |
| 0400 610C001   | 2,504.000          |  | 29.00  | 72,616.00  | 27.03                                      | 67,683.12  | 35.50                                   | 88,892.00  |
| Loose Riprap, Class 2  | Ton                |  |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---------------------------------------|---|--------------------|--|------------|--|------------|---|------------|
|                                       |   |                    | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| 0410                                  | 610D003                                       | 1,211.000          | 4.25   | 5,146.75   | 4.16                                       | 5,037.76   | 4.75                                    | 5,752.25   |
|                                       | Filter Blanket, Geotextile                    | SQYD               |  |            |  |            |   |            |
| 0420                                  | 619A101                                       | 6.000              | 1,500.00   | 9,000.00   | 779.80                                     | 4,678.80   | 1,415.00                                | 8,490.00   |
|                                       | 18" Side Drain Pipe End Treatment,<br>Class 1 | Each               |  |            |  |            |   |            |
| 0430                                  | 630A001                                       | 106.000            | 20.00  | 2,120.00   | 18.72                                      | 1,984.32   | 18.00                                   | 1,908.00   |
|                                       | Steel Beam Guardrail, Class A, Type<br>2      | LF                 |  |            |  |            |   |            |
| 0440                                  | 630C001                                       | 1.000              | 715.00   | 715.00     | 675.83                                     | 675.83     | 650.00                                  | 650.00     |
|                                       | Guardrail End Anchor, Type 8                  | Each               |  |            |  |            |   |            |
| 0450                                  | 630C003                                       | 4.000              | 2,145.00   | 8,580.00   | 2,027.49                                   | 8,109.96   | 1,950.00                                | 7,800.00   |
|                                       | Guardrail End Anchor, Type 13                 | Each               |  |            |  |            |   |            |
| 0460                                  | 630C050                                       | 3.000              | 2,585.00   | 7,755.00   | 2,443.39                                   | 7,330.17   | 2,350.00                                | 7,050.00   |
|                                       | Guardrail End Anchor, Type 20<br>Series       | Each               |  |            |  |            |   |            |
| 0470                                  | 650A000                                       | 175.000            | 17.50  | 3,062.50   | 18.72                                      | 3,276.00   | 15.75                                   | 2,756.25   |
|                                       | Topsoil                                       | CUYD               |  |            |  |            |   |            |
| 0480                                  | 652A100                                       | 1.000              | 3,770.00   | 3,770.00   | 1,559.61                                   | 1,559.61   | 900.00                                  | 900.00     |
|                                       | Seeding                                       | Acre               |  |            |  |            |   |            |
| 0490                                  | 656A010                                       | 1.000              | 3,770.00   | 3,770.00   | 1,559.61                                   | 1,559.61   | 500.00                                  | 500.00     |
|                                       | Mulching                                      | Acre               |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description                   |                    |  | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---|--------------------|--|--|------------|--|------------|---|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                       | Ext Amount | Unit Price                                 | Ext Amount | Unit Price                              | Ext Amount |
| 0500 665J002  | 1,685.000          |  | 5.80   | 9,773.00   | 4.94                                       | 8,323.90   | 4.00                                    | 6,740.00   |
| Silt Fence  | LF                 |  |  |            |  |            |   |            |
| 0510 665O001  | 1,685.000          |  | 3.50   | 5,897.50   | 1.04                                       | 1,752.40   | 1.00                                    | 1,685.00   |
| Silt Fence Removal                                      | LF                 |  |  |            |  |            |   |            |
| 0520 680A001  | (1)                |  | 25,000.00  | 25,000.00  | 14,556.36                                  | 14,556.36  | 23,500.00                               | 23,500.00  |
| Geometric Controls                                      | LS                 |  |  |            |  |            |   |            |
| 0530 698A000  | (1)                |  | 0.00   | 0.00       | 0.00                                       | 0.00       | 25,000.00                               | 25,000.00  |
| Construction Fuel (Maximum Bid Limited to \$ 59,000.00) | LS                 |  |  |            |  |            |   |            |
| 0540 701E000  | 1,400.000          |  | 1.20   | 1,680.00   | 1.04                                       | 1,456.00   | 1.00                                    | 1,400.00   |
| Solid Temporary Traffic Stripe                          | LF                 |  |  |            |  |            |   |            |
| 0550 701E010  | 200.000            |  | 1.20   | 240.00     | 1.04                                       | 208.00     | 1.00                                    | 200.00     |
| Broken Temporary Traffic Stripe                         | LF                 |  |  |            |  |            |   |            |
| 0560 701G144  | 500.000            |  | 4.65   | 2,325.00   | 4.16                                       | 2,080.00   | 4.00                                    | 2,000.00   |
| Solid White, Class W, Type A Traffic Stripe             | LF                 |  |  |            |  |            |   |            |
| 0570 701G152  | 500.000            |  | 4.65   | 2,325.00   | 4.16                                       | 2,080.00   | 4.00                                    | 2,000.00   |
| Solid Yellow, Class W, Type A Traffic Stripe            | LF                 |  |  |            |  |            |   |            |
| 0580 701G249  | 1,500.000          |  | 1.20   | 1,800.00   | 1.04                                       | 1,560.00   | 1.00                                    | 1,500.00   |
| Solid White, Class 2, Type A Traffic Stripe             | LF                 |  |  |            |  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |  | Quantity and Units | (1) B. H. CRAIG<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |                       | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |                       |
|---------------------------------------|--|--------------------|--|-----------------------|--|-----------------------|---|-----------------------|
|                                       |  |                    | Unit Price                                       | Ext Amount            | Unit Price                                 | Ext Amount            | Unit Price                              | Ext Amount            |
| 0590                                  | 701G258  | 200.000            | 1.20   | 240.00                | 1.04                                       | 208.00                | 1.00                                    | 200.00                |
|                                       | Broken Yellow, Class 2, Type A<br>Traffic Stripe | LF                 |  |                       |  |                       |   |                       |
| 0600                                  | 701G263  | 900.000            | 1.20   | 1,080.00              | 1.04                                       | 936.00                | 1.00                                    | 900.00                |
|                                       | Solid Yellow, Class 2, Type A Traffic<br>Stripe  | LF                 |  |                       |  |                       |   |                       |
| 0610                                  | 703A002  | 28.000             | 12.00  | 336.00                | 10.40                                      | 291.20                | 10.00                                   | 280.00                |
|                                       | Traffic Control Markings, Class 2,<br>Type A     | SQFT               |  |                       |  |                       |   |                       |
| 0620                                  | 705A032  | 4.000              | 6.00   | 24.00                 | 5.20                                       | 20.80                 | 5.00                                    | 20.00                 |
|                                       | Pavement Markers, Class A-H, Type<br>1-B         | Each               |  |                       |  |                       |   |                       |
| 0630                                  | 705A037  | 20.000             | 6.00   | 120.00                | 5.20                                       | 104.00                | 5.00                                    | 100.00                |
|                                       | Pavement Markers, Class A-H, Type<br>2-D         | Each               |  |                       |  |                       |   |                       |
| 0640                                  | 740B000  | 302.000            | 7.75   | 2,340.50              | 6.95                                       | 2,098.90              | 5.50                                    | 1,661.00              |
|                                       | Construction Signs                               | SQFT               |  |                       |  |                       |   |                       |
| 0650                                  | 740F002  | 4.000              | 195.00   | 780.00                | 221.28                                     | 885.12                | 175.00                                  | 700.00                |
|                                       | Barricades, Type III                             | Each               |  |                       |  |                       |   |                       |
| 0660                                  | 740I002  | 2.000              | 205.00   | 410.00                | 316.11                                     | 632.22                | 250.00                                  | 500.00                |
|                                       | Warning Lights, Type B                           | Each               |  |                       |  |                       |   |                       |
| <b>Section Totals:</b>                |  |                    |  | \$1,433,920.75        |  | \$1,485,003.33        |   | \$1,509,936.66        |
| <b>Contract Totals</b>                |  |                    |  | <b>\$1,433,920.75</b> |  | <b>\$1,485,003.33</b> |   | <b>\$1,509,936.66</b> |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID    |   | Quantity and Units | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|----------------------|---|--------------------|--|------------|-----------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |                       |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |  |            |                       |            |            |            |
| 0010                 | 201A002   | (1)                | 4,000.00   | 4,000.00   | 3,500.00              | 3,500.00   |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre)(Approximately 1 Acre) |                    |  |            |                       |            |            |            |
|                      |   | LS                 |  |            |                       |            |            |            |
| 0020                 | 206A000   | (1)                | 65,000.00  | 65,000.00  | 197,000.00            | 197,000.00 |            |            |
|                      | Removal Of Old Bridge, Station 9+13.90  |                    |  |            |                       |            |            |            |
|                      |   | LS                 |  |            |                       |            |            |            |
| 0030                 | 210A000   | 1,004.000          | 10.11  | 10,150.44  | 9.00                  | 9,036.00   |            |            |
|                      | Unclassified Excavation   |                    |  |            |                       |            |            |            |
|                      |   | CUYD               |  |            |                       |            |            |            |
| 0040                 | 210D000   | 1,419.000          | 17.98  | 25,513.62  | 16.00                 | 22,704.00  |            |            |
|                      | Borrow Excavation   |                    |  |            |                       |            |            |            |
|                      |   | CUYD               |  |            |                       |            |            |            |
| 0050                 | 230A000   | 7.000              | 617.94   | 4,325.58   | 550.00                | 3,850.00   |            |            |
|                      | Roadbed Processing  |                    |  |            |                       |            |            |            |
|                      |   | RBST               |  |            |                       |            |            |            |
| 0060                 | 301A008   | 3,080.000          | 8.99   | 27,689.20  | 8.00                  | 24,640.00  |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 5" Compacted Thickness              |                    |  |            |                       |            |            |            |
|                      |   | SQYD               |  |            |                       |            |            |            |
| 0070                 | 301A009   | 975.000            | 9.83   | 9,584.25   | 8.75                  | 8,531.25   |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 5.25" Compacted Thickness           |                    |  |            |                       |            |            |            |
|                      |   | SQYD               |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |   |           | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|---------------------------------------|---|-----------|--|------------|-----------------------|------------|------------|------------|
|                                       |   |           | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units  |           |  |            |                       |            |            |            |
| 0080                                  | 301A012   | 194.000   | 10.39  | 2,015.66   | 9.25                  | 1,794.50   |            |            |
|                                       | Crushed Aggregate Base Course,<br>Type B, Plant Mixed, 6" Compacted<br>Thickness                              | SQYD      |  |            |                       |            |            |            |
| 0090                                  | 401A000   | 1,609.000 | 1.66   | 2,670.94   | 1.40                  | 2,252.60   |            |            |
|                                       | Bituminous Treatment A  | SQYD      |  |            |                       |            |            |            |
| 0100                                  | 405A000   | 100.000   | 4.13   | 413.00     | 3.49                  | 349.00     |            |            |
|                                       | Tack Coat   | Gal       |  |            |                       |            |            |            |
| 0110                                  | 407B000   | 1.000     | 401.02   | 401.02     | 209.65                | 209.65     |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile      |  |            |                       |            |            |            |
| 0120                                  | 424A340   | 169.000   | 130.74   | 22,095.06  | 110.55                | 18,682.95  |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton       |  |            |                       |            |            |            |
| 0130                                  | 424B635   | 139.000   | 128.73   | 17,893.47  | 108.85                | 15,130.15  |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B    | Ton       |  |            |                       |            |            |            |
| 0140                                  | 424C340   | 193.000   | 106.94   | 20,639.42  | 90.42                 | 17,451.06  |            |            |
|                                       | Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range A/B                 | Ton       |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID    |   | Quantity and Units | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|----------------------|---|--------------------|--|------------|-----------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| 0150                 | 430B047   | 50.000             | 40.00  | 2,000.00   | 102.99                | 5,149.50   |            |            |
|                      | Aggregate Surfacing (3/4" Down, Crusher Run)  | Ton                |  |            |                       |            |            |            |
| 0160                 | 450B000   | 107.000            | 198.88   | 21,280.16  | 105.00                | 11,235.00  |            |            |
|                      | Reinforced Cement Concrete Bridge End Slab  | SQYD               |  |            |                       |            |            |            |
| 0170                 | 502A001   | 51,900.000         | 0.94   | 48,786.00  | 0.90                  | 46,710.00  |            |            |
|                      | Steel Reinforcement (Grade 60)  | LB                 |  |            |                       |            |            |            |
| 0180                 | 502B000   | (1)                | 65,000.00  | 65,000.00  | 60,000.00             | 60,000.00  |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 9+03.00, (Approx. 67,700 LB) | LS                 |  |            |                       |            |            |            |
| 0190                 | 506A000   | 48.000             | 612.02   | 29,376.96  | 450.00                | 21,600.00  |            |            |
|                      | Drilled Shaft Excavation, 4'-6" Diameter  | LF                 |  |            |                       |            |            |            |
| 0200                 | 506A005   | 139.000            | 510.02   | 70,892.78  | 375.00                | 52,125.00  |            |            |
|                      | Drilled Shaft Excavation, 3'-6" Diameter  | LF                 |  |            |                       |            |            |            |
| 0210                 | 506B002   | 21.000             | 1,632.06   | 34,273.26  | 1,200.00              | 25,200.00  |            |            |
|                      | Special Drilled Shaft Excavation, 3'-6" Diameter                                    | LF                 |  |            |                       |            |            |            |
| 0220                 | 506B004   | 40.000             | 1,972.07   | 78,882.80  | 1,450.00              | 58,000.00  |            |            |
|                      | Special Drilled Shaft Excavation, 4'-6" Diameter                                    | LF                 |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |   |           | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|---------------------------------------|---|-----------|--|------------|-----------------------|------------|------------|------------|
|                                       |   |           | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units  |           |  |            |                       |            |            |            |
| 0230                                  | 506C041   | 160.000   | 99.28  | 15,884.80  | 73.00                 | 11,680.00  |            |            |
|                                       | Drilled Shaft Construction, 3'-6"<br>Diameter, Class DS1 Concrete     | LF        |  |            |                       |            |            |            |
| 0240                                  | 506C043   | 88.000    | 163.21   | 14,362.48  | 120.00                | 10,560.00  |            |            |
|                                       | Drilled Shaft Construction, 4'-6"<br>Diameter, Class DS1 Concrete     | LF        |  |            |                       |            |            |            |
| 0250                                  | 506D000   | 100.000   | 345.49   | 34,549.00  | 254.00                | 25,400.00  |            |            |
|                                       | Exploration Below Drilled Shaft                                       | LF        |  |            |                       |            |            |            |
| 0260                                  | 506F001   | 59.000    | 257.05   | 15,165.95  | 189.00                | 11,151.00  |            |            |
|                                       | Permanent Drilled Shaft Casing, 4'-6"<br>Diameter                     | LF        |  |            |                       |            |            |            |
| 0270                                  | 506G001   | 6.000     | 2,040.08   | 12,240.48  | 1,500.00              | 9,000.00   |            |            |
|                                       | Crosshole Sonic Logging, 3'-6"<br>Diameter                            | Each      |  |            |                       |            |            |            |
| 0280                                  | 506G003   | 4.000     | 2,040.08   | 8,160.32   | 1,500.00              | 6,000.00   |            |            |
|                                       | Crosshole Sonic Logging, 4'-6"<br>Diameter                            | Each      |  |            |                       |            |            |            |
| 0290                                  | 508A000   | 4,630.000 | 5.34   | 24,724.20  | 5.00                  | 23,150.00  |            |            |
|                                       | Structural Steel  | LB        |  |            |                       |            |            |            |
| 0300                                  | 510A031   | 121.000   | 1,146.50   | 138,726.50 | 650.00                | 78,650.00  |            |            |
|                                       | Bridge Substructure Concrete, Class<br>A (4000 PSI)                   | CUYD      |  |            |                       |            |            |            |
| 0310                                  | 510C051   | (1)       | 190,768.48   | 190,768.48 | 200,000.00            | 200,000.00 |            |            |
|                                       | Bridge Concrete Superstructure,<br>Station 9+03.00 (Approx. 259 CUYD) | LS        |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 13

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |  |           | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|---------------------------------------|--|-----------|--|------------|-----------------------|------------|------------|------------|
|                                       |  |           | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units   |           |  |            |                       |            |            |            |
| 0320                                  | 510E000  | 890.000   | 7.89   | 7,022.10   | 4.00                  | 3,560.00   |            |            |
|                                       | Grooving Concrete Bridge Decks   | SQYD      |  |            |                       |            |            |            |
| 0330                                  | 511A051  | 8.000     | 295.01   | 2,360.08   | 265.00                | 2,120.00   |            |            |
|                                       | Elastomeric Bearing Type 2 (Mark B2)                                   | Each      |  |            |                       |            |            |            |
| 0340                                  | 511A053  | 16.000    | 421.22   | 6,739.52   | 373.00                | 5,968.00   |            |            |
|                                       | Elastomeric Bearing Type 2 (Mark B4)                                   | Each      |  |            |                       |            |            |            |
| 0350                                  | 513B004  | 194.000   | 156.00   | 30,264.00  | 150.00                | 29,100.00  |            |            |
|                                       | Pretensioned-Prestressed Concrete Girders, Type II (Specialty Item)    | LF        |  |            |                       |            |            |            |
| 0360                                  | 513B015  | 791.000   | 250.81   | 198,390.71 | 290.00                | 229,390.00 |            |            |
|                                       | Pretensioned-Prestressed Concrete Girders, Type BT-54 (Specialty Item) | LF        |  |            |                       |            |            |            |
| 0370                                  | 535A080  | 96.000    | 67.41  | 6,471.36   | 60.00                 | 5,760.00   |            |            |
|                                       | 18" Side Drain Pipe (Class 3 R.C.)                                     | LF        |  |            |                       |            |            |            |
| 0380                                  | 600A000  | (1)       | 110,000.00   | 110,000.00 | 175,000.00            | 175,000.00 |            |            |
|                                       | Mobilization   | LS        |  |            |                       |            |            |            |
| 0390                                  | 602A000  | 8.000     | 300.00   | 2,400.00   | 200.00                | 1,600.00   |            |            |
|                                       | Right Of Way Markers   | Each      |  |            |                       |            |            |            |
| 0400                                  | 610C001  | 2,504.000 | 29.77  | 74,544.08  | 26.50                 | 66,356.00  |            |            |
|                                       | Loose Riprap, Class 2  | Ton       |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 14

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID<br>Item Description |   | Quantity and Units | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|---------------------------------------|---|--------------------|--|------------|-----------------------|------------|------------|------------|
|                                       |   |                    | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| 0410                                  | 610D003                                       | 1,211.000          | 3.37   | 4,081.07   | 3.00                  | 3,633.00   |            |            |
|                                       | Filter Blanket, Geotextile                    | SQYD               |  |            |                       |            |            |            |
| 0420                                  | 619A101                                       | 6.000              | 1,067.34   | 6,404.04   | 950.00                | 5,700.00   |            |            |
|                                       | 18" Side Drain Pipe End Treatment,<br>Class 1 | Each               |  |            |                       |            |            |            |
| 0430                                  | 630A001                                       | 106.000            | 21.29  | 2,256.74   | 18.00                 | 1,908.00   |            |            |
|                                       | Steel Beam Guardrail, Class A, Type<br>2      | LF                 |  |            |                       |            |            |            |
| 0440                                  | 630C001                                       | 1.000              | 768.72   | 768.72     | 650.00                | 650.00     |            |            |
|                                       | Guardrail End Anchor, Type 8                  | Each               |  |            |                       |            |            |            |
| 0450                                  | 630C003                                       | 4.000              | 2,306.17   | 9,224.68   | 1,950.00              | 7,800.00   |            |            |
|                                       | Guardrail End Anchor, Type 13                 | Each               |  |            |                       |            |            |            |
| 0460                                  | 630C050                                       | 3.000              | 2,779.23   | 8,337.69   | 2,350.00              | 7,050.00   |            |            |
|                                       | Guardrail End Anchor, Type 20<br>Series       | Each               |  |            |                       |            |            |            |
| 0470                                  | 650A000                                       | 175.000            | 23.59  | 4,128.25   | 21.00                 | 3,675.00   |            |            |
|                                       | Topsoil                                       | CUYD               |  |            |                       |            |            |            |
| 0480                                  | 652A100                                       | 1.000              | 1,013.48   | 1,013.48   | 1,000.00              | 1,000.00   |            |            |
|                                       | Seeding                                       | Acre               |  |            |                       |            |            |            |
| 0490                                  | 656A010                                       | 1.000              | 717.52   | 717.52     | 1,000.00              | 1,000.00   |            |            |
|                                       | Mulching                                      | Acre               |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 15

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID    |   | Quantity and Units | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (5) JONES BROS., INC. |            |            |            |
|----------------------|---|--------------------|--|------------|-----------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price   | Ext Amount | Unit Price            | Ext Amount | Unit Price | Ext Amount |
| 0500                 | 665J002   | 1,685.000          | 3.80   | 6,403.00   | 4.00                  | 6,740.00   |            |            |
|                      | Silt Fence  | LF                 |  |            |                       |            |            |            |
| 0510                 | 665O001   | 1,685.000          | 1.03   | 1,735.55   | 1.00                  | 1,685.00   |            |            |
|                      | Silt Fence Removal                                      | LF                 |  |            |                       |            |            |            |
| 0520                 | 680A001   | (1)                | 36,209.66  | 36,209.66  | 15,000.00             | 15,000.00  |            |            |
|                      | Geometric Controls                                      | LS                 |  |            |                       |            |            |            |
| 0530                 | 698A000   | (1)                | 0.01   | 0.01       | 1.00                  | 1.00       |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 59,000.00) | LS                 |  |            |                       |            |            |            |
| 0540                 | 701E000   | 1,400.000          | 1.18   | 1,652.00   | 1.00                  | 1,400.00   |            |            |
|                      | Solid Temporary Traffic Stripe                          | LF                 |  |            |                       |            |            |            |
| 0550                 | 701E010   | 200.000            | 1.18   | 236.00     | 1.00                  | 200.00     |            |            |
|                      | Broken Temporary Traffic Stripe                         | LF                 |  |            |                       |            |            |            |
| 0560                 | 701G144   | 500.000            | 4.73   | 2,365.00   | 4.00                  | 2,000.00   |            |            |
|                      | Solid White, Class W, Type A Traffic Stripe             | LF                 |  |            |                       |            |            |            |
| 0570                 | 701G152   | 500.000            | 4.73   | 2,365.00   | 4.00                  | 2,000.00   |            |            |
|                      | Solid Yellow, Class W, Type A Traffic Stripe            | LF                 |  |            |                       |            |            |            |
| 0580                 | 701G249   | 1,500.000          | 1.18   | 1,770.00   | 1.00                  | 1,500.00   |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe             | LF                 |  |            |                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 16

**Call Order:** 018

**Contract ID:** 20150327018

**County:** COLBERT

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 125 Working Days

**Contract Description:**

**Project(s):** ACBR59640-ATRP(011)

BRIDGE REPLACEMENT ON CR-65 (FRANKFORT ROAD) OVER LITTLE BEAR CREEK SOUTHWEST OF TUSCUMBIA

| Line No / Item ID    |  | Quantity and Units     | (4) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (5) JONES BROS., INC. |                       |            |            |
|----------------------|--|------------------------|--|-----------------------|-----------------------|-----------------------|------------|------------|
| Alt Set / Alt Member | Item Description                                 |                        | Unit Price   | Ext Amount            | Unit Price            | Ext Amount            | Unit Price | Ext Amount |
| 0590                 | 701G258  | 200.000                | 1.18   | 236.00                | 1.00                  | 200.00                |            |            |
|                      | Broken Yellow, Class 2, Type A<br>Traffic Stripe | LF                     |  |                       |                       |                       |            |            |
| 0600                 | 701G263  | 900.000                | 1.18   | 1,062.00              | 1.00                  | 900.00                |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic<br>Stripe  | LF                     |  |                       |                       |                       |            |            |
| 0610                 | 703A002  | 28.000                 | 11.83  | 331.24                | 10.00                 | 280.00                |            |            |
|                      | Traffic Control Markings, Class 2,<br>Type A     | SQFT                   |  |                       |                       |                       |            |            |
| 0620                 | 705A032  | 4.000                  | 5.91   | 23.64                 | 5.00                  | 20.00                 |            |            |
|                      | Pavement Markers, Class A-H, Type<br>1-B         | Each                   |  |                       |                       |                       |            |            |
| 0630                 | 705A037  | 20.000                 | 5.91   | 118.20                | 5.00                  | 100.00                |            |            |
|                      | Pavement Markers, Class A-H, Type<br>2-D         | Each                   |  |                       |                       |                       |            |            |
| 0640                 | 740B000  | 302.000                | 6.50   | 1,963.00              | 5.50                  | 1,661.00              |            |            |
|                      | Construction Signs                               | SQFT                   |  |                       |                       |                       |            |            |
| 0650                 | 740F002  | 4.000                  | 206.97   | 827.88                | 175.00                | 700.00                |            |            |
|                      | Barricades, Type III                             | Each                   |  |                       |                       |                       |            |            |
| 0660                 | 740I002  | 2.000                  | 295.67   | 591.34                | 250.00                | 500.00                |            |            |
|                      | Warning Lights, Type B                           | Each                   |  |                       |                       |                       |            |            |
|                      |  | <b>Section Totals:</b> |  | \$1,550,479.39        |                       | \$1,566,898.66        |            |            |
|                      |  | <b>Contract Totals</b> |  | <b>\$1,550,479.39</b> |                       | <b>\$1,566,898.66</b> |            |            |

( ) indicates item is bid as Lump Sum





Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 021

Contract ID: 20150327021

County: ST. CLAIR

Letting Date: March 27, 2015

Area / District: 0405

Contract Time: 30 Working Days

Contract Description:

Project(s): ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Rank | Vendor | Name                             | Amount         |
|------|--------|----------------------------------|----------------|
| 1    | 13022  | MCCARTNEY CONSTRUCTION CO., INC. | \$778,119.24   |
| 2    | 07002  | GOOD HOPE CONTRACTING CO., INC.  | \$850,257.67   |
| 3    | 04013  | DUNN CONSTRUCTION COMPANY, INC.  | \$872,731.74   |
| 4    | 01096  | MIDSOUTH PAVING, INC.            | \$1,034,772.37 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID    |   | (1) MCCARTNEY CONSTRUCTION CO., INC. |            | (2) GOOD HOPE CONTRACTING CO., INC. |            | (3) DUNN CONSTRUCTION COMPANY, INC. |            |            |
|----------------------|---|--------------------------------------|------------|-------------------------------------|------------|-------------------------------------|------------|------------|
| Item Description     |   | Unit Price                           | Ext Amount | Unit Price                          | Ext Amount | Unit Price                          | Ext Amount |            |
| Alt Set / Alt Member | Quantity and Units  |                                      |            |                                     |            |                                     |            |            |
| <b>SECTION:</b>      | 0001  | Total                                |            |                                     |            |                                     |            |            |
| 0010                 | 206C010   | 34.000                               | 28.00      | 952.00                              | 88.53      | 3,010.02                            | 64.54      | 2,194.36   |
|                      | Removing Concrete Driveway  | SQYD                                 |            |                                     |            |                                     |            |            |
| 0020                 | 404G001   | 38,250.000                           | 2.00       | 76,500.00                           | 2.19       | 83,767.50                           | 2.08       | 79,560.00  |
|                      | Pavement Surfacing (Scrub Seal)   | SQYD                                 |            |                                     |            |                                     |            |            |
| 0030                 | 405A000   | 3,275.000                            | 3.00       | 9,825.00                            | 4.68       | 15,327.00                           | 3.29       | 10,774.75  |
|                      | Tack Coat   | Gal                                  |            |                                     |            |                                     |            |            |
| 0040                 | 407B000   | 4.000                                | 200.00     | 800.00                              | 405.33     | 1,621.32                            | 217.43     | 869.72     |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile                                 |            |                                     |            |                                     |            |            |
| 0050                 | 424A341   | 3,910.000                            | 64.00      | 250,240.00                          | 76.86      | 300,522.60                          | 74.52      | 291,373.20 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                                  |            |                                     |            |                                     |            |            |
| 0060                 | 424B643   | 3,725.000                            | 57.75      | 215,118.75                          | 68.54      | 255,311.50                          | 74.13      | 276,134.25 |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                                  |            |                                     |            |                                     |            |            |
| 0070                 | 430B014   | 1,200.000                            | 28.00      | 33,600.00                           | 35.05      | 42,060.00                           | 30.85      | 37,020.00  |
|                      | Aggregate Surfacing (ALDOT #410 Modified)   | Ton                                  |            |                                     |            |                                     |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID<br>Item Description                   |                    |  | (1) MCCARTNEY<br>CONSTRUCTION CO., INC. |            | (2) GOOD HOPE<br>CONTRACTING CO., INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---|--------------------|--|---|------------|--|------------|--|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                             | Ext Amount | Unit Price                             | Ext Amount |
| 0080 600A000  | (1)                |  | 87,875.00                               | 87,875.00  | 23,853.52                              | 23,853.52  | 35,295.83                              | 35,295.83  |
| Mobilization  | LS                 |  |   |            |  |            |  |            |
| 0090 630A001  | 200.000            |  | 43.25                                   | 8,650.00   | 51.59                                  | 10,318.00  | 48.70                                  | 9,740.00   |
| Steel Beam Guardrail, Class A, Type 2                   | LF                 |  |   |            |  |            |  |            |
| 0100 630C050  | 4.000              |  | 3,200.00                                | 12,800.00  | 3,817.15                               | 15,268.60  | 3,603.47                               | 14,413.88  |
| Guardrail End Anchor, Type 20 Series                    | Each               |  |   |            |  |            |  |            |
| 0110 698A000  | (1)                |  | 0.00                                    | 0.00       | 0.00                                   | 0.00       | 0.00                                   | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 47,000.00) | LS                 |  |   |            |  |            |  |            |
| 0120 701A231  | 6.000              |  | 3,097.50                                | 18,585.00  | 3,732.21                               | 22,393.26  | 3,533.99                               | 21,203.94  |
| Solid White, Class 2, Type A Traffic Stripe             | Mile               |  |   |            |  |            |  |            |
| 0130 701A235  | 4.000              |  | 3,097.50                                | 12,390.00  | 3,732.21                               | 14,928.84  | 3,533.99                               | 14,135.96  |
| Solid Yellow, Class 2, Type A Traffic Stripe            | Mile               |  |   |            |  |            |  |            |
| 0140 701A245  | 3.000              |  | 2,100.00                                | 6,300.00   | 2,530.31                               | 7,590.93   | 2,395.93                               | 7,187.79   |
| Broken Yellow, Class 2, Type A Traffic Stripe           | Mile               |  |   |            |  |            |  |            |
| 0150 701B205  | 200.000            |  | 2.10                                    | 420.00     | 2.53                                   | 506.00     | 2.40                                   | 480.00     |
| Dotted, Class 2, Type A, Traffic Stripe                 | LF                 |  |   |            |  |            |  |            |
| 0160 701C000  | 7.000              |  | 840.00                                  | 5,880.00   | 1,012.12                               | 7,084.84   | 958.37                                 | 6,708.59   |
| Broken Temporary Traffic Stripe                         | Mile               |  |   |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID    |   | Quantity and Units | (1) MCCARTNEY CONSTRUCTION CO., INC. |            | (2) GOOD HOPE CONTRACTING CO., INC. |            | (3) DUNN CONSTRUCTION COMPANY, INC. |            |
|----------------------|---|--------------------|--------------------------------------|------------|-------------------------------------|------------|-------------------------------------|------------|
| Alt Set / Alt Member | Item Description                          |                    | Unit Price                           | Ext Amount | Unit Price                          | Ext Amount | Unit Price                          | Ext Amount |
| 0170                 | 701C001                                   | 10.000             | 892.50                               | 8,925.00   | 1,075.38                            | 10,753.80  | 1,018.27                            | 10,182.70  |
|                      | Solid Temporary Traffic Stripe            | Mile               |                                      |            |                                     |            |                                     |            |
| 0180                 | 703A002                                   | 1,761.000          | 4.20                                 | 7,396.20   | 5.06                                | 8,910.66   | 4.79                                | 8,435.19   |
|                      | Traffic Control Markings, Class 2, Type A | SQFT               |                                      |            |                                     |            |                                     |            |
| 0190                 | 703B002                                   | 228.000            | 5.25                                 | 1,197.00   | 6.33                                | 1,443.24   | 5.99                                | 1,365.72   |
|                      | Traffic Control Legends, Class 2, Type A  | SQFT               |                                      |            |                                     |            |                                     |            |
| 0200                 | 703D001                                   | 708.000            | 2.10                                 | 1,486.80   | 2.53                                | 1,791.24   | 2.40                                | 1,699.20   |
|                      | Temporary Traffic Control Markings        | SQFT               |                                      |            |                                     |            |                                     |            |
| 0210                 | 703E001                                   | 411.000            | 2.10                                 | 863.10     | 2.53                                | 1,039.83   | 2.40                                | 986.40     |
|                      | Temporary Traffic Control Legends         | SQFT               |                                      |            |                                     |            |                                     |            |
| 0220                 | 705A030                                   | 10.000             | 5.25                                 | 52.50      | 6.33                                | 63.30      | 5.99                                | 59.90      |
|                      | Pavement Markers, Class A-H, Type 2-C     | Each               |                                      |            |                                     |            |                                     |            |
| 0230                 | 705A032                                   | 252.000            | 5.25                                 | 1,323.00   | 6.33                                | 1,595.16   | 5.99                                | 1,509.48   |
|                      | Pavement Markers, Class A-H, Type 1-B     | Each               |                                      |            |                                     |            |                                     |            |
| 0240                 | 705A037                                   | 460.000            | 5.25                                 | 2,415.00   | 6.33                                | 2,911.80   | 5.99                                | 2,755.40   |
|                      | Pavement Markers, Class A-H, Type 2-D     | Each               |                                      |            |                                     |            |                                     |            |
| 0250                 | 705A038                                   | 81.000             | 5.25                                 | 425.25     | 6.33                                | 512.73     | 5.99                                | 485.19     |
|                      | Pavement Markers, Class A-H, Type 2-E     | Each               |                                      |            |                                     |            |                                     |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID      |                        | Quantity and Units | (1) MCCARTNEY CONSTRUCTION CO., INC. |                     | (2) GOOD HOPE CONTRACTING CO., INC. |                     | (3) DUNN CONSTRUCTION COMPANY, INC. |                     |
|------------------------|------------------------|--------------------|--------------------------------------|---------------------|-------------------------------------|---------------------|-------------------------------------|---------------------|
| Alt Set / Alt Member   | Item Description       |                    | Unit Price                           | Ext Amount          | Unit Price                          | Ext Amount          | Unit Price                          | Ext Amount          |
| 0260                   | 730H001                | 484.000            | 2.46                                 | 1,190.64            | 3.88                                | 1,877.92            | 2.95                                | 1,427.80            |
|                        | Loop Wire              | LF                 |                                      |                     |                                     |                     |                                     |                     |
| 0270                   | 740B000                | 430.000            | 10.00                                | 4,300.00            | 6.96                                | 2,992.80            | 6.59                                | 2,833.70            |
|                        | Construction Signs     | SQFT               |                                      |                     |                                     |                     |                                     |                     |
| 0280                   | 740E000                | 50.000             | 1.00                                 | 50.00               | 1.27                                | 63.50               | 23.96                               | 1,198.00            |
|                        | Cones (36 Inches High) | Each               |                                      |                     |                                     |                     |                                     |                     |
| 0290                   | 740M001                | 50.000             | 0.50                                 | 25.00               | 0.13                                | 6.50                | 11.98                               | 599.00              |
|                        | Ballast For Cone       | Each               |                                      |                     |                                     |                     |                                     |                     |
| 0300                   | 740O000                | 1.000              | 8,534.00                             | 8,534.00            | 12,731.26                           | 12,731.26           | 32,101.79                           | 32,101.79           |
|                        | Pilot Car              | Each               |                                      |                     |                                     |                     |                                     |                     |
| <b>Section Totals:</b> |                        |                    |                                      | \$778,119.24        |                                     | \$850,257.67        |                                     | \$872,731.74        |
| <b>Contract Totals</b> |                        |                    |                                      | <b>\$778,119.24</b> |                                     | <b>\$850,257.67</b> |                                     | <b>\$872,731.74</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID    |   | Quantity and Units | (4) MIDSOUTH PAVING, INC. |            |            |            |            |            |
|----------------------|---|--------------------|---------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                           |            |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                           |            |            |            |            |            |
| 0010                 | 206C010   | 34.000             | 182.60                    | 6,208.40   |            |            |            |            |
|                      | Removing Concrete Driveway  | SQYD               |                           |            |            |            |            |            |
| 0020                 | 404G001   | 38,250.000         | 2.08                      | 79,560.00  |            |            |            |            |
|                      | Pavement Surfacing (Scrub Seal)   | SQYD               |                           |            |            |            |            |            |
| 0030                 | 405A000   | 3,275.000          | 3.95                      | 12,936.25  |            |            |            |            |
|                      | Tack Coat   | Gal                |                           |            |            |            |            |            |
| 0040                 | 407B000   | 4.000              | 482.00                    | 1,928.00   |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                           |            |            |            |            |            |
| 0050                 | 424A341   | 3,910.000          | 95.22                     | 372,310.20 |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                           |            |            |            |            |            |
| 0060                 | 424B643   | 3,725.000          | 87.14                     | 324,596.50 |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                           |            |            |            |            |            |
| 0070                 | 430B014   | 1,200.000          | 48.36                     | 58,032.00  |            |            |            |            |
|                      | Aggregate Surfacing (ALDOT #410 Modified)   | Ton                |                           |            |            |            |            |            |
| 0080                 | 600A000   | (1)                | 34,676.27                 | 34,676.27  |            |            |            |            |
|                      | Mobilization  | LS                 |                           |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |   |         | (4) MIDSOUTH PAVING, INC. |            |            |            |            |            |
|---|---|---------|---------------------------|------------|------------|------------|------------|------------|
|   |   |         | Quantity and Units        | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price |
| 0090  | 630A001   | 200.000 | 48.95                     | 9,790.00   |            |            |            |            |
|   | Steel Beam Guardrail, Class A, Type 2                   | LF      |                           |            |            |            |            |            |
| 0100  | 630C050   | 4.000   | 3,621.38                  | 14,485.52  |            |            |            |            |
|   | Guardrail End Anchor, Type 20 Series                    | Each    |                           |            |            |            |            |            |
| 0110  | 698A000   | (1)     | 0.00                      | 0.00       |            |            |            |            |
|   | Construction Fuel (Maximum Bid Limited to \$ 47,000.00) | LS      |                           |            |            |            |            |            |
| 0120  | 701A231   | 6.000   | 3,538.76                  | 21,232.56  |            |            |            |            |
|   | Solid White, Class 2, Type A Traffic Stripe             | Mile    |                           |            |            |            |            |            |
| 0130  | 701A235   | 4.000   | 3,538.76                  | 14,155.04  |            |            |            |            |
|   | Solid Yellow, Class 2, Type A Traffic Stripe            | Mile    |                           |            |            |            |            |            |
| 0140  | 701A245   | 3.000   | 2,399.16                  | 7,197.48   |            |            |            |            |
|   | Broken Yellow, Class 2, Type A Traffic Stripe           | Mile    |                           |            |            |            |            |            |
| 0150  | 701B205   | 200.000 | 2.40                      | 480.00     |            |            |            |            |
|   | Dotted, Class 2, Type A, Traffic Stripe                 | LF      |                           |            |            |            |            |            |
| 0160  | 701C000   | 7.000   | 959.66                    | 6,717.62   |            |            |            |            |
|   | Broken Temporary Traffic Stripe                         | Mile    |                           |            |            |            |            |            |
| 0170  | 701C001   | 10.000  | 1,019.64                  | 10,196.40  |            |            |            |            |
|   | Solid Temporary Traffic Stripe                          | Mile    |                           |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |   |           | (4) MIDSOUTH PAVING, INC. |            |            |            |            |            |
|---|---|-----------|---------------------------|------------|------------|------------|------------|------------|
|   |   |           | Quantity and Units        | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price |
| 0180  | 703A002                                   | 1,761.000 | 4.80                      | 8,452.80   |            |            |            |            |
|   | Traffic Control Markings, Class 2, Type A | SQFT      |                           |            |            |            |            |            |
| 0190  | 703B002                                   | 228.000   | 6.00                      | 1,368.00   |            |            |            |            |
|   | Traffic Control Legends, Class 2, Type A  | SQFT      |                           |            |            |            |            |            |
| 0200  | 703D001                                   | 708.000   | 2.40                      | 1,699.20   |            |            |            |            |
|   | Temporary Traffic Control Markings        | SQFT      |                           |            |            |            |            |            |
| 0210  | 703E001                                   | 411.000   | 2.40                      | 986.40     |            |            |            |            |
|   | Temporary Traffic Control Legends         | SQFT      |                           |            |            |            |            |            |
| 0220  | 705A030                                   | 10.000    | 6.00                      | 60.00      |            |            |            |            |
|   | Pavement Markers, Class A-H, Type 2-C     | Each      |                           |            |            |            |            |            |
| 0230  | 705A032                                   | 252.000   | 6.00                      | 1,512.00   |            |            |            |            |
|   | Pavement Markers, Class A-H, Type 1-B     | Each      |                           |            |            |            |            |            |
| 0240  | 705A037                                   | 460.000   | 6.00                      | 2,760.00   |            |            |            |            |
|   | Pavement Markers, Class A-H, Type 2-D     | Each      |                           |            |            |            |            |            |
| 0250  | 705A038                                   | 81.000    | 6.00                      | 486.00     |            |            |            |            |
|   | Pavement Markers, Class A-H, Type 2-E     | Each      |                           |            |            |            |            |            |
| 0260  | 730H001                                   | 484.000   | 2.78                      | 1,345.52   |            |            |            |            |
|   | Loop Wire                                 | LF        |                           |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 021

**Contract ID:** 20150327021

**County:** ST. CLAIR

**Letting Date:** March 27, 2015

**Area/District:** 0405

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU58658-ATRP(004)

RESURFACING AND STRIPE ON CR-41 (HARDWICK ROAD) FROM THE JUNCTION OF SR-34 TO THE INTERSECTION OF SR-4 (US-78) IN PELL CITY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |                        |         | (4) MIDSOUTH PAVING, INC. |                       |            |            |            |            |
|---|------------------------|---------|---------------------------|-----------------------|------------|------------|------------|------------|
|   |                        |         | Quantity and Units        | Unit Price            | Ext Amount | Unit Price | Ext Amount | Unit Price |
| 0270  | 740B000                | 430.000 | 6.60                      | 2,838.00              |            |            |            |            |
|   | Construction Signs     | SQFT    |                           |                       |            |            |            |            |
| 0280  | 740E000                | 50.000  | 26.71                     | 1,335.50              |            |            |            |            |
|   | Cones (36 Inches High) | Each    |                           |                       |            |            |            |            |
| 0290  | 740M001                | 50.000  | 11.35                     | 567.50                |            |            |            |            |
|   | Ballast For Cone       | Each    |                           |                       |            |            |            |            |
| 0300  | 740O000                | 1.000   | 36,859.21                 | 36,859.21             |            |            |            |            |
|   | Pilot Car              | Each    |                           |                       |            |            |            |            |
|   | <b>Section Totals:</b> |         |                           | \$1,034,772.37        |            |            |            |            |
|   | <b>Contract Totals</b> |         |                           | <b>\$1,034,772.37</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 022

Contract ID: 20150327022

County: CHOCTAW

Letting Date: March 27, 2015

Area / District: 08

Contract Time: 65 Working Days

Contract Description:

Project(s): ACNU59328-ATRP(007),  
ACNU61337-ATRP(007), ACNU61338-ATRP(007)

RESURFACING AND TRAFFIC STRIPE RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                        | Amount         |
|------|--------|-----------------------------|----------------|
| 1    | 13008  | MOBILE ASPHALT COMPANY, LLC | \$3,503,118.37 |
| 2    | 23011  | H. O. WEAVER & SONS, INC.   | \$3,576,305.78 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 022

**Contract ID:** 20150327022

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** ACNU59328-ATRP(007), ACNU61337-ATRP(007),  
 ACNU61338-ATRP(007)

RESURFACING AND TRAFFIC STRIPE RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) MOBILE ASPHALT COMPANY, LLC |              | (2) H. O. WEAVER & SONS, INC. |              |            |            |
|----------------------|---|--------------------|---------------------------------|--------------|-------------------------------|--------------|------------|------------|
| Item Description     |   |                    | Unit Price                      | Ext Amount   | Unit Price                    | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                 |              |                               |              |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                                 |              |                               |              |            |            |
| 0010                 | 206D001   | 300.000            | 2.50                            | 750.00       | 3.00                          | 900.00       |            |            |
|                      | Removing Guardrail  | LF                 |                                 |              |                               |              |            |            |
| 0020                 | 401A006   | 181,976.000        | 1.82                            | 331,196.32   | 1.78                          | 323,917.28   |            |            |
|                      | Bituminous Treatment G  | SQYD               |                                 |              |                               |              |            |            |
| 0030                 | 405A000   | 18,554.000         | 0.01                            | 185.54       | 4.15                          | 76,999.10    |            |            |
|                      | Tack Coat   | Gal                |                                 |              |                               |              |            |            |
| 0040                 | 407B000   | 16.000             | 250.00                          | 4,000.00     | 250.00                        | 4,000.00     |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                                 |              |                               |              |            |            |
| 0050                 | 424A341   | 15,556.000         | 78.00                           | 1,213,368.00 | 79.40                         | 1,235,146.40 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                                 |              |                               |              |            |            |
| 0060                 | 424B643   | 16,234.000         | 75.00                           | 1,217,550.00 | 77.40                         | 1,256,511.60 |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                                 |              |                               |              |            |            |
| 0070                 | 424B670   | 1,400.000          | 100.00                          | 140,000.00   | 107.50                        | 150,500.00   |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B   | Ton                |                                 |              |                               |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 022

**Contract ID:** 20150327022

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** ACNU59328-ATRP(007), ACNU61337-ATRP(007),  
ACNU61338-ATRP(007)

RESURFACING AND TRAFFIC STRIPE RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description  |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            |            |            |
|--|--------------------|--|------------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0080 424C350   | 868.000            |  | 81.50                              | 70,742.00  | 80.00                            | 69,440.00  |            |            |
| Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | Ton                |  |                                    |            |                                  |            |            |            |
| 0090 600A000   | (1)                |  | 60,000.00                          | 60,000.00  | 110,000.00                       | 110,000.00 |            |            |
| Mobilization   | LS                 |  |                                    |            |                                  |            |            |            |
| 0100 630A001   | 650.000            |  | 19.00                              | 12,350.00  | 22.50                            | 14,625.00  |            |            |
| Steel Beam Guardrail, Class A, Type<br>2   | LF                 |  |                                    |            |                                  |            |            |            |
| 0110 630C050   | 2.000              |  | 2,250.00                           | 4,500.00   | 2,630.00                         | 5,260.00   |            |            |
| Guardrail End Anchor, Type 20<br>Series  | Each               |  |                                    |            |                                  |            |            |            |
| 0120 631B001   | 8.000              |  | 100.00                             | 800.00     | 120.00                           | 960.00     |            |            |
| New Wood Posts Set   | Each               |  |                                    |            |                                  |            |            |            |
| 0130 631E010   | 1.000              |  | 500.00                             | 500.00     | 585.00                           | 585.00     |            |            |
| Guardrail End Anchor, Type 10<br>Series, Reset   | Each               |  |                                    |            |                                  |            |            |            |
| 0140 650A000   | 3,092.000          |  | 20.50                              | 63,386.00  | 20.00                            | 61,840.00  |            |            |
| Topsoil  | CUYD               |  |                                    |            |                                  |            |            |            |
| 0150 652A100   | 8.000              |  | 1,000.00                           | 8,000.00   | 985.00                           | 7,880.00   |            |            |
| Seeding  | Acre               |  |                                    |            |                                  |            |            |            |
| 0160 656A010   | 8.000              |  | 700.00                             | 5,600.00   | 490.00                           | 3,920.00   |            |            |
| Mulching   | Acre               |  |                                    |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 022

**Contract ID:** 20150327022

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** ACNU59328-ATRP(007), ACNU61337-ATRP(007),  
ACNU61338-ATRP(007)

RESURFACING AND TRAFFIC STRIPE RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                    |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            |            |            |
|--|--------------------|--|------------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0170 665F000   | 180.000            |  | 8.00                               | 1,440.00   | 12.25                            | 2,205.00   |            |            |
| Hay Bales  | Each               |  |                                    |            |                                  |            |            |            |
| 0180 665J002   | 900.000            |  | 4.00                               | 3,600.00   | 2.45                             | 2,205.00   |            |            |
| Silt Fence   | LF                 |  |                                    |            |                                  |            |            |            |
| 0190 665O001   | 900.000            |  | 1.50                               | 1,350.00   | 0.60                             | 540.00     |            |            |
| Silt Fence Removal                                       | LF                 |  |                                    |            |                                  |            |            |            |
| 0200 698A000   | (1)                |  | 155,000.00                         | 155,000.00 | 0.00                             | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 157,000.00) | LS                 |  |                                    |            |                                  |            |            |            |
| 0210 701A030   | 31.000             |  | 1,970.00                           | 61,070.00  | 2,270.00                         | 70,370.00  |            |            |
| Solid White, Class 2T, Type A Traffic Stripe             | Mile               |  |                                    |            |                                  |            |            |            |
| 0220 701A034   | 23.000             |  | 1,970.00                           | 45,310.00  | 2,270.00                         | 52,210.00  |            |            |
| Solid Yellow, Class 2T, Type A Traffic Stripe            | Mile               |  |                                    |            |                                  |            |            |            |
| 0230 701A044   | 8.000              |  | 1,055.00                           | 8,440.00   | 1,215.00                         | 9,720.00   |            |            |
| Broken Yellow, Class 2T, Type A Traffic Stripe           | Mile               |  |                                    |            |                                  |            |            |            |
| 0240 701C002   | 8.000              |  | 855.00                             | 6,840.00   | 980.00                           | 7,840.00   |            |            |
| Broken Temporary Traffic Stripe (Paint)                  | Mile               |  |                                    |            |                                  |            |            |            |
| 0250 701C003   | 86.000             |  | 905.00                             | 77,830.00  | 1,050.00                         | 90,300.00  |            |            |
| Solid Temporary Traffic Stripe (Paint)                   | Mile               |  |                                    |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 022

**Contract ID:** 20150327022

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** ACNU59328-ATRP(007), ACNU61337-ATRP(007),  
 ACNU61338-ATRP(007)

RESURFACING AND TRAFFIC STRIPE RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description      |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |                       | (2) H. O. WEAVER & SONS,<br>INC. |                       |            |            |
|--|--------------------|--|------------------------------------|-----------------------|----------------------------------|-----------------------|------------|------------|
|  |                    |  | Unit Price                         | Ext Amount            | Unit Price                       | Ext Amount            | Unit Price | Ext Amount |
| Alt Set / Alt Member                       | Quantity and Units |  |                                    |                       |                                  |                       |            |            |
| 0260 703A004                               | 168.000            |  | 5.30                               | 890.40                | 6.15                             | 1,033.20              |            |            |
| Traffic Control Markings, Class 2T, Type A | SQFT               |  |                                    |                       |                                  |                       |            |            |
| 0270 705A032                               | 190.000            |  | 4.25                               | 807.50                | 5.00                             | 950.00                |            |            |
| Pavement Markers, Class A-H, Type 1-B      | Each               |  |                                    |                       |                                  |                       |            |            |
| 0280 705A037                               | 1,200.000          |  | 4.25                               | 5,100.00              | 5.00                             | 6,000.00              |            |            |
| Pavement Markers, Class A-H, Type 2-D      | Each               |  |                                    |                       |                                  |                       |            |            |
| 0290 740B000                               | 322.000            |  | 7.80                               | 2,511.60              | 7.60                             | 2,447.20              |            |            |
| Construction Signs                         | SQFT               |  |                                    |                       |                                  |                       |            |            |
| 0300 740E000                               | 50.000             |  | 0.01                               | 0.50                  | 0.01                             | 0.50                  |            |            |
| Cones (36 Inches High)                     | Each               |  |                                    |                       |                                  |                       |            |            |
| 0310 740M001                               | 50.000             |  | 0.01                               | 0.50                  | 0.01                             | 0.50                  |            |            |
| Ballast For Cone                           | Each               |  |                                    |                       |                                  |                       |            |            |
| 0320 740O000                               | 1.000              |  | 0.01                               | 0.01                  | 8,000.00                         | 8,000.00              |            |            |
| Pilot Car                                  | Each               |  |                                    |                       |                                  |                       |            |            |
| <b>Section Totals:</b>                     |                    |  |                                    | \$3,503,118.37        |                                  | \$3,576,305.78        |            |            |
| <b>Contract Totals</b>                     |                    |  |                                    | <b>\$3,503,118.37</b> |                                  | <b>\$3,576,305.78</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 023

Contract ID: 20150327023

County: CALHOUN

Letting Date: March 27, 2015

Area / District: 0402

Contract Time: 40 Working Days

Contract Description:

Project(s): ACNU59548-ATRP(015)

RESURFACING AND TRAFFIC STRIPE ON CR-73 (BOILING SPRINGS ROAD) FROM THE TALLADEGA COUNTY LINE TO THE INTERSECTION OF SR-77 SOUTH OF OHATCHEE

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 13022  | MCCARTNEY CONSTRUCTION CO., INC. | \$745,292.75 |
| 2    | 01096  | MIDSOUTH PAVING, INC.            | \$898,669.77 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 023

**Contract ID:** 20150327023

**County:** CALHOUN

**Letting Date:** March 27, 2015

**Area/District:** 0402

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACNU59548-ATRP(015)

RESURFACING AND TRAFFIC STRIPE ON CR-73 (BOILING SPRINGS ROAD) FROM THE TALLADEGA COUNTY LINE TO THE INTERSECTION OF SR-77 SOUTH OF OHATCHEE

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) MCCARTNEY<br>CONSTRUCTION CO., INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---------------------------------------|---|--------------------|---|------------|---------------------------|------------|------------|------------|
|                                       |   |                    | Unit Price                              | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>                       | 0001  | Total              |   |            |                           |            |            |            |
| 0010                                  | 401B106   | 13,705.000         | 3.70                                    | 50,708.50  | 3.76                      | 51,530.80  |            |            |
|                                       | Bituminous Treatment JG (With<br>Polymer Additive)  | SQYD               |   |            |                           |            |            |            |
| 0020                                  | 405A000   | 2,105.000          | 4.50                                    | 9,472.50   | 4.04                      | 8,504.20   |            |            |
|                                       | Tack Coat   | Gal                |   |            |                           |            |            |            |
| 0030                                  | 407B000   | 6.000              | 285.00                                  | 1,710.00   | 323.28                    | 1,939.68   |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile               |   |            |                           |            |            |            |
| 0040                                  | 408A053   | 667.000            | 10.00                                   | 6,670.00   | 13.55                     | 9,037.85   |            |            |
|                                       | Planing Existing Pavement<br>(Approximately 2.10" Thru 3.0" Thick)  | SQYD               |   |            |                           |            |            |            |
| 0050                                  | 424A346   | 6,955.000          | 62.20                                   | 432,601.00 | 85.82                     | 596,878.10 |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, Leveling,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range A/B | Ton                |   |            |                           |            |            |            |
| 0060                                  | 424B640   | 100.000            | 115.00                                  | 11,500.00  | 159.39                    | 15,939.00  |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B      | Ton                |   |            |                           |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 023

**Contract ID:** 20150327023

**County:** CALHOUN

**Letting Date:** March 27, 2015

**Area/District:** 0402

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACNU59548-ATRP(015)

RESURFACING AND TRAFFIC STRIPE ON CR-73 (BOILING SPRINGS ROAD) FROM THE TALLADEGA COUNTY LINE TO THE INTERSECTION OF SR-77 SOUTH OF OHATCHEE

| Line No / Item ID<br>Item Description  |                    |  | (1) MCCARTNEY<br>CONSTRUCTION CO., INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|--|--------------------|--|---|------------|---------------------------|------------|------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| 0070 424B642   | 300.000            |  | 62.00                                   | 18,600.00  | 95.83                     | 28,749.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |  |   |            |                           |            |            |            |
| 0080 430B043   | 1,860.000          |  | 22.00                                   | 40,920.00  | 38.39                     | 71,405.40  |            |            |
| Aggregate Surfacing (1" Down,<br>Crusher Run)  | Ton                |  |   |            |                           |            |            |            |
| 0090 600A000   | (1)                |  | 89,300.00                               | 89,300.00  | 17,293.34                 | 17,293.34  |            |            |
| Mobilization   | LS                 |  |   |            |                           |            |            |            |
| 0100 698A000   | (1)                |  | 0.00                                    | 0.00       | 0.00                      | 0.00       |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 41,000.00)   | LS                 |  |   |            |                           |            |            |            |
| 0110 701A231   | 12.000             |  | 2,719.50                                | 32,634.00  | 3,019.94                  | 36,239.28  |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe   | Mile               |  |   |            |                           |            |            |            |
| 0120 701A235   | 8.000              |  | 2,719.50                                | 21,756.00  | 3,019.94                  | 24,159.52  |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe  | Mile               |  |   |            |                           |            |            |            |
| 0130 701A245   | 2.000              |  | 1,522.50                                | 3,045.00   | 1,690.70                  | 3,381.40   |            |            |
| Broken Yellow, Class 2, Type A<br>Traffic Stripe   | Mile               |  |   |            |                           |            |            |            |
| 0140 701C000   | 2.000              |  | 892.50                                  | 1,785.00   | 991.10                    | 1,982.20   |            |            |
| Broken Temporary Traffic Stripe  | Mile               |  |   |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 023

**Contract ID:** 20150327023

**County:** CALHOUN

**Letting Date:** March 27, 2015

**Area/District:** 0402

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** ACNU59548-ATRP(015)

RESURFACING AND TRAFFIC STRIPE ON CR-73 (BOILING SPRINGS ROAD) FROM THE TALLADEGA COUNTY LINE TO THE INTERSECTION OF SR-77 SOUTH OF OHATCHEE

| Line No / Item ID<br>Item Description     |                        |  | (1) MCCARTNEY<br>CONSTRUCTION CO., INC. |                     | (2) MIDSOUTH PAVING, INC. |                     |            |            |
|---|------------------------|--|---|---------------------|---------------------------|---------------------|------------|------------|
|   |                        |  | Unit Price                              | Ext Amount          | Unit Price                | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member                      | Quantity and Units     |  |   |                     |                           |                     |            |            |
| 0150 701C001                              | 8.000                  |  | 892.50                                  | 7,140.00            | 991.10                    | 7,928.80            |            |            |
| Solid Temporary Traffic Stripe            | Mile                   |  |   |                     |                           |                     |            |            |
| 0160 703A002                              | 525.000                |  | 5.25                                    | 2,756.25            | 5.83                      | 3,060.75            |            |            |
| Traffic Control Markings, Class 2, Type A | SQFT                   |  |   |                     |                           |                     |            |            |
| 0170 703D001                              | 525.000                |  | 2.10                                    | 1,102.50            | 2.33                      | 1,223.25            |            |            |
| Temporary Traffic Control Markings        | SQFT                   |  |   |                     |                           |                     |            |            |
| 0180 705A032                              | 264.000                |  | 5.25                                    | 1,386.00            | 5.83                      | 1,539.12            |            |            |
| Pavement Markers, Class A-H, Type 1-B     | Each                   |  |   |                     |                           |                     |            |            |
| 0190 705A037                              | 264.000                |  | 5.25                                    | 1,386.00            | 5.83                      | 1,539.12            |            |            |
| Pavement Markers, Class A-H, Type 2-D     | Each                   |  |   |                     |                           |                     |            |            |
| 0200 740B000                              | 350.000                |  | 10.00                                   | 3,500.00            | 7.00                      | 2,450.00            |            |            |
| Construction Signs                        | SQFT                   |  |   |                     |                           |                     |            |            |
| 0210 740O000                              | 1.000                  |  | 7,320.00                                | 7,320.00            | 13,888.96                 | 13,888.96           |            |            |
| Pilot Car                                 | Each                   |  |   |                     |                           |                     |            |            |
|   | <b>Section Totals:</b> |  |   | \$745,292.75        |                           | \$898,669.77        |            |            |
|   | <b>Contract Totals</b> |  |   | <b>\$745,292.75</b> |                           | <b>\$898,669.77</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 025

Contract ID: 20150327025

County: CLAY

Letting Date: March 27, 2015

Area / District: 0404

Contract Time: 140 Working Days

Contract Description:

Project(s): ACNU60366-ATRP(002),  
ACNU60371-ATRP(013),  
ACNU60372-ATRP(008), ACNU60373-ATRP(008)

RESURFACE AND TRAFFIC STRIPE ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                               | Amount         |
|------|--------|------------------------------------|----------------|
| 1    | 05024  | GARY INGRAM GRADING & PAVING, INC. | \$1,954,403.08 |
| 2    | 13022  | MCCARTNEY CONSTRUCTION CO., INC.   | \$1,969,506.37 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 025

**Contract ID:** 20150327025

**County:** CLAY

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 140 Working Days

**Contract Description:**

**Project(s):** ACNU60366-ATRP(002), ACNU60371-ATRP(013),  
 ACNU60372-ATRP(008), ACNU60373-ATRP(008)

RESURFACE AND TRAFFIC STRIPE ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |              | (2) MCCARTNEY CONSTRUCTION CO., INC. |              |            |            |
|----------------------|--|--------------------|--|--------------|--------------------------------------|--------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |              |                                      |              |            |            |
| <b>SECTION:</b>      | 0001   | Total              |  |              |                                      |              |            |            |
| 0010                 | 401B108  | 198,199.000        | 1.33                                   | 263,604.67   | 1.33                                 | 263,604.67   |            |            |
|                      | Bituminous Treatment G (With Polymer Additive)   |                    |  |              |                                      |              |            |            |
|                      |  | SQYD               |  |              |                                      |              |            |            |
| 0020                 | 405A000  | 5,972.000          | 0.10                                   | 597.20       | 0.00                                 | 0.00         |            |            |
|                      | Tack Coat  |                    |  |              |                                      |              |            |            |
|                      |  | Gal                |  |              |                                      |              |            |            |
| 0030                 | 407B000  | 17.000             | 156.98                                 | 2,668.66     | 210.00                               | 3,570.00     |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   |                    |  |              |                                      |              |            |            |
|                      |  | Mile               |  |              |                                      |              |            |            |
| 0040                 | 424A346  | 17,114.000         | 68.95                                  | 1,180,010.30 | 65.00                                | 1,112,410.00 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B |                    |  |              |                                      |              |            |            |
|                      |  | Ton                |  |              |                                      |              |            |            |
| 0050                 | 424B640  | 900.000            | 85.00                                  | 76,500.00    | 130.00                               | 117,000.00   |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B      |                    |  |              |                                      |              |            |            |
|                      |  | Ton                |  |              |                                      |              |            |            |
| 0060                 | 424B642  | 900.000            | 74.10                                  | 66,690.00    | 72.00                                | 64,800.00    |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B    |                    |  |              |                                      |              |            |            |
|                      |  | Ton                |  |              |                                      |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 025

**Contract ID:** 20150327025

**County:** CLAY

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 140 Working Days

**Contract Description:**

**Project(s):** ACNU60366-ATRP(002), ACNU60371-ATRP(013),  
 ACNU60372-ATRP(008), ACNU60373-ATRP(008)

RESURFACE AND TRAFFIC STRIPE ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            | (2) MCCARTNEY CONSTRUCTION CO., INC. |            |            |            |
|----------------------|--|--------------------|--|------------|--------------------------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                             | Ext Amount | Unit Price                           | Ext Amount | Unit Price | Ext Amount |
| 0070                 | 430B043  | 4,629.000          | 24.60                                  | 113,873.40 | 30.00                                | 138,870.00 |            |            |
|                      | Aggregate Surfacing (1" Down, Crusher Run)               | Ton                |  |            |                                      |            |            |            |
| 0080                 | 600A000  | (1)                | 54,150.41                              | 54,150.41  | 72,000.00                            | 72,000.00  |            |            |
|                      | Mobilization   | LS                 |  |            |                                      |            |            |            |
| 0090                 | 698A000  | (1)                | 0.00                                   | 0.00       | 0.00                                 | 0.00       |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 105,000.00) | LS                 |  |            |                                      |            |            |            |
| 0100                 | 701A030  | 34.000             | 1,961.00                               | 66,674.00  | 1,942.50                             | 66,045.00  |            |            |
|                      | Solid White, Class 2T, Type A Traffic Stripe             | Mile               |  |            |                                      |            |            |            |
| 0110                 | 701A034  | 31.000             | 1,961.00                               | 60,791.00  | 1,942.50                             | 60,217.50  |            |            |
|                      | Solid Yellow, Class 2T, Type A Traffic Stripe            | Mile               |  |            |                                      |            |            |            |
| 0120                 | 701A044  | 4.000              | 1,049.40                               | 4,197.60   | 1,039.50                             | 4,158.00   |            |            |
|                      | Broken Yellow, Class 2T, Type A Traffic Stripe           | Mile               |  |            |                                      |            |            |            |
| 0130                 | 701C000  | 4.000              | 850.00                                 | 3,400.00   | 850.00                               | 3,400.00   |            |            |
|                      | Broken Temporary Traffic Stripe                          | Mile               |  |            |                                      |            |            |            |
| 0140                 | 701C001  | 31.000             | 950.00                                 | 29,450.00  | 950.00                               | 29,450.00  |            |            |
|                      | Solid Temporary Traffic Stripe                           | Mile               |  |            |                                      |            |            |            |
| 0150                 | 703A004  | 372.000            | 5.30                                   | 1,971.60   | 5.25                                 | 1,953.00   |            |            |
|                      | Traffic Control Markings, Class 2T, Type A               | SQFT               |  |            |                                      |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 025

**Contract ID:** 20150327025

**County:** CLAY

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 140 Working Days

**Contract Description:**

**Project(s):** ACNU60366-ATRP(002), ACNU60371-ATRP(013),  
 ACNU60372-ATRP(008), ACNU60373-ATRP(008)

RESURFACE AND TRAFFIC STRIPE ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |                                       | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |                       | (2) MCCARTNEY CONSTRUCTION CO., INC. |                       |            |            |
|----------------------|---------------------------------------|--------------------|--|-----------------------|--------------------------------------|-----------------------|------------|------------|
| Alt Set / Alt Member | Item Description                      |                    | Unit Price                             | Ext Amount            | Unit Price                           | Ext Amount            | Unit Price | Ext Amount |
| 0160                 | 705A032                               | 264.000            | 4.24                                   | 1,119.36              | 4.20                                 | 1,108.80              |            |            |
|                      | Pavement Markers, Class A-H, Type 1-B | Each               |  |                       |                                      |                       |            |            |
| 0170                 | 705A037                               | 2,112.000          | 4.24                                   | 8,954.88              | 4.20                                 | 8,870.40              |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D | Each               |  |                       |                                      |                       |            |            |
| 0180                 | 740B000                               | 723.000            | 8.00                                   | 5,784.00              | 7.00                                 | 5,061.00              |            |            |
|                      | Construction Signs                    | SQFT               |  |                       |                                      |                       |            |            |
| 0190                 | 740O000                               | 1.000              | 13,966.00                              | 13,966.00             | 16,988.00                            | 16,988.00             |            |            |
|                      | Pilot Car                             | Each               |  |                       |                                      |                       |            |            |
|                      | <b>Section Totals:</b>                |                    |  | \$1,954,403.08        |                                      | \$1,969,506.37        |            |            |
|                      | <b>Contract Totals</b>                |                    |  | <b>\$1,954,403.08</b> |                                      | <b>\$1,969,506.37</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 026

Contract ID: 20150327026

County: HENRY

Letting Date: March 27, 2015

Area / District: 0705

Contract Time: 30 Working Days

Contract Description:

Project(s): ACNU60543-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-57 FROM THE JUNCTION OF CR-99 NORTH TO THE JUNCTION OF SR-95

| Rank | Vendor | Name                           | Amount       |
|------|--------|--------------------------------|--------------|
| 1    | 23018  | CHARLES E. WATTS, INC.         | \$892,904.78 |
| 2    | 19015  | S & C MATERIALS & PAVING, INC. | \$965,448.56 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 026

**Contract ID:** 20150327026

**County:** HENRY

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU60543-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-57 FROM THE JUNCTION OF CR-99 NORTH TO THE JUNCTION OF SR-95

| Line No / Item ID    |   | (1) CHARLES E. WATTS, INC. |            | (2) S & C MATERIALS & PAVING, INC. |            |            |            |
|----------------------|---|----------------------------|------------|------------------------------------|------------|------------|------------|
| Item Description     |   |                            |            |                                    |            |            |            |
| Alt Set / Alt Member | Quantity and Units                                      | Unit Price                 | Ext Amount | Unit Price                         | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total                      |            |                                    |            |            |            |
| 0010                 | 409A001   | 223,152.000                |            |                                    |            |            |            |
|                      | Triple Layer Bituminous Treatment                       | SQYD                       | 2.89       | 644,909.28                         | 3.28       | 731,938.56 |            |
| 0020                 | 600A000   | (1)                        | 38,000.00  | 38,000.00                          | 35,000.00  | 35,000.00  |            |
|                      | Mobilization  | LS                         |            |                                    |            |            |            |
| 0030                 | 698A000   | (1)                        | 0.00       | 0.00                               | 0.00       | 0.00       |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 46,000.00) | LS                         |            |                                    |            |            |            |
| 0040                 | 701A231   | 34.000                     | 2,600.00   | 88,400.00                          | 2,450.00   | 83,300.00  |            |
|                      | Solid White, Class 2, Type A Traffic Stripe             | Mile                       |            |                                    |            |            |            |
| 0050                 | 701A235   | 22.000                     | 2,600.00   | 57,200.00                          | 2,450.00   | 53,900.00  |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe            | Mile                       |            |                                    |            |            |            |
| 0060                 | 701A245   | 9.000                      | 1,575.00   | 14,175.00                          | 1,480.00   | 13,320.00  |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe           | Mile                       |            |                                    |            |            |            |
| 0070                 | 701C000   | 9.000                      | 800.00     | 7,200.00                           | 750.00     | 6,750.00   |            |
|                      | Broken Temporary Traffic Stripe                         | Mile                       |            |                                    |            |            |            |
| 0080                 | 701C001   | 22.000                     | 800.00     | 17,600.00                          | 750.00     | 16,500.00  |            |
|                      | Solid Temporary Traffic Stripe                          | Mile                       |            |                                    |            |            |            |
| 0090                 | 703A002   | 820.000                    | 4.25       | 3,485.00                           | 4.00       | 3,280.00   |            |
|                      | Traffic Control Markings, Class 2, Type A               | SQFT                       |            |                                    |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 026

**Contract ID:** 20150327026

**County:** HENRY

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU60543-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-57 FROM THE JUNCTION OF CR-99 NORTH TO THE JUNCTION OF SR-95

| Line No / Item ID<br>Item Description |                                       |                        | (1) CHARLES E. WATTS, INC. |                     | (2) S & C MATERIALS & PAVING, INC. |                     |            |            |
|---------------------------------------|---------------------------------------|------------------------|----------------------------|---------------------|------------------------------------|---------------------|------------|------------|
|                                       |                                       |                        | Unit Price                 | Ext Amount          | Unit Price                         | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                    |                        |                            |                     |                                    |                     |            |            |
| 0100                                  | 703D001                               | 820.000                | 2.20                       | 1,804.00            | 2.00                               | 1,640.00            |            |            |
|                                       | Temporary Traffic Control Markings    | SQFT                   |                            |                     |                                    |                     |            |            |
| 0110                                  | 705A032                               | 594.000                | 4.25                       | 2,524.50            | 4.00                               | 2,376.00            |            |            |
|                                       | Pavement Markers, Class A-H, Type 1-B | Each                   |                            |                     |                                    |                     |            |            |
| 0120                                  | 705A037                               | 1,452.000              | 4.25                       | 6,171.00            | 4.00                               | 5,808.00            |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-D | Each                   |                            |                     |                                    |                     |            |            |
| 0130                                  | 740B000                               | 948.000                | 7.00                       | 6,636.00            | 7.00                               | 6,636.00            |            |            |
|                                       | Construction Signs                    | SQFT                   |                            |                     |                                    |                     |            |            |
| 0140                                  | 740O000                               | 1.000                  | 4,800.00                   | 4,800.00            | 5,000.00                           | 5,000.00            |            |            |
|                                       | Pilot Car                             | Each                   |                            |                     |                                    |                     |            |            |
|                                       |                                       | <b>Section Totals:</b> |                            | \$892,904.78        |                                    | \$965,448.56        |            |            |
|                                       |                                       | <b>Contract Totals</b> |                            | <b>\$892,904.78</b> |                                    | <b>\$965,448.56</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 027

Contract ID: 20150327027

County: BUTLER

Letting Date: March 27, 2015

Area / District: 0604

Contract Time: 45 Working Days

Contract Description:

Project(s): ACNU61008-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-38 (SHACKLESVILLE ROAD) FROM THE INTERSECTION OF SR-10 TO THE MONROE/CONECUH COUNTY LINE

| Rank | Vendor | Name                  | Amount         |
|------|--------|-----------------------|----------------|
| 1    | 01096  | MIDSOUTH PAVING, INC. | \$1,256,696.08 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 027

**Contract ID:** 20150327027

**County:** BUTLER

**Letting Date:** March 27, 2015

**Area/District:** 0604

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACNU61008-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-38 (SHACKLESVILLE ROAD) FROM THE INTERSECTION OF SR-10 TO THE MONROE/CONECUH COUNTY LINE

| Line No / Item ID    |   | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            |            |            |            |            |
|----------------------|---|--------------------|---------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                           |            |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                           |            |            |            |            |            |
| 0010                 | 305B077   | 578.000            | 69.46                     | 40,147.88  |            |            |            |            |
|                      | Crushed Aggregate, Section 825, For Miscellaneous Use   | Ton                |                           |            |            |            |            |            |
| 0020                 | 405A000   | 4,386.000          | 3.55                      | 15,570.30  |            |            |            |            |
|                      | Tack Coat   | Gal                |                           |            |            |            |            |            |
| 0030                 | 409A001   | 135,463.000        | 3.55                      | 480,893.65 |            |            |            |            |
|                      | Triple Layer Bituminous Treatment   | SQYD               |                           |            |            |            |            |            |
| 0040                 | 424B700   | 3,681.000          | 91.35                     | 336,259.35 |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B | Ton                |                           |            |            |            |            |            |
| 0050                 | 424C345   | 467.000            | 104.25                    | 48,684.75  |            |            |            |            |
|                      | Superpave Bituminous Concrete Base Layer, Patching, 1 1/2" Maximum Aggregate Size Mix, ESAL Range A/B       | Ton                |                           |            |            |            |            |            |
| 0060                 | 424C351   | 477.000            | 91.35                     | 43,573.95  |            |            |            |            |
|                      | Superpave Bituminous Concrete Base Layer, Widening, 1 1/2" Maximum Aggregate Size Mix, ESAL Range A/B       | Ton                |                           |            |            |            |            |            |
| 0070                 | 600A000   | (1)                | 143,475.00                | 143,475.00 |            |            |            |            |
|                      | Mobilization  | LS                 |                           |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 027

**Contract ID:** 20150327027

**County:** BUTLER

**Letting Date:** March 27, 2015

**Area/District:** 0604

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACNU61008-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-38 (SHACKLESVILLE ROAD) FROM THE INTERSECTION OF SR-10 TO THE MONROE/CONECUH COUNTY LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |         |           | (1) MIDSOUTH PAVING, INC. |            |            |            |            |            |
|---|---------|-----------|---------------------------|------------|------------|------------|------------|------------|
|   |         |           | Quantity and Units        | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price |
| 0080  | 698A000 | (1)       | 0.00                      | 0.00       |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 50,000.00)       |         |           | LS                        |            |            |            |            |            |
| 0090  | 701A030 | 22.000    | 2,000.00                  | 44,000.00  |            |            |            |            |
| Solid White, Class 2T, Type A Traffic Stripe                  |         |           | Mile                      |            |            |            |            |            |
| 0100  | 701A034 | 14.000    | 2,000.00                  | 28,000.00  |            |            |            |            |
| Solid Yellow, Class 2T, Type A Traffic Stripe                 |         |           | Mile                      |            |            |            |            |            |
| 0110  | 701A044 | 7.000     | 1,050.00                  | 7,350.00   |            |            |            |            |
| Broken Yellow, Class 2T, Type A Traffic Stripe                |         |           | Mile                      |            |            |            |            |            |
| 0120  | 701C000 | 17.000    | 850.00                    | 14,450.00  |            |            |            |            |
| Broken Temporary Traffic Stripe                               |         |           | Mile                      |            |            |            |            |            |
| 0130  | 701C001 | 36.000    | 905.00                    | 32,580.00  |            |            |            |            |
| Solid Temporary Traffic Stripe                                |         |           | Mile                      |            |            |            |            |            |
| 0140  | 703A004 | 504.000   | 5.30                      | 2,671.20   |            |            |            |            |
| Traffic Control Markings, Class 2T, Type A                    |         |           | SQFT                      |            |            |            |            |            |
| 0150  | 705A032 | 300.000   | 4.25                      | 1,275.00   |            |            |            |            |
| Pavement Markers, Class A-H, Type 1-B                         |         |           | Each                      |            |            |            |            |            |
| 0160  | 705A037 | 1,040.000 | 4.25                      | 4,420.00   |            |            |            |            |
| Pavement Markers, Class A-H, Type 2-D                         |         |           | Each                      |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 027

**Contract ID:** 20150327027

**County:** BUTLER

**Letting Date:** March 27, 2015

**Area/District:** 0604

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACNU61008-ATRP(010)

RESURFACING AND TRAFFIC STRIPE ON CR-38 (SHACKLESVILLE ROAD) FROM THE INTERSECTION OF SR-10 TO THE MONROE/CONECUH COUNTY LINE

| Line No / Item ID      |                        | Quantity and Units | (1) MIDSOUTH PAVING, INC. |                       |            |            |            |            |
|------------------------|------------------------|--------------------|---------------------------|-----------------------|------------|------------|------------|------------|
| Item Description       |                        |                    | Unit Price                | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member   |                        |                    |                           |                       |            |            |            |            |
| 0170                   | 740B000                | 425.000            | 6.00                      | 2,550.00              |            |            |            |            |
|                        | Construction Signs     | SQFT               |                           |                       |            |            |            |            |
| 0180                   | 740E000                | 20.000             | 45.00                     | 900.00                |            |            |            |            |
|                        | Cones (36 Inches High) | Each               |                           |                       |            |            |            |            |
| 0190                   | 740M001                | 20.000             | 10.00                     | 200.00                |            |            |            |            |
|                        | Ballast For Cone       | Each               |                           |                       |            |            |            |            |
| 0200                   | 740O000                | 1.000              | 9,695.00                  | 9,695.00              |            |            |            |            |
|                        | Pilot Car              | Each               |                           |                       |            |            |            |            |
| <b>Section Totals:</b> |                        |                    |                           | \$1,256,696.08        |            |            |            |            |
| <b>Contract Totals</b> |                        |                    |                           | <b>\$1,256,696.08</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 028

Contract ID: 20150327028

County: CHOCTAW

Letting Date: March 27, 2015

Area / District: 08

Contract Time: 30 Working Days

Contract Description:

Project(s): ACNU61342-ATRP(003)

RESURFACE AND TRAFFIC STRIPE ON CR-6 FROM THE INTERSECTION OF CR-31 IN BLADON SPRINGS TO THE JUNCTION OF SR-12 (US-84)

| Rank | Vendor | Name                        | Amount       |
|------|--------|-----------------------------|--------------|
| 1    | 23011  | H. O. WEAVER & SONS, INC.   | \$816,763.90 |
| 2    | 13008  | MOBILE ASPHALT COMPANY, LLC | \$836,395.74 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 028

**Contract ID:** 20150327028

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU61342-ATRP(003)

RESURFACE AND TRAFFIC STRIPE ON CR-6 FROM THE INTERSECTION OF CR-31 IN BLADON SPRINGS TO THE JUNCTION OF SR-12 (US-84)

| Line No / Item ID    |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |            | (2) MOBILE ASPHALT COMPANY, LLC |            |            |            |
|----------------------|---|--------------------|-------------------------------|------------|---------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                    | Ext Amount | Unit Price                      | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                               |            |                                 |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                               |            |                                 |            |            |            |
| 0010                 | 401A006   | 44,059.000         | 1.95                          | 85,915.05  | 2.00                            | 88,118.00  |            |            |
|                      | Bituminous Treatment G  | SQYD               |                               |            |                                 |            |            |            |
| 0020                 | 405A000   | 4,248.000          | 4.25                          | 18,054.00  | 0.01                            | 42.48      |            |            |
|                      | Tack Coat   | Gal                |                               |            |                                 |            |            |            |
| 0030                 | 407B000   | 4.000              | 250.00                        | 1,000.00   | 265.00                          | 1,060.00   |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                               |            |                                 |            |            |            |
| 0040                 | 424A341   | 3,735.000          | 73.50                         | 274,522.50 | 75.00                           | 280,125.00 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                               |            |                                 |            |            |            |
| 0050                 | 424B643   | 3,855.000          | 70.50                         | 271,777.50 | 70.00                           | 269,850.00 |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                               |            |                                 |            |            |            |
| 0060                 | 424B670   | 300.000            | 100.00                        | 30,000.00  | 125.00                          | 37,500.00  |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B   | Ton                |                               |            |                                 |            |            |            |
| 0070                 | 600A000   | (1)                | 45,000.00                     | 45,000.00  | 40,000.00                       | 40,000.00  |            |            |
|                      | Mobilization  | LS                 |                               |            |                                 |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 028

**Contract ID:** 20150327028

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU61342-ATRP(003)

RESURFACE AND TRAFFIC STRIPE ON CR-6 FROM THE INTERSECTION OF CR-31 IN BLADON SPRINGS TO THE JUNCTION OF SR-12 (US-84)

| Line No / Item ID    |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |            | (2) MOBILE ASPHALT COMPANY, LLC |            |            |            |
|----------------------|---|--------------------|-------------------------------|------------|---------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                    | Ext Amount | Unit Price                      | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                               |            |                                 |            |            |            |
| 0080                 | 650A000   | 734.000            | 20.00                         | 14,680.00  | 21.50                           | 15,781.00  |            |            |
|                      | Topsoil   | CUYD               |                               |            |                                 |            |            |            |
| 0090                 | 652A100   | 2.000              | 1,050.00                      | 2,100.00   | 900.00                          | 1,800.00   |            |            |
|                      | Seeding   | Acre               |                               |            |                                 |            |            |            |
| 0100                 | 656A010   | 2.000              | 1,050.00                      | 2,100.00   | 900.00                          | 1,800.00   |            |            |
|                      | Mulching  | Acre               |                               |            |                                 |            |            |            |
| 0110                 | 665F000   | 20.000             | 14.00                         | 280.00     | 12.00                           | 240.00     |            |            |
|                      | Hay Bales   | Each               |                               |            |                                 |            |            |            |
| 0120                 | 665J002   | 100.000            | 9.35                          | 935.00     | 8.00                            | 800.00     |            |            |
|                      | Silt Fence  | LF                 |                               |            |                                 |            |            |            |
| 0130                 | 665O001   | 100.000            | 2.35                          | 235.00     | 2.00                            | 200.00     |            |            |
|                      | Silt Fence Removal                                      | LF                 |                               |            |                                 |            |            |            |
| 0140                 | 698A000   | (1)                | 0.00                          | 0.00       | 40,000.00                       | 40,000.00  |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 40,000.00) | LS                 |                               |            |                                 |            |            |            |
| 0150                 | 701A030   | 8.000              | 2,440.00                      | 19,520.00  | 2,120.00                        | 16,960.00  |            |            |
|                      | Solid White, Class 2T, Type A Traffic Stripe            | Mile               |                               |            |                                 |            |            |            |
| 0160                 | 701A034   | 6.000              | 2,440.00                      | 14,640.00  | 2,120.00                        | 12,720.00  |            |            |
|                      | Solid Yellow, Class 2T, Type A Traffic Stripe           | Mile               |                               |            |                                 |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 028

**Contract ID:** 20150327028

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU61342-ATRP(003)

RESURFACE AND TRAFFIC STRIPE ON CR-6 FROM THE INTERSECTION OF CR-31 IN BLADON SPRINGS TO THE JUNCTION OF SR-12 (US-84)

| Line No / Item ID<br>Item Description             |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            |            |            |
|---|--------------------|--|----------------------------------|------------|------------------------------------|------------|------------|------------|
|   |                    |  | Unit Price                       | Ext Amount | Unit Price                         | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                              | Quantity and Units |  |                                  |            |                                    |            |            |            |
| 0170 701A044                                      | 2.000              |  | 1,470.00                         | 2,940.00   | 1,280.00                           | 2,560.00   |            |            |
| Broken Yellow, Class 2T, Type A<br>Traffic Stripe | Mile               |  |                                  |            |                                    |            |            |            |
| 0180 701C002                                      | 2.000              |  | 980.00                           | 1,960.00   | 855.00                             | 1,710.00   |            |            |
| Broken Temporary Traffic Stripe<br>(Paint)        | Mile               |  |                                  |            |                                    |            |            |            |
| 0190 701C003                                      | 22.000             |  | 1,045.00                         | 22,990.00  | 905.00                             | 19,910.00  |            |            |
| Solid Temporary Traffic Stripe (Paint)            | Mile               |  |                                  |            |                                    |            |            |            |
| 0200 703A004                                      | 140.000            |  | 6.15                             | 861.00     | 5.35                               | 749.00     |            |            |
| Traffic Control Markings, Class 2T,<br>Type A     | SQFT               |  |                                  |            |                                    |            |            |            |
| 0210 705A032                                      | 75.000             |  | 6.15                             | 461.25     | 5.35                               | 401.25     |            |            |
| Pavement Markers, Class A-H, Type<br>1-B          | Each               |  |                                  |            |                                    |            |            |            |
| 0220 705A037                                      | 400.000            |  | 6.15                             | 2,460.00   | 5.35                               | 2,140.00   |            |            |
| Pavement Markers, Class A-H, Type<br>2-D          | Each               |  |                                  |            |                                    |            |            |            |
| 0230 740B000                                      | 241.000            |  | 7.60                             | 1,831.60   | 8.00                               | 1,928.00   |            |            |
| Construction Signs                                | SQFT               |  |                                  |            |                                    |            |            |            |
| 0240 740E000                                      | 50.000             |  | 0.01                             | 0.50       | 0.01                               | 0.50       |            |            |
| Cones (36 Inches High)                            | Each               |  |                                  |            |                                    |            |            |            |
| 0250 740M001                                      | 50.000             |  | 0.01                             | 0.50       | 0.01                               | 0.50       |            |            |
| Ballast For Cone                                  | Each               |  |                                  |            |                                    |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 028

**Contract ID:** 20150327028

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 08

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACNU61342-ATRP(003)

RESURFACE AND TRAFFIC STRIPE ON CR-6 FROM THE INTERSECTION OF CR-31 IN BLADON SPRINGS TO THE JUNCTION OF SR-12 (US-84)

| Line No / Item ID    |                        | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |                     | (2) MOBILE ASPHALT COMPANY, LLC |                     |            |            |
|----------------------|------------------------|--------------------|-------------------------------|---------------------|---------------------------------|---------------------|------------|------------|
| Item Description     |                        |                    | Unit Price                    | Ext Amount          | Unit Price                      | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member |                        |                    |                               |                     |                                 |                     |            |            |
| 0260                 | 7400000                | 1.000              | 2,500.00                      | 2,500.00            | 0.01                            | 0.01                |            |            |
|                      | Pilot Car              | Each               |                               |                     |                                 |                     |            |            |
|                      | <b>Section Totals:</b> |                    |                               | \$816,763.90        |                                 | \$836,395.74        |            |            |
|                      | <b>Contract Totals</b> |                    |                               | <b>\$816,763.90</b> |                                 | <b>\$836,395.74</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 029

Contract ID: 20150327029

County: CLARKE

Letting Date: March 27, 2015

Area / District: 0804

Contract Time: 45 Working Days

Contract Description:

Project(s): ACNU61350-ATRP(011)

RESURFACING AND TRAFFIC STRIPE ON CR-48 (BASHI ROAD) FROM THE INTERSECTION OF SR-69 TO THE THOMASVILLE CITY LIMITS

| Rank | Vendor | Name                        | Amount         |
|------|--------|-----------------------------|----------------|
| 1    | 23011  | H. O. WEAVER & SONS, INC.   | \$1,367,386.25 |
| 2    | 13008  | MOBILE ASPHALT COMPANY, LLC | \$1,487,268.81 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 029

**Contract ID:** 20150327029

**County:** CLARKE

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACNU61350-ATRP(011)

RESURFACING AND TRAFFIC STRIPE ON CR-48 (BASHI ROAD) FROM THE INTERSECTION OF SR-69 TO THE THOMASVILLE CITY LIMITS

| Line No / Item ID    |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |              | (2) MOBILE ASPHALT COMPANY, LLC |              |            |            |
|----------------------|---|--------------------|-------------------------------|--------------|---------------------------------|--------------|------------|------------|
| Item Description     |   |                    | Unit Price                    | Ext Amount   | Unit Price                      | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                               |              |                                 |              |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                               |              |                                 |              |            |            |
| 0010                 | 405A000   | 10,500.000         | 4.25                          | 44,625.00    | 4.35                            | 45,675.00    |            |            |
|                      | Tack Coat   | Gal                |                               |              |                                 |              |            |            |
| 0020                 | 407B000   | 16.000             | 215.00                        | 3,440.00     | 215.00                          | 3,440.00     |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                               |              |                                 |              |            |            |
| 0030                 | 424A340   | 13,850.000         | 76.25                         | 1,056,062.50 | 82.75                           | 1,146,087.50 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                               |              |                                 |              |            |            |
| 0040                 | 424B639   | 250.000            | 130.00                        | 32,500.00    | 105.00                          | 26,250.00    |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                               |              |                                 |              |            |            |
| 0050                 | 424B642   | 500.000            | 100.00                        | 50,000.00    | 80.00                           | 40,000.00    |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                               |              |                                 |              |            |            |
| 0060                 | 600A000   | (1)                | 55,000.00                     | 55,000.00    | 60,000.00                       | 60,000.00    |            |            |
|                      | Mobilization  | LS                 |                               |              |                                 |              |            |            |
| 0070                 | 698A000   | (1)                | 0.00                          | 0.00         | 60,000.00                       | 60,000.00    |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 63,000.00)   | LS                 |                               |              |                                 |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 029

**Contract ID:** 20150327029

**County:** CLARKE

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ACNU61350-ATRP(011)

RESURFACING AND TRAFFIC STRIPE ON CR-48 (BASHI ROAD) FROM THE INTERSECTION OF SR-69 TO THE THOMASVILLE CITY LIMITS

| Line No / Item ID      |  | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |                | (2) MOBILE ASPHALT COMPANY, LLC |                |            |            |
|------------------------|--|--------------------|-------------------------------|----------------|---------------------------------|----------------|------------|------------|
| Item Description       |  |                    | Unit Price                    | Ext Amount     | Unit Price                      | Ext Amount     | Unit Price | Ext Amount |
| Alt Set / Alt Member   |  |                    |                               |                |                                 |                |            |            |
| 0080                   | 701A077  | 29.000             | 2,280.00                      | 66,120.00      | 1,975.00                        | 57,275.00      |            |            |
|                        | Solid Yellow, Class 2T, Type A Traffic Stripe (5" Wide)  | Mile               |                               |                |                                 |                |            |            |
| 0090                   | 701A079  | 5.000              | 1,220.00                      | 6,100.00       | 1,055.00                        | 5,275.00       |            |            |
|                        | Broken Yellow, Class 2T, Type A Traffic Stripe (5" Wide) | Mile               |                               |                |                                 |                |            |            |
| 0100                   | 701C000  | 5.000              | 990.00                        | 4,950.00       | 855.00                          | 4,275.00       |            |            |
|                        | Broken Temporary Traffic Stripe                          | Mile               |                               |                |                                 |                |            |            |
| 0110                   | 701C001  | 29.000             | 1,050.00                      | 30,450.00      | 910.00                          | 26,390.00      |            |            |
|                        | Solid Temporary Traffic Stripe                           | Mile               |                               |                |                                 |                |            |            |
| 0120                   | 703A004  | 88.000             | 6.20                          | 545.60         | 5.35                            | 470.80         |            |            |
|                        | Traffic Control Markings, Class 2T, Type A               | SQFT               |                               |                |                                 |                |            |            |
| 0130                   | 705A032  | 250.000            | 4.95                          | 1,237.50       | 4.25                            | 1,062.50       |            |            |
|                        | Pavement Markers, Class A-H, Type 1-B                    | Each               |                               |                |                                 |                |            |            |
| 0140                   | 705A037  | 2,000.000          | 4.95                          | 9,900.00       | 4.25                            | 8,500.00       |            |            |
|                        | Pavement Markers, Class A-H, Type 2-D                    | Each               |                               |                |                                 |                |            |            |
| 0150                   | 740B000  | 321.000            | 7.65                          | 2,455.65       | 8.00                            | 2,568.00       |            |            |
|                        | Construction Signs                                       | SQFT               |                               |                |                                 |                |            |            |
| 0160                   | 740O000  | 1.000              | 4,000.00                      | 4,000.00       | 0.01                            | 0.01           |            |            |
|                        | Pilot Car  | Each               |                               |                |                                 |                |            |            |
| <b>Section Totals:</b> |  |                    |                               | \$1,367,386.25 |                                 | \$1,487,268.81 |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 3/30/2015

Page: 3

Call Order: 029

Contract ID: 20150327029

County: CLARKE

Letting Date: March 27, 2015

Area/District: 0804

Contract Time: 45 Working Days

Contract Description:

Project(s): ACNU61350-ATRP(011)

RESURFACING AND TRAFFIC STRIPE ON CR-48 (BASHI ROAD) FROM THE INTERSECTION OF SR-69 TO THE THOMASVILLE CITY LIMITS

Contract Totals

\$1,367,386.25

\$1,487,268.81

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 033

Contract ID: 20150327033

County: TALLAPOOSA

Letting Date: March 27, 2015

Area / District: 0401

Contract Time: 75 Working Days

Contract Description:

Project(s): ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                               | Amount         |
|------|--------|------------------------------------|----------------|
| 1    | 05024  | GARY INGRAM GRADING & PAVING, INC. | \$1,297,113.71 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 033                      **Contract ID:** 20150327033                      **County:** TALLAPOOSA  
**Letting Date:** March 27, 2015                      **Area/District:** 0401                      **Contract Time:** 75 Working Days  
**Contract Description:**    **Project(s):** ACOA61058-ATRP(017)  
RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |  |            |            |            |            |            |
| 0010                 | 206D001  | 25.000             | 10.00                                  | 250.00     |            |            |            |            |
|                      | Removing Guardrail   | LF                 |  |            |            |            |            |            |
| 0020                 | 206E008  | 24.000             | 200.00                                 | 4,800.00   |            |            |            |            |
|                      | Removing Guardrail End Anchor (All Type)   | Each               |  |            |            |            |            |            |
| 0030                 | 206E014  | 4.000              | 1,200.00                               | 4,800.00   |            |            |            |            |
|                      | Removing Guardrail End Anchor (Type 2A)  | Each               |  |            |            |            |            |            |
| 0040                 | 210D001  | 1,000.000          | 10.00                                  | 10,000.00  |            |            |            |            |
|                      | Borrow Excavation (Loose Truckbed Measurement)   | CUYD               |  |            |            |            |            |            |
| 0050                 | 401B108  | 10,045.000         | 4.77                                   | 47,914.65  |            |            |            |            |
|                      | Bituminous Treatment G (With Polymer Additive)   | SQYD               |  |            |            |            |            |            |
| 0060                 | 405A000  | 3,017.000          | 5.75                                   | 17,347.75  |            |            |            |            |
|                      | Tack Coat  | Gal                |  |            |            |            |            |            |
| 0070                 | 407B000  | 6.000              | 450.49                                 | 2,702.94   |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |  |            |            |            |            |            |
| 0080                 | 424A336  | 1,307.000          | 84.54                                  | 110,493.78 |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |  |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 033

**Contract ID:** 20150327033

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|-------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description  |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0090              | 424A346  | 3,392.000          | 79.54                                  | 269,799.68 |            |            |            |            |
|                   | Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |  |            |            |            |            |            |
| 0100              | 424B639  | 602.000            | 143.44                                 | 86,350.88  |            |            |            |            |
|                   | Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B    | Ton                |  |            |            |            |            |            |
| 0110              | 424B642  | 602.000            | 83.68                                  | 50,375.36  |            |            |            |            |
|                   | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B    | Ton                |  |            |            |            |            |            |
| 0120              | 424B643  | 1,142.000          | 79.15                                  | 90,389.30  |            |            |            |            |
|                   | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B    | Ton                |  |            |            |            |            |            |
| 0130              | 424B669  | 100.000            | 137.22                                 | 13,722.00  |            |            |            |            |
|                   | Superpave Bituminous Concrete Lower Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B    | Ton                |  |            |            |            |            |            |
| 0140              | 424B672  | 100.000            | 88.21                                  | 8,821.00   |            |            |            |            |
|                   | Superpave Bituminous Concrete Lower Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B    | Ton                |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 033

**Contract ID:** 20150327033

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0150                 | 430B043                                    | 1,948.000          | 34.13                                  | 66,485.24  |            |            |            |            |
|                      | Aggregate Surfacing (1" Down, Crusher Run) | Ton                |  |            |            |            |            |            |
| 0160                 | 600A000                                    | (1)                | 79,100.15                              | 79,100.15  |            |            |            |            |
|                      | Mobilization                               | LS                 |  |            |            |            |            |            |
| 0170                 | 610D003                                    | 1,421.000          | 2.50                                   | 3,552.50   |            |            |            |            |
|                      | Filter Blanket, Geotextile                 | SQYD               |  |            |            |            |            |            |
| 0180                 | 630A001                                    | 4,911.000          | 22.45                                  | 110,251.95 |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2      | LF                 |  |            |            |            |            |            |
| 0190                 | 630C022                                    | 4.000              | 2,300.00                               | 9,200.00   |            |            |            |            |
|                      | Guardrail End Anchor, Type Special         | Each               |  |            |            |            |            |            |
| 0200                 | 630C070                                    | 59.000             | 2,650.00                               | 156,350.00 |            |            |            |            |
|                      | Guardrail End Anchor, Type 10 Series       | Each               |  |            |            |            |            |            |
| 0210                 | 641S500                                    | 9.000              | 500.00                                 | 4,500.00   |            |            |            |            |
|                      | Valve Box Reset                            | Each               |  |            |            |            |            |            |
| 0220                 | 645K500                                    | 1.000              | 825.00                                 | 825.00     |            |            |            |            |
|                      | Manhole Frame And Cover Reset              | Each               |  |            |            |            |            |            |
| 0230                 | 646H632                                    | 4.000              | 750.00                                 | 3,000.00   |            |            |            |            |
|                      | 4 1/2 Inch Steel Valve with Box Reset      | Each               |  |            |            |            |            |            |
| 0240                 | 650A000                                    | 230.000            | 18.24                                  | 4,195.20   |            |            |            |            |
|                      | Topsoil                                    | CUYD               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 033

**Contract ID:** 20150327033

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| 0250                 | 652A100   | 2.000              | 750.00                                 | 1,500.00   |            |            |            |            |
|                      | Seeding   | Acre               |  |            |            |            |            |            |
| 0260                 | 656A010   | 2.000              | 750.00                                 | 1,500.00   |            |            |            |            |
|                      | Mulching  | Acre               |  |            |            |            |            |            |
| 0270                 | 665B001   | 4.000              | 500.00                                 | 2,000.00   |            |            |            |            |
|                      | Temporary Mulching                                      | Ton                |  |            |            |            |            |            |
| 0280                 | 665G000   | 50.000             | 10.00                                  | 500.00     |            |            |            |            |
|                      | Sand Bags   | Each               |  |            |            |            |            |            |
| 0290                 | 665J002   | 5,100.000          | 2.50                                   | 12,750.00  |            |            |            |            |
|                      | Silt Fence  | LF                 |  |            |            |            |            |            |
| 0300                 | 665O001   | 5,100.000          | 0.50                                   | 2,550.00   |            |            |            |            |
|                      | Silt Fence Removal                                      | LF                 |  |            |            |            |            |            |
| 0310                 | 665Q002   | 1,920.000          | 6.00                                   | 11,520.00  |            |            |            |            |
|                      | Wattle  | LF                 |  |            |            |            |            |            |
| 0320                 | 666A001   | 2.000              | 200.00                                 | 400.00     |            |            |            |            |
|                      | Pest Control Treatment                                  | Acre               |  |            |            |            |            |            |
| 0330                 | 698A000   | (1)                | 0.00                                   | 0.00       |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 58,000.00) | LS                 |  |            |            |            |            |            |
| 0340                 | 701A231   | 11.000             | 2,800.00                               | 30,800.00  |            |            |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe             | Mile               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 033

**Contract ID:** 20150327033

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|---------------------------------------|---|--------------------|--|------------|------------|------------|------------|------------|
|                                       |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0350                                  | 701A235                                       | 10.000             | 2,800.00                               | 28,000.00  |            |            |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe  | Mile               |  |            |            |            |            |            |
| 0360                                  | 701A245                                       | 1.000              | 1,700.00                               | 1,700.00   |            |            |            |            |
|                                       | Broken Yellow, Class 2, Type A Traffic Stripe | Mile               |  |            |            |            |            |            |
| 0370                                  | 701B205                                       | 240.000            | 2.12                                   | 508.80     |            |            |            |            |
|                                       | Dotted, Class 2, Type A, Traffic Stripe       | LF                 |  |            |            |            |            |            |
| 0380                                  | 701C000                                       | 1.000              | 850.00                                 | 850.00     |            |            |            |            |
|                                       | Broken Temporary Traffic Stripe               | Mile               |  |            |            |            |            |            |
| 0390                                  | 701C001                                       | 10.000             | 985.00                                 | 9,850.00   |            |            |            |            |
|                                       | Solid Temporary Traffic Stripe                | Mile               |  |            |            |            |            |            |
| 0400                                  | 703A002                                       | 531.000            | 5.30                                   | 2,814.30   |            |            |            |            |
|                                       | Traffic Control Markings, Class 2, Type A     | SQFT               |  |            |            |            |            |            |
| 0410                                  | 703B002                                       | 23.000             | 5.30                                   | 121.90     |            |            |            |            |
|                                       | Traffic Control Legends, Class 2, Type A      | SQFT               |  |            |            |            |            |            |
| 0420                                  | 703D001                                       | 426.000            | 5.30                                   | 2,257.80   |            |            |            |            |
|                                       | Temporary Traffic Control Markings            | SQFT               |  |            |            |            |            |            |
| 0430                                  | 705A030                                       | 6.000              | 5.30                                   | 31.80      |            |            |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-C         | Each               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 033

**Contract ID:** 20150327033

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** ACOA61058-ATRP(017)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID |                                       | Quantity and Units     | (1) GARY INGRAM GRADING & PAVING, INC. |                       |            |            |            |            |
|-------------------|---------------------------------------|------------------------|--|-----------------------|------------|------------|------------|------------|
| Item Description  |                                       |                        | Unit Price                             | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0440              | 705A037                               | 715.000                | 5.30                                   | 3,789.50              |            |            |            |            |
|                   | Pavement Markers, Class A-H, Type 2-D | Each                   |  |                       |            |            |            |            |
| 0450              | 740B000                               | 489.000                | 10.15                                  | 4,963.35              |            |            |            |            |
|                   | Construction Signs                    | SQFT                   |  |                       |            |            |            |            |
| 0460              | 740D000                               | 60.000                 | 48.50                                  | 2,910.00              |            |            |            |            |
|                   | Channelizing Drums                    | Each                   |  |                       |            |            |            |            |
| 0470              | 740E000                               | 60.000                 | 18.75                                  | 1,125.00              |            |            |            |            |
|                   | Cones (36 Inches High)                | Each                   |  |                       |            |            |            |            |
| 0480              | 740M001                               | 60.000                 | 10.00                                  | 600.00                |            |            |            |            |
|                   | Ballast For Cone                      | Each                   |  |                       |            |            |            |            |
| 0490              | 740O000                               | 1.000                  | 18,843.88                              | 18,843.88             |            |            |            |            |
|                   | Pilot Car                             | Each                   |  |                       |            |            |            |            |
|                   |                                       | <b>Section Totals:</b> |  | \$1,297,113.71        |            |            |            |            |
|                   |                                       | <b>Contract Totals</b> |  | <b>\$1,297,113.71</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 034

Contract ID: 20150327034

County: FRANKLIN

Letting Date: March 27, 2015

Area / District: 0202

Contract Time: 30 Working Days

Contract Description:

Project(s): ACOA62432-ATRP(009)

RESURFACING AND TRAFFIC STRIPE ON WATERLOO ROAD FROM THE JUNCTION OF MADISON STREET TO THE COLBERT COUNTY LINE

| Rank | Vendor | Name                                       | Amount       |
|------|--------|--|--------------|
| 1    | 18031  | ROGERS GROUP, INC.                         | \$680,246.53 |
| 2    | 11014  | JOE KEENUM EXCAVATION & CONSTRUCTION, INC. | \$682,290.25 |
| 3    | 01096  | MIDSOUTH PAVING, INC.                      | \$782,944.86 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 034

**Contract ID:** 20150327034

**County:** FRANKLIN

**Letting Date:** March 27, 2015

**Area/District:** 0202

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACOA62432-ATRP(009)

RESURFACING AND TRAFFIC STRIPE ON WATERLOO ROAD FROM THE JUNCTION OF MADISON STREET TO THE COLBERT COUNTY LINE

| Line No / Item ID    |   | (1) ROGERS GROUP, INC. |            | (2) JOE KEENUM EXCAVATION & CONSTRUCTION, INC. |            | (3) MIDSOUTH PAVING, INC. |            |            |
|----------------------|---|------------------------|------------|--|------------|---------------------------|------------|------------|
| Item Description     |   | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount |            |
| Alt Set / Alt Member | Quantity and Units  |                        |            |  |            |                           |            |            |
| <b>SECTION:</b>      | 0001  | Total                  |            |  |            |                           |            |            |
| 0010                 | 305B077   | 2,515.000              |            |  |            |                           |            |            |
|                      | Crushed Aggregate, Section 825, For Miscellaneous Use   | Ton                    | 29.50      | 74,192.50                                      | 19.00      | 47,785.00                 | 27.11      | 68,181.65  |
| 0020                 | 401B108   | 15,175.000             |            |  |            |                           |            |            |
|                      | Bituminous Treatment G (With Polymer Additive)  | SQYD                   | 2.00       | 30,350.00                                      | 2.08       | 31,564.00                 | 2.45       | 37,178.75  |
| 0030                 | 405A000   | 2,895.000              |            |  |            |                           |            |            |
|                      | Tack Coat   | Gal                    | 2.50       | 7,237.50                                       | 4.00       | 11,580.00                 | 3.17       | 9,177.15   |
| 0040                 | 407B000   | 6.000                  |            |  |            |                           |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile                   | 300.00     | 1,800.00                                       | 750.00     | 4,500.00                  | 190.36     | 1,142.16   |
| 0050                 | 408A052   | 815.000                |            |  |            |                           |            |            |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)   | SQYD                   | 8.00       | 6,520.00                                       | 5.00       | 4,075.00                  | 12.12      | 9,877.80   |
| 0060                 | 424A340   | 5,840.000              |            |  |            |                           |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                    | 72.60      | 423,984.00                                     | 72.00      | 420,480.00                | 84.60      | 494,064.00 |
| 0070                 | 424B638   | 100.000                |            |  |            |                           |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                    | 100.00     | 10,000.00                                      | 61.00      | 6,100.00                  | 191.92     | 19,192.00  |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 034

**Contract ID:** 20150327034

**County:** FRANKLIN

**Letting Date:** March 27, 2015

**Area/District:** 0202

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACOA62432-ATRP(009)

RESURFACING AND TRAFFIC STRIPE ON WATERLOO ROAD FROM THE JUNCTION OF MADISON STREET TO THE COLBERT COUNTY LINE

| Line No / Item ID<br>Item Description  |                    |  | (1) ROGERS GROUP, INC. |            | (2) JOE KEENUM<br>EXCAVATION &<br>CONSTRUCTION, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|--|------------------------|------------|--|------------|---------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price   | Ext Amount | Unit Price                | Ext Amount |
| 0080 424B642   | 100.000            |  | 98.00                  | 9,800.00   | 62.00  | 6,200.00   | 145.32                    | 14,532.00  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |  |                        |            |  |            |                           |            |
| 0090 600A000   | (1)                |  | 35,222.28              | 35,222.28  | 30,000.00  | 30,000.00  | 11,187.99                 | 11,187.99  |
| Mobilization   | LS                 |  |                        |            |  |            |                           |            |
| 0100 698A000   | (1)                |  | 1.00                   | 1.00       | 36,000.00  | 36,000.00  | 0.01                      | 0.01       |
| Construction Fuel (Maximum Bid<br>Limited to \$ 36,000.00)   | LS                 |  |                        |            |  |            |                           |            |
| 0110 701A030   | 12.000             |  | 1,800.00               | 21,600.00  | 1,800.00   | 21,600.00  | 2,123.64                  | 25,483.68  |
| Solid White, Class 2T, Type A Traffic<br>Stripe  | Mile               |  |                        |            |  |            |                           |            |
| 0120 701A034   | 13.000             |  | 1,600.00               | 20,800.00  | 1,600.00   | 20,800.00  | 1,887.68                  | 24,539.84  |
| Solid Yellow, Class 2T, Type A Traffic<br>Stripe   | Mile               |  |                        |            |  |            |                           |            |
| 0130 701A044   | 1.000              |  | 1,000.00               | 1,000.00   | 1,000.00   | 1,000.00   | 1,179.80                  | 1,179.80   |
| Broken Yellow, Class 2T, Type A<br>Traffic Stripe  | Mile               |  |                        |            |  |            |                           |            |
| 0140 701C000   | 1.000              |  | 700.00                 | 700.00     | 700.00   | 700.00     | 825.86                    | 825.86     |
| Broken Temporary Traffic Stripe  | Mile               |  |                        |            |  |            |                           |            |
| 0150 701C001   | 24.000             |  | 700.00                 | 16,800.00  | 700.00   | 16,800.00  | 825.86                    | 19,820.64  |
| Solid Temporary Traffic Stripe   | Mile               |  |                        |            |  |            |                           |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 034

**Contract ID:** 20150327034

**County:** FRANKLIN

**Letting Date:** March 27, 2015

**Area/District:** 0202

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACOA62432-ATRP(009)

RESURFACING AND TRAFFIC STRIPE ON WATERLOO ROAD FROM THE JUNCTION OF MADISON STREET TO THE COLBERT COUNTY LINE

| Line No / Item ID<br>Item Description      |                    |  | (1) ROGERS GROUP, INC. |            | (2) JOE KEENUM<br>EXCAVATION &<br>CONSTRUCTION, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|--|------------------------|------------|--|------------|---------------------------|------------|
| Alt Set / Alt Member                       | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price   | Ext Amount | Unit Price                | Ext Amount |
| 0160 703A004                               | 1,083.000          |  | 4.00                   | 4,332.00   | 4.00   | 4,332.00   | 4.72                      | 5,111.76   |
| Traffic Control Markings, Class 2T, Type A | SQFT               |  |                        |            |  |            |                           |            |
| 0170 703B004                               | 199.000            |  | 6.00                   | 1,194.00   | 6.00   | 1,194.00   | 7.08                      | 1,408.92   |
| Traffic Control Legends, Class 2T, Type A  | SQFT               |  |                        |            |  |            |                           |            |
| 0180 703D001                               | 858.000            |  | 1.25                   | 1,072.50   | 1.25   | 1,072.50   | 1.47                      | 1,261.26   |
| Temporary Traffic Control Markings         | SQFT               |  |                        |            |  |            |                           |            |
| 0190 705A030                               | 18.000             |  | 4.00                   | 72.00      | 4.00   | 72.00      | 4.72                      | 84.96      |
| Pavement Markers, Class A-H, Type 2-C      | Each               |  |                        |            |  |            |                           |            |
| 0200 705A031                               | 362.000            |  | 4.00                   | 1,448.00   | 4.00   | 1,448.00   | 4.72                      | 1,708.64   |
| Pavement Markers, Class A-H, Type 1-A      | Each               |  |                        |            |  |            |                           |            |
| 0210 705A032                               | 44.000             |  | 4.00                   | 176.00     | 4.00   | 176.00     | 4.72                      | 207.68     |
| Pavement Markers, Class A-H, Type 1-B      | Each               |  |                        |            |  |            |                           |            |
| 0220 705A037                               | 730.000            |  | 4.00                   | 2,920.00   | 4.00   | 2,920.00   | 4.72                      | 3,445.60   |
| Pavement Markers, Class A-H, Type 2-D      | Each               |  |                        |            |  |            |                           |            |
| 0230 705A038                               | 22.000             |  | 4.00                   | 88.00      | 4.00   | 88.00      | 4.72                      | 103.84     |
| Pavement Markers, Class A-H, Type 2-E      | Each               |  |                        |            |  |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 034

**Contract ID:** 20150327034

**County:** FRANKLIN

**Letting Date:** March 27, 2015

**Area/District:** 0202

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** ACOA62432-ATRP(009)

RESURFACING AND TRAFFIC STRIPE ON WATERLOO ROAD FROM THE JUNCTION OF MADISON STREET TO THE COLBERT COUNTY LINE

| Line No / Item ID<br>Item Description   |                    |  | (1) ROGERS GROUP, INC. |                     | (2) JOE KEENUM<br>EXCAVATION &<br>CONSTRUCTION, INC. |                     | (3) MIDSOUTH PAVING, INC. |                     |
|---|--------------------|--|------------------------|---------------------|--|---------------------|---------------------------|---------------------|
| Alt Set / Alt Member                    | Quantity and Units |  | Unit Price             | Ext Amount          | Unit Price   | Ext Amount          | Unit Price                | Ext Amount          |
| 0240 707A004                            | 7.000              |  | 4.00                   | 28.00               | 50.00  | 350.00              | 235.96                    | 1,651.72            |
| Type 1B, Yellow Delineator Installation | Each               |  |                        |                     |  |                     |                           |                     |
| 0250 730H001                            | 1,595.000          |  | 2.25                   | 3,588.75            | 2.25   | 3,588.75            | 2.65                      | 4,226.75            |
| Loop Wire                               | LF                 |  |                        |                     |  |                     |                           |                     |
| 0260 740B000                            | 295.000            |  | 6.00                   | 1,770.00            | 9.00   | 2,655.00            | 7.08                      | 2,088.60            |
| Construction Signs                      | SQFT               |  |                        |                     |  |                     |                           |                     |
| 0270 740D000                            | 10.000             |  | 25.00                  | 250.00              | 10.00  | 100.00              | 63.86                     | 638.60              |
| Channelizing Drums                      | Each               |  |                        |                     |  |                     |                           |                     |
| 0280 740E000                            | 100.000            |  | 5.00                   | 500.00              | 1.00   | 100.00              | 24.85                     | 2,485.00            |
| Cones (36 Inches High)                  | Each               |  |                        |                     |  |                     |                           |                     |
| 0290 740M001                            | 100.000            |  | 3.00                   | 300.00              | 0.10   | 10.00               | 11.47                     | 1,147.00            |
| Ballast For Cone                        | Each               |  |                        |                     |  |                     |                           |                     |
| 0300 740O000                            | 1.000              |  | 2,500.00               | 2,500.00            | 5,000.00   | 5,000.00            | 20,991.20                 | 20,991.20           |
| Pilot Car                               | Each               |  |                        |                     |  |                     |                           |                     |
| <b>Section Totals:</b>                  |                    |  |                        | \$680,246.53        |  | \$682,290.25        |                           | \$782,944.86        |
| <b>Contract Totals</b>                  |                    |  |                        | <b>\$680,246.53</b> |  | <b>\$682,290.25</b> |                           | <b>\$782,944.86</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 039

Contract ID: 20150327039

County: RANDOLPH

Letting Date: March 27, 2015

Area / District: 0404

Contract Time: 85 Working Days

Contract Description:

Project(s): BR-5613(250)

BRIDGE REPLACEMENT AND APPROACHES ON CR-59 OVER CANE CREEK NORTHWEST OF WOODLAND

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 13109  | MSE BUILDING COMPANY, INC.       | \$542,829.00 |
| 2    | 07048  | GLASGOW CONSTRUCTION CO., INC.   | \$558,784.81 |
| 3    | 13022  | MCCARTNEY CONSTRUCTION CO., INC. | \$578,495.25 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 039

**Contract ID:** 20150327039

**County:** RANDOLPH

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 85 Working Days

**Contract Description:**

**Project(s):** BR-5613(250)

BRIDGE REPLACEMENT AND APPROACHES ON CR-59 OVER CANE CREEK NORTHWEST OF WOODLAND

| Line No / Item ID    |  | Quantity and Units | (1) MSE BUILDING COMPANY, INC. |            | (2) GLASGOW CONSTRUCTION CO., INC. |            | (3) MCCARTNEY CONSTRUCTION CO., INC. |            |
|----------------------|--|--------------------|--------------------------------|------------|------------------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                     | Ext Amount | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total              |                                |            |                                    |            |                                      |            |
| 0010                 | 201A002  | (1)                | 4,000.00                       | 4,000.00   | 4,000.00                           | 4,000.00   | 4,000.00                             | 4,000.00   |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00)(APPROXIMATELY 1 ACRE) | LS                 |                                |            |                                    |            |                                      |            |
| 0020                 | 206A000  | (1)                | 15,000.00                      | 15,000.00  | 35,000.00                          | 35,000.00  | 7,500.00                             | 7,500.00   |
|                      | Removal Of Old Bridge, Station 5+15.13   | LS                 |                                |            |                                    |            |                                      |            |
| 0030                 | 210A000  | 310.000            | 16.00                          | 4,960.00   | 25.00                              | 7,750.00   | 15.00                                | 4,650.00   |
|                      | Unclassified Excavation  | CUYD               |                                |            |                                    |            |                                      |            |
| 0040                 | 210D001  | 1,142.000          | 16.00                          | 18,272.00  | 15.00                              | 17,130.00  | 15.00                                | 17,130.00  |
|                      | Borrow Excavation (Loose Truckbed Measurement)                                 | CUYD               |                                |            |                                    |            |                                      |            |
| 0050                 | 214A000  | 4,252.000          | 11.00                          | 46,772.00  | 6.00                               | 25,512.00  | 11.00                                | 46,772.00  |
|                      | Structure Excavation   | CUYD               |                                |            |                                    |            |                                      |            |
| 0060                 | 214B001  | 249.000            | 43.00                          | 10,707.00  | 30.00                              | 7,470.00   | 54.00                                | 13,446.00  |
|                      | Foundation Backfill, Commercial  | CUYD               |                                |            |                                    |            |                                      |            |
| 0070                 | 231B001  | 200.000            | 60.00                          | 12,000.00  | 33.00                              | 6,600.00   | 42.00                                | 8,400.00   |
|                      | Roadbed Stabilizing Material, ALDOT #467                                       | Ton                |                                |            |                                    |            |                                      |            |
| 0080                 | 301A012  | 1,223.000          | 10.00                          | 12,230.00  | 10.67                              | 13,049.41  | 15.00                                | 18,345.00  |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness     | SQYD               |                                |            |                                    |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 039

**Contract ID:** 20150327039

**County:** RANDOLPH

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 85 Working Days

**Contract Description:**

**Project(s):** BR-5613(250)

BRIDGE REPLACEMENT AND APPROACHES ON CR-59 OVER CANE CREEK NORTHWEST OF WOODLAND

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) MSE BUILDING COMPANY, INC. |            | (2) GLASGOW CONSTRUCTION CO., INC. |            | (3) MCCARTNEY CONSTRUCTION CO., INC. |            |
|---------------------------------------|---|--------------------|--------------------------------|------------|------------------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Unit Price  |                    | Ext Amount                     | Unit Price | Ext Amount                         | Unit Price | Ext Amount                           |            |
| 0090                                  | 401A000<br>Bituminous Treatment A   | 1,223.000<br>SQYD  | 3.00                           | 3,669.00   | 3.00                               | 3,669.00   | 3.00                                 | 3,669.00   |
| 0100                                  | 405A000<br>Tack Coat  | 34.000<br>Gal      | 32.00                          | 1,088.00   | 26.50                              | 901.00     | 6.00                                 | 204.00     |
| 0110                                  | 424A340<br>Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | 105.000<br>Ton     | 158.00                         | 16,590.00  | 132.70                             | 13,933.50  | 95.00                                | 9,975.00   |
| 0120                                  | 424B636<br>Superpave Bituminous Concrete Upper Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range A/B      | 193.000<br>Ton     | 122.00                         | 23,546.00  | 101.18                             | 19,527.74  | 70.00                                | 13,510.00  |
| 0130                                  | 502A000<br>Steel Reinforcement  | 54,475.000<br>LB   | 0.90                           | 49,027.50  | 0.80                               | 43,580.00  | 1.15                                 | 62,646.25  |
| 0140                                  | 524A010<br>Culvert Concrete   | 396.000<br>CUYD    | 600.00                         | 237,600.00 | 599.21                             | 237,287.16 | 645.00                               | 255,420.00 |
| 0150                                  | 600A000<br>Mobilization   | (1)<br>LS          | 40,000.00                      | 40,000.00  | 60,000.00                          | 60,000.00  | 64,963.00                            | 64,963.00  |
| 0160                                  | 610C001<br>Loose Riprap, Class 2  | 271.000<br>Ton     | 45.00                          | 12,195.00  | 37.00                              | 10,027.00  | 43.00                                | 11,653.00  |
| 0170                                  | 610D003<br>Filter Blanket, Geotextile   | 246.000<br>SQYD    | 4.00                           | 984.00     | 4.00                               | 984.00     | 6.25                                 | 1,537.50   |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 039

**Contract ID:** 20150327039

**County:** RANDOLPH

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 85 Working Days

**Contract Description:**

**Project(s):** BR-5613(250)

BRIDGE REPLACEMENT AND APPROACHES ON CR-59 OVER CANE CREEK NORTHWEST OF WOODLAND

| Line No / Item ID    |  | Quantity and Units | (1) MSE BUILDING COMPANY, INC. |            | (2) GLASGOW CONSTRUCTION CO., INC. |            | (3) MCCARTNEY CONSTRUCTION CO., INC. |            |
|----------------------|--|--------------------|--------------------------------|------------|------------------------------------|------------|--------------------------------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                                    |            |                                      |            |
| 0180                 | 650A000  | 287.000            | 15.00                          | 4,305.00   | 30.00                              | 8,610.00   | 24.00                                | 6,888.00   |
|                      | Topsoil  | CUYD               |                                |            |                                    |            |                                      |            |
| 0190                 | 652A100  | 1.000              | 1,000.00                       | 1,000.00   | 1,200.00                           | 1,200.00   | 750.00                               | 750.00     |
|                      | Seeding  | Acre               |                                |            |                                    |            |                                      |            |
| 0200                 | 656A010  | 1.000              | 1,000.00                       | 1,000.00   | 1,000.00                           | 1,000.00   | 750.00                               | 750.00     |
|                      | Mulching   | Acre               |                                |            |                                    |            |                                      |            |
| 0210                 | 665F000  | 200.000            | 12.00                          | 2,400.00   | 10.00                              | 2,000.00   | 10.00                                | 2,000.00   |
|                      | Hay Bales  | Each               |                                |            |                                    |            |                                      |            |
| 0220                 | 665J002  | 1,000.000          | 4.00                           | 4,000.00   | 5.00                               | 5,000.00   | 3.00                                 | 3,000.00   |
|                      | Silt Fence   | LF                 |                                |            |                                    |            |                                      |            |
| 0230                 | 665O001  | 1,000.000          | 1.00                           | 1,000.00   | 2.00                               | 2,000.00   | 1.00                                 | 1,000.00   |
|                      | Silt Fence Removal                                       | LF                 |                                |            |                                    |            |                                      |            |
| 0240                 | 680A001  | (1)                | 2,500.00                       | 2,500.00   | 25,000.00                          | 25,000.00  | 13,519.00                            | 13,519.00  |
|                      | Geometric Controls                                       | LS                 |                                |            |                                    |            |                                      |            |
| 0250                 | 698A000  | (1)                | 10,000.00                      | 10,000.00  | 1.00                               | 1.00       | 0.00                                 | 0.00       |
|                      | Construction Fuel (Maximum Bid Limited to \$ 27,900.00). | LS                 |                                |            |                                    |            |                                      |            |
| 0260                 | 701G249  | 1,000.000          | 1.50                           | 1,500.00   | 1.10                               | 1,100.00   | 1.05                                 | 1,050.00   |
|                      | Solid White, Class 2, Type A Traffic Stripe              | LF                 |                                |            |                                    |            |                                      |            |
| 0270                 | 701G263  | 1,000.000          | 1.50                           | 1,500.00   | 1.10                               | 1,100.00   | 1.05                                 | 1,050.00   |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe             | LF                 |                                |            |                                    |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 039

**Contract ID:** 20150327039

**County:** RANDOLPH

**Letting Date:** March 27, 2015

**Area/District:** 0404

**Contract Time:** 85 Working Days

**Contract Description:**

**Project(s):** BR-5613(250)

BRIDGE REPLACEMENT AND APPROACHES ON CR-59 OVER CANE CREEK NORTHWEST OF WOODLAND

| Line No / Item ID<br>Item Description |  | Quantity and Units     | (1) MSE BUILDING COMPANY,<br>INC. |                     | (2) GLASGOW<br>CONSTRUCTION CO., INC. |                     | (3) MCCARTNEY<br>CONSTRUCTION CO., INC. |                     |
|---------------------------------------|--|------------------------|-----------------------------------|---------------------|---------------------------------------|---------------------|---|---------------------|
|                                       |  |                        | Unit Price                        | Ext Amount          | Unit Price                            | Ext Amount          | Unit Price                              | Ext Amount          |
| 0280                                  | 703A002                                      | 30.000                 | 6.50                              | 195.00              | 11.00                                 | 330.00              | 10.50                                   | 315.00              |
|                                       | Traffic Control Markings, Class 2,<br>Type A | SQFT                   |                                   |                     |                                       |                     |   |                     |
| 0290                                  | 705A037                                      | 13.000                 | 6.50                              | 84.50               | 11.00                                 | 143.00              | 10.50                                   | 136.50              |
|                                       | Pavement Markers, Class A-H, Type<br>2-D     | Each                   |                                   |                     |                                       |                     |   |                     |
| 0300                                  | 740B000                                      | 248.000                | 8.00                              | 1,984.00            | 10.00                                 | 2,480.00            | 7.00                                    | 1,736.00            |
|                                       | Construction Signs                           | SQFT                   |                                   |                     |                                       |                     |   |                     |
| 0310                                  | 740F002                                      | 8.000                  | 225.00                            | 1,800.00            | 200.00                                | 1,600.00            | 205.00                                  | 1,640.00            |
|                                       | Barricades, Type III                         | Each                   |                                   |                     |                                       |                     |   |                     |
| 0320                                  | 740I002                                      | 4.000                  | 230.00                            | 920.00              | 200.00                                | 800.00              | 210.00                                  | 840.00              |
|                                       | Warning Lights, Type B                       | Each                   |                                   |                     |                                       |                     |   |                     |
|                                       |  | <b>Section Totals:</b> |                                   | \$542,829.00        |                                       | \$558,784.81        |   | \$578,495.25        |
|                                       |  | <b>Contract Totals</b> |                                   | <b>\$542,829.00</b> |                                       | <b>\$558,784.81</b> |   | <b>\$578,495.25</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 042

Contract ID: 20150327042

County: ETOWAH

Letting Date: March 27, 2015

Area / District: 0105

Contract Time: 110 Working Days

Contract Description:

Project(s): DE-A190(900)

ROADWAY LIGHTING INSTALLATION ON AIRPORT ROAD AT IRA GRAY DRIVE IN GADSDEN

| Rank | Vendor | Name                                      | Amount       |
|------|--------|---|--------------|
| 1    | 19083  | STONE & SONS ELECTRICAL CONTRACTORS, INC. | \$369,346.32 |
| 2    | 19060  | STONE ELECTRIC COMPANY, INC.              | \$389,958.50 |
| 3    | 20003  | TEMPLE ELECTRIC COMPANY, INC.             | \$396,837.00 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 042

**Contract ID:** 20150327042

**County:** ETOWAH

**Letting Date:** March 27, 2015

**Area/District:** 0105

**Contract Time:** 110 Working Days

**Contract Description:**

**Project(s):** DE-A190(900)

ROADWAY LIGHTING INSTALLATION ON AIRPORT ROAD AT IRA GRAY DRIVE IN GADSDEN

| Line No / Item ID |   | Quantity and Units | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (2) STONE ELECTRIC<br>COMPANY, INC. |            | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |            |
|-------------------|---|--------------------|---|------------|-------------------------------------|------------|--------------------------------------|------------|
| Item Description  | Alt Set / Alt Member                                    |                    | Unit Price  | Ext Amount | Unit Price                          | Ext Amount | Unit Price                           | Ext Amount |
| <b>SECTION:</b>   | 0001  | Total              |   |            |                                     |            |                                      |            |
| 0010              | 600A000   | (1)                | 2,296.00  | 2,296.00   | 15,250.00                           | 15,250.00  | 4,000.00                             | 4,000.00   |
|                   | Mobilization  | LS                 |   |            |                                     |            |                                      |            |
| 0020              | 652A100   | 1.000              | 1,271.00  | 1,271.00   | 935.00                              | 935.00     | 900.00                               | 900.00     |
|                   | Seeding   | Acre               |   |            |                                     |            |                                      |            |
| 0030              | 656A010   | 1.000              | 1,709.00  | 1,709.00   | 722.00                              | 722.00     | 900.00                               | 900.00     |
|                   | Mulching  | Acre               |   |            |                                     |            |                                      |            |
| 0040              | 665E000   | 1,400.000          | 1.36  | 1,904.00   | 3.00                                | 4,200.00   | 0.10                                 | 140.00     |
|                   | Polyethylene  | SQYD               |   |            |                                     |            |                                      |            |
| 0050              | 665G000   | 500.000            | 5.50  | 2,750.00   | 7.30                                | 3,650.00   | 0.25                                 | 125.00     |
|                   | Sand Bags   | Each               |   |            |                                     |            |                                      |            |
| 0060              | 665J002   | 3,000.000          | 3.54  | 10,620.00  | 5.20                                | 15,600.00  | 0.25                                 | 750.00     |
|                   | Silt Fence  | LF                 |   |            |                                     |            |                                      |            |
| 0070              | 665O001   | 3,000.000          | 2.00  | 6,000.00   | 2.70                                | 8,100.00   | 0.05                                 | 150.00     |
|                   | Silt Fence Removal                                      | LF                 |   |            |                                     |            |                                      |            |
| 0080              | 665Q002   | 50.000             | 10.60   | 530.00     | 11.00                               | 550.00     | 1.00                                 | 50.00      |
|                   | Wattle  | LF                 |   |            |                                     |            |                                      |            |
| 0090              | 698A000   | (1)                | 1,500.00  | 1,500.00   | 100.00                              | 100.00     | 0.00                                 | 0.00       |
|                   | Construction Fuel (Maximum Bid Limited to \$ 11,800.00) | LS                 |   |            |                                     |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 042

**Contract ID:** 20150327042

**County:** ETOWAH

**Letting Date:** March 27, 2015

**Area/District:** 0105

**Contract Time:** 110 Working Days

**Contract Description:**

**Project(s):** DE-A190(900)

ROADWAY LIGHTING INSTALLATION ON AIRPORT ROAD AT IRA GRAY DRIVE IN GADSDEN

| Line No / Item ID<br>Item Description   |                    |  | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (2) STONE ELECTRIC<br>COMPANY, INC. |            | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |            |
|---|--------------------|--|---|------------|-------------------------------------|------------|--------------------------------------|------------|
|   |                    |  | Unit Price  | Ext Amount | Unit Price                          | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |   |            |                                     |            |                                      |            |
| 0100 740B000  | 314.000            |  | 9.88  | 3,102.32   | 7.75                                | 2,433.50   | 5.50                                 | 1,727.00   |
| Construction Signs  | SQFT               |  |   |            |                                     |            |                                      |            |
| 0110 740D000  | 20.000             |  | 60.00   | 1,200.00   | 26.50                               | 530.00     | 5.00                                 | 100.00     |
| Channelizing Drums  | Each               |  |   |            |                                     |            |                                      |            |
| 0120 740E000  | 20.000             |  | 19.00   | 380.00     | 15.00                               | 300.00     | 2.00                                 | 40.00      |
| Cones (36 Inches High)  | Each               |  |   |            |                                     |            |                                      |            |
| 0130 740M001  | 20.000             |  | 10.00   | 200.00     | 11.00                               | 220.00     | 0.25                                 | 5.00       |
| Ballast For Cone  | Each               |  |   |            |                                     |            |                                      |            |
| 0140 741C010  | 1.000              |  | 2,673.00  | 2,673.00   | 2,120.00                            | 2,120.00   | 250.00                               | 250.00     |
| Portable Sequential Arrow And<br>Chevron Sign Unit                            | Each               |  |   |            |                                     |            |                                      |            |
| 0150 750B601  | 43.000             |  | 4,471.00  | 192,253.00 | 4,050.00                            | 174,150.00 | 5,500.00                             | 236,500.00 |
| Roadway Luminaire Assembly with<br>One, LED, 250 Watt Equivalent<br>Luminaire | Each               |  |   |            |                                     |            |                                      |            |
| 0160 750C010  | 43.000             |  | 1,392.00  | 59,856.00  | 1,582.00                            | 68,026.00  | 1,250.00                             | 53,750.00  |
| Pole Foundation,Roadway   | Each               |  |   |            |                                     |            |                                      |            |
| 0170 750D200  | 8.000              |  | 469.50  | 3,756.00   | 369.00                              | 2,952.00   | 475.00                               | 3,800.00   |
| Electrical Junction Box,Type 1  | Each               |  |   |            |                                     |            |                                      |            |
| 0180 750E125  | 400.000            |  | 7.40  | 2,960.00   | 14.00                               | 5,600.00   | 17.00                                | 6,800.00   |
| Conduit, 1 1/4 Inch, Rigid Metallic   | LF                 |  |   |            |                                     |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 042

**Contract ID:** 20150327042

**County:** ETOWAH

**Letting Date:** March 27, 2015

**Area/District:** 0105

**Contract Time:** 110 Working Days

**Contract Description:**

**Project(s):** DE-A190(900)

ROADWAY LIGHTING INSTALLATION ON AIRPORT ROAD AT IRA GRAY DRIVE IN GADSDEN

| Line No / Item ID    |   | Quantity and Units     | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |                     | (2) STONE ELECTRIC<br>COMPANY, INC. |                     | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |                     |
|----------------------|---|------------------------|---|---------------------|-------------------------------------|---------------------|--------------------------------------|---------------------|
| Alt Set / Alt Member | Item Description                                      |                        | Unit Price  | Ext Amount          | Unit Price                          | Ext Amount          | Unit Price                           | Ext Amount          |
| 0190                 | 750F024   | 1,200.000              | 1.32  | 1,584.00            | 1.50                                | 1,800.00            | 1.25                                 | 1,500.00            |
|                      | Conductor, #6 AWG                                     | LF                     |   |                     |                                     |                     |                                      |                     |
| 0200                 | 750G010   | 11,600.000             | 5.00  | 58,000.00           | 5.50                                | 63,800.00           | 6.00                                 | 69,600.00           |
|                      | Combined Duct And Cable,2 #6<br>AWG/ 1 #6 AWG GND     | LF                     |   |                     |                                     |                     |                                      |                     |
| 0210                 | 750H005   | 1.000                  | 1,869.00  | 1,869.00            | 1,250.00                            | 1,250.00            | 1,200.00                             | 1,200.00            |
|                      | Service Pole  | Each                   |   |                     |                                     |                     |                                      |                     |
| 0220                 | 750I005   | 1.000                  | 7,993.00  | 7,993.00            | 13,900.00                           | 13,900.00           | 10,000.00                            | 10,000.00           |
|                      | Lighting Control Center                               | Each                   |   |                     |                                     |                     |                                      |                     |
| 0230                 | 756A022   | 130.000                | 38.00   | 4,940.00            | 29.00                               | 3,770.00            | 35.00                                | 4,550.00            |
|                      | 4" Electrical Conduit, 1 Line, Type 5<br>Installation | LF                     |   |                     |                                     |                     |                                      |                     |
|                      |   | <b>Section Totals:</b> |   | \$369,346.32        |                                     | \$389,958.50        |                                      | \$396,837.00        |
|                      |   | <b>Contract Totals</b> |   | <b>\$369,346.32</b> |                                     | <b>\$389,958.50</b> |                                      | <b>\$396,837.00</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 045

Contract ID: 20150327045

County: BALDWIN

Letting Date: March 27, 2015

Area / District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): ERPR-8980(905)

SLIDE REPAIR ON THE NORTHBOUND LANE OF SR-59 BETWEEN THE INTRACOASTAL BRIDGE AND 22ND AVENUE IN GULF SHORES

| Rank | Vendor | Name                              | Amount       |
|------|--------|-----------------------------------|--------------|
| 1    | 01106  | ARRINGTON CURB & EXCAVATION, INC. | \$233,333.00 |
| 2    | 13673  | MCELHENNEY CONSTRUCTION CO., LLC  | \$289,117.54 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 045

**Contract ID:** 20150327045

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** ERPR-8980(905)

SLIDE REPAIR ON THE NORTHBOUND LANE OF SR-59 BETWEEN THE INTRACOASTAL BRIDGE AND 22ND AVENUE IN GULF SHORES

| Line No / Item ID    |  | Quantity and Units | (1) ARRINGTON CURB & EXCAVATION, INC. |            | (2) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |
|----------------------|--|--------------------|---------------------------------------|------------|--------------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                            | Ext Amount | Unit Price                           | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                       |            |                                      |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |                                       |            |                                      |            |            |            |
| 0010                 | 201A002  | (1)                | 3,000.00                              | 3,000.00   | 4,000.00                             | 4,000.00   |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre) (Approximately 1 Acre) | LS                 |                                       |            |                                      |            |            |            |
| 0020                 | 210A000  | 1,550.000          | 30.00                                 | 46,500.00  | 24.20                                | 37,510.00  |            |            |
|                      | Unclassified Excavation  | CUYD               |                                       |            |                                      |            |            |            |
| 0030                 | 210D022  | 3,500.000          | 22.50                                 | 78,750.00  | 37.06                                | 129,710.00 |            |            |
|                      | Borrow Excavation (Loose Truckbed Measurement)(A-2-4(0) or A-4(0))                       | CUYD               |                                       |            |                                      |            |            |            |
| 0040                 | 243A022  | 1,867.000          | 5.50                                  | 10,268.50  | 7.61                                 | 14,207.87  |            |            |
|                      | Geosynthetic Reinforcement For Reinforced Slopes, Type 3                                 | SQYD               |                                       |            |                                      |            |            |            |
| 0050                 | 243A033  | 556.000            | 3.50                                  | 1,946.00   | 5.89                                 | 3,274.84   |            |            |
|                      | Geosynthetic Reinforcement For Soft Soil Stabilization, Type 1                           | SQYD               |                                       |            |                                      |            |            |            |
| 0060                 | 600A000  | (1)                | 19,706.81                             | 19,706.81  | 32,125.00                            | 32,125.00  |            |            |
|                      | Mobilization   | LS                 |                                       |            |                                      |            |            |            |
| 0070                 | 610D003  | 65.000             | 15.00                                 | 975.00     | 4.34                                 | 282.10     |            |            |
|                      | Filter Blanket, Geotextile   | SQYD               |                                       |            |                                      |            |            |            |
| 0080                 | 614A000  | 37.000             | 500.00                                | 18,500.00  | 540.61                               | 20,002.57  |            |            |
|                      | Slope Paving   | CUYD               |                                       |            |                                      |            |            |            |
| 0090                 | 623A001  | 75.000             | 30.00                                 | 2,250.00   | 41.19                                | 3,089.25   |            |            |
|                      | Concrete Gutter (Valley)   | LF                 |                                       |            |                                      |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 045

**Contract ID:** 20150327045

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** ERPR-8980(905)

SLIDE REPAIR ON THE NORTHBOUND LANE OF SR-59 BETWEEN THE INTRACOASTAL BRIDGE AND 22ND AVENUE IN GULF SHORES

| Line No / Item ID    |                           | Quantity and Units | (1) ARRINGTON CURB & EXCAVATION, INC. |            | (2) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |
|----------------------|---------------------------|--------------------|---------------------------------------|------------|--------------------------------------|------------|------------|------------|
| Item Description     |                           |                    | Unit Price                            | Ext Amount | Unit Price                           | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                           |                    |                                       |            |                                      |            |            |            |
| 0100                 | 650A000                   | 135.000            | 30.00                                 | 4,050.00   | 37.83                                | 5,107.05   |            |            |
|                      | Topsoil                   | CUYD               |                                       |            |                                      |            |            |            |
| 0110                 | 654A001                   | 1,541.000          | 5.00                                  | 7,705.00   | 5.93                                 | 9,138.13   |            |            |
|                      | Solid Sodding (Bermuda)   | SQYD               |                                       |            |                                      |            |            |            |
| 0120                 | 665A000                   | 1.000              | 500.00                                | 500.00     | 1,650.93                             | 1,650.93   |            |            |
|                      | Temporary Seeding         | Acre               |                                       |            |                                      |            |            |            |
| 0130                 | 665B001                   | 3.000              | 2,250.00                              | 6,750.00   | 483.38                               | 1,450.14   |            |            |
|                      | Temporary Mulching        | Ton                |                                       |            |                                      |            |            |            |
| 0140                 | 665C010                   | 180.000            | 20.00                                 | 3,600.00   | 20.66                                | 3,718.80   |            |            |
|                      | Temporary Pipe            | LF                 |                                       |            |                                      |            |            |            |
| 0150                 | 665E000                   | 1,000.000          | 2.00                                  | 2,000.00   | 2.29                                 | 2,290.00   |            |            |
|                      | Polyethylene              | SQYD               |                                       |            |                                      |            |            |            |
| 0160                 | 665F000                   | 20.000             | 10.00                                 | 200.00     | 9.89                                 | 197.80     |            |            |
|                      | Hay Bales                 | Each               |                                       |            |                                      |            |            |            |
| 0170                 | 665G000                   | 250.000            | 8.50                                  | 2,125.00   | 8.95                                 | 2,237.50   |            |            |
|                      | Sand Bags                 | Each               |                                       |            |                                      |            |            |            |
| 0180                 | 665I000                   | 20.000             | 100.00                                | 2,000.00   | 103.79                               | 2,075.80   |            |            |
|                      | Temporary Riprap, Class 2 | Ton                |                                       |            |                                      |            |            |            |
| 0190                 | 665J002                   | 700.000            | 3.50                                  | 2,450.00   | 4.37                                 | 3,059.00   |            |            |
|                      | Silt Fence                | LF                 |                                       |            |                                      |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 045

**Contract ID:** 20150327045

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** ERPR-8980(905)

SLIDE REPAIR ON THE NORTHBOUND LANE OF SR-59 BETWEEN THE INTRACOASTAL BRIDGE AND 22ND AVENUE IN GULF SHORES

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) ARRINGTON CURB & EXCAVATION, INC. |            | (2) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |
|---------------------------------------|---|--------------------|---------------------------------------|------------|--------------------------------------|------------|------------|------------|
|                                       |   |                    | Unit Price                            | Ext Amount | Unit Price                           | Ext Amount | Unit Price | Ext Amount |
| 0200                                  | 665N001   | 15.000             | 100.00                                | 1,500.00   | 95.02                                | 1,425.30   |            |            |
|                                       | Temporary Coarse Aggregate,ALDOT Number 4               | Ton                |                                       |            |                                      |            |            |            |
| 0210                                  | 665O001   | 700.000            | 1.50                                  | 1,050.00   | 0.92                                 | 644.00     |            |            |
|                                       | Silt Fence Removal                                      | LF                 |                                       |            |                                      |            |            |            |
| 0220                                  | 665Q002   | 50.000             | 10.00                                 | 500.00     | 9.55                                 | 477.50     |            |            |
|                                       | Wattle  | LF                 |                                       |            |                                      |            |            |            |
| 0230                                  | 680A001   | (1)                | 3,825.86                              | 3,825.86   | 1,875.00                             | 1,875.00   |            |            |
|                                       | Geometric Controls                                      | LS                 |                                       |            |                                      |            |            |            |
| 0240                                  | 698A000   | (1)                | 5,000.00                              | 5,000.00   | 0.00                                 | 0.00       |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 14,000.00) | LS                 |                                       |            |                                      |            |            |            |
| 0250                                  | 740B000   | 149.000            | 6.67                                  | 993.83     | 8.24                                 | 1,227.76   |            |            |
|                                       | Construction Signs                                      | SQFT               |                                       |            |                                      |            |            |            |
| 0260                                  | 740D000   | 75.000             | 30.25                                 | 2,268.75   | 29.41                                | 2,205.75   |            |            |
|                                       | Channelizing Drums                                      | Each               |                                       |            |                                      |            |            |            |
| 0270                                  | 740E000   | 25.000             | 19.36                                 | 484.00     | 12.94                                | 323.50     |            |            |
|                                       | Cones (36 Inches High)                                  | Each               |                                       |            |                                      |            |            |            |
| 0280                                  | 740M001   | 25.000             | 10.29                                 | 257.25     | 1.89                                 | 47.25      |            |            |
|                                       | Ballast For Cone  | Each               |                                       |            |                                      |            |            |            |
| 0290                                  | 741C010   | 1.000              | 910.00                                | 910.00     | 1,411.76                             | 1,411.76   |            |            |
|                                       | Portable Sequential Arrow And Chevron Sign Unit         | Each               |                                       |            |                                      |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 045

**Contract ID:** 20150327045

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** ERPR-8980(905)

SLIDE REPAIR ON THE NORTHBOUND LANE OF SR-59 BETWEEN THE INTRACOASTAL BRIDGE AND 22ND AVENUE IN GULF SHORES

| Line No / Item ID<br>Item Description |   | Quantity and Units     | (1) ARRINGTON CURB & EXCAVATION, INC. |                     | (2) MCELHENNEY CONSTRUCTION CO., LLC |                     |            |            |
|---------------------------------------|---|------------------------|---------------------------------------|---------------------|--------------------------------------|---------------------|------------|------------|
|                                       |   |                        | Unit Price                            | Ext Amount          | Unit Price                           | Ext Amount          | Unit Price | Ext Amount |
| 0300                                  | 742A001                                     | 2.000                  | 1,633.50                              | 3,267.00            | 2,176.47                             | 4,352.94            |            |            |
|                                       | Portable Changeable Message Sign,<br>Type 2 | Each                   |                                       |                     |                                      |                     |            |            |
|                                       |   | <b>Section Totals:</b> |                                       | \$233,333.00        |                                      | \$289,117.54        |            |            |
|                                       |   | <b>Contract Totals</b> |                                       | <b>\$233,333.00</b> |                                      | <b>\$289,117.54</b> |            |            |

( ) indicates item is bid as Lump Sum





Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 051

Contract ID: 20150327051

County: CRENSHAW

Letting Date: March 27, 2015

Area / District: 0705

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,083,914.43 |
| 2    | 01096  | MIDSOUTH PAVING, INC.                | \$1,342,513.10 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 051

**Contract ID:** 20150327051

**County:** CRENSHAW

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Line No / Item ID<br>Item Description |         | Quantity and Units  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---------------------------------------|---------|---|--|------------|---------------------------|------------|------------|------------|
|                                       |         |   | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>                       | 0001    | Total   |  |            |                           |            |            |            |
| 0010                                  | 405A000 | 8,005.000<br>Tack Coat Gal  | 4.64   | 37,143.20  | 3.50                      | 28,017.50  |            |            |
| 0020                                  | 407B000 | 5.000<br>Joint Sealant For Hot Mix Asphalt Pavement Mile  | 196.43   | 982.15     | 225.00                    | 1,125.00   |            |            |
| 0030                                  | 408A052 | 53,363.000<br>Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) SQYD                                    | 1.42   | 75,775.46  | 2.45                      | 130,739.35 |            |            |
| 0040                                  | 410C000 | 1.000<br>Contractor Retained Profilograph Each  | 1,874.72                                       | 1,874.72   | 4,600.00                  | 4,600.00   |            |            |
| 0050                                  | 410H000 | 1.000<br>Material Remixing Device Each  | 22,765.00                                      | 22,765.00  | 49,050.00                 | 49,050.00  |            |            |
| 0060                                  | 424A361 | 4,403.000<br>Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D Ton | 88.10  | 387,904.30 | 101.45                    | 446,684.35 |            |            |
| 0070                                  | 424B650 | 4,403.000<br>Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D Ton    | 77.71  | 342,157.13 | 92.15                     | 405,736.45 |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 051

**Contract ID:** 20150327051

**County:** CRENSHAW

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Line No / Item ID    |  | (1) WIREGRASS CONSTRUCTION COMPANY, INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|----------------------|--|--|------------|---------------------------|------------|------------|------------|
| Item Description     |  |  |            |                           |            |            |            |
| Alt Set / Alt Member | Quantity and Units   | Unit Price                               | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| 0080                 | 424B655  | 200.000                                  | 127.19     | 25,438.00                 | 98.85      | 19,770.00  |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton                                      |            |                           |            |            |            |
| 0090                 | 424B701  | 100.000                                  | 88.95      | 8,895.00                  | 162.35     | 16,235.00  |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/8"<br>MAXimum Aggregate Size mix, ESAL<br>Range C/D | Ton                                      |            |                           |            |            |            |
| 0100                 | 600A000  | (1)                                      | 54,447.00  | 54,447.00                 | 64,300.00  | 64,300.00  |            |
|                      | Mobilization   | LS                                       |            |                           |            |            |            |
| 0110                 | 622A000  | 16.000                                   | 687.90     | 11,006.40                 | 1,655.00   | 26,480.00  |            |
|                      | Manhole Covers Reset   | Each                                     |            |                           |            |            |            |
| 0120                 | 641S500  | 7.000                                    | 190.94     | 1,336.58                  | 855.00     | 5,985.00   |            |
|                      | Valve Box Reset  | Each                                     |            |                           |            |            |            |
| 0130                 | 680A001  | (1)                                      | 149.00     | 149.00                    | 6,500.00   | 6,500.00   |            |
|                      | Geometric Controls   | LS                                       |            |                           |            |            |            |
| 0140                 | 698A000  | (1)                                      | 0.00       | 0.00                      | 0.00       | 0.00       |            |
|                      | Construction Fuel (Maximum Bid<br>Limited to \$ 49,420.00)   | LS                                       |            |                           |            |            |            |
| 0150                 | 701A227  | 4.000                                    | 3,226.67   | 12,906.68                 | 3,200.00   | 12,800.00  |            |
|                      | Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile                                     |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 051

**Contract ID:** 20150327051

**County:** CRENSHAW

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Line No / Item ID<br>Item Description                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |  |  |            |                           |            |            |            |
| 0160 701A230  | 4.000              |  | 3,226.67                                       | 12,906.68  | 3,200.00                  | 12,800.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |  |            |                           |            |            |            |
| 0170 701A239  | 3.000              |  | 2,151.11                                       | 6,453.33   | 2,200.00                  | 6,600.00   |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |  |            |                           |            |            |            |
| 0180 701A244  | 1.000              |  | 2,151.11                                       | 2,151.11   | 2,200.00                  | 2,200.00   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |  |            |                           |            |            |            |
| 0190 701B207  | 1,044.000          |  | 1.08   | 1,127.52   | 1.10                      | 1,148.40   |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |  |            |                           |            |            |            |
| 0200 701C000  | 7.000              |  | 860.45   | 6,023.15   | 850.00                    | 5,950.00   |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |  |            |                           |            |            |            |
| 0210 701C001  | 18.000             |  | 914.22   | 16,455.96  | 905.00                    | 16,290.00  |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |  |            |                           |            |            |            |
| 0220 701D007  | 1.000              |  | 200.00   | 200.00     | 2,200.00                  | 2,200.00   |            |            |
| Solid Traffic Stripe Removed (Paint)                    | Mile               |  |  |            |                           |            |            |            |
| 0230 701D008  | 1.000              |  | 200.00   | 200.00     | 2,200.00                  | 2,200.00   |            |            |
| Solid Traffic Stripe Removed (Plastic)                  | Mile               |  |  |            |                           |            |            |            |
| 0240 701D014  | 1.000              |  | 200.00   | 200.00     | 2,200.00                  | 2,200.00   |            |            |
| Broken Traffic Stripe Removed (Paint)                   | Mile               |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 051

**Contract ID:** 20150327051

**County:** CRENSHAW

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Line No / Item ID<br>Item Description     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                      | Quantity and Units |  |  |            |                           |            |            |            |
| 0250 701D015                              | 1.000              |  | 200.00   | 200.00     | 2,200.00                  | 2,200.00   |            |            |
| Broken Traffic Stripe Removed (Plastic)   | Mile               |  |  |            |                           |            |            |            |
| 0260 703A002                              | 4,340.000          |  | 4.30   | 18,662.00  | 4.25                      | 18,445.00  |            |            |
| Traffic Control Markings, Class 2, Type A | SQFT               |  |  |            |                           |            |            |            |
| 0270 703B002                              | 883.000            |  | 4.84   | 4,273.72   | 4.80                      | 4,238.40   |            |            |
| Traffic Control Legends, Class 2, Type A  | SQFT               |  |  |            |                           |            |            |            |
| 0280 703D001                              | 4,833.000          |  | 1.61   | 7,781.13   | 1.60                      | 7,732.80   |            |            |
| Temporary Traffic Control Markings        | SQFT               |  |  |            |                           |            |            |            |
| 0290 703E001                              | 1,092.000          |  | 1.61   | 1,758.12   | 1.60                      | 1,747.20   |            |            |
| Temporary Traffic Control Legends         | SQFT               |  |  |            |                           |            |            |            |
| 0300 705A030                              | 275.000            |  | 5.38   | 1,479.50   | 5.30                      | 1,457.50   |            |            |
| Pavement Markers, Class A-H, Type 2-C     | Each               |  |  |            |                           |            |            |            |
| 0310 705A032                              | 105.000            |  | 5.38   | 564.90     | 5.30                      | 556.50     |            |            |
| Pavement Markers, Class A-H, Type 1-B     | Each               |  |  |            |                           |            |            |            |
| 0320 705A037                              | 305.000            |  | 5.38   | 1,640.90   | 5.30                      | 1,616.50   |            |            |
| Pavement Markers, Class A-H, Type 2-D     | Each               |  |  |            |                           |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 051

**Contract ID:** 20150327051

**County:** CRENSHAW

**Letting Date:** March 27, 2015

**Area/District:** 0705

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** NH-0009(556)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-9 (331) FROM SOUTH OF THE JUNCTION OF MEADOW CREST DRIVE TO THE JUNCTION OF SR-10/SR-15 IN LUVERNE

| Line No / Item ID<br>Item Description           |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) MIDSOUTH PAVING, INC. |                       |            |            |
|---|--------------------|--|--|-----------------------|---------------------------|-----------------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount            | Unit Price                | Ext Amount            | Unit Price | Ext Amount |
| Alt Set / Alt Member                            | Quantity and Units |  |  |                       |                           |                       |            |            |
| 0330 705A038                                    | 55.000             |  | 5.38   | 295.90                | 5.30                      | 291.50                |            |            |
| Pavement Markers, Class A-H, Type 2-E           | Each               |  |  |                       |                           |                       |            |            |
| 0340 730H001                                    | 2,550.000          |  | 2.36   | 6,018.00              | 2.55                      | 6,502.50              |            |            |
| Loop Wire                                       | LF                 |  |  |                       |                           |                       |            |            |
| 0350 740B000                                    | 1,077.000          |  | 5.92   | 6,375.84              | 6.00                      | 6,462.00              |            |            |
| Construction Signs                              | SQFT               |  |  |                       |                           |                       |            |            |
| 0360 740C000                                    | 7.000              |  | 7.53   | 52.71                 | 7.45                      | 52.15                 |            |            |
| Special Construction Signs                      | SQFT               |  |  |                       |                           |                       |            |            |
| 0370 740E000                                    | 280.000            |  | 9.50   | 2,660.00              | 15.00                     | 4,200.00              |            |            |
| Cones (36 Inches High)                          | Each               |  |  |                       |                           |                       |            |            |
| 0380 740M001                                    | 280.000            |  | 5.50   | 1,540.00              | 5.00                      | 1,400.00              |            |            |
| Ballast For Cone                                | Each               |  |  |                       |                           |                       |            |            |
| 0390 740O000                                    | 1.000              |  | 500.00   | 500.00                | 11,000.00                 | 11,000.00             |            |            |
| Pilot Car                                       | Each               |  |  |                       |                           |                       |            |            |
| 0400 741C010                                    | 2.000              |  | 806.67   | 1,613.34              | 2,500.00                  | 5,000.00              |            |            |
| Portable Sequential Arrow And Chevron Sign Unit | Each               |  |  |                       |                           |                       |            |            |
| <b>Section Totals:</b>                          |                    |  |  | \$1,083,914.43        |                           | \$1,342,513.10        |            |            |
| <b>Contract Totals</b>                          |                    |  |  | <b>\$1,083,914.43</b> |                           | <b>\$1,342,513.10</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 052

Contract ID: 20150327052

County: MOBILE

Letting Date: March 27, 2015

Area / District: 0901

Contract Time: 100 Working Days

Contract Description:

Project(s): NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Rank | Vendor | Name                                      | Amount         |
|------|--------|---|----------------|
| 1    | 23011  | H. O. WEAVER & SONS, INC.                 | \$3,635,033.01 |
| 2    | 13008  | MOBILE ASPHALT COMPANY, LLC               | \$3,860,695.72 |
| 3    | 23056  | JOHN G. WALTON CONSTRUCTION COMPANY, INC. | \$4,474,288.20 |







**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 052

**Contract ID:** 20150327052

**County:** MOBILE

**Letting Date:** March 27, 2015

**Area/District:** 0901

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID    |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |              | (2) MOBILE ASPHALT COMPANY, LLC |              | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |              |
|----------------------|---|--------------------|-------------------------------|--------------|---------------------------------|--------------|---|--------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                    | Ext Amount   | Unit Price                      | Ext Amount   | Unit Price                                    | Ext Amount   |
| 0080                 | 424B651   | 23,293.000         | 56.50                         | 1,316,054.50 | 59.60                           | 1,388,262.80 | 63.70   | 1,483,764.10 |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                               |              |                                 |              |   |              |
| 0090                 | 424B655   | 100.000            | 56.50                         | 5,650.00     | 100.00                          | 10,000.00    | 125.00  | 12,500.00    |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                               |              |                                 |              |   |              |
| 0100                 | 424B659   | 7,776.000          | 61.85                         | 480,945.60   | 62.00                           | 482,112.00   | 74.50   | 579,312.00   |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                               |              |                                 |              |   |              |
| 0110                 | 428C000   | 106,060.000        | 0.09                          | 9,545.40     | 0.08                            | 8,484.80     | 0.08  | 8,484.80     |
|                      | Scoring Bituminous Pavement Surface By Cutting  | LF                 |                               |              |                                 |              |   |              |
| 0120                 | 600A000   | (1)                | 205,500.00                    | 205,500.00   | 7,000.00                        | 7,000.00     | 252,900.00                                    | 252,900.00   |
|                      | Mobilization  | LS                 |                               |              |                                 |              |   |              |
| 0130                 | 631C001   | 1,416.000          | 12.90                         | 18,266.40    | 15.00                           | 21,240.00    | 14.17   | 20,064.72    |
|                      | Steel Beam Guardrail, Class A, Type 2 Reset   | LF                 |                               |              |                                 |              |   |              |
| 0140                 | 631E001   | 2.000              | 430.00                        | 860.00       | 400.00                          | 800.00       | 472.42  | 944.84       |
|                      | Guardrail End Anchor, Type 8, Reset   | Each               |                               |              |                                 |              |   |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 052

**Contract ID:** 20150327052

**County:** MOBILE

**Letting Date:** March 27, 2015

**Area/District:** 0901

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID<br>Item Description       |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|----------------------------------|------------|------------------------------------|------------|---|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                         | Ext Amount | Unit Price  | Ext Amount |
| 0150 631E010                                | 2.000              |  | 645.00                           | 1,290.00   | 675.00                             | 1,350.00   | 708.63  | 1,417.26   |
| Guardrail End Anchor, Type 10 Series, Reset | Each               |  |                                  |            |                                    |            |   |            |
| 0160 650A000                                | 4,902.000          |  | 17.00                            | 83,334.00  | 19.50                              | 95,589.00  | 18.08   | 88,628.16  |
| Topsoil                                     | CUYD               |  |                                  |            |                                    |            |   |            |
| 0170 652A100                                | 13.000             |  | 860.00                           | 11,180.00  | 800.00                             | 10,400.00  | 897.59  | 11,668.67  |
| Seeding                                     | Acre               |  |                                  |            |                                    |            |   |            |
| 0180 652C000                                | 52.000             |  | 162.00                           | 8,424.00   | 150.00                             | 7,800.00   | 112.20  | 5,834.40   |
| Mowing                                      | Acre               |  |                                  |            |                                    |            |   |            |
| 0190 654A001                                | 490.000            |  | 5.40                             | 2,646.00   | 5.00                               | 2,450.00   | 5.05  | 2,474.50   |
| Solid Sodding (Bermuda)                     | SQYD               |  |                                  |            |                                    |            |   |            |
| 0200 656A010                                | 13.000             |  | 540.00                           | 7,020.00   | 500.00                             | 6,500.00   | 897.59  | 11,668.67  |
| Mulching                                    | Acre               |  |                                  |            |                                    |            |   |            |
| 0210 665B001                                | 39.000             |  | 380.00                           | 14,820.00  | 350.00                             | 13,650.00  | 392.70  | 15,315.30  |
| Temporary Mulching                          | Ton                |  |                                  |            |                                    |            |   |            |
| 0220 665J002                                | 4,500.000          |  | 3.25                             | 14,625.00  | 3.00                               | 13,500.00  | 5.05  | 22,725.00  |
| Silt Fence                                  | LF                 |  |                                  |            |                                    |            |   |            |
| 0230 665O001                                | 4,500.000          |  | 0.55                             | 2,475.00   | 0.50                               | 2,250.00   | 2.24  | 10,080.00  |
| Silt Fence Removal                          | LF                 |  |                                  |            |                                    |            |   |            |
| 0240 665Q002                                | 900.000            |  | 6.45                             | 5,805.00   | 6.00                               | 5,400.00   | 8.41  | 7,569.00   |
| Wattle                                      | LF                 |  |                                  |            |                                    |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 052

**Contract ID:** 20150327052

**County:** MOBILE

**Letting Date:** March 27, 2015

**Area/District:** 0901

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID<br>Item Description |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|----------------------------------|------------|------------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                         | Ext Amount | Unit Price  | Ext Amount |
| 0250 680A001                          | (1)                | Geometric Controls                                       | 6,300.00                         | 6,300.00   | 0.01                               | 0.01       | 15,100.00   | 15,100.00  |
|                                       |                    | LS   |                                  |            |                                    |            |   |            |
| 0260 698A000                          | (1)                | Construction Fuel (Maximum Bid Limited to \$ 193,500.00) | 0.00                             | 0.00       | 190,000.00                         | 190,000.00 | 0.00  | 0.00       |
|                                       |                    | LS   |                                  |            |                                    |            |   |            |
| 0270 701A227                          | 19.000             | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | 2,825.00                         | 53,675.00  | 3,025.00                           | 57,475.00  | 2,952.61  | 56,099.59  |
|                                       |                    | Mile   |                                  |            |                                    |            |   |            |
| 0280 701A230                          | 19.000             | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | 2,825.00                         | 53,675.00  | 3,025.00                           | 57,475.00  | 2,952.61  | 56,099.59  |
|                                       |                    | Mile   |                                  |            |                                    |            |   |            |
| 0290 701A239                          | 3.000              | Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | 1,695.00                         | 5,085.00   | 1,860.00                           | 5,580.00   | 1,771.57  | 5,314.71   |
|                                       |                    | Mile   |                                  |            |                                    |            |   |            |
| 0300 701A244                          | 3.000              | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | 1,695.00                         | 5,085.00   | 1,860.00                           | 5,580.00   | 1,771.57  | 5,314.71   |
|                                       |                    | Mile   |                                  |            |                                    |            |   |            |
| 0310 701B207                          | 3,089.000          | Dotted, Class 2, Type A Traffic Stripe (5" Wide)         | 0.60                             | 1,853.40   | 1.05                               | 3,243.45   | 0.59  | 1,822.51   |
|                                       |                    | LF   |                                  |            |                                    |            |   |            |
| 0320 701C000                          | 15.000             | Broken Temporary Traffic Stripe                          | 565.00                           | 8,475.00   | 800.00                             | 12,000.00  | 590.52  | 8,857.80   |
|                                       |                    | Mile   |                                  |            |                                    |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 052

**Contract ID:** 20150327052

**County:** MOBILE

**Letting Date:** March 27, 2015

**Area/District:** 0901

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID<br>Item Description                   |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|----------------------------------|------------|------------------------------------|------------|---|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                         | Ext Amount | Unit Price  | Ext Amount |
| 0330 701C001  | 64.000             |  | 565.00                           | 36,160.00  | 800.00                             | 51,200.00  | 590.52  | 37,793.28  |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                  |            |                                    |            |   |            |
| 0340 701G146  | 408.000            |  | 4.55                             | 1,856.40   | 5.30                               | 2,162.40   | 4.72  | 1,925.76   |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)    | LF                 |  |                                  |            |                                    |            |   |            |
| 0350 701G150  | 204.000            |  | 3.40                             | 693.60     | 3.20                               | 652.80     | 3.54  | 722.16     |
| Broken Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |                                  |            |                                    |            |   |            |
| 0360 701H001  | 816.000            |  | 1.70                             | 1,387.20   | 2.15                               | 1,754.40   | 1.77  | 1,444.32   |
| Solid Traffic Stripe Removed (Plastic)                  | LF                 |  |                                  |            |                                    |            |   |            |
| 0370 703A002  | 3,675.000          |  | 3.95                             | 14,516.25  | 4.25                               | 15,618.75  | 4.13  | 15,177.75  |
| Traffic Control Markings, Class 2, Type A               | SQFT               |  |                                  |            |                                    |            |   |            |
| 0380 703B002  | 134.000            |  | 5.65                             | 757.10     | 5.30                               | 710.20     | 5.91  | 791.94     |
| Traffic Control Legends, Class 2, Type A                | SQFT               |  |                                  |            |                                    |            |   |            |
| 0390 703D001  | 336.000            |  | 2.25                             | 756.00     | 2.15                               | 722.40     | 2.36  | 792.96     |
| Temporary Traffic Control Markings                      | SQFT               |  |                                  |            |                                    |            |   |            |
| 0400 705A030  | 115.000            |  | 5.65                             | 649.75     | 4.25                               | 488.75     | 5.91  | 679.65     |
| Pavement Markers, Class A-H, Type 2-C                   | Each               |  |                                  |            |                                    |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 052

**Contract ID:** 20150327052

**County:** MOBILE

**Letting Date:** March 27, 2015

**Area/District:** 0901

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID<br>Item Description |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|----------------------------------|------------|------------------------------------|------------|---|------------|
|                                       |                    |  | Unit Price                       | Ext Amount | Unit Price                         | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units |  |                                  |            |                                    |            |   |            |
| 0410 705A031                          | 77.000             |  | 5.65                             | 435.05     | 4.25                               | 327.25     | 5.91  | 455.07     |
| Pavement Markers, Class A-H, Type 1-A | Each               |  |                                  |            |                                    |            |   |            |
| 0420 705A032                          | 1,070.000          |  | 5.65                             | 6,045.50   | 4.25                               | 4,547.50   | 5.91  | 6,323.70   |
| Pavement Markers, Class A-H, Type 1-B | Each               |  |                                  |            |                                    |            |   |            |
| 0430 705A037                          | 935.000            |  | 5.65                             | 5,282.75   | 4.25                               | 3,973.75   | 5.91  | 5,525.85   |
| Pavement Markers, Class A-H, Type 2-D | Each               |  |                                  |            |                                    |            |   |            |
| 0440 705A038                          | 493.000            |  | 5.65                             | 2,785.45   | 4.25                               | 2,095.25   | 5.91  | 2,913.63   |
| Pavement Markers, Class A-H, Type 2-E | Each               |  |                                  |            |                                    |            |   |            |
| 0450 740B000                          | 1,426.000          |  | 6.25                             | 8,912.50   | 7.45                               | 10,623.70  | 6.85  | 9,768.10   |
| Construction Signs                    | SQFT               |  |                                  |            |                                    |            |   |            |
| 0460 740D000                          | 200.000            |  | 0.01                             | 2.00       | 20.00                              | 4,000.00   | 80.81   | 16,162.00  |
| Channelizing Drums                    | Each               |  |                                  |            |                                    |            |   |            |
| 0470 740E000                          | 200.000            |  | 0.01                             | 2.00       | 7.50                               | 1,500.00   | 38.62   | 7,724.00   |
| Cones (36 Inches High)                | Each               |  |                                  |            |                                    |            |   |            |
| 0480 740M001                          | 200.000            |  | 0.01                             | 2.00       | 3.70                               | 740.00     | 0.01  | 2.00       |
| Ballast For Cone                      | Each               |  |                                  |            |                                    |            |   |            |
| 0490 740O000                          | 1.000              |  | 8,500.00                         | 8,500.00   | 0.01                               | 0.01       | 21,820.00   | 21,820.00  |
| Pilot Car                             | Each               |  |                                  |            |                                    |            |   |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 3/30/2015

Page: 7

Call Order: 052      Contract ID: 20150327052      County: MOBILE  
Letting Date: March 27, 2015      Area/District: 0901      Contract Time: 100 Working Days

Contract Description:      Project(s): NH-0017(559)

RESURFACING AND TRAFFIC STRIPE ON SR-17 (US-45) FROM NORTH OF THE SR-158 INTERCHANGE IN SARALAND TO THE INTERSECTION OF CR-63 IN CHUNCHULA

| Line No / Item ID      |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |                       | (2) MOBILE ASPHALT COMPANY, LLC |                       | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |                       |
|------------------------|---|--------------------|-------------------------------|-----------------------|---------------------------------|-----------------------|---|-----------------------|
| Alt Set / Alt Member   | Item Description                                |                    | Unit Price                    | Ext Amount            | Unit Price                      | Ext Amount            | Unit Price                                    | Ext Amount            |
| 0500                   | 741C010   | 2.000              | 1,615.00                      | 3,230.00              | 0.01                            | 0.02                  | 6,100.00                                      | 12,200.00             |
|                        | Portable Sequential Arrow And Chevron Sign Unit | Each               |                               |                       |                                 |                       |   |                       |
| <b>Section Totals:</b> |   |                    |                               | \$3,635,033.01        |                                 | \$3,860,695.72        |   | \$4,474,288.20        |
| <b>Contract Totals</b> |   |                    |                               | <b>\$3,635,033.01</b> |                                 | <b>\$3,860,695.72</b> |   | <b>\$4,474,288.20</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 053

Contract ID: 20150327053

County: WASHINGTON

Letting Date: March 27, 2015

Area / District: 0804

Contract Time: 60 Working Days

Contract Description:

Project(s): NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Rank | Vendor | Name                                      | Amount         |
|------|--------|---|----------------|
| 1    | 13008  | MOBILE ASPHALT COMPANY, LLC               | \$1,731,086.03 |
| 2    | 23011  | H. O. WEAVER & SONS, INC.                 | \$1,919,084.71 |
| 3    | 23056  | JOHN G. WALTON CONSTRUCTION COMPANY, INC. | \$2,357,856.70 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description |         | Quantity and Units  | (1) MOBILE ASPHALT COMPANY, LLC |            | (2) H. O. WEAVER & SONS, INC. |            | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|---------|---|---------------------------------|------------|-------------------------------|------------|---|------------|
|                                       |         |   | Unit Price                      | Ext Amount | Unit Price                    | Ext Amount | Unit Price                                    | Ext Amount |
| <b>SECTION:</b>                       | 0001    | Total   |                                 |            |                               |            |   |            |
| 0010                                  | 209A000 | 2.000<br>Mailbox Reset, Single<br>Each  | 85.00                           | 170.00     | 130.00                        | 260.00     | 104.14  | 208.28     |
| 0020                                  | 210A000 | 4,369.000<br>Unclassified Excavation<br>CUYD  | 10.25                           | 44,782.25  | 11.65                         | 50,898.85  | 10.52   | 45,961.88  |
| 0030                                  | 210D021 | 500.000<br>Borrow Excavation (Loose Truckbed<br>Measurement)(A4 or Better)<br>CUYD        | 18.50                           | 9,250.00   | 12.50                         | 6,250.00   | 24.50   | 12,250.00  |
| 0040                                  | 212A000 | 794.000<br>Machine Grading Shoulders<br>STA   | 19.50                           | 15,483.00  | 28.50                         | 22,629.00  | 59.18   | 46,988.92  |
| 0050                                  | 405A000 | 16,000.000<br>Tack Coat<br>Gal  | 0.01                            | 160.00     | 4.00                          | 64,000.00  | 4.76  | 76,160.00  |
| 0060                                  | 407B000 | 8.000<br>Joint Sealant For Hot Mix Asphalt<br>Pavement<br>Mile                            | 280.00                          | 2,240.00   | 280.00                        | 2,240.00   | 242.21  | 1,937.68   |
| 0070                                  | 408A052 | 145,826.000<br>Planing Existing Pavement<br>(Approximately 1.10" Thru 2.0" Thick)<br>SQYD | 0.64                            | 93,328.64  | 0.85                          | 123,952.10 | 1.17  | 170,616.42 |
| 0080                                  | 410H000 | 1.000<br>Material Remixing Device<br>Each   | 40,000.00                       | 40,000.00  | 16,000.00                     | 16,000.00  | 47,050.00                                     | 47,050.00  |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description |                    |   | (1) MOBILE ASPHALT<br>COMPANY, LLC |              | (2) H. O. WEAVER & SONS,<br>INC. |              | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |              |
|---------------------------------------|--------------------|---|------------------------------------|--------------|----------------------------------|--------------|---|--------------|
| Alt Set / Alt Member                  | Quantity and Units |   | Unit Price                         | Ext Amount   | Unit Price                       | Ext Amount   | Unit Price  | Ext Amount   |
| 0090 424A361                          | 13,976.000         |   | 71.65                              | 1,001,380.40 | 73.50                            | 1,027,236.00 | 77.50   | 1,083,140.00 |
|                                       |                    | Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           |                                    |              |                                  |              |   |              |
| 0100 424A370                          | 320.000            |   | 120.00                             | 38,400.00    | 130.00                           | 41,600.00    | 166.75  | 53,360.00    |
|                                       |                    | Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>3/4" Maximum Aggregate Size Mix,<br>ESAL Range C/D |                                    |              |                                  |              |   |              |
| 0110 424B651                          | 142.000            |   | 71.00                              | 10,082.00    | 78.50                            | 11,147.00    | 168.50  | 23,927.00    |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D                |                                    |              |                                  |              |   |              |
| 0120 424B655                          | 800.000            |   | 80.00                              | 64,000.00    | 88.50                            | 70,800.00    | 191.00  | 152,800.00   |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      |                                    |              |                                  |              |   |              |
| 0130 424B659                          | 400.000            |   | 65.00                              | 26,000.00    | 84.50                            | 33,800.00    | 98.00   | 39,200.00    |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      |                                    |              |                                  |              |   |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|------------------------------------|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0140 424B681                          | 150.000            |  | 71.00                              | 10,650.00  | 77.50                            | 11,625.00  | 156.00  | 23,400.00  |
|                                       | Ton                | Superpave Bituminous Concrete<br>Lower Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D |                                    |            |                                  |            |   |            |
| 0150 428C000                          | 79,472.000         |  | 0.07                               | 5,563.04   | 0.08                             | 6,357.76   | 0.09  | 7,152.48   |
|                                       | LF                 | Scoring Bituminous Pavement<br>Surface By Cutting  |                                    |            |                                  |            |   |            |
| 0160 430B043                          | 300.000            |  | 55.00                              | 16,500.00  | 52.00                            | 15,600.00  | 113.27  | 33,981.00  |
|                                       | Ton                | Aggregate Surfacing (1" Down,<br>Crusher Run)  |                                    |            |                                  |            |   |            |
| 0170 502A000                          | 224.000            |  | 1.25                               | 280.00     | 1.40                             | 313.60     | 1.40  | 313.60     |
|                                       | LB                 | Steel Reinforcement  |                                    |            |                                  |            |   |            |
| 0180 600A000                          | (1)                |  | 4,000.00                           | 4,000.00   | 130,000.00                       | 130,000.00 | 196,500.00  | 196,500.00 |
|                                       | LS                 | Mobilization   |                                    |            |                                  |            |   |            |
| 0190 614A000                          | 35.000             |  | 450.00                             | 15,750.00  | 510.00                           | 17,850.00  | 518.90  | 18,161.50  |
|                                       | CUYD               | Slope Paving   |                                    |            |                                  |            |   |            |
| 0200 620A000                          | 5.000              |  | 1,600.00                           | 8,000.00   | 1,800.00                         | 9,000.00   | 1,831.42  | 9,157.10   |
|                                       | CUYD               | Minor Structure Concrete   |                                    |            |                                  |            |   |            |
| 0210 650A000                          | 3,400.000          |  | 17.15                              | 58,310.00  | 19.00                            | 64,600.00  | 21.50   | 73,100.00  |
|                                       | CUYD               | Topsoil  |                                    |            |                                  |            |   |            |
| 0220 652A100                          | 13.000             |  | 800.00                             | 10,400.00  | 915.00                           | 11,895.00  | 927.92  | 12,062.96  |
|                                       | Acre               | Seeding  |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description                   |                    |           | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|-----------|------------------------------------|------------|----------------------------------|------------|---|------------|
|   |                    |           | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |           |                                    |            |                                  |            |   |            |
| 0230 652C000  | 28.000             | 100.00    | 2,800.00                           | 170.00     | 4,760.00                         | 115.99     | 3,247.72  |            |
| Mowing  | Acre               |           |                                    |            |                                  |            |   |            |
| 0240 656A010  | 13.000             | 800.00    | 10,400.00                          | 460.00     | 5,980.00                         | 927.92     | 12,062.96   |            |
| Mulching  | Acre               |           |                                    |            |                                  |            |   |            |
| 0250 665B001  | 39.000             | 300.00    | 11,700.00                          | 115.00     | 4,485.00                         | 347.97     | 13,570.83   |            |
| Temporary Mulching                                      | Ton                |           |                                    |            |                                  |            |   |            |
| 0260 665J002  | 2,300.000          | 4.00      | 9,200.00                           | 3.45       | 7,935.00                         | 4.64       | 10,672.00   |            |
| Silt Fence  | LF                 |           |                                    |            |                                  |            |   |            |
| 0270 665O001  | 2,300.000          | 1.50      | 3,450.00                           | 0.60       | 1,380.00                         | 1.74       | 4,002.00  |            |
| Silt Fence Removal                                      | LF                 |           |                                    |            |                                  |            |   |            |
| 0280 665Q002  | 800.000            | 8.00      | 6,400.00                           | 6.85       | 5,480.00                         | 9.28       | 7,424.00  |            |
| Wattle  | LF                 |           |                                    |            |                                  |            |   |            |
| 0290 680A001  | (1)                | 0.01      | 0.01                               | 2,400.00   | 2,400.00                         | 10,000.00  | 10,000.00   |            |
| Geometric Controls                                      | LS                 |           |                                    |            |                                  |            |   |            |
| 0300 698A000  | (1)                | 85,000.00 | 85,000.00                          | 0.00       | 0.00                             | 0.00       | 0.00  |            |
| Construction Fuel (Maximum Bid Limited to \$ 90,000.00) | LS                 |           |                                    |            |                                  |            |   |            |
| 0310 701A227  | 16.000             | 2,650.00  | 42,400.00                          | 3,000.00   | 48,000.00                        | 3,052.36   | 48,837.76   |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |           |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description                   |                    |  | (1) MOBILE ASPHALT COMPANY, LLC |            | (2) H. O. WEAVER & SONS, INC. |            | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |            |
|---|--------------------|--|---------------------------------|------------|-------------------------------|------------|---|------------|
|   |                    |  | Unit Price                      | Ext Amount | Unit Price                    | Ext Amount | Unit Price                                    | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |  |                                 |            |                               |            |   |            |
| 0320 701A230  | 8.000              |  | 2,650.00                        | 21,200.00  | 3,000.00                      | 24,000.00  | 3,052.36                                      | 24,418.88  |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                 |            |                               |            |   |            |
| 0330 701A244  | 7.000              |  | 1,590.00                        | 11,130.00  | 1,800.00                      | 12,600.00  | 1,831.42                                      | 12,819.94  |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |                                 |            |                               |            |   |            |
| 0340 701C002  | 14.000             |  | 530.00                          | 7,420.00   | 600.00                        | 8,400.00   | 610.47  | 8,546.58   |
| Broken Temporary Traffic Stripe (Paint)                 | Mile               |  |                                 |            |                               |            |   |            |
| 0350 701C003  | 47.000             |  | 530.00                          | 24,910.00  | 600.00                        | 28,200.00  | 610.47  | 28,692.09  |
| Solid Temporary Traffic Stripe (Paint)                  | Mile               |  |                                 |            |                               |            |   |            |
| 0360 701G146  | 680.000            |  | 4.25                            | 2,890.00   | 4.80                          | 3,264.00   | 4.88  | 3,318.40   |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)    | LF                 |  |                                 |            |                               |            |   |            |
| 0370 701G150  | 286.000            |  | 3.20                            | 915.20     | 3.60                          | 1,029.60   | 3.66  | 1,046.76   |
| Broken Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |                                 |            |                               |            |   |            |
| 0380 701G154  | 214.000            |  | 4.25                            | 909.50     | 4.80                          | 1,027.20   | 4.88  | 1,044.32   |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)  | LF                 |  |                                 |            |                               |            |   |            |
| 0390 701H001  | 216.000            |  | 1.60                            | 345.60     | 1.80                          | 388.80     | 1.83  | 395.28     |
| Solid Traffic Stripe Removed (Plastic)                  | LF                 |  |                                 |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description      |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|------------------------------------|------------|----------------------------------|------------|---|------------|
|  |                    |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                       | Quantity and Units |  |                                    |            |                                  |            |   |            |
| 0400 701H002                               | 678.000            |  | 1.60                               | 1,084.80   | 1.80                             | 1,220.40   | 1.83  | 1,240.74   |
| Solid Traffic Stripe Removed (Tape)        | LF                 |  |                                    |            |                                  |            |   |            |
| 0410 701H007                               | 286.000            |  | 1.10                               | 314.60     | 1.20                             | 343.20     | 1.22  | 348.92     |
| Broken Traffic Stripe Removed (Tape)       | LF                 |  |                                    |            |                                  |            |   |            |
| 0420 703A002                               | 570.000            |  | 3.70                               | 2,109.00   | 4.19                             | 2,388.30   | 4.27  | 2,433.90   |
| Traffic Control Markings, Class 2, Type A  | SQFT               |  |                                    |            |                                  |            |   |            |
| 0430 703B002                               | 72.000             |  | 5.30                               | 381.60     | 6.00                             | 432.00     | 6.10  | 439.20     |
| Traffic Control Legends, Class 2, Type A   | SQFT               |  |                                    |            |                                  |            |   |            |
| 0440 703D002                               | 1,014.000          |  | 2.15                               | 2,180.10   | 2.40                             | 2,433.60   | 2.44  | 2,474.16   |
| Temporary Traffic Control Markings (Paint) | SQFT               |  |                                    |            |                                  |            |   |            |
| 0450 703E002                               | 144.000            |  | 2.15                               | 309.60     | 2.40                             | 345.60     | 2.44  | 351.36     |
| Temporary Traffic Control Legends (Paint)  | SQFT               |  |                                    |            |                                  |            |   |            |
| 0460 705A032                               | 340.000            |  | 4.25                               | 1,445.00   | 4.80                             | 1,632.00   | 4.88  | 1,659.20   |
| Pavement Markers, Class A-H, Type 1-B      | Each               |  |                                    |            |                                  |            |   |            |
| 0470 705A037                               | 636.000            |  | 4.25                               | 2,703.00   | 4.80                             | 3,052.80   | 4.88  | 3,103.68   |
| Pavement Markers, Class A-H, Type 2-D      | Each               |  |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 053

**Contract ID:** 20150327053

**County:** WASHINGTON

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 60 Working Days

**Contract Description:**

**Project(s):** NH-0017(561)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE MOBILE COUNTY LINE TO NORTH OF THE JUNCTION OF SR-57 (US-45)

| Line No / Item ID<br>Item Description |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |                       | (2) H. O. WEAVER & SONS,<br>INC. |                       | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |                       |
|---------------------------------------|--------------------|--|------------------------------------|-----------------------|----------------------------------|-----------------------|---|-----------------------|
|                                       |                    |  | Unit Price                         | Ext Amount            | Unit Price                       | Ext Amount            | Unit Price  | Ext Amount            |
| Alt Set / Alt Member                  | Quantity and Units |  |                                    |                       |                                  |                       |   |                       |
| 0480 740B000                          | 481.000            |  | 7.65                               | 3,679.65              | 6.65                             | 3,198.65              | 7.08  | 3,405.48              |
| Construction Signs                    | SQFT               |  |                                    |                       |                                  |                       |   |                       |
| 0490 740D000                          | 25.000             |  | 43.00                              | 1,075.00              | 0.01                             | 0.25                  | 157.50  | 3,937.50              |
| Channelizing Drums                    | Each               |  |                                    |                       |                                  |                       |   |                       |
| 0500 740E000                          | 200.000            |  | 0.01                               | 2.00                  | 0.01                             | 2.00                  | 40.63   | 8,126.00              |
| Cones (36 Inches High)                | Each               |  |                                    |                       |                                  |                       |   |                       |
| 0510 740I002                          | 3.000              |  | 0.01                               | 0.03                  | 50.00                            | 150.00                | 268.74  | 806.22                |
| Warning Lights, Type B                | Each               |  |                                    |                       |                                  |                       |   |                       |
| 0520 740M001                          | 200.000            |  | 0.01                               | 2.00                  | 0.01                             | 2.00                  | 0.01  | 2.00                  |
| Ballast For Cone                      | Each               |  |                                    |                       |                                  |                       |   |                       |
| 0530 740O000                          | 1.000              |  | 0.01                               | 0.01                  | 6,500.00                         | 6,500.00              | 12,000.00   | 12,000.00             |
| Pilot Car                             | Each               |  |                                    |                       |                                  |                       |   |                       |
| <b>Section Totals:</b>                |                    |  |                                    | \$1,731,086.03        |                                  | \$1,919,084.71        |   | \$2,357,856.70        |
| <b>Contract Totals</b>                |                    |  |                                    | <b>\$1,731,086.03</b> |                                  | <b>\$1,919,084.71</b> |   | <b>\$2,357,856.70</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 054

Contract ID: 20150327054

Counties: LAWRENCE, MORGAN

Letting Date: March 27, 2015

Area / District: 0202,  
0204

Contract Time: 50 Working Days

**Contract Description:**

**Project(s):** NH-0020(522)

RESURFACING AND TRAFFIC STRIPE ON SR-20 (US-72) FROM 0.11 MILES EAST OF CR-383 TO JUST EAST OF THE MORGAN COUNTY LINE (MP 62.000)

| Rank | Vendor | Name                                       | Amount         |
|------|--------|--|----------------|
| 1    | 18031  | ROGERS GROUP, INC.                         | \$1,873,910.11 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC.       | \$1,969,090.18 |
| 3    | 11014  | JOE KEENUM EXCAVATION & CONSTRUCTION, INC. | \$2,177,911.00 |
| 4    | 18037  | REED CONTRACTING SERVICES, INC.            | \$2,352,032.34 |





















Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 055

Contract ID: 20150327055

County: LAUDERDALE

Letting Date: March 27, 2015

Area / District: 0201

Contract Time: 45 Working Days

Contract Description:

Project(s): NH-0157(519)

RESURFACING AND TRAFFIC STRIPE ON SR-157 FROM THE JUNCTION OF SR-133 TO JUST NORTH OF CRUNK ROAD (MP 79.590)

| Rank | Vendor | Name                                       | Amount         |
|------|--------|--|----------------|
| 1    | 18031  | ROGERS GROUP, INC.                         | \$993,875.17   |
| 2    | 11014  | JOE KEENUM EXCAVATION & CONSTRUCTION, INC. | \$1,058,388.45 |
| 3    | 01096  | MIDSOUTH PAVING, INC.                      | \$1,192,023.75 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 055

**Contract ID:** 20150327055

**County:** LAUDERDALE

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** NH-0157(519)

RESURFACING AND TRAFFIC STRIPE ON SR-157 FROM THE JUNCTION OF SR-133 TO JUST NORTH OF CRUNK ROAD (MP 79.590)

| Line No / Item ID<br>Item Description |  | (1) ROGERS GROUP, INC. |            | (2) JOE KEENUM<br>EXCAVATION &<br>CONSTRUCTION, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---------------------------------------|--|------------------------|------------|--|------------|---------------------------|------------|
|                                       |  | Unit Price             | Ext Amount | Unit Price   | Ext Amount | Unit Price                | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units   |                        |            |  |            |                           |            |
| <b>SECTION:</b> 0001                  | Total  |                        |            |  |            |                           |            |
| 0010 405A000                          | 5,642.000<br>Tack Coat Gal   | 2.50                   | 14,105.00  | 4.00   | 22,568.00  | 3.09                      | 17,433.78  |
| 0020 407B000                          | 12.000<br>Joint Sealant For Hot Mix Asphalt Pavement Mile  | 400.00                 | 4,800.00   | 750.00   | 9,000.00   | 185.56                    | 2,226.72   |
| 0030 408B001                          | 112,837.000<br>Micro-Milling Existing Pavement(Approximatley 1.10" Thru 2.00" Thick) SQYD                                    | 0.90                   | 101,553.30 | 1.10   | 124,120.70 | 1.83                      | 206,491.71 |
| 0040 410H000                          | 1.000<br>Material Remixing Device Each   | 20,000.00              | 20,000.00  | 10,000.00  | 10,000.00  | 20,992.43                 | 20,992.43  |
| 0050 424A360                          | 8,689.000<br>Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton        | 71.00                  | 616,919.00 | 71.00  | 616,919.00 | 78.89                     | 685,475.21 |
| 0060 424A369                          | 57.000<br>Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton | 125.00                 | 7,125.00   | 125.00   | 7,125.00   | 201.57                    | 11,489.49  |





**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 055

**Contract ID:** 20150327055

**County:** LAUDERDALE

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** NH-0157(519)

RESURFACING AND TRAFFIC STRIPE ON SR-157 FROM THE JUNCTION OF SR-133 TO JUST NORTH OF CRUNK ROAD (MP 79.590)

| Line No / Item ID<br>Item Description        |                    |  | (1) ROGERS GROUP, INC. |            | (2) JOE KEENUM<br>EXCAVATION &<br>CONSTRUCTION, INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|--|------------------------|------------|--|------------|---------------------------|------------|
|  |                    |  | Unit Price             | Ext Amount | Unit Price   | Ext Amount | Unit Price                | Ext Amount |
| Alt Set / Alt Member                         | Quantity and Units |  |                        |            |  |            |                           |            |
| 0150 701C000                                 | 24.000             |  | 600.00                 | 14,400.00  | 600.00   | 14,400.00  | 911.58                    | 21,877.92  |
| Broken Temporary Traffic Stripe              | Mile               |  |                        |            |  |            |                           |            |
| 0160 701C001                                 | 13.000             |  | 650.00                 | 8,450.00   | 650.00   | 8,450.00   | 911.58                    | 11,850.54  |
| Solid Temporary Traffic Stripe               | Mile               |  |                        |            |  |            |                           |            |
| 0170 703A002                                 | 5,451.000          |  | 3.50                   | 19,078.50  | 3.50   | 19,078.50  | 4.84                      | 26,382.84  |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |                        |            |  |            |                           |            |
| 0180 703B002                                 | 503.000            |  | 4.00                   | 2,012.00   | 4.00   | 2,012.00   | 5.70                      | 2,867.10   |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |                        |            |  |            |                           |            |
| 0190 703D001                                 | 4,024.000          |  | 4.00                   | 16,096.00  | 0.50   | 2,012.00   | 1.14                      | 4,587.36   |
| Temporary Traffic Control Markings           | SQFT               |  |                        |            |  |            |                           |            |
| 0200 705A030                                 | 70.000             |  | 4.00                   | 280.00     | 4.00   | 280.00     | 4.56                      | 319.20     |
| Pavement Markers, Class A-H, Type<br>2-C     | Each               |  |                        |            |  |            |                           |            |
| 0210 705A031                                 | 400.000            |  | 4.00                   | 1,600.00   | 4.00   | 1,600.00   | 4.56                      | 1,824.00   |
| Pavement Markers, Class A-H, Type<br>1-A     | Each               |  |                        |            |  |            |                           |            |
| 0220 705A032                                 | 310.000            |  | 4.00                   | 1,240.00   | 4.00   | 1,240.00   | 4.56                      | 1,413.60   |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |                        |            |  |            |                           |            |
| 0230 705A037                                 | 730.000            |  | 4.00                   | 2,920.00   | 4.00   | 2,920.00   | 4.56                      | 3,328.80   |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |                        |            |  |            |                           |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 3/30/2015**

**Page: 5**

---

**Call Order:** 055

**Contract ID:** 20150327055

**County:** LAUDERDALE

**Letting Date:** March 27, 2015

**Area/District:** 0201

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** NH-0157(519)

RESURFACING AND TRAFFIC STRIPE ON SR-157 FROM THE JUNCTION OF SR-133 TO JUST NORTH OF CRUNK ROAD (MP 79.590)

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 056

Contract ID: 20150327056

County: MARSHALL

Letting Date: March 27, 2015

Area / District: 0104

Contract Time: 70 Working Days

Contract Description:

Project(s): NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23009  | WHITAKER CONTRACTING CORPORATION     | \$2,067,841.10 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,413,286.82 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 056

**Contract ID:** 20150327056

**County:** MARSHALL

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Line No / Item ID<br>Item Description |  | (1) WHITAKER CONTRACTING CORPORATION |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |              |            |            |
|---------------------------------------|--|--------------------------------------|------------|--|--------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   | Unit Price                           | Ext Amount | Unit Price                               | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                  | Total  |                                      |            |  |              |            |            |
| 0010 405A000                          | 9,603.000<br>Tack Coat Gal   | 5.00                                 | 48,015.00  | 5.05                                     | 48,495.15    |            |            |
| 0020 407B000                          | 8.000<br>Joint Sealant For Hot Mix Asphalt Pavement Mile   | 350.00                               | 2,800.00   | 493.44                                   | 3,947.52     |            |            |
| 0030 408A051                          | 186,662.000<br>Planing Existing Pavement (Approximately 0.00" Thru 1.0" Thick) SQYD                                      | 0.72                                 | 134,396.64 | 1.25                                     | 233,327.50   |            |            |
| 0040 410H000                          | 1.000<br>Material Remixing Device Each   | 18,000.00                            | 18,000.00  | 0.00                                     | 0.00         |            |            |
| 0050 424A280                          | 12,963.000<br>Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E Ton     | 76.12                                | 986,743.56 | 101.19                                   | 1,311,725.97 |            |            |
| 0060 424B287                          | 500.000<br>Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range E Ton | 76.84                                | 38,420.00  | 130.61                                   | 65,305.00    |            |            |
| 0070 424C284                          | 270.000<br>Superpave Bituminous Concrete Base Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E Ton           | 95.00                                | 25,650.00  | 105.94                                   | 28,603.80    |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 056

**Contract ID:** 20150327056

**County:** MARSHALL

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Line No / Item ID    |   | Quantity and Units | (1) WHITAKER CONTRACTING CORPORATION |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|--------------------|--------------------------------------|------------|--|------------|------------|------------|
| Item Description     |   |                    | Unit Price                           | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                      |            |  |            |            |            |
| 0080                 | 424C290   | 1,371.000          | 67.86                                | 93,036.06  | 84.99                                    | 116,521.29 |            |            |
|                      | Superpave Bituminous Concrete Base Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range E | Ton                |                                      |            |  |            |            |            |
| 0090                 | 428C000   | 27,594.000         | 0.16                                 | 4,415.04   | 0.08                                     | 2,207.52   |            |            |
|                      | Scoring Bituminous Pavement Surface By Cutting  | LF                 |                                      |            |  |            |            |            |
| 0100                 | 600A000   | (1)                | 139,025.00                           | 139,025.00 | 103,319.01                               | 103,319.01 |            |            |
|                      | Mobilization  | LS                 |                                      |            |  |            |            |            |
| 0110                 | 610D003   | 35.000             | 4.00                                 | 140.00     | 4.02                                     | 140.70     |            |            |
|                      | Filter Blanket, Geotextile  | SQYD               |                                      |            |  |            |            |            |
| 0120                 | 614A000   | 219.000            | 530.00                               | 116,070.00 | 599.36                                   | 131,259.84 |            |            |
|                      | Slope Paving  | CUYD               |                                      |            |  |            |            |            |
| 0130                 | 652A100   | 7.000              | 800.00                               | 5,600.00   | 804.37                                   | 5,630.59   |            |            |
|                      | Seeding   | Acre               |                                      |            |  |            |            |            |
| 0140                 | 656A010   | 7.000              | 800.00                               | 5,600.00   | 804.37                                   | 5,630.59   |            |            |
|                      | Mulching  | Acre               |                                      |            |  |            |            |            |
| 0150                 | 665J002   | 400.000            | 3.50                                 | 1,400.00   | 3.52                                     | 1,408.00   |            |            |
|                      | Silt Fence  | LF                 |                                      |            |  |            |            |            |
| 0160                 | 665O001   | 400.000            | 1.25                                 | 500.00     | 1.26                                     | 504.00     |            |            |
|                      | Silt Fence Removal  | LF                 |                                      |            |  |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 056

**Contract ID:** 20150327056

**County:** MARSHALL

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Line No / Item ID<br>Item Description                   |                    |  | (1) WHITAKER CONTRACTING CORPORATION |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|---|--------------------|--|--------------------------------------|------------|--|------------|------------|------------|
|   |                    |  | Unit Price                           | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |  |                                      |            |  |            |            |            |
| 0170 665Q002  | 880.000            |  | 8.00                                 | 7,040.00   | 8.04                                     | 7,075.20   |            |            |
| Wattle  | LF                 |  |                                      |            |  |            |            |            |
| 0180 666A001  | 8.000              |  | 100.00                               | 800.00     | 100.55                                   | 804.40     |            |            |
| Pest Control Treatment                                  | Acre               |  |                                      |            |  |            |            |            |
| 0190 698A000  | (1)                |  | 95,600.00                            | 95,600.00  | 0.00                                     | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 95,600.00) | LS                 |  |                                      |            |  |            |            |            |
| 0200 701A227  | 11.000             |  | 3,250.00                             | 35,750.00  | 3,285.81                                 | 36,143.91  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                      |            |  |            |            |            |
| 0210 701A230  | 8.000              |  | 3,250.00                             | 26,000.00  | 3,285.81                                 | 26,286.48  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                      |            |  |            |            |            |
| 0220 701A239  | 8.000              |  | 1,750.00                             | 14,000.00  | 1,769.28                                 | 14,154.24  |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                      |            |  |            |            |            |
| 0230 701B207  | 20,205.000         |  | 0.80                                 | 16,164.00  | 0.81                                     | 16,366.05  |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |                                      |            |  |            |            |            |
| 0240 701C000  | 8.000              |  | 725.00                               | 5,800.00   | 732.99                                   | 5,863.92   |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |                                      |            |  |            |            |            |
| 0250 701C001  | 19.000             |  | 750.00                               | 14,250.00  | 758.26                                   | 14,406.94  |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                      |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 056

**Contract ID:** 20150327056

**County:** MARSHALL

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Line No / Item ID    |   | Quantity and Units | (1) WHITAKER CONTRACTING CORPORATION |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|--------------------|--------------------------------------|------------|--|------------|------------|------------|
| Item Description     |   |                    | Unit Price                           | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                      |            |  |            |            |            |
| 0260                 | 703A002                                   | 19,227.000         | 3.90                                 | 74,985.30  | 3.94                                     | 75,754.38  |            |            |
|                      | Traffic Control Markings, Class 2, Type A | SQFT               |                                      |            |  |            |            |            |
| 0270                 | 703B002                                   | 2,293.000          | 4.00                                 | 9,172.00   | 4.04                                     | 9,263.72   |            |            |
|                      | Traffic Control Legends, Class 2, Type A  | SQFT               |                                      |            |  |            |            |            |
| 0280                 | 703D001                                   | 2,682.000          | 1.50                                 | 4,023.00   | 1.52                                     | 4,076.64   |            |            |
|                      | Temporary Traffic Control Markings        | SQFT               |                                      |            |  |            |            |            |
| 0290                 | 703E001                                   | 2,293.000          | 1.50                                 | 3,439.50   | 1.52                                     | 3,485.36   |            |            |
|                      | Temporary Traffic Control Legends         | SQFT               |                                      |            |  |            |            |            |
| 0300                 | 705A030                                   | 1,194.000          | 4.00                                 | 4,776.00   | 4.04                                     | 4,823.76   |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C     | Each               |                                      |            |  |            |            |            |
| 0310                 | 705A031                                   | 528.000            | 4.00                                 | 2,112.00   | 4.04                                     | 2,133.12   |            |            |
|                      | Pavement Markers, Class A-H, Type 1-A     | Each               |                                      |            |  |            |            |            |
| 0320                 | 705A038                                   | 20.000             | 4.00                                 | 80.00      | 4.04                                     | 80.80      |            |            |
|                      | Pavement Markers, Class A-H, Type 2-E     | Each               |                                      |            |  |            |            |            |
| 0330                 | 730H001                                   | 41,400.000         | 2.16                                 | 89,424.00  | 2.19                                     | 90,666.00  |            |            |
|                      | Loop Wire                                 | LF                 |                                      |            |  |            |            |            |
| 0340                 | 730I001                                   | 1,175.000          | 0.90                                 | 1,057.50   | 0.91                                     | 1,069.25   |            |            |
|                      | Loop Detector Lead-In-Cable               | LF                 |                                      |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 056

**Contract ID:** 20150327056

**County:** MARSHALL

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0001(582)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM MILLER STREET IN ALBERTVILLE TO JUST SOUTH OF CR-342 (BRASHERS CHAPEL ROAD) (MP 290.520)

| Line No / Item ID      |   | Quantity and Units | (1) WHITAKER CONTRACTING CORPORATION |                       | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |                       |            |            |
|------------------------|---|--------------------|--------------------------------------|-----------------------|--|-----------------------|------------|------------|
| Item Description       |   |                    | Unit Price                           | Ext Amount            | Unit Price                               | Ext Amount            | Unit Price | Ext Amount |
| Alt Set / Alt Member   |   |                    |                                      |                       |  |                       |            |            |
| 0350                   | 730K000   | 20.000             | 475.00                               | 9,500.00              | 482.42                                   | 9,648.40              |            |            |
|                        | Traffic Signal Junction Box                     | Each               |                                      |                       |  |                       |            |            |
| 0360                   | 730L005   | 510.000            | 5.95                                 | 3,034.50              | 6.04                                     | 3,080.40              |            |            |
|                        | 2", Non-Metallic, Conduit                       | LF                 |                                      |                       |  |                       |            |            |
| 0370                   | 731B000   | 1.000              | 11,575.00                            | 11,575.00             | 11,755.71                                | 11,755.71             |            |            |
|                        | Pole for Mounting Traffic Detection Equipment   | Each               |                                      |                       |  |                       |            |            |
| 0380                   | 740B000   | 1,038.000          | 6.50                                 | 6,747.00              | 5.62                                     | 5,833.56              |            |            |
|                        | Construction Signs                              | SQFT               |                                      |                       |  |                       |            |            |
| 0390                   | 740D000   | 200.000            | 40.00                                | 8,000.00              | 26.74                                    | 5,348.00              |            |            |
|                        | Channelizing Drums                              | Each               |                                      |                       |  |                       |            |            |
| 0400                   | 740E000   | 200.000            | 10.00                                | 2,000.00              | 14.45                                    | 2,890.00              |            |            |
|                        | Cones (36 Inches High)                          | Each               |                                      |                       |  |                       |            |            |
| 0410                   | 740M001   | 200.000            | 1.00                                 | 200.00                | 7.88                                     | 1,576.00              |            |            |
|                        | Ballast For Cone                                | Each               |                                      |                       |  |                       |            |            |
| 0420                   | 741C010   | 2.000              | 1,250.00                             | 2,500.00              | 1,337.05                                 | 2,674.10              |            |            |
|                        | Portable Sequential Arrow And Chevron Sign Unit | Each               |                                      |                       |  |                       |            |            |
| <b>Section Totals:</b> |   |                    |                                      | \$2,067,841.10        |  | \$2,413,286.82        |            |            |
| <b>Contract Totals</b> |   |                    |                                      | <b>\$2,067,841.10</b> |  | <b>\$2,413,286.82</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 059

Contract ID: 20150327059

County: SHELBY

Letting Date: March 27, 2015

Area / District: 03, 0305

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 04013  | DUNN CONSTRUCTION COMPANY, INC.      | \$1,908,128.23 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,996,441.01 |
| 3    | 01096  | MIDSOUTH PAVING, INC.                | \$2,083,737.14 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 059

**Contract ID:** 20150327059

**County:** SHELBY

**Letting Date:** March 27, 2015

**Area/District:** 03, 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Line No / Item ID    |  | Quantity and Units | (1) DUNN CONSTRUCTION COMPANY, INC. |              | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |              | (3) MIDSOUTH PAVING, INC. |              |
|----------------------|--|--------------------|-------------------------------------|--------------|--|--------------|---------------------------|--------------|
| Item Description     |  |                    | Unit Price                          | Ext Amount   | Unit Price                               | Ext Amount   | Unit Price                | Ext Amount   |
| Alt Set / Alt Member |  |                    |                                     |              |  |              |                           |              |
| <b>SECTION:</b>      | 0001   | Total              |                                     |              |  |              |                           |              |
| 0010                 | 209A000  | 3.000              | 386.35                              | 1,159.05     | 652.35                                   | 1,957.05     | 388.56                    | 1,165.68     |
|                      | Mailbox Reset, Single  | Each               |                                     |              |  |              |                           |              |
| 0020                 | 305B077  | 1,800.000          | 29.32                               | 52,776.00    | 46.52                                    | 83,736.00    | 39.32                     | 70,776.00    |
|                      | Crushed Aggregate, Section 825, For Miscellaneous Use  | Ton                |                                     |              |  |              |                           |              |
| 0030                 | 405A000  | 10,748.000         | 3.14                                | 33,748.72    | 3.50                                     | 37,618.00    | 3.94                      | 42,347.12    |
|                      | Tack Coat  | Gal                |                                     |              |  |              |                           |              |
| 0040                 | 407B000  | 12.000             | 207.38                              | 2,488.56     | 225.42                                   | 2,705.04     | 421.72                    | 5,060.64     |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                                     |              |  |              |                           |              |
| 0050                 | 408A052  | 153,486.000        | 1.73                                | 265,530.78   | 0.82                                     | 125,858.52   | 1.79                      | 274,739.94   |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                      | SQYD               |                                     |              |  |              |                           |              |
| 0060                 | 410H000  | 1.000              | 43,065.92                           | 43,065.92    | 30,182.69                                | 30,182.69    | 32,039.74                 | 32,039.74    |
|                      | Material Remixing Device   | Each               |                                     |              |  |              |                           |              |
| 0070                 | 424A361  | 13,771.000         | 73.61                               | 1,013,683.31 | 86.11                                    | 1,185,820.81 | 78.72                     | 1,084,053.12 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                     |              |  |              |                           |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 059

**Contract ID:** 20150327059

**County:** SHELBY

**Letting Date:** March 27, 2015

**Area/District:** 03, 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Line No / Item ID<br>Item Description   |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---|--------------------|--|--|------------|--|------------|---------------------------|------------|
|   |                    |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |  |            |  |            |                           |            |
| 0080 424A370  | 427.000            |  | 97.52                                  | 41,641.04  | 107.09   | 45,727.43  | 171.41                    | 73,192.07  |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>3/4" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |  |  |            |  |            |                           |            |
| 0090 424B655  | 500.000            |  | 104.10                                 | 52,050.00  | 130.21   | 65,105.00  | 191.42                    | 95,710.00  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |  |  |            |  |            |                           |            |
| 0100 424B658  | 250.000            |  | 89.80                                  | 22,450.00  | 82.52  | 20,630.00  | 104.48                    | 26,120.00  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    | Ton                |  |  |            |  |            |                           |            |
| 0110 600A000  | (1)                |  | 69,627.07                              | 69,627.07  | 123,824.58                                     | 123,824.58 | 21,220.30                 | 21,220.30  |
| Mobilization  | LS                 |  |  |            |  |            |                           |            |
| 0120 610D003  | 70.000             |  | 4.61                                   | 322.70     | 4.31   | 301.70     | 4.53                      | 317.10     |
| Filter Blanket, Geotextile  | SQYD               |  |  |            |  |            |                           |            |
| 0130 665J002  | 1,000.000          |  | 3.75                                   | 3,750.00   | 3.50   | 3,500.00   | 3.68                      | 3,680.00   |
| Silt Fence  | LF                 |  |  |            |  |            |                           |            |
| 0140 665O001  | 1,000.000          |  | 1.73                                   | 1,730.00   | 1.35   | 1,350.00   | 1.41                      | 1,410.00   |
| Silt Fence Removal  | LF                 |  |  |            |  |            |                           |            |
| 0150 665Q002  | 100.000            |  | 14.77                                  | 1,477.00   | 10.76  | 1,076.00   | 11.31                     | 1,131.00   |
| Wattle  | LF                 |  |  |            |  |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 059

**Contract ID:** 20150327059

**County:** SHELBY

**Letting Date:** March 27, 2015

**Area/District:** 03, 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Line No / Item ID<br>Item Description |   |         | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|---------------------------------------|---|---------|--|------------|--|------------|---------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                      |         | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount |
| 0160                                  | 698A000   | (1)     | 0.00                                   | 0.00       | 0.00   | 0.00       | 0.00                      | 0.00       |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 87,100.00) | LS      |  |            |  |            |                           |            |
| 0170                                  | 701A227   | 21.000  | 3,498.01                               | 73,458.21  | 3,263.44                                       | 68,532.24  | 3,417.52                  | 71,767.92  |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile    |  |            |  |            |                           |            |
| 0180                                  | 701A230   | 21.000  | 3,498.01                               | 73,458.21  | 3,263.44                                       | 68,532.24  | 3,417.52                  | 71,767.92  |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile    |  |            |  |            |                           |            |
| 0190                                  | 701A244   | 1.000   | 2,454.74                               | 2,454.74   | 2,290.13                                       | 2,290.13   | 2,398.26                  | 2,398.26   |
|                                       | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile    |  |            |  |            |                           |            |
| 0200                                  | 701C000   | 1.000   | 807.61                                 | 807.61     | 753.45   | 753.45     | 791.88                    | 791.88     |
|                                       | Broken Temporary Traffic Stripe                         | Mile    |  |            |  |            |                           |            |
| 0210                                  | 701C001   | 62.000  | 807.61                                 | 50,071.82  | 753.45   | 46,713.90  | 791.88                    | 49,096.56  |
|                                       | Solid Temporary Traffic Stripe                          | Mile    |  |            |  |            |                           |            |
| 0220                                  | 701G146   | 370.000 | 4.04                                   | 1,494.80   | 3.77   | 1,394.90   | 3.96                      | 1,465.20   |
|                                       | Solid White, Class W, Type A Traffic Stripe (5"Wide)    | LF      |  |            |  |            |                           |            |
| 0230                                  | 701G154   | 370.000 | 4.04                                   | 1,494.80   | 3.77   | 1,394.90   | 3.96                      | 1,465.20   |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)  | LF      |  |            |  |            |                           |            |
| 0240                                  | 701H000   | 740.000 | 1.15                                   | 851.00     | 1.08   | 799.20     | 1.13                      | 836.20     |
|                                       | Solid Traffic Stripe Removed (Paint)                    | LF      |  |            |  |            |                           |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 059

**Contract ID:** 20150327059

**County:** SHELBY

**Letting Date:** March 27, 2015

**Area/District:** 03, 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Line No / Item ID<br>Item Description        |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) MIDSOUTH PAVING, INC. |            |
|--|--------------------|--|--|------------|--|------------|---------------------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount |
| 0250 703A002                                 | 1,069.000          |  | 4.61                                   | 4,928.09   | 4.31   | 4,607.39   | 4.53                      | 4,842.57   |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |  |            |  |            |                           |            |
| 0260 703B002                                 | 418.000            |  | 4.61                                   | 1,926.98   | 4.31   | 1,801.58   | 4.53                      | 1,893.54   |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |  |            |  |            |                           |            |
| 0270 703D001                                 | 1,069.000          |  | 2.31                                   | 2,469.39   | 2.15   | 2,298.35   | 2.26                      | 2,415.94   |
| Temporary Traffic Control Markings           | SQFT               |  |  |            |  |            |                           |            |
| 0280 705A031                                 | 7,068.000          |  | 4.61                                   | 32,583.48  | 4.31   | 30,463.08  | 4.53                      | 32,018.04  |
| Pavement Markers, Class A-H, Type<br>1-A     | Each               |  |  |            |  |            |                           |            |
| 0290 705A032                                 | 82.000             |  | 4.61                                   | 378.02     | 4.31   | 353.42     | 4.53                      | 371.46     |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |  |            |  |            |                           |            |
| 0300 705A037                                 | 3,804.000          |  | 4.61                                   | 17,536.44  | 4.31   | 16,395.24  | 4.53                      | 17,232.12  |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |  |            |  |            |                           |            |
| 0310 740B000                                 | 1,617.000          |  | 6.44                                   | 10,413.48  | 6.01   | 9,718.17   | 6.30                      | 10,187.10  |
| Construction Signs                           | SQFT               |  |  |            |  |            |                           |            |
| 0320 740E000                                 | 250.000            |  | 21.60                                  | 5,400.00   | 1.00   | 250.00     | 23.98                     | 5,995.00   |
| Cones (36 Inches High)                       | Each               |  |  |            |  |            |                           |            |
| 0330 740M001                                 | 250.000            |  | 13.50                                  | 3,375.00   | 1.00   | 250.00     | 11.46                     | 2,865.00   |
| Ballast For Cone                             | Each               |  |  |            |  |            |                           |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 059

**Contract ID:** 20150327059

**County:** SHELBY

**Letting Date:** March 27, 2015

**Area/District:** 03, 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0025(540)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-25 FROM THE JUNCTION OF CR-55 TO THE JEFFERSON COUNTY LINE

| Line No / Item ID<br>Item Description              |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |                       | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (3) MIDSOUTH PAVING, INC. |                       |
|--|--------------------|--|--|-----------------------|--|-----------------------|---------------------------|-----------------------|
|  |                    |  | Unit Price                             | Ext Amount            | Unit Price                                     | Ext Amount            | Unit Price                | Ext Amount            |
| Alt Set / Alt Member                               | Quantity and Units |  |  |                       |  |                       |                           |                       |
| 0340 740O000                                       | 1.000              |  | 13,958.63                              | 13,958.63             | 3,500.00                                       | 3,500.00              | 67,925.24                 | 67,925.24             |
| Pilot Car  | Each               |  |  |                       |  |                       |                           |                       |
| 0350 741C010                                       | 2.000              |  | 1,193.01                               | 2,386.02              | 1,500.00                                       | 3,000.00              | 1,165.56                  | 2,331.12              |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |  |                       |  |                       |                           |                       |
| 0360 742A001                                       | 2.000              |  | 1,590.68                               | 3,181.36              | 2,000.00                                       | 4,000.00              | 1,554.08                  | 3,108.16              |
| Portable Changeable Message Sign,<br>Type 2        | Each               |  |  |                       |  |                       |                           |                       |
| <b>Section Totals:</b>                             |                    |  |  | \$1,908,128.23        |  | \$1,996,441.01        |                           | \$2,083,737.14        |
| <b>Contract Totals</b>                             |                    |  |  | <b>\$1,908,128.23</b> |  | <b>\$1,996,441.01</b> |                           | <b>\$2,083,737.14</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 060

Contract ID: 20150327060

County: WILCOX

Letting Date: March 27, 2015

Area / District: 0803

Contract Time: 70 Working Days

Contract Description:

Project(s): STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Rank | Vendor | Name                      | Amount         |
|------|--------|---------------------------|----------------|
| 1    | 23011  | H. O. WEAVER & SONS, INC. | \$2,531,318.97 |
| 2    | 01023  | ASPHALT CONTRACTORS, INC. | \$2,560,526.50 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID    |   | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            |            |            |
|----------------------|---|--------------------|-------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                    | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                               |            |                               |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                               |            |                               |            |            |            |
| 0010                 | 206D002   | 159.000            | 17.00                         | 2,703.00   | 8.25                          | 1,311.75   |            |            |
|                      | Removing Curb   | LF                 |                               |            |                               |            |            |            |
| 0020                 | 209A000   | 1.000              | 105.00                        | 105.00     | 250.00                        | 250.00     |            |            |
|                      | Mailbox Reset, Single   | Each               |                               |            |                               |            |            |            |
| 0030                 | 209A002   | 1.000              | 130.00                        | 130.00     | 375.00                        | 375.00     |            |            |
|                      | Mailbox Reset, Multiple   | Each               |                               |            |                               |            |            |            |
| 0040                 | 212A000   | 1,081.000          | 35.00                         | 37,835.00  | 28.75                         | 31,078.75  |            |            |
|                      | Machine Grading Shoulders                                       | STA                |                               |            |                               |            |            |            |
| 0050                 | 405A000   | 25,000.000         | 0.01                          | 250.00     | 3.25                          | 81,250.00  |            |            |
|                      | Tack Coat   | Gal                |                               |            |                               |            |            |            |
| 0060                 | 407B000   | 12.000             | 230.00                        | 2,760.00   | 800.00                        | 9,600.00   |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement                      | Mile               |                               |            |                               |            |            |            |
| 0070                 | 408A052   | 230,927.000        | 0.54                          | 124,700.58 | 1.15                          | 265,566.05 |            |            |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | SQYD               |                               |            |                               |            |            |            |
| 0080                 | 410H000   | 1.000              | 22,000.00                     | 22,000.00  | 17,500.00                     | 17,500.00  |            |            |
|                      | Material Remixing Device  | Each               |                               |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID    |  | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |              | (2) ASPHALT CONTRACTORS, INC. |              |            |            |
|----------------------|--|--------------------|-------------------------------|--------------|-------------------------------|--------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount   | Unit Price                    | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |              |                               |              |            |            |
| 0090                 | 424A361  | 19,751.000         | 71.85                         | 1,419,109.35 | 70.15                         | 1,385,532.65 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                               |              |                               |              |            |            |
| 0100                 | 424A370  | 745.000            | 115.00                        | 85,675.00    | 94.50                         | 70,402.50    |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                               |              |                               |              |            |            |
| 0110                 | 424B655  | 200.000            | 115.00                        | 23,000.00    | 94.50                         | 18,900.00    |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D      | Ton                |                               |              |                               |              |            |            |
| 0120                 | 424B659  | 750.000            | 79.50                         | 59,625.00    | 69.50                         | 52,125.00    |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1" Maximum Aggregate Size Mix, ESAL Range C/D      | Ton                |                               |              |                               |              |            |            |
| 0130                 | 428C000  | 107,396.000        | 0.09                          | 9,665.64     | 0.05                          | 5,369.80     |            |            |
|                      | Scoring Bituminous Pavement Surface By Cutting   | LF                 |                               |              |                               |              |            |            |
| 0140                 | 430B043  | 1,300.000          | 39.00                         | 50,700.00    | 27.25                         | 35,425.00    |            |            |
|                      | Aggregate Surfacing (1" Down, Crusher Run)   | Ton                |                               |              |                               |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID    |                    | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            |            |            |
|----------------------|--------------------|--------------------|-------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |                    |                    | Unit Price                    | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                    |                    |                               |            |                               |            |            |            |
| 0150                 | 600A000            | (1)                | 164,000.00                    | 164,000.00 | 107,900.00                    | 107,900.00 |            |            |
|                      | Mobilization       | LS                 |                               |            |                               |            |            |            |
| 0160                 | 650A000            | 2,500.000          | 21.00                         | 52,500.00  | 21.00                         | 52,500.00  |            |            |
|                      | Topsoil            | CUYD               |                               |            |                               |            |            |            |
| 0170                 | 652A100            | 15.000             | 865.00                        | 12,975.00  | 800.00                        | 12,000.00  |            |            |
|                      | Seeding            | Acre               |                               |            |                               |            |            |            |
| 0180                 | 652C000            | 97.000             | 110.00                        | 10,670.00  | 100.00                        | 9,700.00   |            |            |
|                      | Mowing             | Acre               |                               |            |                               |            |            |            |
| 0190                 | 656A010            | 15.000             | 435.00                        | 6,525.00   | 400.00                        | 6,000.00   |            |            |
|                      | Mulching           | Acre               |                               |            |                               |            |            |            |
| 0200                 | 665B001            | 45.000             | 110.00                        | 4,950.00   | 100.00                        | 4,500.00   |            |            |
|                      | Temporary Mulching | Ton                |                               |            |                               |            |            |            |
| 0210                 | 665J002            | 800.000            | 3.25                          | 2,600.00   | 3.00                          | 2,400.00   |            |            |
|                      | Silt Fence         | LF                 |                               |            |                               |            |            |            |
| 0220                 | 665O001            | 800.000            | 0.55                          | 440.00     | 0.50                          | 400.00     |            |            |
|                      | Silt Fence Removal | LF                 |                               |            |                               |            |            |            |
| 0230                 | 665Q002            | 600.000            | 6.50                          | 3,900.00   | 6.00                          | 3,600.00   |            |            |
|                      | Wattle             | LF                 |                               |            |                               |            |            |            |
| 0240                 | 680A001            | (1)                | 2,165.00                      | 2,165.00   | 5,400.00                      | 5,400.00   |            |            |
|                      | Geometric Controls | LS                 |                               |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID<br>Item Description |  |        | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|---------------------------------------|--|--------|----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       |        | Unit Price                       | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0250                                  | 698A000  | (1)    | 0.00                             | 0.00       | 0.00                             | 0.00       |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 120,500.00) | LS     |                                  |            |                                  |            |            |            |
| 0260                                  | 701A091  | 2.000  | 19,185.00                        | 38,370.00  | 16,900.00                        | 33,800.00  |            |            |
|                                       | Solid White, Class W, Type A Traffic Stripe (5" Wide)    | Mile   |                                  |            |                                  |            |            |            |
| 0270                                  | 701A095  | 1.000  | 10,100.00                        | 10,100.00  | 8,900.00                         | 8,900.00   |            |            |
|                                       | Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)  | Mile   |                                  |            |                                  |            |            |            |
| 0280                                  | 701A099  | 1.000  | 19,185.00                        | 19,185.00  | 16,900.00                        | 16,900.00  |            |            |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)   | Mile   |                                  |            |                                  |            |            |            |
| 0290                                  | 701A227  | 22.000 | 3,270.00                         | 71,940.00  | 2,880.00                         | 63,360.00  |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile   |                                  |            |                                  |            |            |            |
| 0300                                  | 701A230  | 15.000 | 3,270.00                         | 49,050.00  | 2,880.00                         | 43,200.00  |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile   |                                  |            |                                  |            |            |            |
| 0310                                  | 701A239  | 1.000  | 2,270.00                         | 2,270.00   | 2,000.00                         | 2,000.00   |            |            |
|                                       | Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile   |                                  |            |                                  |            |            |            |
| 0320                                  | 701A244  | 6.000  | 1,990.00                         | 11,940.00  | 1,750.00                         | 10,500.00  |            |            |
|                                       | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile   |                                  |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID    |  | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |                               |            |            |            |
| 0330                 | 701B207  | 3,406.000          | 1.70                          | 5,790.20   | 1.50                          | 5,109.00   |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |                               |            |                               |            |            |            |
| 0340                 | 701C002  | 17.000             | 910.00                        | 15,470.00  | 800.00                        | 13,600.00  |            |            |
|                      | Broken Temporary Traffic Stripe (Paint)          | Mile               |                               |            |                               |            |            |            |
| 0350                 | 701C003  | 107.000            | 965.00                        | 103,255.00 | 850.00                        | 90,950.00  |            |            |
|                      | Solid Temporary Traffic Stripe (Paint)           | Mile               |                               |            |                               |            |            |            |
| 0360                 | 701D008  | 3.000              | 2,840.00                      | 8,520.00   | 2,500.00                      | 7,500.00   |            |            |
|                      | Solid Traffic Stripe Removed (Plastic)           | Mile               |                               |            |                               |            |            |            |
| 0370                 | 701D015  | 1.000              | 2,270.00                      | 2,270.00   | 2,000.00                      | 2,000.00   |            |            |
|                      | Broken Traffic Stripe Removed (Plastic)          | Mile               |                               |            |                               |            |            |            |
| 0380                 | 703A002  | 13,530.000         | 4.00                          | 54,120.00  | 3.50                          | 47,355.00  |            |            |
|                      | Traffic Control Markings, Class 2, Type A        | SQFT               |                               |            |                               |            |            |            |
| 0390                 | 703B002  | 687.000            | 4.55                          | 3,125.85   | 4.00                          | 2,748.00   |            |            |
|                      | Traffic Control Legends, Class 2, Type A         | SQFT               |                               |            |                               |            |            |            |
| 0400                 | 703D002  | 2,198.000          | 2.30                          | 5,055.40   | 2.00                          | 4,396.00   |            |            |
|                      | Temporary Traffic Control Markings (Paint)       | SQFT               |                               |            |                               |            |            |            |
| 0410                 | 703E002  | 478.000            | 2.30                          | 1,099.40   | 2.00                          | 956.00     |            |            |
|                      | Temporary Traffic Control Legends (Paint)        | SQFT               |                               |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID<br>Item Description |                    |  | (1) H. O. WEAVER & SONS,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|---------------------------------------|--------------------|--|----------------------------------|------------|----------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0420 705A030                          | 195.000            |  | 4.55                             | 887.25     | 4.00                             | 780.00     |            |            |
| Pavement Markers, Class A-H, Type 2-C | Each               |  |                                  |            |                                  |            |            |            |
| 0430 705A031                          | 10.000             |  | 4.55                             | 45.50      | 4.00                             | 40.00      |            |            |
| Pavement Markers, Class A-H, Type 1-A | Each               |  |                                  |            |                                  |            |            |            |
| 0440 705A032                          | 1,721.000          |  | 4.55                             | 7,830.55   | 4.00                             | 6,884.00   |            |            |
| Pavement Markers, Class A-H, Type 1-B | Each               |  |                                  |            |                                  |            |            |            |
| 0450 705A037                          | 1,052.000          |  | 4.55                             | 4,786.60   | 4.00                             | 4,208.00   |            |            |
| Pavement Markers, Class A-H, Type 2-D | Each               |  |                                  |            |                                  |            |            |            |
| 0460 705A038                          | 748.000            |  | 4.55                             | 3,403.40   | 4.00                             | 2,992.00   |            |            |
| Pavement Markers, Class A-H, Type 2-E | Each               |  |                                  |            |                                  |            |            |            |
| 0470 740B000                          | 858.000            |  | 6.50                             | 5,577.00   | 6.50                             | 5,577.00   |            |            |
| Construction Signs                    | SQFT               |  |                                  |            |                                  |            |            |            |
| 0480 740D000                          | 25.000             |  | 0.01                             | 0.25       | 35.00                            | 875.00     |            |            |
| Channelizing Drums                    | Each               |  |                                  |            |                                  |            |            |            |
| 0490 740E000                          | 200.000            |  | 0.01                             | 2.00       | 6.00                             | 1,200.00   |            |            |
| Cones (36 Inches High)                | Each               |  |                                  |            |                                  |            |            |            |
| 0500 740I002                          | 4.000              |  | 110.00                           | 440.00     | 190.00                           | 760.00     |            |            |
| Warning Lights, Type B                | Each               |  |                                  |            |                                  |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 060

**Contract ID:** 20150327060

**County:** WILCOX

**Letting Date:** March 27, 2015

**Area/District:** 0803

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** STPAA-0028(507)

RESURFACING AND TRAFFIC STRIPE ON SR-28 FROM 0.12 MILES WEST OF THE JUNCTION OF SR-162 TO 0.025 MILES WEST OF THE INTERSECTION OF SR-10 IN CAMDEN

| Line No / Item ID      |                  | Quantity and Units | (1) H. O. WEAVER & SONS, INC. |                       | (2) ASPHALT CONTRACTORS, INC. |                       |            |            |
|------------------------|------------------|--------------------|-------------------------------|-----------------------|-------------------------------|-----------------------|------------|------------|
| Item Description       |                  |                    | Unit Price                    | Ext Amount            | Unit Price                    | Ext Amount            | Unit Price | Ext Amount |
| Alt Set / Alt Member   |                  |                    |                               |                       |                               |                       |            |            |
| 0510                   | 740M001          | 200.000            | 0.01                          | 2.00                  | 1.00                          | 200.00                |            |            |
|                        | Ballast For Cone | Each               |                               |                       |                               |                       |            |            |
| 0520                   | 740O000          | 1.000              | 7,800.00                      | 7,800.00              | 4,650.00                      | 4,650.00              |            |            |
|                        | Pilot Car        | Each               |                               |                       |                               |                       |            |            |
| <b>Section Totals:</b> |                  |                    |                               | \$2,531,318.97        |                               | \$2,560,526.50        |            |            |
| <b>Contract Totals</b> |                  |                    |                               | <b>\$2,531,318.97</b> |                               | <b>\$2,560,526.50</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 061

Contract ID: 20150327061

County: WALKER

Letting Date: March 27, 2015

Area / District: 03

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0069(546)

RESURFACING AND TRAFFIC STRIPE ON SR-69 FROM THE TUSCALOOSA COUNTY LINE TO SR-18 SOUTH OF OAKMAN

| Rank | Vendor | Name                            | Amount         |
|------|--------|---------------------------------|----------------|
| 1    | 07002  | GOOD HOPE CONTRACTING CO., INC. | \$2,056,542.35 |
| 2    | 04013  | DUNN CONSTRUCTION COMPANY, INC. | \$2,089,233.44 |







**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 061

**Contract ID:** 20150327061

**County:** WALKER

**Letting Date:** March 27, 2015

**Area/District:** 03

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0069(546)

RESURFACING AND TRAFFIC STRIPE ON SR-69 FROM THE TUSCALOOSA COUNTY LINE TO SR-18 SOUTH OF OAKMAN

| Line No / Item ID    |   | Quantity and Units | (1) GOOD HOPE CONTRACTING CO., INC. |            | (2) DUNN CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|--------------------|-------------------------------------|------------|-------------------------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                          | Ext Amount | Unit Price                          | Ext Amount | Unit Price | Ext Amount |
| 0160                 | 665G000   | 100.000            | 7.18                                | 718.00     | 6.92                                | 692.00     |            |            |
|                      | Sand Bags   | Each               |                                     |            |                                     |            |            |            |
| 0170                 | 665J002   | 330.000            | 4.78                                | 1,577.40   | 4.61                                | 1,521.30   |            |            |
|                      | Silt Fence  | LF                 |                                     |            |                                     |            |            |            |
| 0180                 | 665O001   | 330.000            | 2.39                                | 788.70     | 2.31                                | 762.30     |            |            |
|                      | Silt Fence Removal                                      | LF                 |                                     |            |                                     |            |            |            |
| 0190                 | 665Q002   | 300.000            | 11.96                               | 3,588.00   | 11.54                               | 3,462.00   |            |            |
|                      | Wattle  | LF                 |                                     |            |                                     |            |            |            |
| 0200                 | 698A000   | (1)                | 0.00                                | 0.00       | 0.00                                | 0.00       |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 99,480.00) | LS                 |                                     |            |                                     |            |            |            |
| 0210                 | 701A227   | 19.000             | 3,665.62                            | 69,646.78  | 3,547.10                            | 67,394.90  |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |                                     |            |                                     |            |            |            |
| 0220                 | 701A230   | 14.000             | 3,665.62                            | 51,318.68  | 3,547.10                            | 49,659.40  |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |                                     |            |                                     |            |            |            |
| 0230                 | 701A244   | 5.000              | 2,219.67                            | 11,098.35  | 2,147.90                            | 10,739.50  |            |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |                                     |            |                                     |            |            |            |
| 0240                 | 701C001   | 73.000             | 1,078.12                            | 78,702.76  | 1,043.26                            | 76,157.98  |            |            |
|                      | Solid Temporary Traffic Stripe                          | Mile               |                                     |            |                                     |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 061

**Contract ID:** 20150327061

**County:** WALKER

**Letting Date:** March 27, 2015

**Area/District:** 03

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0069(546)

RESURFACING AND TRAFFIC STRIPE ON SR-69 FROM THE TUSCALOOSA COUNTY LINE TO SR-18 SOUTH OF OAKMAN

| Line No / Item ID<br>Item Description |  |         | (1) GOOD HOPE CONTRACTING CO., INC. |            | (2) DUNN CONSTRUCTION COMPANY, INC. |            |            |            |
|---------------------------------------|--|---------|-------------------------------------|------------|-------------------------------------|------------|------------|------------|
|                                       |  |         | Unit Price                          | Ext Amount | Unit Price                          | Ext Amount | Unit Price | Ext Amount |
| 0250                                  | 701G146  | 664.000 | 6.34                                | 4,209.76   | 6.14                                | 4,076.96   |            |            |
|                                       | Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF      |                                     |            |                                     |            |            |            |
| 0260                                  | 701G154  | 664.000 | 6.34                                | 4,209.76   | 6.14                                | 4,076.96   |            |            |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF      |                                     |            |                                     |            |            |            |
| 0270                                  | 701H002  | 768.000 | 3.17                                | 2,434.56   | 3.07                                | 2,357.76   |            |            |
|                                       | Solid Traffic Stripe Removed (Tape)                    | LF      |                                     |            |                                     |            |            |            |
| 0280                                  | 703A002  | 491.000 | 6.34                                | 3,112.94   | 6.14                                | 3,014.74   |            |            |
|                                       | Traffic Control Markings, Class 2, Type A              | SQFT    |                                     |            |                                     |            |            |            |
| 0290                                  | 703B002  | 137.000 | 6.34                                | 868.58     | 6.14                                | 841.18     |            |            |
|                                       | Traffic Control Legends, Class 2, Type A               | SQFT    |                                     |            |                                     |            |            |            |
| 0300                                  | 703D001  | 57.000  | 2.54                                | 144.78     | 2.45                                | 139.65     |            |            |
|                                       | Temporary Traffic Control Markings                     | SQFT    |                                     |            |                                     |            |            |            |
| 0310                                  | 705A031  | 816.000 | 5.07                                | 4,137.12   | 4.91                                | 4,006.56   |            |            |
|                                       | Pavement Markers, Class A-H, Type 1-A                  | Each    |                                     |            |                                     |            |            |            |
| 0320                                  | 705A032  | 229.000 | 5.07                                | 1,161.03   | 4.91                                | 1,124.39   |            |            |
|                                       | Pavement Markers, Class A-H, Type 1-B                  | Each    |                                     |            |                                     |            |            |            |
| 0330                                  | 705A037  | 696.000 | 5.07                                | 3,528.72   | 4.91                                | 3,417.36   |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-D                  | Each    |                                     |            |                                     |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 061

**Contract ID:** 20150327061

**County:** WALKER

**Letting Date:** March 27, 2015

**Area/District:** 03

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-0069(546)

RESURFACING AND TRAFFIC STRIPE ON SR-69 FROM THE TUSCALOOSA COUNTY LINE TO SR-18 SOUTH OF OAKMAN

| Line No / Item ID    |   | Quantity and Units | (1) GOOD HOPE CONTRACTING CO., INC. |                       | (2) DUNN CONSTRUCTION COMPANY, INC. |                       |            |            |
|----------------------|---|--------------------|-------------------------------------|-----------------------|-------------------------------------|-----------------------|------------|------------|
| Alt Set / Alt Member | Item Description                                |                    | Unit Price                          | Ext Amount            | Unit Price                          | Ext Amount            | Unit Price | Ext Amount |
| 0340                 | 740B000   | 2,170.000          | 6.34                                | 13,757.80             | 6.44                                | 13,974.80             |            |            |
|                      | Construction Signs                              | SQFT               |                                     |                       |                                     |                       |            |            |
| 0350                 | 740O000   | 1.000              | 32,612.59                           | 32,612.59             | 60,480.89                           | 60,480.89             |            |            |
|                      | Pilot Car                                       | Each               |                                     |                       |                                     |                       |            |            |
| 0360                 | 741C010   | 2.000              | 1,204.96                            | 2,409.92              | 1,193.01                            | 2,386.02              |            |            |
|                      | Portable Sequential Arrow And Chevron Sign Unit | Each               |                                     |                       |                                     |                       |            |            |
| 0370                 | 742A001   | 2.000              | 1,839.16                            | 3,678.32              | 1,590.68                            | 3,181.36              |            |            |
|                      | Portable Changeable Message Sign, Type 2        | Each               |                                     |                       |                                     |                       |            |            |
|                      | <b>Section Totals:</b>                          |                    |                                     | \$2,056,542.35        |                                     | \$2,089,233.44        |            |            |
|                      | <b>Contract Totals</b>                          |                    |                                     | <b>\$2,056,542.35</b> |                                     | <b>\$2,089,233.44</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 062

Contract ID: 20150327062

County: FAYETTE

Letting Date: March 27, 2015

Area / District: 0501

Contract Time: 45 Working Days

Contract Description:

Project(s): STPAA-0096(505)

RESURFACING AND TRAFFIC STRIPE ON SR-96 FROM JUST WEST OF THE LAMAR COUNTY LINE TO THE JUNCTION OF SR-18 IN FAYETTE

| Rank | Vendor | Name                                  | Amount         |
|------|--------|---------------------------------------|----------------|
| 1    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$1,568,568.02 |







**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 062

**Contract ID:** 20150327062

**County:** FAYETTE

**Letting Date:** March 27, 2015

**Area/District:** 0501

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-0096(505)

RESURFACING AND TRAFFIC STRIPE ON SR-96 FROM JUST WEST OF THE LAMAR COUNTY LINE TO THE JUNCTION OF SR-18 IN FAYETTE

| Line No / Item ID<br>Item Description |   |            | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------|---|------------|---|------------|------------|------------|------------|------------|
|                                       |   |            | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0080                                  | 424A360   | 8,682.000  | 86.08   | 747,346.56 |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton        |   |            |            |            |            |            |
| 0090                                  | 424A369   | 500.000    | 106.82  | 53,410.00  |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton        |   |            |            |            |            |            |
| 0100                                  | 424B654   | 871.000    | 126.11  | 109,841.81 |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    | Ton        |   |            |            |            |            |            |
| 0110                                  | 424B657   | 200.000    | 96.82   | 19,364.00  |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    | Ton        |   |            |            |            |            |            |
| 0120                                  | 428C000   | 96,466.000 | 0.12  | 11,575.92  |            |            |            |            |
|                                       | Scoring Bituminous Pavement<br>Surface By Cutting   | LF         |   |            |            |            |            |            |
| 0130                                  | 600A000   | (1)        | 82,808.00                                       | 82,808.00  |            |            |            |            |
|                                       | Mobilization  | LS         |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 062

**Contract ID:** 20150327062

**County:** FAYETTE

**Letting Date:** March 27, 2015

**Area/District:** 0501

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-0096(505)

RESURFACING AND TRAFFIC STRIPE ON SR-96 FROM JUST WEST OF THE LAMAR COUNTY LINE TO THE JUNCTION OF SR-18 IN FAYETTE

| Line No / Item ID<br>Item Description |   |         | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------|---|---------|---|------------|------------|------------|------------|------------|
|                                       |   |         | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0140                                  | 665J002   | 500.000 | 4.80  | 2,400.00   |            |            |            |            |
|                                       | Silt Fence  | LF      |   |            |            |            |            |            |
| 0150                                  | 665O001   | 500.000 | 2.13  | 1,065.00   |            |            |            |            |
|                                       | Silt Fence Removal                                      | LF      |   |            |            |            |            |            |
| 0160                                  | 665Q002   | 500.000 | 8.52  | 4,260.00   |            |            |            |            |
|                                       | Wattle  | LF      |   |            |            |            |            |            |
| 0170                                  | 698A000   | (1)     | 24,000.00                                       | 24,000.00  |            |            |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 69,500.00) | LS      |   |            |            |            |            |            |
| 0180                                  | 701A227   | 19.000  | 3,130.92  | 59,487.48  |            |            |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile    |   |            |            |            |            |            |
| 0190                                  | 701A230   | 13.000  | 3,130.92  | 40,701.96  |            |            |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile    |   |            |            |            |            |            |
| 0200                                  | 701A244   | 5.000   | 1,789.11  | 8,945.55   |            |            |            |            |
|                                       | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile    |   |            |            |            |            |            |
| 0210                                  | 701C000   | 9.000   | 838.64  | 7,547.76   |            |            |            |            |
|                                       | Broken Temporary Traffic Stripe                         | Mile    |   |            |            |            |            |            |
| 0220                                  | 701C001   | 26.000  | 838.64  | 21,804.64  |            |            |            |            |
|                                       | Solid Temporary Traffic Stripe                          | Mile    |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 062

**Contract ID:** 20150327062

**County:** FAYETTE

**Letting Date:** March 27, 2015

**Area/District:** 0501

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-0096(505)

RESURFACING AND TRAFFIC STRIPE ON SR-96 FROM JUST WEST OF THE LAMAR COUNTY LINE TO THE JUNCTION OF SR-18 IN FAYETTE

| Line No / Item ID<br>Item Description |   |           | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |          |                    |  |
|---------------------------------------|---|-----------|---|----------|--------------------|--|
|                                       |   |           | Alt Set / Alt Member                            |          | Quantity and Units |  |
| 0230                                  | 703A002                                   | 800.000   | 5.59  | 4,472.00 |                    |  |
|                                       | Traffic Control Markings, Class 2, Type A | SQFT      |   |          |                    |  |
| 0240                                  | 703D001                                   | 1,600.000 | 0.56  | 896.00   |                    |  |
|                                       | Temporary Traffic Control Markings        | SQFT      |   |          |                    |  |
| 0250                                  | 705A032                                   | 215.000   | 5.03  | 1,081.45 |                    |  |
|                                       | Pavement Markers, Class A-H, Type 1-B     | Each      |   |          |                    |  |
| 0260                                  | 705A037                                   | 924.000   | 5.03  | 4,647.72 |                    |  |
|                                       | Pavement Markers, Class A-H, Type 2-D     | Each      |   |          |                    |  |
| 0270                                  | 740B000                                   | 1,590.000 | 5.59  | 8,888.10 |                    |  |
|                                       | Construction Signs                        | SQFT      |   |          |                    |  |
| 0280                                  | 740D000                                   | 250.000   | 22.36   | 5,590.00 |                    |  |
|                                       | Channelizing Drums                        | Each      |   |          |                    |  |
| 0290                                  | 740E000                                   | 250.000   | 8.95  | 2,237.50 |                    |  |
|                                       | Cones (36 Inches High)                    | Each      |   |          |                    |  |
| 0300                                  | 740I002                                   | 2.000     | 72.69   | 145.38   |                    |  |
|                                       | Warning Lights, Type B                    | Each      |   |          |                    |  |
| 0310                                  | 740M001                                   | 250.000   | 7.09  | 1,772.50 |                    |  |
|                                       | Ballast For Cone                          | Each      |   |          |                    |  |





Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 064

Contract ID: 20150327064

County: LIMESTONE

Letting Date: March 27, 2015

Area / District: 0204

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0127(501)

RESURFACING AND TRAFFIC STRIPE ON SR-127 FROM THE JUNCTION OF MAPLES CIRCLE TO JUST NORTH OF WIRE WAY (MP 8.090)

| Rank | Vendor | Name                                       | Amount         |
|------|--------|--|----------------|
| 1    | 18037  | REED CONTRACTING SERVICES, INC.            | \$971,897.12   |
| 2    | 11014  | JOE KEENUM EXCAVATION & CONSTRUCTION, INC. | \$997,892.40   |
| 3    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC.       | \$1,256,278.74 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 064

**Contract ID:** 20150327064

**County:** LIMESTONE

**Letting Date:** March 27, 2015

**Area/District:** 0204

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0127(501)

RESURFACING AND TRAFFIC STRIPE ON SR-127 FROM THE JUNCTION OF MAPLES CIRCLE TO JUST NORTH OF WIRE WAY (MP 8.090)

| Line No / Item ID    |   | Quantity and Units | (1) REED CONTRACTING SERVICES, INC. |            | (2) JOE KEENUM EXCAVATION & CONSTRUCTION, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|----------------------|---|--------------------|-------------------------------------|------------|--|------------|--|------------|
| Item Description     |   |                    | Unit Price                          | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                               | Ext Amount |
| Alt Set / Alt Member |   |                    |                                     |            |  |            |  |            |
| <b>SECTION:</b>      | 0001  | Total              |                                     |            |  |            |  |            |
| 0010                 | 206C010   | 59.000             | 31.66                               | 1,867.94   | 100.00   | 5,900.00   | 66.12                                    | 3,901.08   |
|                      | Removing Concrete Driveway  | SQYD               |                                     |            |  |            |  |            |
| 0020                 | 206E019   | 4.000              | 210.00                              | 840.00     | 200.00   | 800.00     | 201.65                                   | 806.60     |
|                      | Removing Guardrail End Anchor (Type 10)                               | Each               |                                     |            |  |            |  |            |
| 0030                 | 209A000   | 2.000              | 331.21                              | 662.42     | 300.00   | 600.00     | 265.19                                   | 530.38     |
|                      | Mailbox Reset, Single   | Each               |                                     |            |  |            |  |            |
| 0040                 | 305B077   | 1,407.000          | 26.76                               | 37,651.32  | 28.00  | 39,396.00  | 36.85                                    | 51,847.95  |
|                      | Crushed Aggregate, Section 825, For Miscellaneous Use                 | Ton                |                                     |            |  |            |  |            |
| 0050                 | 405A000   | 6,136.000          | 2.84                                | 17,426.24  | 4.00   | 24,544.00  | 5.31                                     | 32,582.16  |
|                      | Tack Coat   | Gal                |                                     |            |  |            |  |            |
| 0060                 | 407B000   | 4.000              | 915.11                              | 3,660.44   | 650.00   | 2,600.00   | 474.95                                   | 1,899.80   |
|                      | Joint Sealant For Hot Mix Asphalt Pavement                            | Mile               |                                     |            |  |            |  |            |
| 0070                 | 408B000   | 62,409.000         | 0.92                                | 57,416.28  | 0.80   | 49,927.20  | 1.19                                     | 74,266.71  |
|                      | Micro-Milling Existing Pavement(Approximately 0.00" Thru 1.00" Thick) | SQYD               |                                     |            |  |            |  |            |
| 0080                 | 410H000   | 1.000              | 10,686.69                           | 10,686.69  | 1,000.00                                       | 1,000.00   | 10,000.00                                | 10,000.00  |
|                      | Material Remixing Device  | Each               |                                     |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 064

**Contract ID:** 20150327064

**County:** LIMESTONE

**Letting Date:** March 27, 2015

**Area/District:** 0204

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0127(501)

RESURFACING AND TRAFFIC STRIPE ON SR-127 FROM THE JUNCTION OF MAPLES CIRCLE TO JUST NORTH OF WIRE WAY (MP 8.090)

| Line No / Item ID    |   | Quantity and Units | (1) REED CONTRACTING SERVICES, INC. |            | (2) JOE KEENUM EXCAVATION & CONSTRUCTION, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|----------------------|---|--------------------|-------------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                          | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                               | Ext Amount |
| 0090                 | 424A360   | 6,241.000          | 66.46                               | 414,776.86 | 63.00  | 393,183.00 | 87.65                                    | 547,023.65 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D        | Ton                |                                     |            |  |            |  |            |
| 0100                 | 424B655   | 500.000            | 117.66                              | 58,830.00  | 80.00  | 40,000.00  | 93.25                                    | 46,625.00  |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D   | Ton                |                                     |            |  |            |  |            |
| 0110                 | 424B657   | 3,745.000          | 65.28                               | 244,473.60 | 67.00  | 250,915.00 | 79.17                                    | 296,491.65 |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                     |            |  |            |  |            |
| 0120                 | 428C000   | 36,748.000         | 0.09                                | 3,307.32   | 0.15   | 5,512.20   | 0.09                                     | 3,307.32   |
|                      | Scoring Bituminous Pavement Surface By Cutting  | LF                 |                                     |            |  |            |  |            |
| 0130                 | 600A000   | (1)                | 7,579.62                            | 7,579.62   | 1,000.00                                       | 1,000.00   | 75,000.00                                | 75,000.00  |
|                      | Mobilization  | LS                 |                                     |            |  |            |  |            |
| 0140                 | 630C050   | 4.000              | 3,360.00                            | 13,440.00  | 3,200.00                                       | 12,800.00  | 3,226.46                                 | 12,905.84  |
|                      | Guardrail End Anchor, Type 20 Series  | Each               |                                     |            |  |            |  |            |
| 0150                 | 680A001   | (1)                | 8,874.95                            | 8,874.95   | 1,000.00                                       | 1,000.00   | 1,734.69                                 | 1,734.69   |
|                      | Geometric Controls  | LS                 |                                     |            |  |            |  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 064

**Contract ID:** 20150327064

**County:** LIMESTONE

**Letting Date:** March 27, 2015

**Area/District:** 0204

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0127(501)

RESURFACING AND TRAFFIC STRIPE ON SR-127 FROM THE JUNCTION OF MAPLES CIRCLE TO JUST NORTH OF WIRE WAY (MP 8.090)

| Line No / Item ID<br>Item Description                   |                    |      | (1) REED CONTRACTING SERVICES, INC. |            | (2) JOE KEENUM EXCAVATION & CONSTRUCTION, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|---|--------------------|------|-------------------------------------|------------|--|------------|--|------------|
|   |                    |      | Unit Price                          | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                               | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |      |                                     |            |  |            |  |            |
| 0160 698A000  | (1)                |      | 0.01                                | 0.01       | 70,000.00                                      | 70,000.00  | 0.00                                     | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 70,000.00) |                    | LS   |                                     |            |  |            |  |            |
| 0170 701A227  | 7.000              |      | 3,412.50                            | 23,887.50  | 3,250.00                                       | 22,750.00  | 3,295.00                                 | 23,065.00  |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   |                    | Mile |                                     |            |  |            |  |            |
| 0180 701A230  | 4.000              |      | 3,412.50                            | 13,650.00  | 3,250.00                                       | 13,000.00  | 3,295.00                                 | 13,180.00  |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  |                    | Mile |                                     |            |  |            |  |            |
| 0190 701A244  | 3.000              |      | 1,837.50                            | 5,512.50   | 1,750.00                                       | 5,250.00   | 1,774.23                                 | 5,322.69   |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) |                    | Mile |                                     |            |  |            |  |            |
| 0200 701B207  | 1,100.000          |      | 1.31                                | 1,441.00   | 1.25   | 1,375.00   | 1.27                                     | 1,397.00   |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        |                    | LF   |                                     |            |  |            |  |            |
| 0210 701C000  | 8.000              |      | 761.25                              | 6,090.00   | 725.00   | 5,800.00   | 735.04                                   | 5,880.32   |
| Broken Temporary Traffic Stripe                         |                    | Mile |                                     |            |  |            |  |            |
| 0220 701C001  | 33.000             |      | 787.50                              | 25,987.50  | 750.00   | 24,750.00  | 760.38                                   | 25,092.54  |
| Solid Temporary Traffic Stripe                          |                    | Mile |                                     |            |  |            |  |            |
| 0230 703A002  | 1,581.000          |      | 4.20                                | 6,640.20   | 4.00   | 6,324.00   | 4.06                                     | 6,418.86   |
| Traffic Control Markings, Class 2, Type A               |                    | SQFT |                                     |            |  |            |  |            |
| 0240 703B002  | 113.000            |      | 4.20                                | 474.60     | 4.00   | 452.00     | 4.06                                     | 458.78     |
| Traffic Control Legends, Class 2, Type A                |                    | SQFT |                                     |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 064

**Contract ID:** 20150327064

**County:** LIMESTONE

**Letting Date:** March 27, 2015

**Area/District:** 0204

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0127(501)

RESURFACING AND TRAFFIC STRIPE ON SR-127 FROM THE JUNCTION OF MAPLES CIRCLE TO JUST NORTH OF WIRE WAY (MP 8.090)

| Line No / Item ID    |                                       | Quantity and Units     | (1) REED CONTRACTING SERVICES, INC. |                     | (2) JOE KEENUM EXCAVATION & CONSTRUCTION, INC. |                     | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |                       |
|----------------------|---------------------------------------|------------------------|-------------------------------------|---------------------|--|---------------------|--|-----------------------|
| Alt Set / Alt Member | Item Description                      |                        | Unit Price                          | Ext Amount          | Unit Price                                     | Ext Amount          | Unit Price                               | Ext Amount            |
| 0250                 | 703D001                               | 1,200.000              | 1.58                                | 1,896.00            | 1.50   | 1,800.00            | 1.52                                     | 1,824.00              |
|                      | Temporary Traffic Control Markings    | SQFT                   |                                     |                     |  |                     |  |                       |
| 0260                 | 705A032                               | 114.000                | 4.20                                | 478.80              | 4.00   | 456.00              | 4.06                                     | 462.84                |
|                      | Pavement Markers, Class A-H, Type 1-B | Each                   |                                     |                     |  |                     |  |                       |
| 0270                 | 705A037                               | 188.000                | 4.20                                | 789.60              | 4.00   | 752.00              | 4.06                                     | 763.28                |
|                      | Pavement Markers, Class A-H, Type 2-D | Each                   |                                     |                     |  |                     |  |                       |
| 0280                 | 740B000                               | 584.000                | 6.08                                | 3,550.72            | 9.00   | 5,256.00            | 5.90                                     | 3,445.60              |
|                      | Construction Signs                    | SQFT                   |                                     |                     |  |                     |  |                       |
| 0290                 | 740E000                               | 250.000                | 0.01                                | 2.50                | 10.00  | 2,500.00            | 14.20                                    | 3,550.00              |
|                      | Cones (36 Inches High)                | Each                   |                                     |                     |  |                     |  |                       |
| 0300                 | 740M001                               | 250.000                | 0.01                                | 2.50                | 1.00   | 250.00              | 5.98                                     | 1,495.00              |
|                      | Ballast For Cone                      | Each                   |                                     |                     |  |                     |  |                       |
| 0310                 | 740O000                               | 1.000                  | 0.01                                | 0.01                | 8,000.00                                       | 8,000.00            | 5,000.00                                 | 5,000.00              |
|                      | Pilot Car                             | Each                   |                                     |                     |  |                     |  |                       |
|                      |                                       | <b>Section Totals:</b> |                                     | \$971,897.12        |  | \$997,892.40        |  | \$1,256,278.74        |
|                      |                                       | <b>Contract Totals</b> |                                     | <b>\$971,897.12</b> |  | <b>\$997,892.40</b> |  | <b>\$1,256,278.74</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 065

Contract ID: 20150327065

County: TALLAPOOSA

Letting Date: March 27, 2015

Area / District: 0401

Contract Time: 100 Working Days

Contract Description:

Project(s): STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                               | Amount         |
|------|--------|------------------------------------|----------------|
| 1    | 05024  | GARY INGRAM GRADING & PAVING, INC. | \$5,536,264.67 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |  |            |            |            |            |            |
| 0010                 | 209A000   | 18.000             | 298.16                                 | 5,366.88   |            |            |            |            |
|                      | Mailbox Reset, Single   | Each               |  |            |            |            |            |            |
| 0020                 | 401B100   | 183,000.000        | 1.30                                   | 237,900.00 |            |            |            |            |
|                      | Bituminous Treatment E (With Polymer Additive)                  | SQYD               |  |            |            |            |            |            |
| 0030                 | 405A000   | 12,750.000         | 4.00                                   | 51,000.00  |            |            |            |            |
|                      | Tack Coat   | Gal                |  |            |            |            |            |            |
| 0040                 | 407B000   | 18.000             | 156.98                                 | 2,825.64   |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement                      | Mile               |  |            |            |            |            |            |
| 0050                 | 408A051   | 18,000.000         | 1.35                                   | 24,300.00  |            |            |            |            |
|                      | Planing Existing Pavement (Approximately 0.00" Thru 1.0" Thick) | SQYD               |  |            |            |            |            |            |
| 0060                 | 408A052   | 221,500.000        | 1.40                                   | 310,100.00 |            |            |            |            |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | SQYD               |  |            |            |            |            |            |
| 0070                 | 410C000   | 1.000              | 28,500.00                              | 28,500.00  |            |            |            |            |
|                      | Contractor Retained Profilograph                                | Each               |  |            |            |            |            |            |
| 0080                 | 410H000   | 2.000              | 62,391.15                              | 124,782.30 |            |            |            |            |
|                      | Material Remixing Device  | Each               |  |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0090                 | 424A340  | 2,600.000          | 79.15                                  | 205,790.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B           | Ton                |  |            |            |            |            |            |
| 0100                 | 424A349  | 50.000             | 82.00                                  | 4,100.00   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |  |            |            |            |            |            |
| 0110                 | 424A356  | 11,300.000         | 78.15                                  | 883,095.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |  |            |            |            |            |            |
| 0120                 | 424A359  | 100.000            | 82.00                                  | 8,200.00   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/8" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |            |            |            |            |            |
| 0130                 | 424A360  | 2,700.000          | 78.00                                  | 210,600.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |  |            |            |            |            |            |
| 0140                 | 424A369  | 100.000            | 82.00                                  | 8,200.00   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |              |            |            |            |            |
|----------------------|--|--------------------|--|--------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |              |            |            |            |            |
| 0150                 | 424B639  | 200.000            | 100.50                                 | 20,100.00    |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |  |              |            |            |            |            |
| 0160                 | 424B642  | 200.000            | 79.61                                  | 15,922.00    |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |  |              |            |            |            |            |
| 0170                 | 424B650  | 15,700.000         | 68.99                                  | 1,083,143.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton                |  |              |            |            |            |            |
| 0180                 | 424B654  | 600.000            | 100.50                                 | 60,300.00    |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |              |            |            |            |            |
| 0190                 | 424B657  | 600.000            | 76.85                                  | 46,110.00    |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |              |            |            |            |            |
| 0200                 | 424B661  | 100.000            | 82.00                                  | 8,200.00     |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |              |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| 0210                 | 424B688   | 14,000.000         | 61.67                                  | 863,380.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |            |            |            |            |            |
| 0220                 | 424C370   | 4,000.000          | 68.13                                  | 272,520.00 |            |            |            |            |
|                      | Superpave Bituminous Concrete Base Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |  |            |            |            |            |            |
| 0230                 | 428C000   | 127,000.000        | 0.15                                   | 19,050.00  |            |            |            |            |
|                      | Scoring Bituminous Pavement Surface By Cutting  | LF                 |  |            |            |            |            |            |
| 0240                 | 430B043   | 3,450.000          | 34.44                                  | 118,818.00 |            |            |            |            |
|                      | Aggregate Surfacing (1" Down, Crusher Run)  | Ton                |  |            |            |            |            |            |
| 0250                 | 600A000   | (1)                | 289,933.33                             | 289,933.33 |            |            |            |            |
|                      | Mobilization  | LS                 |  |            |            |            |            |            |
| 0260                 | 610D003   | 1,800.000          | 2.90                                   | 5,220.00   |            |            |            |            |
|                      | Filter Blanket, Geotextile  | SQYD               |  |            |            |            |            |            |
| 0270                 | 665A000   | 8.000              | 75.00                                  | 600.00     |            |            |            |            |
|                      | Temporary Seeding   | Acre               |  |            |            |            |            |            |
| 0280                 | 665B001   | 24.000             | 215.00                                 | 5,160.00   |            |            |            |            |
|                      | Temporary Mulching  | Ton                |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0290                 | 665G000  | 100.000            | 6.00                                   | 600.00     |            |            |            |            |
|                      | Sand Bags  | Each               |  |            |            |            |            |            |
| 0300                 | 665J002  | 250.000            | 6.00                                   | 1,500.00   |            |            |            |            |
|                      | Silt Fence   | LF                 |  |            |            |            |            |            |
| 0310                 | 665O001  | 250.000            | 1.00                                   | 250.00     |            |            |            |            |
|                      | Silt Fence Removal                                       | LF                 |  |            |            |            |            |            |
| 0320                 | 665Q002  | 2,700.000          | 6.00                                   | 16,200.00  |            |            |            |            |
|                      | Wattle   | LF                 |  |            |            |            |            |            |
| 0330                 | 698A000  | (1)                | 0.00                                   | 0.00       |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 239,000.00) | LS                 |  |            |            |            |            |            |
| 0340                 | 701A227  | 31.000             | 3,021.00                               | 93,651.00  |            |            |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |            |            |            |            |            |
| 0350                 | 701A230  | 24.000             | 3,021.00                               | 72,504.00  |            |            |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |            |            |            |            |            |
| 0360                 | 701A239  | 1.000              | 2,120.00                               | 2,120.00   |            |            |            |            |
|                      | Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |            |            |            |            |            |
| 0370                 | 701A244  | 8.000              | 1,855.00                               | 14,840.00  |            |            |            |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0380                 | 701B063  | 700.000            | 2.12                                   | 1,484.00   |            |            |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide) | LF                 |  |            |            |            |            |            |
| 0390                 | 701B207  | 4,670.000          | 1.06                                   | 4,950.20   |            |            |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide)           | LF                 |  |            |            |            |            |            |
| 0400                 | 701C000  | 27.000             | 825.00                                 | 22,275.00  |            |            |            |            |
|                      | Broken Temporary Traffic Stripe                            | Mile               |  |            |            |            |            |            |
| 0410                 | 701C001  | 215.000            | 875.00                                 | 188,125.00 |            |            |            |            |
|                      | Solid Temporary Traffic Stripe                             | Mile               |  |            |            |            |            |            |
| 0420                 | 701G146  | 1,320.000          | 4.24                                   | 5,596.80   |            |            |            |            |
|                      | Solid White, Class W, Type A Traffic Stripe (5"Wide)       | LF                 |  |            |            |            |            |            |
| 0430                 | 701G150  | 1,000.000          | 3.18                                   | 3,180.00   |            |            |            |            |
|                      | Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)    | LF                 |  |            |            |            |            |            |
| 0440                 | 701G154  | 415.000            | 5.30                                   | 2,199.50   |            |            |            |            |
|                      | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)     | LF                 |  |            |            |            |            |            |
| 0450                 | 701H002  | 1,735.000          | 1.06                                   | 1,839.10   |            |            |            |            |
|                      | Solid Traffic Stripe Removed (Tape)                        | LF                 |  |            |            |            |            |            |
| 0460                 | 701H007  | 1,000.000          | 1.06                                   | 1,060.00   |            |            |            |            |
|                      | Broken Traffic Stripe Removed (Tape)                       | LF                 |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) GARY INGRAM GRADING & PAVING, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0470                 | 703A002  | 10,763.000         | 4.24                                   | 45,635.12  |            |            |            |            |
|                      | Traffic Control Markings, Class 2, Type A                      | SQFT               |  |            |            |            |            |            |
| 0480                 | 703B002  | 815.000            | 5.30                                   | 4,319.50   |            |            |            |            |
|                      | Traffic Control Legends, Class 2, Type A                       | SQFT               |  |            |            |            |            |            |
| 0490                 | 703C003  | 41.000             | 5.30                                   | 217.30     |            |            |            |            |
|                      | Removal Of Existing Traffic Control Markings Or Legends (Tape) | SQFT               |  |            |            |            |            |            |
| 0500                 | 703D001  | 5,676.000          | 2.00                                   | 11,352.00  |            |            |            |            |
|                      | Temporary Traffic Control Markings                             | SQFT               |  |            |            |            |            |            |
| 0510                 | 705A030  | 180.000            | 4.24                                   | 763.20     |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C                          | Each               |  |            |            |            |            |            |
| 0520                 | 705A031  | 50.000             | 4.24                                   | 212.00     |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 1-A                          | Each               |  |            |            |            |            |            |
| 0530                 | 705A032  | 1,930.000          | 4.24                                   | 8,183.20   |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 1-B                          | Each               |  |            |            |            |            |            |
| 0540                 | 705A037  | 1,375.000          | 4.24                                   | 5,830.00   |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D                          | Each               |  |            |            |            |            |            |
| 0550                 | 705A038  | 715.000            | 4.24                                   | 3,031.60   |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-E                          | Each               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 065

**Contract ID:** 20150327065

**County:** TALLAPOOSA

**Letting Date:** March 27, 2015

**Area/District:** 0401

**Contract Time:** 100 Working Days

**Contract Description:**

**Project(s):** STPOA-HSIP-0063(505), STPOA-0128(500)

SAFETY WIDEN, RESURFACE, STRIPE TO INCLUDE OTHER WORK ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units     | (1) GARY INGRAM GRADING & PAVING, INC. |                       |            |            |            |            |
|----------------------|---|------------------------|--|-----------------------|------------|------------|------------|------------|
| Item Description     |   |                        | Unit Price                             | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                        |  |                       |            |            |            |            |
| 0560                 | 730H001   | 2,500.000              | 2.35                                   | 5,875.00              |            |            |            |            |
|                      | Loop Wire                                       | LF                     |  |                       |            |            |            |            |
| 0570                 | 730I001   | 1,200.000              | 0.60                                   | 720.00                |            |            |            |            |
|                      | Loop Detector Lead-In-Cable                     | LF                     |  |                       |            |            |            |            |
| 0580                 | 740B000   | 2,891.000              | 10.00                                  | 28,910.00             |            |            |            |            |
|                      | Construction Signs                              | SQFT                   |  |                       |            |            |            |            |
| 0590                 | 740E000   | 140.000                | 18.75                                  | 2,625.00              |            |            |            |            |
|                      | Cones (36 Inches High)                          | Each                   |  |                       |            |            |            |            |
| 0600                 | 740M001   | 140.000                | 10.00                                  | 1,400.00              |            |            |            |            |
|                      | Ballast For Cone                                | Each                   |  |                       |            |            |            |            |
| 0610                 | 740O000   | 2.000                  | 32,150.00                              | 64,300.00             |            |            |            |            |
|                      | Pilot Car                                       | Each                   |  |                       |            |            |            |            |
| 0620                 | 741C010   | 1.000                  | 7,300.00                               | 7,300.00              |            |            |            |            |
|                      | Portable Sequential Arrow And Chevron Sign Unit | Each                   |  |                       |            |            |            |            |
|                      |   | <b>Section Totals:</b> |  | \$5,536,264.67        |            |            |            |            |
|                      |   | <b>Contract Totals</b> |  | <b>\$5,536,264.67</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 066

Contract ID: 20150327066

County: BALDWIN

Letting Date: March 27, 2015

Area / District: 0902

Contract Time: 50 Working Days

Contract Description:

Project(s): STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Rank | Vendor | Name                                      | Amount         |
|------|--------|---|----------------|
| 1    | 13008  | MOBILE ASPHALT COMPANY, LLC               | \$1,595,611.64 |
| 2    | 23011  | H. O. WEAVER & SONS, INC.                 | \$1,711,660.66 |
| 3    | 23056  | JOHN G. WALTON CONSTRUCTION COMPANY, INC. | \$2,166,249.10 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID    |  | Quantity and Units | (1) MOBILE ASPHALT COMPANY, LLC |              | (2) H. O. WEAVER & SONS, INC. |              | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |              |
|----------------------|--|--------------------|---------------------------------|--------------|-------------------------------|--------------|---|--------------|
| Item Description     | Alt Set / Alt Member   |                    | Unit Price                      | Ext Amount   | Unit Price                    | Ext Amount   | Unit Price                                    | Ext Amount   |
| <b>SECTION: 0001</b> |  | Total              |                                 |              |                               |              |   |              |
| 0010                 | 206C000  | 9.000              | 100.00                          | 900.00       | 42.56                         | 383.04       | 46.00   | 414.00       |
|                      | Removing Concrete Sidewalk   | SQYD               |                                 |              |                               |              |   |              |
| 0020                 | 206D003  | 6.000              | 100.00                          | 600.00       | 46.90                         | 281.40       | 92.00   | 552.00       |
|                      | Removing Curb And Gutter   | LF                 |                                 |              |                               |              |   |              |
| 0030                 | 212A000  | 616.000            | 23.00                           | 14,168.00    | 32.35                         | 19,927.60    | 39.29   | 24,202.64    |
|                      | Machine Grading Shoulders  | STA                |                                 |              |                               |              |   |              |
| 0040                 | 405A000  | 19,281.000         | 0.01                            | 192.81       | 0.01                          | 192.81       | 4.88  | 94,091.28    |
|                      | Tack Coat  | Gal                |                                 |              |                               |              |   |              |
| 0050                 | 407B000  | 13.000             | 225.00                          | 2,925.00     | 220.00                        | 2,860.00     | 248.60  | 3,231.80     |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                                 |              |                               |              |   |              |
| 0060                 | 408A052  | 192,814.000        | 0.39                            | 75,197.46    | 0.66                          | 127,257.24   | 0.89  | 171,604.46   |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                      | SQYD               |                                 |              |                               |              |   |              |
| 0070                 | 410H000  | 1.000              | 50,000.00                       | 50,000.00    | 16,750.00                     | 16,750.00    | 49,130.00                                     | 49,130.00    |
|                      | Material Remixing Device   | Each               |                                 |              |                               |              |   |              |
| 0080                 | 424A360  | 14,461.000         | 75.40                           | 1,090,359.40 | 70.00                         | 1,012,270.00 | 77.90   | 1,126,511.90 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                 |              |                               |              |   |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID<br>Item Description  |                    |      | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|------|------------------------------------|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member   | Quantity and Units |      | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0090 424B653   | 25.000             |      | 78.50                              | 1,962.50   | 70.00                            | 1,750.00   | 204.00  | 5,100.00   |
|  |                    | Ton  |                                    |            |                                  |            |   |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    |      |                                    |            |                                  |            |   |            |
| 0100 424B657   | 200.000            |      | 78.50                              | 15,700.00  | 85.00                            | 17,000.00  | 139.00  | 27,800.00  |
|  |                    | Ton  |                                    |            |                                  |            |   |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    |      |                                    |            |                                  |            |   |            |
| 0110 424B662   | 46.000             |      | 115.00                             | 5,290.00   | 105.00                           | 4,830.00   | 164.00  | 7,544.00   |
|  |                    | Ton  |                                    |            |                                  |            |   |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   |                    |      |                                    |            |                                  |            |   |            |
| 0120 600A000   | (1)                |      | 1,500.00                           | 1,500.00   | 125,500.00                       | 125,500.00 | 226,000.00  | 226,000.00 |
|  |                    | LS   |                                    |            |                                  |            |   |            |
| Mobilization   |                    |      |                                    |            |                                  |            |   |            |
| 0130 618A000   | 9.000              |      | 265.00                             | 2,385.00   | 281.03                           | 2,529.27   | 253.00  | 2,277.00   |
|  |                    | SQYD |                                    |            |                                  |            |   |            |
| Concrete Sidewalk, 4" Thick  |                    |      |                                    |            |                                  |            |   |            |
| 0140 650A000   | 5,000.000          |      | 0.01                               | 50.00      | 18.25                            | 91,250.00  | 24.20   | 121,000.00 |
|  |                    | CUYD |                                    |            |                                  |            |   |            |
| Topsoil  |                    |      |                                    |            |                                  |            |   |            |
| 0150 652A100   | 17.000             |      | 800.00                             | 13,600.00  | 910.00                           | 15,470.00  | 920.00  | 15,640.00  |
|  |                    | Acre |                                    |            |                                  |            |   |            |
| Seeding  |                    |      |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID<br>Item Description                   |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|------------------------------------|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0160 652C000  | 75.000             |  | 100.00                             | 7,500.00   | 115.00                           | 8,625.00   | 86.25   | 6,468.75   |
| Mowing  | Acre               |  |                                    |            |                                  |            |   |            |
| 0170 656A010  | 17.000             |  | 400.00                             | 6,800.00   | 455.00                           | 7,735.00   | 920.00  | 15,640.00  |
| Mulching  | Acre               |  |                                    |            |                                  |            |   |            |
| 0180 665B001  | 1.000              |  | 500.00                             | 500.00     | 570.00                           | 570.00     | 690.00  | 690.00     |
| Temporary Mulching                                      | Ton                |  |                                    |            |                                  |            |   |            |
| 0190 665J002  | 2,000.000          |  | 3.00                               | 6,000.00   | 3.45                             | 6,900.00   | 4.60  | 9,200.00   |
| Silt Fence  | LF                 |  |                                    |            |                                  |            |   |            |
| 0200 665O001  | 2,000.000          |  | 0.50                               | 1,000.00   | 0.60                             | 1,200.00   | 1.73  | 3,460.00   |
| Silt Fence Removal                                      | LF                 |  |                                    |            |                                  |            |   |            |
| 0210 665Q002  | 1,000.000          |  | 6.00                               | 6,000.00   | 6.85                             | 6,850.00   | 9.20  | 9,200.00   |
| Wattle  | LF                 |  |                                    |            |                                  |            |   |            |
| 0220 680A001  | (1)                |  | 0.01                               | 0.01       | 4,000.00                         | 4,000.00   | 8,860.00  | 8,860.00   |
| Geometric Controls                                      | LS                 |  |                                    |            |                                  |            |   |            |
| 0230 698A000  | (1)                |  | 85,000.00                          | 85,000.00  | 0.00                             | 0.00       | 0.00  | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 89,300.00) | LS                 |  |                                    |            |                                  |            |   |            |
| 0240 701A227  | 25.000             |  | 2,915.00                           | 72,875.00  | 3,285.00                         | 82,125.00  | 3,162.50  | 79,062.50  |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID<br>Item Description |   |           | (1) MOBILE ASPHALT COMPANY, LLC |                    | (2) H. O. WEAVER & SONS, INC. |            | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|---|-----------|---------------------------------|--------------------|-------------------------------|------------|---|------------|
|                                       |   |           | Alt Set / Alt Member            | Quantity and Units | Unit Price                    | Ext Amount | Unit Price                                    | Ext Amount |
| 0250                                  | 701A230   | 18.000    | 2,915.00                        | 52,470.00          | 3,285.00                      | 59,130.00  | 3,162.50                                      | 56,925.00  |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile      |                                 |                    |                               |            |   |            |
| 0260                                  | 701A244   | 6.000     | 1,590.00                        | 9,540.00           | 1,795.00                      | 10,770.00  | 1,725.00                                      | 10,350.00  |
|                                       | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile      |                                 |                    |                               |            |   |            |
| 0270                                  | 701B207   | 1,447.000 | 0.80                            | 1,157.60           | 0.90                          | 1,302.30   | 0.86  | 1,244.42   |
|                                       | Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF        |                                 |                    |                               |            |   |            |
| 0280                                  | 701C000   | 12.000    | 635.00                          | 7,620.00           | 715.00                        | 8,580.00   | 690.00  | 8,280.00   |
|                                       | Broken Temporary Traffic Stripe                         | Mile      |                                 |                    |                               |            |   |            |
| 0290                                  | 701C001   | 36.000    | 635.00                          | 22,860.00          | 715.00                        | 25,740.00  | 690.00  | 24,840.00  |
|                                       | Solid Temporary Traffic Stripe                          | Mile      |                                 |                    |                               |            |   |            |
| 0300                                  | 701G146   | 884.000   | 4.25                            | 3,757.00           | 4.80                          | 4,243.20   | 4.60  | 4,066.40   |
|                                       | Solid White, Class W, Type A Traffic Stripe (5"Wide)    | LF        |                                 |                    |                               |            |   |            |
| 0310                                  | 701G150   | 442.000   | 4.25                            | 1,878.50           | 4.80                          | 2,121.60   | 4.60  | 2,033.20   |
|                                       | Broken Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF        |                                 |                    |                               |            |   |            |
| 0320                                  | 701H002   | 884.000   | 1.60                            | 1,414.40           | 1.80                          | 1,591.20   | 1.73  | 1,529.32   |
|                                       | Solid Traffic Stripe Removed (Tape)                     | LF        |                                 |                    |                               |            |   |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID<br>Item Description        |                    |  | (1) MOBILE ASPHALT<br>COMPANY, LLC |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|------------------------------------|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0330 701H007                                 | 442.000            |  | 1.60                               | 707.20     | 1.80                             | 795.60     | 1.73  | 764.66     |
| Broken Traffic Stripe Removed<br>(Tape)      | LF                 |  |                                    |            |                                  |            |   |            |
| 0340 703A002                                 | 2,129.000          |  | 3.70                               | 7,877.30   | 4.20                             | 8,941.80   | 4.03  | 8,579.87   |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |                                    |            |                                  |            |   |            |
| 0350 703B002                                 | 1,142.000          |  | 5.30                               | 6,052.60   | 6.00                             | 6,852.00   | 5.75  | 6,566.50   |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |                                    |            |                                  |            |   |            |
| 0360 703D001                                 | 1,134.000          |  | 2.15                               | 2,438.10   | 2.40                             | 2,721.60   | 2.30  | 2,608.20   |
| Temporary Traffic Control Markings           | SQFT               |  |                                    |            |                                  |            |   |            |
| 0370 703E001                                 | 650.000            |  | 2.15                               | 1,397.50   | 2.40                             | 1,560.00   | 2.30  | 1,495.00   |
| Temporary Traffic Control Legends            | SQFT               |  |                                    |            |                                  |            |   |            |
| 0380 705A030                                 | 184.000            |  | 4.25                               | 782.00     | 4.80                             | 883.20     | 4.60  | 846.40     |
| Pavement Markers, Class A-H, Type<br>2-C     | Each               |  |                                    |            |                                  |            |   |            |
| 0390 705A032                                 | 496.000            |  | 4.25                               | 2,108.00   | 4.80                             | 2,380.80   | 4.60  | 2,281.60   |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |                                    |            |                                  |            |   |            |
| 0400 705A037                                 | 857.000            |  | 4.25                               | 3,642.25   | 4.80                             | 4,113.60   | 4.60  | 3,942.20   |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |                                    |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 066

**Contract ID:** 20150327066

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPOA-0225(500)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-225 FROM THE JUNCTION OF SR-3 (US-31) IN SPANISH FORT TO THE JUNCTION OF CR-138

| Line No / Item ID                     |                        | (1) MOBILE ASPHALT COMPANY, LLC |                       | (2) H. O. WEAVER & SONS, INC. |                       | (3) JOHN G. WALTON CONSTRUCTION COMPANY, INC. |                       |
|---------------------------------------|------------------------|---------------------------------|-----------------------|-------------------------------|-----------------------|---|-----------------------|
| Item Description                      |                        | Unit Price                      | Ext Amount            | Unit Price                    | Ext Amount            | Unit Price                                    | Ext Amount            |
| Alt Set / Alt Member                  | Quantity and Units     |                                 |                       |                               |                       |   |                       |
| 0410 705A038                          | 248.000                | 4.25                            | 1,054.00              | 4.80                          | 1,190.40              | 4.60  | 1,140.80              |
| Pavement Markers, Class A-H, Type 2-E | Each                   |                                 |                       |                               |                       |   |                       |
| 0420 740B000                          | 1,210.000              | 6.90                            | 8,349.00              | 6.60                          | 7,986.00              | 6.67  | 8,070.70              |
| Construction Signs                    | SQFT                   |                                 |                       |                               |                       |   |                       |
| 0430 740E000                          | 50.000                 | 0.01                            | 0.50                  | 0.01                          | 0.50                  | 40.88   | 2,044.00              |
| Cones (36 Inches High)                | Each                   |                                 |                       |                               |                       |   |                       |
| 0440 740M001                          | 50.000                 | 0.01                            | 0.50                  | 0.01                          | 0.50                  | 0.01  | 0.50                  |
| Ballast For Cone                      | Each                   |                                 |                       |                               |                       |   |                       |
| 0450 740O000                          | 1.000                  | 0.01                            | 0.01                  | 4,500.00                      | 4,500.00              | 10,960.00                                     | 10,960.00             |
| Pilot Car                             | Each                   |                                 |                       |                               |                       |   |                       |
|                                       | <b>Section Totals:</b> |                                 | \$1,595,611.64        |                               | \$1,711,660.66        |   | \$2,166,249.10        |
|                                       | <b>Contract Totals</b> |                                 | <b>\$1,595,611.64</b> |                               | <b>\$1,711,660.66</b> |   | <b>\$2,166,249.10</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 067

Contract ID: 20150327067

County: ELMORE

Letting Date: March 27, 2015

Area / District: 0601

Contract Time: 360 Working Days

Contract Description:

Project(s): STPMN-2600(210), STPMN-7905(602),  
STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                        | Amount         |
|------|--------|-----------------------------|----------------|
| 1    | 13021  | MURPHREE BRIDGE CORPORATION | \$4,573,336.68 |
| 2    | 14008  | NEWELL & BUSH, INC.         | \$4,853,311.97 |
| 3    | 13125  | MCINNIS CONSTRUCTION, LLC   | \$5,488,936.95 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|----------------------|---|--------------------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total              |                                 |            |                         |            |                               |            |
| 0010                 | 201A002   | (1)                | 8,000.00                        | 8,000.00   | 8,000.00                | 8,000.00   | 8,000.00                      | 8,000.00   |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 PER ACRE)(Approximately 2 Acres) | LS                 |                                 |            |                         |            |                               |            |
| 0020                 | 206A000   | (1)                | 25,000.00                       | 25,000.00  | 30,000.00               | 30,000.00  | 48,773.28                     | 48,773.28  |
|                      | Removal Of Old Bridge, Station 18+07.00   | LS                 |                                 |            |                         |            |                               |            |
| 0030                 | 206A001   | (1)                | 88,920.00                       | 88,920.00  | 30,000.00               | 30,000.00  | 84,943.60                     | 84,943.60  |
|                      | Removal Of Old Bridge, Station station 4+87.00  | LS                 |                                 |            |                         |            |                               |            |
| 0040                 | 206A002   | (1)                | 96,330.00                       | 96,330.00  | 30,000.00               | 30,000.00  | 48,773.28                     | 48,773.28  |
|                      | Removal Of Old Bridge, Station sta 15+34.65 CR-3  | LS                 |                                 |            |                         |            |                               |            |
| 0050                 | 206D000   | 22.000             | 20.00                           | 440.00     | 1.00                    | 22.00      | 28.24                         | 621.28     |
|                      | Removing Pipe   | LF                 |                                 |            |                         |            |                               |            |
| 0060                 | 206D001   | 124.000            | 4.00                            | 496.00     | 1.00                    | 124.00     | 5.31                          | 658.44     |
|                      | Removing Guardrail  | LF                 |                                 |            |                         |            |                               |            |
| 0070                 | 206E008   | 16.000             | 250.00                          | 4,000.00   | 75.00                   | 1,200.00   | 159.27                        | 2,548.32   |
|                      | Removing Guardrail End Anchor (All Type)  | Each               |                                 |            |                         |            |                               |            |
| 0080                 | 210A000   | 6,281.000          | 7.00                            | 43,967.00  | 8.50                    | 53,388.50  | 15.25                         | 95,785.25  |
|                      | Unclassified Excavation   | CUYD               |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |  |           | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|-----------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0090                                  | 210D001  | 909.000   | 15.50                           | 14,089.50  | 12.25                   | 11,135.25  | 22.59                         | 20,534.31  |
|                                       | Borrow Excavation (Loose Truckbed Measurement)   | CUYD      |                                 |            |                         |            |                               |            |
| 0100                                  | 230A000  | 24.000    | 1,000.00                        | 24,000.00  | 415.00                  | 9,960.00   | 564.78                        | 13,554.72  |
|                                       | Roadbed Processing   | RBST      |                                 |            |                         |            |                               |            |
| 0110                                  | 301A012  | 8,055.000 | 11.50                           | 92,632.50  | 12.00                   | 96,660.00  | 12.42                         | 100,043.10 |
|                                       | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness                           | SQYD      |                                 |            |                         |            |                               |            |
| 0120                                  | 401A000  | 7,894.000 | 3.75                            | 29,602.50  | 1.10                    | 8,683.40   | 3.98                          | 31,418.12  |
|                                       | Bituminous Treatment A   | SQYD      |                                 |            |                         |            |                               |            |
| 0130                                  | 405A000  | 481.000   | 3.50                            | 1,683.50   | 15.00                   | 7,215.00   | 3.72                          | 1,789.32   |
|                                       | Tack Coat  | Gal       |                                 |            |                         |            |                               |            |
| 0140                                  | 424A340  | 475.000   | 126.50                          | 60,087.50  | 128.00                  | 60,800.00  | 134.31                        | 63,797.25  |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton       |                                 |            |                         |            |                               |            |
| 0150                                  | 424A360  | 182.000   | 132.10                          | 24,042.20  | 128.00                  | 23,296.00  | 140.26                        | 25,527.32  |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton       |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description  |                    |  | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|--|--------------------|--|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0160 424B635   | 238.000            |  | 107.50                          | 25,585.00  | 112.00                  | 26,656.00  | 114.14                        | 27,165.32  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | Ton                |  |                                 |            |                         |            |                               |            |
| 0170 424B636   | 432.000            |  | 107.50                          | 46,440.00  | 92.00                   | 39,744.00  | 114.14                        | 49,308.48  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B   | Ton                |  |                                 |            |                         |            |                               |            |
| 0180 424B650   | 249.000            |  | 107.50                          | 26,767.50  | 112.00                  | 27,888.00  | 114.14                        | 28,420.86  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D | Ton                |  |                                 |            |                         |            |                               |            |
| 0190 430B000   | 50.000             |  | 40.00                           | 2,000.00   | 35.00                   | 1,750.00   | 84.71                         | 4,235.50   |
| Aggregate Surfacing (ALDOT #467<br>Or #57)   | Ton                |  |                                 |            |                         |            |                               |            |
| 0200 502A001   | 55,180.000         |  | 1.00                            | 55,180.00  | 0.85                    | 46,903.00  | 1.20                          | 66,216.00  |
| Steel Reinforcement (Grade 60)   | LB                 |  |                                 |            |                         |            |                               |            |
| 0210 502B000   | (1)                |  | 42,975.00                       | 42,975.00  | 45,800.00               | 45,800.00  | 52,359.30                     | 52,359.30  |
| Steel Reinforcement For Bridge<br>Superstructure, station 17+30  | LS                 |  |                                 |            |                         |            |                               |            |
| 0220 502B001   | (1)                |  | 64,510.00                       | 64,510.00  | 51,600.00               | 51,600.00  | 60,899.68                     | 60,899.68  |
| Steel Reinforcement For Bridge<br>Superstructure, station 14+65,<br>(Grade 60) Approx. 64510 pounds        | LS                 |  |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |  |         | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|---------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0230                                  | 502B002  | (1)     | 53,800.00                       | 53,800.00  | 43,040.00               | 43,040.00  | 49,962.43                     | 49,962.43  |
|                                       | Steel Reinforcement For Bridge Superstructure, STA. 14+65, (Grade 60) Approx. 53,800 LBS | LS      |                                 |            |                         |            |                               |            |
| 0240                                  | 505A002  | 1.000   | 3,850.00                        | 3,850.00   | 4,000.00                | 4,000.00   | 6,524.58                      | 6,524.58   |
|                                       | Steel Test Piles (HP 12x53)  | Each    |                                 |            |                         |            |                               |            |
| 0250                                  | 505A004  | 4.000   | 5,000.00                        | 20,000.00  | 6,500.00                | 26,000.00  | 4,998.78                      | 19,995.12  |
|                                       | Steel Test Piles (HP 14x73)  | Each    |                                 |            |                         |            |                               |            |
| 0260                                  | 505A005  | 1.000   | 6,845.00                        | 6,845.00   | 7,000.00                | 7,000.00   | 8,671.57                      | 8,671.57   |
|                                       | Steel Test Piles (HP 14x89)  | Each    |                                 |            |                         |            |                               |            |
| 0270                                  | 505B057  | 1.000   | 1,400.00                        | 1,400.00   | 4,500.00                | 4,500.00   | 7,527.81                      | 7,527.81   |
|                                       | Static Loading Tests (HP 12x53)  | Each    |                                 |            |                         |            |                               |            |
| 0280                                  | 505B059  | 4.000   | 2,250.00                        | 9,000.00   | 4,500.00                | 18,000.00  | 6,008.49                      | 24,033.96  |
|                                       | Static Loading Tests (HP 14x73)  | Each    |                                 |            |                         |            |                               |            |
| 0290                                  | 505B060  | 1.000   | 3,100.00                        | 3,100.00   | 4,500.00                | 4,500.00   | 10,135.38                     | 10,135.38  |
|                                       | Static Loading Tests (HP 14x89)  | Each    |                                 |            |                         |            |                               |            |
| 0300                                  | 505G006  | 16.000  | 140.00                          | 2,240.00   | 250.00                  | 4,000.00   | 271.52                        | 4,344.32   |
|                                       | Pile Points (Type B, 12")  | Each    |                                 |            |                         |            |                               |            |
| 0310                                  | 505G007  | 83.000  | 150.00                          | 12,450.00  | 350.00                  | 29,050.00  | 284.74                        | 23,633.42  |
|                                       | Pile Points (Type B, 14")  | Each    |                                 |            |                         |            |                               |            |
| 0320                                  | 505M002  | 927.000 | 50.00                           | 46,350.00  | 48.00                   | 44,496.00  | 51.36                         | 47,610.72  |
|                                       | Steel Piling Furnished And Driven (HP 12x53)   | LF      |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |   |            | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|---|------------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |            | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0330                                  | 505M004   | 5,897.000  | 61.00                           | 359,717.00 | 54.00                   | 318,438.00 | 67.64                         | 398,873.08 |
|                                       | Steel Piling Furnished And Driven (HP 14x73)                            | LF         |                                 |            |                         |            |                               |            |
| 0340                                  | 505M012   | 1,429.000  | 70.00                           | 100,030.00 | 69.00                   | 98,601.00  | 81.12                         | 115,920.48 |
|                                       | Steel Piling Furnished And Driven (HP 14 x 89)                          | LF         |                                 |            |                         |            |                               |            |
| 0350                                  | 508A000   | 28,760.000 | 3.00                            | 86,280.00  | 2.30                    | 66,148.00  | 3.91                          | 112,451.60 |
|                                       | Structural Steel  | LB         |                                 |            |                         |            |                               |            |
| 0360                                  | 510A000   | 452.000    | 775.00                          | 350,300.00 | 495.00                  | 223,740.00 | 954.83                        | 431,583.16 |
|                                       | Bridge Substructure Concrete, Class A                                   | CUYD       |                                 |            |                         |            |                               |            |
| 0370                                  | 510C051   | (1)        | 172,670.00                      | 172,670.00 | 137,000.00              | 137,000.00 | 239,712.47                    | 239,712.47 |
|                                       | Bridge Concrete Superstructure, station 18+07                           | LS         |                                 |            |                         |            |                               |            |
| 0380                                  | 510C052   | (1)        | 194,525.00                      | 194,525.00 | 145,000.00              | 145,000.00 | 185,814.15                    | 185,814.15 |
|                                       | Bridge Concrete Superstructure, station 4+70, (Approx. 251 cubic yards) | LS         |                                 |            |                         |            |                               |            |
| 0390                                  | 510C053   | (1)        | 190,000.00                      | 190,000.00 | 190,000.00              | 190,000.00 | 192,849.15                    | 192,849.15 |
|                                       | Bridge Concrete Superstructure, STA. 14+54, Approx. 331 CU YDS          | LS         |                                 |            |                         |            |                               |            |
| 0400                                  | 510E000   | 2,931.000  | 4.00                            | 11,724.00  | 3.22                    | 9,437.82   | 2.47                          | 7,239.57   |
|                                       | Grooving Concrete Bridge Decks  | SQYD       |                                 |            |                         |            |                               |            |
| 0410                                  | 511A050   | 108.000    | 100.00                          | 10,800.00  | 85.00                   | 9,180.00   | 130.85                        | 14,131.80  |
|                                       | Elastomeric Bearing Type 2 (Mark B1)                                    | Each       |                                 |            |                         |            |                               |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|----------------------|---|--------------------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0420                 | 511A090   | 96.000             | 175.00                          | 16,800.00  | 150.00                  | 14,400.00  | 139.07                        | 13,350.72  |
|                      | Elastomeric Bearing Type 2 (Mark SB1)   | Each               |                                 |            |                         |            |                               |            |
| 0430                 | 511A091   | 192.000            | 80.00                           | 15,360.00  | 108.00                  | 20,736.00  | 99.38                         | 19,080.96  |
|                      | Elastomeric Bearing Type 2 (Mark SB2)   | Each               |                                 |            |                         |            |                               |            |
| 0440                 | 513B003   | 2,105.000          | 110.00                          | 231,550.00 | 100.00                  | 210,500.00 | 90.52                         | 190,544.60 |
|                      | Pretensioned-Prestressed Concrete Girders, Type I (Specialty Item)                                    | LF                 |                                 |            |                         |            |                               |            |
| 0450                 | 513C000   | 4.000              | 5,030.00                        | 20,120.00  | 7,900.00                | 31,600.00  | 7,005.81                      | 28,023.24  |
|                      | Prestressed Concrete Interior Span Sections, 3'-0" Wide By 1'-3" Deep By 38'-9" Long (Specialty Item) | Each               |                                 |            |                         |            |                               |            |
| 0460                 | 513C001   | 16.000             | 6,560.00                        | 104,960.00 | 6,900.00                | 110,400.00 | 7,005.81                      | 112,092.96 |
|                      | Prestressed Concrete Interior Span Sections, 4'-0" Wide By 1'-3" Deep By 38'-9" Long (Specialty Item) | Each               |                                 |            |                         |            |                               |            |
| 0470                 | 513C002   | 48.000             | 6,560.00                        | 314,880.00 | 6,700.00                | 321,600.00 | 7,005.81                      | 336,278.88 |
|                      | Prestressed Concrete Interior Span Sections, 4'-0" Wide By 1'-3" Deep By 39'-6" Long (Specialty Item) | Each               |                                 |            |                         |            |                               |            |
| 0480                 | 513C003   | 12.000             | 5,030.00                        | 60,360.00  | 7,150.00                | 85,800.00  | 7,005.81                      | 84,069.72  |
|                      | Prestressed Concrete Interior Span Sections, 3'-0" Wide By 1'-3" Deep By 39'-6" Long (Specialty Item) | Each               |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |   |           | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|---|-----------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0490                                  | 513D000   | 4.000     | 6,560.00                        | 26,240.00  | 7,900.00                | 31,600.00  | 7,005.81                      | 28,023.24  |
|                                       | Prestressed Concrete Exterior Span Sections, 4'-0" Wide By 1'-3" Deep By 38'-9" Long (Specialty Item) | Each      |                                 |            |                         |            |                               |            |
| 0500                                  | 513D001   | 12.000    | 6,560.00                        | 78,720.00  | 7,150.00                | 85,800.00  | 7,005.81                      | 84,069.72  |
|                                       | Prestressed Concrete Exterior Span Sections, 4'-0" Wide By 1'-3" Deep By 39'-6" Long (Specialty Item) | Each      |                                 |            |                         |            |                               |            |
| 0510                                  | 529A012   | 6,561.000 | 44.00                           | 288,684.00 | 99.00                   | 649,539.00 | 93.86                         | 615,815.46 |
|                                       | Retaining Wall(MSE)   | SQFT      |                                 |            |                         |            |                               |            |
| 0520                                  | 535A080   | 110.000   | 40.00                           | 4,400.00   | 66.00                   | 7,260.00   | 79.07                         | 8,697.70   |
|                                       | 18" Side Drain Pipe (Class 3 R.C.)  | LF        |                                 |            |                         |            |                               |            |
| 0530                                  | 600A000   | (1)       | 281,962.68                      | 281,962.68 | 468,000.00              | 468,000.00 | 325,540.58                    | 325,540.58 |
|                                       | Mobilization  | LS        |                                 |            |                         |            |                               |            |
| 0540                                  | 610C001   | 9,844.000 | 35.00                           | 344,540.00 | 44.00                   | 433,136.00 | 52.52                         | 517,006.88 |
|                                       | Loose Riprap, Class 2   | Ton       |                                 |            |                         |            |                               |            |
| 0550                                  | 610D003   | 8,897.000 | 3.50                            | 31,139.50  | 3.75                    | 33,363.75  | 3.39                          | 30,160.83  |
|                                       | Filter Blanket, Geotextile  | SQYD      |                                 |            |                         |            |                               |            |
| 0560                                  | 619A101   | 2.000     | 500.00                          | 1,000.00   | 950.00                  | 1,900.00   | 1,061.80                      | 2,123.60   |
|                                       | 18" Side Drain Pipe End Treatment, Class 1  | Each      |                                 |            |                         |            |                               |            |
| 0570                                  | 629A043   | 503.000   | 220.00                          | 110,660.00 | 272.00                  | 136,816.00 | 242.86                        | 122,158.58 |
|                                       | Concrete Median Or Safety Barrier, Type 4A (Special)  | LF        |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |                    | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--------------------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0580 630A001                          | 638.000            | 18.00                           | 11,484.00  | 20.00                   | 12,760.00  | 19.12                         | 12,198.56  |
| Steel Beam Guardrail, Class A, Type 2 | LF                 |                                 |            |                         |            |                               |            |
| 0590 630C003                          | 11.000             | 1,575.00                        | 17,325.00  | 1,600.00                | 17,600.00  | 1,672.33                      | 18,395.63  |
| Guardrail End Anchor, Type 13         | Each               |                                 |            |                         |            |                               |            |
| 0600 630C050                          | 11.000             | 2,050.00                        | 22,550.00  | 2,150.00                | 23,650.00  | 2,176.67                      | 23,943.37  |
| Guardrail End Anchor, Type 20 Series  | Each               |                                 |            |                         |            |                               |            |
| 0610 650A000                          | 635.000            | 18.00                           | 11,430.00  | 14.75                   | 9,366.25   | 28.24                         | 17,932.40  |
| Topsoil                               | CUYD               |                                 |            |                         |            |                               |            |
| 0620 652A100                          | 3.000              | 1,300.00                        | 3,900.00   | 650.00                  | 1,950.00   | 1,061.80                      | 3,185.40   |
| Seeding                               | Acre               |                                 |            |                         |            |                               |            |
| 0630 656A010                          | 3.000              | 1,000.00                        | 3,000.00   | 650.00                  | 1,950.00   | 530.90                        | 1,592.70   |
| Mulching                              | Acre               |                                 |            |                         |            |                               |            |
| 0640 659C002                          | 1,285.000          | 1.50                            | 1,927.50   | 1.80                    | 2,313.00   | 1.92                          | 2,467.20   |
| Erosion Control Product, Type S2      | SQYD               |                                 |            |                         |            |                               |            |
| 0650 659C003                          | 380.000            | 2.40                            | 912.00     | 2.30                    | 874.00     | 3.19                          | 1,212.20   |
| Erosion Control Product, Type S1      | SQYD               |                                 |            |                         |            |                               |            |
| 0660 665A000                          | 4.000              | 50.00                           | 200.00     | 425.00                  | 1,700.00   | 530.90                        | 2,123.60   |
| Temporary Seeding                     | Acre               |                                 |            |                         |            |                               |            |
| 0670 665B001                          | 12.000             | 270.00                          | 3,240.00   | 320.00                  | 3,840.00   | 371.62                        | 4,459.44   |
| Temporary Mulching                    | Ton                |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) MURPHREE BRIDGE CORPORATION |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|----------------------|---|--------------------|---------------------------------|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                      | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0680                 | 665F000   | 450.000            | 2.00                            | 900.00     | 8.50                    | 3,825.00   | 8.49                          | 3,820.50   |
|                      | Hay Bales   | Each               |                                 |            |                         |            |                               |            |
| 0690                 | 665I000   | 75.000             | 50.00                           | 3,750.00   | 45.00                   | 3,375.00   | 84.71                         | 6,353.25   |
|                      | Temporary Riprap, Class 2                                 | Ton                |                                 |            |                         |            |                               |            |
| 0700                 | 665J002   | 3,320.000          | 2.80                            | 9,296.00   | 3.50                    | 11,620.00  | 2.65                          | 8,798.00   |
|                      | Silt Fence  | LF                 |                                 |            |                         |            |                               |            |
| 0710                 | 665L000   | 220.000            | 12.00                           | 2,640.00   | 34.00                   | 7,480.00   | 14.86                         | 3,269.20   |
|                      | Floating Basin Boom                                       | LF                 |                                 |            |                         |            |                               |            |
| 0720                 | 665O001   | 3,320.000          | 0.25                            | 830.00     | 0.10                    | 332.00     | 0.53                          | 1,759.60   |
|                      | Silt Fence Removal  | LF                 |                                 |            |                         |            |                               |            |
| 0730                 | 665Q002   | 448.000            | 7.00                            | 3,136.00   | 11.00                   | 4,928.00   | 6.37                          | 2,853.76   |
|                      | Wattle  | LF                 |                                 |            |                         |            |                               |            |
| 0740                 | 680A001   | (1)                | 19,000.00                       | 19,000.00  | 61,500.00               | 61,500.00  | 75,590.78                     | 75,590.78  |
|                      | Geometric Controls  | LS                 |                                 |            |                         |            |                               |            |
| 0750                 | 698A000   | (1)                | 74,300.00                       | 74,300.00  | 0.00                    | 0.00       | 0.00                          | 0.00       |
|                      | Construction Fuel (Maximum Bid Limited to \$ 224,000.00). | LS                 |                                 |            |                         |            |                               |            |
| 0760                 | 701E000   | 8,320.000          | 0.30                            | 2,496.00   | 0.35                    | 2,912.00   | 0.34                          | 2,828.80   |
|                      | Solid Temporary Traffic Stripe                            | LF                 |                                 |            |                         |            |                               |            |
| 0770                 | 701E003   | 480.000            | 3.00                            | 1,440.00   | 3.00                    | 1,440.00   | 3.39                          | 1,627.20   |
|                      | Solid Temporary Traffic Stripe (Tape)                     | LF                 |                                 |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 067

**Contract ID:** 20150327067

**County:** ELMORE

**Letting Date:** March 27, 2015

**Area/District:** 0601

**Contract Time:** 360 Working Days

**Contract Description:**

**Project(s):** STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID      |  | Quantity and Units | (1) MURPHREE BRIDGE CORPORATION |                | (2) NEWELL & BUSH, INC. |                | (3) MCINNIS CONSTRUCTION, LLC |                |
|------------------------|--|--------------------|---------------------------------|----------------|-------------------------|----------------|-------------------------------|----------------|
| Alt Set / Alt Member   | Item Description                             |                    | Unit Price                      | Ext Amount     | Unit Price              | Ext Amount     | Unit Price                    | Ext Amount     |
| 0780                   | 701G144                                      | 1,520.000          | 4.00                            | 6,080.00       | 5.00                    | 7,600.00       | 4.52                          | 6,870.40       |
|                        | Solid White, Class W, Type A Traffic Stripe  | LF                 |                                 |                |                         |                |                               |                |
| 0790                   | 701G152                                      | 1,520.000          | 4.00                            | 6,080.00       | 5.00                    | 7,600.00       | 4.52                          | 6,870.40       |
|                        | Solid Yellow, Class W, Type A Traffic Stripe | LF                 |                                 |                |                         |                |                               |                |
| 0800                   | 701G249                                      | 4,480.000          | 1.00                            | 4,480.00       | 1.00                    | 4,480.00       | 1.13                          | 5,062.40       |
|                        | Solid White, Class 2, Type A Traffic Stripe  | LF                 |                                 |                |                         |                |                               |                |
| 0810                   | 701G263                                      | 4,480.000          | 1.00                            | 4,480.00       | 1.00                    | 4,480.00       | 1.13                          | 5,062.40       |
|                        | Solid Yellow, Class 2, Type A Traffic Stripe | LF                 |                                 |                |                         |                |                               |                |
| 0820                   | 705A037                                      | 58.000             | 10.00                           | 580.00         | 11.00                   | 638.00         | 11.29                         | 654.82         |
|                        | Pavement Markers, Class A-H, Type 2-D        | Each               |                                 |                |                         |                |                               |                |
| 0830                   | 740B000                                      | 549.000            | 7.20                            | 3,952.80       | 12.00                   | 6,588.00       | 8.14                          | 4,468.86       |
|                        | Construction Signs                           | SQFT               |                                 |                |                         |                |                               |                |
| 0840                   | 740C000                                      | 171.000            | 22.00                           | 3,762.00       | 24.00                   | 4,104.00       | 24.85                         | 4,249.35       |
|                        | Special Construction Signs                   | SQFT               |                                 |                |                         |                |                               |                |
| 0850                   | 740F002                                      | 24.000             | 175.00                          | 4,200.00       | 250.00                  | 6,000.00       | 197.67                        | 4,744.08       |
|                        | Barricades, Type III                         | Each               |                                 |                |                         |                |                               |                |
| 0860                   | 740I002                                      | 12.000             | 230.00                          | 2,760.00       | 250.00                  | 3,000.00       | 259.79                        | 3,117.48       |
|                        | Warning Lights, Type B                       | Each               |                                 |                |                         |                |                               |                |
| <b>Section Totals:</b> |  |                    |                                 | \$4,573,336.68 |                         | \$4,853,311.97 |                               | \$5,488,936.95 |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 3/30/2015

Page: 11

Call Order: 067

Contract ID: 20150327067

County: ELMORE

Letting Date: March 27, 2015

Area/District: 0601

Contract Time: 360 Working Days

Contract Description:

Project(s): STPMN-2600(210), STPMN-7905(602), STPMN-2640(203)

BRIDGE REPLACEMENT AND APPROACHES ON VARIOUS ROUTES AS INDICATED IN THE PLANS

Contract Totals

\$4,573,336.68

\$4,853,311.97

\$5,488,936.95

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 068

Contract ID: 20150327068

County: BARBOUR

Letting Date: March 27, 2015

Area / District: 0706

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,254,255.57 |
| 2    | 01096  | MIDSOUTH PAVING, INC.                | \$2,531,128.26 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID    |  | Quantity and Units | (1) WIREGRASS CONSTRUCTION COMPANY, INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|----------------------|--|--------------------|--|------------|---------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                               | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |                           |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |  |            |                           |            |            |            |
| 0010                 | 206C002  | 27.000             | 42.34                                    | 1,143.18   | 74.48                     | 2,010.96   |            |            |
|                      | Removing Concrete Slope Paving                               | SQYD               |  |            |                           |            |            |            |
| 0020                 | 206C010  | 48.000             | 29.77                                    | 1,428.96   | 64.26                     | 3,084.48   |            |            |
|                      | Removing Concrete Driveway                                   | SQYD               |  |            |                           |            |            |            |
| 0030                 | 206D001  | 75.000             | 2.53                                     | 189.75     | 2.63                      | 197.25     |            |            |
|                      | Removing Guardrail   | LF                 |  |            |                           |            |            |            |
| 0040                 | 206D002  | 324.000            | 10.90                                    | 3,531.60   | 6.82                      | 2,209.68   |            |            |
|                      | Removing Curb  | LF                 |  |            |                           |            |            |            |
| 0050                 | 206E008  | 8.000              | 252.73                                   | 2,021.84   | 262.50                    | 2,100.00   |            |            |
|                      | Removing Guardrail End Anchor (All Type)                     | Each               |  |            |                           |            |            |            |
| 0060                 | 210D021  | 2,533.000          | 6.00                                     | 15,198.00  | 15.00                     | 37,995.00  |            |            |
|                      | Borrow Excavation (Loose Truckbed Measurement)(A4 or Better) | CUYD               |  |            |                           |            |            |            |
| 0070                 | 212A000  | 542.000            | 72.93                                    | 39,528.06  | 45.12                     | 24,455.04  |            |            |
|                      | Machine Grading Shoulders                                    | STA                |  |            |                           |            |            |            |
| 0080                 | 401B100  | 78,301.000         | 1.64                                     | 128,413.64 | 1.98                      | 155,035.98 |            |            |
|                      | Bituminous Treatment E (With Polymer Additive)               | SQYD               |  |            |                           |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |  |            |                           |            |            |            |
| 0090 405A000  | 6,746.000          |  | 5.18   | 34,944.28  | 2.60                      | 17,539.60  |            |            |
| Tack Coat   | Gal                |  |  |            |                           |            |            |            |
| 0100 407B000  | 6.000              |  | 600.00   | 3,600.00   | 209.00                    | 1,254.00   |            |            |
| Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |  |  |            |                           |            |            |            |
| 0110 410C000  | 1.000              |  | 3,526.90                                       | 3,526.90   | 3,500.00                  | 3,500.00   |            |            |
| Contractor Retained Profilograph  | Each               |  |  |            |                           |            |            |            |
| 0120 410H000  | 1.000              |  | 34,045.00                                      | 34,045.00  | 30,000.00                 | 30,000.00  |            |            |
| Material Remixing Device  | Each               |  |  |            |                           |            |            |            |
| 0130 424A361  | 7,495.000          |  | 87.45  | 655,437.75 | 91.75                     | 687,666.25 |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D      | Ton                |  |  |            |                           |            |            |            |
| 0140 424B650  | 10,527.000         |  | 74.56  | 784,893.12 | 80.49                     | 847,318.23 |            |            |
| Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D         | Ton                |  |  |            |                           |            |            |            |
| 0150 424B655  | 300.000            |  | 131.35   | 39,405.00  | 159.51                    | 47,853.00  |            |            |
| Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description |  | Quantity and Units | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---------------------------------------|--|--------------------|--|------------|---------------------------|------------|------------|------------|
|                                       |  |                    | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| 0160                                  | 424B663  | 2,193.000          | 73.51  | 161,207.43 | 85.83                     | 188,225.19 |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 1 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |            |                           |            |            |            |
| 0170                                  | 424B701  | 300.000            | 89.92  | 26,976.00  | 108.99                    | 32,697.00  |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/8"<br>MAXimum Aggregate Size mix, ESAL<br>Range C/D   | Ton                |  |            |                           |            |            |            |
| 0180                                  | 428C000  | 52,290.000         | 0.11   | 5,751.90   | 0.11                      | 5,751.90   |            |            |
|                                       | Scoring Bituminous Pavement<br>Surface By Cutting  | LF                 |  |            |                           |            |            |            |
| 0190                                  | 600A000  | (1)                | 50,258.86                                      | 50,258.86  | 160,000.00                | 160,000.00 |            |            |
|                                       | Mobilization   | LS                 |  |            |                           |            |            |            |
| 0200                                  | 614A000  | 9.000              | 525.00   | 4,725.00   | 787.50                    | 7,087.50   |            |            |
|                                       | Slope Paving   | CUYD               |  |            |                           |            |            |            |
| 0210                                  | 630A001  | 313.000            | 18.20  | 5,696.60   | 18.90                     | 5,915.70   |            |            |
|                                       | Steel Beam Guardrail, Class A, Type<br>2   | LF                 |  |            |                           |            |            |            |
| 0220                                  | 630C000  | 4.000              | 2,021.84                                       | 8,087.36   | 2,100.00                  | 8,400.00   |            |            |
|                                       | Guardrail End Anchor, Type 10  | Each               |  |            |                           |            |            |            |
| 0230                                  | 630C003  | 4.000              | 1,592.20                                       | 6,368.80   | 1,653.75                  | 6,615.00   |            |            |
|                                       | Guardrail End Anchor, Type 13  | Each               |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---------------------------------------|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|                                       |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units |  |  |            |                           |            |            |            |
| 0240 650A000                          | 7,991.000          |  | 6.00   | 47,946.00  | 8.55                      | 68,323.05  |            |            |
| Topsoil                               | CUYD               |  |  |            |                           |            |            |            |
| 0250 652A100                          | 15.000             |  | 556.00   | 8,340.00   | 890.40                    | 13,356.00  |            |            |
| Seeding                               | Acre               |  |  |            |                           |            |            |            |
| 0260 652C000                          | 33.000             |  | 75.82  | 2,502.06   | 69.30                     | 2,286.90   |            |            |
| Mowing                                | Acre               |  |  |            |                           |            |            |            |
| 0270 656A010                          | 15.000             |  | 384.15   | 5,762.25   | 680.40                    | 10,206.00  |            |            |
| Mulching                              | Acre               |  |  |            |                           |            |            |            |
| 0280 659C002                          | 300.000            |  | 3.54   | 1,062.00   | 2.73                      | 819.00     |            |            |
| Erosion Control Product, Type S2      | SQYD               |  |  |            |                           |            |            |            |
| 0290 665A000                          | 5.000              |  | 20.22  | 101.10     | 556.50                    | 2,782.50   |            |            |
| Temporary Seeding                     | Acre               |  |  |            |                           |            |            |            |
| 0300 665B001                          | 15.000             |  | 202.18   | 3,032.70   | 367.50                    | 5,512.50   |            |            |
| Temporary Mulching                    | Ton                |  |  |            |                           |            |            |            |
| 0310 665E000                          | 75.000             |  | 2.02   | 151.50     | 3.05                      | 228.75     |            |            |
| Polyethylene                          | SQYD               |  |  |            |                           |            |            |            |
| 0320 665G000                          | 308.000            |  | 4.04   | 1,244.32   | 6.30                      | 1,940.40   |            |            |
| Sand Bags                             | Each               |  |  |            |                           |            |            |            |
| 0330 665J002                          | 1,775.000          |  | 2.88   | 5,112.00   | 3.34                      | 5,928.50   |            |            |
| Silt Fence                            | LF                 |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description                    |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|--|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|  |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                     | Quantity and Units |  |  |            |                           |            |            |            |
| 0340 665O001   | 1,775.000          |  | 0.40   | 710.00     | 0.53                      | 940.75     |            |            |
| Silt Fence Removal                                       | LF                 |  |  |            |                           |            |            |            |
| 0350 665P005   | 5.000              |  | 70.76  | 353.80     | 262.50                    | 1,312.50   |            |            |
| Inlet Protection, Stage 3 Or 4                           | Each               |  |  |            |                           |            |            |            |
| 0360 665Q002   | 1,910.000          |  | 6.17   | 11,784.70  | 4.10                      | 7,831.00   |            |            |
| Wattle   | LF                 |  |  |            |                           |            |            |            |
| 0370 666A001   | 15.000             |  | 1.01   | 15.15      | 0.01                      | 0.15       |            |            |
| Pest Control Treatment                                   | Acre               |  |  |            |                           |            |            |            |
| 0380 680A001   | (1)                |  | 2,500.00                                       | 2,500.00   | 0.00                      | 0.00       |            |            |
| Geometric Controls                                       | LS                 |  |  |            |                           |            |            |            |
| 0390 698A000   | (1)                |  | 10,885.00                                      | 10,885.00  | 0.00                      | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 108,855.00) | LS                 |  |  |            |                           |            |            |            |
| 0400 701A227   | 11.000             |  | 3,011.24                                       | 33,123.64  | 2,940.00                  | 32,340.00  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |  |            |                           |            |            |            |
| 0410 701A230   | 8.000              |  | 3,011.25                                       | 24,090.00  | 2,940.00                  | 23,520.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |  |            |                           |            |            |            |
| 0420 701A244   | 2.000              |  | 1,828.26                                       | 3,656.52   | 1,785.00                  | 3,570.00   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description                  |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|--|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|  |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                   | Quantity and Units |  |  |            |                           |            |            |            |
| 0430 701B207   | 522.000            |  | 2.15   | 1,122.30   | 2.10                      | 1,096.20   |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)       | LF                 |  |  |            |                           |            |            |            |
| 0440 701C000   | 6.000              |  | 806.58   | 4,839.48   | 787.50                    | 4,725.00   |            |            |
| Broken Temporary Traffic Stripe                        | Mile               |  |  |            |                           |            |            |            |
| 0450 701C001   | 45.000             |  | 849.60   | 38,232.00  | 829.50                    | 37,327.50  |            |            |
| Solid Temporary Traffic Stripe                         | Mile               |  |  |            |                           |            |            |            |
| 0460 701D007   | 1.000              |  | 2,150.89                                       | 2,150.89   | 2,100.00                  | 2,100.00   |            |            |
| Solid Traffic Stripe Removed (Paint)                   | Mile               |  |  |            |                           |            |            |            |
| 0470 701D008   | 1.000              |  | 2,150.89                                       | 2,150.89   | 2,100.00                  | 2,100.00   |            |            |
| Solid Traffic Stripe Removed (Plastic)                 | Mile               |  |  |            |                           |            |            |            |
| 0480 701D014   | 1.000              |  | 2,150.89                                       | 2,150.89   | 2,100.00                  | 2,100.00   |            |            |
| Broken Traffic Stripe Removed (Paint)                  | Mile               |  |  |            |                           |            |            |            |
| 0490 701D015   | 1.000              |  | 2,150.89                                       | 2,150.89   | 2,100.00                  | 2,100.00   |            |            |
| Broken Traffic Stripe Removed (Plastic)                | Mile               |  |  |            |                           |            |            |            |
| 0500 701G146   | 272.000            |  | 5.38   | 1,463.36   | 5.25                      | 1,428.00   |            |            |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |  |  |            |                           |            |            |            |
| 0510 701G154   | 272.000            |  | 5.38   | 1,463.36   | 5.25                      | 1,428.00   |            |            |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MIDSOUTH PAVING, INC. |            |            |            |
|---|--------------------|--|--|------------|---------------------------|------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount | Unit Price                | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                      | Quantity and Units |  |  |            |                           |            |            |            |
| 0520 703A002                              | 1,004.000          |  | 5.38   | 5,401.52   | 5.25                      | 5,271.00   |            |            |
| Traffic Control Markings, Class 2, Type A | SQFT               |  |  |            |                           |            |            |            |
| 0530 703B002                              | 68.000             |  | 5.38   | 365.84     | 5.25                      | 357.00     |            |            |
| Traffic Control Legends, Class 2, Type A  | SQFT               |  |  |            |                           |            |            |            |
| 0540 703D001                              | 995.000            |  | 2.15   | 2,139.25   | 2.10                      | 2,089.50   |            |            |
| Temporary Traffic Control Markings        | SQFT               |  |  |            |                           |            |            |            |
| 0550 705A030                              | 116.000            |  | 4.30   | 498.80     | 4.20                      | 487.20     |            |            |
| Pavement Markers, Class A-H, Type 2-C     | Each               |  |  |            |                           |            |            |            |
| 0560 705A032                              | 103.000            |  | 4.30   | 442.90     | 4.20                      | 432.60     |            |            |
| Pavement Markers, Class A-H, Type 1-B     | Each               |  |  |            |                           |            |            |            |
| 0570 705A037                              | 553.000            |  | 4.30   | 2,377.90   | 4.20                      | 2,322.60   |            |            |
| Pavement Markers, Class A-H, Type 2-D     | Each               |  |  |            |                           |            |            |            |
| 0580 740B000                              | 721.000            |  | 7.53   | 5,429.13   | 5.78                      | 4,167.38   |            |            |
| Construction Signs                        | SQFT               |  |  |            |                           |            |            |            |
| 0590 740C000                              | 9.000              |  | 8.60   | 77.40      | 5.78                      | 52.02      |            |            |
| Special Construction Signs                | SQFT               |  |  |            |                           |            |            |            |
| 0600 740E000                              | 150.000            |  | 11.32  | 1,698.00   | 10.94                     | 1,641.00   |            |            |
| Cones (36 Inches High)                    | Each               |  |  |            |                           |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 068

**Contract ID:** 20150327068

**County:** BARBOUR

**Letting Date:** March 27, 2015

**Area/District:** 0706

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0239(502)

SAFETY WIDENING, RESURFACING, AND TRAFFIC STRIPE ON SR-239 FROM THE JUNCTION OF SR-51 IN CLAYTON TO STINKING CREEK (MP 7.298)

| Line No / Item ID<br>Item Description |                  | Quantity and Units     | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) MIDSOUTH PAVING, INC. |                       |            |            |
|---------------------------------------|------------------|------------------------|--|-----------------------|---------------------------|-----------------------|------------|------------|
|                                       |                  |                        | Unit Price                                     | Ext Amount            | Unit Price                | Ext Amount            | Unit Price | Ext Amount |
| 0610                                  | 740M001          | 150.000                | 5.66   | 849.00                | 7.29                      | 1,093.50              |            |            |
|                                       | Ballast For Cone | Each                   |  |                       |                           |                       |            |            |
| 0620                                  | 740O000          | 1.000                  | 500.00   | 500.00                | 1,000.00                  | 1,000.00              |            |            |
|                                       | Pilot Car        | Each                   |  |                       |                           |                       |            |            |
|                                       |                  | <b>Section Totals:</b> |  | \$2,254,255.57        |                           | \$2,531,128.26        |            |            |
|                                       |                  | <b>Contract Totals</b> |  | <b>\$2,254,255.57</b> |                           | <b>\$2,531,128.26</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 069

Contract ID: 20150327069

County: BIBB

Letting Date: March 27, 2015

Area / District: 0504

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                                  | Amount       |
|------|--------|---------------------------------------|--------------|
| 1    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$798,037.24 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC.  | \$869,314.74 |
| 3    | 04013  | DUNN CONSTRUCTION COMPANY, INC.       | \$902,792.69 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 069

**Contract ID:** 20150327069

**County:** BIBB

**Letting Date:** March 27, 2015

**Area/District:** 0504

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description  |                    | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|--|--------------------|---|------------|--|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units | Unit Price                                      | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| <b>SECTION:</b> 0001   | Total              |   |            |  |            |  |            |
| 0010 206C000   | 60.000             | 77.49   | 4,649.40   | 90.00  | 5,400.00   | 83.87                                  | 5,032.20   |
| Removing Concrete Sidewalk   | SQYD               |   |            |  |            |  |            |
| 0020 206D002   | 304.000            | 15.28   | 4,645.12   | 18.00  | 5,472.00   | 16.54                                  | 5,028.16   |
| Removing Curb  | LF                 |   |            |  |            |  |            |
| 0030 206E039   | 5.000              | 475.00  | 2,375.00   | 400.00   | 2,000.00   | 342.27                                 | 1,711.35   |
| Removing Mailboxes (Including<br>Reset With a New 2 Inch Metal Or 4<br>Inch Timber Post) | Each               |   |            |  |            |  |            |
| 0040 210D011   | 25.000             | 30.51   | 762.75     | 60.00  | 1,500.00   | 122.74                                 | 3,068.50   |
| Borrow Excavation (A4 Or Better)   | CUYD               |   |            |  |            |  |            |
| 0050 305B077   | 500.000            | 39.59   | 19,795.00  | 50.00  | 25,000.00  | 51.40                                  | 25,700.00  |
| Crushed Aggregate, Section 825, For<br>Miscellaneous Use                                 | Ton                |   |            |  |            |  |            |
| 0060 405A000   | 4,344.000          | 2.93  | 12,727.92  | 4.00   | 17,376.00  | 3.14                                   | 13,640.16  |
| Tack Coat  | Gal                |   |            |  |            |  |            |
| 0070 407B000   | 5.000              | 836.53  | 4,182.65   | 225.00   | 1,125.00   | 207.38                                 | 1,036.90   |
| Joint Sealant For Hot Mix Asphalt<br>Pavement  | Mile               |   |            |  |            |  |            |
| 0080 408A052   | 57,913.000         | 1.54  | 89,186.02  | 1.48   | 85,711.24  | 2.06                                   | 119,300.78 |
| Planing Existing Pavement<br>(Approximately 1.10" Thru 2.0" Thick)                       | SQYD               |   |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 069

**Contract ID:** 20150327069

**County:** BIBB

**Letting Date:** March 27, 2015

**Area/District:** 0504

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |  | Quantity and Units | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|----------------------|--|--------------------|---|------------|--|------------|--|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                                      | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0090                 | 410H000  | 1.000              | 6,399.28  | 6,399.28   | 10,000.00                                      | 10,000.00  | 24,609.11                              | 24,609.11  |
|                      | Material Remixing Device   | Each               |   |            |  |            |  |            |
| 0100                 | 424A360  | 4,846.000          | 85.05   | 412,152.30 | 92.00  | 445,832.00 | 84.25                                  | 408,275.50 |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |   |            |  |            |  |            |
| 0110                 | 424A369  | 250.000            | 101.57  | 25,392.50  | 93.00  | 23,250.00  | 97.02                                  | 24,255.00  |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |   |            |  |            |  |            |
| 0120                 | 424B654  | 250.000            | 117.69  | 29,422.50  | 110.00   | 27,500.00  | 109.42                                 | 27,355.00  |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |   |            |  |            |  |            |
| 0130                 | 424B658  | 250.000            | 92.21   | 23,052.50  | 72.00  | 18,000.00  | 89.79                                  | 22,447.50  |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |   |            |  |            |  |            |
| 0140                 | 600A000  | (1)                | 12,929.02                                       | 12,929.02  | 50,000.00                                      | 50,000.00  | 64,907.39                              | 64,907.39  |
|                      | Mobilization   | LS                 |   |            |  |            |  |            |
| 0150                 | 618A000  | 91.000             | 177.42  | 16,145.22  | 200.00   | 18,200.00  | 192.03                                 | 17,474.73  |
|                      | Concrete Sidewalk, 4" Thick  | SQYD               |   |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 069

**Contract ID:** 20150327069

**County:** BIBB

**Letting Date:** March 27, 2015

**Area/District:** 0504

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                   |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---|--------------------|--|---|------------|--|------------|--|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                      | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0160 623B004  | 335.000            |  | 53.45   | 17,905.75  | 55.00  | 18,425.00  | 57.84                                  | 19,376.40  |
| Concrete Curb, Type D                                   | LF                 |  |   |            |  |            |  |            |
| 0170 654A001  | 42.000             |  | 12.83   | 538.86     | 6.75   | 283.50     | 7.36                                   | 309.12     |
| Solid Sodding (Bermuda)                                 | SQYD               |  |   |            |  |            |  |            |
| 0180 665G000  | 500.000            |  | 6.41  | 3,205.00   | 4.50   | 2,250.00   | 5.22                                   | 2,610.00   |
| Sand Bags   | Each               |  |   |            |  |            |  |            |
| 0190 665J002  | 500.000            |  | 4.82  | 2,410.00   | 3.25   | 1,625.00   | 3.50                                   | 1,750.00   |
| Silt Fence  | LF                 |  |   |            |  |            |  |            |
| 0200 665O001  | 500.000            |  | 1.61  | 805.00     | 1.00   | 500.00     | 1.23                                   | 615.00     |
| Silt Fence Removal                                      | LF                 |  |   |            |  |            |  |            |
| 0210 665Q002  | 500.000            |  | 8.56  | 4,280.00   | 7.00   | 3,500.00   | 7.36                                   | 3,680.00   |
| Wattle  | LF                 |  |   |            |  |            |  |            |
| 0220 698A000  | (1)                |  | 0.00  | 0.00       | 0.00   | 0.00       | 0.00                                   | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 38,500.00) | LS                 |  |   |            |  |            |  |            |
| 0230 701A227  | 2.000              |  | 3,198.31  | 6,396.62   | 3,000.00                                       | 6,000.00   | 3,345.81                               | 6,691.62   |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |   |            |  |            |  |            |
| 0240 701A230  | 7.000              |  | 3,198.31  | 22,388.17  | 3,000.00                                       | 21,000.00  | 3,345.81                               | 23,420.67  |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |   |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 069

**Contract ID:** 20150327069

**County:** BIBB

**Letting Date:** March 27, 2015

**Area/District:** 0504

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                   |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---|--------------------|--|---|------------|--|------------|--|------------|
|   |                    |  | Unit Price                                      | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |  |   |            |  |            |  |            |
| 0250 701A239  | 1.000              |  | 1,795.55  | 1,795.55   | 1,500.00                                       | 1,500.00   | 1,672.90                               | 1,672.90   |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |   |            |  |            |  |            |
| 0260 701A244  | 1.000              |  | 1,795.55  | 1,795.55   | 1,500.00                                       | 1,500.00   | 1,672.90                               | 1,672.90   |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |   |            |  |            |  |            |
| 0270 701B207  | 200.000            |  | 1.12  | 224.00     | 0.50   | 100.00     | 0.58                                   | 116.00     |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |   |            |  |            |  |            |
| 0280 701C000  | 1.000              |  | 897.77  | 897.77     | 625.00   | 625.00     | 692.24                                 | 692.24     |
| Broken Temporary Traffic Stripe                         | Mile               |  |   |            |  |            |  |            |
| 0290 701C001  | 13.000             |  | 897.77  | 11,671.01  | 700.00   | 9,100.00   | 807.61                                 | 10,498.93  |
| Solid Temporary Traffic Stripe                          | Mile               |  |   |            |  |            |  |            |
| 0300 703A002  | 4,683.000          |  | 4.49  | 21,026.67  | 5.25   | 24,585.75  | 4.61                                   | 21,588.63  |
| Traffic Control Markings, Class 2, Type A               | SQFT               |  |   |            |  |            |  |            |
| 0310 703B002  | 710.000            |  | 5.61  | 3,983.10   | 5.25   | 3,727.50   | 4.61                                   | 3,273.10   |
| Traffic Control Legends, Class 2, Type A                | SQFT               |  |   |            |  |            |  |            |
| 0320 703D001  | 5,137.000          |  | 1.12  | 5,753.44   | 2.00   | 10,274.00  | 1.73                                   | 8,887.01   |
| Temporary Traffic Control Markings                      | SQFT               |  |   |            |  |            |  |            |
| 0330 705A031  | 226.000            |  | 5.61  | 1,267.86   | 4.25   | 960.50     | 4.61                                   | 1,041.86   |
| Pavement Markers, Class A-H, Type 1-A                   | Each               |  |   |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 069

**Contract ID:** 20150327069

**County:** BIBB

**Letting Date:** March 27, 2015

**Area/District:** 0504

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-MR14(900)

RESURFACING AND TRAFFIC STRIPE AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |                                       | Quantity and Units     | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |                     | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                     | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |                     |
|---------------------------------------|---------------------------------------|------------------------|---|---------------------|--|---------------------|--|---------------------|
|                                       |                                       |                        | Unit Price                                      | Ext Amount          | Unit Price                                     | Ext Amount          | Unit Price                             | Ext Amount          |
| 0340                                  | 705A037                               | 399.000                | 5.61  | 2,238.39            | 4.25   | 1,695.75            | 4.61                                   | 1,839.39            |
|                                       | Pavement Markers, Class A-H, Type 2-D | Each                   |   |                     |  |                     |  |                     |
| 0350                                  | 730H001                               | 1,430.000              | 2.75  | 3,932.50            | 2.55   | 3,646.50            | 2.83                                   | 4,046.90            |
|                                       | Loop Wire                             | LF                     |   |                     |  |                     |  |                     |
| 0360                                  | 740B000                               | 2,400.000              | 7.86  | 18,864.00           | 6.00   | 14,400.00           | 6.14                                   | 14,736.00           |
|                                       | Construction Signs                    | SQFT                   |   |                     |  |                     |  |                     |
| 0370                                  | 740D000                               | 50.000                 | 7.11  | 355.50              | 25.00  | 1,250.00            | 30.68                                  | 1,534.00            |
|                                       | Channelizing Drums                    | Each                   |   |                     |  |                     |  |                     |
| 0380                                  | 740E000                               | 250.000                | 5.69  | 1,422.50            | 15.00  | 3,750.00            | 21.60                                  | 5,400.00            |
|                                       | Cones (36 Inches High)                | Each                   |   |                     |  |                     |  |                     |
| 0390                                  | 740I002                               | 2.000                  | 86.41   | 172.82              | 125.00   | 250.00              | 61.37                                  | 122.74              |
|                                       | Warning Lights, Type B                | Each                   |   |                     |  |                     |  |                     |
| 0400                                  | 740M001                               | 250.000                | 3.56  | 890.00              | 8.00   | 2,000.00            | 13.50                                  | 3,375.00            |
|                                       | Ballast For Cone                      | Each                   |   |                     |  |                     |  |                     |
|                                       |                                       | <b>Section Totals:</b> |   | \$798,037.24        |  | \$869,314.74        |  | \$902,792.69        |
|                                       |                                       | <b>Contract Totals</b> |   | <b>\$798,037.24</b> |  | <b>\$869,314.74</b> |  | <b>\$902,792.69</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 072

Contract ID: 20150327072

County: JEFFERSON

Letting Date: March 27, 2015

Area / District: 0301

Contract Time: 240 Working Days

Contract Description:

Project(s): STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Rank | Vendor | Name                               | Amount         |
|------|--------|------------------------------------|----------------|
| 1    | 03540  | CHILTON CONTRACTORS, INC.          | \$7,962,702.16 |
| 2    | 03104  | CARCEL & G. CONSTRUCTION, LLC      | \$8,422,286.61 |
| 3    | 18009  | RUSSO CORPORATION                  | \$8,860,228.59 |
| 4    | 22005  | VETERANS LANDSCAPING COMPANY, INC. | \$9,159,000.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|----------------------|--|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Item Description     |  | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |                               |            |                                   |            |                       |            |
| <b>SECTION:</b>      | 0001   | Total                         |            |                                   |            |                       |            |
| 0010                 | 201A002 (1)  | 100,000.00                    | 100,000.00 | 100,000.00                        | 100,000.00 | 80,648.02             | 80,648.02  |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 10,000.00 Per Hectare) (Approximately 10 Hectares) |                               |            |                                   |            |                       |            |
|                      | LS   |                               |            |                                   |            |                       |            |
| 0020                 | 206C010M 664.000   | 6.99                          | 4,641.36   | 11.96                             | 7,941.44   | 5.21                  | 3,459.44   |
|                      | Removing Concrete Driveway   |                               |            |                                   |            |                       |            |
|                      | SQ M   |                               |            |                                   |            |                       |            |
| 0030                 | 206D000M 157.000   | 41.01                         | 6,438.57   | 19.68                             | 3,089.76   | 60.79                 | 9,544.03   |
|                      | Removing Pipe  |                               |            |                                   |            |                       |            |
|                      | M  |                               |            |                                   |            |                       |            |
| 0040                 | 206D003M 46.000  | 18.04                         | 829.84     | 19.68                             | 905.28     | 21.43                 | 985.78     |
|                      | Removing Curb And Gutter   |                               |            |                                   |            |                       |            |
|                      | M  |                               |            |                                   |            |                       |            |
| 0050                 | 206D008M 29.000  | 39.36                         | 1,141.44   | 327.50                            | 9,497.50   | 42.76                 | 1,240.04   |
|                      | Removing Retaining Wall  |                               |            |                                   |            |                       |            |
|                      | M  |                               |            |                                   |            |                       |            |
| 0060                 | 206E000 10.000   | 400.00                        | 4,000.00   | 500.00                            | 5,000.00   | 203.96                | 2,039.60   |
|                      | Removing Headwalls   |                               |            |                                   |            |                       |            |
|                      | Each   |                               |            |                                   |            |                       |            |
| 0070                 | 206E042 3.000  | 600.00                        | 1,800.00   | 500.00                            | 1,500.00   | 815.83                | 2,447.49   |
|                      | Removing Inlets (Partial)  |                               |            |                                   |            |                       |            |
|                      | Each   |                               |            |                                   |            |                       |            |
| 0080                 | 209A000 31.000   | 200.00                        | 6,200.00   | 250.00                            | 7,750.00   | 203.96                | 6,322.76   |
|                      | Mailbox Reset, Single  |                               |            |                                   |            |                       |            |
|                      | Each   |                               |            |                                   |            |                       |            |
| 0090                 | 210A000M 31,977.000  | 9.09                          | 290,670.93 | 23.76                             | 759,773.52 | 23.37                 | 747,302.49 |
|                      | Unclassified Excavation  |                               |            |                                   |            |                       |            |
|                      | CU M   |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |   |            | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|---|------------|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |            | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 0100                                  | 210D000M  | 22,549.000 | 13.34                            | 300,803.66 | 13.46                                | 303,509.54 | 28.40                 | 640,391.60 |
|                                       | Borrow Excavation   | CU M       |                                  |            |                                      |            |                       |            |
| 0110                                  | 214A000M  | 2,807.000  | 20.93                            | 58,750.51  | 7.85                                 | 22,034.95  | 13.85                 | 38,876.95  |
|                                       | Structure Excavation                                      | CU M       |                                  |            |                                      |            |                       |            |
| 0120                                  | 214B001M  | 525.000    | 47.74                            | 25,063.50  | 36.64                                | 19,236.00  | 44.40                 | 23,310.00  |
|                                       | Foundation Backfill, Commercial                           | CU M       |                                  |            |                                      |            |                       |            |
| 0130                                  | 224A000M  | 3,600.000  | 71.94                            | 258,984.00 | 15.70                                | 56,520.00  | 24.39                 | 87,804.00  |
|                                       | Lime Sink Excavation                                      | CU M       |                                  |            |                                      |            |                       |            |
| 0140                                  | 224B000M  | 4,500.000  | 78.48                            | 353,160.00 | 35.31                                | 158,895.00 | 40.74                 | 183,330.00 |
|                                       | Special Backfill For Lime Sink,<br>ALDOT #57, #67 Or #467 | CU M       |                                  |            |                                      |            |                       |            |
| 0150                                  | 224D000M  | 250.000    | 719.37                           | 179,842.50 | 261.60                               | 65,400.00  | 226.33                | 56,582.50  |
|                                       | Concrete Seal For Lime Sink                               | CU M       |                                  |            |                                      |            |                       |            |
| 0160                                  | 230A000   | 31.000     | 1,500.00                         | 46,500.00  | 1,400.00                             | 43,400.00  | 1,121.69              | 34,772.39  |
|                                       | Roadbed Processing  | RBST       |                                  |            |                                      |            |                       |            |
| 0175                                  | 301E000M  | 9,571.000  | 25.35                            | 242,624.85 | 27.11                                | 259,469.81 | 31.99                 | 306,176.29 |
|                                       | Crushed Aggregate Base Course,<br>Type B, Plant Mixed     | MTON       |                                  |            |                                      |            |                       |            |
| 0180                                  | 305B071M  | 1,370.000  | 35.27                            | 48,319.90  | 27.55                                | 37,743.50  | 30.30                 | 41,511.00  |
|                                       | Coarse Aggregate, Section 801, For<br>Miscellaneous Use   | MTON       |                                  |            |                                      |            |                       |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |   |            | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|---|------------|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |            | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 0190                                  | 401A000M  | 26,727.000 | 1.66                          | 44,366.82  | 1.60                              | 42,763.20  | 1.78                  | 47,574.06  |
|                                       | Bituminous Treatment A  | SQ M       |                               |            |                                   |            |                       |            |
| 0200                                  | 405A000M  | 3,672.000  | 1.02                          | 3,745.44   | 2.00                              | 7,344.00   | 1.10                  | 4,039.20   |
|                                       | Tack Coat   | L          |                               |            |                                   |            |                       |            |
| 0210                                  | 407B000M  | 8.000      | 507.38                        | 4,059.04   | 488.00                            | 3,904.00   | 170.53                | 1,364.24   |
|                                       | Joint Sealant For Hot Mix Asphalt Pavement  | KM         |                               |            |                                   |            |                       |            |
| 0220                                  | 424A361M  | 2,856.000  | 111.80                        | 319,300.80 | 107.54                            | 307,134.24 | 122.35                | 349,431.60 |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 19.0 mm Maximum Aggregate Size Mix, ESAL Range C/D           | MTON       |                               |            |                                   |            |                       |            |
| 0230                                  | 424A367M  | 345.000    | 115.55                        | 39,864.75  | 111.15                            | 38,346.75  | 135.96                | 46,906.20  |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 19.0 mm Maximum Aggregate Size Mix, ESAL Range C/D | MTON       |                               |            |                                   |            |                       |            |
| 0240                                  | 424B651M  | 4,364.000  | 92.02                         | 401,575.28 | 88.52                             | 386,301.28 | 112.78                | 492,171.92 |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D              | MTON       |                               |            |                                   |            |                       |            |
| 0250                                  | 424B659M  | 2,679.000  | 94.74                         | 253,808.46 | 91.13                             | 244,137.27 | 100.17                | 268,355.43 |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D    | MTON       |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (1) CHILTON CONTRACTORS, INC. |              | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |              |
|----------------------|--|--------------------|-------------------------------|--------------|-----------------------------------|------------|-----------------------|--------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                    | Ext Amount   | Unit Price                        | Ext Amount | Unit Price            | Ext Amount   |
| 0260                 | 424B681M   | 2,618.000          | 99.90                         | 261,538.20   | 96.09                             | 251,563.62 | 102.85                | 269,261.30   |
|                      | Superpave Bituminous Concrete Lower Binder Layer, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D           | MTON               |                               |              |                                   |            |                       |              |
| 0270                 | 424B685M   | 196.000            | 247.33                        | 48,476.68    | 237.91                            | 46,630.36  | 268.16                | 52,559.36    |
|                      | Superpave Bituminous Concrete Lower Binder Layer, Patching, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D | MTON               |                               |              |                                   |            |                       |              |
| 0280                 | 430B026M   | 200.000            | 49.60                         | 9,920.00     | 28.00                             | 5,600.00   | 34.50                 | 6,900.00     |
|                      | Aggregate Surfacing (ALDOT #467, #57 Or #810)  | MTON               |                               |              |                                   |            |                       |              |
| 0290                 | 502A000M   | 5,805.000          | 2.43                          | 14,106.15    | 3.51                              | 20,375.55  | 3.98                  | 23,103.90    |
|                      | Steel Reinforcement  | KG                 |                               |              |                                   |            |                       |              |
| 0300                 | 524A011M   | 60.000             | 1,293.60                      | 77,616.00    | 1,235.00                          | 74,100.00  | 786.25                | 47,175.00    |
|                      | Culvert Concrete (Cast In Place)   | CU M               |                               |              |                                   |            |                       |              |
| 0310                 | 529A020M   | 941.000            | 1,167.50                      | 1,098,617.50 | 918.00                            | 863,838.00 | 1,842.90              | 1,734,168.90 |
|                      | Retaining Wall # 1   | SQ M               |                               |              |                                   |            |                       |              |
| 0320                 | 529A021M   | 172.000            | 1,503.64                      | 258,626.08   | 2,017.00                          | 346,924.00 | 2,333.79              | 401,411.88   |
|                      | Retaining Wall # 2   | SQ M               |                               |              |                                   |            |                       |              |
| 0330                 | 530A001M   | 121.000            | 147.64                        | 17,864.44    | 229.64                            | 27,786.44  | 130.51                | 15,791.71    |
|                      | 450 mm Roadway Pipe (Class 3 R.C.)   | M                  |                               |              |                                   |            |                       |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |   |         | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|---|---------|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |         | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 0340                                  | 530A002M  | 105.000 | 190.29                           | 19,980.45  | 254.79                               | 26,752.95  | 159.19                | 16,714.95  |
|                                       | 600 mm Roadway Pipe (Class 3 R.C.)  | M       |                                  |            |                                      |            |                       |            |
| 0350                                  | 530A003M  | 17.000  | 246.06                           | 4,183.02   | 472.69                               | 8,035.73   | 266.08                | 4,523.36   |
|                                       | 750 mm Roadway Pipe (Class 3 R.C.)  | M       |                                  |            |                                      |            |                       |            |
| 0360                                  | 530A008M  | 34.000  | 759.02                           | 25,806.68  | 936.47                               | 31,839.98  | 735.23                | 24,997.82  |
|                                       | 1500 mm Roadway Pipe (Class 3 R.C.)   | M       |                                  |            |                                      |            |                       |            |
| 0370                                  | 530A019M  | 5.000   | 810.43                           | 4,052.15   | 1,161.37                             | 5,806.85   | 1,039.04              | 5,195.20   |
|                                       | 1500 mm Roadway Pipe (Class 4 R.C.)   | M       |                                  |            |                                      |            |                       |            |
| 0380                                  | 530A101M  | 3.000   | 147.64                           | 442.92     | 617.09                               | 1,851.27   | 429.33                | 1,287.99   |
|                                       | 450 mm Roadway Pipe (Class 3 R.C.) (Extension)  | M       |                                  |            |                                      |            |                       |            |
| 0390                                  | 530A203M  | 11.000  | 246.06                           | 2,706.66   | 359.31                               | 3,952.41   | 188.21                | 2,070.31   |
|                                       | 750 mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.P.I.)                                | M       |                                  |            |                                      |            |                       |            |
| 0400                                  | 530A801M  | 2.000   | 162.27                           | 324.54     | 822.40                               | 1,644.80   | 315.74                | 631.48     |
|                                       | 450 mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.) (Stack Pipe) (No Bedding Required) | M       |                                  |            |                                      |            |                       |            |
| 0410                                  | 530A802M  | 5.000   | 240.32                           | 1,201.60   | 714.39                               | 3,571.95   | 215.67                | 1,078.35   |
|                                       | 600mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.)(Stack Pipe)(No Bedding Required)    | M       |                                  |            |                                      |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |              | (3) RUSSO CORPORATION |            |
|----------------------|--|--------------------|-------------------------------|------------|-----------------------------------|--------------|-----------------------|------------|
| Alt Set / Alt Member | Item Description                       |                    | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount   | Unit Price            | Ext Amount |
| 0420                 | 533A098M                               | 1,223.000          | 147.64                        | 180,563.72 | 217.95                            | 266,552.85   | 150.79                | 184,416.17 |
|                      | 450 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |                               |            |                                   |              |                       |            |
| 0430                 | 533A099M                               | 373.000            | 190.29                        | 70,978.17  | 260.31                            | 97,095.63    | 159.21                | 59,385.33  |
|                      | 600 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |                               |            |                                   |              |                       |            |
| 0440                 | 533A101M                               | 29.000             | 243.53                        | 7,062.37   | 466.90                            | 13,540.10    | 269.95                | 7,828.55   |
|                      | 900 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |                               |            |                                   |              |                       |            |
| 0450                 | 535A001M                               | 209.000            | 147.64                        | 30,856.76  | 314.87                            | 65,807.83    | 133.12                | 27,822.08  |
|                      | 450 mm Side Drain Pipe                 | M                  |                               |            |                                   |              |                       |            |
| 0460                 | 600A000                                | (1)                | 618,000.00                    | 618,000.00 | 1,000,000.00                      | 1,000,000.00 | 270,698.39            | 270,698.39 |
|                      | Mobilization                           | LS                 |                               |            |                                   |              |                       |            |
| 0470                 | 602A000                                | 110.000            | 300.00                        | 33,000.00  | 300.00                            | 33,000.00    | 325.51                | 35,806.10  |
|                      | Right Of Way Markers                   | Each               |                               |            |                                   |              |                       |            |
| 0480                 | 606A000M                               | 4,060.000          | 23.79                         | 96,587.40  | 44.00                             | 178,640.00   | 48.70                 | 197,722.00 |
|                      | 150 mm Underdrain Pipe                 | M                  |                               |            |                                   |              |                       |            |
| 0490                 | 610C001M                               | 6,764.000          | 40.00                         | 270,560.00 | 44.00                             | 297,616.00   | 41.36                 | 279,759.04 |
|                      | Loose Riprap, Class 2                  | MTON               |                               |            |                                   |              |                       |            |
| 0500                 | 610D003M                               | 5,788.000          | 5.07                          | 29,345.16  | 4.80                              | 27,782.40    | 6.15                  | 35,596.20  |
|                      | Filter Blanket, Geotextile             | SQ M               |                               |            |                                   |              |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |  |         | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|--|---------|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                   |         | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 0510                                  | 614A000M   | 120.000 | 479.85                        | 57,582.00  | 392.50                            | 47,100.00  | 708.11                | 84,973.20  |
|                                       | Slope Paving   | CU M    |                               |            |                                   |            |                       |            |
| 0520                                  | 618B003M   | 634.000 | 59.85                         | 37,944.90  | 72.00                             | 45,648.00  | 112.11                | 71,077.74  |
|                                       | Concrete Driveway, 150 mm Thick (Includes Wire Mesh) | SQ M    |                               |            |                                   |            |                       |            |
| 0530                                  | 619A002M   | 2.000   | 682.50                        | 1,365.00   | 950.00                            | 1,900.00   | 1,039.90              | 2,079.80   |
|                                       | 450 mm Roadway Pipe End Treatment, Class 1           | Each    |                               |            |                                   |            |                       |            |
| 0540                                  | 619A003M   | 6.000   | 787.50                        | 4,725.00   | 1,400.00                          | 8,400.00   | 1,164.97              | 6,989.82   |
|                                       | 600 mm Roadway Pipe End Treatment, Class 1           | Each    |                               |            |                                   |            |                       |            |
| 0550                                  | 619A009M   | 3.000   | 1,732.50                      | 5,197.50   | 3,000.00                          | 9,000.00   | 3,988.81              | 11,966.43  |
|                                       | 1500 mm Roadway Pipe End Treatment, Class 1          | Each    |                               |            |                                   |            |                       |            |
| 0560                                  | 619A101M   | 48.000  | 735.00                        | 35,280.00  | 950.00                            | 45,600.00  | 1,039.90              | 49,915.20  |
|                                       | 450 mm Side Drain Pipe End Treatment, Class 1        | Each    |                               |            |                                   |            |                       |            |
| 0570                                  | 620A000M   | 2.000   | 1,470.00                      | 2,940.00   | 1,308.00                          | 2,616.00   | 1,889.90              | 3,779.80   |
|                                       | Minor Structure Concrete                             | CU M    |                               |            |                                   |            |                       |            |
| 0580                                  | 621A002  | 2.000   | 5,460.00                      | 10,920.00  | 5,500.00                          | 11,000.00  | 3,606.67              | 7,213.34   |
|                                       | Junction Boxes, Type 4 Or 2P                         | Each    |                               |            |                                   |            |                       |            |
| 0590                                  | 621A003  | 1.000   | 5,460.00                      | 5,460.00   | 5,500.00                          | 5,500.00   | 3,606.67              | 3,606.67   |
|                                       | Junction Boxes, Type 4 Or 1P                         | Each    |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |                    |  | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|--------------------|--|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 0600 621A011                          | 6.000              |  | 2,677.50                      | 16,065.00  | 3,000.00                          | 18,000.00  | 2,404.45              | 14,426.70  |
| Junction Boxes, Type 1 Or 1P          | Each               |  |                               |            |                                   |            |                       |            |
| 0610 621A019                          | 4.000              |  | 2,677.50                      | 10,710.00  | 4,000.00                          | 16,000.00  | 2,644.89              | 10,579.56  |
| Junction Boxes, Type 1 Or 2P          | Each               |  |                               |            |                                   |            |                       |            |
| 0620 621B014                          | 8.000              |  | 288.75                        | 2,310.00   | 600.00                            | 4,800.00   | 601.11                | 4,808.88   |
| Junction Box Units, Type 1 Or 2P      | Each               |  |                               |            |                                   |            |                       |            |
| 0630 621C015                          | 33.000             |  | 2,572.50                      | 84,892.50  | 3,500.00                          | 115,500.00 | 3,005.56              | 99,183.48  |
| Inlets, Type S1 Or S3 (1 Wing)        | Each               |  |                               |            |                                   |            |                       |            |
| 0640 621C017                          | 3.000              |  | 2,887.50                      | 8,662.50   | 4,500.00                          | 13,500.00  | 3,125.78              | 9,377.34   |
| Inlets, Type S1 Or S3 (2 Wing)        | Each               |  |                               |            |                                   |            |                       |            |
| 0650 621C109                          | 11.000             |  | 5,451.00                      | 59,961.00  | 4,250.00                          | 46,750.00  | 4,808.89              | 52,897.79  |
| Inlets, Type PD                       | Each               |  |                               |            |                                   |            |                       |            |
| 0660 621C110                          | 1.000              |  | 8,242.50                      | 8,242.50   | 7,500.00                          | 7,500.00   | 6,612.23              | 6,612.23   |
| Inlets, Type PD-6                     | Each               |  |                               |            |                                   |            |                       |            |
| 0670 621D015                          | 17.000             |  | 262.50                        | 4,462.50   | 600.00                            | 10,200.00  | 601.11                | 10,218.87  |
| Inlet Units, Type S1 Or S3            | Each               |  |                               |            |                                   |            |                       |            |
| 0680 622A000                          | 8.000              |  | 250.00                        | 2,000.00   | 1,200.00                          | 9,600.00   | 661.22                | 5,289.76   |
| Manhole Covers Reset                  | Each               |  |                               |            |                                   |            |                       |            |
| 0690 623A000M                         | 194.000            |  | 74.13                         | 14,381.22  | 75.02                             | 14,553.88  | 154.73                | 30,017.62  |
| Concrete Gutter                       | M                  |  |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |  |           | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|--|-----------|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                     |           | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 0700                                  | 623C000M   | 4,054.000 | 37.07                            | 150,281.78 | 37.51                                | 152,065.54 | 47.61                 | 193,010.94 |
|                                       | Combination Curb & Gutter, Type C                      | M         |                                  |            |                                      |            |                       |            |
| 0710                                  | 630A001M   | 1,199.000 | 67.20                            | 80,572.80  | 68.00                                | 81,532.00  | 73.10                 | 87,646.90  |
|                                       | Steel Beam Guardrail, Class A, Type 2                  | M         |                                  |            |                                      |            |                       |            |
| 0720                                  | 630C050  | 14.000    | 3,360.00                         | 47,040.00  | 3,400.00                             | 47,600.00  | 3,654.76              | 51,166.64  |
|                                       | Guardrail End Anchor, Type 20 Series                   | Each      |                                  |            |                                      |            |                       |            |
| 0725                                  | 634A002M   | 362.000   | 67.19                            | 24,322.78  | 50.00                                | 18,100.00  | 55.24                 | 19,996.88  |
|                                       | Industrial Fence, 1.83 Meters High                     | M         |                                  |            |                                      |            |                       |            |
| 0730                                  | 637A001M   | 726.000   | 38.06                            | 27,631.56  | 21.50                                | 15,609.00  | 44.96                 | 32,640.96  |
|                                       | Fence Reset (Includes All Types)                       | M         |                                  |            |                                      |            |                       |            |
| 0740                                  | 645A510M   | 445.000   | 396.56                           | 176,469.20 | 230.00                               | 102,350.00 | 282.65                | 125,779.25 |
|                                       | 203.2 mm Ductile Iron Sanitary Sewer Gravity Pipe Laid | M         |                                  |            |                                      |            |                       |            |
| 0750                                  | 645C500M   | 2,145.000 | 21.15                            | 45,366.75  | 22.04                                | 47,275.80  | 5.83                  | 12,505.35  |
|                                       | Ductile Iron Fittings                                  | KG        |                                  |            |                                      |            |                       |            |
| 0760                                  | 645E510M   | 200.000   | 237.93                           | 47,586.00  | 196.80                               | 39,360.00  | 268.33                | 53,666.00  |
|                                       | 101.6 mm Ductile Iron Stacks And Laterals              | M         |                                  |            |                                      |            |                       |            |
| 0770                                  | 645F510M   | 225.000   | 84.60                            | 19,035.00  | 18.00                                | 4,050.00   | 36.23                 | 8,151.75   |
|                                       | 203.2 mm Abandon Existing Sanitary Sewer               | M         |                                  |            |                                      |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |                                  | Quantity and Units | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|----------------------|----------------------------------|--------------------|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member | Item Description                 |                    | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 0780                 | 645H510M                         | 12.000             | 4,230.00                      | 50,760.00  | 4,000.00                          | 48,000.00  | 2,625.66              | 31,507.92  |
|                      | 1219.2 mm Manhole                | Each               |                               |            |                                   |            |                       |            |
| 0790                 | 645I500M                         | 25.000             | 423.00                        | 10,575.00  | 500.00                            | 12,500.00  | 321.73                | 8,043.25   |
|                      | 1219.2 mm Manhole Unit           | Each               |                               |            |                                   |            |                       |            |
| 0800                 | 645M500                          | 1.000              | 26,437.00                     | 26,437.00  | 1,500.00                          | 1,500.00   | 881.11                | 881.11     |
|                      | Connection To Existing Manhole   | Each               |                               |            |                                   |            |                       |            |
| 0810                 | 645N500                          | 4.000              | 3,172.00                      | 12,688.00  | 1,000.00                          | 4,000.00   | 479.11                | 1,916.44   |
|                      | Abandon Existing Manhole         | Each               |                               |            |                                   |            |                       |            |
| 0820                 | 650B000M                         | 5,264.000          | 11.12                         | 58,535.68  | 11.50                             | 60,536.00  | 8.06                  | 42,427.84  |
|                      | Topsoil From Stockpiles          | CU M               |                               |            |                                   |            |                       |            |
| 0830                 | 652A100M                         | 9.000              | 2,613.00                      | 23,517.00  | 2,933.00                          | 26,397.00  | 1,781.69              | 16,035.21  |
|                      | Seeding                          | HA                 |                               |            |                                   |            |                       |            |
| 0840                 | 654A001M                         | 3,900.000          | 6.35                          | 24,765.00  | 7.13                              | 27,807.00  | 5.63                  | 21,957.00  |
|                      | Solid Sodding (Bermuda)          | SQ M               |                               |            |                                   |            |                       |            |
| 0850                 | 656A010M                         | 9.000              | 2,616.00                      | 23,544.00  | 2,933.00                          | 26,397.00  | 1,143.25              | 10,289.25  |
|                      | Mulching                         | HA                 |                               |            |                                   |            |                       |            |
| 0860                 | 659C002M                         | 15,979.000         | 2.22                          | 35,473.38  | 3.00                              | 47,937.00  | 1.44                  | 23,009.76  |
|                      | Erosion Control Product, Type S2 | SQ M               |                               |            |                                   |            |                       |            |
| 0870                 | 665A000M                         | 5.000              | 2,090.00                      | 10,450.00  | 1,560.00                          | 7,800.00   | 74.24                 | 371.20     |
|                      | Temporary Seeding                | HA                 |                               |            |                                   |            |                       |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description     |                    |  | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---|--------------------|--|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                      | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 0880 665B001M                             | 35.000             |  | 466.00                           | 16,310.00  | 560.00                               | 19,600.00  | 342.63                | 11,992.05  |
| Temporary Mulching                        | MTON               |  |                                  |            |                                      |            |                       |            |
| 0890 665C010M                             | 48.000             |  | 180.40                           | 8,659.20   | 29.00                                | 1,392.00   | 106.32                | 5,103.36   |
| Temporary Pipe                            | M                  |  |                                  |            |                                      |            |                       |            |
| 0900 665E000M                             | 310.000            |  | 2.50                             | 775.00     | 2.00                                 | 620.00     | 1.44                  | 446.40     |
| Polyethylene                              | SQ M               |  |                                  |            |                                      |            |                       |            |
| 0910 665G000                              | 310.000            |  | 5.30                             | 1,643.00   | 8.00                                 | 2,480.00   | 4.93                  | 1,528.30   |
| Sand Bags                                 | Each               |  |                                  |            |                                      |            |                       |            |
| 0920 665I000M                             | 310.000            |  | 52.19                            | 16,178.90  | 38.00                                | 11,780.00  | 47.52                 | 14,731.20  |
| Temporary Riprap, Class 2                 | MTON               |  |                                  |            |                                      |            |                       |            |
| 0930 665J002M                             | 3,955.000          |  | 11.31                            | 44,731.05  | 10.67                                | 42,199.85  | 4.53                  | 17,916.15  |
| Silt Fence                                | M                  |  |                                  |            |                                      |            |                       |            |
| 0940 665K000M                             | 385.000            |  | 32.70                            | 12,589.50  | 15.00                                | 5,775.00   | 37.06                 | 14,268.10  |
| Drainage Sump Excavation                  | CU M               |  |                                  |            |                                      |            |                       |            |
| 0950 665N000M                             | 108.000            |  | 58.85                            | 6,355.80   | 35.00                                | 3,780.00   | 40.35                 | 4,357.80   |
| Temporary Coarse Aggregate,ALDOT Number 1 | MTON               |  |                                  |            |                                      |            |                       |            |
| 0960 665O001M                             | 3,955.000          |  | 4.38                             | 17,322.90  | 3.28                                 | 12,972.40  | 0.46                  | 1,819.30   |
| Silt Fence Removal                        | M                  |  |                                  |            |                                      |            |                       |            |
| 0970 665P005                              | 67.000             |  | 423.00                           | 28,341.00  | 450.00                               | 30,150.00  | 102.19                | 6,846.73   |
| Inlet Protection, Stage 3 Or 4            | Each               |  |                                  |            |                                      |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description                      |                    |  | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|--|--------------------|--|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 0980 665Q002M  | 522.000            |  | 27.80                            | 14,511.60  | 26.24                                | 13,697.28  | 23.66                 | 12,350.52  |
| Wattle   | M                  |  |                                  |            |                                      |            |                       |            |
| 0990 665T000M  | 254.000            |  | 19.57                            | 4,970.78   | 6.56                                 | 1,666.24   | 14.32                 | 3,637.28   |
| Temporary Earth Berms                                      | M                  |  |                                  |            |                                      |            |                       |            |
| 1000 666A001M  | 6.000              |  | 261.20                           | 1,567.20   | 250.00                               | 1,500.00   | 1.20                  | 7.20       |
| Pest Control Treatment                                     | HA                 |  |                                  |            |                                      |            |                       |            |
| 1010 674A000M  | 202.000            |  | 16.40                            | 3,312.80   | 6.56                                 | 1,325.12   | 11.87                 | 2,397.74   |
| Construction Safety Fence                                  | M                  |  |                                  |            |                                      |            |                       |            |
| 1020 680A001   | (1)                |  | 145,000.00                       | 145,000.00 | 90,000.00                            | 90,000.00  | 144,266.77            | 144,266.77 |
| Geometric Controls   | LS                 |  |                                  |            |                                      |            |                       |            |
| 1030 698A000   | (1)                |  | 1.00                             | 1.00       | 200,000.00                           | 200,000.00 | 1.20                  | 1.20       |
| Construction Fuel (Maximum Bid Limited to \$ 342,000.00)   | LS                 |  |                                  |            |                                      |            |                       |            |
| 1040 701A230M  | 3.000              |  | 1,860.00                         | 5,580.00   | 2,311.00                             | 6,933.00   | 2,124.33              | 6,372.99   |
| Solid Yellow, Class 2, Type A Traffic Stripe (125mm Wide)  | KM                 |  |                                  |            |                                      |            |                       |            |
| 1050 701A244M  | 3.000              |  | 1,000.00                         | 3,000.00   | 1,323.00                             | 3,969.00   | 1,142.11              | 3,426.33   |
| Broken Yellow, Class 2, Type A Traffic Stripe (125mm Wide) | KM                 |  |                                  |            |                                      |            |                       |            |
| 1060 701B207M  | 100.000            |  | 2.00                             | 200.00     | 23.00                                | 2,300.00   | 2.28                  | 228.00     |
| Dotted, Class 2, Type A Traffic Stripe (125mm Wide)        | M                  |  |                                  |            |                                      |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 13

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |   |           | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|---|-----------|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 1070                                  | 701C000M  | 2.000     | 550.00                        | 1,100.00   | 660.00                            | 1,320.00   | 628.16                | 1,256.32   |
|                                       | Broken Temporary Traffic Stripe                           | KM        |                               |            |                                   |            |                       |            |
| 1080                                  | 701C001M  | 2.000     | 550.00                        | 1,100.00   | 660.00                            | 1,320.00   | 628.16                | 1,256.32   |
|                                       | Solid Temporary Traffic Stripe                            | KM        |                               |            |                                   |            |                       |            |
| 1090                                  | 701D008M  | 2.000     | 1,600.00                      | 3,200.00   | 1,650.00                          | 3,300.00   | 1,827.38              | 3,654.76   |
|                                       | Solid Traffic Stripe Removed (Plastic)                    | KM        |                               |            |                                   |            |                       |            |
| 1100                                  | 701D015M  | 2.000     | 1,200.00                      | 2,400.00   | 1,650.00                          | 3,300.00   | 1,370.54              | 2,741.08   |
|                                       | Broken Traffic Stripe Removed (Plastic)                   | KM        |                               |            |                                   |            |                       |            |
| 1110                                  | 701G242M  | 1,000.000 | 3.00                          | 3,000.00   | 3.40                              | 3,400.00   | 3.43                  | 3,430.00   |
|                                       | Broken White, Class 2, Type A Traffic Stripe (125mm Wide) | M         |                               |            |                                   |            |                       |            |
| 1120                                  | 701G253M  | 2,000.000 | 3.00                          | 6,000.00   | 3.40                              | 6,800.00   | 3.43                  | 6,860.00   |
|                                       | Solid White, Class 2, Type A Traffic Stripe (125mm Wide)  | M         |                               |            |                                   |            |                       |            |
| 1130                                  | 703A002M  | 147.000   | 45.00                         | 6,615.00   | 57.38                             | 8,434.86   | 51.40                 | 7,555.80   |
|                                       | Traffic Control Markings, Class 2, Type A                 | SQ M      |                               |            |                                   |            |                       |            |
| 1140                                  | 703B002M  | 13.000    | 45.00                         | 585.00     | 57.38                             | 745.94     | 51.39                 | 668.07     |
|                                       | Traffic Control Legends, Class 2, Type A                  | SQ M      |                               |            |                                   |            |                       |            |
| 1150                                  | 703D001M  | 200.000   | 22.00                         | 4,400.00   | 22.31                             | 4,462.00   | 25.13                 | 5,026.00   |
|                                       | Temporary Traffic Control Markings                        | SQ M      |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 14

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description   |                    |  | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---|--------------------|--|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 1160 705A030  | 40.000             |  | 5.00                          | 200.00     | 5.31                              | 212.40     | 5.71                  | 228.40     |
| Pavement Markers, Class A-H, Type 2-C   | Each               |  |                               |            |                                   |            |                       |            |
| 1170 705A031  | 12.000             |  | 5.00                          | 60.00      | 5.32                              | 63.84      | 5.71                  | 68.52      |
| Pavement Markers, Class A-H, Type 1-A   | Each               |  |                               |            |                                   |            |                       |            |
| 1180 705A037  | 333.000            |  | 5.00                          | 1,665.00   | 5.32                              | 1,771.56   | 5.71                  | 1,901.43   |
| Pavement Markers, Class A-H, Type 2-D   | Each               |  |                               |            |                                   |            |                       |            |
| 1190 710A126M   | 14.000             |  | 196.97                        | 2,757.58   | 187.50                            | 2,625.00   | 180.33                | 2,524.62   |
| Class 8, Aluminum Flat Sign Panels 2.032 mm Thick Or Steel Flat Sign Panels 1.897 mm Thick (Type IX Background) | SQ M               |  |                               |            |                                   |            |                       |            |
| 1200 710B021M   | 80.000             |  | 28.28                         | 2,262.40   | 35.00                             | 2,800.00   | 35.44                 | 2,835.20   |
| Roadway Sign Post (#3 U Channel, Galvanized Steel or 50 mm, 14 Guage Square Tubular Steel)                      | M                  |  |                               |            |                                   |            |                       |            |
| 1210 730A000  | (1)                |  | 2,614.32                      | 2,614.32   | 2,302.00                          | 2,302.00   | 2,985.84              | 2,985.84   |
| Removal Of Existing Traffic Control Unit ( Tarrant-Huffman Rd @ Zion City Rd)                                   | LS                 |  |                               |            |                                   |            |                       |            |
| 1220 730C000  | (1)                |  | 7,258.80                      | 7,258.80   | 5,024.00                          | 5,024.00   | 8,290.36              | 8,290.36   |
| Furnishing And Installing Traffic Control Unit ( Tarrant-Huffman Rd @ Zion City Rd)                             | LS                 |  |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 15

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description      |                    |  | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) CARCEL & G.<br>CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|--|--------------------|--|----------------------------------|------------|--------------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                       | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                           | Ext Amount | Unit Price            | Ext Amount |
| 1230 730E000                               | 6.000              |  | 2,047.17                         | 12,283.02  | 2,086.25                             | 12,517.50  | 2,338.10              | 14,028.60  |
| Metal Traffic Signal Pole Foundation       | Each               |  |                                  |            |                                      |            |                       |            |
| 1240 730G001                               | 6.000              |  | 3,916.65                         | 23,499.90  | 3,077.50                             | 18,465.00  | 4,473.25              | 26,839.50  |
| Metal Traffic Signal Strain Pole           | Each               |  |                                  |            |                                      |            |                       |            |
| 1250 730H001M                              | 604.000            |  | 7.51                             | 4,536.04   | 7.50                                 | 4,530.00   | 8.58                  | 5,182.32   |
| Loop Wire                                  | M                  |  |                                  |            |                                      |            |                       |            |
| 1260 730I001M                              | 190.000            |  | 6.83                             | 1,297.70   | 2.75                                 | 522.50     | 7.80                  | 1,482.00   |
| Loop Detector Lead-In-Cable                | M                  |  |                                  |            |                                      |            |                       |            |
| 1270 730J010                               | 6.000              |  | 791.34                           | 4,748.04   | 185.00                               | 1,110.00   | 150.63                | 903.78     |
| Vehicle Loop Detector                      | Each               |  |                                  |            |                                      |            |                       |            |
| 1280 730K000                               | 8.000              |  | 1,898.16                         | 15,185.28  | 300.00                               | 2,400.00   | 270.99                | 2,167.92   |
| Traffic Signal Junction Box                | Each               |  |                                  |            |                                      |            |                       |            |
| 1290 730L002M                              | 12.000             |  | 204.00                           | 2,448.00   | 17.00                                | 204.00     | 19.42                 | 233.04     |
| 27 mm, Metallic, Conduit                   | M                  |  |                                  |            |                                      |            |                       |            |
| 1300 730L003M                              | 132.000            |  | 23.06                            | 3,043.92   | 5.85                                 | 772.20     | 26.34                 | 3,476.88   |
| 27 mm, Non-Metallic, Conduit               | M                  |  |                                  |            |                                      |            |                       |            |
| 1310 730L005M                              | 32.000             |  | 25.94                            | 830.08     | 17.15                                | 548.80     | 29.63                 | 948.16     |
| 53 mm, Non-Metallic, Conduit               | M                  |  |                                  |            |                                      |            |                       |            |
| 1320 730N010                               | 4.000              |  | 1,256.00                         | 5,024.00   | 1,196.00                             | 4,784.00   | 1,434.49              | 5,737.96   |
| Luminaire Extension Assembly, (3.7 Meters) | Each               |  |                                  |            |                                      |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 16

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |  |         | (1) CHILTON CONTRACTORS, INC. |            | (2) CARCEL & G. CONSTRUCTION, LLC |            | (3) RUSSO CORPORATION |            |
|---------------------------------------|--|---------|-------------------------------|------------|-----------------------------------|------------|-----------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                 |         | Unit Price                    | Ext Amount | Unit Price                        | Ext Amount | Unit Price            | Ext Amount |
| 1330                                  | 730P022M   | 8.000   | 596.34                        | 4,770.72   | 740.00                            | 5,920.00   | 681.09                | 5,448.72   |
|                                       | Vehicular Signal Head, 300 mm, 3 Section, Type LED | Each    |                               |            |                                   |            |                       |            |
| 1340                                  | 730P024M   | 2.000   | 1,146.31                      | 2,292.62   | 1,179.00                          | 2,358.00   | 1,309.22              | 2,618.44   |
|                                       | Vehicular Signal Head, 300 mm, 5 Section, Type LED | Each    |                               |            |                                   |            |                       |            |
| 1350                                  | 730Q011  | 2.000   | 1,081.20                      | 2,162.40   | 1,476.00                          | 2,952.00   | 1,234.85              | 2,469.70   |
|                                       | Pedestrian Signal Head, Type LED                   | Each    |                               |            |                                   |            |                       |            |
| 1360                                  | 730R052  | 1.000   | 12,145.83                     | 12,145.83  | 11,945.00                         | 11,945.00  | 13,871.90             | 13,871.90  |
|                                       | Controller Assembly, 170, 8 Phase                  | Each    |                               |            |                                   |            |                       |            |
| 1370                                  | 740B000M   | 98.000  | 63.64                         | 6,236.72   | 66.53                             | 6,519.94   | 71.18                 | 6,975.64   |
|                                       | Construction Signs                                 | SQ M    |                               |            |                                   |            |                       |            |
| 1380                                  | 740C000M   | 15.000  | 73.74                         | 1,106.10   | 89.88                             | 1,348.20   | 96.18                 | 1,442.70   |
|                                       | Special Construction Signs                         | SQ M    |                               |            |                                   |            |                       |            |
| 1390                                  | 740D000  | 510.000 | 26.26                         | 13,392.60  | 48.00                             | 24,480.00  | 48.09                 | 24,525.90  |
|                                       | Channelizing Drums                                 | Each    |                               |            |                                   |            |                       |            |
| 1400                                  | 740E000M   | 135.000 | 16.16                         | 2,181.60   | 15.00                             | 2,025.00   | 18.03                 | 2,434.05   |
|                                       | Cones (900 mm High)                                | Each    |                               |            |                                   |            |                       |            |
| 1410                                  | 740F002  | 19.000  | 166.67                        | 3,166.73   | 180.00                            | 3,420.00   | 192.36                | 3,654.84   |
|                                       | Barricades, Type III                               | Each    |                               |            |                                   |            |                       |            |
| 1420                                  | 740I002  | 9.000   | 313.13                        | 2,818.17   | 425.00                            | 3,825.00   | 1,020.09              | 9,180.81   |
|                                       | Warning Lights, Type B                             | Each    |                               |            |                                   |            |                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 17

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description       |                    |  | (1) CHILTON CONTRACTORS,<br>INC. |                       | (2) CARCEL & G.<br>CONSTRUCTION, LLC |                       | (3) RUSSO CORPORATION |                       |
|---|--------------------|--|----------------------------------|-----------------------|--------------------------------------|-----------------------|-----------------------|-----------------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                       | Ext Amount            | Unit Price                           | Ext Amount            | Unit Price            | Ext Amount            |
| 1430 740M001                                | 135.000            |  | 8.59                             | 1,159.65              | 8.00                                 | 1,080.00              | 7.21                  | 973.35                |
| Ballast For Cone                            | Each               |  |                                  |                       |                                      |                       |                       |                       |
| 1440 742A001                                | 2.000              |  | 6,818.18                         | 13,636.36             | 6,620.00                             | 13,240.00             | 6,366.98              | 12,733.96             |
| Portable Changeable Message Sign,<br>Type 2 | Each               |  |                                  |                       |                                      |                       |                       |                       |
| 1450 999 000                                | 1,760.000          |  | 0.80                             | 1,408.00              | 0.80                                 | 1,408.00              | 0.80                  | 1,408.00              |
| Trainee Hours At 80 Cents Per Hour          | HOUR               |  |                                  |                       |                                      |                       |                       |                       |
| <b>Section Totals:</b>                      |                    |  |                                  | \$7,962,702.16        |                                      | \$8,422,286.61        |                       | \$8,860,228.59        |
| <b>Contract Totals</b>                      |                    |  |                                  | <b>\$7,962,702.16</b> |                                      | <b>\$8,422,286.61</b> |                       | <b>\$8,860,228.59</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 18

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |            |            |
|----------------------|--|--|------------|------------|------------|------------|------------|------------|------------|
| Item Description     |  | Unit Price                             |            | Ext Amount |            | Unit Price |            | Ext Amount |            |
| Alt Set / Alt Member | Quantity and Units   | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total                                  |            |            |            |            |            |            |            |
| 0010                 | 201A002  | (1)                                    | 100,000.00 | 100,000.00 |            |            |            |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 10,000.00 Per Hectare) (Approximately 10 Hectares) | LS                                     |            |            |            |            |            |            |            |
| 0020                 | 206C010M   | 664.000                                | 13.64      | 9,056.96   |            |            |            |            |            |
|                      | Removing Concrete Driveway   | SQ M                                   |            |            |            |            |            |            |            |
| 0030                 | 206D000M   | 157.000                                | 68.41      | 10,740.37  |            |            |            |            |            |
|                      | Removing Pipe  | M                                      |            |            |            |            |            |            |            |
| 0040                 | 206D003M   | 46.000                                 | 24.99      | 1,149.54   |            |            |            |            |            |
|                      | Removing Curb And Gutter   | M                                      |            |            |            |            |            |            |            |
| 0050                 | 206D008M   | 29.000                                 | 149.46     | 4,334.34   |            |            |            |            |            |
|                      | Removing Retaining Wall  | M                                      |            |            |            |            |            |            |            |
| 0060                 | 206E000  | 10.000                                 | 395.87     | 3,958.70   |            |            |            |            |            |
|                      | Removing Headwalls   | Each                                   |            |            |            |            |            |            |            |
| 0070                 | 206E042  | 3.000                                  | 395.87     | 1,187.61   |            |            |            |            |            |
|                      | Removing Inlets (Partial)  | Each                                   |            |            |            |            |            |            |            |
| 0080                 | 209A000  | 31.000                                 | 257.51     | 7,982.81   |            |            |            |            |            |
|                      | Mailbox Reset, Single  | Each                                   |            |            |            |            |            |            |            |
| 0090                 | 210A000M   | 31,977.000                             | 15.79      | 504,916.83 |            |            |            |            |            |
|                      | Unclassified Excavation  | CU M                                   |            |            |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 19

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0100                 | 210D000M   | 22,549.000         | 23.88                                  | 538,470.12 |            |            |            |            |
|                      | Borrow Excavation                                      | CU M               |  |            |            |            |            |            |
| 0110                 | 214A000M   | 2,807.000          | 28.25                                  | 79,297.75  |            |            |            |            |
|                      | Structure Excavation                                   | CU M               |  |            |            |            |            |            |
| 0120                 | 214B001M   | 525.000            | 71.43                                  | 37,500.75  |            |            |            |            |
|                      | Foundation Backfill, Commercial                        | CU M               |  |            |            |            |            |            |
| 0130                 | 224A000M   | 3,600.000          | 30.15                                  | 108,540.00 |            |            |            |            |
|                      | Lime Sink Excavation                                   | CU M               |  |            |            |            |            |            |
| 0140                 | 224B000M   | 4,500.000          | 72.88                                  | 327,960.00 |            |            |            |            |
|                      | Special Backfill For Lime Sink, ALDOT #57, #67 Or #467 | CU M               |  |            |            |            |            |            |
| 0150                 | 224D000M   | 250.000            | 195.89                                 | 48,972.50  |            |            |            |            |
|                      | Concrete Seal For Lime Sink                            | CU M               |  |            |            |            |            |            |
| 0160                 | 230A000  | 31.000             | 1,766.80                               | 54,770.80  |            |            |            |            |
|                      | Roadbed Processing                                     | RBST               |  |            |            |            |            |            |
| 0175                 | 301E000M   | 9,571.000          | 29.80                                  | 285,215.80 |            |            |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed     | MTON               |  |            |            |            |            |            |
| 0180                 | 305B071M   | 1,370.000          | 29.52                                  | 40,442.40  |            |            |            |            |
|                      | Coarse Aggregate, Section 801, For Miscellaneous Use   | MTON               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 20

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description |   |            | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            |            |            |            |            |
|---------------------------------------|---|------------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |            | Unit Price                                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0190                                  | 401A000M  | 26,727.000 | 1.76                                      | 47,039.52  |            |            |            |            |
|                                       | Bituminous Treatment A  | SQ M       |   |            |            |            |            |            |
| 0200                                  | 405A000M  | 3,672.000  | 1.08                                      | 3,965.76   |            |            |            |            |
|                                       | Tack Coat   | L          |   |            |            |            |            |            |
| 0210                                  | 407B000M  | 8.000      | 168.38                                    | 1,347.04   |            |            |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt Pavement  | KM         |   |            |            |            |            |            |
| 0220                                  | 424A361M  | 2,856.000  | 120.82                                    | 345,061.92 |            |            |            |            |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 19.0 mm Maximum Aggregate Size Mix, ESAL Range C/D           | MTON       |   |            |            |            |            |            |
| 0230                                  | 424A367M  | 345.000    | 134.25                                    | 46,316.25  |            |            |            |            |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 19.0 mm Maximum Aggregate Size Mix, ESAL Range C/D | MTON       |   |            |            |            |            |            |
| 0240                                  | 424B651M  | 4,364.000  | 111.36                                    | 485,975.04 |            |            |            |            |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D              | MTON       |   |            |            |            |            |            |
| 0250                                  | 424B659M  | 2,679.000  | 98.91                                     | 264,979.89 |            |            |            |            |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 25.0 mm Maximum Aggregate Size Mix, ESAL Range C/D    | MTON       |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 21

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description   |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |              |            |            |            |            |
|---|--------------------|--|---|--------------|------------|------------|------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                                | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0260 424B681M   | 2,618.000          |  | 101.55                                    | 265,857.90   |            |            |            |            |
| Superpave Bituminous Concrete<br>Lower Binder Layer, 25.0 mm<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | MTON               |  |   |              |            |            |            |            |
| 0270 424B685M   | 196.000            |  | 264.78                                    | 51,896.88    |            |            |            |            |
| Superpave Bituminous Concrete<br>Lower Binder Layer, Patching, 25.0<br>mm Maximum Aggregate Size Mix,<br>ESAL Range C/D | MTON               |  |   |              |            |            |            |            |
| 0280 430B026M   | 200.000            |  | 32.27                                     | 6,454.00     |            |            |            |            |
| Aggregate Surfacing (ALDOT #467,<br>#57 Or #810)  | MTON               |  |   |              |            |            |            |            |
| 0290 502A000M   | 5,805.000          |  | 2.64                                      | 15,325.20    |            |            |            |            |
| Steel Reinforcement   | KG                 |  |   |              |            |            |            |            |
| 0300 524A011M   | 60.000             |  | 1,175.34                                  | 70,520.40    |            |            |            |            |
| Culvert Concrete (Cast In Place)  | CU M               |  |   |              |            |            |            |            |
| 0310 529A020M   | 941.000            |  | 2,196.17                                  | 2,066,595.97 |            |            |            |            |
| Retaining Wall # 1  | SQ M               |  |   |              |            |            |            |            |
| 0320 529A021M   | 172.000            |  | 2,499.43                                  | 429,901.96   |            |            |            |            |
| Retaining Wall # 2  | SQ M               |  |   |              |            |            |            |            |
| 0330 530A001M   | 121.000            |  | 111.39                                    | 13,478.19    |            |            |            |            |
| 450 mm Roadway Pipe (Class 3<br>R.C.)   | M                  |  |   |              |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 22

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |   | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| 0340                 | 530A002M  | 105.000            | 145.22                                 | 15,248.10  |            |            |            |            |
|                      | 600 mm Roadway Pipe (Class 3 R.C.)  | M                  |  |            |            |            |            |            |
| 0350                 | 530A003M  | 17.000             | 184.32                                 | 3,133.44   |            |            |            |            |
|                      | 750 mm Roadway Pipe (Class 3 R.C.)  | M                  |  |            |            |            |            |            |
| 0360                 | 530A008M  | 34.000             | 592.51                                 | 20,145.34  |            |            |            |            |
|                      | 1500 mm Roadway Pipe (Class 3 R.C.)   | M                  |  |            |            |            |            |            |
| 0370                 | 530A019M  | 5.000              | 818.38                                 | 4,091.90   |            |            |            |            |
|                      | 1500 mm Roadway Pipe (Class 4 R.C.)   | M                  |  |            |            |            |            |            |
| 0380                 | 530A101M  | 3.000              | 202.86                                 | 608.58     |            |            |            |            |
|                      | 450 mm Roadway Pipe (Class 3 R.C.) (Extension)  | M                  |  |            |            |            |            |            |
| 0390                 | 530A203M  | 11.000             | 216.25                                 | 2,378.75   |            |            |            |            |
|                      | 750 mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.P.I.)                                | M                  |  |            |            |            |            |            |
| 0400                 | 530A801M  | 2.000              | 212.79                                 | 425.58     |            |            |            |            |
|                      | 450 mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.) (Stack Pipe) (No Bedding Required) | M                  |  |            |            |            |            |            |
| 0410                 | 530A802M  | 5.000              | 293.87                                 | 1,469.35   |            |            |            |            |
|                      | 600mm Roadway Pipe (2.0 mm Wall Thickness C.C.S.)(Stack Pipe)(No Bedding Required)    | M                  |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 23

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0420                 | 533A098M                               | 1,223.000          | 111.01                                 | 135,765.23 |            |            |            |            |
|                      | 450 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |  |            |            |            |            |            |
| 0430                 | 533A099M                               | 373.000            | 143.24                                 | 53,428.52  |            |            |            |            |
|                      | 600 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |  |            |            |            |            |            |
| 0440                 | 533A101M                               | 29.000             | 315.72                                 | 9,155.88   |            |            |            |            |
|                      | 900 mm Storm Sewer Pipe (Class 3 R.C.) | M                  |  |            |            |            |            |            |
| 0450                 | 535A001M                               | 209.000            | 111.17                                 | 23,234.53  |            |            |            |            |
|                      | 450 mm Side Drain Pipe                 | M                  |  |            |            |            |            |            |
| 0460                 | 600A000                                | (1)                | 337,040.46                             | 337,040.46 |            |            |            |            |
|                      | Mobilization                           | LS                 |  |            |            |            |            |            |
| 0470                 | 602A000                                | 110.000            | 210.61                                 | 23,167.10  |            |            |            |            |
|                      | Right Of Way Markers                   | Each               |  |            |            |            |            |            |
| 0480                 | 606A000M                               | 4,060.000          | 46.17                                  | 187,450.20 |            |            |            |            |
|                      | 150 mm Underdrain Pipe                 | M                  |  |            |            |            |            |            |
| 0490                 | 610C001M                               | 6,764.000          | 41.27                                  | 279,150.28 |            |            |            |            |
|                      | Loose Riprap, Class 2                  | MTON               |  |            |            |            |            |            |
| 0500                 | 610D003M                               | 5,788.000          | 4.85                                   | 28,071.80  |            |            |            |            |
|                      | Filter Blanket, Geotextile             | SQ M               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 24

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description                   |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            |            |            |            |            |
|---|--------------------|--|---|------------|------------|------------|------------|------------|
|   |                    |  | Unit Price                                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                    | Quantity and Units |  |   |            |            |            |            |            |
| 0510 614A000M   | 120.000            |  | 531.32                                    | 63,758.40  |            |            |            |            |
| Slope Paving  | CU M               |  |   |            |            |            |            |            |
| 0520 618B003M   | 634.000            |  | 66.27                                     | 42,015.18  |            |            |            |            |
| Concrete Driveway, 150 mm Thick<br>(Includes Wire Mesh) | SQ M               |  |   |            |            |            |            |            |
| 0530 619A002M   | 2.000              |  | 755.71                                    | 1,511.42   |            |            |            |            |
| 450 mm Roadway Pipe End<br>Treatment, Class 1           | Each               |  |   |            |            |            |            |            |
| 0540 619A003M   | 6.000              |  | 871.97                                    | 5,231.82   |            |            |            |            |
| 600 mm Roadway Pipe End<br>Treatment, Class 1           | Each               |  |   |            |            |            |            |            |
| 0550 619A009M   | 3.000              |  | 1,918.33                                  | 5,754.99   |            |            |            |            |
| 1500 mm Roadway Pipe End<br>Treatment, Class 1          | Each               |  |   |            |            |            |            |            |
| 0560 619A101M   | 48.000             |  | 755.70                                    | 36,273.60  |            |            |            |            |
| 450 mm Side Drain Pipe End<br>Treatment, Class 1        | Each               |  |   |            |            |            |            |            |
| 0570 620A000M   | 2.000              |  | 1,627.67                                  | 3,255.34   |            |            |            |            |
| Minor Structure Concrete                                | CU M               |  |   |            |            |            |            |            |
| 0580 621A002  | 2.000              |  | 6,045.64                                  | 12,091.28  |            |            |            |            |
| Junction Boxes, Type 4 Or 2P                            | Each               |  |   |            |            |            |            |            |
| 0590 621A003  | 1.000              |  | 2,964.69                                  | 2,964.69   |            |            |            |            |
| Junction Boxes, Type 4 Or 1P                            | Each               |  |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 25

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |                                  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|----------------------------------|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |                                  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                  |                    |  |            |            |            |            |            |
| 0600                 | 621A011                          | 6.000              | 2,964.69                               | 17,788.14  |            |            |            |            |
|                      | Junction Boxes, Type 1 Or 1P     | Each               |  |            |            |            |            |            |
| 0610                 | 621A019                          | 4.000              | 2,964.69                               | 11,858.76  |            |            |            |            |
|                      | Junction Boxes, Type 1 Or 2P     | Each               |  |            |            |            |            |            |
| 0620                 | 621B014                          | 8.000              | 319.72                                 | 2,557.76   |            |            |            |            |
|                      | Junction Box Units, Type 1 Or 2P | Each               |  |            |            |            |            |            |
| 0630                 | 621C015                          | 33.000             | 2,563.58                               | 84,598.14  |            |            |            |            |
|                      | Inlets, Type S1 Or S3 (1 Wing)   | Each               |  |            |            |            |            |            |
| 0640                 | 621C017                          | 3.000              | 2,789.13                               | 8,367.39   |            |            |            |            |
|                      | Inlets, Type S1 Or S3 (2 Wing)   | Each               |  |            |            |            |            |            |
| 0650                 | 621C109                          | 11.000             | 5,696.85                               | 62,665.35  |            |            |            |            |
|                      | Inlets, Type PD                  | Each               |  |            |            |            |            |            |
| 0660                 | 621C110                          | 1.000              | 9,126.58                               | 9,126.58   |            |            |            |            |
|                      | Inlets, Type PD-6                | Each               |  |            |            |            |            |            |
| 0670                 | 621D015                          | 17.000             | 290.66                                 | 4,941.22   |            |            |            |            |
|                      | Inlet Units, Type S1 Or S3       | Each               |  |            |            |            |            |            |
| 0680                 | 622A000                          | 8.000              | 647.26                                 | 5,178.08   |            |            |            |            |
|                      | Manhole Covers Reset             | Each               |  |            |            |            |            |            |
| 0690                 | 623A000M                         | 194.000            | 79.62                                  | 15,446.28  |            |            |            |            |
|                      | Concrete Gutter                  | M                  |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 26

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0700                 | 623C000M   | 4,054.000          | 39.81                                  | 161,389.74 |            |            |            |            |
|                      | Combination Curb & Gutter, Type C                      | M                  |  |            |            |            |            |            |
| 0710                 | 630A001M   | 1,199.000          | 72.18                                  | 86,543.82  |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2                  | M                  |  |            |            |            |            |            |
| 0720                 | 630C050  | 14.000             | 3,608.78                               | 50,522.92  |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series                   | Each               |  |            |            |            |            |            |
| 0725                 | 634A002M   | 362.000            | 54.41                                  | 19,696.42  |            |            |            |            |
|                      | Industrial Fence, 1.83 Meters High                     | M                  |  |            |            |            |            |            |
| 0730                 | 637A001M   | 726.000            | 44.29                                  | 32,154.54  |            |            |            |            |
|                      | Fence Reset (Includes All Types)                       | M                  |  |            |            |            |            |            |
| 0740                 | 645A510M   | 445.000            | 457.78                                 | 203,712.10 |            |            |            |            |
|                      | 203.2 mm Ductile Iron Sanitary Sewer Gravity Pipe Laid | M                  |  |            |            |            |            |            |
| 0750                 | 645C500M   | 2,145.000          | 24.42                                  | 52,380.90  |            |            |            |            |
|                      | Ductile Iron Fittings                                  | KG                 |  |            |            |            |            |            |
| 0760                 | 645E510M   | 200.000            | 274.67                                 | 54,934.00  |            |            |            |            |
|                      | 101.6 mm Ductile Iron Stacks And Laterals              | M                  |  |            |            |            |            |            |
| 0770                 | 645F510M   | 225.000            | 97.66                                  | 21,973.50  |            |            |            |            |
|                      | 203.2 mm Abandon Existing Sanitary Sewer               | M                  |  |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 27

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |                                  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|----------------------------------|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |                                  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                  |                    |  |            |            |            |            |            |
| 0780                 | 645H510M                         | 12.000             | 4,272.64                               | 51,271.68  |            |            |            |            |
|                      | 1219.2 mm Manhole                | Each               |  |            |            |            |            |            |
| 0790                 | 645I500M                         | 25.000             | 396.75                                 | 9,918.75   |            |            |            |            |
|                      | 1219.2 mm Manhole Unit           | Each               |  |            |            |            |            |            |
| 0800                 | 645M500                          | 1.000              | 12,207.54                              | 12,207.54  |            |            |            |            |
|                      | Connection To Existing Manhole   | Each               |  |            |            |            |            |            |
| 0810                 | 645N500                          | 4.000              | 6,103.77                               | 24,415.08  |            |            |            |            |
|                      | Abandon Existing Manhole         | Each               |  |            |            |            |            |            |
| 0820                 | 650B000M                         | 5,264.000          | 7.66                                   | 40,322.24  |            |            |            |            |
|                      | Topsoil From Stockpiles          | CU M               |  |            |            |            |            |            |
| 0830                 | 652A100M                         | 9.000              | 2,786.66                               | 25,079.94  |            |            |            |            |
|                      | Seeding                          | HA                 |  |            |            |            |            |            |
| 0840                 | 654A001M                         | 3,900.000          | 6.77                                   | 26,403.00  |            |            |            |            |
|                      | Solid Sodding (Bermuda)          | SQ M               |  |            |            |            |            |            |
| 0850                 | 656A010M                         | 9.000              | 2,786.66                               | 25,079.94  |            |            |            |            |
|                      | Mulching                         | HA                 |  |            |            |            |            |            |
| 0860                 | 659C002M                         | 15,979.000         | 2.37                                   | 37,870.23  |            |            |            |            |
|                      | Erosion Control Product, Type S2 | SQ M               |  |            |            |            |            |            |
| 0870                 | 665A000M                         | 5.000              | 2,229.55                               | 11,147.75  |            |            |            |            |
|                      | Temporary Seeding                | HA                 |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 28

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |   | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| 0880                 | 665B001M                                  | 35.000             | 497.34                                 | 17,406.90  |            |            |            |            |
|                      | Temporary Mulching                        | MTON               |  |            |            |            |            |            |
| 0890                 | 665C010M                                  | 48.000             | 166.22                                 | 7,978.56   |            |            |            |            |
|                      | Temporary Pipe                            | M                  |  |            |            |            |            |            |
| 0900                 | 665E000M                                  | 310.000            | 4.30                                   | 1,333.00   |            |            |            |            |
|                      | Polyethylene                              | SQ M               |  |            |            |            |            |            |
| 0910                 | 665G000                                   | 310.000            | 5.64                                   | 1,748.40   |            |            |            |            |
|                      | Sand Bags                                 | Each               |  |            |            |            |            |            |
| 0920                 | 665I000M                                  | 310.000            | 35.64                                  | 11,048.40  |            |            |            |            |
|                      | Temporary Riprap, Class 2                 | MTON               |  |            |            |            |            |            |
| 0930                 | 665J002M                                  | 3,955.000          | 12.07                                  | 47,736.85  |            |            |            |            |
|                      | Silt Fence                                | M                  |  |            |            |            |            |            |
| 0940                 | 665K000M                                  | 385.000            | 14.04                                  | 5,405.40   |            |            |            |            |
|                      | Drainage Sump Excavation                  | CU M               |  |            |            |            |            |            |
| 0950                 | 665N000M                                  | 108.000            | 30.77                                  | 3,323.16   |            |            |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 1 | MTON               |  |            |            |            |            |            |
| 0960                 | 665O001M                                  | 3,955.000          | 4.68                                   | 18,509.40  |            |            |            |            |
|                      | Silt Fence Removal                        | M                  |  |            |            |            |            |            |
| 0970                 | 665P005                                   | 67.000             | 451.10                                 | 30,223.70  |            |            |            |            |
|                      | Inlet Protection, Stage 3 Or 4            | Each               |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 29

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |            |            |            |            |
| 0980                 | 665Q002M   | 522.000            | 29.60                                  | 15,451.20  |            |            |            |            |
|                      | Wattle   | M                  |  |            |            |            |            |            |
| 0990                 | 665T000M   | 254.000            | 20.70                                  | 5,257.80   |            |            |            |            |
|                      | Temporary Earth Berms                                      | M                  |  |            |            |            |            |            |
| 1000                 | 666A001M   | 6.000              | 278.55                                 | 1,671.30   |            |            |            |            |
|                      | Pest Control Treatment                                     | HA                 |  |            |            |            |            |            |
| 1010                 | 674A000M   | 202.000            | 9.85                                   | 1,989.70   |            |            |            |            |
|                      | Construction Safety Fence                                  | M                  |  |            |            |            |            |            |
| 1020                 | 680A001  | (1)                | 53,032.50                              | 53,032.50  |            |            |            |            |
|                      | Geometric Controls   | LS                 |  |            |            |            |            |            |
| 1030                 | 698A000  | (1)                | 1.00                                   | 1.00       |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 342,000.00)   | LS                 |  |            |            |            |            |            |
| 1040                 | 701A230M   | 3.000              | 2,097.61                               | 6,292.83   |            |            |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (125mm Wide)  | KM                 |  |            |            |            |            |            |
| 1050                 | 701A244M   | 3.000              | 1,127.74                               | 3,383.22   |            |            |            |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe (125mm Wide) | KM                 |  |            |            |            |            |            |
| 1060                 | 701B207M   | 100.000            | 2.26                                   | 226.00     |            |            |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (125mm Wide)        | M                  |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 30

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description                     |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            |            |            |            |            |
|---|--------------------|--|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1070 701C000M   | 2.000              |  | 620.26                                    | 1,240.52   |            |            |            |            |
| Broken Temporary Traffic Stripe                           | KM                 |  |   |            |            |            |            |            |
| 1080 701C001M   | 2.000              |  | 620.26                                    | 1,240.52   |            |            |            |            |
| Solid Temporary Traffic Stripe                            | KM                 |  |   |            |            |            |            |            |
| 1090 701D008M   | 2.000              |  | 1,804.39                                  | 3,608.78   |            |            |            |            |
| Solid Traffic Stripe Removed (Plastic)                    | KM                 |  |   |            |            |            |            |            |
| 1100 701D015M   | 2.000              |  | 1,352.28                                  | 2,704.56   |            |            |            |            |
| Broken Traffic Stripe Removed (Plastic)                   | KM                 |  |   |            |            |            |            |            |
| 1110 701G242M   | 1,000.000          |  | 3.38                                      | 3,380.00   |            |            |            |            |
| Broken White, Class 2, Type A Traffic Stripe (125mm Wide) | M                  |  |   |            |            |            |            |            |
| 1120 701G253M   | 2,000.000          |  | 3.38                                      | 6,760.00   |            |            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (125mm Wide)  | M                  |  |   |            |            |            |            |            |
| 1130 703A002M   | 147.000            |  | 50.75                                     | 7,460.25   |            |            |            |            |
| Traffic Control Markings, Class 2, Type A                 | SQ M               |  |   |            |            |            |            |            |
| 1140 703B002M   | 13.000             |  | 50.75                                     | 659.75     |            |            |            |            |
| Traffic Control Legends, Class 2, Type A                  | SQ M               |  |   |            |            |            |            |            |
| 1150 703D001M   | 200.000            |  | 24.81                                     | 4,962.00   |            |            |            |            |
| Temporary Traffic Control Markings                        | SQ M               |  |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 31

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUCNTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID    |   | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |            |            |            |            |
| 1160                 | 705A030   | 40.000             | 5.64                                   | 225.60     |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C   | Each               |  |            |            |            |            |            |
| 1170                 | 705A031   | 12.000             | 5.64                                   | 67.68      |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 1-A   | Each               |  |            |            |            |            |            |
| 1180                 | 705A037   | 333.000            | 5.64                                   | 1,878.12   |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D   | Each               |  |            |            |            |            |            |
| 1190                 | 710A126M  | 14.000             | 230.91                                 | 3,232.74   |            |            |            |            |
|                      | Class 8, Aluminum Flat Sign Panels 2.032 mm Thick Or Steel Flat Sign Panels 1.897 mm Thick (Type IX Background) | SQ M               |  |            |            |            |            |            |
| 1200                 | 710B021M  | 80.000             | 33.16                                  | 2,652.80   |            |            |            |            |
|                      | Roadway Sign Post (#3 U Channel, Galvanized Steel or 50 mm, 14 Guage Square Tubular Steel)                      | M                  |  |            |            |            |            |            |
| 1210                 | 730A000   | (1)                | 2,596.07                               | 2,596.07   |            |            |            |            |
|                      | Removal Of Existing Traffic Control Unit ( Tarrant-Huffman Rd @ Zion City Rd)                                   | LS                 |  |            |            |            |            |            |
| 1220                 | 730C000   | (1)                | 5,665.79                               | 5,665.79   |            |            |            |            |
|                      | Furnishing And Installing Traffic Control Unit ( Tarrant-Huffman Rd @ Zion City Rd)                             | LS                 |  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 32

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description      |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            |            |            |            |            |
|--|--------------------|--|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                       | Quantity and Units |  | Unit Price                                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1230 730E000                               | 6.000              |  | 2,352.76                                  | 14,116.56  |            |            |            |            |
| Metal Traffic Signal Pole Foundation       | Each               |  |   |            |            |            |            |            |
| 1240 730G001                               | 6.000              |  | 3,470.63                                  | 20,823.78  |            |            |            |            |
| Metal Traffic Signal Strain Pole           | Each               |  |   |            |            |            |            |            |
| 1250 730H001M                              | 604.000            |  | 8.46                                      | 5,109.84   |            |            |            |            |
| Loop Wire                                  | M                  |  |   |            |            |            |            |            |
| 1260 730I001M                              | 190.000            |  | 3.10                                      | 589.00     |            |            |            |            |
| Loop Detector Lead-In-Cable                | M                  |  |   |            |            |            |            |            |
| 1270 730J010                               | 6.000              |  | 208.63                                    | 1,251.78   |            |            |            |            |
| Vehicle Loop Detector                      | Each               |  |   |            |            |            |            |            |
| 1280 730K000                               | 8.000              |  | 338.32                                    | 2,706.56   |            |            |            |            |
| Traffic Signal Junction Box                | Each               |  |   |            |            |            |            |            |
| 1290 730L002M                              | 12.000             |  | 19.17                                     | 230.04     |            |            |            |            |
| 27 mm, Metallic, Conduit                   | M                  |  |   |            |            |            |            |            |
| 1300 730L003M                              | 132.000            |  | 6.60                                      | 871.20     |            |            |            |            |
| 27 mm, Non-Metallic, Conduit               | M                  |  |   |            |            |            |            |            |
| 1310 730L005M                              | 32.000             |  | 19.34                                     | 618.88     |            |            |            |            |
| 53 mm, Non-Metallic, Conduit               | M                  |  |   |            |            |            |            |            |
| 1320 730N010                               | 4.000              |  | 1,348.78                                  | 5,395.12   |            |            |            |            |
| Luminaire Extension Assembly, (3.7 Meters) | Each               |  |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 33

**Call Order:** 072

**Contract ID:** 20150327072

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 240 Working Days

**Contract Description:**

**Project(s):** STPBH-7229(600)

ADDITIONAL LANES (GRADE, DRAIN, BASE, PAVE, SIGNALS) ON CR-126 (TARRANT-HUFFMAN ROAD) FROM EAST OF THE JUNCTION OF BRIARMONT DRIVE TO THE JUNCTION OF CR-154 IN TARRANT

| Line No / Item ID<br>Item Description              |                    |      | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            |            |            |            |            |
|--|--------------------|------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |      | Unit Price                                | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1330 730P022M                                      | 8.000              |      | 834.53                                    | 6,676.24   |            |            |            |            |
| Vehicular Signal Head, 300 mm, 3 Section, Type LED |                    | Each |   |            |            |            |            |            |
| 1340 730P024M                                      | 2.000              |      | 1,329.61                                  | 2,659.22   |            |            |            |            |
| Vehicular Signal Head, 300 mm, 5 Section, Type LED |                    | Each |   |            |            |            |            |            |
| 1350 730Q011                                       | 2.000              |      | 1,664.55                                  | 3,329.10   |            |            |            |            |
| Pedestrian Signal Head, Type LED                   |                    | Each |   |            |            |            |            |            |
| 1360 730R052                                       | 1.000              |      | 13,470.90                                 | 13,470.90  |            |            |            |            |
| Controller Assembly, 170, 8 Phase                  |                    | Each |   |            |            |            |            |            |
| 1370 740B000M                                      | 98.000             |      | 106.57                                    | 10,443.86  |            |            |            |            |
| Construction Signs                                 |                    | SQ M |   |            |            |            |            |            |
| 1380 740C000M                                      | 15.000             |      | 86.44                                     | 1,296.60   |            |            |            |            |
| Special Construction Signs                         |                    | SQ M |   |            |            |            |            |            |
| 1390 740D000                                       | 510.000            |      | 30.79                                     | 15,702.90  |            |            |            |            |
| Channelizing Drums                                 |                    | Each |   |            |            |            |            |            |
| 1400 740E000M                                      | 135.000            |      | 14.80                                     | 1,998.00   |            |            |            |            |
| Cones (900 mm High)                                |                    | Each |   |            |            |            |            |            |
| 1410 740F002                                       | 19.000             |      | 195.38                                    | 3,712.22   |            |            |            |            |
| Barricades, Type III                               |                    | Each |   |            |            |            |            |            |
| 1420 740I002                                       | 9.000              |      | 367.08                                    | 3,303.72   |            |            |            |            |
| Warning Lights, Type B                             |                    | Each |   |            |            |            |            |            |







Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 073

Contract ID: 20150327073

County: JEFFERSON

Letting Date: March 27, 2015

Area / District: 0301

Contract Time: 50 Working Days

Contract Description:

Project(s): STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Rank | Vendor | Name                               | Amount       |
|------|--------|------------------------------------|--------------|
| 1    | 02638  | BULLS CONSTRUCTION GROUP, LLC      | \$234,743.50 |
| 2    | 16048  | WALKER PATTON COMPANY, INC.        | \$243,302.75 |
| 3    | 20638  | TRIPLE J CONSTRUCTION, LLC         | \$266,520.00 |
| 4    | 22005  | VETERANS LANDSCAPING COMPANY, INC. | \$340,765.01 |
| 5    | 01106  | ARRINGTON CURB & EXCAVATION, INC.  | \$356,579.49 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID    |  | (1) BULLS CONSTRUCTION GROUP, LLC |            | (2) WALKER PATTON COMPANY, INC. |            | (3) TRIPLE J CONSTRUCTION, LLC |            |
|----------------------|--|-----------------------------------|------------|---------------------------------|------------|--------------------------------|------------|
| Item Description     |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |                                   |            |                                 |            |                                |            |
| <b>SECTION:</b>      | 0001   | Total                             |            |                                 |            |                                |            |
| 0010                 | 201A002 (1)  | 4,000.00                          | 4,000.00   | 4,000.00                        | 4,000.00   | 3,000.00                       | 3,000.00   |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre) (Approximately 1 Acre) |                                   |            |                                 |            |                                |            |
|                      | LS   |                                   |            |                                 |            |                                |            |
| 0020                 | 206C000 23.000   | 30.00                             | 690.00     | 30.00                           | 690.00     | 20.00                          | 460.00     |
|                      | Removing Concrete Sidewalk   |                                   |            |                                 |            |                                |            |
|                      | SQYD   |                                   |            |                                 |            |                                |            |
| 0030                 | 206C010 246.000  | 10.00                             | 2,460.00   | 30.00                           | 7,380.00   | 22.00                          | 5,412.00   |
|                      | Removing Concrete Driveway   |                                   |            |                                 |            |                                |            |
|                      | SQYD   |                                   |            |                                 |            |                                |            |
| 0040                 | 206D003 21.000   | 20.00                             | 420.00     | 30.00                           | 630.00     | 25.00                          | 525.00     |
|                      | Removing Curb And Gutter   |                                   |            |                                 |            |                                |            |
|                      | LF   |                                   |            |                                 |            |                                |            |
| 0050                 | 206D005 271.000  | 10.00                             | 2,710.00   | 30.00                           | 8,130.00   | 25.00                          | 6,775.00   |
|                      | Removing Gutter  |                                   |            |                                 |            |                                |            |
|                      | LF   |                                   |            |                                 |            |                                |            |
| 0060                 | 206D008 88.000   | 30.00                             | 2,640.00   | 12.50                           | 1,100.00   | 20.00                          | 1,760.00   |
|                      | Removing Retaining Wall  |                                   |            |                                 |            |                                |            |
|                      | LF   |                                   |            |                                 |            |                                |            |
| 0070                 | 206E001 1.000  | 300.00                            | 300.00     | 300.00                          | 300.00     | 500.00                         | 500.00     |
|                      | Removing Inlets  |                                   |            |                                 |            |                                |            |
|                      | Each   |                                   |            |                                 |            |                                |            |
| 0080                 | 206E042 1.000  | 300.00                            | 300.00     | 252.50                          | 252.50     | 300.00                         | 300.00     |
|                      | Removing Inlets (Partial)  |                                   |            |                                 |            |                                |            |
|                      | Each   |                                   |            |                                 |            |                                |            |
| 0090                 | 210A000 288.000  | 15.00                             | 4,320.00   | 12.50                           | 3,600.00   | 18.00                          | 5,184.00   |
|                      | Unclassified Excavation  |                                   |            |                                 |            |                                |            |
|                      | CUYD   |                                   |            |                                 |            |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID<br>Item Description   |                    |  | (1) BULLS CONSTRUCTION GROUP, LLC |            | (2) WALKER PATTON COMPANY, INC. |            | (3) TRIPLE J CONSTRUCTION, LLC |            |
|---|--------------------|--|-----------------------------------|------------|---------------------------------|------------|--------------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount |
| 0100 210D001  | 199.000            |  | 25.00                             | 4,975.00   | 17.00                           | 3,383.00   | 30.00                          | 5,970.00   |
| Borrow Excavation (Loose Truckbed Measurement)  | CUYD               |  |                                   |            |                                 |            |                                |            |
| 0110 214A000  | 127.000            |  | 20.00                             | 2,540.00   | 105.00                          | 13,335.00  | 20.00                          | 2,540.00   |
| Structure Excavation  | CUYD               |  |                                   |            |                                 |            |                                |            |
| 0120 214B001  | 59.000             |  | 45.00                             | 2,655.00   | 36.00                           | 2,124.00   | 36.00                          | 2,124.00   |
| Foundation Backfill, Commercial   | CUYD               |  |                                   |            |                                 |            |                                |            |
| 0130 305B071  | 198.000            |  | 40.00                             | 7,920.00   | 16.00                           | 3,168.00   | 32.00                          | 6,336.00   |
| Coarse Aggregate, Section 801, For Miscellaneous Use  | Ton                |  |                                   |            |                                 |            |                                |            |
| 0140 424B685  | 75.000             |  | 140.00                            | 10,500.00  | 175.00                          | 13,125.00  | 200.00                         | 15,000.00  |
| Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |                                   |            |                                 |            |                                |            |
| 0150 430B032  | 35.000             |  | 40.00                             | 1,400.00   | 16.00                           | 560.00     | 32.00                          | 1,120.00   |
| Aggregate Surfacing (ALDOT #57 Or #410 Modified)  | Ton                |  |                                   |            |                                 |            |                                |            |
| 0160 530A001  | 223.000            |  | 50.00                             | 11,150.00  | 40.00                           | 8,920.00   | 28.00                          | 6,244.00   |
| 18" Roadway Pipe (Class 3 R.C.)   | LF                 |  |                                   |            |                                 |            |                                |            |
| 0170 534B000  | 2.000              |  | 200.00                            | 400.00     | 250.00                          | 500.00     | 300.00                         | 600.00     |
| Cleaning Existing Catch Basin   | Each               |  |                                   |            |                                 |            |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (1) BULLS CONSTRUCTION GROUP, LLC |            | (2) WALKER PATTON COMPANY, INC. |            | (3) TRIPLE J CONSTRUCTION, LLC |            |
|----------------------|---|--------------------|-----------------------------------|------------|---------------------------------|------------|--------------------------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount |
| 0180                 | 534E001   | 100.000            | 30.00                             | 3,000.00   | 25.00                           | 2,500.00   | 40.00                          | 4,000.00   |
|                      | Cleaning Existing Pipe (Less Than Or Equal To 48" Horizontal Opening) | LF                 |                                   |            |                                 |            |                                |            |
| 0190                 | 600A000   | (1)                | 5,000.00                          | 5,000.00   | 21,750.00                       | 21,750.00  | 10,000.00                      | 10,000.00  |
|                      | Mobilization  | LS                 |                                   |            |                                 |            |                                |            |
| 0200                 | 610C001   | 9.000              | 100.00                            | 900.00     | 55.00                           | 495.00     | 50.00                          | 450.00     |
|                      | Loose Riprap, Class 2   | Ton                |                                   |            |                                 |            |                                |            |
| 0210                 | 610D003   | 134.000            | 5.00                              | 670.00     | 2.50                            | 335.00     | 3.00                           | 402.00     |
|                      | Filter Blanket, Geotextile  | SQYD               |                                   |            |                                 |            |                                |            |
| 0220                 | 618A000   | 1,230.000          | 58.00                             | 71,340.00  | 51.68                           | 63,566.40  | 70.00                          | 86,100.00  |
|                      | Concrete Sidewalk, 4" Thick   | SQYD               |                                   |            |                                 |            |                                |            |
| 0230                 | 618B003   | 197.000            | 75.00                             | 14,775.00  | 57.68                           | 11,362.96  | 75.00                          | 14,775.00  |
|                      | Concrete Driveway, 6" Thick (Includes Wire Mesh)                      | SQYD               |                                   |            |                                 |            |                                |            |
| 0240                 | 619A002   | 1.000              | 500.00                            | 500.00     | 650.00                          | 650.00     | 500.00                         | 500.00     |
|                      | 18" Roadway Pipe End Treatment, Class 1                               | Each               |                                   |            |                                 |            |                                |            |
| 0250                 | 621C015   | 3.000              | 2,400.00                          | 7,200.00   | 2,160.00                        | 6,480.00   | 2,600.00                       | 7,800.00   |
|                      | Inlets, Type S1 Or S3 (1 Wing)  | Each               |                                   |            |                                 |            |                                |            |
| 0260                 | 621C017   | 1.000              | 2,800.00                          | 2,800.00   | 2,500.00                        | 2,500.00   | 3,200.00                       | 3,200.00   |
|                      | Inlets, Type S1 Or S3 (2 Wing)  | Each               |                                   |            |                                 |            |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (1) BULLS CONSTRUCTION GROUP, LLC |            | (2) WALKER PATTON COMPANY, INC. |            | (3) TRIPLE J CONSTRUCTION, LLC |            |
|---------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------------|------------|--------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount |
| 0270 621C094                          | 1.000              |  | 2,400.00                          | 2,400.00   | 2,160.00                        | 2,160.00   | 1,500.00                       | 1,500.00   |
| Inlets, Type S1 Or S3 (Partial)       | Each               |  |                                   |            |                                 |            |                                |            |
| 0280 621D015                          | 2.000              |  | 600.00                            | 1,200.00   | 550.00                          | 1,100.00   | 400.00                         | 800.00     |
| Inlet Units, Type S1 Or S3            | Each               |  |                                   |            |                                 |            |                                |            |
| 0290 623A007                          | 157.000            |  | 30.00                             | 4,710.00   | 18.75                           | 2,943.75   | 25.00                          | 3,925.00   |
| Concrete Gutter (Type Special)        | LF                 |  |                                   |            |                                 |            |                                |            |
| 0300 623C000                          | 473.000            |  | 22.00                             | 10,406.00  | 18.75                           | 8,868.75   | 28.00                          | 13,244.00  |
| Combination Curb & Gutter, Type C     | LF                 |  |                                   |            |                                 |            |                                |            |
| 0310 630A001                          | 38.000             |  | 41.00                             | 1,558.00   | 38.50                           | 1,463.00   | 100.00                         | 3,800.00   |
| Steel Beam Guardrail, Class A, Type 2 | LF                 |  |                                   |            |                                 |            |                                |            |
| 0320 630C050                          | 2.000              |  | 3,910.00                          | 7,820.00   | 3,740.00                        | 7,480.00   | 2,000.00                       | 4,000.00   |
| Guardrail End Anchor, Type 20 Series  | Each               |  |                                   |            |                                 |            |                                |            |
| 0330 654A000                          | 1,045.000          |  | 5.30                              | 5,538.50   | 4.50                            | 4,702.50   | 6.00                           | 6,270.00   |
| Solid Sodding                         | SQYD               |  |                                   |            |                                 |            |                                |            |
| 0340 659C002                          | 166.000            |  | 2.00                              | 332.00     | 2.25                            | 373.50     | 4.00                           | 664.00     |
| Erosion Control Product, Type S2      | SQYD               |  |                                   |            |                                 |            |                                |            |
| 0350 665B001                          | 3.000              |  | 525.00                            | 1,575.00   | 400.00                          | 1,200.00   | 800.00                         | 2,400.00   |
| Temporary Mulching                    | Ton                |  |                                   |            |                                 |            |                                |            |
| 0360 665J002                          | 2,000.000          |  | 4.00                              | 8,000.00   | 3.80                            | 7,600.00   | 5.00                           | 10,000.00  |
| Silt Fence                            | LF                 |  |                                   |            |                                 |            |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID<br>Item Description                           |                    | (1) BULLS CONSTRUCTION GROUP, LLC |            | (2) WALKER PATTON COMPANY, INC. |            | (3) TRIPLE J CONSTRUCTION, LLC |            |
|---|--------------------|-----------------------------------|------------|---------------------------------|------------|--------------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount |
| 0370 665N000  | 30.000<br>Ton      | 35.00                             | 1,050.00   | 20.00                           | 600.00     | 32.00                          | 960.00     |
| Temporary Coarse Aggregate,ALDOT Number 1                       |                    |                                   |            |                                 |            |                                |            |
| 0380 665O001  | 2,000.000<br>LF    | 1.00                              | 2,000.00   | 1.15                            | 2,300.00   | 1.00                           | 2,000.00   |
| Silt Fence Removal  |                    |                                   |            |                                 |            |                                |            |
| 0390 665P005  | 10.000<br>Each     | 550.00                            | 5,500.00   | 250.00                          | 2,500.00   | 500.00                         | 5,000.00   |
| Inlet Protection, Stage 3 Or 4                                  |                    |                                   |            |                                 |            |                                |            |
| 0400 665Q002  | 250.000<br>LF      | 7.00                              | 1,750.00   | 4.00                            | 1,000.00   | 7.00                           | 1,750.00   |
| Wattle  |                    |                                   |            |                                 |            |                                |            |
| 0410 674A000  | 500.000<br>LF      | 2.00                              | 1,000.00   | 0.01                            | 5.00       | 1.00                           | 500.00     |
| Construction Safety Fence                                       |                    |                                   |            |                                 |            |                                |            |
| 0420 680A001  | (1)<br>LS          | 2,800.00                          | 2,800.00   | 3,000.00                        | 3,000.00   | 3,000.00                       | 3,000.00   |
| Geometric Controls  |                    |                                   |            |                                 |            |                                |            |
| 0430 698A000  | (1)<br>LS          | 0.00                              | 0.00       | 1,000.00                        | 1,000.00   | 1,000.00                       | 1,000.00   |
| Construction Fuel (Maximum Bid Limited to \$ 6,000.00)          |                    |                                   |            |                                 |            |                                |            |
| 0440 703A002  | 516.000<br>SQFT    | 7.00                              | 3,612.00   | 4.80                            | 2,476.80   | 7.00                           | 3,612.00   |
| Traffic Control Markings, Class 2, Type A                       |                    |                                   |            |                                 |            |                                |            |
| 0450 703C000  | 40.000<br>SQFT     | 3.00                              | 120.00     | 3.00                            | 120.00     | 10.00                          | 400.00     |
| Removal Of Existing Traffic Control Markings Or Legends (Paint) |                    |                                   |            |                                 |            |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID      |   | (1) BULLS CONSTRUCTION GROUP, LLC |                     | (2) WALKER PATTON COMPANY, INC. |                     | (3) TRIPLE J CONSTRUCTION, LLC |            |
|------------------------|---|-----------------------------------|---------------------|---------------------------------|---------------------|--------------------------------|------------|
| Item Description       |   | Unit Price                        | Ext Amount          | Unit Price                      | Ext Amount          | Unit Price                     | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units  |                                   |                     |                                 |                     |                                |            |
| 0460                   | 705A039<br>Pavement Markers, Class A-H, Type 2-A  | 24.000<br>Each                    | 5.00<br>120.00      | 5.00<br>120.00                  | 12.00<br>288.00     |                                |            |
| 0470                   | 710A115<br>Class 4, Aluminum Flat Sign Panels 0.08" Thick Or Steel Flat Sign Panels 14 Gauge (Type III Or Type IV Background) | 5.000<br>SQFT                     | 50.00<br>250.00     | 20.19<br>100.95                 | 40.00<br>200.00     |                                |            |
| 0480                   | 710B021<br>Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)                               | 28.000<br>LF                      | 12.00<br>336.00     | 11.63<br>325.64                 | 10.00<br>280.00     |                                |            |
| 0490                   | 711A000<br>Roadway Sign Relocation  | (1)<br>LS                         | 671.00<br>671.00    | 4,500.00<br>4,500.00            | 500.00<br>500.00    |                                |            |
| 0500                   | 740B000<br>Construction Signs   | 210.000<br>SQFT                   | 8.00<br>1,680.00    | 7.50<br>1,575.00                | 10.00<br>2,100.00   |                                |            |
| 0510                   | 740D000<br>Channelizing Drums   | 150.000<br>Each                   | 31.00<br>4,650.00   | 33.00<br>4,950.00               | 40.00<br>6,000.00   |                                |            |
| 0520                   | 740E000<br>Cones (36 Inches High)   | 50.000<br>Each                    | 1.00<br>50.00       | 0.01<br>0.50                    | 20.00<br>1,000.00   |                                |            |
| 0530                   | 740M001<br>Ballast For Cone   | 50.000<br>Each                    | 1.00<br>50.00       | 0.01<br>0.50                    | 5.00<br>250.00      |                                |            |
| <b>Section Totals:</b> |   |                                   | \$234,743.50        | \$243,302.75                    | \$266,520.00        |                                |            |
| <b>Contract Totals</b> |   |                                   | <b>\$234,743.50</b> | <b>\$243,302.75</b>             | <b>\$266,520.00</b> |                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 3/30/2015**

**Page: 7**

---

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

**( ) indicates item is bid as Lump Sum**





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID    |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            | (5) ARRINGTON CURB & EXCAVATION, INC. |            |            |            |
|----------------------|--|--------------------|--|------------|---------------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                             | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |  |            |                                       |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |  |            |                                       |            |            |            |
| 0010                 | 201A002  | (1)                | 4,000.00                               | 4,000.00   | 4,000.00                              | 4,000.00   |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00 Per Acre) (Approximately 1 Acre) | LS                 |  |            |                                       |            |            |            |
| 0020                 | 206C000  | 23.000             | 14.02                                  | 322.46     | 20.00                                 | 460.00     |            |            |
|                      | Removing Concrete Sidewalk   | SQYD               |  |            |                                       |            |            |            |
| 0030                 | 206C010  | 246.000            | 14.05                                  | 3,456.30   | 25.00                                 | 6,150.00   |            |            |
|                      | Removing Concrete Driveway   | SQYD               |  |            |                                       |            |            |            |
| 0040                 | 206D003  | 21.000             | 12.09                                  | 253.89     | 10.00                                 | 210.00     |            |            |
|                      | Removing Curb And Gutter   | LF                 |  |            |                                       |            |            |            |
| 0050                 | 206D005  | 271.000            | 12.06                                  | 3,268.26   | 8.00                                  | 2,168.00   |            |            |
|                      | Removing Gutter  | LF                 |  |            |                                       |            |            |            |
| 0060                 | 206D008  | 88.000             | 28.95                                  | 2,547.60   | 10.00                                 | 880.00     |            |            |
|                      | Removing Retaining Wall  | LF                 |  |            |                                       |            |            |            |
| 0070                 | 206E001  | 1.000              | 293.38                                 | 293.38     | 500.00                                | 500.00     |            |            |
|                      | Removing Inlets  | Each               |  |            |                                       |            |            |            |
| 0080                 | 206E042  | 1.000              | 293.38                                 | 293.38     | 500.00                                | 500.00     |            |            |
|                      | Removing Inlets (Partial)  | Each               |  |            |                                       |            |            |            |
| 0090                 | 210A000  | 288.000            | 29.08                                  | 8,375.04   | 20.00                                 | 5,760.00   |            |            |
|                      | Unclassified Excavation  | CUYD               |  |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 9

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID<br>Item Description   |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            | (5) ARRINGTON CURB &<br>EXCAVATION, INC. |            |            |            |
|---|--------------------|--|---|------------|--|------------|------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| 0100 210D001  | 199.000            |  | 51.14                                     | 10,176.86  | 25.00                                    | 4,975.00   |            |            |
| Borrow Excavation (Loose Truckbed Measurement)  | CUYD               |  |   |            |  |            |            |            |
| 0110 214A000  | 127.000            |  | 57.96                                     | 7,360.92   | 25.00                                    | 3,175.00   |            |            |
| Structure Excavation  | CUYD               |  |   |            |  |            |            |            |
| 0120 214B001  | 59.000             |  | 57.50                                     | 3,392.50   | 100.00                                   | 5,900.00   |            |            |
| Foundation Backfill, Commercial   | CUYD               |  |   |            |  |            |            |            |
| 0130 305B071  | 198.000            |  | 18.58                                     | 3,678.84   | 80.00                                    | 15,840.00  |            |            |
| Coarse Aggregate, Section 801, For Miscellaneous Use  | Ton                |  |   |            |  |            |            |            |
| 0140 424B685  | 75.000             |  | 779.60                                    | 58,470.00  | 200.00                                   | 15,000.00  |            |            |
| Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |   |            |  |            |            |            |
| 0150 430B032  | 35.000             |  | 26.21                                     | 917.35     | 80.00                                    | 2,800.00   |            |            |
| Aggregate Surfacing (ALDOT #57 Or #410 Modified)  | Ton                |  |   |            |  |            |            |            |
| 0160 530A001  | 223.000            |  | 45.64                                     | 10,177.72  | 30.00                                    | 6,690.00   |            |            |
| 18" Roadway Pipe (Class 3 R.C.)   | LF                 |  |   |            |  |            |            |            |
| 0170 534B000  | 2.000              |  | 1,949.01                                  | 3,898.02   | 550.00                                   | 1,100.00   |            |            |
| Cleaning Existing Catch Basin   | Each               |  |   |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 10

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            | (5) ARRINGTON CURB & EXCAVATION, INC. |            |            |            |
|----------------------|---|--------------------|--|------------|---------------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |                                       |            |            |            |
| 0180                 | 534E001   | 100.000            | 129.93                                 | 12,993.00  | 15.00                                 | 1,500.00   |            |            |
|                      | Cleaning Existing Pipe (Less Than Or Equal To 48" Horizontal Opening) | LF                 |  |            |                                       |            |            |            |
| 0190                 | 600A000   | (1)                | 21,355.00                              | 21,355.00  | 110,763.67                            | 110,763.67 |            |            |
|                      | Mobilization  | LS                 |  |            |                                       |            |            |            |
| 0200                 | 610C001   | 9.000              | 97.51                                  | 877.59     | 150.00                                | 1,350.00   |            |            |
|                      | Loose Riprap, Class 2   | Ton                |  |            |                                       |            |            |            |
| 0210                 | 610D003   | 134.000            | 3.40                                   | 455.60     | 10.00                                 | 1,340.00   |            |            |
|                      | Filter Blanket, Geotextile  | SQYD               |  |            |                                       |            |            |            |
| 0220                 | 618A000   | 1,230.000          | 49.56                                  | 60,958.80  | 60.00                                 | 73,800.00  |            |            |
|                      | Concrete Sidewalk, 4" Thick   | SQYD               |  |            |                                       |            |            |            |
| 0230                 | 618B003   | 197.000            | 62.96                                  | 12,403.12  | 75.00                                 | 14,775.00  |            |            |
|                      | Concrete Driveway, 6" Thick (Includes Wire Mesh)                      | SQYD               |  |            |                                       |            |            |            |
| 0240                 | 619A002   | 1.000              | 937.67                                 | 937.67     | 1,200.00                              | 1,200.00   |            |            |
|                      | 18" Roadway Pipe End Treatment, Class 1                               | Each               |  |            |                                       |            |            |            |
| 0250                 | 621C015   | 3.000              | 3,482.77                               | 10,448.31  | 300.00                                | 900.00     |            |            |
|                      | Inlets, Type S1 Or S3 (1 Wing)  | Each               |  |            |                                       |            |            |            |
| 0260                 | 621C017   | 1.000              | 3,683.70                               | 3,683.70   | 275.00                                | 275.00     |            |            |
|                      | Inlets, Type S1 Or S3 (2 Wing)  | Each               |  |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 11

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (4) VETERANS LANDSCAPING<br>COMPANY, INC. |            | (5) ARRINGTON CURB &<br>EXCAVATION, INC. |            |            |            |
|---------------------------------------|--------------------|--|---|------------|--|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| 0270 621C094                          | 1.000              |  | 1,004.65                                  | 1,004.65   | 275.00                                   | 275.00     |            |            |
| Inlets, Type S1 Or S3 (Partial)       | Each               |  |   |            |  |            |            |            |
| 0280 621D015                          | 2.000              |  | 334.88                                    | 669.76     | 1,500.00                                 | 3,000.00   |            |            |
| Inlet Units, Type S1 Or S3            | Each               |  |   |            |  |            |            |            |
| 0290 623A007                          | 157.000            |  | 30.81                                     | 4,837.17   | 25.00                                    | 3,925.00   |            |            |
| Concrete Gutter (Type Special)        | LF                 |  |   |            |  |            |            |            |
| 0300 623C000                          | 473.000            |  | 69.66                                     | 32,949.18  | 25.00                                    | 11,825.00  |            |            |
| Combination Curb & Gutter, Type C     | LF                 |  |   |            |  |            |            |            |
| 0310 630A001                          | 38.000             |  | 43.31                                     | 1,645.78   | 38.50                                    | 1,463.00   |            |            |
| Steel Beam Guardrail, Class A, Type 2 | LF                 |  |   |            |  |            |            |            |
| 0320 630C050                          | 2.000              |  | 4,207.39                                  | 8,414.78   | 3,740.00                                 | 7,480.00   |            |            |
| Guardrail End Anchor, Type 20 Series  | Each               |  |   |            |  |            |            |            |
| 0330 654A000                          | 1,045.000          |  | 4.95                                      | 5,172.75   | 4.50                                     | 4,702.50   |            |            |
| Solid Sodding                         | SQYD               |  |   |            |  |            |            |            |
| 0340 659C002                          | 166.000            |  | 2.47                                      | 410.02     | 2.50                                     | 415.00     |            |            |
| Erosion Control Product, Type S2      | SQYD               |  |   |            |  |            |            |            |
| 0350 665B001                          | 3.000              |  | 494.99                                    | 1,484.97   | 750.00                                   | 2,250.00   |            |            |
| Temporary Mulching                    | Ton                |  |   |            |  |            |            |            |
| 0360 665J002                          | 2,000.000          |  | 4.08                                      | 8,160.00   | 3.50                                     | 7,000.00   |            |            |
| Silt Fence                            | LF                 |  |   |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 12

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID    |   | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |            | (5) ARRINGTON CURB & EXCAVATION, INC. |            |            |            |
|----------------------|---|--------------------|--|------------|---------------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                             | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |                                       |            |            |            |
| 0370                 | 665N000   | 30.000             | 30.06                                  | 901.80     | 80.00                                 | 2,400.00   |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 1                       | Ton                |  |            |                                       |            |            |            |
| 0380                 | 665O001   | 2,000.000          | 1.24                                   | 2,480.00   | 1.50                                  | 3,000.00   |            |            |
|                      | Silt Fence Removal  | LF                 |  |            |                                       |            |            |            |
| 0390                 | 665P005   | 10.000             | 464.05                                 | 4,640.50   | 300.00                                | 3,000.00   |            |            |
|                      | Inlet Protection, Stage 3 Or 4                                  | Each               |  |            |                                       |            |            |            |
| 0400                 | 665Q002   | 250.000            | 13.61                                  | 3,402.50   | 10.00                                 | 2,500.00   |            |            |
|                      | Wattle  | LF                 |  |            |                                       |            |            |            |
| 0410                 | 674A000   | 500.000            | 4.31                                   | 2,155.00   | 2.00                                  | 1,000.00   |            |            |
|                      | Construction Safety Fence                                       | LF                 |  |            |                                       |            |            |            |
| 0420                 | 680A001   | (1)                | 5,847.03                               | 5,847.03   | 5,000.00                              | 5,000.00   |            |            |
|                      | Geometric Controls  | LS                 |  |            |                                       |            |            |            |
| 0430                 | 698A000   | (1)                | 1.00                                   | 1.00       | 3,000.00                              | 3,000.00   |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 6,000.00)          | LS                 |  |            |                                       |            |            |            |
| 0440                 | 703A002   | 516.000            | 4.95                                   | 2,554.20   | 6.40                                  | 3,302.40   |            |            |
|                      | Traffic Control Markings, Class 2, Type A                       | SQFT               |  |            |                                       |            |            |            |
| 0450                 | 703C000   | 40.000             | 2.48                                   | 99.20      | 4.00                                  | 160.00     |            |            |
|                      | Removal Of Existing Traffic Control Markings Or Legends (Paint) | SQFT               |  |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 13

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

| Line No / Item ID      |  | Quantity and Units | (4) VETERANS LANDSCAPING COMPANY, INC. |                     | (5) ARRINGTON CURB & EXCAVATION, INC. |                     |            |            |
|------------------------|--|--------------------|--|---------------------|---------------------------------------|---------------------|------------|------------|
| Item Description       |  |                    | Unit Price                             | Ext Amount          | Unit Price                            | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member   |  |                    |  |                     |                                       |                     |            |            |
| 0460                   | 705A039  | 24.000             | 4.95                                   | 118.80              | 4.50                                  | 108.00              |            |            |
|                        | Pavement Markers, Class A-H, Type 2-A  | Each               |  |                     |                                       |                     |            |            |
| 0470                   | 710A115  | 5.000              | 22.09                                  | 110.45              | 20.60                                 | 103.00              |            |            |
|                        | Class 4, Aluminum Flat Sign Panels 0.08" Thick Or Steel Flat Sign Panels 14 Gauge (Type III Or Type IV Background) | SQFT               |  |                     |                                       |                     |            |            |
| 0480                   | 710B021  | 28.000             | 11.69                                  | 327.32              | 10.89                                 | 304.92              |            |            |
|                        | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)                               | LF                 |  |                     |                                       |                     |            |            |
| 0490                   | 711A000  | (1)                | 714.64                                 | 714.64              | 1,000.00                              | 1,000.00            |            |            |
|                        | Roadway Sign Relocation  | LS                 |  |                     |                                       |                     |            |            |
| 0500                   | 740B000  | 210.000            | 6.82                                   | 1,432.20            | 6.35                                  | 1,333.50            |            |            |
|                        | Construction Signs   | SQFT               |  |                     |                                       |                     |            |            |
| 0510                   | 740D000  | 150.000            | 32.48                                  | 4,872.00            | 30.25                                 | 4,537.50            |            |            |
|                        | Channelizing Drums   | Each               |  |                     |                                       |                     |            |            |
| 0520                   | 740E000  | 50.000             | 16.24                                  | 812.00              | 19.36                                 | 968.00              |            |            |
|                        | Cones (36 Inches High)   | Each               |  |                     |                                       |                     |            |            |
| 0530                   | 740M001  | 50.000             | 11.04                                  | 552.00              | 10.30                                 | 515.00              |            |            |
|                        | Ballast For Cone   | Each               |  |                     |                                       |                     |            |            |
| <b>Section Totals:</b> |  |                    |  | \$340,765.01        |                                       | \$356,579.49        |            |            |
| <b>Contract Totals</b> |  |                    |  | <b>\$340,765.01</b> |                                       | <b>\$356,579.49</b> |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 3/30/2015**

**Page: 14**

---

**Call Order:** 073

**Contract ID:** 20150327073

**County:** JEFFERSON

**Letting Date:** March 27, 2015

**Area/District:** 0301

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPBH-CN13(906)

SIDEWALK EXTENSION (GRADE, DRAIN, SIDEWALK, AND STRIPE) ON HACKBERRY LANE FROM THE JUNCTION OF QUEENSVIEW ROAD TO THE JUNCTION OF RUNNING BROOK ROAD IN BIRMINGHAM

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 076

Contract ID: 20150327076

County: CHAMBERS

Letting Date: March 27, 2015

Area / District: 0403

Contract Time: 45 Working Days

Contract Description:

Project(s): STPNU-0914(250), STPNU-0914(251)

RESURFACING AND TRAFFIC STRIPE ON CR-108 FROM CR-62 TO SR-77 NORTHWEST OF LA FAYETTE AND ON CR-105 FROM SR-77 TO SR-1 (US-431) NORTHWEST OF LA FAYETTE

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 03087  | CHRIS CLARK GRADING AND PAVING, INC. | \$693,500.75 |
| 2    | 02119  | BLOUNT CONSTRUCTION COMPANY, INC.    | \$743,961.10 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 076

**Contract ID:** 20150327076

**County:** CHAMBERS

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPNU-0914(250), STPNU-0914(251)

RESURFACING AND TRAFFIC STRIPE ON CR-108 FROM CR-62 TO SR-77 NORTHWEST OF LA FAYETTE AND ON CR-105 FROM SR-77 TO SR-1 (US-431) NORTHWEST OF LA FAYETTE

| Line No / Item ID    |   | Quantity and Units | (1) CHRIS CLARK GRADING AND PAVING, INC. |            | (2) BLOUNT CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|--------------------|--|------------|---------------------------------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                               | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |  |            |                                       |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |  |            |                                       |            |            |            |
| 0010                 | 302A000   | 57,825.000         | 2.25                                     | 130,106.25 | 2.70                                  | 156,127.50 |            |            |
|                      | Full Depth Reclamation,                         | SQYD               |  |            |                                       |            |            |            |
| 0020                 | 302B000   | 1,045.000          | 125.00                                   | 130,625.00 | 120.00                                | 125,400.00 |            |            |
|                      | Portland Cement For Full Depth Reclamation      | Ton                |  |            |                                       |            |            |            |
| 0030                 | 401A000   | 58,382.000         | 1.25                                     | 72,977.50  | 0.95                                  | 55,462.90  |            |            |
|                      | Bituminous Treatment A                          | SQYD               |  |            |                                       |            |            |            |
| 0040                 | 401B106   | 55,808.000         | 3.25                                     | 181,376.00 | 3.15                                  | 175,795.20 |            |            |
|                      | Bituminous Treatment JG (With Polymer Additive) | SQYD               |  |            |                                       |            |            |            |
| 0050                 | 430B043   | 580.000            | 25.00                                    | 14,500.00  | 40.00                                 | 23,200.00  |            |            |
|                      | Aggregate Surfacing (1" Down, Crusher Run)      | Ton                |  |            |                                       |            |            |            |
| 0060                 | 600A000   | (1)                | 10,000.00                                | 10,000.00  | 80,000.00                             | 80,000.00  |            |            |
|                      | Mobilization                                    | LS                 |  |            |                                       |            |            |            |
| 0070                 | 630A001   | 200.000            | 160.00                                   | 32,000.00  | 97.75                                 | 19,550.00  |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2           | LF                 |  |            |                                       |            |            |            |
| 0080                 | 630C050   | 4.000              | 3,600.00                                 | 14,400.00  | 2,444.00                              | 9,776.00   |            |            |
|                      | Guardrail End Anchor, Type 20 Series            | Each               |  |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 076

**Contract ID:** 20150327076

**County:** CHAMBERS

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPNU-0914(250), STPNU-0914(251)

RESURFACING AND TRAFFIC STRIPE ON CR-108 FROM CR-62 TO SR-77 NORTHWEST OF LA FAYETTE AND ON CR-105 FROM SR-77 TO SR-1 (US-431) NORTHWEST OF LA FAYETTE

| Line No / Item ID<br>Item Description                    |                    |  | (1) CHRIS CLARK GRADING<br>AND PAVING, INC. |            | (2) BLOUNT CONSTRUCTION<br>COMPANY, INC. |            |            |            |
|--|--------------------|--|---|------------|--|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                  | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| 0090 652A100   | 3.000              |  | 1,500.00                                    | 4,500.00   | 1,280.00                                 | 3,840.00   |            |            |
| Seeding  | Acre               |  |   |            |  |            |            |            |
| 0100 656A010   | 3.000              |  | 1,500.00                                    | 4,500.00   | 1,040.00                                 | 3,120.00   |            |            |
| Mulching   | Acre               |  |   |            |  |            |            |            |
| 0110 666A001   | 3.000              |  | 500.00                                      | 1,500.00   | 0.00                                     | 0.00       |            |            |
| Pest Control Treatment                                   | Acre               |  |   |            |  |            |            |            |
| 0120 680A001   | (1)                |  | 5,000.00                                    | 5,000.00   | 7,275.00                                 | 7,275.00   |            |            |
| Geometric Controls                                       | LS                 |  |   |            |  |            |            |            |
| 0130 698A000   | (1)                |  | 5,000.00                                    | 5,000.00   | 0.00                                     | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 35,600.00). | LS                 |  |   |            |  |            |            |            |
| 0140 701A231   | 10.000             |  | 2,900.00                                    | 29,000.00  | 2,800.00                                 | 28,000.00  |            |            |
| Solid White, Class 2, Type A Traffic Stripe              | Mile               |  |   |            |  |            |            |            |
| 0150 701A235   | 10.000             |  | 2,900.00                                    | 29,000.00  | 2,800.00                                 | 28,000.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe             | Mile               |  |   |            |  |            |            |            |
| 0160 701C001   | 10.000             |  | 1,000.00                                    | 10,000.00  | 1,000.00                                 | 10,000.00  |            |            |
| Solid Temporary Traffic Stripe                           | Mile               |  |   |            |  |            |            |            |
| 0170 703A002   | 328.000            |  | 7.00  | 2,296.00   | 4.50                                     | 1,476.00   |            |            |
| Traffic Control Markings, Class 2, Type A                | SQFT               |  |   |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 076

**Contract ID:** 20150327076

**County:** CHAMBERS

**Letting Date:** March 27, 2015

**Area/District:** 0403

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPNU-0914(250), STPNU-0914(251)

RESURFACING AND TRAFFIC STRIPE ON CR-108 FROM CR-62 TO SR-77 NORTHWEST OF LA FAYETTE AND ON CR-105 FROM SR-77 TO SR-1 (US-431) NORTHWEST OF LA FAYETTE

| Line No / Item ID      |                                       | Quantity and Units | (1) CHRIS CLARK GRADING AND PAVING, INC. |                     | (2) BLOUNT CONSTRUCTION COMPANY, INC. |                     |            |            |
|------------------------|---------------------------------------|--------------------|--|---------------------|---------------------------------------|---------------------|------------|------------|
| Alt Set / Alt Member   | Item Description                      |                    | Unit Price                               | Ext Amount          | Unit Price                            | Ext Amount          | Unit Price | Ext Amount |
| 0180                   | 705A037                               | 580.000            | 7.00                                     | 4,060.00            | 4.75                                  | 2,755.00            |            |            |
|                        | Pavement Markers, Class A-H, Type 2-D | Each               |  |                     |                                       |                     |            |            |
| 0190                   | 740B000                               | 474.000            | 15.00                                    | 7,110.00            | 6.50                                  | 3,081.00            |            |            |
|                        | Construction Signs                    | SQFT               |  |                     |                                       |                     |            |            |
| 0200                   | 740E000                               | 50.000             | 10.00                                    | 500.00              | 13.25                                 | 662.50              |            |            |
|                        | Cones (36 Inches High)                | Each               |  |                     |                                       |                     |            |            |
| 0210                   | 740F002                               | 14.000             | 150.00                                   | 2,100.00            | 170.00                                | 2,380.00            |            |            |
|                        | Barricades, Type III                  | Each               |  |                     |                                       |                     |            |            |
| 0220                   | 740I002                               | 7.000              | 100.00                                   | 700.00              | 80.00                                 | 560.00              |            |            |
|                        | Warning Lights, Type B                | Each               |  |                     |                                       |                     |            |            |
| 0230                   | 740M001                               | 50.000             | 5.00                                     | 250.00              | 10.00                                 | 500.00              |            |            |
|                        | Ballast For Cone                      | Each               |  |                     |                                       |                     |            |            |
| 0240                   | 740O000                               | 1.000              | 2,000.00                                 | 2,000.00            | 7,000.00                              | 7,000.00            |            |            |
|                        | Pilot Car                             | Each               |  |                     |                                       |                     |            |            |
| <b>Section Totals:</b> |                                       |                    |  | \$693,500.75        |                                       | \$743,961.10        |            |            |
| <b>Contract Totals</b> |                                       |                    |  | <b>\$693,500.75</b> |                                       | <b>\$743,961.10</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 077

Contract ID: 20150327077

County: CHOCTAW

Letting Date: March 27, 2015

Area / District: 0804

Contract Time: 30 Working Days

Contract Description:

Project(s): STPNU-1214(256)

RESURFACING AND TRAFFIC STRIPE ON CR-18 FROM THE JUNCTION OF CR-11 IN NEEDHAM TO THE JUNCTION OF SR-17

| Rank | Vendor | Name                                  | Amount       |
|------|--------|---------------------------------------|--------------|
| 1    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$933,497.04 |
| 2    | 13008  | MOBILE ASPHALT COMPANY, LLC           | \$971,720.21 |
| 3    | 23011  | H. O. WEAVER & SONS, INC.             | \$979,094.50 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 077

**Contract ID:** 20150327077

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-1214(256)

RESURFACING AND TRAFFIC STRIPE ON CR-18 FROM THE JUNCTION OF CR-11 IN NEEDHAM TO THE JUNCTION OF SR-17

| Line No / Item ID    |  | Quantity and Units | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) H. O. WEAVER & SONS,<br>INC. |            |
|----------------------|--|--------------------|---|------------|------------------------------------|------------|----------------------------------|------------|
| Item Description     |  |                    | Unit Price                                      | Ext Amount | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |                                    |            |                                  |            |
| <b>SECTION:</b>      | 0001   | Total              |   |            |                                    |            |                                  |            |
| 0010                 | 206E019  | 1.000              | 558.55  | 558.55     | 750.00                             | 750.00     | 615.00                           | 615.00     |
|                      | Removing Guardrail End Anchor<br>(Type 10)   | Each               |   |            |                                    |            |                                  |            |
| 0020                 | 401A006  | 34,530.000         | 1.80  | 62,154.00  | 2.00                               | 69,060.00  | 1.95                             | 67,333.50  |
|                      | Bituminous Treatment G   | SQYD               |   |            |                                    |            |                                  |            |
| 0030                 | 405A000  | 3,453.000          | 2.95  | 10,186.35  | 4.45                               | 15,365.85  | 4.25                             | 14,675.25  |
|                      | Tack Coat  | Gal                |   |            |                                    |            |                                  |            |
| 0040                 | 407B000  | 3.000              | 288.56  | 865.68     | 265.00                             | 795.00     | 250.00                           | 750.00     |
|                      | Joint Sealant For Hot Mix Asphalt<br>Pavement  | Mile               |   |            |                                    |            |                                  |            |
| 0050                 | 424A341  | 2,949.000          | 82.56   | 243,469.44 | 82.00                              | 241,818.00 | 77.00                            | 227,073.00 |
|                      | Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B      | Ton                |   |            |                                    |            |                                  |            |
| 0060                 | 424B644  | 3,453.000          | 75.63   | 261,150.39 | 70.00                              | 241,710.00 | 73.00                            | 252,069.00 |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |   |            |                                    |            |                                  |            |
| 0070                 | 424B670  | 3,000.000          | 87.00   | 261,000.00 | 90.00                              | 270,000.00 | 93.25                            | 279,750.00 |
|                      | Superpave Bituminous Concrete<br>Lower Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |   |            |                                    |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 077

**Contract ID:** 20150327077

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-1214(256)

RESURFACING AND TRAFFIC STRIPE ON CR-18 FROM THE JUNCTION OF CR-11 IN NEEDHAM TO THE JUNCTION OF SR-17

| Line No / Item ID<br>Item Description  |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) H. O. WEAVER & SONS,<br>INC. |            |
|--|--------------------|--|---|------------|------------------------------------|------------|----------------------------------|------------|
|  |                    |  | Unit Price                                      | Ext Amount | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |   |            |                                    |            |                                  |            |
| 0080 424C350   | 60.000             |  | 96.82   | 5,809.20   | 130.00                             | 7,800.00   | 150.00                           | 9,000.00   |
| Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | Ton                |  |   |            |                                    |            |                                  |            |
| 0090 600A000   | (1)                |  | 25,721.09                                       | 25,721.09  | 16,000.00                          | 16,000.00  | 57,500.00                        | 57,500.00  |
| Mobilization   | LS                 |  |   |            |                                    |            |                                  |            |
| 0100 630C070   | 1.000              |  | 3,351.29  | 3,351.29   | 4,100.00                           | 4,100.00   | 3,700.00                         | 3,700.00   |
| Guardrail End Anchor, Type 10<br>Series  | Each               |  |   |            |                                    |            |                                  |            |
| 0110 650A000   | 523.000            |  | 20.00   | 10,460.00  | 29.35                              | 15,350.05  | 25.00                            | 13,075.00  |
| Topsoil  | CUYD               |  |   |            |                                    |            |                                  |            |
| 0120 652A100   | 1.000              |  | 1,063.90  | 1,063.90   | 1,000.00                           | 1,000.00   | 1,170.00                         | 1,170.00   |
| Seeding  | Acre               |  |   |            |                                    |            |                                  |            |
| 0130 656A010   | 1.000              |  | 1,063.90  | 1,063.90   | 1,000.00                           | 1,000.00   | 1,170.00                         | 1,170.00   |
| Mulching   | Acre               |  |   |            |                                    |            |                                  |            |
| 0140 665F000   | 20.000             |  | 15.97   | 319.40     | 15.00                              | 300.00     | 17.50                            | 350.00     |
| Hay Bales  | Each               |  |   |            |                                    |            |                                  |            |
| 0150 665J002   | 100.000            |  | 5.32  | 532.00     | 5.00                               | 500.00     | 5.85                             | 585.00     |
| Silt Fence   | LF                 |  |   |            |                                    |            |                                  |            |
| 0160 665O001   | 100.000            |  | 2.12  | 212.00     | 2.00                               | 200.00     | 2.35                             | 235.00     |
| Silt Fence Removal   | LF                 |  |   |            |                                    |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 077

**Contract ID:** 20150327077

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-1214(256)

RESURFACING AND TRAFFIC STRIPE ON CR-18 FROM THE JUNCTION OF CR-11 IN NEEDHAM TO THE JUNCTION OF SR-17

| Line No / Item ID<br>Item Description                    |                    |          | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) MOBILE ASPHALT<br>COMPANY, LLC |            | (3) H. O. WEAVER & SONS,<br>INC. |            |
|--|--------------------|----------|---|------------|------------------------------------|------------|----------------------------------|------------|
|  |                    |          | Unit Price                                      | Ext Amount | Unit Price                         | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member                                     | Quantity and Units |          |   |            |                                    |            |                                  |            |
| 0170 698A000   | (1)                | 0.00     | 0.00  | 45,000.00  | 45,000.00                          | 0.00       | 0.00                             |            |
| Construction Fuel (Maximum Bid Limited to \$ 45,600.00). |                    | LS       |   |            |                                    |            |                                  |            |
| 0180 701A030   | 5.000              | 2,457.60 | 12,288.00                                       | 2,345.00   | 11,725.00                          | 2,705.00   | 13,525.00                        |            |
| Solid White, Class 2T, Type A Traffic Stripe             |                    | Mile     |   |            |                                    |            |                                  |            |
| 0190 701A034   | 4.000              | 2,457.60 | 9,830.40  | 2,345.00   | 9,380.00                           | 2,705.00   | 10,820.00                        |            |
| Solid Yellow, Class 2T, Type A Traffic Stripe            |                    | Mile     |   |            |                                    |            |                                  |            |
| 0200 701A044   | 1.000              | 1,675.65 | 1,675.65  | 1,335.00   | 1,335.00                           | 1,540.00   | 1,540.00                         |            |
| Broken Yellow, Class 2T, Type A Traffic Stripe           |                    | Mile     |   |            |                                    |            |                                  |            |
| 0210 701C002   | 1.000              | 949.54   | 949.54  | 855.00     | 855.00                             | 985.00     | 985.00                           |            |
| Broken Temporary Traffic Stripe (Paint)                  |                    | Mile     |   |            |                                    |            |                                  |            |
| 0220 701C003   | 15.000             | 949.54   | 14,243.10                                       | 910.00     | 13,650.00                          | 1,045.00   | 15,675.00                        |            |
| Solid Temporary Traffic Stripe (Paint)                   |                    | Mile     |   |            |                                    |            |                                  |            |
| 0230 703A004   | 158.000            | 5.59     | 883.22  | 5.35       | 845.30                             | 6.15       | 971.70                           |            |
| Traffic Control Markings, Class 2T, Type A               |                    | SQFT     |   |            |                                    |            |                                  |            |
| 0240 705A032   | 40.000             | 5.59     | 223.60  | 5.35       | 214.00                             | 6.15       | 246.00                           |            |
| Pavement Markers, Class A-H, Type 1-B                    |                    | Each     |   |            |                                    |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 077

**Contract ID:** 20150327077

**County:** CHOCTAW

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-1214(256)

RESURFACING AND TRAFFIC STRIPE ON CR-18 FROM THE JUNCTION OF CR-11 IN NEEDHAM TO THE JUNCTION OF SR-17

| Line No / Item ID<br>Item Description |                                       | Quantity and Units | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |                     | (2) MOBILE ASPHALT<br>COMPANY, LLC |                     | (3) H. O. WEAVER & SONS,<br>INC. |                     |
|---------------------------------------|---------------------------------------|--------------------|---|---------------------|------------------------------------|---------------------|----------------------------------|---------------------|
|                                       |                                       |                    | Unit Price                                      | Ext Amount          | Unit Price                         | Ext Amount          | Unit Price                       | Ext Amount          |
| 0250                                  | 705A037                               | 200.000            | 5.59  | 1,118.00            | 5.35                               | 1,070.00            | 6.15                             | 1,230.00            |
|                                       | Pavement Markers, Class A-H, Type 2-D | Each               |   |                     |                                    |                     |                                  |                     |
| 0260                                  | 740B000                               | 237.000            | 7.82  | 1,853.34            | 8.00                               | 1,896.00            | 8.65                             | 2,050.05            |
|                                       | Construction Signs                    | SQFT               |   |                     |                                    |                     |                                  |                     |
| 0270                                  | 740E000                               | 50.000             | 6.84  | 342.00              | 0.01                               | 0.50                | 0.01                             | 0.50                |
|                                       | Cones (36 Inches High)                | Each               |   |                     |                                    |                     |                                  |                     |
| 0280                                  | 740M001                               | 50.000             | 4.10  | 205.00              | 0.01                               | 0.50                | 0.01                             | 0.50                |
|                                       | Ballast For Cone                      | Each               |   |                     |                                    |                     |                                  |                     |
| 0290                                  | 740O000                               | 1.000              | 1,968.00  | 1,968.00            | 0.01                               | 0.01                | 3,000.00                         | 3,000.00            |
|                                       | Pilot Car                             | Each               |   |                     |                                    |                     |                                  |                     |
|                                       | <b>Section Totals:</b>                |                    |   | \$933,497.04        |                                    | \$971,720.21        |                                  | \$979,094.50        |
|                                       | <b>Contract Totals</b>                |                    |   | <b>\$933,497.04</b> |                                    | <b>\$971,720.21</b> |                                  | <b>\$979,094.50</b> |

( ) indicates item is bid as Lump Sum





Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 078

Contract ID: 20150327078

County: CLARKE

Letting Date: March 27, 2015

Area / District: 0804

Contract Time: 35 Working Days

Contract Description:

Project(s): STPNU-1314(251)

RESURFACING AND TRAFFIC STRIPE ON CR-29/CR-2 (WALKER SPRINGS ROAD) FROM CR-19 TO THE END OF THE PAVEMENT JOINT AT THE GAINESTOWN BOAT RAMP

| Rank | Vendor | Name                        | Amount       |
|------|--------|-----------------------------|--------------|
| 1    | 13008  | MOBILE ASPHALT COMPANY, LLC | \$938,287.96 |
| 2    | 23011  | H. O. WEAVER & SONS, INC.   | \$977,073.45 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 078

**Contract ID:** 20150327078

**County:** CLARKE

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPNU-1314(251)

RESURFACING AND TRAFFIC STRIPE ON CR-29/CR-2 (WALKER SPRINGS ROAD) FROM CR-19 TO THE END OF THE PAVEMENT JOINT AT THE GAINESTOWN BOAT RAMP

| Line No / Item ID    |   | (1) MOBILE ASPHALT COMPANY, LLC |            | (2) H. O. WEAVER & SONS, INC. |            |            |            |
|----------------------|---|---------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |   | Unit Price                      | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member | Quantity and Units  |                                 |            |                               |            |            |            |
| <b>SECTION:</b>      | 0001  | Total                           |            |                               |            |            |            |
| 0010                 | 405A000   | 5,250.000                       | 4.50       | 23,625.00                     | 4.25       | 22,312.50  |            |
|                      | Tack Coat   | Gal                             |            |                               |            |            |            |
| 0020                 | 407B000   | 9.000                           | 270.00     | 2,430.00                      | 260.00     | 2,340.00   |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile                            |            |                               |            |            |            |
| 0030                 | 424A341   | 8,926.000                       | 76.00      | 678,376.00                    | 76.00      | 678,376.00 |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                             |            |                               |            |            |            |
| 0040                 | 424B639   | 250.000                         | 115.00     | 28,750.00                     | 130.00     | 32,500.00  |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                             |            |                               |            |            |            |
| 0050                 | 424B642   | 800.000                         | 82.50      | 66,000.00                     | 105.00     | 84,000.00  |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                             |            |                               |            |            |            |
| 0060                 | 600A000   | (1)                             | 1,500.00   | 1,500.00                      | 52,000.00  | 52,000.00  |            |
|                      | Mobilization  | LS                              |            |                               |            |            |            |
| 0070                 | 698A000   | (1)                             | 48,000.00  | 48,000.00                     | 0.00       | 0.00       |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 48,100.00).  | LS                              |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 078

**Contract ID:** 20150327078

**County:** CLARKE

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPNU-1314(251)

RESURFACING AND TRAFFIC STRIPE ON CR-29/CR-2 (WALKER SPRINGS ROAD) FROM CR-19 TO THE END OF THE PAVEMENT JOINT AT THE GAINESTOWN BOAT RAMP

| Line No / Item ID    |  | Quantity and Units | (1) MOBILE ASPHALT COMPANY, LLC |            | (2) H. O. WEAVER & SONS, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------------|------------|-------------------------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                      | Ext Amount | Unit Price                    | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                 |            |                               |            |            |            |
| 0080                 | 701A076  | 17.000             | 1,977.00                        | 33,609.00  | 2,280.00                      | 38,760.00  |            |            |
|                      | Solid White, Class 2T, Type A Traffic Stripe (5" Wide)   | Mile               |                                 |            |                               |            |            |            |
| 0090                 | 701A077  | 15.000             | 1,977.00                        | 29,655.00  | 2,280.00                      | 34,200.00  |            |            |
|                      | Solid Yellow, Class 2T, Type A Traffic Stripe (5" Wide)  | Mile               |                                 |            |                               |            |            |            |
| 0100                 | 701A079  | 2.000              | 1,285.00                        | 2,570.00   | 1,480.00                      | 2,960.00   |            |            |
|                      | Broken Yellow, Class 2T, Type A Traffic Stripe (5" Wide) | Mile               |                                 |            |                               |            |            |            |
| 0110                 | 701C000  | 2.000              | 855.00                          | 1,710.00   | 985.00                        | 1,970.00   |            |            |
|                      | Broken Temporary Traffic Stripe                          | Mile               |                                 |            |                               |            |            |            |
| 0120                 | 701C001  | 15.000             | 910.00                          | 13,650.00  | 1,050.00                      | 15,750.00  |            |            |
|                      | Solid Temporary Traffic Stripe                           | Mile               |                                 |            |                               |            |            |            |
| 0130                 | 703A004  | 44.000             | 5.35                            | 235.40     | 6.15                          | 270.60     |            |            |
|                      | Traffic Control Markings, Class 2T, Type A               | SQFT               |                                 |            |                               |            |            |            |
| 0140                 | 705A032  | 185.000            | 4.25                            | 786.25     | 5.00                          | 925.00     |            |            |
|                      | Pavement Markers, Class A-H, Type 1-B                    | Each               |                                 |            |                               |            |            |            |
| 0150                 | 705A037  | 1,150.000          | 4.25                            | 4,887.50   | 5.00                          | 5,750.00   |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D                    | Each               |                                 |            |                               |            |            |            |
| 0160                 | 740B000  | 321.000            | 7.80                            | 2,503.80   | 7.35                          | 2,359.35   |            |            |
|                      | Construction Signs                                       | SQFT               |                                 |            |                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 078

**Contract ID:** 20150327078

**County:** CLARKE

**Letting Date:** March 27, 2015

**Area/District:** 0804

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPNU-1314(251)

RESURFACING AND TRAFFIC STRIPE ON CR-29/CR-2 (WALKER SPRINGS ROAD) FROM CR-19 TO THE END OF THE PAVEMENT JOINT AT THE GAINESTOWN BOAT RAMP

| Line No / Item ID    |                        | Quantity and Units | (1) MOBILE ASPHALT COMPANY, LLC |                     | (2) H. O. WEAVER & SONS, INC. |                     |            |            |
|----------------------|------------------------|--------------------|---------------------------------|---------------------|-------------------------------|---------------------|------------|------------|
| Item Description     |                        |                    | Unit Price                      | Ext Amount          | Unit Price                    | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member |                        |                    |                                 |                     |                               |                     |            |            |
| 0170                 | 740000                 | 1.000              | 0.01                            | 0.01                | 2,600.00                      | 2,600.00            |            |            |
|                      | Pilot Car              | Each               |                                 |                     |                               |                     |            |            |
|                      | <b>Section Totals:</b> |                    |                                 | \$938,287.96        |                               | \$977,073.45        |            |            |
|                      | <b>Contract Totals</b> |                    |                                 | <b>\$938,287.96</b> |                               | <b>\$977,073.45</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 079

Contract ID: 20150327079

County: GENEVA

Letting Date: March 27, 2015

Area / District: 0704

Contract Time: 30 Working Days

Contract Description:

Project(s): STPNU-3114(252)

RESURFACING AND TRAFFIC STRIPE ON CR-70 FROM THE JUNCTION OF CR-49 TO WEST OF THE JUNCTION OF SR-52  
NORTHWEST OF SLOCOMB

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                | \$660,318.20 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$692,449.29 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 079

**Contract ID:** 20150327079

**County:** GENEVA

**Letting Date:** March 27, 2015

**Area/District:** 0704

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-3114(252)

RESURFACING AND TRAFFIC STRIPE ON CR-70 FROM THE JUNCTION OF CR-49 TO WEST OF THE JUNCTION OF SR-52 NORTHWEST OF SLOCOMB

| Line No / Item ID    |  | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |  |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                           |            |  |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |                           |            |  |            |            |            |
| 0010                 | 206C010  | 31.000             | 84.00                     | 2,604.00   | 27.98                                    | 867.38     |            |            |
|                      | Removing Concrete Driveway   | SQYD               |                           |            |  |            |            |            |
| 0020                 | 210D021  | 750.000            | 16.00                     | 12,000.00  | 13.25                                    | 9,937.50   |            |            |
|                      | Borrow Excavation (Loose Truckbed Measurement)(A4 or Better)   | CUYD               |                           |            |  |            |            |            |
| 0030                 | 212A000  | 300.000            | 37.00                     | 11,100.00  | 59.10                                    | 17,730.00  |            |            |
|                      | Machine Grading Shoulders  | STA                |                           |            |  |            |            |            |
| 0040                 | 401A006  | 33,378.000         | 1.70                      | 56,742.60  | 1.61                                     | 53,738.58  |            |            |
|                      | Bituminous Treatment G   | SQYD               |                           |            |  |            |            |            |
| 0050                 | 405A000  | 3,378.000          | 2.10                      | 7,093.80   | 2.50                                     | 8,445.00   |            |            |
|                      | Tack Coat  | Gal                |                           |            |  |            |            |            |
| 0060                 | 407B000  | 3.000              | 210.00                    | 630.00     | 350.00                                   | 1,050.00   |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                           |            |  |            |            |            |
| 0070                 | 410H000  | 1.000              | 6,100.00                  | 6,100.00   | 8,386.00                                 | 8,386.00   |            |            |
|                      | Material Remixing Device   | Each               |                           |            |  |            |            |            |
| 0080                 | 424A341  | 2,892.000          | 85.80                     | 248,133.60 | 88.90                                    | 257,098.80 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 079

**Contract ID:** 20150327079

**County:** GENEVA

**Letting Date:** March 27, 2015

**Area/District:** 0704

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-3114(252)

RESURFACING AND TRAFFIC STRIPE ON CR-70 FROM THE JUNCTION OF CR-49 TO WEST OF THE JUNCTION OF SR-52 NORTHWEST OF SLOCOMB

| Line No / Item ID    |  | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |  |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                           |            |  |            |            |            |
| 0090                 | 424B640  | 200.000            | 171.20                    | 34,240.00  | 147.31                                   | 29,462.00  |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B     | Ton                |                           |            |  |            |            |            |
| 0100                 | 424B642  | 1,669.000          | 77.60                     | 129,514.40 | 81.59                                    | 136,173.71 |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B   | Ton                |                           |            |  |            |            |            |
| 0110                 | 424B648  | 830.000            | 76.60                     | 63,578.00  | 78.81                                    | 65,412.30  |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 1 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B | Ton                |                           |            |  |            |            |            |
| 0120                 | 600A000  | (1)                | 26,790.00                 | 26,790.00  | 43,149.00                                | 43,149.00  |            |            |
|                      | Mobilization   | LS                 |                           |            |  |            |            |            |
| 0130                 | 652A100  | 6.000              | 783.00                    | 4,698.00   | 748.24                                   | 4,489.44   |            |            |
|                      | Seeding  | Acre               |                           |            |  |            |            |            |
| 0140                 | 652C000  | 6.000              | 26.00                     | 156.00     | 25.21                                    | 151.26     |            |            |
|                      | Mowing   | Acre               |                           |            |  |            |            |            |
| 0150                 | 656A010  | 6.000              | 448.00                    | 2,688.00   | 427.56                                   | 2,565.36   |            |            |
|                      | Mulching   | Acre               |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 079

**Contract ID:** 20150327079

**County:** GENEVA

**Letting Date:** March 27, 2015

**Area/District:** 0704

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-3114(252)

RESURFACING AND TRAFFIC STRIPE ON CR-70 FROM THE JUNCTION OF CR-49 TO WEST OF THE JUNCTION OF SR-52 NORTHWEST OF SLOCOMB

| Line No / Item ID<br>Item Description                    |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |                       |
|--|--------------------|--|---------------------------|------------|--|------------|-----------------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price Ext Amount |
| 0160 665F000   | 48.000             |  | 6.30                      | 302.40     | 6.05   | 290.40     |                       |
| Hay Bales  | Each               |  |                           |            |  |            |                       |
| 0170 665J002   | 760.000            |  | 3.01                      | 2,287.60   | 2.87   | 2,181.20   |                       |
| Silt Fence   | LF                 |  |                           |            |  |            |                       |
| 0180 665O001   | 760.000            |  | 0.00                      | 0.00       | 0.01   | 7.60       |                       |
| Silt Fence Removal                                       | LF                 |  |                           |            |  |            |                       |
| 0190 698A000   | (1)                |  | 0.00                      | 0.00       | 0.00   | 0.00       |                       |
| Construction Fuel (Maximum Bid Limited to \$ 35,000.00). | LS                 |  |                           |            |  |            |                       |
| 0200 701A231   | 6.000              |  | 2,640.00                  | 15,840.00  | 2,681.93                                       | 16,091.58  |                       |
| Solid White, Class 2, Type A Traffic Stripe              | Mile               |  |                           |            |  |            |                       |
| 0210 701A235   | 4.000              |  | 2,640.00                  | 10,560.00  | 2,681.93                                       | 10,727.72  |                       |
| Solid Yellow, Class 2, Type A Traffic Stripe             | Mile               |  |                           |            |  |            |                       |
| 0220 701A245   | 2.000              |  | 1,584.00                  | 3,168.00   | 1,609.16                                       | 3,218.32   |                       |
| Broken Yellow, Class 2, Type A Traffic Stripe            | Mile               |  |                           |            |  |            |                       |
| 0230 701C000   | 4.000              |  | 844.00                    | 3,376.00   | 858.22   | 3,432.88   |                       |
| Broken Temporary Traffic Stripe                          | Mile               |  |                           |            |  |            |                       |
| 0240 701C001   | 8.000              |  | 844.00                    | 6,752.00   | 858.22   | 6,865.76   |                       |
| Solid Temporary Traffic Stripe                           | Mile               |  |                           |            |  |            |                       |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 079

**Contract ID:** 20150327079

**County:** GENEVA

**Letting Date:** March 27, 2015

**Area/District:** 0704

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPNU-3114(252)

RESURFACING AND TRAFFIC STRIPE ON CR-70 FROM THE JUNCTION OF CR-49 TO WEST OF THE JUNCTION OF SR-52 NORTHWEST OF SLOCOMB

| Line No / Item ID<br>Item Description                                |                        |  | (1) MIDSOUTH PAVING, INC. |                     | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |                     |            |            |
|--|------------------------|--|---------------------------|---------------------|--|---------------------|------------|------------|
|  |                        |  | Unit Price                | Ext Amount          | Unit Price                               | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units     |  |                           |                     |  |                     |            |            |
| 0250 701G251   | 500.000                |  | 7.40                      | 3,700.00            | 7.51                                     | 3,755.00            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (6" Wide) (Rumble Strip) | LF                     |  |                           |                     |  |                     |            |            |
| 0260 703A002   | 218.000                |  | 5.30                      | 1,155.40            | 5.36                                     | 1,168.48            |            |            |
| Traffic Control Markings, Class 2, Type A                            | SQFT                   |  |                           |                     |  |                     |            |            |
| 0270 703D002   | 218.000                |  | 2.10                      | 457.80              | 2.15                                     | 468.70              |            |            |
| Temporary Traffic Control Markings (Paint)                           | SQFT                   |  |                           |                     |  |                     |            |            |
| 0280 705A032   | 110.000                |  | 5.30                      | 583.00              | 5.36                                     | 589.60              |            |            |
| Pavement Markers, Class A-H, Type 1-B                                | Each                   |  |                           |                     |  |                     |            |            |
| 0290 705A037   | 232.000                |  | 5.30                      | 1,229.60            | 5.36                                     | 1,243.52            |            |            |
| Pavement Markers, Class A-H, Type 2-D                                | Each                   |  |                           |                     |  |                     |            |            |
| 0300 740B000   | 505.000                |  | 7.60                      | 3,838.00            | 6.44                                     | 3,252.20            |            |            |
| Construction Signs   | SQFT                   |  |                           |                     |  |                     |            |            |
| 0310 740O000   | 1.000                  |  | 1,000.00                  | 1,000.00            | 500.00                                   | 500.00              |            |            |
| Pilot Car  | Each                   |  |                           |                     |  |                     |            |            |
|  | <b>Section Totals:</b> |  |                           | \$660,318.20        |  | \$692,449.29        |            |            |
|  | <b>Contract Totals</b> |  |                           | <b>\$660,318.20</b> |  | <b>\$692,449.29</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 082

Contract ID: 20150327082

County: HOUSTON

Letting Date: March 27, 2015

Area / District: 0701

Contract Time: 30 Working Days

Contract Description:

Project(s): STPOA-3514(250)

RESURFACING AND TRAFFIC STRIPE ON JORDON AVENUE FROM 0.09 MILES WEST OF THE JUNCTION OF MCEACHIN ROAD TO 0.15 MILES EAST OF THE JUNCTION OF RUTH CIRCLE

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                | \$208,725.40 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$224,425.43 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 082

**Contract ID:** 20150327082

**County:** HOUSTON

**Letting Date:** March 27, 2015

**Area/District:** 0701

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPOA-3514(250)

RESURFACING AND TRAFFIC STRIPE ON JORDON AVENUE FROM 0.09 MILES WEST OF THE JUNCTION OF MCEACHIN ROAD TO 0.15 MILES EAST OF THE JUNCTION OF RUTH CIRCLE

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|---------------------------------------|---|--------------------|---------------------------|------------|--|------------|------------|------------|
|                                       |   |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>                       | 0001  | Total              |                           |            |  |            |            |            |
| 0010                                  | 206C010   | 57.000             | 57.50                     | 3,277.50   | 14.04                                    | 800.28     |            |            |
|                                       | Removing Concrete Driveway  | SQYD               |                           |            |  |            |            |            |
| 0020                                  | 401A006   | 13,417.000         | 2.60                      | 34,884.20  | 2.53                                     | 33,945.01  |            |            |
|                                       | Bituminous Treatment G  | SQYD               |                           |            |  |            |            |            |
| 0030                                  | 405A000   | 713.000            | 3.10                      | 2,210.30   | 3.47                                     | 2,474.11   |            |            |
|                                       | Tack Coat   | Gal                |                           |            |  |            |            |            |
| 0040                                  | 407B000   | 1.000              | 225.00                    | 225.00     | 835.43                                   | 835.43     |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                           |            |  |            |            |            |
| 0050                                  | 424A341   | 1,263.000          | 99.60                     | 125,794.80 | 113.76                                   | 143,678.88 |            |            |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                           |            |  |            |            |            |
| 0060                                  | 424B647   | 68.000             | 146.70                    | 9,975.60   | 112.45                                   | 7,646.60   |            |            |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range A/B   | Ton                |                           |            |  |            |            |            |
| 0070                                  | 424B700   | 25.000             | 176.80                    | 4,420.00   | 148.10                                   | 3,702.50   |            |            |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B | Ton                |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 082

**Contract ID:** 20150327082

**County:** HOUSTON

**Letting Date:** March 27, 2015

**Area/District:** 0701

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPOA-3514(250)

RESURFACING AND TRAFFIC STRIPE ON JORDON AVENUE FROM 0.09 MILES WEST OF THE JUNCTION OF MCEACHIN ROAD TO 0.15 MILES EAST OF THE JUNCTION OF RUTH CIRCLE

| Line No / Item ID<br>Item Description |   |         | (1) MIDSOUTH PAVING, INC. |                     | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |                     |            |            |
|---------------------------------------|---|---------|---------------------------|---------------------|--|---------------------|------------|------------|
|                                       |   |         | Unit Price                | Ext Amount          | Unit Price                               | Ext Amount          | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                                      |         |                           |                     |  |                     |            |            |
| 0080                                  | 600A000   | (1)     | 23,045.00                 | 23,045.00           | 26,350.00                                | 26,350.00           |            |            |
|                                       | Mobilization  | LS      |                           |                     |  |                     |            |            |
| 0090                                  | 698A000   | (1)     | 0.00                      | 0.00                | 0.00                                     | 0.00                |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 9,700.00). | LS      |                           |                     |  |                     |            |            |
| 0100                                  | 701C000   | 2.000   | 843.00                    | 1,686.00            | 862.98                                   | 1,725.96            |            |            |
|                                       | Broken Temporary Traffic Stripe                         | Mile    |                           |                     |  |                     |            |            |
| 0110                                  | 701C001   | 1.000   | 896.00                    | 896.00              | 916.91                                   | 916.91              |            |            |
|                                       | Solid Temporary Traffic Stripe                          | Mile    |                           |                     |  |                     |            |            |
| 0120                                  | 740B000   | 245.000 | 7.80                      | 1,911.00            | 7.55                                     | 1,849.75            |            |            |
|                                       | Construction Signs                                      | SQFT    |                           |                     |  |                     |            |            |
| 0130                                  | 740O000   | 1.000   | 400.00                    | 400.00              | 500.00                                   | 500.00              |            |            |
|                                       | Pilot Car   | Each    |                           |                     |  |                     |            |            |
|                                       | <b>Section Totals:</b>                                  |         |                           | \$208,725.40        |  | \$224,425.43        |            |            |
|                                       | <b>Contract Totals</b>                                  |         |                           | <b>\$208,725.40</b> |  | <b>\$224,425.43</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 084

Contract ID: 20150327084

County: PERRY

Letting Date: March 27, 2015

Area / District: 0505

Contract Time: 220 Working Days

Contract Description:

Project(s): 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$8,969,692.82 |
| 2    | 01023  | ASPHALT CONTRACTORS, INC.            | \$9,099,495.02 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description                        |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) ASPHALT CONTRACTORS,<br>INC. |              |            |            |
|--|--------------------|--|--------------|----------------------------------|--------------|------------|------------|
|  |                    | Unit Price                                     | Ext Amount   | Unit Price                       | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |              |                                  |              |            |            |
| <b>SECTION:</b> 0001   | Total              |  |              |                                  |              |            |            |
| 0010 209A000   | 5.000              | 379.27   | 1,896.35     | 175.00                           | 875.00       |            |            |
| Mailbox Reset, Single  | Each               |  |              |                                  |              |            |            |
| 0020 209A002   | 1.000              | 621.14   | 621.14       | 350.00                           | 350.00       |            |            |
| Mailbox Reset, Multiple                                      | Each               |  |              |                                  |              |            |            |
| 0030 210A000   | 1,028.000          | 55.23  | 56,776.44    | 26.00                            | 26,728.00    |            |            |
| Unclassified Excavation                                      | CUYD               |  |              |                                  |              |            |            |
| 0040 210D021   | 837.000            | 52.13  | 43,632.81    | 44.50                            | 37,246.50    |            |            |
| Borrow Excavation (Loose Truckbed Measurement)(A4 or Better) | CUYD               |  |              |                                  |              |            |            |
| 0050 221A001   | 2,640.000          | 27.21  | 71,834.40    | 44.50                            | 117,480.00   |            |            |
| Vertical Moisture Barrier, 6 feet deep                       | LF                 |  |              |                                  |              |            |            |
| 0060 221A002   | 2,640.000          | 38.77  | 102,352.80   | 51.00                            | 134,640.00   |            |            |
| Vertical Moisture Barrier, 10 feet deep                      | LF                 |  |              |                                  |              |            |            |
| 0070 222B000   | 64,680.000         | 33.21  | 2,148,022.80 | 38.75                            | 2,506,350.00 |            |            |
| Deep Mixed Column  | LF                 |  |              |                                  |              |            |            |
| 0080 222C000   | 432.000            | 137.61   | 59,447.52    | 135.00                           | 58,320.00    |            |            |
| Soil Binder  | Ton                |  |              |                                  |              |            |            |
| 0090 228A000   | 37,829.000         | 26.94  | 1,019,113.26 | 32.50                            | 1,229,442.50 |            |            |
| Drill Holes, 8 Inch Diameter                                 | LF                 |  |              |                                  |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description |  |           | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|---------------------------------------|--|-----------|--|------------|----------------------------------|------------|------------|------------|
|                                       |  |           | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units   |           |  |            |                                  |            |            |            |
| 0100                                  | 228B000  | 157.000   | 187.76   | 29,478.32  | 325.00                           | 51,025.00  |            |            |
|                                       | Lime For Drill Holes   | Ton       |  |            |                                  |            |            |            |
| 0110                                  | 301A012  | 5,093.000 | 18.87  | 96,104.91  | 24.08                            | 122,639.44 |            |            |
|                                       | Crushed Aggregate Base Course,<br>Type B, Plant Mixed, 6" Compacted<br>Thickness | SQYD      |  |            |                                  |            |            |            |
| 0120                                  | 305B071  | 1,500.000 | 42.17  | 63,255.00  | 50.00                            | 75,000.00  |            |            |
|                                       | Coarse Aggregate, Section 801, For<br>Miscellaneous Use                          | Ton       |  |            |                                  |            |            |            |
| 0130                                  | 305B077  | 1,412.000 | 46.34  | 65,432.08  | 50.00                            | 70,600.00  |            |            |
|                                       | Crushed Aggregate, Section 825, For<br>Miscellaneous Use                         | Ton       |  |            |                                  |            |            |            |
| 0140                                  | 315A003  | 5,093.000 | 21.58  | 109,906.94 | 22.85                            | 116,375.05 |            |            |
|                                       | Drainage Plane Material, 6 Inches<br>Thick                                       | SQYD      |  |            |                                  |            |            |            |
| 0150                                  | 401A000  | 5,093.000 | 1.50   | 7,639.50   | 3.75                             | 19,098.75  |            |            |
|                                       | Bituminous Treatment A   | SQYD      |  |            |                                  |            |            |            |
| 0160                                  | 405A000  | 4,634.000 | 15.00  | 69,510.00  | 4.15                             | 19,231.10  |            |            |
|                                       | Tack Coat  | Gal       |  |            |                                  |            |            |            |
| 0170                                  | 407B000  | 5.000     | 228.05   | 1,140.25   | 975.00                           | 4,875.00   |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt<br>Pavement                                    | Mile      |  |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description  |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|--|--------------------|------|--|------------|----------------------------------|------------|------------|------------|
|  |                    |      | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |      |  |            |                                  |            |            |            |
| 0175 408A051   | 16,427.000         |      | 1.10   | 18,069.70  | 3.50                             | 57,494.50  |            |            |
| Planing Existing Pavement<br>(Approximately 0.00" Thru 1.0" Thick)   |                    | SQYD |  |            |                                  |            |            |            |
| 0190 410H000   | 1.000              |      | 200,000.00                                     | 200,000.00 | 34,700.00                        | 34,700.00  |            |            |
| Material Remixing Device   |                    | Each |  |            |                                  |            |            |            |
| 0200 424A360   | 5,696.000          |      | 97.43  | 554,961.28 | 88.75                            | 505,520.00 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D        |                    | Ton  |  |            |                                  |            |            |            |
| 0210 424B650   | 421.000            |      | 106.21   | 44,714.41  | 99.25                            | 41,784.25  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           |                    | Ton  |  |            |                                  |            |            |            |
| 0220 424B657   | 4,950.000          |      | 106.21   | 525,739.50 | 99.25                            | 491,287.50 |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    | Ton  |  |            |                                  |            |            |            |
| 0230 424B662   | 655.000            |      | 125.00   | 81,875.00  | 94.75                            | 62,061.25  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   |                    | Ton  |  |            |                                  |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) ASPHALT CONTRACTORS,<br>INC. |              |            |            |
|---|--------------------|--|--|--------------|----------------------------------|--------------|------------|------------|
|   |                    |  | Unit Price                                     | Ext Amount   | Unit Price                       | Ext Amount   | Unit Price | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |  |              |                                  |              |            |            |
| 0240 424B681  | 1,668.000<br>Ton   |  | 99.46  | 165,899.28   | 92.00                            | 153,456.00   |            |            |
| Superpave Bituminous Concrete Lower Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D           |                    |  |  |              |                                  |              |            |            |
| 0250 424B685  | 1,599.000<br>Ton   |  | 350.00   | 559,650.00   | 500.45                           | 800,219.55   |            |            |
| Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D |                    |  |  |              |                                  |              |            |            |
| 0260 424B692  | 2,467.000<br>Ton   |  | 107.06   | 264,117.02   | 98.00                            | 241,766.00   |            |            |
| Superpave Bituminous Concrete Lower Binder Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D |                    |  |  |              |                                  |              |            |            |
| 0270 424C370  | 616.000<br>Ton     |  | 103.86   | 63,977.76    | 94.75                            | 58,366.00    |            |            |
| Superpave Bituminous Concrete Base Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D         |                    |  |  |              |                                  |              |            |            |
| 0280 428C000  | 42,388.000<br>LF   |  | 0.23   | 9,749.24     | 0.22                             | 9,325.36     |            |            |
| Scoring Bituminous Pavement Surface By Cutting  |                    |  |  |              |                                  |              |            |            |
| 0290 600A000  | (1)<br>LS          |  | 1,600,000.00                                   | 1,600,000.00 | 1,356,400.00                     | 1,356,400.00 |            |            |
| Mobilization  |                    |  |  |              |                                  |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|---------------------------------------|--------------------|--|--|------------|----------------------------------|------------|------------|------------|
|                                       |                    |  | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units |  |  |            |                                  |            |            |            |
| 0300 605A001                          | 5,280.000          |  | 9.55   | 50,424.00  | 13.40                            | 70,752.00  |            |            |
| Pavement Edge Drain                   | LF                 |  |  |            |                                  |            |            |            |
| 0310 605B001                          | 30.000             |  | 415.31   | 12,459.30  | 234.06                           | 7,021.80   |            |            |
| Special Underdrain Outlet, Type B     | Each               |  |  |            |                                  |            |            |            |
| 0320 606A000                          | 3,274.000          |  | 15.51  | 50,779.74  | 12.04                            | 39,418.96  |            |            |
| 6" Underdrain Pipe                    | LF                 |  |  |            |                                  |            |            |            |
| 0330 608A000                          | 10,367.000         |  | 2.42   | 25,088.14  | 1.68                             | 17,416.56  |            |            |
| Separation Geotextile                 | SQYD               |  |  |            |                                  |            |            |            |
| 0340 610C000                          | 1,500.000          |  | 61.43  | 92,145.00  | 84.49                            | 126,735.00 |            |            |
| Loose Riprap, Class 1                 | Ton                |  |  |            |                                  |            |            |            |
| 0350 652A100                          | 7.000              |  | 1,012.94                                       | 7,090.58   | 700.00                           | 4,900.00   |            |            |
| Seeding                               | Acre               |  |  |            |                                  |            |            |            |
| 0360 654A000                          | 2,347.000          |  | 4.56   | 10,702.32  | 4.75                             | 11,148.25  |            |            |
| Solid Sodding                         | SQYD               |  |  |            |                                  |            |            |            |
| 0370 665A000                          | 4.000              |  | 800.00   | 3,200.00   | 700.00                           | 2,800.00   |            |            |
| Temporary Seeding                     | Acre               |  |  |            |                                  |            |            |            |
| 0380 665B001                          | 12.000             |  | 500.00   | 6,000.00   | 700.00                           | 8,400.00   |            |            |
| Temporary Mulching                    | Ton                |  |  |            |                                  |            |            |            |
| 0390 665E000                          | 200.000            |  | 3.04   | 608.00     | 6.00                             | 1,200.00   |            |            |
| Polyethylene                          | SQYD               |  |  |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description                    |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|--|--------------------|--|--|------------|----------------------------------|------------|------------|------------|
|  |                    |  | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                     | Quantity and Units |  |  |            |                                  |            |            |            |
| 0400 665J002   | 8,000.000          |  | 2.79   | 22,320.00  | 4.25                             | 34,000.00  |            |            |
| Silt Fence   | LF                 |  |  |            |                                  |            |            |            |
| 0410 665N000   | 200.000            |  | 79.68  | 15,936.00  | 37.50                            | 7,500.00   |            |            |
| Temporary Coarse Aggregate,ALDOT Number 1                | Ton                |  |  |            |                                  |            |            |            |
| 0420 665O001   | 8,000.000          |  | 0.51   | 4,080.00   | 1.00                             | 8,000.00   |            |            |
| Silt Fence Removal                                       | LF                 |  |  |            |                                  |            |            |            |
| 0430 665Q002   | 1,000.000          |  | 6.08   | 6,080.00   | 7.00                             | 7,000.00   |            |            |
| Wattle   | LF                 |  |  |            |                                  |            |            |            |
| 0440 680A001   | (1)                |  | 100,000.00                                     | 100,000.00 | 44,650.00                        | 44,650.00  |            |            |
| Geometric Controls                                       | LS                 |  |  |            |                                  |            |            |            |
| 0450 698A000   | (1)                |  | 224,000.00                                     | 224,000.00 | 94,650.00                        | 94,650.00  |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 224,000.00) | LS                 |  |  |            |                                  |            |            |            |
| 0460 701A227   | 8.000              |  | 3,071.15                                       | 24,569.20  | 2,950.00                         | 23,600.00  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |  |            |                                  |            |            |            |
| 0470 701A230   | 2.000              |  | 3,071.15                                       | 6,142.30   | 2,950.00                         | 5,900.00   |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |  |            |                                  |            |            |            |
| 0480 701A244   | 4.000              |  | 1,831.91                                       | 7,327.64   | 2,000.00                         | 8,000.00   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |  |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 7

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description                  |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) ASPHALT CONTRACTORS,<br>INC. |            |            |            |
|--|--------------------|--|--|------------|----------------------------------|------------|------------|------------|
|  |                    |  | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                                   | Quantity and Units |  |  |            |                                  |            |            |            |
| 0490 701C000   | 8.000              |  | 1,200.00                                       | 9,600.00   | 800.00                           | 6,400.00   |            |            |
| Broken Temporary Traffic Stripe                        | Mile               |  |  |            |                                  |            |            |            |
| 0500 701C001   | 4.000              |  | 1,200.00                                       | 4,800.00   | 850.00                           | 3,400.00   |            |            |
| Solid Temporary Traffic Stripe                         | Mile               |  |  |            |                                  |            |            |            |
| 0510 701G146   | 357.000            |  | 5.39   | 1,924.23   | 5.00                             | 1,785.00   |            |            |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |  |  |            |                                  |            |            |            |
| 0520 701G154   | 357.000            |  | 5.39   | 1,924.23   | 5.00                             | 1,785.00   |            |            |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |  |            |                                  |            |            |            |
| 0530 701H001   | 713.000            |  | 2.50   | 1,782.50   | 2.00                             | 1,426.00   |            |            |
| Solid Traffic Stripe Removed (Plastic)                 | LF                 |  |  |            |                                  |            |            |            |
| 0540 703A002   | 96.000             |  | 5.39   | 517.44     | 5.00                             | 480.00     |            |            |
| Traffic Control Markings, Class 2, Type A              | SQFT               |  |  |            |                                  |            |            |            |
| 0550 703D001   | 192.000            |  | 2.16   | 414.72     | 2.00                             | 384.00     |            |            |
| Temporary Traffic Control Markings                     | SQFT               |  |  |            |                                  |            |            |            |
| 0560 705A032   | 133.000            |  | 5.39   | 716.87     | 5.00                             | 665.00     |            |            |
| Pavement Markers, Class A-H, Type 1-B                  | Each               |  |  |            |                                  |            |            |            |
| 0570 705A037   | 197.000            |  | 5.39   | 1,061.83   | 5.00                             | 985.00     |            |            |
| Pavement Markers, Class A-H, Type 2-D                  | Each               |  |  |            |                                  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 8

**Call Order:** 084

**Contract ID:** 20150327084

**County:** PERRY

**Letting Date:** March 27, 2015

**Area/District:** 0505

**Contract Time:** 220 Working Days

**Contract Description:**

**Project(s):** 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

| Line No / Item ID<br>Item Description |  | Quantity and Units     | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) ASPHALT CONTRACTORS,<br>INC. |                |            |            |
|---------------------------------------|--|------------------------|--|----------------|----------------------------------|----------------|------------|------------|
|                                       |  |                        | Unit Price                                     | Ext Amount     | Unit Price                       | Ext Amount     | Unit Price | Ext Amount |
| 0580                                  | 726A000  | 1,637.000              | 71.71  | 117,389.27     | 46.10                            | 75,465.70      |            |            |
|                                       | Portable Concrete Safety Barriers,<br>Type 6       | LF                     |  |                |                                  |                |            |            |
| 0590                                  | 740B000  | 920.000                | 7.54   | 6,936.80       | 8.50                             | 7,820.00       |            |            |
|                                       | Construction Signs                                 | SQFT                   |  |                |                                  |                |            |            |
| 0600                                  | 740D000  | 250.000                | 76.02  | 19,005.00      | 38.00                            | 9,500.00       |            |            |
|                                       | Channelizing Drums                                 | Each                   |  |                |                                  |                |            |            |
| 0610                                  | 740E000  | 250.000                | 25.00  | 6,250.00       | 16.00                            | 4,000.00       |            |            |
|                                       | Cones (36 Inches High)                             | Each                   |  |                |                                  |                |            |            |
| 0620                                  | 740I002  | 2.000                  | 500.00   | 1,000.00       | 475.00                           | 950.00         |            |            |
|                                       | Warning Lights, Type B                             | Each                   |  |                |                                  |                |            |            |
| 0630                                  | 740M001  | 250.000                | 10.00  | 2,500.00       | 5.00                             | 1,250.00       |            |            |
|                                       | Ballast For Cone                                   | Each                   |  |                |                                  |                |            |            |
| 0640                                  | 740O000  | 1.000                  | 10,000.00                                      | 10,000.00      | 24,750.00                        | 24,750.00      |            |            |
|                                       | Pilot Car  | Each                   |  |                |                                  |                |            |            |
| 0650                                  | 742A001  | 2.000                  | 25,000.00                                      | 50,000.00      | 7,850.00                         | 15,700.00      |            |            |
|                                       | Portable Changeable Message Sign,<br>Type 2        | Each                   |  |                |                                  |                |            |            |
| 0660                                  | 757C001  | 2.000                  | 15,000.00                                      | 30,000.00      | 8,500.00                         | 17,000.00      |            |            |
|                                       | State Furnished Portable Traffic<br>Signal, Type 2 | Each                   |  |                |                                  |                |            |            |
|                                       |  | <b>Section Totals:</b> |  | \$8,969,692.82 |                                  | \$9,099,495.02 |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 3/30/2015

Page: 9

Call Order: 084                      Contract ID: 20150327084                      County: PERRY  
Letting Date: March 27, 2015                      Area/District: 0505                      Contract Time: 220 Working Days  
Contract Description:                      Project(s): 99-305-535-005-401

SOIL STABILIZATION (RESURFACING, WIDENING, TRAFFIC STRIPE) ON SR-5 FROM THE DALLAS COUNTY LINE TO 0.15 MILES NORTH OF E. GOLEY ROAD (MP 54.850)

|                        |                       |                       |
|------------------------|-----------------------|-----------------------|
| <b>Contract Totals</b> | <b>\$8,969,692.82</b> | <b>\$9,099,495.02</b> |
|------------------------|-----------------------|-----------------------|

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 085

Contract ID: 20150327085

County: CULLMAN

Letting Date: March 27, 2015

Area / District: 0104

Contract Time: 24 Working Days

Contract Description:

Project(s): 99-401-224-I65-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-65 FROM THE BLOUNT COUNTY LINE TO THE MORGAN COUNTY LINE

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 15023  | ORR CONTRACTING, INC.            | \$117,729.00 |
| 2    | 23078  | J. WEST, INC.                    | \$122,400.00 |
| 3    | 12043  | LOVIN CONTRACTING COMPANY, INC.  | \$123,780.00 |
| 4    | 02040  | BENTLEY TURF AND LANDSCAPE, INC. | \$155,160.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 085

**Contract ID:** 20150327085

**County:** CULLMAN

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 24 Working Days

**Contract Description:**

**Project(s):** 99-401-224-I65-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-65 FROM THE BLOUNT COUNTY LINE TO THE MORGAN COUNTY LINE

| Line No / Item ID    |   | Quantity and Units | (1) ORR CONTRACTING, INC. |                     | (2) J. WEST, INC. |                     | (3) LOVIN CONTRACTING COMPANY, INC. |                     |
|----------------------|---|--------------------|---------------------------|---------------------|-------------------|---------------------|-------------------------------------|---------------------|
| Item Description     |   |                    | Unit Price                | Ext Amount          | Unit Price        | Ext Amount          | Unit Price                          | Ext Amount          |
| Alt Set / Alt Member |   |                    |                           |                     |                   |                     |                                     |                     |
| <b>SECTION:</b>      | 0001  | Total              |                           |                     |                   |                     |                                     |                     |
| 0010                 | 655A009   | 3.000              | 31,000.00                 | 93,000.00           | 26,984.00         | 80,952.00           | 32,000.00                           | 96,000.00           |
|                      | Maintenance Roadside Mowing (Approximately 408 Acres) | CYCL               |                           |                     |                   |                     |                                     |                     |
| 0020                 | 655F000   | 3.000              | 8,200.00                  | 24,600.00           | 13,056.00         | 39,168.00           | 8,500.00                            | 25,500.00           |
|                      | Litter Collection (Approximately 408 Acres)           | CYCL               |                           |                     |                   |                     |                                     |                     |
| 0030                 | 698A000   | (1)                | 1.00                      | 1.00                | 1,000.00          | 1,000.00            | 1,000.00                            | 1,000.00            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 8600.00) | LS                 |                           |                     |                   |                     |                                     |                     |
| 0040                 | 740B000   | 128.000            | 1.00                      | 128.00              | 10.00             | 1,280.00            | 10.00                               | 1,280.00            |
|                      | Construction Signs                                    | SQFT               |                           |                     |                   |                     |                                     |                     |
|                      | <b>Section Totals:</b>                                |                    |                           | \$117,729.00        |                   | \$122,400.00        |                                     | \$123,780.00        |
|                      | <b>Contract Totals</b>                                |                    |                           | <b>\$117,729.00</b> |                   | <b>\$122,400.00</b> |                                     | <b>\$123,780.00</b> |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 085

**Contract ID:** 20150327085

**County:** CULLMAN

**Letting Date:** March 27, 2015

**Area/District:** 0104

**Contract Time:** 24 Working Days

**Contract Description:**

**Project(s):** 99-401-224-I65-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-65 FROM THE BLOUNT COUNTY LINE TO THE MORGAN COUNTY LINE

| Line No / Item ID    |   | Quantity and Units | (4) BENTLEY TURF AND LANDSCAPE, INC. |                     |            |            |            |            |
|----------------------|---|--------------------|--------------------------------------|---------------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                           | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                      |                     |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                                      |                     |            |            |            |            |
| 0010                 | 655A009   | 3.000              | 40,000.00                            | 120,000.00          |            |            |            |            |
|                      | Maintenance Roadside Mowing (Approximately 408 Acres) | CYCL               |                                      |                     |            |            |            |            |
| 0020                 | 655F000   | 3.000              | 8,000.00                             | 24,000.00           |            |            |            |            |
|                      | Litter Collection (Approximately 408 Acres)           | CYCL               |                                      |                     |            |            |            |            |
| 0030                 | 698A000   | (1)                | 8,600.00                             | 8,600.00            |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 8600.00) | LS                 |                                      |                     |            |            |            |            |
| 0040                 | 740B000   | 128.000            | 20.00                                | 2,560.00            |            |            |            |            |
|                      | Construction Signs                                    | SQFT               |                                      |                     |            |            |            |            |
|                      | <b>Section Totals:</b>                                |                    |                                      | \$155,160.00        |            |            |            |            |
|                      | <b>Contract Totals</b>                                |                    |                                      | <b>\$155,160.00</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 086

Contract ID: 20150327086

County: DEKALB

Letting Date: March 27, 2015

Area / District: 0103

Contract Time: 42 Working Days

Contract Description:

Project(s): 99-401-253-I59-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-59 FROM THE ETOWAH COUNTY LINE TO THE GEORGIA STATE LINE

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 15023  | ORR CONTRACTING, INC.            | \$135,641.00 |
| 2    | 02040  | BENTLEY TURF AND LANDSCAPE, INC. | \$158,561.00 |
| 3    | 12043  | LOVIN CONTRACTING COMPANY, INC.  | \$180,590.00 |
| 4    | 23078  | J. WEST, INC.                    | \$207,654.90 |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 086

**Contract ID:** 20150327086

**County:** DEKALB

**Letting Date:** March 27, 2015

**Area/District:** 0103

**Contract Time:** 42 Working Days

**Contract Description:**

**Project(s):** 99-401-253-I59-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-59 FROM THE ETOWAH COUNTY LINE TO THE GEORGIA STATE LINE

| Line No / Item ID<br>Item Description |   | (1) ORR CONTRACTING, INC. |            | (2) BENTLEY TURF AND LANDSCAPE, INC. |            | (3) LOVIN CONTRACTING COMPANY, INC. |            |                     |
|---------------------------------------|---|---------------------------|------------|--------------------------------------|------------|-------------------------------------|------------|---------------------|
| Alt Set / Alt Member                  | Quantity and Units  | Unit Price                | Ext Amount | Unit Price                           | Ext Amount | Unit Price                          | Ext Amount |                     |
| <b>SECTION:</b>                       | 0001  | <b>Total</b>              |            |                                      |            |                                     |            |                     |
| 0010                                  | 655A009<br>Maintenance Roadside Mowing<br>(Approximately 815 Acres) | 3.000                     | 30,000.00  | 90,000.00                            | 42,000.00  | 126,000.00                          | 48,900.00  | 146,700.00          |
| 0020                                  | 655F000<br>Litter Collection (Approximately 815 Acres)              | 3.000                     | 15,000.00  | 45,000.00                            | 10,000.00  | 30,000.00                           | 10,750.00  | 32,250.00           |
| 0030                                  | 698A000<br>Construction Fuel (Maximum Bid Limited to \$ 12,200.00)  | (1)                       | 1.00       | 1.00                                 | 1.00       | 1.00                                | 1,000.00   | 1,000.00            |
| 0040                                  | 740B000<br>Construction Signs                                       | 128.000                   | 5.00       | 640.00                               | 20.00      | 2,560.00                            | 5.00       | 640.00              |
| <b>Section Totals:</b>                |   |                           |            | \$135,641.00                         |            | \$158,561.00                        |            | \$180,590.00        |
| <b>Contract Totals</b>                |   |                           |            | <b>\$135,641.00</b>                  |            | <b>\$158,561.00</b>                 |            | <b>\$180,590.00</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 086

**Contract ID:** 20150327086

**County:** DEKALB

**Letting Date:** March 27, 2015

**Area/District:** 0103

**Contract Time:** 42 Working Days

**Contract Description:**

**Project(s):** 99-401-253-I59-501

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-59 FROM THE ETOWAH COUNTY LINE TO THE GEORGIA STATE LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |  | Quantity and Units | (4) J. WEST, INC. |                     |            |            |            |            |
|---|--|--------------------|-------------------|---------------------|------------|------------|------------|------------|
|   |  |                    | Unit Price        | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 0001   | Total              |                   |                     |            |            |            |            |
| 0010  | 655A009  | 3.000              | 48,083.30         | 144,249.90          |            |            |            |            |
|   | Maintenance Roadside Mowing<br>(Approximately 815 Acres)   | CYCL               |                   |                     |            |            |            |            |
| 0020  | 655F000  | 3.000              | 20,375.00         | 61,125.00           |            |            |            |            |
|   | Litter Collection (Approximately 815<br>Acres)             | CYCL               |                   |                     |            |            |            |            |
| 0030  | 698A000  | (1)                | 1,000.00          | 1,000.00            |            |            |            |            |
|   | Construction Fuel (Maximum Bid<br>Limited to \$ 12,200.00) | LS                 |                   |                     |            |            |            |            |
| 0040  | 740B000  | 128.000            | 10.00             | 1,280.00            |            |            |            |            |
|   | Construction Signs   | SQFT               |                   |                     |            |            |            |            |
|   | <b>Section Totals:</b>                                     |                    |                   | \$207,654.90        |            |            |            |            |
|   | <b>Contract Totals</b>                                     |                    |                   | <b>\$207,654.90</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 087

Contract ID: 20150327087

Counties: MADISON, JACKSON

Letting Date: March 27, 2015

Area / District: 0102

Contract Time: 24 Working Days

Contract Description:

Project(s): 99-401-690-000-502

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-565 AND SR-2 (US-72) AT VARIOUS SITES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 15023  | ORR CONTRACTING, INC.            | \$120,937.00 |
| 2    | 23078  | J. WEST, INC.                    | \$123,310.65 |
| 3    | 12043  | LOVIN CONTRACTING COMPANY, INC.  | \$149,390.00 |
| 4    | 02040  | BENTLEY TURF AND LANDSCAPE, INC. | \$161,560.00 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 087

**Contract ID:** 20150327087

**Counties:** MADISON, JACKSON

**Letting Date:** March 27, 2015

**Area/District:** 0102

**Contract Time:** 24 Working Days

**Contract Description:**

**Project(s):** 99-401-690-000-502

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON I-565 AND SR-2 (US-72) AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID    |  |            |            | (4) BENTLEY TURF AND LANDSCAPE, INC. |            |            |            |
|----------------------|--|------------|------------|--------------------------------------|------------|------------|------------|
| Item Description     |  |            |            |                                      |            |            |            |
| Alt Set / Alt Member | Quantity and Units                                       | Unit Price | Ext Amount | Unit Price                           | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total      |            |                                      |            |            |            |
| 0010                 | 655A009  | 3.000      | 40,000.00  | 120,000.00                           |            |            |            |
|                      | Maintenance Roadside Mowing<br>(Approximately 663 Acres) | CYCL       |            |                                      |            |            |            |
| 0020                 | 655F000  | 3.000      | 10,000.00  | 30,000.00                            |            |            |            |
|                      | Litter Collection (Approximately 663 Acres)              | CYCL       |            |                                      |            |            |            |
| 0030                 | 698A000  | (1)        | 9,000.00   | 9,000.00                             |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 9950.00)    | LS         |            |                                      |            |            |            |
| 0040                 | 740B000  | 128.000    | 20.00      | 2,560.00                             |            |            |            |
|                      | Construction Signs                                       | SQFT       |            |                                      |            |            |            |
|                      | <b>Section Totals:</b>                                   |            |            | \$161,560.00                         |            |            |            |
|                      | <b>Contract Totals</b>                                   |            |            | <b>\$161,560.00</b>                  |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 088

Contract ID: 20150327088

Counties: DEKALB, JACKSON

Letting Date: March 27, 2015

Area / District: 0103

Contract Time: 60 Working Days

Contract Description:

Project(s): 99-401-690-000-503

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON VARIOUS STATE ROUTES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 02040  | BENTLEY TURF AND LANDSCAPE, INC. | \$173,561.00 |
| 2    | 15023  | ORR CONTRACTING, INC.            | \$192,041.00 |
| 3    | 12043  | LOVIN CONTRACTING COMPANY, INC.  | \$210,140.00 |
| 4    | 23078  | J. WEST, INC.                    | \$233,820.00 |









Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 089

Contract ID: 20150327089

Counties: CULLMAN, MARSHALL

Letting Date: March 27, 2015

Area / District: 0104

Contract Time: 60 Working Days

Contract Description:

Project(s): 99-401-690-000-504

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON VARIOUS STATE ROUTES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 12043  | LOVIN CONTRACTING COMPANY, INC.  | \$289,740.00 |
| 2    | 15023  | ORR CONTRACTING, INC.            | \$379,201.00 |
| 3    | 02040  | BENTLEY TURF AND LANDSCAPE, INC. | \$383,560.00 |
| 4    | 23078  | J. WEST, INC.                    | \$475,800.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 089                      **Contract ID:** 20150327089                      **Counties:** CULLMAN, MARSHALL

**Letting Date:** March 27, 2015                      **Area/District:** 0104                      **Contract Time:** 60 Working Days

**Contract Description:**    **Project(s):** 99-401-690-000-504

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON VARIOUS STATE ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID    |   | (1) LOVIN CONTRACTING COMPANY, INC. |            | (2) ORR CONTRACTING, INC. |            | (3) BENTLEY TURF AND LANDSCAPE, INC. |            |                     |
|----------------------|---|-------------------------------------|------------|---------------------------|------------|--------------------------------------|------------|---------------------|
| Item Description     |   |                                     |            |                           |            |                                      |            |                     |
| Alt Set / Alt Member | Quantity and Units                                      | Unit Price                          | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |                     |
| <b>SECTION:</b>      | 0001  | Total                               |            |                           |            |                                      |            |                     |
| 0010                 | 655A009   | 3.000                               | 65,000.00  | 195,000.00                | 80,000.00  | 240,000.00                           | 100,000.00 | 300,000.00          |
|                      | Maintenance Roadside Mowing (Approximately 1586 Acres)  | CYCL                                |            |                           |            |                                      |            |                     |
| 0020                 | 655F000   | 3.000                               | 31,200.00  | 93,600.00                 | 40,000.00  | 120,000.00                           | 22,000.00  | 66,000.00           |
|                      | Litter Collection (Approximately 1586 Acres)            | CYCL                                |            |                           |            |                                      |            |                     |
| 0030                 | 698A000   | (1)                                 | 500.00     | 500.00                    | 1.00       | 1.00                                 | 15,000.00  | 15,000.00           |
|                      | Construction Fuel (Maximum Bid Limited to \$ 24,000.00) | LS                                  |            |                           |            |                                      |            |                     |
| 0040                 | 740B000   | 128.000                             | 5.00       | 640.00                    | 150.00     | 19,200.00                            | 20.00      | 2,560.00            |
|                      | Construction Signs                                      | SQFT                                |            |                           |            |                                      |            |                     |
|                      | <b>Section Totals:</b>                                  |                                     |            | \$289,740.00              |            | \$379,201.00                         |            | \$383,560.00        |
|                      | <b>Contract Totals</b>                                  |                                     |            | <b>\$289,740.00</b>       |            | <b>\$379,201.00</b>                  |            | <b>\$383,560.00</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 089                      **Contract ID:** 20150327089                      **Counties:** CULLMAN, MARSHALL

**Letting Date:** March 27, 2015                      **Area/District:** 0104                      **Contract Time:** 60 Working Days

**Contract Description:**    **Project(s):** 99-401-690-000-504

LITTER COLLECTION AND MAINTENANCE ROADSIDE MOWING ON VARIOUS STATE ROUTES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |  | Quantity and Units | (4) J. WEST, INC. |                     |            |            |            |            |
|---|--|--------------------|-------------------|---------------------|------------|------------|------------|------------|
|   |  |                    | Unit Price        | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 0001   | Total              |                   |                     |            |            |            |            |
| 0010  | 655A009  | 3.000              | 110,260.00        | 330,780.00          |            |            |            |            |
|   | Maintenance Roadside Mowing<br>(Approximately 1586 Acres)  | CYCL               |                   |                     |            |            |            |            |
| 0020  | 655F000  | 3.000              | 47,580.00         | 142,740.00          |            |            |            |            |
|   | Litter Collection (Approximately 1586<br>Acres)            | CYCL               |                   |                     |            |            |            |            |
| 0030  | 698A000  | (1)                | 1,000.00          | 1,000.00            |            |            |            |            |
|   | Construction Fuel (Maximum Bid<br>Limited to \$ 24,000.00) | LS                 |                   |                     |            |            |            |            |
| 0040  | 740B000  | 128.000            | 10.00             | 1,280.00            |            |            |            |            |
|   | Construction Signs   | SQFT               |                   |                     |            |            |            |            |
|   | <b>Section Totals:</b>                                     |                    |                   | \$475,800.00        |            |            |            |            |
|   | <b>Contract Totals</b>                                     |                    |                   | <b>\$475,800.00</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 3/30/2015

Page: 1

Call Order: 200

Contract ID: 20150327200

County: BALDWIN

Letting Date: March 27, 2015

Area / District: 0902

Contract Time: 50 Working Days

Contract Description:

Project(s): STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 13673  | MCELHENNEY CONSTRUCTION CO., LLC | \$408,607.54 |
| 2    | 01071  | ASPHALT SERVICES, INC.           | \$447,028.80 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 1

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID    |  | (1) MCELHENNEY CONSTRUCTION CO., LLC |            | (2) ASPHALT SERVICES, INC. |            |            |            |
|----------------------|--|--------------------------------------|------------|----------------------------|------------|------------|------------|
| Item Description     |  | Unit Price                           | Ext Amount | Unit Price                 | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |                                      |            |                            |            |            |            |
| <b>SECTION:</b>      | 0001   | Total                                |            |                            |            |            |            |
| 0010                 | 201A002 (1)  | 10,922.00                            | 10,922.00  | 3,999.00                   | 3,999.00   |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4000.00) (Approximately 3 Acres) |                                      |            |                            |            |            |            |
|                      | LS   |                                      |            |                            |            |            |            |
| 0020                 | 206D000 54.000   | 18.26                                | 986.04     | 50.00                      | 2,700.00   |            |            |
|                      | Removing Pipe  |                                      |            |                            |            |            |            |
|                      | LF   |                                      |            |                            |            |            |            |
| 0030                 | 206E000 2.000  | 189.35                               | 378.70     | 250.00                     | 500.00     |            |            |
|                      | Removing Headwalls   |                                      |            |                            |            |            |            |
|                      | Each   |                                      |            |                            |            |            |            |
| 0040                 | 210A000 1,054.000  | 21.46                                | 22,618.84  | 7.25                       | 7,641.50   |            |            |
|                      | Unclassified Excavation  |                                      |            |                            |            |            |            |
|                      | CUYD   |                                      |            |                            |            |            |            |
| 0050                 | 210D001 200.000  | 22.84                                | 4,568.00   | 14.00                      | 2,800.00   |            |            |
|                      | Borrow Excavation (Loose Truckbed Measurement)                                   |                                      |            |                            |            |            |            |
|                      | CUYD   |                                      |            |                            |            |            |            |
| 0060                 | 214A000 55.000   | 13.58                                | 746.90     | 25.00                      | 1,375.00   |            |            |
|                      | Structure Excavation   |                                      |            |                            |            |            |            |
|                      | CUYD   |                                      |            |                            |            |            |            |
| 0070                 | 214B000 20.000   | 34.10                                | 682.00     | 50.00                      | 1,000.00   |            |            |
|                      | Foundation Backfill, Local   |                                      |            |                            |            |            |            |
|                      | CUYD   |                                      |            |                            |            |            |            |
| 0080                 | 230A000 83.000   | 152.12                               | 12,625.96  | 425.00                     | 35,275.00  |            |            |
|                      | Roadbed Processing   |                                      |            |                            |            |            |            |
|                      | RBST   |                                      |            |                            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 2

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) MCELHENNEY<br>CONSTRUCTION CO., LLC |            | (2) ASPHALT SERVICES, INC. |            |            |            |
|---------------------------------------|---|--------------------|---|------------|----------------------------|------------|------------|------------|
|                                       |   |                    | Unit Price                              | Ext Amount | Unit Price                 | Ext Amount | Unit Price | Ext Amount |
| 0090                                  | 301A012   | 6,592.000          | 22.09                                   | 145,617.28 | 14.85                      | 97,891.20  |            |            |
|                                       | Crushed Aggregate Base Course,<br>Type B, Plant Mixed, 6" Compacted<br>Thickness  | SQYD               |   |            |                            |            |            |            |
| 0100                                  | 401A000   | 6,435.000          | 1.45                                    | 9,330.75   | 1.50                       | 9,652.50   |            |            |
|                                       | Bituminous Treatment A  | SQYD               |   |            |                            |            |            |            |
| 0110                                  | 407B000   | 2.000              | 753.01                                  | 1,506.02   | 500.00                     | 1,000.00   |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile               |   |            |                            |            |            |            |
| 0120                                  | 424A363   | 25.000             | 180.72                                  | 4,518.00   | 250.00                     | 6,250.00   |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, Patching,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |   |            |                            |            |            |            |
| 0130                                  | 424A369   | 510.000            | 112.69                                  | 57,471.90  | 140.00                     | 71,400.00  |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |   |            |                            |            |            |            |
| 0140                                  | 424B653   | 25.000             | 178.31                                  | 4,457.75   | 120.00                     | 3,000.00   |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    | Ton                |   |            |                            |            |            |            |
| 0150                                  | 428C000   | 8,262.000          | 0.14                                    | 1,156.68   | 0.80                       | 6,609.60   |            |            |
|                                       | Scoring Bituminous Pavement<br>Surface By Cutting   | LF                 |   |            |                            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 3

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID<br>Item Description              |                    |  | (1) MCELHENNEY<br>CONSTRUCTION CO., LLC |            | (2) ASPHALT SERVICES, INC. |            |            |            |
|--|--------------------|--|---|------------|----------------------------|------------|------------|------------|
|  |                    |  | Unit Price                              | Ext Amount | Unit Price                 | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                               | Quantity and Units |  |   |            |                            |            |            |            |
| 0160 430B003                                       | 50.000             |  | 70.99                                   | 3,549.50   | 60.00                      | 3,000.00   |            |            |
| Aggregate Surfacing (ALDOT #57)                    | Ton                |  |   |            |                            |            |            |            |
| 0170 530A002                                       | 56.000             |  | 67.74                                   | 3,793.44   | 52.00                      | 2,912.00   |            |            |
| 24" Roadway Pipe (Class 3 R.C.)                    | LF                 |  |   |            |                            |            |            |            |
| 0180 530A101                                       | 11.000             |  | 70.37                                   | 774.07     | 72.00                      | 792.00     |            |            |
| 18" Roadway Pipe (Class 3 R.C.)<br>(Extension)     | LF                 |  |   |            |                            |            |            |            |
| 0190 535A502                                       | 20.000             |  | 83.39                                   | 1,667.80   | 40.00                      | 800.00     |            |            |
| 24" Side Drain Pipe (14 Gauge C.M.)<br>(Extension) | LF                 |  |   |            |                            |            |            |            |
| 0200 600A000                                       | (1)                |  | 29,506.17                               | 29,506.17  | 38,000.00                  | 38,000.00  |            |            |
| Mobilization                                       | LS                 |  |   |            |                            |            |            |            |
| 0210 610C001                                       | 85.000             |  | 96.71                                   | 8,220.35   | 125.00                     | 10,625.00  |            |            |
| Loose Riprap, Class 2                              | Ton                |  |   |            |                            |            |            |            |
| 0220 610D003                                       | 85.000             |  | 4.81                                    | 408.85     | 4.00                       | 340.00     |            |            |
| Filter Blanket, Geotextile                         | SQYD               |  |   |            |                            |            |            |            |
| 0230 614A000                                       | 2.000              |  | 523.00                                  | 1,046.00   | 750.00                     | 1,500.00   |            |            |
| Slope Paving                                       | CUYD               |  |   |            |                            |            |            |            |
| 0240 619A002                                       | 1.000              |  | 687.98                                  | 687.98     | 500.00                     | 500.00     |            |            |
| 18" Roadway Pipe End Treatment,<br>Class 1         | Each               |  |   |            |                            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 4

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID    |  | Quantity and Units | (1) MCELHENNEY CONSTRUCTION CO., LLC |            | (2) ASPHALT SERVICES, INC. |            |            |            |
|----------------------|--|--------------------|--------------------------------------|------------|----------------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description                           |                    | Unit Price                           | Ext Amount | Unit Price                 | Ext Amount | Unit Price | Ext Amount |
| 0250                 | 619A003                                    | 2.000              | 749.71                               | 1,499.42   | 800.00                     | 1,600.00   |            |            |
|                      | 24" Roadway Pipe End Treatment, Class 1    | Each               |                                      |            |                            |            |            |            |
| 0260                 | 619A102                                    | 2.000              | 947.24                               | 1,894.48   | 800.00                     | 1,600.00   |            |            |
|                      | 24" Side Drain Pipe End Treatment, Class 1 | Each               |                                      |            |                            |            |            |            |
| 0270                 | 620A000                                    | 2.000              | 911.60                               | 1,823.20   | 600.00                     | 1,200.00   |            |            |
|                      | Minor Structure Concrete                   | CUYD               |                                      |            |                            |            |            |            |
| 0280                 | 650A000                                    | 470.000            | 24.39                                | 11,463.30  | 15.00                      | 7,050.00   |            |            |
|                      | Topsoil                                    | CUYD               |                                      |            |                            |            |            |            |
| 0290                 | 652A100                                    | 2.000              | 1,512.43                             | 3,024.86   | 1,800.00                   | 3,600.00   |            |            |
|                      | Seeding                                    | Acre               |                                      |            |                            |            |            |            |
| 0300                 | 652C000                                    | 5.000              | 120.40                               | 602.00     | 200.00                     | 1,000.00   |            |            |
|                      | Mowing                                     | Acre               |                                      |            |                            |            |            |            |
| 0310                 | 654A001                                    | 1,996.000          | 4.70                                 | 9,381.20   | 6.00                       | 11,976.00  |            |            |
|                      | Solid Sodding (Bermuda)                    | SQYD               |                                      |            |                            |            |            |            |
| 0320                 | 656A010                                    | 2.000              | 1,064.94                             | 2,129.88   | 1,600.00                   | 3,200.00   |            |            |
|                      | Mulching                                   | Acre               |                                      |            |                            |            |            |            |
| 0330                 | 665A000                                    | 2.000              | 1,095.80                             | 2,191.60   | 1,000.00                   | 2,000.00   |            |            |
|                      | Temporary Seeding                          | Acre               |                                      |            |                            |            |            |            |
| 0340                 | 665B001                                    | 6.000              | 402.55                               | 2,415.30   | 300.00                     | 1,800.00   |            |            |
|                      | Temporary Mulching                         | Ton                |                                      |            |                            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 5

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID    |   | Quantity and Units | (1) MCELHENNEY CONSTRUCTION CO., LLC |            | (2) ASPHALT SERVICES, INC. |            |            |            |
|----------------------|---|--------------------|--------------------------------------|------------|----------------------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                           | Ext Amount | Unit Price                 | Ext Amount | Unit Price | Ext Amount |
| 0350                 | 665F000   | 320.000            | 5.00                                 | 1,600.00   | 8.00                       | 2,560.00   |            |            |
|                      | Hay Bales   | Each               |                                      |            |                            |            |            |            |
| 0360                 | 665G000   | 200.000            | 3.34                                 | 668.00     | 6.00                       | 1,200.00   |            |            |
|                      | Sand Bags   | Each               |                                      |            |                            |            |            |            |
| 0370                 | 665J002   | 3,500.000          | 3.08                                 | 10,780.00  | 6.00                       | 21,000.00  |            |            |
|                      | Silt Fence  | LF                 |                                      |            |                            |            |            |            |
| 0380                 | 665O001   | 3,500.000          | 1.01                                 | 3,535.00   | 2.00                       | 7,000.00   |            |            |
|                      | Silt Fence Removal                                      | LF                 |                                      |            |                            |            |            |            |
| 0390                 | 665Q002   | 1,500.000          | 6.27                                 | 9,405.00   | 12.00                      | 18,000.00  |            |            |
|                      | Wattle  | LF                 |                                      |            |                            |            |            |            |
| 0400                 | 666A001   | 1.000              | 259.26                               | 259.26     | 500.00                     | 500.00     |            |            |
|                      | Pest Control Treatment                                  | Acre               |                                      |            |                            |            |            |            |
| 0410                 | 680A001   | (1)                | 6,172.84                             | 6,172.84   | 7,200.00                   | 7,200.00   |            |            |
|                      | Geometric Controls                                      | LS                 |                                      |            |                            |            |            |            |
| 0420                 | 698A000   | (1)                | 0.00                                 | 0.00       | 10,000.00                  | 10,000.00  |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 18,845.00) | LS                 |                                      |            |                            |            |            |            |
| 0430                 | 703A002   | 70.000             | 8.63                                 | 604.10     | 20.00                      | 1,400.00   |            |            |
|                      | Traffic Control Markings, Class 2, Type A               | SQFT               |                                      |            |                            |            |            |            |
| 0440                 | 740B000   | 632.000            | 6.17                                 | 3,899.44   | 15.00                      | 9,480.00   |            |            |
|                      | Construction Signs                                      | SQFT               |                                      |            |                            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 3/30/2015

Page: 6

**Call Order:** 200

**Contract ID:** 20150327200

**County:** BALDWIN

**Letting Date:** March 27, 2015

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPLL-0214(250)

PAVED SHOULDERS ON CR-99 FROM SPANISH COVE DRIVE TO SR-42 AND ON SOUTH 7TH STREET FROM CR-99 TO THE BOAT RAMP IN LILLIAN

| Line No / Item ID      |                          | Quantity and Units | (1) MCELHENNEY CONSTRUCTION CO., LLC |                     | (2) ASPHALT SERVICES, INC. |                     |            |            |
|------------------------|--------------------------|--------------------|--------------------------------------|---------------------|----------------------------|---------------------|------------|------------|
| Alt Set / Alt Member   | Item Description         |                    | Unit Price                           | Ext Amount          | Unit Price                 | Ext Amount          | Unit Price | Ext Amount |
| 0450                   | 740D000                  | 200.000            | 18.75                                | 3,750.00            | 60.00                      | 12,000.00           |            |            |
|                        | Channelizing Drums       | Each               |                                      |                     |                            |                     |            |            |
| 0460                   | 740E000                  | 200.000            | 11.36                                | 2,272.00            | 25.00                      | 5,000.00            |            |            |
|                        | Cones (36 Inches High)   | Each               |                                      |                     |                            |                     |            |            |
| 0470                   | 740F002                  | 2.000              | 87.50                                | 175.00              | 250.00                     | 500.00              |            |            |
|                        | Barricades, Type III     | Each               |                                      |                     |                            |                     |            |            |
| 0480                   | 740I002                  | 2.000              | 45.14                                | 90.28               | 300.00                     | 600.00              |            |            |
|                        | Warning Lights, Type B   | Each               |                                      |                     |                            |                     |            |            |
| 0490                   | 740M001                  | 200.000            | 0.01                                 | 2.00                | 10.00                      | 2,000.00            |            |            |
|                        | Ballast For Cone         | Each               |                                      |                     |                            |                     |            |            |
| 0500                   | 745A000                  | 40.000             | 43.21                                | 1,728.40            | 100.00                     | 4,000.00            |            |            |
|                        | Uniformed Police Officer | HOUR               |                                      |                     |                            |                     |            |            |
| <b>Section Totals:</b> |                          |                    |                                      | \$408,607.54        |                            | \$447,028.80        |            |            |
| <b>Contract Totals</b> |                          |                    |                                      | <b>\$408,607.54</b> |                            | <b>\$447,028.80</b> |            |            |

( ) indicates item is bid as Lump Sum