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                                                          VENDOR RANKING

     CALL ORDER   : 001                     CONTRACT ID : 20020329001                  COUNTIES : WINSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NHF-FM02(905)
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#13 from MP 260.47 at Natural Bridge to MP 269.35 at
     Haleyville.  Length 8.881 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  1,269,453.67     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $  1,276,316.28     100.5406%
     3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  1,285,067.06     101.2299%
     4   18031          ROGERS GROUP, INC.                                                     $  1,380,050.80     108.7122%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020329001                  COUNTIES : WINSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2  ) 01018              |(   3  ) 04013
                                          |GOOD HOPE CONTRACTING CO.,  |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305B060                3855.000  TON |      13.75000      53006.25|      15.49000      59713.95|      14.69000       56629.95
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0020 405A000                4688.000  GAL |       1.00000       4688.00|       0.87000       4078.56|       0.70000        3281.60
  Tack Coat                               |                            |                            |
0030 424A360                8368.000  TON |      35.60000     297900.80|      37.40000     312963.20|      34.07000      285097.76
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A369                 227.000  TON |      35.60000       8081.20|      41.80000       9488.60|      36.55000        8296.85
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424B651               16735.000  TON |      28.40000     475274.00|      28.08000     469918.80|      29.84000      499372.40
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                1000.000  TON |      40.00000      40000.00|      49.43000      49430.00|      39.42000       39420.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659                 500.000  TON |      35.00000      17500.00|      34.39000      17195.00|      32.13000       16065.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                 454.000  TON |      30.00000      13620.00|      40.26000      18278.04|      32.57000       14786.78
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424C371                5211.000  TON |      27.40000     142781.40|      31.41000     163677.51|      30.93000      161176.23
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 600A000                          LUMP|   50000.00000      50000.00|    2261.93000       2261.93|   15521.46000       15521.46
  Mobilization                            |                            |                            |
0110 701C000                   7.000  MILE|     310.00000       2170.00|     316.20000       2213.40|     340.17000        2381.19
  Broken Temporary Traffic Stripe         |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020329001                  COUNTIES : WINSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 01018             |(   3  ) 04013
                                          |GOOD HOPE CONTRACTING CO.,  |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701C001                  29.000  MILE|     330.00000       9570.00|     336.60000       9761.40|     362.11000       10501.19
  Solid Temporary Traffic Stripe          |                            |                            |
0130 702A041                  18.000  MILE|    3800.00000      68400.00|    3876.00000      69768.00|    4169.79000       75056.22
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0140 702A042                   4.000  MILE|    1800.00000       7200.00|    1836.00000       7344.00|    1975.16000        7900.64
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0150 702A043                  15.000  MILE|    3800.00000      57000.00|    3876.00000      58140.00|    4169.80000       62547.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0160 703A002                 884.000  SQFT|       1.80000       1591.20|       1.84000       1626.56|       1.97000        1741.48
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0170 703D001                 528.000  SQFT|       1.00000        528.00|       1.02000        538.56|       1.10000         580.80
  Temporary Traffic Control Markings      |                            |                            |
0180 705A032                 212.000  EACH|       4.80000       1017.60|       4.90000       1038.80|       5.27000        1117.24
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 944.000  EACH|       5.00000       4720.00|       5.10000       4814.40|       5.48000        5173.12
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                1591.000  SQFT|       7.42000      11805.22|       7.50000      11932.50|       8.13000       12934.83
  Construction Signs                      |                            |                            |
0210 740D000                  50.000  EACH|      10.00000        500.00|      21.18000       1059.00|       1.45000          72.50
  Channelizing Drums                      |                            |                            |
0220 740E000                  50.000  EACH|       1.00000         50.00|       5.75000        287.50|       1.45000          72.50
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                  50.000  EACH|       1.00000         50.00|       3.63000        181.50|       1.45000          72.50
  Ballast For Cone                        |                            |                            |
0240 740O000                   1.000  EACH|    2000.00000       2000.00|     605.07000        605.07|    5267.82000        5267.82
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,269,453.67|             $  1,276,316.28|              $  1,285,067.06
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,269,453.67|             $  1,276,316.28|              $  1,285,067.06
====================================================================================================================================
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     CALL ORDER   : 001                     CONTRACT ID : 20020329001                  COUNTIES : WINSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18031              |(       )                   |(      )
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305B060                3855.000  TON |      15.50000      59752.50|                            |
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0020 405A000                4688.000  GAL |       3.00000      14064.00|                            |
  Tack Coat                               |                            |                            |
0030 424A360                8368.000  TON |      39.50000     330536.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A369                 227.000  TON |      56.00000      12712.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424B651               16735.000  TON |      32.50000     543887.50|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                1000.000  TON |      30.00000      30000.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659                 500.000  TON |      30.00000      15000.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                 454.000  TON |      45.00000      20430.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424C371                5211.000  TON |      32.00000     166752.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 600A000                          LUMP|    4378.00000       4378.00|                            |
  Mobilization                            |                            |                            |
0110 701C000                   7.000  MILE|     310.00000       2170.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020329001                  COUNTIES : WINSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18031              |(       )                   |(      )
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701C001                  29.000  MILE|     330.00000       9570.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0130 702A041                  18.000  MILE|    3800.00000      68400.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0140 702A042                   4.000  MILE|    1800.00000       7200.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0150 702A043                  15.000  MILE|    3800.00000      57000.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0160 703A002                 884.000  SQFT|       1.80000       1591.20|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0170 703D001                 528.000  SQFT|       1.00000        528.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
0180 705A032                 212.000  EACH|       4.80000       1017.60|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 944.000  EACH|       5.00000       4720.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                1591.000  SQFT|      12.00000      19092.00|                            |
  Construction Signs                      |                            |                            |
0210 740D000                  50.000  EACH|      35.00000       1750.00|                            |
  Channelizing Drums                      |                            |                            |
0220 740E000                  50.000  EACH|       5.00000        250.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                  50.000  EACH|       5.00000        250.00|                            |
  Ballast For Cone                        |                            |                            |
0240 740O000                   1.000  EACH|    9000.00000       9000.00|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,380,050.80|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,380,050.80|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 002                     CONTRACT ID : 20020329002                  COUNTIES : JEFFERSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME : 08/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : IM-I059(306)
     for constructing the Concrete Overlay Repair and Traffic
     Stripe of the bridge deck on I-59 SBR Central Business
     District Bridge including SBR Ramps 2, 4, & 5 in Birmingham.
     Length - 1.30
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   14028          NATIONAL RESTORATION SYSTEMS, INC.                                     $  4,242,612.30     100.0000%
     2   01001          ABRAMSON, LLC                                                          $  4,421,410.90     104.2144%
     3   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  4,483,148.00     105.6695%
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     CALL ORDER   : 002                     CONTRACT ID : 20020329002                  COUNTIES : JEFFERSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14028              |(   2  ) 01001              |(   3  ) 01007
                                          |NATIONAL RESTORATION SYSTEM |ABRAMSON, LLC               |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 490A000               47099.000  SQYD|       4.00000     188396.00|       3.90000     183686.10|       5.00000      235495.00
  Blast Cleaning                          |                            |                            |
0020 490B002               47099.000  SQYD|      77.25000    3638397.75|      79.95000    3765565.05|      79.00000     3720821.00
  Concrete Overlay, Epoxy Urethane        |                            |                            |
  Copolymer                               |                            |                            |
0030 600A000                          LUMP|  160000.00000     160000.00|  320000.00000     320000.00|  386000.00000      386000.00
  Mobilization                            |                            |                            |
0040 701A028                   2.000  MILE|    2925.00000       5850.00|    2600.00000       5200.00|    2130.00000        4260.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0050 701A032                   2.000  MILE|    1755.00000       3510.00|    2600.00000       5200.00|    2130.00000        4260.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0060 701A041                   4.000  MILE|    1755.00000       7020.00|    1550.00000       6200.00|    2130.00000        8520.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0070 701B009                 476.000  LF  |       1.50000        714.00|       1.04000        495.04|       1.35000         642.60
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0080 701C000                   8.000  MILE|    2925.00000      23400.00|    2600.00000      20800.00|     650.00000        5200.00
  Broken Temporary Traffic Stripe         |                            |                            |
0090 701C001                   9.000  MILE|    2925.00000      26325.00|    2600.00000      23400.00|     650.00000        5850.00
  Solid Temporary Traffic Stripe          |                            |                            |
0100 701C004                   3.000  MILE|    5850.00000      17550.00|    5200.00000      15600.00|    4000.00000       12000.00
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
0110 701C005                   2.000  MILE|    8775.00000      17550.00|    7750.00000      15500.00|    5000.00000       10000.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
0120 703A002                3527.000  SQFT|       2.35000       8288.45|       2.08000       7336.16|       1.50000        5290.50
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0130 703B002                  68.000  SQFT|       3.50000        238.00|       3.10000        210.80|       1.50000         102.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0140 705A030                 519.000  EACH|       8.15000       4229.85|       7.20000       3736.80|       5.35000        2776.65
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0150 705A031                 525.000  EACH|       8.15000       4278.75|       7.20000       3780.00|       5.35000        2808.75
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0160 705A032                  80.000  EACH|       8.15000        652.00|       7.20000        576.00|       5.35000         428.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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     CALL ORDER   : 002                     CONTRACT ID : 20020329002                  COUNTIES : JEFFERSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14028              |(   2   ) 01001             |(   3  ) 01007
                                          |NATIONAL RESTORATION SYSTEM |ABRAMSON, LLC               |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 728A000                   1.000  EACH|   67500.00000      67500.00|    7500.00000       7500.00|    5000.00000        5000.00
  Truck Mounted Impact Attenuator Unit    |                            |                            |
0180 740B000                 789.000  SQFT|      10.50000       8284.50|       8.05000       6351.45|      11.50000        9073.50
  Construction Signs                      |                            |                            |
0190 740C000                 280.000  SQFT|      11.50000       3220.00|       8.05000       2254.00|      14.50000        4060.00
  Special Construction Signs              |                            |                            |
0200 740D000                 148.000  EACH|     100.00000      14800.00|      51.75000       7659.00|     115.00000       17020.00
  Channelizing Drums                      |                            |                            |
0210 740E000                 306.000  EACH|      29.25000       8950.50|      18.40000       5630.40|      30.00000        9180.00
  Cones (36 Inches High)                  |                            |                            |
0220 740F002                   2.000  EACH|     292.50000        585.00|     166.75000        333.50|     350.00000         700.00
  Barricades, Type III                    |                            |                            |
0230 740I005                   2.000  EACH|     146.25000        292.50|     103.50000        207.00|     200.00000         400.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0240 740M001                 306.000  EACH|      10.00000       3060.00|       6.60000       2019.60|      10.00000        3060.00
  Ballast For Cone                        |                            |                            |
0250 741C010                   2.000  EACH|    1290.00000       2580.00|    1035.00000       2070.00|    1500.00000        3000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0260 742A001                   2.000  EACH|   11115.00000      22230.00|    3450.00000       6900.00|   11000.00000       22000.00
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
0270 742C000                   2.000  EACH|    1755.00000       3510.00|    1000.00000       2000.00|    2000.00000        4000.00
  State Furnished Portable Changeable     |                            |                            |
  Message Signs, Type 2                   |                            |                            |
0280 999 000                1500.000  HOUR|       0.80000       1200.00|       0.80000       1200.00|       0.80000        1200.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  4,242,612.30|             $  4,421,410.90|              $  4,483,148.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,242,612.30|             $  4,421,410.90|              $  4,483,148.00
====================================================================================================================================
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     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :  240      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : IM-65-1(244)
     for constructing the the Interchange Modifications at I-65 &
     U.S.#90 in Mobile including Drainage & Pavement, Bridge,
     Bridge Widening, Signals, Signing, and Lighting. Length
     -0.832 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23011          HOSEA O. WEAVER & SONS, INC.                                           $  7,205,687.85     100.0000%
     2   19058          S. J. & L., INC.                                                       $  7,939,744.20     110.1872%
     3   23029          J. S. WALTON & COMPANY, INC.                                           $  7,947,744.28     110.2982%
     4   13008          MOBILE ASPHALT COMPANY, LLC                                            $  9,406,619.60     130.5444%
     5   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $  9,406,669.00     130.5451%
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     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
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0010 201A000                          LUMP|   48183.75000      48183.75|  230000.00000     230000.00|  275000.00000      275000.00
  Clearing & Grubbing (Approximately 106  |                            |                            |
  Acres)                                  |                            |                            |
0020 206A050                          LUMP|   40424.40000      40424.40|   40000.00000      40000.00|   40446.44000       40446.44
  Removal Of Old Bridge, Station 26+52 (  |                            |                            |
  E.B.L. & W.B.L.)                        |                            |                            |
0030 206B000                          LUMP|    8935.92000       8935.92|    9000.00000       9000.00|    9511.48000        9511.48
  Removal Of Old Box Culvert, Station     |                            |                            |
  47+27 (U.S. 90)                         |                            |                            |
0040 206C002                1087.000  SQYD|       3.66000       3978.42|       2.60000       2826.20|       3.66000        3978.42
  Removing Concrete Slope Paving          |                            |                            |
0050 206D000                 568.000  LF  |       6.94000       3941.92|      10.10000       5736.80|       4.30000        2442.40
  Removing Pipe                           |                            |                            |
0060 206D001                2725.000  LF  |       0.53000       1444.25|       2.50000       6812.50|       2.24000        6104.00
  Removing Guardrail                      |                            |                            |
0070 206D002                5784.000  LF  |       2.94000      17004.96|       2.60000      15038.40|       3.14000       18161.76
  Removing Curb                           |                            |                            |
0080 206D003                 917.000  LF  |       2.94000       2695.98|       4.55000       4172.35|       3.22000        2952.74
  Removing Curb And Gutter                |                            |                            |
0090 206D006                 107.000  LF  |       1.06000        113.42|       3.85000        411.95|       1.13000         120.91
  Removing Industrial Fence               |                            |                            |
0100 206D010                 428.000  LF  |      21.28000       9107.84|      21.45000       9180.60|      22.65000        9694.20
  Removing Safety Barrier                 |                            |                            |
0110 206E000                  27.000  EACH|      88.54000       2390.58|     165.25000       4461.75|      84.10000        2270.70
  Removing Headwalls                      |                            |                            |
0120 206E001                  10.000  EACH|     147.76000       1477.60|     279.00000       2790.00|     127.79000        1277.90
  Removing Inlets                         |                            |                            |
0130 206E020                   2.000  EACH|    2829.26000       5658.52|    2679.00000       5358.00|    2830.80000        5661.60
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0140 206E040                   2.000  EACH|     531.90000       1063.80|     418.50000        837.00|     573.16000        1146.32
  Removing Safety Barrier End Section     |                            |                            |
0150 206E041                   2.000  EACH|     319.14000        638.28|     321.50000        643.00|     339.70000         679.40
  Removing Impact Attenuators             |                            |                            |
0160 206E042                   7.000  EACH|     319.14000       2233.98|     398.50000       2789.50|     126.73000         887.11
  Removing Inlets (Partial)               |                            |                            |
0170 210A000               17237.000  CUYD|       2.92000      50332.04|       4.45000      76704.65|       6.12000      105490.44
  Unclassified Excavation                 |                            |                            |
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0180 210C000                5480.000  CUYD|       3.87000      21207.60|       5.80000      31784.00|       5.48000       30030.40
  Muck Excavation                         |                            |                            |
0190 210D012               29215.000  CUYD|       6.48000     189313.20|      11.05000     322825.75|       8.28000      241900.20
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0200 210E000                5480.000  CUYD|       6.17000      33811.60|      11.40000      62472.00|       6.03000       33044.40
  Borrow Excavation (Underwater Backfill) |                            |                            |
0210 214A000                2149.000  CUYD|       6.46000      13882.54|       4.30000       9240.70|       5.63000       12098.87
  Structure Excavation                    |                            |                            |
0220 214B000                 591.000  CUYD|       6.48000       3829.68|      10.10000       5969.10|      10.09000        5963.19
  Foundation Backfill, Local              |                            |                            |
0230 214B001                 268.000  CUYD|      37.23000       9977.64|      37.50000      10050.00|      39.63000       10620.84
  Foundation Backfill, Commercial         |                            |                            |
0240 230A000                 183.000  RBST|     283.05000      51798.15|     280.50000      51331.50|     327.97000       60018.51
  Roadbed Processing                      |                            |                            |
0250 301A012               31215.000  SQYD|       7.24000     225996.60|       9.40000     293421.00|       6.97000      217568.55
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0260 401A000               31215.000  SQYD|       0.45000      14046.75|       0.85000      26532.75|       0.91000       28405.65
  Bituminous Treatment A                  |                            |                            |
0270 401B100               17151.000  SQYD|       1.33000      22810.83|       1.05000      18008.55|       1.13000       19380.63
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0280 405A000               27839.000  GAL |       0.71000      19765.69|       0.95000      26447.05|       1.02000       28395.78
  Tack Coat                               |                            |                            |
0290 408A051               20000.000  SQYD|       0.92000      18400.00|       1.30000      26000.00|       1.36000       27200.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0300 408A052                6567.000  SQYD|       1.72000      11295.24|       0.95000       6238.65|       1.02000        6698.34
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0310 420A011                3016.000  TON |      49.23000     148477.68|      74.60000     224993.60|      78.81000      237690.96
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0320 424A280                6547.000  TON |      39.88000     261094.36|      49.85000     326367.95|      52.65000      344699.55
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0330 424A283                 500.000  TON |      44.18000      22090.00|      65.10000      32550.00|      67.94000       33970.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Patching, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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0340 424A286                 100.000  TON |      82.02000       8202.00|      47.05000       4705.00|      49.71000        4971.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0350 424A360                 127.000  TON |      47.68000       6055.36|      42.85000       5441.95|      45.29000        5751.83
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0360 424B281                3834.000  TON |      40.96000     157040.64|      42.95000     164670.30|      45.41000      174101.94
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0370 424B289                1767.000  TON |      43.86000      77500.62|      39.95000      70591.65|      42.24000       74638.08
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0380 424B582                5228.000  TON |      35.16000     183816.48|      40.60000     212256.80|      42.91000      224333.48
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0390 424B651                  65.000  TON |      70.10000       4556.50|      40.50000       2632.50|      42.80000        2782.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0400 424B681                  65.000  TON |      70.10000       4556.50|      40.50000       2632.50|      42.80000        2782.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0410 424C281                5863.000  TON |      39.67000     232585.21|      39.10000     229243.30|      41.33000      242317.79
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0420 450B000                 107.000  SQYD|     106.38000      11382.66|     100.75000      10780.25|     208.35000       22293.45
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0430 502A000               70624.000  LB  |       0.55000      38843.20|       0.65000      45905.60|       1.24000       87573.76
  Steel Reinforcement                     |                            |                            |
0440 502B000                          LUMP|   38296.80000      38296.80|   36263.00000      36263.00|   38317.68000       38317.68
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 25+75, APPROX 57,  |                            |                            |
  500 LBS.                                |                            |                            |
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0450 502B001                          LUMP|   43083.90000      43083.90|   40795.00000      40795.00|   43107.39000       43107.39
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 26+52, APPROX. 66,  |                            |                            |
  400 LBS.,                               |                            |                            |
0460 505A000                   3.000  EACH|    1595.70000       4787.10|    1511.00000       4533.00|    1596.57000        4789.71
  Steel Test Piles (HP 10x42)             |                            |                            |
0470 505A002                   2.000  EACH|    2659.50000       5319.00|    2518.00000       5036.00|    2660.95000        5321.90
  Steel Test Piles (HP 12x53)             |                            |                            |
0480 505A004                   1.000  EACH|    3191.40000       3191.40|    3022.00000       3022.00|    3193.14000        3193.14
  Steel Test Piles (HP 14x73)             |                            |                            |
0490 505B055                   3.000  EACH|    2127.60000       6382.80|    2015.00000       6045.00|    2128.76000        6386.28
  Static Loading Tests (HP 10x42)         |                            |                            |
0500 505B057                   2.000  EACH|    2127.60000       4255.20|    2015.00000       4030.00|    2128.76000        4257.52
  Static Loading Tests (HP 12x53)         |                            |                            |
0510 505B059                   1.000  EACH|    2659.50000       2659.50|    2518.00000       2518.00|    2660.95000        2660.95
  Static Loading Tests (HP 14x73)         |                            |                            |
0520 505B085                   3.000  EACH|    1276.56000       3829.68|    1209.00000       3627.00|    1277.26000        3831.78
  Dynamic Loading Tests (HP 10x42)        |                            |                            |
0530 505B087                   2.000  EACH|    1276.56000       2553.12|    1209.00000       2418.00|    1277.26000        2554.52
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0540 505B089                   1.000  EACH|    1595.70000       1595.70|    1511.00000       1511.00|    1596.57000        1596.57
  Dynamic Loading Tests (HP 14x73)        |                            |                            |
0550 505M000                1550.000  LF  |      19.15000      29682.50|      18.20000      28210.00|      19.16000       29698.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0560 505M002                2120.000  LF  |      21.28000      45113.60|      20.35000      43142.00|      21.29000       45134.80
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0570 505M004                1480.000  LF  |      27.66000      40936.80|      26.80000      39664.00|      27.67000       40951.60
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x73)                                  |                            |                            |
0580 508A000                9650.000  LB  |       2.45000      23642.50|       2.40000      23160.00|       2.45000       23642.50
  Structural Steel                        |                            |                            |
0590 510A000                 210.000  CUYD|     388.29000      81540.90|     369.50000      77595.00|     388.50000       81585.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0600 510C001                          LUMP|  170208.00000     170208.00|  161167.00000     161167.00|  170300.79000      170300.79
  Bridge Concrete Superstructure STA.     |                            |                            |
  25+75, APPROX. 223 CU. YDS.             |                            |                            |
0610 510C002                          LUMP|  175527.00000     175527.00|  166203.00000     166203.00|  175622.69000      175622.69
  Bridge Concrete Superstructure STA.     |                            |                            |
  26+52, APPROX. 256 CU. YDS.             |                            |                            |
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0620 510E000                 667.000  SQYD|       4.31000       2874.77|       4.15000       2768.05|       4.31000        2874.77
  Grooving Concrete Bridge Decks          |                            |                            |
0630 511A001                 122.000  EACH|      79.79000       9734.38|      76.10000       9284.20|      79.83000        9739.26
  Elastomeric Bearings, Type 2            |                            |                            |
0640 513B003                2177.000  LF  |      69.15000     150539.55|      66.40000     144552.80|      69.18000      150604.86
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0650 520B000                          LUMP|   53190.00000      53190.00|   50365.00000      50365.00|   53219.00000       53219.00
  Raising Existing Bridge,Station 26+52   |                            |                            |
  (E.B.L. & W.B.L.)                       |                            |                            |
0660 524B011                 300.000  CUYD|     638.28000     191484.00|     643.00000     192900.00|     679.39000      203817.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0670 530A000                  44.000  LF  |      28.26000       1243.44|      37.25000       1639.00|      22.20000         976.80
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0680 530A001                 948.000  LF  |      22.76000      21576.48|      38.70000      36687.60|      23.59000       22363.32
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0690 530A002                 181.000  LF  |      36.38000       6584.78|      52.10000       9430.10|      31.78000        5752.18
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0700 530A003                 108.000  LF  |      52.99000       5722.92|      67.60000       7300.80|      42.19000        4556.52
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0710 530A004                 196.000  LF  |      63.41000      12428.36|      95.70000      18757.20|      62.30000       12210.80
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0720 530A100                  21.000  LF  |      46.65000        979.65|      39.00000        819.00|      47.95000        1006.95
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0730 530A101                  27.000  LF  |      37.53000       1013.31|      44.15000       1192.05|      30.73000         829.71
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0740 530A102                  53.000  LF  |      46.05000       2440.65|      52.60000       2787.80|      44.09000        2336.77
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0750 530A106                  69.000  LF  |     115.49000       7968.81|     143.00000       9867.00|      93.21000        6431.49
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0760 530B001                 145.000  LF  |      29.42000       4265.90|      50.90000       7380.50|      31.17000        4519.65
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0770 530B003                 114.000  LF  |      44.75000       5101.50|      73.90000       8424.60|      46.97000        5354.58
  36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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0780 530B007                  88.000  LF  |     114.52000      10077.76|     172.50000      15180.00|     111.09000        9775.92
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0790 532A030                 120.000  LF  |     132.98000      15957.60|     134.00000      16080.00|      57.43000        6891.60
  12" Slotted Drain Pipe                  |                            |                            |
0800 600A000                          LUMP|  441878.79000     441878.79|  540500.00000     540500.00|  372000.00000      372000.00
  Mobilization                            |                            |                            |
0810 602A000                   6.000  EACH|     130.63000        783.78|     157.25000        943.50|     149.00000         894.00
  Right Of Way Markers                    |                            |                            |
0820 606A012                1088.000  LF  |       6.44000       7006.72|       9.15000       9955.20|       8.01000        8714.88
  6" Underdrain Pipe, Type 8              |                            |                            |
0830 610C001                  12.000  TON |      37.23000        446.76|      60.90000        730.80|      56.23000         674.76
  Loose Riprap, Class 2                   |                            |                            |
0840 610D003                  42.000  SQYD|       3.72000        156.24|       4.90000        205.80|       3.61000         151.62
  Filter Blanket, Geotextile              |                            |                            |
0850 614A000                 676.000  CUYD|     223.40000     151018.40|     225.00000     152100.00|     237.79000      160746.04
  Slope Paving                            |                            |                            |
0860 614A001                 103.000  CUYD|     265.95000      27392.85|     268.00000      27604.00|     283.08000       29157.24
  Slope Paving (Under Bridges)            |                            |                            |
0870 619A001                   1.000  EACH|     303.18000        303.18|     305.50000        305.50|     322.71000         322.71
  15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0880 619A002                   4.000  EACH|     379.80000       1519.20|     382.50000       1530.00|     404.26000        1617.04
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0890 619A003                   6.000  EACH|     456.14000       2736.84|     459.50000       2757.00|     485.52000        2913.12
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0900 619A004                   2.000  EACH|     529.90000       1059.80|     535.50000       1071.00|     564.04000        1128.08
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0910 619A005                   4.000  EACH|     684.68000       2738.72|     691.00000       2764.00|     728.79000        2915.16
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0920 619A007                   1.000  EACH|     840.75000        840.75|     847.50000        847.50|     894.91000         894.91
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0930 619A099                   1.000  EACH|     385.01000        385.01|     388.00000        388.00|     409.81000         409.81
  12" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0940 619A101                   6.000  EACH|     398.93000       2393.58|     402.00000       2412.00|     424.62000        2547.72
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0950 619B022                   1.000  EACH|    1283.58000       1283.58|    1297.00000       1297.00|    1366.26000        1366.26
  65" Span, 40" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 003 -8
                                                        TABULATION OF BIDS
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0960 619B116                   2.000  EACH|     476.54000        953.08|     480.00000        960.00|     507.23000        1014.46
  22" Span, 14" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0970 619B118                   2.000  EACH|     747.76000       1495.52|     755.50000       1511.00|     795.92000        1591.84
  36" Span, 23" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0980 620A000                   6.000  CUYD|     531.90000       3191.40|     536.00000       3216.00|     566.16000        3396.96
  Minor Structure Concrete                |                            |                            |
0990 621A005                   5.000  EACH|    3191.40000      15957.00|    3215.00000      16075.00|    1454.96000        7274.80
  Junction Boxes, Type 1                  |                            |                            |
1000 621A011                   2.000  EACH|    2659.50000       5319.00|    2679.00000       5358.00|    1454.97000        2909.94
  Junction Boxes, Type 1 Or 1P            |                            |                            |
1010 621A019                   1.000  EACH|    3191.40000       3191.40|    3215.00000       3215.00|    1592.55000        1592.55
  Junction Boxes, Type 1 Or 2P            |                            |                            |
1020 621B005                   3.000  EACH|     372.33000       1116.99|     375.00000       1125.00|     209.91000         629.73
  Junction Box Units, Type 1              |                            |                            |
1030 621C008                   8.000  EACH|    4148.82000      33190.56|    4179.00000      33432.00|    2740.21000       21921.68
  Inlets, Type E                          |                            |                            |
1040 621C015                   4.000  EACH|    1808.46000       7233.84|    1822.00000       7288.00|    1733.79000        6935.16
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
1050 621C020                   1.000  EACH|    1595.70000       1595.70|    1607.00000       1607.00|    1679.17000        1679.17
  Inlets, Type Y                          |                            |                            |
1060 621C027                   3.000  EACH|    1595.70000       4787.10|    1607.00000       4821.00|    1650.10000        4950.30
  Inlets, Type C                          |                            |                            |
1070 621D008                   8.000  EACH|     372.33000       2978.64|     375.00000       3000.00|     209.17000        1673.36
  Inlet Units, Type E                     |                            |                            |
1080 622A000                   2.000  EACH|     531.90000       1063.80|     521.50000       1043.00|     532.83000        1065.66
  Manhole Covers Reset                    |                            |                            |
1090 622A002                   7.000  EACH|     531.90000       3723.30|     576.50000       4035.50|     396.31000        2774.17
  Manhole Covers Reset (Sanitary)         |                            |                            |
1100 623A000                  78.000  LF  |      31.91000       2488.98|      32.15000       2507.70|      33.97000        2649.66
  Concrete Gutter                         |                            |                            |
1110 623B000                9884.000  LF  |       7.98000      78874.32|       8.05000      79566.20|       8.49000       83915.16
  Concrete Curb, Type N                   |                            |                            |
1120 623C000                 958.000  LF  |      10.64000      10193.12|      10.70000      10250.60|      11.32000       10844.56
  Combination Curb & Gutter, Type C       |                            |                            |
1130 629A005                  10.000  LF  |     106.38000       1063.80|     107.25000       1072.50|     113.23000        1132.30
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Reinforced)                         |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 003 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
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1140 629A025                 408.000  LF  |      53.19000      21701.52|      50.40000      20563.20|      56.62000       23100.96
  Concrete Median Or Safety Barrier, Type |                            |                            |
  Retrofit                                |                            |                            |
1150 629A053                 773.000  LF  |     148.93000     115122.89|     150.00000     115950.00|     158.52000      122535.96
  Concrete Median Or Safety Barrier, Type |                            |                            |
  1B (Modified)                           |                            |                            |
1160 629A070                 113.000  LF  |     281.91000      31855.83|     284.00000      32092.00|     300.06000       33906.78
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  VF-54                                   |                            |                            |
1170 629A071                 306.000  LF  |     143.61000      43944.66|     144.75000      44293.50|     152.86000       46775.16
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  VF-54(PP)                               |                            |                            |
1180 630A033                3295.000  LF  |      11.97000      39441.15|      11.35000      37398.25|      11.97000       39441.15
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
1190 630C001                  10.000  EACH|     691.47000       6914.70|     654.50000       6545.00|     691.85000        6918.50
  Guardrail End Anchor, Type 8            |                            |                            |
1200 630C003                  16.000  EACH|    1058.48000      16935.68|    1003.00000      16048.00|    1059.06000       16944.96
  Guardrail End Anchor, Type 13           |                            |                            |
1210 630C050                  16.000  EACH|    1835.06000      29360.96|    1741.00000      27856.00|    1836.06000       29376.96
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1220 630C070                   7.000  EACH|    1590.38000      11132.66|    1511.00000      10577.00|    1591.25000       11138.75
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1230 634A002                 220.000  LF  |       7.21000       1586.20|      13.15000       2893.00|      13.59000        2989.80
  Industrial Fence, 6 Feet High           |                            |                            |
1240 641A002                 343.000  LF  |       8.96000       3073.28|       8.05000       2761.15|       9.06000        3107.58
  1 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
1250 641A035                 828.000  LF  |      18.70000      15483.60|      23.10000      19126.80|      18.91000       15657.48
  6 Inch D.I. Water Main Laid             |                            |                            |
1260 641C000                   4.000  EACH|     492.71000       1970.84|     684.00000       2736.00|     498.22000        1992.88
  6 Inch Gate Valves With Box             |                            |                            |
1270 641D003                 670.000  LB  |       3.92000       2626.40|       3.85000       2579.50|       3.96000        2653.20
  Ductile Iron Water Main Fitting         |                            |                            |
1280 641D004                   2.000  EACH|     582.29000       1164.58|     211.25000        422.50|     588.81000        1177.62
  6 Inch X 6 Inch D.I. Anchor Tee         |                            |                            |
1290 641E001                  32.000  EACH|      22.96000        734.72|      51.70000       1654.40|      23.21000         742.72
  6 Inch D.I. Retainer Gland              |                            |                            |
1300 641F005                   1.000  EACH|    2032.42000       2032.42|    2549.00000       2549.00|    2055.16000        2055.16
  6 Inch X 6 Inch Tapping Valve & Sleeve  |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1310 641F010                   1.000  EACH|    2127.60000       2127.60|    2549.00000       2549.00|    2151.41000        2151.41
  8 Inch X 6 Inch Tapping Valve & Sleeve  |                            |                            |
1320 641F025                   6.000  EACH|     358.33000       2149.98|     302.50000       1815.00|     362.34000        2174.04
  1 Inch Service Tap                      |                            |                            |
1330 641G001                   1.000  CUYD|     307.94000        307.94|     289.00000        289.00|     311.39000         311.39
  Concrete For Water Mains (Thrust Blocks |                            |                            |
1340 641J001                   6.000  LF  |     291.15000       1746.90|     417.50000       2505.00|     294.40000        1766.40
  Fire Hydrant Extensions                 |                            |                            |
1350 642A000                   7.000  EACH|     627.08000       4389.56|     294.50000       2061.50|     634.10000        4438.70
  Fire Hydrant Reset                      |                            |                            |
1360 643A000                   4.000  EACH|     358.33000       1433.32|     151.25000        605.00|     362.34000        1449.36
  Water Meters Reset                      |                            |                            |
1370 643B000                   6.000  EACH|     223.96000       1343.76|     218.00000       1308.00|     226.46000        1358.76
  Valve Boxes Reset                       |                            |                            |
1380 650B000                5848.000  CUYD|       5.66000      33099.68|       5.15000      30117.20|       5.00000       29240.00
  Topsoil From Stockpiles                 |                            |                            |
1390 652A061                  10.000  ACRE|     531.90000       5319.00|     906.50000       9065.00|     576.32000        5763.20
  Seeding (Mix 3E)                        |                            |                            |
1400 654A001               10000.000  SQYD|       2.82000      28200.00|       3.70000      37000.00|       2.70000       27000.00
  Solid Sodding (Bermuda)                 |                            |                            |
1410 656A000                  10.000  ACRE|     531.90000       5319.00|    1013.00000      10130.00|     448.93000        4489.30
  Mulching, Class A, Type 1               |                            |                            |
1420 659A000                3000.000  SQYD|       1.60000       4800.00|       2.60000       7800.00|       1.50000        4500.00
  Erosion Control Netting, Class A        |                            |                            |
1430 665A001                   5.000  ACRE|     478.71000       2393.55|     803.00000       4015.00|     375.33000        1876.65
  Temporary Seeding                       |                            |                            |
1440 665B000                   5.000  ACRE|     478.71000       2393.55|     953.00000       4765.00|     386.65000        1933.25
  Temporary Mulching                      |                            |                            |
1450 665E000                1000.000  SQYD|       1.60000       1600.00|       3.10000       3100.00|       0.65000         650.00
  Polyethylene                            |                            |                            |
1460 665F000                 638.000  EACH|       5.68000       3623.84|       8.25000       5263.50|       4.07000        2596.66
  Hay Bales                               |                            |                            |
1470 665G000                 500.000  EACH|       1.77000        885.00|       4.55000       2275.00|       2.70000        1350.00
  Sand Bags                               |                            |                            |
1480 665I000                 570.000  TON |      18.72000      10670.40|      45.05000      25678.50|      31.31000       17846.70
  Temporary Riprap, Class 2               |                            |                            |
1490 665J000                8058.000  LF  |       3.26000      26269.08|       3.60000      29008.80|       3.57000       28767.06
  Silt Fence, Type A                      |                            |                            |
1500 665K000                 100.000  CUYD|       7.27000        727.00|       7.70000        770.00|      13.67000        1367.00
  Drainage Sump Excavation                |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 003 -11
                                                        TABULATION OF BIDS
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1510 665L000                 530.000  LF  |      10.03000       5315.90|      17.70000       9381.00|       9.96000        5278.80
  Floating Basin Boom                     |                            |                            |
1520 666A001                  30.000  ACRE|      37.23000       1116.90|     160.75000       4822.50|     141.54000        4246.20
  Pest Control Treatment                  |                            |                            |
1530 680A000                          LUMP|   84018.67000      84018.67|   48650.00000      48650.00|   40649.42000       40649.42
  Engineering Controls                    |                            |                            |
1540 701C000                  10.000  MILE|     372.33000       3723.30|     352.50000       3525.00|     203.82000        2038.20
  Broken Temporary Traffic Stripe         |                            |                            |
1550 701C001                   6.000  MILE|     372.33000       2233.98|     352.50000       2115.00|     283.08000        1698.48
  Solid Temporary Traffic Stripe          |                            |                            |
1560 701C004                   1.000  MILE|    3191.40000       3191.40|    3022.00000       3022.00|    3963.12000        3963.12
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1570 701C006                   1.000  MILE|    6382.80000       6382.80|    6044.00000       6044.00|    8492.39000        8492.39
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
1580 701D007                   2.000  MILE|     797.85000       1595.70|     755.50000       1511.00|     849.24000        1698.48
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1590 701D008                   2.000  MILE|     904.23000       1808.46|     856.00000       1712.00|    1132.32000        2264.64
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1600 701D009                   1.000  MILE|    2127.60000       2127.60|    2015.00000       2015.00|    1132.32000        1132.32
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1610 701D014                   2.000  MILE|     531.90000       1063.80|     503.50000       1007.00|     849.24000        1698.48
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1620 701D015                   2.000  MILE|     531.90000       1063.80|     503.50000       1007.00|     849.24000        1698.48
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1630 701D016                   1.000  MILE|    1063.80000       1063.80|    1007.00000       1007.00|     849.24000         849.24
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1640 701G121                 816.000  LF  |       3.46000       2823.36|       3.30000       2692.80|       3.11000        2537.76
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1650 701G125                 822.000  LF  |       4.15000       3411.30|       3.95000       3246.90|       4.25000        3493.50
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1660 701G133                 822.000  LF  |       4.15000       3411.30|       3.95000       3246.90|       4.25000        3493.50
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1670 702A040                   8.000  MILE|    2233.98000      17871.84|    2115.00000      16920.00|    2038.17000       16305.36
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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1680 702A041                   8.000  MILE|    4361.58000      34892.64|    4130.00000      33040.00|    4416.05000       35328.40
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1690 702A043                   6.000  MILE|    4361.58000      26169.48|    4130.00000      24780.00|    4416.05000       26496.30
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1700 702B011                7508.000  LF  |       1.91000      14340.28|       1.80000      13514.40|       0.85000        6381.80
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1710 703A002                5723.000  SQFT|       1.86000      10644.78|       1.75000      10015.25|       2.26000       12933.98
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1720 703B002                1324.000  SQFT|       1.86000       2462.64|       1.75000       2317.00|       2.26000        2992.24
  Traffic Control Legends, Class 2, Type  |                            |                            |
1730 705A011                 780.000  EACH|       5.32000       4149.60|       5.05000       3939.00|       5.10000        3978.00
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1740 705A012                  64.000  EACH|       5.32000        340.48|       5.05000        323.20|       5.10000         326.40
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1750 705A030                 585.000  EACH|       5.32000       3112.20|       5.05000       2954.25|       5.10000        2983.50
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1760 705A031                 965.000  EACH|       5.32000       5133.80|       5.05000       4873.25|       5.10000        4921.50
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1770 705A032                 466.000  EACH|       5.32000       2479.12|       5.05000       2353.30|       5.10000        2376.60
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1780 705A037                 388.000  EACH|       5.32000       2064.16|       5.05000       1959.40|       5.10000        1978.80
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1790 705A038                 260.000  EACH|       5.32000       1383.20|       5.05000       1313.00|       5.10000        1326.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1800 707A006                  47.000  EACH|      45.27000       2127.69|      42.85000       2013.95|      28.21000        1325.87
  Type 1, Clear Delineator Installation   |                            |                            |
1810 707A007                  30.000  EACH|      45.27000       1358.10|      42.85000       1285.50|      31.13000         933.90
  Type 2, Clear Delineator Installation   |                            |                            |
1820 707A026                  30.000  EACH|      50.93000       1527.90|      48.20000       1446.00|      36.99000        1109.70
  Type 1B, Clear And Red Delineator       |                            |                            |
  Installation                            |                            |                            |
1830 707A027                  15.000  EACH|      50.93000        763.95|      48.20000        723.00|      31.40000         471.00
  Type 1B, Red And Yellow Delineator      |                            |                            |
  Installation                            |                            |                            |
1840 707G000                  80.000  EACH|      22.63000       1810.40|      21.45000       1716.00|      34.17000        2733.60
  Barrier Rail Mounted Delineator         |                            |                            |
  (Mono-Directional)                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 003 -13
                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 19058             |(   3  ) 23029
                                          |HOSEA O. WEAVER & SONS, INC |S. J. & L., INC.            |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1850 710A028                  19.000  SQFT|      56.59000       1075.21|      53.60000       1018.40|      56.62000        1075.78
  Class 2,Aluminum Flat Sign Panels 0.04" |                            |                            |
  Thickness(Type III Or Type IV Background|                            |                            |
1860 710A115                  35.000  SQFT|      22.63000        792.05|      21.45000        750.75|      22.65000         792.75
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1870 710A126                 152.000  SQFT|      20.37000       3096.24|      19.30000       2933.60|      20.38000        3097.76
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
1880 710A140                2491.000  SQFT|      24.90000      62025.90|      23.55000      58663.05|      24.91000       62050.81
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 0.125" Thick Or Steel Multiple   |                            |                            |
  Flat Sign Panels 12 Gauge(Ty. III       |                            |                            |
  Background)                             |                            |                            |
1890 710A141                 196.000  SQFT|      24.90000       4880.40|      23.55000       4615.80|      24.91000        4882.36
  Class 6, Aluminum Flat Sign Panels 0.   |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III Background)              |                            |                            |
1900 710A142                  90.000  SQFT|      20.37000       1833.30|      19.30000       1737.00|      20.38000        1834.20
  Class 2A, Aluminum Flat Sign Panels 0.  |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III,IV,VII Background)       |                            |                            |
1910 710B001                1281.000  LF  |       6.79000       8697.99|       6.45000       8262.45|       6.79000        8697.99
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1920 710B013                  45.000  LF  |      79.22000       3564.90|      75.00000       3375.00|      79.26000        3566.70
  Roadway Sign Post (W10 x 22 Steel Beam) |                            |                            |
1930 710B014                  48.000  LF  |      84.88000       4074.24|      80.40000       3859.20|      84.92000        4076.16
  Roadway Sign Post (W10 x 26 Steel Beam) |                            |                            |
1940 710B017                 287.000  LF  |       7.92000       2273.04|       7.50000       2152.50|       7.93000        2275.91
  Roadway Sign Post (#4 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1950 710C000                          LUMP|   11317.02000      11317.02|   10716.00000      10716.00|   11323.19000       11323.19
  Removal Of Existing Roadway Signs       |                            |                            |
1960 710E000                 159.000  LF  |      56.59000       8997.81|      53.60000       8522.40|      56.62000        9002.58
  Overhead Roadway Sign Hangers, W6 X 9   |                            |                            |
1970 711A000                          LUMP|   11317.02000      11317.02|   10716.00000      10716.00|   11323.19000       11323.19
  Roadway Sign Relocation                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 19058             |(   3  ) 23029
                                          |HOSEA O. WEAVER & SONS, INC |S. J. & L., INC.            |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1980 715A000                          LUMP|   35693.88000      35693.88|   33798.00000      33798.00|   35713.34000       35713.34
  Overhead Roadway Sign Structure (OHSB 3 |                            |                            |
1990 715A001                          LUMP|   35648.62000      35648.62|   33755.00000      33755.00|   35668.05000       35668.05
  Overhead Roadway Sign Structure (OHSB 7 |                            |                            |
2000 715A002                          LUMP|   20370.64000      20370.64|   19289.00000      19289.00|   20381.74000       20381.74
  Overhead Roadway Sign Structure (OHC 10 |                            |                            |
2010 715A003                          LUMP|   20936.49000      20936.49|   19824.00000      19824.00|   20947.90000       20947.90
  Overhead Roadway Sign Structure (OHC 12 |                            |                            |
2020 720A026                   2.000  EACH|   22146.19000      44292.38|   22308.00000      44616.00|   22158.27000       44316.54
  Vehicular Impact Attenuator             |                            |                            |
  Assembly(Bi-directional, TL-3)          |                            |                            |
2030 726A000                4000.000  LF  |      26.60000     106400.00|      26.80000     107200.00|      26.61000      106440.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2040 726A001                  20.000  LF  |      53.19000       1063.80|      53.60000       1072.00|      53.22000        1064.40
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2050 726D025                   2.000  EACH|    9786.96000      19573.92|    9859.00000      19718.00|    9792.30000       19584.60
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-3)          |                            |                            |
2060 730A000                          LUMP|    5065.82000       5065.82|    4797.00000       4797.00|   15965.70000       15965.70
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (LAKESIDE DR. @ US-90)             |                            |                            |
2070 730A001                          LUMP|    4002.02000       4002.02|    3790.00000       3790.00|   15965.70000       15965.70
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (SATCHEL PAGE @ US-90)             |                            |                            |
2080 730A002                          LUMP|    4002.02000       4002.02|    3790.00000       3790.00|   15965.70000       15965.70
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MCVAY DR. @ US-90)                |                            |                            |
2090 730C000                          LUMP|    6116.85000       6116.85|    5792.00000       5792.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (BUTLER DR. @ U.S. 90)     |                            |                            |
2100 730C001                          LUMP|    7180.65000       7180.65|    6799.00000       6799.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (LAKESIDE DR. @ U.S. 90)   |                            |                            |
2110 730C002                          LUMP|    5319.00000       5319.00|    5036.00000       5036.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (RAMP 4A @ U.S. 90)        |                            |                            |
2120 730C003                          LUMP|    5319.00000       5319.00|    5036.00000       5036.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (RAMP 2A @ U.S. 90)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 19058             |(   3  ) 23029
                                          |HOSEA O. WEAVER & SONS, INC |S. J. & L., INC.            |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2130 730C004                          LUMP|    5165.81000       5165.81|    4892.00000       4892.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (SATCHEL PAGE @ U.S. 90)   |                            |                            |
2140 730C005                          LUMP|    5053.05000       5053.05|    4785.00000       4785.00|    5321.90000        5321.90
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (McVAY DR. @ U.S. 90)      |                            |                            |
2150 730E000                  28.000  EACH|    3882.87000     108720.36|    3677.00000     102956.00|    3193.14000       89407.92
  Metal Traffic Signal Pole Foundation    |                            |                            |
2160 730F001                   2.000  EACH|    5942.39000      11884.78|    5627.00000      11254.00|    6918.47000       13836.94
  Metal Traffic Signal Pole With 40’ MAST |                            |                            |
  ARM ASSEMBLY                            |                            |                            |
2170 730G001                  26.000  EACH|    4073.29000     105905.54|    3858.00000     100308.00|    6386.28000      166043.28
  Metal Traffic Signal Strain Pole        |                            |                            |
2180 730H001               20192.000  LF  |       3.72000      75114.24|       3.55000      71681.60|       4.26000       86017.92
  Loop Wire                               |                            |                            |
2190 730I001                4940.000  LF  |       1.33000       6570.20|       1.25000       6175.00|       2.13000       10522.20
  Loop Detector Lead-In-Cable             |                            |                            |
2200 730J010                  17.000  EACH|     175.53000       2984.01|      16.75000        284.75|     127.73000        2171.41
  Vehicle Loop Detector                   |                            |                            |
2210 730L002                 300.000  LF  |       7.98000       2394.00|       7.55000       2265.00|       4.79000        1437.00
  1", Metallic, Conduit                   |                            |                            |
2220 730L003                1195.000  LF  |       4.79000       5724.05|       4.55000       5437.25|       2.66000        3178.70
  1", Non-Metallic, Conduit               |                            |                            |
2230 730L005                1990.000  LF  |       8.51000      16934.90|       8.05000      16019.50|       4.26000        8477.40
  2", Non-Metallic, Conduit               |                            |                            |
2240 730N010                  26.000  EACH|    1595.70000      41488.20|    1511.00000      39286.00|     851.50000       22139.00
  Luminaire Extension Assembly, 12’-0"    |                            |                            |
2250 730P020                   1.000  EACH|     523.39000        523.39|     495.50000        495.50|     532.19000         532.19
  Vehicular Signal Head, 12 Inch, 1       |                            |                            |
  Section, Type LED                       |                            |                            |
2260 730P022                  58.000  EACH|    1316.98000      76384.84|    1247.00000      72326.00|    1596.57000       92601.06
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
2270 730P023                   5.000  EACH|    1696.76000       8483.80|    1607.00000       8035.00|    2022.32000       10111.60
  Vehicular Signal Head, 12 Inch, 4       |                            |                            |
  Section, Type LED                       |                            |                            |
2280 730R021                   3.000  EACH|   12685.82000      38057.46|   12013.00000      36039.00|   13387.77000       40163.31
  Controller Assembly, Type III, 4 Phase  |                            |                            |
2290 730R022                   2.000  EACH|   13178.36000      26356.72|   12479.00000      24958.00|   13707.09000       27414.18
  Controller Assembly, Type III, 8 Phase  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 19058             |(   3  ) 23029
                                          |HOSEA O. WEAVER & SONS, INC |S. J. & L., INC.            |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2300 730R030                   1.000  EACH|   21071.75000      21071.75|   19952.00000      19952.00|   19691.03000       19691.03
  Controller Assembly, Type III, Master   |                            |                            |
2310 734A013                5385.000  LF  |       6.38000      34356.30|       6.05000      32579.25|       3.32000       17878.20
  Cable OSP, Loose Tube, 48F SM           |                            |                            |
2320 734B006                 120.000  LF  |       4.79000        574.80|       4.55000        546.00|       2.28000         273.60
  Drop Cable OSP 8F SM Central Core       |                            |                            |
2330 734E000                5385.000  LF  |       1.06000       5708.10|       1.00000       5385.00|       0.55000        2961.75
  Detectable Tape System                  |                            |                            |
2340 734E020                5385.000  LF  |       6.91000      37210.35|       6.55000      35271.75|       7.42000       39956.70
  Buried Duct HDPE SDR11 1 1/2 Inch       |                            |                            |
2350 734G007                   6.000  EACH|     531.90000       3191.40|     503.50000       3021.00|     920.82000        5524.92
  Splice Organizer                        |                            |                            |
2360 734G008                   6.000  EACH|     797.85000       4787.10|     755.50000       4533.00|      39.27000         235.62
  Splice Tray                             |                            |                            |
2370 734G009                   6.000  EACH|      47.87000        287.22|      45.35000        272.10|      80.47000         482.82
  Splicing, Fusion                        |                            |                            |
2380 734J000                   6.000  EACH|    1861.65000      11169.90|    1763.00000      10578.00|    1172.55000        7035.30
  Commbox F1                              |                            |                            |
2390 740B000                2369.000  SQFT|       7.84000      18572.96|       8.55000      20254.95|       7.93000       18786.17
  Construction Signs                      |                            |                            |
2400 740C000                 372.000  SQFT|       8.96000       3333.12|       8.55000       3180.60|       7.93000        2949.96
  Special Construction Signs              |                            |                            |
2410 740D000                 500.000  EACH|      67.19000      33595.00|      77.20000      38600.00|      62.09000       31045.00
  Channelizing Drums                      |                            |                            |
2420 740E000                 250.000  EACH|      11.65000       2912.50|      12.85000       3212.50|      17.29000        4322.50
  Cones (36 Inches High)                  |                            |                            |
2430 740F002                  20.000  EACH|     476.91000       9538.20|     214.25000       4285.00|     151.07000        3021.40
  Barricades, Type III                    |                            |                            |
2440 740I005                   4.000  EACH|     447.92000       1791.68|     428.50000       1714.00|     554.84000        2219.36
  Warning Lights, Type B (Detachable Head |                            |                            |
2450 740L003                 460.000  EACH|      49.99000      22995.40|      58.90000      27094.00|      67.94000       31252.40
  Vertical Panel, Type I, Single-Sided    |                            |                            |
2460 740M001                 250.000  EACH|       6.76000       1690.00|       9.10000       2275.00|      10.05000        2512.50
  Ballast For Cone                        |                            |                            |
2470 741C010                   2.000  EACH|    4367.18000       8734.36|    5251.00000      10502.00|     463.26000         926.52
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2480 742A001                   4.000  EACH|   17916.63000      71666.52|   18217.00000      72868.00|   12455.51000       49822.04
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23011              |(   2   ) 19058             |(   3  ) 23029
                                          |HOSEA O. WEAVER & SONS, INC |S. J. & L., INC.            |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2490 756A021                1405.000  LF  |      37.23000      52308.15|      35.25000      49526.25|      29.80000       41869.00
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
2500 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|       0.80000        2400.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
2510 750Z000      AA1                 LUMP|                            |                            |
  Roadway Lighting System Alternate 1     |                            |                            |
  (ALT. 1)                                |                            |                            |
2520 750Z001      AA2                 LUMP|                            |                            |
  Roadway Lighting System Alternate 2     |                            |                            |
  (ALT. 2)                                |                            |                            |
2530 750Z002      AA3                 LUMP| 1136138.40000    1136138.40| 1156500.00000    1156500.00| 1293221.64000     1293221.64
  Roadway Lighting System Alternate 3     |                            |                            |
  (ALT. 3)                                |                            |                            |
     SECTION TOTALS                       |             $  7,205,687.85|             $  7,939,744.20|              $  7,947,744.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,205,687.85|             $  7,939,744.20|              $  7,947,744.28
====================================================================================================================================
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     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13008              |(   5   ) 23056             |(      )
                                          |MOBILE ASPHALT COMPANY, LLC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   29248.50000      29248.50|  308120.00000     308120.00|
  Clearing & Grubbing (Approximately 106  |                            |                            |
  Acres)                                  |                            |                            |
0020 206A050                          LUMP|  235187.40000     235187.40|  124200.00000     124200.00|
  Removal Of Old Bridge, Station 26+52 (  |                            |                            |
  E.B.L. & W.B.L.)                        |                            |                            |
0030 206B000                          LUMP|    9827.50000       9827.50|    9072.00000       9072.00|
  Removal Of Old Box Culvert, Station     |                            |                            |
  47+27 (U.S. 90)                         |                            |                            |
0040 206C002                1087.000  SQYD|       5.90000       6413.30|       5.54000       6021.98|
  Removing Concrete Slope Paving          |                            |                            |
0050 206D000                 568.000  LF  |      11.70000       6645.60|      16.29000       9252.72|
  Removing Pipe                           |                            |                            |
0060 206D001                2725.000  LF  |       2.30000       6267.50|       2.27000       6185.75|
  Removing Guardrail                      |                            |                            |
0070 206D002                5784.000  LF  |       3.50000      20244.00|       4.29000      24813.36|
  Removing Curb                           |                            |                            |
0080 206D003                 917.000  LF  |       3.50000       3209.50|       4.28000       3924.76|
  Removing Curb And Gutter                |                            |                            |
0090 206D006                 107.000  LF  |       7.00000        749.00|       1.08000        115.56|
  Removing Industrial Fence               |                            |                            |
0100 206D010                 428.000  LF  |      23.40000      10015.20|      21.60000       9244.80|
  Removing Safety Barrier                 |                            |                            |
0110 206E000                  27.000  EACH|     351.00000       9477.00|     180.08000       4862.16|
  Removing Headwalls                      |                            |                            |
0120 206E001                  10.000  EACH|     351.00000       3510.00|     166.30000       1663.00|
  Removing Inlets                         |                            |                            |
0130 206E020                   2.000  EACH|    8204.20000      16408.40|    2700.00000       5400.00|
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0140 206E040                   2.000  EACH|    5264.70000      10529.40|    1156.86000       2313.72|
  Removing Safety Barrier End Section     |                            |                            |
0150 206E041                   2.000  EACH|     351.00000        702.00|     578.45000       1156.90|
  Removing Impact Attenuators             |                            |                            |
0160 206E042                   7.000  EACH|     351.00000       2457.00|     337.24000       2360.68|
  Removing Inlets (Partial)               |                            |                            |
0170 210A000               17237.000  CUYD|       8.20000     141343.40|      10.46000     180299.02|
  Unclassified Excavation                 |                            |                            |
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     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13008              |(   5   ) 23056             |(      )
                                          |MOBILE ASPHALT COMPANY, LLC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 210C000                5480.000  CUYD|       7.00000      38360.00|      11.91000      65266.80|
  Muck Excavation                         |                            |                            |
0190 210D012               29215.000  CUYD|      11.00000     321365.00|      13.14000     383885.10|
  Borrow Excavation (A-2-4(0) Or A-4(0)   |                            |                            |
0200 210E000                5480.000  CUYD|      12.20000      66856.00|       8.94000      48991.20|
  Borrow Excavation (Underwater Backfill) |                            |                            |
0210 214A000                2149.000  CUYD|       9.40000      20200.60|      10.94000      23510.06|
  Structure Excavation                    |                            |                            |
0220 214B000                 591.000  CUYD|      12.90000       7623.90|      15.22000       8995.02|
  Foundation Backfill, Local              |                            |                            |
0230 214B001                 268.000  CUYD|      41.00000      10988.00|      37.80000      10130.40|
  Foundation Backfill, Commercial         |                            |                            |
0240 230A000                 183.000  RBST|     234.00000      42822.00|     474.67000      86864.61|
  Roadbed Processing                      |                            |                            |
0250 301A012               31215.000  SQYD|       9.90000     309028.50|      12.71000     396742.65|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0260 401A000               31215.000  SQYD|       0.50000      15607.50|       0.86000      26844.90|
  Bituminous Treatment A                  |                            |                            |
0270 401B100               17151.000  SQYD|       1.00000      17151.00|       1.08000      18523.08|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0280 405A000               27839.000  GAL |       1.10000      30622.90|       0.97000      27003.83|
  Tack Coat                               |                            |                            |
0290 408A051               20000.000  SQYD|       1.20000      24000.00|       1.30000      26000.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0300 408A052                6567.000  SQYD|       1.10000       7223.70|       0.97000       6369.99|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0310 420A011                3016.000  TON |      81.50000     245804.00|      75.17000     226712.72|
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0320 424A280                6547.000  TON |      55.00000     360085.00|      50.22000     328790.34|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0330 424A283                 500.000  TON |      75.10000      37550.00|      52.38000      26190.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Patching, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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0340 424A286                 100.000  TON |      55.00000       5500.00|      47.41000       4741.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0350 424A360                 127.000  TON |      50.10000       6362.70|      43.20000       5486.40|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0360 424B281                3834.000  TON |      50.20000     192466.80|      43.31000     166050.54|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0370 424B289                1767.000  TON |      46.80000      82695.60|      40.28000      71174.76|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0380 424B582                5228.000  TON |      47.40000     247807.20|      40.93000     213982.04|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0390 424B651                  65.000  TON |      47.40000       3081.00|      40.82000       2653.30|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0400 424B681                  65.000  TON |      47.40000       3081.00|      40.82000       2653.30|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0410 424C281                5863.000  TON |      45.80000     268525.40|      39.42000     231119.46|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0420 450B000                 107.000  SQYD|     136.70000      14626.90|     135.00000      14445.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0430 502A000               70624.000  LB  |       1.00000      70624.00|       0.95000      67092.80|
  Steel Reinforcement                     |                            |                            |
0440 502B000                          LUMP|  114859.00000     114859.00|  113400.00000     113400.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 25+75, APPROX 57,  |                            |                            |
  500 LBS.                                |                            |                            |
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0450 502B001                          LUMP|  125797.90000     125797.90|  124200.00000     124200.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 26+52, APPROX. 66,  |                            |                            |
  400 LBS.,                               |                            |                            |
0460 505A000                   3.000  EACH|    2187.80000       6563.40|    2160.00000       6480.00|
  Steel Test Piles (HP 10x42)             |                            |                            |
0470 505A002                   2.000  EACH|    2406.60000       4813.20|    2376.00000       4752.00|
  Steel Test Piles (HP 12x53)             |                            |                            |
0480 505A004                   1.000  EACH|    3828.60000       3828.60|    3780.00000       3780.00|
  Steel Test Piles (HP 14x73)             |                            |                            |
0490 505B055                   3.000  EACH|     820.40000       2461.20|     810.00000       2430.00|
  Static Loading Tests (HP 10x42)         |                            |                            |
0500 505B057                   2.000  EACH|    1093.90000       2187.80|    1080.00000       2160.00|
  Static Loading Tests (HP 12x53)         |                            |                            |
0510 505B059                   1.000  EACH|    1640.80000       1640.80|    1620.00000       1620.00|
  Static Loading Tests (HP 14x73)         |                            |                            |
0520 505B085                   3.000  EACH|     820.40000       2461.20|     810.00000       2430.00|
  Dynamic Loading Tests (HP 10x42)        |                            |                            |
0530 505B087                   2.000  EACH|    1093.90000       2187.80|    1080.00000       2160.00|
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0540 505B089                   1.000  EACH|    1093.90000       1093.90|    1080.00000       1080.00|
  Dynamic Loading Tests (HP 14x73)        |                            |                            |
0550 505M000                1550.000  LF  |      28.40000      44020.00|      28.08000      43524.00|
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0560 505M002                2120.000  LF  |      32.80000      69536.00|      32.40000      68688.00|
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0570 505M004                1480.000  LF  |      38.30000      56684.00|      37.80000      55944.00|
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x73)                                  |                            |                            |
0580 508A000                9650.000  LB  |       5.50000      53075.00|       5.40000      52110.00|
  Structural Steel                        |                            |                            |
0590 510A000                 210.000  CUYD|     820.40000     172284.00|     810.00000     170100.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0600 510C001                          LUMP|  164084.30000     164084.30|  129600.00000     129600.00|
  Bridge Concrete Superstructure STA.     |                            |                            |
  25+75, APPROX. 223 CU. YDS.             |                            |                            |
0610 510C002                          LUMP|  207840.10000     207840.10|  178200.00000     178200.00|
  Bridge Concrete Superstructure STA.     |                            |                            |
  26+52, APPROX. 256 CU. YDS.             |                            |                            |
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0620 510E000                 667.000  SQYD|       5.50000       3668.50|       5.40000       3601.80|
  Grooving Concrete Bridge Decks          |                            |                            |
0630 511A001                 122.000  EACH|     109.40000      13346.80|     108.00000      13176.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0640 513B003                2177.000  LF  |      71.10000     154784.70|      70.20000     152825.40|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0650 520B000                          LUMP|  218779.00000     218779.00|  216000.00000     216000.00|
  Raising Existing Bridge,Station 26+52   |                            |                            |
  (E.B.L. & W.B.L.)                       |                            |                            |
0660 524B011                 300.000  CUYD|     702.00000     210600.00|     648.00000     194400.00|
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0670 530A000                  44.000  LF  |      29.40000       1293.60|      35.73000       1572.12|
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0680 530A001                 948.000  LF  |      35.40000      33559.20|      40.53000      38422.44|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0690 530A002                 181.000  LF  |      48.00000       8688.00|      57.38000      10385.78|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0700 530A003                 108.000  LF  |      65.50000       7074.00|      68.70000       7419.60|
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0710 530A004                 196.000  LF  |      89.10000      17463.60|      98.02000      19211.92|
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0720 530A100                  21.000  LF  |      46.80000        982.80|     107.01000       2247.21|
  15" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0730 530A101                  27.000  LF  |      51.50000       1390.50|      91.17000       2461.59|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0740 530A102                  53.000  LF  |      56.20000       2978.60|     101.24000       5365.72|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0750 530A106                  69.000  LF  |     128.70000       8880.30|     200.70000      13848.30|
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0760 530B001                 145.000  LF  |      42.40000       6148.00|      53.43000       7747.35|
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0770 530B003                 114.000  LF  |      65.20000       7432.80|      78.17000       8911.38|
  36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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0780 530B007                  88.000  LF  |     193.00000      16984.00|     179.41000      15788.08|
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0790 532A030                 120.000  LF  |     146.20000      17544.00|     135.00000      16200.00|
  12" Slotted Drain Pipe                  |                            |                            |
0800 600A000                          LUMP|  613844.90000     613844.90|  423787.00000     423787.00|
  Mobilization                            |                            |                            |
0810 602A000                   6.000  EACH|     468.00000       2808.00|     358.37000       2150.22|
  Right Of Way Markers                    |                            |                            |
0820 606A012                1088.000  LF  |      14.00000      15232.00|      20.88000      22717.44|
  6" Underdrain Pipe, Type 8              |                            |                            |
0830 610C001                  12.000  TON |      41.00000        492.00|      67.55000        810.60|
  Loose Riprap, Class 2                   |                            |                            |
0840 610D003                  42.000  SQYD|       4.10000        172.20|       4.05000        170.10|
  Filter Blanket, Geotextile              |                            |                            |
0850 614A000                 676.000  CUYD|     245.70000     166093.20|     226.80000     153316.80|
  Slope Paving                            |                            |                            |
0860 614A001                 103.000  CUYD|     292.50000      30127.50|     270.00000      27810.00|
  Slope Paving (Under Bridges)            |                            |                            |
0870 619A001                   1.000  EACH|     333.40000        333.40|     307.80000        307.80|
  15" Roadway Pipe End Treatment, Class 1 |                            |                            |
0880 619A002                   4.000  EACH|     417.70000       1670.80|     385.56000       1542.24|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0890 619A003                   6.000  EACH|     501.70000       3010.20|     463.08000       2778.48|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0900 619A004                   2.000  EACH|     582.80000       1165.60|     537.97000       1075.94|
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0910 619A005                   4.000  EACH|     753.00000       3012.00|     695.11000       2780.44|
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0920 619A007                   1.000  EACH|     924.60000        924.60|     853.56000        853.56|
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0930 619A099                   1.000  EACH|     423.40000        423.40|     390.87000        390.87|
  12" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0940 619A101                   6.000  EACH|     438.70000       2632.20|     405.00000       2430.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0950 619B022                   1.000  EACH|    1411.70000       1411.70|    1302.48000       1302.48|
  65" Span, 40" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
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0960 619B116                   2.000  EACH|     524.10000       1048.20|     483.80000        967.60|
  22" Span, 14" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0970 619B118                   2.000  EACH|     822.40000       1644.80|     759.15000       1518.30|
  36" Span, 23" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0980 620A000                   6.000  CUYD|     585.00000       3510.00|     540.00000       3240.00|
  Minor Structure Concrete                |                            |                            |
0990 621A005                   5.000  EACH|    3509.80000      17549.00|    3240.00000      16200.00|
  Junction Boxes, Type 1                  |                            |                            |
1000 621A011                   2.000  EACH|    2924.90000       5849.80|    2700.00000       5400.00|
  Junction Boxes, Type 1 Or 1P            |                            |                            |
1010 621A019                   1.000  EACH|    3509.80000       3509.80|    3240.00000       3240.00|
  Junction Boxes, Type 1 Or 2P            |                            |                            |
1020 621B005                   3.000  EACH|     409.50000       1228.50|     378.00000       1134.00|
  Junction Box Units, Type 1              |                            |                            |
1030 621C008                   8.000  EACH|    4562.80000      36502.40|    4212.00000      33696.00|
  Inlets, Type E                          |                            |                            |
1040 621C015                   4.000  EACH|    1988.90000       7955.60|    1836.00000       7344.00|
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
1050 621C020                   1.000  EACH|    1754.90000       1754.90|    1620.00000       1620.00|
  Inlets, Type Y                          |                            |                            |
1060 621C027                   3.000  EACH|    1754.90000       5264.70|    1620.00000       4860.00|
  Inlets, Type C                          |                            |                            |
1070 621D008                   8.000  EACH|     409.50000       3276.00|     378.00000       3024.00|
  Inlet Units, Type E                     |                            |                            |
1080 622A000                   2.000  EACH|     585.00000       1170.00|    1080.00000       2160.00|
  Manhole Covers Reset                    |                            |                            |
1090 622A002                   7.000  EACH|     585.00000       4095.00|    1080.00000       7560.00|
  Manhole Covers Reset (Sanitary)         |                            |                            |
1100 623A000                  78.000  LF  |      35.10000       2737.80|      32.40000       2527.20|
  Concrete Gutter                         |                            |                            |
1110 623B000                9884.000  LF  |       8.80000      86979.20|       8.10000      80060.40|
  Concrete Curb, Type N                   |                            |                            |
1120 623C000                 958.000  LF  |      11.70000      11208.60|      10.80000      10346.40|
  Combination Curb & Gutter, Type C       |                            |                            |
1130 629A005                  10.000  LF  |     117.00000       1170.00|     108.00000       1080.00|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Reinforced)                         |                            |                            |
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1140 629A025                 408.000  LF  |     186.00000      75888.00|     171.72000      70061.76|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  Retrofit                                |                            |                            |
1150 629A053                 773.000  LF  |     163.80000     126617.40|     151.20000     116877.60|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  1B (Modified)                           |                            |                            |
1160 629A070                 113.000  LF  |     310.00000      35030.00|     286.20000      32340.60|
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  VF-54                                   |                            |                            |
1170 629A071                 306.000  LF  |     157.90000      48317.40|     145.80000      44614.80|
  Concrete Median Or Safety Barrier,Type  |                            |                            |
  VF-54(PP)                               |                            |                            |
1180 630A033                3295.000  LF  |      16.40000      54038.00|      12.15000      40034.25|
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
1190 630C001                  10.000  EACH|     711.00000       7110.00|     702.00000       7020.00|
  Guardrail End Anchor, Type 8            |                            |                            |
1200 630C003                  16.000  EACH|    1148.60000      18377.60|    1074.60000      17193.60|
  Guardrail End Anchor, Type 13           |                            |                            |
1210 630C050                  16.000  EACH|    1969.00000      31504.00|    1863.00000      29808.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1220 630C070                   7.000  EACH|    1586.20000      11103.40|    1614.60000      11302.20|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1230 634A002                 220.000  LF  |      14.20000       3124.00|      14.04000       3088.80|
  Industrial Fence, 6 Feet High           |                            |                            |
1240 641A002                 343.000  LF  |       9.40000       3224.20|      12.96000       4445.28|
  1 Inch Copper Water Pipe Laid (Type K)  |                            |                            |
1250 641A035                 828.000  LF  |      19.50000      16146.00|      17.82000      14754.96|
  6 Inch D.I. Water Main Laid             |                            |                            |
1260 641C000                   4.000  EACH|     514.80000       2059.20|     540.00000       2160.00|
  6 Inch Gate Valves With Box             |                            |                            |
1270 641D003                 670.000  LB  |       4.10000       2747.00|       4.05000       2713.50|
  Ductile Iron Water Main Fitting         |                            |                            |
1280 641D004                   2.000  EACH|     608.40000       1216.80|     324.00000        648.00|
  6 Inch X 6 Inch D.I. Anchor Tee         |                            |                            |
1290 641E001                  32.000  EACH|      24.00000        768.00|      43.20000       1382.40|
  6 Inch D.I. Retainer Gland              |                            |                            |
1300 641F005                   1.000  EACH|    2123.40000       2123.40|     318.60000        318.60|
  6 Inch X 6 Inch Tapping Valve & Sleeve  |                            |                            |
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1310 641F010                   1.000  EACH|    2222.90000       2222.90|    3780.00000       3780.00|
  8 Inch X 6 Inch Tapping Valve & Sleeve  |                            |                            |
1320 641F025                   6.000  EACH|     374.40000       2246.40|     243.00000       1458.00|
  1 Inch Service Tap                      |                            |                            |
1330 641G001                   1.000  CUYD|     321.70000        321.70|     270.00000        270.00|
  Concrete For Water Mains (Thrust Blocks |                            |                            |
1340 641J001                   6.000  LF  |     304.20000       1825.20|     378.00000       2268.00|
  Fire Hydrant Extensions                 |                            |                            |
1350 642A000                   7.000  EACH|     655.20000       4586.40|    1026.00000       7182.00|
  Fire Hydrant Reset                      |                            |                            |
1360 643A000                   4.000  EACH|     374.40000       1497.60|     324.00000       1296.00|
  Water Meters Reset                      |                            |                            |
1370 643B000                   6.000  EACH|     234.00000       1404.00|     270.00000       1620.00|
  Valve Boxes Reset                       |                            |                            |
1380 650B000                5848.000  CUYD|      11.70000      68421.60|      11.71000      68480.08|
  Topsoil From Stockpiles                 |                            |                            |
1390 652A061                  10.000  ACRE|     530.50000       5305.00|     540.00000       5400.00|
  Seeding (Mix 3E)                        |                            |                            |
1400 654A001               10000.000  SQYD|       3.00000      30000.00|       2.97000      29700.00|
  Solid Sodding (Bermuda)                 |                            |                            |
1410 656A000                  10.000  ACRE|     481.30000       4813.00|     324.00000       3240.00|
  Mulching, Class A, Type 1               |                            |                            |
1420 659A000                3000.000  SQYD|       2.00000       6000.00|       2.16000       6480.00|
  Erosion Control Netting, Class A        |                            |                            |
1430 665A001                   5.000  ACRE|     328.20000       1641.00|     405.00000       2025.00|
  Temporary Seeding                       |                            |                            |
1440 665B000                   5.000  ACRE|     273.50000       1367.50|     405.00000       2025.00|
  Temporary Mulching                      |                            |                            |
1450 665E000                1000.000  SQYD|      11.70000      11700.00|       1.08000       1080.00|
  Polyethylene                            |                            |                            |
1460 665F000                 638.000  EACH|       7.00000       4466.00|       8.10000       5167.80|
  Hay Bales                               |                            |                            |
1470 665G000                 500.000  EACH|       3.50000       1750.00|       1.62000        810.00|
  Sand Bags                               |                            |                            |
1480 665I000                 570.000  TON |      35.10000      20007.00|      54.24000      30916.80|
  Temporary Riprap, Class 2               |                            |                            |
1490 665J000                8058.000  LF  |       4.70000      37872.60|       4.67000      37630.86|
  Silt Fence, Type A                      |                            |                            |
1500 665K000                 100.000  CUYD|      17.60000       1760.00|      52.23000       5223.00|
  Drainage Sump Excavation                |                            |                            |
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1510 665L000                 530.000  LF  |      10.00000       5300.00|      14.71000       7796.30|
  Floating Basin Boom                     |                            |                            |
1520 666A001                  30.000  ACRE|      30.00000        900.00|      32.40000        972.00|
  Pest Control Treatment                  |                            |                            |
1530 680A000                          LUMP|   94240.00000      94240.00|   82340.00000      82340.00|
  Engineering Controls                    |                            |                            |
1540 701C000                  10.000  MILE|     200.10000       2001.00|     194.40000       1944.00|
  Broken Temporary Traffic Stripe         |                            |                            |
1550 701C001                   6.000  MILE|     277.90000       1667.40|     270.00000       1620.00|
  Solid Temporary Traffic Stripe          |                            |                            |
1560 701C004                   1.000  MILE|    3890.10000       3890.10|    3780.00000       3780.00|
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
1570 701C006                   1.000  MILE|    8335.80000       8335.80|    8100.00000       8100.00|
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
1580 701D007                   2.000  MILE|     833.60000       1667.20|     810.00000       1620.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1590 701D008                   2.000  MILE|    1111.50000       2223.00|    1080.00000       2160.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1600 701D009                   1.000  MILE|    1111.40000       1111.40|    1080.00000       1080.00|
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1610 701D014                   2.000  MILE|     833.60000       1667.20|     810.00000       1620.00|
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1620 701D015                   2.000  MILE|     833.60000       1667.20|     810.00000       1620.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1630 701D016                   1.000  MILE|     833.60000        833.60|     810.00000        810.00|
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1640 701G121                 816.000  LF  |       3.10000       2529.60|       2.97000       2423.52|
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1650 701G125                 822.000  LF  |       4.20000       3452.40|       4.05000       3329.10|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1660 701G133                 822.000  LF  |       4.20000       3452.40|       4.05000       3329.10|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1670 702A040                   8.000  MILE|    2000.60000      16004.80|    1944.00000      15552.00|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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1680 702A041                   8.000  MILE|    4334.60000      34676.80|    4212.00000      33696.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1690 702A043                   6.000  MILE|    4334.60000      26007.60|    4212.00000      25272.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1700 702B011                7508.000  LF  |       0.80000       6006.40|       0.81000       6081.48|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1710 703A002                5723.000  SQFT|       2.20000      12590.60|       2.16000      12361.68|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1720 703B002                1324.000  SQFT|       2.20000       2912.80|       2.16000       2859.84|
  Traffic Control Legends, Class 2, Type  |                            |                            |
1730 705A011                 780.000  EACH|       5.00000       3900.00|       4.86000       3790.80|
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1740 705A012                  64.000  EACH|       5.00000        320.00|       4.86000        311.04|
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1750 705A030                 585.000  EACH|       5.00000       2925.00|       4.86000       2843.10|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1760 705A031                 965.000  EACH|       5.00000       4825.00|       4.86000       4689.90|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1770 705A032                 466.000  EACH|       5.00000       2330.00|       4.86000       2264.76|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1780 705A037                 388.000  EACH|       5.00000       1940.00|       4.86000       1885.68|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1790 705A038                 260.000  EACH|       5.00000       1300.00|       4.86000       1263.60|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1800 707A006                  47.000  EACH|      31.00000       1457.00|      43.20000       2030.40|
  Type 1, Clear Delineator Installation   |                            |                            |
1810 707A007                  30.000  EACH|      34.20000       1026.00|       1.30000         39.00|
  Type 2, Clear Delineator Installation   |                            |                            |
1820 707A026                  30.000  EACH|      40.70000       1221.00|      48.60000       1458.00|
  Type 1B, Clear And Red Delineator       |                            |                            |
  Installation                            |                            |                            |
1830 707A027                  15.000  EACH|      34.50000        517.50|      48.60000        729.00|
  Type 1B, Red And Yellow Delineator      |                            |                            |
  Installation                            |                            |                            |
1840 707G000                  80.000  EACH|      37.60000       3008.00|      21.60000       1728.00|
  Barrier Rail Mounted Delineator         |                            |                            |
  (Mono-Directional)                      |                            |                            |
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1850 710A028                  19.000  SQFT|      17.50000        332.50|      54.00000       1026.00|
  Class 2,Aluminum Flat Sign Panels 0.04" |                            |                            |
  Thickness(Type III Or Type IV Background|                            |                            |
1860 710A115                  35.000  SQFT|      19.70000        689.50|      21.60000        756.00|
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1870 710A126                 152.000  SQFT|      26.30000       3997.60|      19.44000       2954.88|
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
1880 710A140                2491.000  SQFT|      23.00000      57293.00|      23.76000      59186.16|
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 0.125" Thick Or Steel Multiple   |                            |                            |
  Flat Sign Panels 12 Gauge(Ty. III       |                            |                            |
  Background)                             |                            |                            |
1890 710A141                 196.000  SQFT|      27.40000       5370.40|      23.76000       4656.96|
  Class 6, Aluminum Flat Sign Panels 0.   |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III Background)              |                            |                            |
1900 710A142                  90.000  SQFT|      24.10000       2169.00|      19.44000       1749.60|
  Class 2A, Aluminum Flat Sign Panels 0.  |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III,IV,VII Background)       |                            |                            |
1910 710B001                1281.000  LF  |       6.00000       7686.00|       6.48000       8300.88|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1920 710B013                  45.000  LF  |      65.60000       2952.00|      75.60000       3402.00|
  Roadway Sign Post (W10 x 22 Steel Beam) |                            |                            |
1930 710B014                  48.000  LF  |      71.10000       3412.80|      81.00000       3888.00|
  Roadway Sign Post (W10 x 26 Steel Beam) |                            |                            |
1940 710B017                 287.000  LF  |       6.60000       1894.20|       7.56000       2169.72|
  Roadway Sign Post (#4 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1950 710C000                          LUMP|   11485.90000      11485.90|   10800.00000      10800.00|
  Removal Of Existing Roadway Signs       |                            |                            |
1960 710E000                 159.000  LF  |      38.30000       6089.70|      54.00000       8586.00|
  Overhead Roadway Sign Hangers, W6 X 9   |                            |                            |
1970 711A000                          LUMP|   13673.70000      13673.70|   10800.00000      10800.00|
  Roadway Sign Relocation                 |                            |                            |
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1980 715A000                          LUMP|   40255.30000      40255.30|   34063.20000      34063.20|
  Overhead Roadway Sign Structure (OHSB 3 |                            |                            |
1990 715A001                          LUMP|   40255.30000      40255.30|   34020.00000      34020.00|
  Overhead Roadway Sign Structure (OHSB 7 |                            |                            |
2000 715A002                          LUMP|   20237.10000      20237.10|   19440.00000      19440.00|
  Overhead Roadway Sign Structure (OHC 10 |                            |                            |
2010 715A003                          LUMP|   20237.10000      20237.10|   19980.00000      19980.00|
  Overhead Roadway Sign Structure (OHC 12 |                            |                            |
2020 720A026                   2.000  EACH|   22772.70000      45545.40|   18415.08000      36830.16|
  Vehicular Impact Attenuator             |                            |                            |
  Assembly(Bi-directional, TL-3)          |                            |                            |
2030 726A000                4000.000  LF  |      27.40000     109600.00|      27.00000     108000.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2040 726A001                  20.000  LF  |      54.70000       1094.00|     108.00000       2160.00|
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2050 726D025                   2.000  EACH|   10063.80000      20127.60|   19689.48000      39378.96|
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-3)          |                            |                            |
2060 730A000                          LUMP|   16408.40000      16408.40|   16200.00000      16200.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (LAKESIDE DR. @ US-90)             |                            |                            |
2070 730A001                          LUMP|   16408.40000      16408.40|   16200.00000      16200.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (SATCHEL PAGE @ US-90)             |                            |                            |
2080 730A002                          LUMP|   16408.40000      16408.40|   16200.00000      16200.00|
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MCVAY DR. @ US-90)                |                            |                            |
2090 730C000                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (BUTLER DR. @ U.S. 90)     |                            |                            |
2100 730C001                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (LAKESIDE DR. @ U.S. 90)   |                            |                            |
2110 730C002                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (RAMP 4A @ U.S. 90)        |                            |                            |
2120 730C003                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (RAMP 2A @ U.S. 90)        |                            |                            |
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2130 730C004                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (SATCHEL PAGE @ U.S. 90)   |                            |                            |
2140 730C005                          LUMP|    5469.50000       5469.50|    5400.00000       5400.00|
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (McVAY DR. @ U.S. 90)      |                            |                            |
2150 730E000                  28.000  EACH|    3281.70000      91887.60|    3240.00000      90720.00|
  Metal Traffic Signal Pole Foundation    |                            |                            |
2160 730F001                   2.000  EACH|    7110.30000      14220.60|    7020.00000      14040.00|
  Metal Traffic Signal Pole With 40’ MAST |                            |                            |
  ARM ASSEMBLY                            |                            |                            |
2170 730G001                  26.000  EACH|    6563.40000     170648.40|    6480.00000     168480.00|
  Metal Traffic Signal Strain Pole        |                            |                            |
2180 730H001               20192.000  LF  |       4.40000      88844.80|       4.32000      87229.44|
  Loop Wire                               |                            |                            |
2190 730I001                4940.000  LF  |       2.20000      10868.00|       2.16000      10670.40|
  Loop Detector Lead-In-Cable             |                            |                            |
2200 730J010                  17.000  EACH|     131.30000       2232.10|     129.60000       2203.20|
  Vehicle Loop Detector                   |                            |                            |
2210 730L002                 300.000  LF  |       4.90000       1470.00|       4.86000       1458.00|
  1", Metallic, Conduit                   |                            |                            |
2220 730L003                1195.000  LF  |       2.70000       3226.50|       2.70000       3226.50|
  1", Non-Metallic, Conduit               |                            |                            |
2230 730L005                1990.000  LF  |       4.40000       8756.00|       4.32000       8596.80|
  2", Non-Metallic, Conduit               |                            |                            |
2240 730N010                  26.000  EACH|     875.10000      22752.60|     864.00000      22464.00|
  Luminaire Extension Assembly, 12’-0"    |                            |                            |
2250 730P020                   1.000  EACH|     547.00000        547.00|     540.00000        540.00|
  Vehicular Signal Head, 12 Inch, 1       |                            |                            |
  Section, Type LED                       |                            |                            |
2260 730P022                  58.000  EACH|    1640.80000      95166.40|    1620.00000      93960.00|
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
2270 730P023                   5.000  EACH|    2078.40000      10392.00|    2052.00000      10260.00|
  Vehicular Signal Head, 12 Inch, 4       |                            |                            |
  Section, Type LED                       |                            |                            |
2280 730R021                   3.000  EACH|   13759.00000      41277.00|   13584.24000      40752.72|
  Controller Assembly, Type III, 4 Phase  |                            |                            |
2290 730R022                   2.000  EACH|   14087.20000      28174.40|   13908.24000      27816.48|
  Controller Assembly, Type III, 8 Phase  |                            |                            |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2300 730R030                   1.000  EACH|   20237.10000      20237.10|   19980.00000      19980.00|
  Controller Assembly, Type III, Master   |                            |                            |
2310 734A013                5385.000  LF  |       3.40000      18309.00|       3.37000      18147.45|
  Cable OSP, Loose Tube, 48F SM           |                            |                            |
2320 734B006                 120.000  LF  |       2.30000        276.00|       2.31000        277.20|
  Drop Cable OSP 8F SM Central Core       |                            |                            |
2330 734E000                5385.000  LF  |       0.60000       3231.00|       0.56000       3015.60|
  Detectable Tape System                  |                            |                            |
2340 734E020                5385.000  LF  |       7.60000      40926.00|       7.53000      40549.05|
  Buried Duct HDPE SDR11 1 1/2 Inch       |                            |                            |
2350 734G007                   6.000  EACH|     946.40000       5678.40|     934.33000       5605.98|
  Splice Organizer                        |                            |                            |
2360 734G008                   6.000  EACH|      40.40000        242.40|      39.84000        239.04|
  Splice Tray                             |                            |                            |
2370 734G009                   6.000  EACH|      82.70000        496.20|      81.65000        489.90|
  Splicing, Fusion                        |                            |                            |
2380 734J000                   6.000  EACH|    1205.10000       7230.60|    1189.76000       7138.56|
  Commbox F1                              |                            |                            |
2390 740B000                2369.000  SQFT|       8.20000      19425.80|      24.96000      59130.24|
  Construction Signs                      |                            |                            |
2400 740C000                 372.000  SQFT|       8.20000       3050.40|      25.14000       9352.08|
  Special Construction Signs              |                            |                            |
2410 740D000                 500.000  EACH|      58.50000      29250.00|      94.47000      47235.00|
  Channelizing Drums                      |                            |                            |
2420 740E000                 250.000  EACH|      14.90000       3725.00|      15.18000       3795.00|
  Cones (36 Inches High)                  |                            |                            |
2430 740F002                  20.000  EACH|     175.50000       3510.00|     320.51000       6410.20|
  Barricades, Type III                    |                            |                            |
2440 740I005                   4.000  EACH|     573.30000       2293.20|     303.65000       1214.60|
  Warning Lights, Type B (Detachable Head |                            |                            |
2450 740L003                 460.000  EACH|     105.30000      48438.00|      47.00000      21620.00|
  Vertical Panel, Type I, Single-Sided    |                            |                            |
2460 740M001                 250.000  EACH|      11.70000       2925.00|      10.12000       2530.00|
  Ballast For Cone                        |                            |                            |
2470 741C010                   2.000  EACH|    4445.80000       8891.60|    7844.15000      15688.30|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2480 742A001                   4.000  EACH|   12869.40000      51477.60|   28677.52000     114710.08|
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 003                     CONTRACT ID : 20020329003                  COUNTIES : MOBILE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13008              |(   5   ) 23056             |(      )
                                          |MOBILE ASPHALT COMPANY, LLC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2490 756A021                1405.000  LF  |      30.60000      42993.00|      30.24000      42487.20|
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
2500 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
2510 750Z000      AA1                 LUMP|                            |                            |
  Roadway Lighting System Alternate 1     |                            |                            |
  (ALT. 1)                                |                            |                            |
2520 750Z001      AA2                 LUMP|                            |                            |
  Roadway Lighting System Alternate 2     |                            |                            |
  (ALT. 2)                                |                            |                            |
2530 750Z002      AA3                 LUMP| 1329082.50000    1329082.50| 1339200.00000    1339200.00|
  Roadway Lighting System Alternate 3     |                            |                            |
  (ALT. 3)                                |                            |                            |
     SECTION TOTALS                       |             $  9,406,619.60|             $  9,406,669.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,406,619.60|             $  9,406,669.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   70      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-0101(538)
     for constructing the Resurfacing, Traffic Stripe and Traffic
     Counting Unit on S.R.#21 (U.S.#231) from north of C.R.#382
     to the Coosa County Line.  Length 11.911 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  1,056,104.53     100.0000%
     2   01023          ASPHALT CONTRACTORS, INC.                                              $  1,077,638.25     102.0390%
     3   01018          APAC-ALABAMA, INC.                                                     $  1,137,566.44     107.7134%
     4   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  1,265,838.76     119.8592%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01023              |(   3  ) 01018
                                          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 210D021                7200.000  CUYD|       3.50000      25200.00|       5.00000      36000.00|       6.35000       45720.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0020 401B113              165750.000  SQYD|       0.46000      76245.00|       0.46000      76245.00|       0.46000       76245.00
  Bituminous Treatment  E, PG64-22 (With  |                            |                            |
  Polymer  Additive)                      |                            |                            |
0030 405A000                8500.000  GAL |       1.64000      13940.00|       0.65000       5525.00|       0.66000        5610.00
  Tack Coat                               |                            |                            |
0040 408A054                3735.000  SQYD|       1.64000       6125.40|       2.00000       7470.00|       2.25000        8403.75
  Planing Existing Pavement               |                            |                            |
  (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0050 424A361               18800.000  TON |      24.05000     452140.00|      24.05000     452140.00|      26.18000      492184.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                1700.000  TON |      27.45000      46665.00|      26.40000      44880.00|      29.55000       50235.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A367                3500.000  TON |      26.40000      92400.00|      26.05000      91175.00|      26.29000       92015.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651                 800.000  TON |      21.00000      16800.00|      26.00000      20800.00|      32.46000       25968.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 200.000  TON |      75.00000      15000.00|      60.00000      12000.00|      73.48000       14696.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                1300.000  TON |      22.00000      28600.00|      28.80000      37440.00|      28.40000       36920.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428C000               45100.000  LF  |       0.20000       9020.00|       0.15000       6765.00|       0.03000        1353.00
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01023             |(   3  ) 01018
                                          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   15000.00000      15000.00|   24100.00000      24100.00|   27765.00000       27765.00
  Mobilization                            |                            |                            |
0130 605B000                  40.000  EACH|     212.71000       8508.40|     245.00000       9800.00|     225.00000        9000.00
  Special Underdrain Outlet, Type A       |                            |                            |
0140 606A012                 480.000  LF  |      20.11000       9652.80|      28.00000      13440.00|      31.28000       15014.40
  6" Underdrain Pipe, Type 8              |                            |                            |
0150 652A056                  16.000  ACRE|     369.90000       5918.40|     370.00000       5920.00|     370.00000        5920.00
  Seeding (Mix 2E)                        |                            |                            |
0160 656A000                  16.000  ACRE|     339.90000       5438.40|     340.00000       5440.00|     340.00000        5440.00
  Mulching, Class A, Type 1               |                            |                            |
0170 665F000                 325.000  EACH|       7.14000       2320.50|       3.75000       1218.75|       3.75000        1218.75
  Hay Bales                               |                            |                            |
0180 665J000                2500.000  LF  |       3.90000       9750.00|       3.00000       7500.00|       3.00000        7500.00
  Silt Fence, Type A                      |                            |                            |
0190 701C000                  16.000  MILE|     281.41000       4502.56|     280.00000       4480.00|     280.00000        4480.00
  Broken Temporary Traffic Stripe         |                            |                            |
0200 701C001                  74.000  MILE|     301.51000      22311.74|     300.00000      22200.00|     300.00000       22200.00
  Solid Temporary Traffic Stripe          |                            |                            |
0210 701F000                 310.000  LF  |       0.25000         77.50|       0.25000         77.50|       0.25000          77.50
  Dotted Temporary Traffic Stripe         |                            |                            |
0220 701G125                1500.000  LF  |       3.00000       4500.00|       2.98000       4470.00|       2.98000        4470.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0230 701G129                 600.000  LF  |       1.86000       1116.00|       1.85000       1110.00|       1.85000        1110.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0240 701G133                 300.000  LF  |       4.94000       1482.00|       4.92000       1476.00|       4.92000        1476.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701H001                1800.000  LF  |       0.75000       1350.00|       0.75000       1350.00|       0.75000        1350.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0260 701H006                 600.000  LF  |       0.75000        450.00|       0.75000        450.00|       0.75000         450.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0270 702A041                  24.000  MILE|    3814.11000      91538.64|    3795.00000      91080.00|    3795.00000       91080.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0280 702A042                   8.000  MILE|    1783.94000      14271.52|    1775.00000      14200.00|    1775.00000       14200.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01023             |(   3  ) 01018
                                          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 702A043                  13.000  MILE|    3814.11000      49583.43|    3795.00000      49335.00|    3795.00000       49335.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0300 702B011                 310.000  LF  |       1.61000        499.10|       1.60000        496.00|       1.60000         496.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0310 703A002                2700.000  SQFT|       1.81000       4887.00|       1.80000       4860.00|       1.80000        4860.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0320 703B002                  25.000  SQFT|       2.81000         70.25|       2.80000         70.00|       2.80000          70.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0330 703D001                2700.000  SQFT|       1.01000       2727.00|       1.00000       2700.00|       1.00000        2700.00
  Temporary Traffic Control Markings      |                            |                            |
0340 703E001                  25.000  SQFT|       1.01000         25.25|       1.00000         25.00|       1.00000          25.00
  Temporary Traffic Control Legends       |                            |                            |
0350 705A032                 500.000  EACH|       4.72000       2360.00|       4.70000       2350.00|       4.70000        2350.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0360 705A037                 900.000  EACH|       4.92000       4428.00|       4.90000       4410.00|       4.90000        4410.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0370 731A012                   1.000  EACH|    5317.64000       5317.64|    7500.00000       7500.00|    7500.00000        7500.00
  Traffic Counting Unit, Type M           |                            |                            |
0380 740B000                 519.000  SQFT|       7.00000       3633.00|      10.00000       5190.00|       7.16000        3716.04
  Construction Signs                      |                            |                            |
0390 740E000                 150.000  EACH|      10.00000       1500.00|       8.00000       1200.00|       0.01000           1.50
  Cones (36 Inches High)                  |                            |                            |
0400 740M001                 150.000  EACH|       5.00000        750.00|       5.00000        750.00|       0.01000           1.50
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $  1,056,104.53|             $  1,077,638.25|              $  1,137,566.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,056,104.53|             $  1,077,638.25|              $  1,137,566.44
====================================================================================================================================
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     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04013              |(       )                   |(      )
                                          |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 210D021                7200.000  CUYD|       7.27000      52344.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0020 401B113              165750.000  SQYD|       0.47000      77902.50|                            |
  Bituminous Treatment  E, PG64-22 (With  |                            |                            |
  Polymer  Additive)                      |                            |                            |
0030 405A000                8500.000  GAL |       0.77000       6545.00|                            |
  Tack Coat                               |                            |                            |
0040 408A054                3735.000  SQYD|       2.72000      10159.20|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0050 424A361               18800.000  TON |      30.41000     571708.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                1700.000  TON |      31.90000      54230.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A367                3500.000  TON |      31.04000     108640.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651                 800.000  TON |      37.24000      29792.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 200.000  TON |      66.02000      13204.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                1300.000  TON |      30.85000      40105.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428C000               45100.000  LF  |       0.12000       5412.00|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04013              |(       )                   |(      )
                                          |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   24533.06000      24533.06|                            |
  Mobilization                            |                            |                            |
0130 605B000                  40.000  EACH|     286.20000      11448.00|                            |
  Special Underdrain Outlet, Type A       |                            |                            |
0140 606A012                 480.000  LF  |      20.64000       9907.20|                            |
  6" Underdrain Pipe, Type 8              |                            |                            |
0150 652A056                  16.000  ACRE|     466.99000       7471.84|                            |
  Seeding (Mix 2E)                        |                            |                            |
0160 656A000                  16.000  ACRE|     415.39000       6646.24|                            |
  Mulching, Class A, Type 1               |                            |                            |
0170 665F000                 325.000  EACH|       5.23000       1699.75|                            |
  Hay Bales                               |                            |                            |
0180 665J000                2500.000  LF  |       3.63000       9075.00|                            |
  Silt Fence, Type A                      |                            |                            |
0190 701C000                  16.000  MILE|     290.77000       4652.32|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0200 701C001                  74.000  MILE|     311.55000      23054.70|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0210 701F000                 310.000  LF  |       0.26000         80.60|                            |
  Dotted Temporary Traffic Stripe         |                            |                            |
0220 701G125                1500.000  LF  |       3.09000       4635.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0230 701G129                 600.000  LF  |       1.93000       1158.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0240 701G133                 300.000  LF  |       5.11000       1533.00|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701H001                1800.000  LF  |       0.78000       1404.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0260 701H006                 600.000  LF  |       0.78000        468.00|                            |
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0270 702A041                  24.000  MILE|    3941.03000      94584.72|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0280 702A042                   8.000  MILE|    1843.30000      14746.40|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020329004                  COUNTIES : ELMORE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04013              |(       )                   |(      )
                                          |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 702A043                  13.000  MILE|    3941.03000      51233.39|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0300 702B011                 310.000  LF  |       1.66000        514.60|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0310 703A002                2700.000  SQFT|       1.87000       5049.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0320 703B002                  25.000  SQFT|       2.91000         72.75|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0330 703D001                2700.000  SQFT|       1.03000       2781.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
0340 703E001                  25.000  SQFT|       1.03000         25.75|                            |
  Temporary Traffic Control Legends       |                            |                            |
0350 705A032                 500.000  EACH|       4.88000       2440.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0360 705A037                 900.000  EACH|       5.09000       4581.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0370 731A012                   1.000  EACH|    7788.57000       7788.57|                            |
  Traffic Counting Unit, Type M           |                            |                            |
0380 740B000                 519.000  SQFT|       7.43000       3856.17|                            |
  Construction Signs                      |                            |                            |
0390 740E000                 150.000  EACH|       1.19000        178.50|                            |
  Cones (36 Inches High)                  |                            |                            |
0400 740M001                 150.000  EACH|       1.19000        178.50|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $  1,265,838.76|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,265,838.76|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 005                     CONTRACT ID : 20020329005                  COUNTIES : LOWNDES
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   50      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-0101(539)
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#8
     (U.S.#80)  Eastbound Roadway only from near C.R.#23 (MP
     106.954) to S.R.#97 (MP 113.113) west of Lowndesboro. Length
      6.159 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    773,620.50     100.0000%
     2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    796,529.43     102.9613%
     3   01023          ASPHALT CONTRACTORS, INC.                                              $    802,678.25     103.7561%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020329005                  COUNTIES : LOWNDES
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 01023
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 210D021                3700.000  CUYD|       6.82000      25234.00|       3.50000      12950.00|       5.00000       18500.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0020 405A000                5600.000  GAL |       0.68000       3808.00|       1.65000       9240.00|       0.65000        3640.00
  Tack Coat                               |                            |                            |
0030 408A052               86800.000  SQYD|       0.42000      36456.00|       0.52000      45136.00|       0.78000       67704.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A281                8000.000  TON |      28.50000     228000.00|      26.85000     214800.00|      27.15000      217200.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0050 424A286                 250.000  TON |      31.75000       7937.50|      34.00000       8500.00|      32.10000        8025.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0060 424A287                 900.000  TON |      26.08000      23472.00|      27.90000      25110.00|      27.70000       24930.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0070 424A370                 500.000  TON |      42.40000      21200.00|      38.95000      19475.00|      31.50000       15750.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B281               10300.000  TON |      25.50000     262650.00|      26.90000     277070.00|      25.95000      267285.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0090 424B285                 400.000  TON |      65.25000      26100.00|      70.00000      28000.00|      55.00000       22000.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0100 428C000                5500.000  LF  |       0.13000        715.00|       1.64000       9020.00|       0.90000        4950.00
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0110 600A000                          LUMP|   19300.00000      19300.00|   19000.00000      19000.00|   23700.00000       23700.00
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020329005                  COUNTIES : LOWNDES
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 01023
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 652A056                  13.000  ACRE|     365.00000       4745.00|     364.94000       4744.22|     365.00000        4745.00
  Seeding (Mix 2E)                        |                            |                            |
0130 656A000                  13.000  ACRE|     350.00000       4550.00|     349.94000       4549.22|     350.00000        4550.00
  Mulching, Class A, Type 1               |                            |                            |
0140 665F000                 100.000  EACH|       3.75000        375.00|       3.99000        399.00|       5.00000         500.00
  Hay Bales                               |                            |                            |
0150 665J000                1000.000  LF  |       3.00000       3000.00|       3.19000       3190.00|       3.00000        3000.00
  Silt Fence, Type A                      |                            |                            |
0160 701C000                  14.000  MILE|     320.00000       4480.00|     321.65000       4503.10|     320.00000        4480.00
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  28.000  MILE|     340.00000       9520.00|     341.75000       9569.00|     340.00000        9520.00
  Solid Temporary Traffic Stripe          |                            |                            |
0180 701F000                4200.000  LF  |       0.25000       1050.00|       0.25000       1050.00|       0.25000        1050.00
  Dotted Temporary Traffic Stripe         |                            |                            |
0190 701G121                1350.000  LF  |       1.25000       1687.50|       1.26000       1701.00|       1.25000        1687.50
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0200 701G125                1350.000  LF  |       3.10000       4185.00|       3.12000       4212.00|       3.10000        4185.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0210 701G133                1350.000  LF  |       3.25000       4387.50|       3.27000       4414.50|       3.25000        4387.50
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0220 701H001                2700.000  LF  |       0.50000       1350.00|       0.50000       1350.00|       0.50000        1350.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0230 701H006                1350.000  LF  |       0.50000        675.00|       0.50000        675.00|       0.50000         675.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0240 702A040                   7.000  MILE|    1775.00000      12425.00|    1784.14000      12488.98|    1775.00000       12425.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0250 702A041                   7.000  MILE|    3795.00000      26565.00|    3814.54000      26701.78|    3795.00000       26565.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0260 702A043                   7.000  MILE|    3795.00000      26565.00|    3814.54000      26701.78|    3795.00000       26565.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0270 702B011                2100.000  LF  |       1.65000       3465.00|       1.66000       3486.00|       1.65000        3465.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0280 703A002                 350.000  SQFT|       1.80000        630.00|       1.81000        633.50|       1.80000         630.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020329005                  COUNTIES : LOWNDES
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 01023
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 703B002                 210.000  SQFT|       2.80000        588.00|       2.81000        590.10|       2.80000         588.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0300 703D001                 700.000  SQFT|       1.00000        700.00|       1.01000        707.00|       1.00000         700.00
  Temporary Traffic Control Markings      |                            |                            |
0310 703E001                 420.000  SQFT|       1.00000        420.00|       1.01000        424.20|       1.00000         420.00
  Temporary Traffic Control Legends       |                            |                            |
0320 705A030                  50.000  EACH|       5.00000        250.00|       5.03000        251.50|       5.00000         250.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0330 705A031                 410.000  EACH|       5.25000       2152.50|       5.28000       2164.80|       5.25000        2152.50
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0340 740B000                 815.000  SQFT|       5.50000       4482.50|       7.45000       6071.75|      10.25000        8353.75
  Construction Signs                      |                            |                            |
0350 740D000                 150.000  EACH|       0.00000          0.00|      45.00000       6750.00|      35.00000        5250.00
  Channelizing Drums                      |                            |                            |
0360 741C010                   1.000  EACH|     500.00000        500.00|     900.00000        900.00|    1500.00000        1500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    773,620.50|             $    796,529.43|              $    802,678.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    773,620.50|             $    796,529.43|              $    802,678.25
====================================================================================================================================
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     CALL ORDER   : 007                     CONTRACT ID : 20020329007                  COUNTIES : MARSHALL
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   65      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-0102(517)
     for constructing the Planing, Resurfacing, and Traffic
     Stripe on U.S.#431 from south of the Guntersville city limit
     to
     S.R.#79 (MP 290.521 to MP 294.746). Length - 4.225 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23009          WHITAKER CONTRACTING CORPORATION                                       $  1,952,414.99     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020329007                  COUNTIES : MARSHALL
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(      )                    |(      )
                                          |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000               15859.000  GAL |       0.90000      14273.10|                            |
  Tack Coat                               |                            |                            |
0020 408A052              170371.000  SQYD|       0.34000      57926.14|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 408A053                3600.000  SQYD|       0.41000       1476.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0040 420A011                7824.000  TON |      43.89000     343395.36|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0050 424A280               10142.000  TON |      32.45000     329107.90|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0060 424B281               18741.000  TON |      30.71000     575536.11|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0070 424B285                  50.000  TON |      35.80000       1790.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0080 424B289                 100.000  TON |      35.80000       3580.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0090 430B014                2322.000  TON |      10.40000      24148.80|                            |
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0100 600A000                          LUMP|  300000.00000     300000.00|                            |
  Mobilization                            |                            |                            |
0110 701C000                  27.000  MILE|     320.00000       8640.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                 108.000  MILE|     340.00000      36720.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0130 701G125                 242.000  LF  |       4.37000       1057.54|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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     CALL ORDER   : 007                     CONTRACT ID : 20020329007                  COUNTIES : MARSHALL
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(       )                   |(      )
                                          |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701G133                 242.000  LF  |       5.52000       1335.84|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0150 701H001                 968.000  LF  |       1.00000        968.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0160 701H006                 242.000  LF  |       1.00000        242.00|                            |
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0170 702A040                   9.000  MILE|    1975.00000      17775.00|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 702A041                   9.000  MILE|    4250.00000      38250.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0190 702A042                   5.000  MILE|    1975.00000       9875.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0200 702A043                  15.000  MILE|    4250.00000      63750.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0210 702B011                5430.000  LF  |       1.80000       9774.00|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0220 703A002                6682.000  SQFT|       1.60000      10691.20|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0230 703B002                 605.000  SQFT|       2.60000       1573.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0240 705A030                 560.000  EACH|       4.60000       2576.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0250 705A031                  40.000  EACH|       4.60000        184.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0260 705A032                 100.000  EACH|       4.60000        460.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0270 705A037                 100.000  EACH|       4.60000        460.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0280 730H001               15200.000  LF  |       3.50000      53200.00|                            |
  Loop Wire                               |                            |                            |
0290 730I001               19800.000  LF  |       1.00000      19800.00|                            |
  Loop Detector Lead-In-Cable             |                            |                            |
0300 740B000                 980.000  SQFT|       7.50000       7350.00|                            |
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 007                     CONTRACT ID : 20020329007                  COUNTIES : MARSHALL
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(       )                   |(      )
                                          |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 740D000                 200.000  EACH|      50.00000      10000.00|                            |
  Channelizing Drums                      |                            |                            |
0320 740E000                 200.000  EACH|      12.00000       2400.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0330 740M001                 200.000  EACH|       8.50000       1700.00|                            |
  Ballast For Cone                        |                            |                            |
0340 741C010                   2.000  EACH|    1200.00000       2400.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  1,952,414.99|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,952,414.99|             $          0.00|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 008 -1
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  450      Calendar Days
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : IM-NHF-I020(314)
     for constructing the Additional Lanes on I-20 in Leeds
     including the Interchange Grade, Drainage & Pavement, and
     Bridge. Length - 1.392 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  9,691,141.23     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $  9,697,902.06     100.0698%
     3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  9,819,229.61     101.3217%
     4   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $ 10,370,391.67     107.0090%
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2  ) 01018              |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  455000.00000     455000.00|   78750.00000      78750.00|   82284.34000       82284.34
  Clearing & Grubbing (Approximately 34   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   60000.00000      60000.00|   63000.00000      63000.00|   65827.47000       65827.47
  Removal Of Old Bridge, Station 57+00    |                            |                            |
0030 206D000                 469.000  LF  |       4.00000       1876.00|       5.25000       2462.25|       5.49000        2574.81
  Removing Pipe                           |                            |                            |
0040 206D001                1698.000  LF  |       0.50000        849.00|       1.15500       1961.19|       0.55000         933.90
  Removing Guardrail                      |                            |                            |
0050 206D003                2866.000  LF  |       2.00000       5732.00|       3.15000       9027.90|       3.29000        9429.14
  Removing Curb And Gutter                |                            |                            |
0060 206E000                  14.000  EACH|     250.00000       3500.00|     220.50000       3087.00|     230.40000        3225.60
  Removing Headwalls                      |                            |                            |
0070 206E001                  24.000  EACH|     250.00000       6000.00|     315.00000       7560.00|     329.14000        7899.36
  Removing Inlets                         |                            |                            |
0080 206E014                   4.000  EACH|      50.00000        200.00|     288.75000       1155.00|     319.27000        1277.08
  Removing Guardrail End Anchor (Type 2A) |                            |                            |
0090 206E020                   4.000  EACH|    4000.00000      16000.00|    3255.00000      13020.00|    3599.03000       14396.12
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0100 206E027                   6.000  EACH|     115.00000        690.00|      91.88000        551.28|      54.86000         329.16
  Removing Guardrail End Anchor (Type 10  |                            |                            |
  Series)                                 |                            |                            |
0110 210A000               31826.000  CUYD|       4.40000     140034.40|       5.78000     183954.28|       6.03000      191910.78
  Unclassified Excavation                 |                            |                            |
0120 210D000               85226.000  CUYD|       5.30000     451697.80|       5.78000     492606.28|       6.03000      513912.78
  Borrow Excavation                       |                            |                            |
0130 214A000                6596.000  CUYD|       8.00000      52768.00|       6.30000      41554.80|       6.58000       43401.68
  Structure Excavation                    |                            |                            |
0140 214B001                2584.000  CUYD|      20.00000      51680.00|      19.95000      51550.80|      20.85000       53876.40
  Foundation Backfill, Commercial         |                            |                            |
0150 215A000                 460.000  CUYD|      20.00000       9200.00|      21.00000       9660.00|      21.94000       10092.40
  Unclassified Bridge Excavation          |                            |                            |
0160 215B000                          LUMP|   16000.00000      16000.00|   15750.00000      15750.00|   16456.87000       16456.87
  Cofferdams Or Sheeting And Shoring STA  |                            |                            |
  56+95.85                                |                            |                            |
0170 224A000                 200.000  CUYD|       2.00000        400.00|       4.20000        840.00|       4.39000         878.00
  Lime Sink Excavation                    |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 224B000                 200.000  CUYD|      18.00000       3600.00|      21.00000       4200.00|      21.94000        4388.00
  Special Backfill For Lime Sink, ALDOT   |                            |                            |
  #57,#67 Or #467                         |                            |                            |
0190 224D000                  25.000  CUYD|      60.00000       1500.00|      68.25000       1706.25|      71.31000        1782.75
  Concrete Seal For Lime Sink             |                            |                            |
0200 230A000                 152.000  RBST|     230.00000      34960.00|     393.40000      59796.80|     356.58000       54200.16
  Roadbed Processing                      |                            |                            |
0210 301A012               46768.000  SQYD|       5.00000     233840.00|       5.63000     263303.84|       5.64000      263771.52
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0220 327E000                6098.000  TON |      27.00000     164646.00|      33.67000     205319.66|      29.45000      179586.10
  Permeable Asphalt Treated Base          |                            |                            |
0230 401A000               11506.000  SQYD|       0.50000       5753.00|       0.50000       5753.00|       0.45000        5177.70
  Bituminous Treatment A                  |                            |                            |
0240 401A043               29037.000  SQYD|       0.75000      21777.75|       0.45000      13066.65|       1.13000       32811.81
  Bituminous Treatment AE                 |                            |                            |
0250 405A000               18044.000  GAL |       0.50000       9022.00|       0.98000      17683.12|       0.90000       16239.60
  Tack Coat                               |                            |                            |
0260 410A002                   1.000  EACH|    8000.00000       8000.00|    4083.29000       4083.29|   27571.13000       27571.13
  Profilograph                            |                            |                            |
0270 410H000                   1.000  EACH|  110000.00000     110000.00|   50000.00000      50000.00|   34727.06000       34727.06
  Material Remixing Device                |                            |                            |
0280 420A011                5251.000  TON |      47.12000     247427.12|      56.87000     298624.37|      52.68000      276622.68
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0290 423A002                9288.000  TON |      41.23000     382944.24|      49.70000     461613.60|      41.85000      388702.80
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0300 423B001               11399.000  TON |      38.61000     440115.39|      49.57000     565048.43|      40.06000      456643.94
  Stone Matrix Asphalt Binder Layer, 1.0" |                            |                            |
  Maximum Aggregate Size                  |                            |                            |
0310 424A287                 252.000  TON |      38.00000       9576.00|      53.40000      13456.80|      39.76000       10019.52
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0320 424A361                2487.000  TON |      35.53000      88363.11|      34.68000      86249.16|      33.97000       84483.39
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :
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                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 424A367                  56.000  TON |      43.00000       2408.00|      64.90000       3634.40|      52.58000        2944.48
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0340 424B290                5460.000  TON |      32.80000     179088.00|      31.71000     173136.60|      35.45000      193557.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0350 424B582               15859.000  TON |      27.70000     439294.30|      32.01000     507646.59|      30.54000      484333.86
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0360 424B652                2118.000  TON |      35.12000      74384.16|      33.48000      70910.64|      38.35000       81225.30
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0370 424B656                 100.000  TON |      65.00000       6500.00|      61.42000       6142.00|      53.13000        5313.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0380 424B660                3455.000  TON |      34.24000     118299.20|      35.27000     121857.85|      37.74000      130391.70
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0390 424B682                2063.000  TON |      32.62000      67295.06|      34.06000      70265.78|      38.27000       78951.01
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0400 424C281                7931.000  TON |      29.35000     232774.85|      34.02000     269812.62|      30.91000      245147.21
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0410 424C361                2285.000  TON |      32.62000      74536.70|      32.05000      73234.25|      38.44000       87835.40
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0420 428C000               25740.000  LF  |       0.19000       4890.60|       0.18000       4633.20|       0.21000        5405.40
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :
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                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 450B000                 529.000  SQYD|      66.00000      34914.00|      68.25000      36104.25|      71.32000       37728.28
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0440 502A000              212232.000  LB  |       0.55000     116727.60|       0.53000     112482.96|       0.55000      116727.60
  Steel Reinforcement                     |                            |                            |
0450 502B000                          LUMP|  130000.00000     130000.00|  136500.00000     136500.00|  142626.19000      142626.19
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA 56+95.85 APPROX.    |                            |                            |
0460 505G003                 193.000  EACH|     110.00000      21230.00|     115.50000      22291.50|     120.68000       23291.24
  Pile Points (Type A, 12")               |                            |                            |
0470 505M002                5340.000  LF  |      22.00000     117480.00|      23.10000     123354.00|      24.14000      128907.60
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0480 508A000               25139.000  LB  |       2.50000      62847.50|       2.63000      66115.57|       2.74000       68880.86
  Structural Steel                        |                            |                            |
0490 510A000                 874.000  CUYD|     250.00000     218500.00|     262.50000     229425.00|     274.28000      239720.72
  Bridge Substructure Concrete, Class A   |                            |                            |
0500 510C051                          LUMP|  500000.00000     500000.00|  525000.00000     525000.00|  548562.28000      548562.28
  Bridge Concrete Superstructure, STA     |                            |                            |
  56+95.85 APPROX.                        |                            |                            |
0510 510E000                3775.000  SQYD|       2.00000       7550.00|       2.10000       7927.50|       2.19000        8267.25
  Grooving Concrete Bridge Decks          |                            |                            |
0520 511A001                 144.000  EACH|     150.00000      21600.00|     157.50000      22680.00|     163.99000       23614.56
  Elastomeric Bearings, Type 2            |                            |                            |
0530 513B004                2028.000  LF  |      70.00000     141960.00|      73.50000     149058.00|      76.80000      155750.40
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0540 513B005                3252.000  LF  |     120.00000     390240.00|     126.00000     409752.00|     131.66000      428158.32
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0550 524B011                 319.000  CUYD|     350.00000     111650.00|     472.50000     150727.50|     522.44000      166658.36
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0560 530A002                7146.000  LF  |      20.00000     142920.00|      26.25000     187582.50|      27.43000      196014.78
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0570 530A004                 150.000  LF  |      41.00000       6150.00|      51.45000       7717.50|      53.76000        8064.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0580 530A005                  43.000  LF  |      60.00000       2580.00|     105.00000       4515.00|     109.71000        4717.53
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0590 530A006                 304.000  LF  |      70.00000      21280.00|     120.75000      36708.00|     126.17000       38355.68
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A007                 240.000  LF  |      80.00000      19200.00|     147.00000      35280.00|     153.60000       36864.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530C023                 135.000  LF  |     300.00000      40500.00|     409.50000      55282.50|     427.88000       57763.80
  30" Roadway Pipe, Jacked Installation   |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0620 600A000                          LUMP|  730000.00000     730000.00|  203093.60000     203093.60|  252821.87000      252821.87
  Mobilization                            |                            |                            |
0630 602A000                   6.000  EACH|     100.00000        600.00|     147.00000        882.00|     162.54000         975.24
  Right Of Way Markers                    |                            |                            |
0640 603A002                   1.000  EACH|   15300.00000      15300.00|    9835.89000       9835.89|   24025.20000       24025.20
  Furnishing Type 3 Field Office          |                            |                            |
0650 605A002                6748.000  LF  |       5.50000      37114.00|       2.72000      18354.56|       5.76000       38868.48
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0660 605B000                  25.000  EACH|     290.00000       7250.00|     105.00000       2625.00|     329.14000        8228.50
  Special Underdrain Outlet, Type A       |                            |                            |
0670 605B001                  51.000  EACH|     290.00000      14790.00|      18.38000        937.38|     383.99000       19583.49
  Special Underdrain Outlet, Type B       |                            |                            |
0680 606A000                6049.000  LF  |       7.00000      42343.00|       7.15000      43250.35|       7.52000       45488.48
  6" Underdrain Pipe                      |                            |                            |
0690 610C001                 559.000  TON |      23.00000      12857.00|      28.82000      16110.38|      30.19000       16876.21
  Loose Riprap, Class 2                   |                            |                            |
0700 610D000                 309.000  SQYD|       3.00000        927.00|       3.15000        973.35|       2.32000         716.88
  Filter Blanket                          |                            |                            |
0710 614A000                 364.000  CUYD|     165.00000      60060.00|     199.50000      72618.00|     208.45000       75875.80
  Slope Paving                            |                            |                            |
0720 614A001                 262.000  CUYD|     280.00000      73360.00|     220.50000      57771.00|     232.20000       60836.40
  Slope Paving (Under Bridges)            |                            |                            |
0730 618B003                 991.000  SQYD|      28.00000      27748.00|      31.50000      31216.50|      32.91000       32613.81
  Concrete Driveway, 6" Thick (Includes   |                            |                            |
  Wire Mesh)                              |                            |                            |
0740 619A003                  14.000  EACH|     500.00000       7000.00|     556.50000       7791.00|     581.48000        8140.72
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0750 619A006                   1.000  EACH|     800.00000        800.00|     871.50000        871.50|     910.61000         910.61
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A204                   2.000  EACH|    1000.00000       2000.00|    1155.00000       2310.00|    1206.84000        2413.68
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
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0770 619A207                   2.000  EACH|    1700.00000       3400.00|    1785.00000       3570.00|    1865.11000        3730.22
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
0780 619A208                   2.000  EACH|    1800.00000       3600.00|    1890.00000       3780.00|    1974.82000        3949.64
  54" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
0790 621A000                  15.000  EACH|     800.00000      12000.00|     892.50000      13387.50|     932.56000       13988.40
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0800 621A016                   2.000  EACH|    1400.00000       2800.00|    1522.50000       3045.00|    1590.83000        3181.66
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0810 621C001                   3.000  EACH|    1300.00000       3900.00|    1575.00000       4725.00|    1645.69000        4937.07
  Inlets, Type B                          |                            |                            |
0820 621C015                  13.000  EACH|    1700.00000      22100.00|    1890.00000      24570.00|    1974.82000       25672.66
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0830 621C017                   1.000  EACH|    1900.00000       1900.00|    1995.00000       1995.00|    2084.54000        2084.54
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0840 621C027                   1.000  EACH|    1600.00000       1600.00|    1890.00000       1890.00|    1974.82000        1974.82
  Inlets, Type C                          |                            |                            |
0850 621C154                  45.000  EACH|    7500.00000     337500.00|   10500.00000     472500.00|   10971.25000      493706.25
  Inlets, Type CM-1                       |                            |                            |
0860 621C155                  10.000  EACH|   10500.00000     105000.00|   15487.50000     154875.00|   16182.59000      161825.90
  Inlets, Type CM-2                       |                            |                            |
0870 621D001                   3.000  EACH|     275.00000        825.00|     315.00000        945.00|     276.89000         830.67
  Inlet Units, Type B                     |                            |                            |
0880 621D015                   4.000  EACH|     300.00000       1200.00|     420.00000       1680.00|     438.85000        1755.40
  Inlet Units, Type S1 Or S3              |                            |                            |
0890 621I001                   2.000  EACH|    6000.00000      12000.00|    6300.00000      12600.00|    6582.75000       13165.50
  Stilling Basins, Type 1                 |                            |                            |
0900 623A003                 719.000  LF  |      18.00000      12942.00|      21.00000      15099.00|      21.94000       15774.86
  Concrete Gutter (4’ 0" Wide)            |                            |                            |
0910 623C000                3110.000  LF  |       9.60000      29856.00|      10.50000      32655.00|      10.97000       34116.70
  Combination Curb & Gutter, Type C       |                            |                            |
0920 629A057                7812.000  LF  |      40.00000     312480.00|      42.00000     328104.00|      43.88000      342790.56
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54                                   |                            |                            |
0930 629A059                 205.000  LF  |     115.00000      23575.00|     152.25000      31211.25|     159.09000       32613.45
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(PP)                               |                            |                            |
0940 629A072                  80.000  LF  |     100.00000       8000.00|     110.25000       8820.00|     115.20000        9216.00
  Concrete Median or Safety Barrier, Type |                            |                            |
  GS-54-PP (Special)                      |                            |                            |
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0950 629C003                   3.000  EACH|    3000.00000       9000.00|    4200.00000      12600.00|    4388.50000       13165.50
  Concrete Median Or Safety Barrier End   |                            |                            |
  Section, (Type GS)                      |                            |                            |
0960 630A001                2255.000  LF  |      10.00000      22550.00|      10.61000      23925.55|      10.97000       24737.35
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0970 630C001                   3.000  EACH|     500.00000       1500.00|     472.50000       1417.50|     548.56000        1645.68
  Guardrail End Anchor, Type 8            |                            |                            |
0980 630C003                   4.000  EACH|     850.00000       3400.00|     997.50000       3990.00|     932.56000        3730.24
  Guardrail End Anchor, Type 13           |                            |                            |
0990 630C050                   4.000  EACH|    1650.00000       6600.00|    1365.00000       5460.00|    1810.26000        7241.04
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1000 630C070                   3.000  EACH|    1350.00000       4050.00|    1312.50000       3937.50|    1481.12000        4443.36
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1010 634A002                1146.000  LF  |       8.60000       9855.60|      10.00000      11460.00|       9.16000       10497.36
  Industrial Fence, 6 Feet High           |                            |                            |
1020 641A001                  20.000  LF  |      13.00000        260.00|      12.80000        256.00|      21.94000         438.80
  3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
1030 641A031                 380.000  LF  |      30.00000      11400.00|      60.88000      23134.40|      71.32000       27101.60
  12 Inch D.I. Water Main Laid            |                            |                            |
  (Restrained Joint)                      |                            |                            |
1040 641A038                1210.000  LF  |      43.00000      52030.00|      52.08000      63016.80|      65.83000       79654.30
  12 Inch D. I. Water Main Laid           |                            |                            |
1050 641J000                   1.000  EACH|    2200.00000       2200.00|    3183.60000       3183.60|    2742.81000        2742.81
  Fire Hydrant                            |                            |                            |
1060 649A031                  62.000  LF  |     100.00000       6200.00|     137.24000       8508.88|      93.26000        5782.12
  24 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1070 649A036                 238.000  LF  |     365.00000      86870.00|     328.34000      78144.92|     548.56000      130557.28
  24 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1080 650B000               10000.000  CUYD|       2.00000      20000.00|       2.10000      21000.00|       2.19000       21900.00
  Topsoil From Stockpiles                 |                            |                            |
1090 652A050                  16.000  ACRE|     600.00000       9600.00|     630.00000      10080.00|     579.04000        9264.64
  Seeding (Mix 1A)                        |                            |                            |
1100 652A053                   2.000  ACRE|     670.00000       1340.00|     630.00000       1260.00|     579.04000        1158.08
  Seeding (Mix 1E)                        |                            |                            |
1110 652B050                  18.000  ACRE|     450.00000       8100.00|     525.00000       9450.00|     405.33000        7295.94
  Temporary Seeding (Mix 1AT)             |                            |                            |
1120 652C000                  18.000  ACRE|      55.00000        990.00|      52.50000        945.00|      60.66000        1091.88
  Mowing                                  |                            |                            |
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1130 652D050                  18.000  ACRE|     650.00000      11700.00|     630.00000      11340.00|     636.95000       11465.10
  Seeding In Stubble (Mix 1A)             |                            |                            |
1140 654A001                 556.000  SQYD|       4.00000       2224.00|       4.20000       2335.20|       3.87000        2151.72
  Solid Sodding (Bermuda)                 |                            |                            |
1150 656A000                  16.000  ACRE|     500.00000       8000.00|     420.00000       6720.00|     463.23000        7411.68
  Mulching, Class A, Type 1               |                            |                            |
1160 656A001                   2.000  ACRE|     550.00000       1100.00|     525.00000       1050.00|     694.85000        1389.70
  Mulching, Class A, Type 2               |                            |                            |
1170 659A000                1624.000  SQYD|       1.90000       3085.60|       2.10000       3410.40|       2.21000        3589.04
  Erosion Control Netting, Class A        |                            |                            |
1180 659A002                7140.000  SQYD|       2.70000      19278.00|       5.78000      41269.20|       5.51000       39341.40
  Erosion Control Netting, Class C1       |                            |                            |
1190 665B000                  18.000  ACRE|     460.00000       8280.00|     420.00000       7560.00|     463.23000        8338.14
  Temporary Mulching                      |                            |                            |
1200 665F000                 411.000  EACH|       3.50000       1438.50|       4.20000       1726.20|       4.39000        1804.29
  Hay Bales                               |                            |                            |
1210 665G000                1000.000  EACH|       1.70000       1700.00|       2.10000       2100.00|       2.19000        2190.00
  Sand Bags                               |                            |                            |
1220 665I000                  49.000  TON |      23.00000       1127.00|      28.82000       1412.18|      23.05000        1129.45
  Temporary Riprap, Class 2               |                            |                            |
1230 665J000                9013.000  LF  |       3.00000      27039.00|       4.20000      37854.60|       4.39000       39567.07
  Silt Fence, Type A                      |                            |                            |
1240 665K000                  12.000  CUYD|      60.00000        720.00|      26.25000        315.00|      27.43000         329.16
  Drainage Sump Excavation                |                            |                            |
1250 665L000                 110.000  LF  |      20.00000       2200.00|      60.90000       6699.00|      63.63000        6999.30
  Floating Basin Boom                     |                            |                            |
1260 680A000                          LUMP|  220000.00000     220000.00|  161805.00000     161805.00|   92878.27000       92878.27
  Engineering Controls                    |                            |                            |
1280 701A048                   3.000  MILE|    2000.00000       6000.00|    2625.00000       7875.00|    2742.81000        8228.43
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1290 701B016                  50.000  LF  |       1.30000         65.00|      12.60000        630.00|      13.17000         658.50
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
1300 701C002                   3.000  MILE|     650.00000       1950.00|     420.00000       1260.00|     438.85000        1316.55
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1310 701C003                   8.000  MILE|     650.00000       5200.00|     420.00000       3360.00|     438.85000        3510.80
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1320 701C004                   3.000  MILE|    3500.00000      10500.00|    2992.50000       8977.50|    3126.81000        9380.43
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
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1330 701C005                   8.000  MILE|    3500.00000      28000.00|    6825.00000      54600.00|    7131.31000       57050.48
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1340 701D007                   3.000  MILE|    2500.00000       7500.00|    1575.00000       4725.00|    1645.69000        4937.07
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1350 701D009                   2.000  MILE|    2500.00000       5000.00|    1050.00000       2100.00|    1097.12000        2194.24
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1360 701D014                   3.000  MILE|    2500.00000       7500.00|    1365.00000       4095.00|    1426.26000        4278.78
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1370 701D016                   3.000  MILE|    2500.00000       7500.00|    1050.00000       3150.00|    1097.12000        3291.36
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1380 701G121                 530.000  LF  |       1.25000        662.50|       2.09000       1107.70|       2.18000        1155.40
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1390 701G125                2115.000  LF  |       1.25000       2643.75|       3.36000       7106.40|       3.51000        7423.65
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1400 701G133                1850.000  LF  |       1.25000       2312.50|       3.50000       6475.00|       3.65000        6752.50
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1410 702A040                   5.000  MILE|    3500.00000      17500.00|    3307.50000      16537.50|    2358.82000       11794.10
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1420 702A041                   6.000  MILE|    3500.00000      21000.00|    4620.00000      27720.00|    4827.35000       28964.10
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1430 702A042                   1.000  MILE|    3500.00000       3500.00|    2257.50000       2257.50|    2358.82000        2358.82
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
1440 702A043                   5.000  MILE|    3500.00000      17500.00|    4620.00000      23100.00|    4827.35000       24136.75
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1450 702B011                4900.000  LF  |       1.40000       6860.00|       2.05000      10045.00|       2.14000       10486.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1460 703A002               30383.000  SQFT|       1.40000      42536.20|       1.89000      57423.87|       1.97000       59854.51
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1470 703B002                 850.000  SQFT|       1.40000       1190.00|       2.94000       2499.00|       3.07000        2609.50
  Traffic Control Legends, Class 2, Type  |                            |                            |
1480 703C000                 239.000  SQFT|       2.40000        573.60|       3.15000        752.85|       3.29000         786.31
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
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1490 703D002                 382.000  SQFT|       0.60000        229.20|       1.37000        523.34|       1.43000         546.26
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1500 705A011                1903.000  EACH|       5.00000       9515.00|       5.25000       9990.75|       5.49000       10447.47
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1510 705A012                 632.000  EACH|       5.00000       3160.00|       5.25000       3318.00|       5.49000        3469.68
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1520 705A022                 200.000  EACH|       5.00000       1000.00|       5.25000       1050.00|       5.49000        1098.00
  Pavement Markers, Class C, Type 2-C     |                            |                            |
1530 705A023                 225.000  EACH|       5.00000       1125.00|       5.25000       1181.25|       5.49000        1235.25
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1540 705A030                 320.000  EACH|       5.00000       1600.00|       5.51000       1763.20|       5.76000        1843.20
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1550 705A031                 465.000  EACH|       5.00000       2325.00|       5.25000       2441.25|       5.49000        2552.85
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1560 705A032                 200.000  EACH|       5.00000       1000.00|       5.25000       1050.00|       5.49000        1098.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1570 705A037                  40.000  EACH|       5.00000        200.00|       5.51000        220.40|       5.76000         230.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1580 705A038                 120.000  EACH|       5.00000        600.00|       5.51000        661.20|       5.76000         691.20
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1590 707G000                  54.000  EACH|      23.00000       1242.00|      12.60000        680.40|      14.98000         808.92
  Barrier Rail Mounted Delineator         |                            |                            |
  (Mono-Directional)                      |                            |                            |
1600 710A115                 563.000  SQFT|      16.00000       9008.00|      18.90000      10640.70|      15.09000        8495.67
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1610 710A140                1345.000  SQFT|      25.00000      33625.00|      33.08000      44492.60|      22.44000       30181.80
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 0.125" Thick Or Steel Multiple   |                            |                            |
  Flat Sign Panels 12 Gauge(Ty. III       |                            |                            |
  Background)                             |                            |                            |
1620 710A141                 180.000  SQFT|      21.00000       3780.00|      33.08000       5954.40|      25.24000        4543.20
  Class 6, Aluminum Flat Sign Panels 0.   |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III Background)              |                            |                            |
1630 710A142                 140.000  SQFT|      18.00000       2520.00|      37.80000       5292.00|      25.79000        3610.60
  Class 2A, Aluminum Flat Sign Panels 0.  |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III,IV,VII Background)       |                            |                            |
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1640 710B001                1070.000  LF  |       6.40000       6848.00|       6.83000       7308.10|       8.45000        9041.50
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1650 710B008                 165.000  LF  |      73.00000      12045.00|     131.25000      21656.25|      78.99000       13033.35
  Roadway Sign Post (W8 x 18 Steel Beam)  |                            |                            |
1660 711A000                          LUMP|   20000.00000      20000.00|    4882.50000       4882.50|    2413.67000        2413.67
  Roadway Sign Relocation                 |                            |                            |
1670 715A000                          LUMP|   38000.00000      38000.00|   34125.00000      34125.00|   41690.73000       41690.73
  Overhead Roadway Sign Structure NO. 1   |                            |                            |
1680 715A001                          LUMP|   38000.00000      38000.00|   33600.00000      33600.00|   40593.61000       40593.61
  Overhead Roadway Sign Structure NO. 2   |                            |                            |
1690 715A002                          LUMP|   38000.00000      38000.00|   33390.00000      33390.00|   40593.61000       40593.61
  Overhead Roadway Sign Structure NO. 3   |                            |                            |
1700 715A003                          LUMP|   34000.00000      34000.00|   30450.00000      30450.00|   34010.86000       34010.86
  Overhead Roadway Sign Structure NO. 4   |                            |                            |
1710 715A004                          LUMP|   33000.00000      33000.00|   27825.00000      27825.00|   30719.49000       30719.49
  Overhead Roadway Sign Structure NO. 5   |                            |                            |
1720 720A031                   1.000  EACH|   30000.00000      30000.00|   32838.75000      32838.75|   34312.58000       34312.58
  Vehicular Impact Attenuator             |                            |                            |
  Assembly(Bi-directional, "70 mph")      |                            |                            |
1730 726A000                2060.000  LF  |      30.00000      61800.00|      27.83000      57329.80|      29.07000       59884.20
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1740 726A001                   4.000  LF  |      70.00000        280.00|      52.50000        210.00|      54.86000         219.44
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1750 726D020                   2.000  EACH|    9400.00000      18800.00|   14490.00000      28980.00|    7570.16000       15140.32
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-2)          |                            |                            |
1760 726D025                   2.000  EACH|   15000.00000      30000.00|   21000.00000      42000.00|   10971.25000       21942.50
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-3)          |                            |                            |
1770 730A012                          LUMP|     270.00000        270.00|     525.00000        525.00|     548.56000         548.56
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (US HWY 411 AT VILLAGE   |                            |                            |
  PARKWAY)                                |                            |                            |
1780 730C000                          LUMP|    3800.00000       3800.00|    2625.00000       2625.00|    2742.81000        2742.81
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US HWY 411 AT I-20 WB     |                            |                            |
  RAMPS)                                  |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 008 -13
                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1790 730C001                          LUMP|     550.00000        550.00|    1260.00000       1260.00|    1316.55000        1316.55
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US HWY 411 AT VILLAGE     |                            |                            |
  PARKWAY)                                |                            |                            |
1800 730E000                   3.000  EACH|    1550.00000       4650.00|    1155.00000       3465.00|    1206.84000        3620.52
  Metal Traffic Signal Pole Foundation    |                            |                            |
1810 730G001                   3.000  EACH|    4200.00000      12600.00|    3990.00000      11970.00|    4169.07000       12507.21
  Metal Traffic Signal Strain Pole        |                            |                            |
1820 730H001                4420.000  LF  |       3.50000      15470.00|       2.63000      11624.60|       2.74000       12110.80
  Loop Wire                               |                            |                            |
1830 730I001                2600.000  LF  |       1.10000       2860.00|       1.05000       2730.00|       1.10000        2860.00
  Loop Detector Lead-In-Cable             |                            |                            |
1840 730J010                   4.000  EACH|     135.00000        540.00|     173.25000        693.00|     181.03000         724.12
  Vehicle Loop Detector                   |                            |                            |
1850 730K000                  10.000  EACH|     110.00000       1100.00|     367.50000       3675.00|     383.99000        3839.90
  Traffic Signal Junction Box             |                            |                            |
1860 730L003                  30.000  LF  |       4.40000        132.00|       2.63000         78.90|       2.74000          82.20
  1", Non-Metallic, Conduit               |                            |                            |
1870 730L005                1150.000  LF  |       4.40000       5060.00|       3.15000       3622.50|       3.29000        3783.50
  2", Non-Metallic, Conduit               |                            |                            |
1880 730M021                 170.000  LF  |       2.70000        459.00|       2.10000        357.00|       2.19000         372.30
  Interconnect Cable, Aerial Lashed, #19  |                            |                            |
  AWG, 6 Pair, REA PE- 22                 |                            |                            |
1890 730M022                 900.000  LF  |       2.70000       2430.00|       1.42000       1278.00|       1.48000        1332.00
  Interconnect Cable, Underground, #19    |                            |                            |
  AWG, 6 Pair, REA PE-39                  |                            |                            |
1900 730N010                   3.000  EACH|     760.00000       2280.00|    1260.00000       3780.00|    1316.55000        3949.65
  Luminaire Extension Assembly, 12 feet   |                            |                            |
1910 730P020                   2.000  EACH|     380.00000        760.00|     383.25000        766.50|     400.45000         800.90
  Vehicular Signal Head, 12 Inch, 1       |                            |                            |
  Section, Type LED                       |                            |                            |
1920 730P022                   4.000  EACH|     860.00000       3440.00|     929.25000       3717.00|     970.96000        3883.84
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
1930 730R021                   1.000  EACH|    7100.00000       7100.00|    5197.50000       5197.50|    5430.48000        5430.48
  Controller Assembly, Type III, 4 Phase  |                            |                            |
1940 740B000                2406.000  SQFT|      10.00000      24060.00|       7.35000      17684.10|       8.13000       19560.78
  Construction Signs                      |                            |                            |
1950 740C000                 371.000  SQFT|      11.00000       4081.00|       7.35000       2726.85|       8.71000        3231.41
  Special Construction Signs              |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1960 740D000                 505.000  EACH|      75.00000      37875.00|      52.50000      26512.50|      75.46000       38107.30
  Channelizing Drums                      |                            |                            |
1970 740E000                 200.000  EACH|      12.00000       2400.00|       9.98000       1996.00|      11.03000        2206.00
  Cones (36 Inches High)                  |                            |                            |
1980 740F002                  14.000  EACH|     190.00000       2660.00|     157.50000       2205.00|     243.81000        3413.34
  Barricades, Type III                    |                            |                            |
1990 740I005                   7.000  EACH|     350.00000       2450.00|     551.25000       3858.75|     465.55000        3258.85
  Warning Lights, Type B (Detachable Head |                            |                            |
2000 740L004                 134.000  EACH|      58.00000       7772.00|      73.50000       9849.00|      67.34000        9023.56
  Vertical Panel Type II, Single-Sided    |                            |                            |
2010 740M001                 200.000  EACH|       8.00000       1600.00|       6.30000       1260.00|       7.55000        1510.00
  Ballast For Cone                        |                            |                            |
2020 741C010                   4.000  EACH|    5000.00000      20000.00|    4725.00000      18900.00|    4876.11000       19504.44
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2030 742A001                   4.000  EACH|   14000.00000      56000.00|   14700.00000      58800.00|   14512.23000       58048.92
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
2040 745A000                 160.000  HOUR|      33.00000       5280.00|      21.00000       3360.00|      23.22000        3715.20
  Uniformed Police Officer                |                            |                            |
2050 756A021                  50.000  LF  |      33.00000       1650.00|      42.00000       2100.00|      43.88000        2194.00
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
2060 999 000                5000.000  HOUR|       0.80000       4000.00|       0.80000       4000.00|       0.80000        4000.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  9,691,141.23|             $  9,697,902.06|              $  9,819,229.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,691,141.23|             $  9,697,902.06|              $  9,819,229.61
====================================================================================================================================
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   75000.00000      75000.00|                            |
  Clearing & Grubbing (Approximately 34   |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   60000.00000      60000.00|                            |
  Removal Of Old Bridge, Station 57+00    |                            |                            |
0030 206D000                 469.000  LF  |       5.00000       2345.00|                            |
  Removing Pipe                           |                            |                            |
0040 206D001                1698.000  LF  |       1.10000       1867.80|                            |
  Removing Guardrail                      |                            |                            |
0050 206D003                2866.000  LF  |       3.00000       8598.00|                            |
  Removing Curb And Gutter                |                            |                            |
0060 206E000                  14.000  EACH|     210.00000       2940.00|                            |
  Removing Headwalls                      |                            |                            |
0070 206E001                  24.000  EACH|     300.00000       7200.00|                            |
  Removing Inlets                         |                            |                            |
0080 206E014                   4.000  EACH|     275.00000       1100.00|                            |
  Removing Guardrail End Anchor (Type 2A) |                            |                            |
0090 206E020                   4.000  EACH|    3100.00000      12400.00|                            |
  Removing Existing Overhead Sign         |                            |                            |
  Structure                               |                            |                            |
0100 206E027                   6.000  EACH|      87.50000        525.00|                            |
  Removing Guardrail End Anchor (Type 10  |                            |                            |
  Series)                                 |                            |                            |
0110 210A000               31826.000  CUYD|       5.50000     175043.00|                            |
  Unclassified Excavation                 |                            |                            |
0120 210D000               85226.000  CUYD|       5.50000     468743.00|                            |
  Borrow Excavation                       |                            |                            |
0130 214A000                6596.000  CUYD|       6.00000      39576.00|                            |
  Structure Excavation                    |                            |                            |
0140 214B001                2584.000  CUYD|      19.00000      49096.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0150 215A000                 460.000  CUYD|      20.00000       9200.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0160 215B000                          LUMP|   15000.00000      15000.00|                            |
  Cofferdams Or Sheeting And Shoring STA  |                            |                            |
  56+95.85                                |                            |                            |
0170 224A000                 200.000  CUYD|       4.00000        800.00|                            |
  Lime Sink Excavation                    |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 224B000                 200.000  CUYD|      20.00000       4000.00|                            |
  Special Backfill For Lime Sink, ALDOT   |                            |                            |
  #57,#67 Or #467                         |                            |                            |
0190 224D000                  25.000  CUYD|      65.00000       1625.00|                            |
  Concrete Seal For Lime Sink             |                            |                            |
0200 230A000                 152.000  RBST|     378.00000      57456.00|                            |
  Roadbed Processing                      |                            |                            |
0210 301A012               46768.000  SQYD|       6.65700     311334.58|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0220 327E000                6098.000  TON |      33.25350     202779.84|                            |
  Permeable Asphalt Treated Base          |                            |                            |
0230 401A000               11506.000  SQYD|       0.51450       5919.84|                            |
  Bituminous Treatment A                  |                            |                            |
0240 401A043               29037.000  SQYD|       1.14450      33232.85|                            |
  Bituminous Treatment AE                 |                            |                            |
0250 405A000               18044.000  GAL |       1.01850      18377.81|                            |
  Tack Coat                               |                            |                            |
0260 410A002                   1.000  EACH|    4305.00000       4305.00|                            |
  Profilograph                            |                            |                            |
0270 410H000                   1.000  EACH|   65257.50000      65257.50|                            |
  Material Remixing Device                |                            |                            |
0280 420A011                5251.000  TON |      58.93650     309475.56|                            |
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0290 423A002                9288.000  TON |      51.50250     478355.22|                            |
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0300 423B001               11399.000  TON |      51.45000     586478.55|                            |
  Stone Matrix Asphalt Binder Layer, 1.0" |                            |                            |
  Maximum Aggregate Size                  |                            |                            |
0310 424A287                 252.000  TON |      55.33500      13944.42|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0320 424A361                2487.000  TON |      35.96250      89438.74|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 424A367                  56.000  TON |      67.20000       3763.20|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0340 424B290                5460.000  TON |      32.85450     179385.57|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0350 424B582               15859.000  TON |      33.18000     526201.62|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0360 424B652                2118.000  TON |      34.70250      73499.90|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0370 424B656                 100.000  TON |      63.68250       6368.25|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0380 424B660                3455.000  TON |      36.54000     126245.70|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0390 424B682                2063.000  TON |      35.28000      72782.64|                            |
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0400 424C281                7931.000  TON |      35.25900     279639.13|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0410 424C361                2285.000  TON |      33.23250      75936.26|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0420 428C000               25740.000  LF  |       0.17850       4594.59|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0430 450B000                 529.000  SQYD|      65.00000      34385.00|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0440 502A000              212232.000  LB  |       0.50000     106116.00|                            |
  Steel Reinforcement                     |                            |                            |
0450 502B000                          LUMP|  130000.00000     130000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA 56+95.85 APPROX.    |                            |                            |
0460 505G003                 193.000  EACH|     110.00000      21230.00|                            |
  Pile Points (Type A, 12")               |                            |                            |
0470 505M002                5340.000  LF  |      22.00000     117480.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0480 508A000               25139.000  LB  |       2.50000      62847.50|                            |
  Structural Steel                        |                            |                            |
0490 510A000                 874.000  CUYD|     250.00000     218500.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0500 510C051                          LUMP|  500000.00000     500000.00|                            |
  Bridge Concrete Superstructure, STA     |                            |                            |
  56+95.85 APPROX.                        |                            |                            |
0510 510E000                3775.000  SQYD|       2.00000       7550.00|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0520 511A001                 144.000  EACH|     150.00000      21600.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0530 513B004                2028.000  LF  |      70.00000     141960.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0540 513B005                3252.000  LF  |     120.00000     390240.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0550 524B011                 319.000  CUYD|     450.00000     143550.00|                            |
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0560 530A002                7146.000  LF  |      25.00000     178650.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0570 530A004                 150.000  LF  |      49.00000       7350.00|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0580 530A005                  43.000  LF  |     100.00000       4300.00|                            |
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0590 530A006                 304.000  LF  |     115.00000      34960.00|                            |
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0600 530A007                 240.000  LF  |     140.00000      33600.00|                            |
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0610 530C023                 135.000  LF  |     390.00000      52650.00|                            |
  30" Roadway Pipe, Jacked Installation   |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0620 600A000                          LUMP|  788300.00000     788300.00|                            |
  Mobilization                            |                            |                            |
0630 602A000                   6.000  EACH|     125.00000        750.00|                            |
  Right Of Way Markers                    |                            |                            |
0640 603A002                   1.000  EACH|   50000.00000      50000.00|                            |
  Furnishing Type 3 Field Office          |                            |                            |
0650 605A002                6748.000  LF  |       5.25000      35427.00|                            |
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0660 605B000                  25.000  EACH|     300.00000       7500.00|                            |
  Special Underdrain Outlet, Type A       |                            |                            |
0670 605B001                  51.000  EACH|     350.00000      17850.00|                            |
  Special Underdrain Outlet, Type B       |                            |                            |
0680 606A000                6049.000  LF  |       6.85000      41435.65|                            |
  6" Underdrain Pipe                      |                            |                            |
0690 610C001                 559.000  TON |      24.00000      13416.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0700 610D000                 309.000  SQYD|       2.00000        618.00|                            |
  Filter Blanket                          |                            |                            |
0710 614A000                 364.000  CUYD|     190.00000      69160.00|                            |
  Slope Paving                            |                            |                            |
0720 614A001                 262.000  CUYD|     300.00000      78600.00|                            |
  Slope Paving (Under Bridges)            |                            |                            |
0730 618B003                 991.000  SQYD|      30.00000      29730.00|                            |
  Concrete Driveway, 6" Thick (Includes   |                            |                            |
  Wire Mesh)                              |                            |                            |
0740 619A003                  14.000  EACH|     530.00000       7420.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0750 619A006                   1.000  EACH|     830.00000        830.00|                            |
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A204                   2.000  EACH|    1100.00000       2200.00|                            |
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
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     CALL ORDER   : 008                     CONTRACT ID : 20020329008                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0770 619A207                   2.000  EACH|    1700.00000       3400.00|                            |
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
0780 619A208                   2.000  EACH|    1800.00000       3600.00|                            |
  54" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Double Line)                           |                            |                            |
0790 621A000                  15.000  EACH|     850.00000      12750.00|                            |
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0800 621A016                   2.000  EACH|    1450.00000       2900.00|                            |
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0810 621C001                   3.000  EACH|    1500.00000       4500.00|                            |
  Inlets, Type B                          |                            |                            |
0820 621C015                  13.000  EACH|    1800.00000      23400.00|                            |
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0830 621C017                   1.000  EACH|    1900.00000       1900.00|                            |
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0840 621C027                   1.000  EACH|    1800.00000       1800.00|                            |
  Inlets, Type C                          |                            |                            |
0850 621C154                  45.000  EACH|   10000.00000     450000.00|                            |
  Inlets, Type CM-1                       |                            |                            |
0860 621C155                  10.000  EACH|   14750.00000     147500.00|                            |
  Inlets, Type CM-2                       |                            |                            |
0870 621D001                   3.000  EACH|     300.00000        900.00|                            |
  Inlet Units, Type B                     |                            |                            |
0880 621D015                   4.000  EACH|     400.00000       1600.00|                            |
  Inlet Units, Type S1 Or S3              |                            |                            |
0890 621I001                   2.000  EACH|    6000.00000      12000.00|                            |
  Stilling Basins, Type 1                 |                            |                            |
0900 623A003                 719.000  LF  |      20.00000      14380.00|                            |
  Concrete Gutter (4’ 0" Wide)            |                            |                            |
0910 623C000                3110.000  LF  |      10.00000      31100.00|                            |
  Combination Curb & Gutter, Type C       |                            |                            |
0920 629A057                7812.000  LF  |      40.00000     312480.00|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54                                   |                            |                            |
0930 629A059                 205.000  LF  |     145.00000      29725.00|                            |
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(PP)                               |                            |                            |
0940 629A072                  80.000  LF  |     105.00000       8400.00|                            |
  Concrete Median or Safety Barrier, Type |                            |                            |
  GS-54-PP (Special)                      |                            |                            |
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0950 629C003                   3.000  EACH|    4000.00000      12000.00|                            |
  Concrete Median Or Safety Barrier End   |                            |                            |
  Section, (Type GS)                      |                            |                            |
0960 630A001                2255.000  LF  |      10.10000      22775.50|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0970 630C001                   3.000  EACH|     450.00000       1350.00|                            |
  Guardrail End Anchor, Type 8            |                            |                            |
0980 630C003                   4.000  EACH|     950.00000       3800.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0990 630C050                   4.000  EACH|    1300.00000       5200.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1000 630C070                   3.000  EACH|    1250.00000       3750.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1010 634A002                1146.000  LF  |      10.00000      11460.00|                            |
  Industrial Fence, 6 Feet High           |                            |                            |
1020 641A001                  20.000  LF  |      12.25000        245.00|                            |
  3/4 Inch Copper Water Pipe Laid (Type K |                            |                            |
1030 641A031                 380.000  LF  |      58.25000      22135.00|                            |
  12 Inch D.I. Water Main Laid            |                            |                            |
  (Restrained Joint)                      |                            |                            |
1040 641A038                1210.000  LF  |      50.00000      60500.00|                            |
  12 Inch D. I. Water Main Laid           |                            |                            |
1050 641J000                   1.000  EACH|    3050.00000       3050.00|                            |
  Fire Hydrant                            |                            |                            |
1060 649A031                  62.000  LF  |     131.25000       8137.50|                            |
  24 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1070 649A036                 238.000  LF  |     315.00000      74970.00|                            |
  24 Inch Encasement Pipe, Type 2         |                            |                            |
  Installation                            |                            |                            |
1080 650B000               10000.000  CUYD|       2.00000      20000.00|                            |
  Topsoil From Stockpiles                 |                            |                            |
1090 652A050                  16.000  ACRE|     600.00000       9600.00|                            |
  Seeding (Mix 1A)                        |                            |                            |
1100 652A053                   2.000  ACRE|     600.00000       1200.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
1110 652B050                  18.000  ACRE|     500.00000       9000.00|                            |
  Temporary Seeding (Mix 1AT)             |                            |                            |
1120 652C000                  18.000  ACRE|      50.00000        900.00|                            |
  Mowing                                  |                            |                            |
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1130 652D050                  18.000  ACRE|     600.00000      10800.00|                            |
  Seeding In Stubble (Mix 1A)             |                            |                            |
1140 654A001                 556.000  SQYD|       4.00000       2224.00|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
1150 656A000                  16.000  ACRE|     400.00000       6400.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
1160 656A001                   2.000  ACRE|     500.00000       1000.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
1170 659A000                1624.000  SQYD|       2.00000       3248.00|                            |
  Erosion Control Netting, Class A        |                            |                            |
1180 659A002                7140.000  SQYD|       5.50000      39270.00|                            |
  Erosion Control Netting, Class C1       |                            |                            |
1190 665B000                  18.000  ACRE|     400.00000       7200.00|                            |
  Temporary Mulching                      |                            |                            |
1200 665F000                 411.000  EACH|       4.00000       1644.00|                            |
  Hay Bales                               |                            |                            |
1210 665G000                1000.000  EACH|       2.00000       2000.00|                            |
  Sand Bags                               |                            |                            |
1220 665I000                  49.000  TON |      21.00000       1029.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1230 665J000                9013.000  LF  |       4.00000      36052.00|                            |
  Silt Fence, Type A                      |                            |                            |
1240 665K000                  12.000  CUYD|      25.00000        300.00|                            |
  Drainage Sump Excavation                |                            |                            |
1250 665L000                 110.000  LF  |      58.00000       6380.00|                            |
  Floating Basin Boom                     |                            |                            |
1260 680A000                          LUMP|  200000.00000     200000.00|                            |
  Engineering Controls                    |                            |                            |
1280 701A048                   3.000  MILE|    2500.00000       7500.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
1290 701B016                  50.000  LF  |      12.00000        600.00|                            |
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
1300 701C002                   3.000  MILE|     400.00000       1200.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
1310 701C003                   8.000  MILE|     400.00000       3200.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
1320 701C004                   3.000  MILE|    2850.00000       8550.00|                            |
  Broken Temporary Traffic Stripe (Tape)  |                            |                            |
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1330 701C005                   8.000  MILE|    6500.00000      52000.00|                            |
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1340 701D007                   3.000  MILE|    1500.00000       4500.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1350 701D009                   2.000  MILE|    1000.00000       2000.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1360 701D014                   3.000  MILE|    1300.00000       3900.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
1370 701D016                   3.000  MILE|    1000.00000       3000.00|                            |
  Broken Traffic Stripe Removed (Tape)    |                            |                            |
1380 701G121                 530.000  LF  |       1.99000       1054.70|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1390 701G125                2115.000  LF  |       3.20000       6768.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1400 701G133                1850.000  LF  |       3.33000       6160.50|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1410 702A040                   5.000  MILE|    2150.00000      10750.00|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1420 702A041                   6.000  MILE|    4400.00000      26400.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1430 702A042                   1.000  MILE|    2150.00000       2150.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
1440 702A043                   5.000  MILE|    4400.00000      22000.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1450 702B011                4900.000  LF  |       1.95000       9555.00|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1460 703A002               30383.000  SQFT|       1.80000      54689.40|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1470 703B002                 850.000  SQFT|       2.80000       2380.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
1480 703C000                 239.000  SQFT|       3.00000        717.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
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1490 703D002                 382.000  SQFT|       1.30000        496.60|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
1500 705A011                1903.000  EACH|       5.00000       9515.00|                            |
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1510 705A012                 632.000  EACH|       5.00000       3160.00|                            |
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1520 705A022                 200.000  EACH|       5.00000       1000.00|                            |
  Pavement Markers, Class C, Type 2-C     |                            |                            |
1530 705A023                 225.000  EACH|       5.00000       1125.00|                            |
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1540 705A030                 320.000  EACH|       5.25000       1680.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1550 705A031                 465.000  EACH|       5.00000       2325.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1560 705A032                 200.000  EACH|       5.00000       1000.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1570 705A037                  40.000  EACH|       5.25000        210.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1580 705A038                 120.000  EACH|       5.25000        630.00|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1590 707G000                  54.000  EACH|      20.00000       1080.00|                            |
  Barrier Rail Mounted Delineator         |                            |                            |
  (Mono-Directional)                      |                            |                            |
1600 710A115                 563.000  SQFT|      18.00000      10134.00|                            |
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1610 710A140                1345.000  SQFT|      23.50000      31607.50|                            |
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 0.125" Thick Or Steel Multiple   |                            |                            |
  Flat Sign Panels 12 Gauge(Ty. III       |                            |                            |
  Background)                             |                            |                            |
1620 710A141                 180.000  SQFT|      23.50000       4230.00|                            |
  Class 6, Aluminum Flat Sign Panels 0.   |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III Background)              |                            |                            |
1630 710A142                 140.000  SQFT|      36.00000       5040.00|                            |
  Class 2A, Aluminum Flat Sign Panels 0.  |                            |                            |
  125" Thick Or Steel Flat Sign Panels 12 |                            |                            |
  Gauge(Type III,IV,VII Background)       |                            |                            |
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1640 710B001                1070.000  LF  |       6.50000       6955.00|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1650 710B008                 165.000  LF  |     125.00000      20625.00|                            |
  Roadway Sign Post (W8 x 18 Steel Beam)  |                            |                            |
1660 711A000                          LUMP|    4650.00000       4650.00|                            |
  Roadway Sign Relocation                 |                            |                            |
1670 715A000                          LUMP|   32500.00000      32500.00|                            |
  Overhead Roadway Sign Structure NO. 1   |                            |                            |
1680 715A001                          LUMP|   32000.00000      32000.00|                            |
  Overhead Roadway Sign Structure NO. 2   |                            |                            |
1690 715A002                          LUMP|   31800.00000      31800.00|                            |
  Overhead Roadway Sign Structure NO. 3   |                            |                            |
1700 715A003                          LUMP|   29000.00000      29000.00|                            |
  Overhead Roadway Sign Structure NO. 4   |                            |                            |
1710 715A004                          LUMP|   26500.00000      26500.00|                            |
  Overhead Roadway Sign Structure NO. 5   |                            |                            |
1720 720A031                   1.000  EACH|   30000.00000      30000.00|                            |
  Vehicular Impact Attenuator             |                            |                            |
  Assembly(Bi-directional, "70 mph")      |                            |                            |
1730 726A000                2060.000  LF  |      35.00000      72100.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1740 726A001                   4.000  LF  |      50.00000        200.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
1750 726D020                   2.000  EACH|   15000.00000      30000.00|                            |
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-2)          |                            |                            |
1760 726D025                   2.000  EACH|   25000.00000      50000.00|                            |
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-3)          |                            |                            |
1770 730A012                          LUMP|     250.00000        250.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial) (US HWY 411 AT VILLAGE   |                            |                            |
  PARKWAY)                                |                            |                            |
1780 730C000                          LUMP|    3500.00000       3500.00|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US HWY 411 AT I-20 WB     |                            |                            |
  RAMPS)                                  |                            |                            |
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1790 730C001                          LUMP|     500.00000        500.00|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US HWY 411 AT VILLAGE     |                            |                            |
  PARKWAY)                                |                            |                            |
1800 730E000                   3.000  EACH|    1428.00000       4284.00|                            |
  Metal Traffic Signal Pole Foundation    |                            |                            |
1810 730G001                   3.000  EACH|    3880.00000      11640.00|                            |
  Metal Traffic Signal Strain Pole        |                            |                            |
1820 730H001                4420.000  LF  |       3.00000      13260.00|                            |
  Loop Wire                               |                            |                            |
1830 730I001                2600.000  LF  |       1.00000       2600.00|                            |
  Loop Detector Lead-In-Cable             |                            |                            |
1840 730J010                   4.000  EACH|     125.00000        500.00|                            |
  Vehicle Loop Detector                   |                            |                            |
1850 730K000                  10.000  EACH|     100.00000       1000.00|                            |
  Traffic Signal Junction Box             |                            |                            |
1860 730L003                  30.000  LF  |       4.00000        120.00|                            |
  1", Non-Metallic, Conduit               |                            |                            |
1870 730L005                1150.000  LF  |       4.00000       4600.00|                            |
  2", Non-Metallic, Conduit               |                            |                            |
1880 730M021                 170.000  LF  |       2.50000        425.00|                            |
  Interconnect Cable, Aerial Lashed, #19  |                            |                            |
  AWG, 6 Pair, REA PE- 22                 |                            |                            |
1890 730M022                 900.000  LF  |       2.50000       2250.00|                            |
  Interconnect Cable, Underground, #19    |                            |                            |
  AWG, 6 Pair, REA PE-39                  |                            |                            |
1900 730N010                   3.000  EACH|     690.00000       2070.00|                            |
  Luminaire Extension Assembly, 12 feet   |                            |                            |
1910 730P020                   2.000  EACH|     350.00000        700.00|                            |
  Vehicular Signal Head, 12 Inch, 1       |                            |                            |
  Section, Type LED                       |                            |                            |
1920 730P022                   4.000  EACH|     780.00000       3120.00|                            |
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
1930 730R021                   1.000  EACH|    6500.00000       6500.00|                            |
  Controller Assembly, Type III, 4 Phase  |                            |                            |
1940 740B000                2406.000  SQFT|      10.00000      24060.00|                            |
  Construction Signs                      |                            |                            |
1950 740C000                 371.000  SQFT|      10.75000       3988.25|                            |
  Special Construction Signs              |                            |                            |
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1960 740D000                 505.000  EACH|      90.00000      45450.00|                            |
  Channelizing Drums                      |                            |                            |
1970 740E000                 200.000  EACH|      12.00000       2400.00|                            |
  Cones (36 Inches High)                  |                            |                            |
1980 740F002                  14.000  EACH|     300.00000       4200.00|                            |
  Barricades, Type III                    |                            |                            |
1990 740I005                   7.000  EACH|     575.00000       4025.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
2000 740L004                 134.000  EACH|      80.00000      10720.00|                            |
  Vertical Panel Type II, Single-Sided    |                            |                            |
2010 740M001                 200.000  EACH|       8.50000       1700.00|                            |
  Ballast For Cone                        |                            |                            |
2020 741C010                   4.000  EACH|    5000.00000      20000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
2030 742A001                   4.000  EACH|   14000.00000      56000.00|                            |
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
2040 745A000                 160.000  HOUR|      40.00000       6400.00|                            |
  Uniformed Police Officer                |                            |                            |
2050 756A021                  50.000  LF  |      30.00000       1500.00|                            |
  3" Electrical Conduit, 1 Line, Type 5   |                            |                            |
  Installation                            |                            |                            |
2060 999 000                5000.000  HOUR|       0.80000       4000.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 10,370,391.67|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,370,391.67|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  720      Calendar Days
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : APD-471(47)
     for constructing the Grade, Drain, Partial Base and Pave,
     Signing and Bridges on Corridor "X" from Faith Church to the
     Jefferson County Line south of Dora.  Length 4.287 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18024          RACON, INC.                                                            $ 15,554,877.13     100.0000%
     2   14003          W. S. NEWELL, INC.                                                     $ 15,918,038.51     102.3347%
     3   08016          HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.                 $ 15,933,586.55     102.4347%
     4   23025          WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.                             $ 15,978,035.74     102.7204%
     5   30002          ELLARD CONTRACTING CO., INC. & ELLARD CONSTRUCTION, INC.               $ 16,852,041.25     108.3393%
     6   22010          VECELLIO & GROGAN, INC.                                                $ 17,178,554.62     110.4384%
     7   07014          ELMO GREER & SONS, LLC                                                 $ 17,247,899.75     110.8842%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2  ) 14003              |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  457500.00000     457500.00| 1200000.00000    1200000.00| 1000000.00000     1000000.00
  Clearing & Grubbing (Approximately 397  |                            |                            |
  Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0060 205A005                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0070 205A006                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A007                   1.000  EACH|       1.00000          1.00|       0.01000          0.01|    1000.00000        1000.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 206D000                 452.000  LF  |       5.16000       2332.32|       5.00000       2260.00|      15.00000        6780.00
  Removing Pipe                           |                            |                            |
0100 210A000             4500240.000  CUYD|       1.65000    7425396.00|       1.27000    5715304.80|       1.50000     6750360.00
  Unclassified Excavation                 |                            |                            |
0110 214A000               25467.000  CUYD|       5.00000     127335.00|       5.00000     127335.00|       9.00000      229203.00
  Structure Excavation                    |                            |                            |
0120 214B001                7298.000  CUYD|      24.00000     175152.00|      20.00000     145960.00|      25.00000      182450.00
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                 357.000  CUYD|      15.00000       5355.00|      44.00000      15708.00|      25.00000        8925.00
  Unclassified Bridge Excavation          |                            |                            |
0140 215B004                          LUMP|       1.00000          1.00|       1.00000          1.00|   10000.00000       10000.00
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  18+13.40, Quinton Rd.                   |                            |                            |
0150 215B005                          LUMP|       1.00000          1.00|       1.00000          1.00|   10000.00000       10000.00
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  17+89.37, Reeder Rd.                    |                            |                            |
0160 230A000                 640.000  RBST|     300.00000     192000.00|     230.00000     147200.00|     400.00000      256000.00
  Roadbed Processing                      |                            |                            |
0170 301A012               49575.000  SQYD|       5.00000     247875.00|       4.38000     217138.50|       5.30000      262747.50
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 306E000                   1.000  EACH|    5852.07000       5852.07|    6300.00000       6300.00|    7500.00000        7500.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0190 401A000               59714.000  SQYD|       0.38000      22691.32|       0.35000      20899.90|       0.40000       23885.60
  Bituminous Treatment A                  |                            |                            |
0200 401B107               37220.000  SQYD|       1.56000      58063.20|       1.57000      58435.40|       2.00000       74440.00
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0210 401B108                6527.000  SQYD|       1.47000       9594.69|       1.47000       9594.69|       1.50000        9790.50
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0220 405A000                2249.000  GAL |       1.10000       2473.90|       1.25000       2811.25|       1.30000        2923.70
  Tack Coat                               |                            |                            |
0230 410C000                   1.000  EACH|    4000.00000       4000.00|    3150.00000       3150.00|    3142.20000        3142.20
  Contractor Retained Profilograph        |                            |                            |
0240 424A360                 913.000  TON |      38.90000      35515.70|      41.00000      37433.00|      40.90000       37341.70
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0250 424A369                  26.000  TON |      90.00000       2340.00|      91.50000       2379.00|      91.30000        2373.80
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424B651                  88.000  TON |      90.00000       7920.00|      46.00000       4048.00|      45.90000        4039.20
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0270 424B652                3358.000  TON |      30.00000     100740.00|      33.50000     112493.00|      33.50000      112493.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0280 424B662                  74.000  TON |      90.00000       6660.00|      49.50000       3663.00|      49.40000        3655.60
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0290 430B026                 703.000  TON |      15.15000      10650.45|      18.00000      12654.00|      14.75000       10369.25
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 450B000                 178.000  SQYD|      65.00000      11570.00|      55.00000       9790.00|      75.00000       13350.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0310 502A000             1355766.000  LB  |       0.36000     488075.76|       0.35000     474518.10|       0.40000      542306.40
  Steel Reinforcement                     |                            |                            |
0320 502A001               93100.000  LB  |       0.47000      43757.00|       0.40000      37240.00|       0.50000       46550.00
  Steel Reinforcement (Grade 60)          |                            |                            |
0330 502B006                          LUMP|   32000.00000      32000.00|   31000.00000      31000.00|   42000.00000       42000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 18+13.40,Quinton Rd,|                            |                            |
  Approximately                           |                            |                            |
0340 502B007                          LUMP|   32000.00000      32000.00|   29000.00000      29000.00|   40000.00000       40000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 17+89.37, Reeder Rd.|                            |                            |
  , Approximately                         |                            |                            |
0350 505G003                  40.000  EACH|     100.00000       4000.00|      95.00000       3800.00|     125.00000        5000.00
  Pile Points (Type A, 12")               |                            |                            |
0360 505M002                 786.000  LF  |      20.00000      15720.00|      25.00000      19650.00|      20.00000       15720.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000               11540.000  LB  |       2.50000      28850.00|       1.50000      17310.00|       2.00000       23080.00
  Structural Steel                        |                            |                            |
0380 510A000                 499.000  CUYD|     350.00000     174650.00|     295.00000     147205.00|     255.00000      127245.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C057                          LUMP|  150000.00000     150000.00|  112000.00000     112000.00|  155000.00000      155000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  18+13.4, Quinton Rd., Approximately     |                            |                            |
0400 510C058                          LUMP|  150000.00000     150000.00|  108000.00000     108000.00|  145000.00000      145000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  17+89.370, Reeder Rd., Approximately    |                            |                            |
0410 510E000                1961.000  SQYD|       2.00000       3922.00|       2.00000       3922.00|       6.00000       11766.00
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  64.000  EACH|     110.00000       7040.00|     195.00000      12480.00|     250.00000       16000.00
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                1138.000  LF  |     100.00000     113800.00|     125.00000     142250.00|      77.00000       87626.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 513B019                1792.000  LF  |     120.00000     215040.00|     140.00000     250880.00|      96.00000      172032.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-63 (Specialty Item)    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 524A011                9776.000  CUYD|     145.00000    1417520.00|     145.00000    1417520.00|     155.00000     1515280.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0460 530A001                6121.000  LF  |      16.58000     101486.18|      18.50000     113238.50|      21.00000      128541.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A002                1700.000  LF  |      21.41000      36397.00|      23.00000      39100.00|      30.00000       51000.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A003                 198.000  LF  |      27.46000       5437.08|      31.00000       6138.00|      39.00000        7722.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A004                 251.000  LF  |      35.97000       9028.47|      39.00000       9789.00|      50.00000       12550.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0500 530A006                 333.000  LF  |      50.96000      16969.68|      57.50000      19147.50|      72.00000       23976.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0510 530A007                 123.000  LF  |      67.97000       8360.31|      68.00000       8364.00|      87.00000       10701.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A024                 265.000  LF  |      24.62000       6524.30|      26.00000       6890.00|      32.00000        8480.00
  24" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0530 530A025                 251.000  LF  |      32.26000       8097.26|      35.00000       8785.00|      43.00000       10793.00
  30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0540 530A026                 883.000  LF  |      45.82000      40459.06|      43.00000      37969.00|      55.00000       48565.00
  36" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0550 530A028                1225.000  LF  |      59.83000      73291.75|      64.00000      78400.00|      78.00000       95550.00
  48" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0560 530A374                 272.000  LF  |      39.39000      10714.08|      27.50000       7480.00|      35.00000        9520.00
  24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0570 530A375                 254.000  LF  |      46.24000      11744.96|      36.50000       9271.00|      46.00000       11684.00
  30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0580 530A378                2240.000  LF  |      78.23000     175235.20|      67.00000     150080.00|      81.00000      181440.00
  48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0590 530A800                  33.000  LF  |      22.15000        730.95|      20.00000        660.00|      18.00000         594.00
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0600 530A914                 755.000  LF  |      19.27000      14548.85|      18.50000      13967.50|      22.00000       16610.00
  18" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0610 530A915                 549.000  LF  |      24.41000      13401.09|      21.00000      11529.00|      27.00000       14823.00
  24" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0620 530B001                  97.000  LF  |      27.23000       2641.31|      28.00000       2716.00|      42.00000        4074.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 535A001                 196.000  LF  |      15.37000       3012.52|      17.00000       3332.00|      18.00000        3528.00
  18" Side Drain Pipe                     |                            |                            |
0640 600A000                          LUMP|  399000.00000     399000.00| 1821690.00000    1821690.00|  250000.00000      250000.00
  Mobilization                            |                            |                            |
0650 601A000                   1.000  EACH|    3500.00000       3500.00|    5000.00000       5000.00|   10000.00000       10000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0660 602A000                 120.000  EACH|      60.16000       7219.20|      65.00000       7800.00|      75.00000        9000.00
  Right Of Way Markers                    |                            |                            |
0670 602B000                   2.000  EACH|      98.64000        197.28|     200.00000        400.00|     100.00000         200.00
  Land Survey Markers                     |                            |                            |
0680 603A002                   1.000  EACH|   25000.00000      25000.00|   15000.00000      15000.00|   10000.00000       10000.00
  Furnishing Type 3 Field Office          |                            |                            |
0690 606A000                1000.000  LF  |       7.84000       7840.00|      17.50000      17500.00|       9.00000        9000.00
  6" Underdrain Pipe                      |                            |                            |
0700 610C001               25051.000  TON |      14.50000     363239.50|      18.50000     463443.50|      14.50000      363239.50
  Loose Riprap, Class 2                   |                            |                            |
0710 610D003               19997.000  SQYD|       1.50000      29995.50|       1.75000      34994.75|       1.75000       34994.75
  Filter Blanket, Geotextile              |                            |                            |
0720 614A000                1623.000  CUYD|     170.00000     275910.00|     195.00000     316485.00|     180.00000      292140.00
  Slope Paving                            |                            |                            |
0730 614A001                 140.000  CUYD|     225.00000      31500.00|     250.00000      35000.00|     235.00000       32900.00
  Slope Paving (Under Bridges)            |                            |                            |
0740 617A000               11349.000  SQYD|       2.00000      22698.00|       2.00000      22698.00|       1.75000       19860.75
  Bituminous Treated Glass Fiber Flumes   |                            |                            |
0750 619A002                  42.000  EACH|     419.69000      17626.98|     400.00000      16800.00|     500.00000       21000.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     476.79000       3814.32|     475.00000       3800.00|     625.00000        5000.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   7.000  EACH|     534.25000       3739.75|     525.00000       3675.00|     860.00000        6020.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A005                  10.000  EACH|     678.98000       6789.80|     650.00000       6500.00|    1120.00000       11200.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0790 619A007                  14.000  EACH|     762.52000      10675.28|     750.00000      10500.00|    1725.00000       24150.00
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0800 619A055                   2.000  EACH|    2044.82000       4089.64|    2000.00000       4000.00|    1700.00000        3400.00
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0810 619A057                   3.000  EACH|    2351.42000       7054.26|    2500.00000       7500.00|    2425.00000        7275.00
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 619A058                   2.000  EACH|    2767.13000       5534.26|    3000.00000       6000.00|    3050.00000        6100.00
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
0830 619A101                  10.000  EACH|     419.69000       4196.90|     350.00000       3500.00|     500.00000        5000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0840 619B016                   1.000  EACH|     476.79000        476.79|     400.00000        400.00|     630.00000         630.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 620A000                   5.000  CUYD|     950.00000       4750.00|    1000.00000       5000.00|     600.00000        3000.00
  Minor Structure Concrete                |                            |                            |
0860 621A004                   7.000  EACH|    3505.59000      24539.13|    3500.00000      24500.00|    3500.00000       24500.00
  Junction Boxes, Type 4                  |                            |                            |
0870 621A010                  11.000  EACH|    1224.77000      13472.47|    1200.00000      13200.00|    2000.00000       22000.00
  Junction Boxes, Type 3                  |                            |                            |
0880 621A058                  11.000  EACH|    1530.48000      16835.28|    1500.00000      16500.00|    2000.00000       22000.00
  Junction Boxes, Type 3 (Modified)       |                            |                            |
0890 621B004                   6.000  EACH|     958.34000       5750.04|    1000.00000       6000.00|     600.00000        3600.00
  Junction Box Units, Type 4              |                            |                            |
0900 621C005                   1.000  EACH|    3631.72000       3631.72|    3500.00000       3500.00|    4000.00000        4000.00
  Inlets, Type IJ                         |                            |                            |
0910 621C020                  61.000  EACH|    1208.66000      73728.26|    1200.00000      73200.00|    1400.00000       85400.00
  Inlets, Type Y                          |                            |                            |
0920 621C027                   2.000  EACH|    1255.21000       2510.42|    1400.00000       2800.00|    1800.00000        3600.00
  Inlets, Type C                          |                            |                            |
0930 621D002                   1.000  EACH|     447.09000        447.09|     450.00000        450.00|     400.00000         400.00
  Inlet Units, Type C                     |                            |                            |
0940 621D019                  82.000  EACH|     352.66000      28918.12|     350.00000      28700.00|     300.00000       24600.00
  Inlet Units, Type Y                     |                            |                            |
0950 621I000                   7.000  EACH|    2105.00000      14735.00|    2000.00000      14000.00|    2800.00000       19600.00
  Stilling Basins, Type 00                |                            |                            |
0960 621I001                   6.000  EACH|    4188.82000      25132.92|    4000.00000      24000.00|    3200.00000       19200.00
  Stilling Basins, Type 1                 |                            |                            |
0970 621I003                   2.000  EACH|    9877.51000      19755.02|    9500.00000      19000.00|    6300.00000       12600.00
  Stilling Basins, Type 3                 |                            |                            |
0980 621I007                   1.000  EACH|   30120.10000      30120.10|   30000.00000      30000.00|   25500.00000       25500.00
  Stilling Basins, Type 7                 |                            |                            |
0990 630A001                3650.000  LF  |       9.80000      35770.00|       9.80000      35770.00|       9.80000       35770.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1000 630C003                   8.000  EACH|     950.00000       7600.00|     950.00000       7600.00|     950.00000        7600.00
  Guardrail End Anchor, Type 13           |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1010 630C070                  24.000  EACH|    1210.00000      29040.00|    1210.00000      29040.00|    1210.00000       29040.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1020 635A000               46596.000  LF  |       3.10000     144447.60|       3.10000     144447.60|       3.25000      151437.00
  Woven Wire Fence                        |                            |                            |
1030 635B001                   8.000  EACH|     649.00000       5192.00|     649.00000       5192.00|     700.00000        5600.00
  Gate, 14 Feet Wide                      |                            |                            |
1040 637A001                 198.000  LF  |       4.00000        792.00|       4.00000        792.00|       4.20000         831.60
  Fence Reset (Includes All Types)        |                            |                            |
1050 640J000                   1.000  EACH|     710.00000        710.00|     750.00000        750.00|     450.00000         450.00
  3/4 Inch Relocate Farm Tap              |                            |                            |
1060 641A035                1200.000  LF  |      18.50000      22200.00|      13.50000      16200.00|      18.00000       21600.00
  6 Inch D.I. Water Main Laid             |                            |                            |
1070 641A046                6320.000  LF  |      11.75000      74260.00|       7.40000      46768.00|       5.00000       31600.00
  2 Inch P.V.C. Water Main Laid           |                            |                            |
1080 641A049                 510.000  LF  |      21.60000      11016.00|       9.40000       4794.00|       7.00000        3570.00
  6 Inch P.V.C. Water Main Laid           |                            |                            |
1090 646A052                1980.000  LF  |      15.80000      31284.00|      17.35000      34353.00|      17.00000       33660.00
  2 Inch Welded Steel Gas Line Laid       |                            |                            |
1100 646A054                2420.000  LF  |      29.50000      71390.00|      23.50000      56870.00|      31.00000       75020.00
  6 Inch Welded Steel Gas Line Laid       |                            |                            |
1110 649A004                  60.000  LF  |      65.00000       3900.00|      32.00000       1920.00|      19.00000        1140.00
  6 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1120 649A005                 230.000  LF  |      55.00000      12650.00|      53.85000      12385.50|      21.00000        4830.00
  8 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1130 649A006                 523.000  LF  |      60.00000      31380.00|      63.85000      33393.55|      22.00000       11506.00
  10 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1140 649A013                 180.000  LF  |      55.00000       9900.00|      63.85000      11493.00|      24.00000        4320.00
  8 Inch Encasement Pipe, Type 1A         |                            |                            |
  Installation                            |                            |                            |
1150 649A043                 550.000  LF  |     131.00000      72050.00|      44.00000      24200.00|      30.00000       16500.00
  18 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1160 649A044                 410.000  LF  |     111.00000      45510.00|      35.20000      14432.00|      33.00000       13530.00
  18 Inch Encasement Pipe, Type 1A        |                            |                            |
  Installation                            |                            |                            |
1170 650B000              113084.000  CUYD|       1.50000     169626.00|       1.50000     169626.00|       1.75000      197897.00
  Topsoil From Stockpiles                 |                            |                            |
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     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1180 652A050                 213.000  ACRE|     475.00000     101175.00|     475.00000     101175.00|     650.00000      138450.00
  Seeding (Mix 1A)                        |                            |                            |
1190 652A053                  38.000  ACRE|     500.00000      19000.00|     500.00000      19000.00|     650.00000       24700.00
  Seeding (Mix 1E)                        |                            |                            |
1200 652B050                 213.000  ACRE|     300.00000      63900.00|     300.00000      63900.00|     315.00000       67095.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1210 652C000                 250.000  ACRE|      50.00000      12500.00|      50.00000      12500.00|      41.00000       10250.00
  Mowing                                  |                            |                            |
1220 652D050                 213.000  ACRE|     450.00000      95850.00|     450.00000      95850.00|     585.00000      124605.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1230 654A001                2733.000  SQYD|       3.00000       8199.00|       3.00000       8199.00|       2.70000        7379.10
  Solid Sodding (Bermuda)                 |                            |                            |
1240 656A000                 426.000  ACRE|     400.00000     170400.00|     400.00000     170400.00|     315.00000      134190.00
  Mulching, Class A, Type 1               |                            |                            |
1250 656A001                  38.000  ACRE|     425.00000      16150.00|     425.00000      16150.00|     405.00000       15390.00
  Mulching, Class A, Type 2               |                            |                            |
1260 658A001                  19.000  ACRE|    1200.00000      22800.00|    1200.00000      22800.00|     900.00000       17100.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1270 659A000                2000.000  SQYD|       1.50000       3000.00|       1.50000       3000.00|       1.00000        2000.00
  Erosion Control Netting, Class A        |                            |                            |
1280 659A001               11536.000  SQYD|       1.50000      17304.00|       1.50000      17304.00|       1.00000       11536.00
  Erosion Control Netting, Class B        |                            |                            |
1290 665A000                 100.000  ACRE|     200.00000      20000.00|     200.00000      20000.00|     315.00000       31500.00
  Temporary Seeding                       |                            |                            |
1300 665B000                 100.000  ACRE|     350.00000      35000.00|     350.00000      35000.00|     360.00000       36000.00
  Temporary Mulching                      |                            |                            |
1310 665C000                 100.000  LF  |       9.60000        960.00|      18.00000       1800.00|      12.00000        1200.00
  15" Temporary Pipe                      |                            |                            |
1320 665F000                5113.000  EACH|       4.90000      25053.70|       1.00000       5113.00|       6.00000       30678.00
  Hay Bales                               |                            |                            |
1330 665G000                 600.000  EACH|       1.00000        600.00|       0.01000          6.00|       3.00000        1800.00
  Sand Bags                               |                            |                            |
1340 665I000                1632.000  TON |      17.75000      28968.00|      18.50000      30192.00|      14.00000       22848.00
  Temporary Riprap, Class 2               |                            |                            |
1350 665J000              112594.000  LF  |       1.00000     112594.00|       0.50000      56297.00|       1.75000      197039.50
  Silt Fence, Type A                      |                            |                            |
1360 665K000                 240.000  CUYD|       6.00000       1440.00|       5.00000       1200.00|       5.00000        1200.00
  Drainage Sump Excavation                |                            |                            |
1370 665L000                 272.000  LF  |      21.02000       5717.44|      10.00000       2720.00|      20.00000        5440.00
  Floating Basin Boom                     |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 009 -10
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     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1380 666A001                 250.000  ACRE|       1.00000        250.00|       0.01000          2.50|      15.00000        3750.00
  Pest Control Treatment                  |                            |                            |
1390 680A000                          LUMP|   85000.00000      85000.00|  235000.00000     235000.00|  300000.00000      300000.00
  Engineering Controls                    |                            |                            |
1400 701A004                   5.000  MILE|     350.00000       1750.00|     350.00000       1750.00|     350.00000        1750.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
1410 701A012                   6.000  MILE|     330.00000       1980.00|     330.00000       1980.00|     330.00000        1980.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
1420 701B000                 180.000  LF  |       0.35000         63.00|       0.35000         63.00|       0.35000          63.00
  Dotted Class 1, Type A Traffic Stripe   |                            |                            |
1430 701C001                   9.000  MILE|     400.00000       3600.00|     400.00000       3600.00|     400.00000        3600.00
  Solid Temporary Traffic Stripe          |                            |                            |
1440 701D007                   2.000  MILE|    1500.00000       3000.00|    1500.00000       3000.00|    1500.00000        3000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 703A000                2710.000  SQFT|       1.30000       3523.00|       1.30000       3523.00|       1.30000        3523.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1460 703B000                  23.000  SQFT|       1.30000         29.90|       1.30000         29.90|       1.30000          29.90
  Traffic Control Legends, Class 1, Type  |                            |                            |
1470 703C000                  40.000  SQFT|       5.00000        200.00|       5.00000        200.00|       5.00000         200.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1480 703D001                 280.000  SQFT|       1.30000        364.00|       1.30000        364.00|       1.30000         364.00
  Temporary Traffic Control Markings      |                            |                            |
1490 705A023                 212.000  EACH|       4.00000        848.00|       4.00000        848.00|       6.00000        1272.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1500 705A032                 396.000  EACH|       5.00000       1980.00|       5.00000       1980.00|       6.00000        2376.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1510 705A037                  67.000  EACH|       5.25000        351.75|       5.25000        351.75|       6.00000         402.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1520 705A038                 141.000  EACH|       5.25000        740.25|       5.25000        740.25|       6.00000         846.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1530 710A115                  86.000  SQFT|      14.00000       1204.00|      21.00000       1806.00|      15.00000        1290.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1540 710B001                 140.000  LF  |       4.25000        595.00|       6.50000        910.00|       8.00000        1120.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 14003             |(   3  ) 08016
                                          |RACON, INC.                 |W. S. NEWELL, INC.          |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1550 713A000                  25.000  LF  |      98.00000       2450.00|      98.00000       2450.00|      98.00000        2450.00
  Permanent Barricades                    |                            |                            |
1560 726A000                 150.000  LF  |      60.00000       9000.00|      50.00000       7500.00|      40.00000        6000.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1570 726B000                 550.000  LF  |      55.00000      30250.00|      50.00000      27500.00|      40.00000       22000.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1580 740B000                 973.000  SQFT|       7.00000       6811.00|       8.00000       7784.00|       9.00000        8757.00
  Construction Signs                      |                            |                            |
1590 740D000                 210.000  EACH|      50.00000      10500.00|      30.00000       6300.00|      61.00000       12810.00
  Channelizing Drums                      |                            |                            |
1600 740E000                  50.000  EACH|       1.00000         50.00|       0.01000          0.50|      16.00000         800.00
  Cones (36 Inches High)                  |                            |                            |
1610 740F002                  37.000  EACH|     165.00000       6105.00|     235.00000       8695.00|     200.00000        7400.00
  Barricades, Type III                    |                            |                            |
1620 740I005                  23.000  EACH|     850.00000      19550.00|     500.00000      11500.00|     475.00000       10925.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1630 740L005                  10.000  EACH|      60.00000        600.00|     100.00000       1000.00|      69.00000         690.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
1640 740M001                  50.000  EACH|       1.00000         50.00|       0.01000          0.50|       9.00000         450.00
  Ballast For Cone                        |                            |                            |
1650 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|       0.80000        4800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 15,554,877.13|             $ 15,918,038.51|              $ 15,933,586.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 15,554,877.13|             $ 15,918,038.51|              $ 15,933,586.55
====================================================================================================================================
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     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23025              |(   5   ) 30002             |(   6  ) 22010
                                          |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  594000.00000     594000.00|  899000.00000     899000.00|  636200.00000      636200.00
  Clearing & Grubbing (Approximately 397  |                            |                            |
  Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0060 205A005                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0070 205A006                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A007                   1.000  EACH|     100.00000        100.00|     500.00000        500.00|       1.00000           1.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 206D000                 452.000  LF  |       6.00000       2712.00|       9.50000       4294.00|       3.50000        1582.00
  Removing Pipe                           |                            |                            |
0100 210A000             4500240.000  CUYD|       1.62000    7290388.80|       1.79000    8055429.60|       1.55000     6975372.00
  Unclassified Excavation                 |                            |                            |
0110 214A000               25467.000  CUYD|       6.00000     152802.00|       4.00000     101868.00|       6.50000      165535.50
  Structure Excavation                    |                            |                            |
0120 214B001                7298.000  CUYD|      22.50000     164205.00|      25.75000     187923.50|      29.00000      211642.00
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                 357.000  CUYD|      28.00000       9996.00|      44.00000      15708.00|      50.00000       17850.00
  Unclassified Bridge Excavation          |                            |                            |
0140 215B004                          LUMP|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  18+13.40, Quinton Rd.                   |                            |                            |
0150 215B005                          LUMP|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  17+89.37, Reeder Rd.                    |                            |                            |
0160 230A000                 640.000  RBST|     239.00000     152960.00|     425.00000     272000.00|     390.00000      249600.00
  Roadbed Processing                      |                            |                            |
0170 301A012               49575.000  SQYD|       5.25000     260268.75|       4.80000     237960.00|       5.25000      260268.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
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     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23025              |(   5   ) 30002             |(   6  ) 22010
                                          |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 306E000                   1.000  EACH|    6800.00000       6800.00|    6500.00000       6500.00|    6800.00000        6800.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0190 401A000               59714.000  SQYD|       0.38000      22691.32|       1.25000      74642.50|       0.35000       20899.90
  Bituminous Treatment A                  |                            |                            |
0200 401B107               37220.000  SQYD|       1.57000      58435.40|       1.57000      58435.40|       2.00000       74440.00
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0210 401B108                6527.000  SQYD|       1.47000       9594.69|       0.90000       5874.30|       1.45000        9464.15
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0220 405A000                2249.000  GAL |       1.10000       2473.90|       1.25000       2811.25|       1.25000        2811.25
  Tack Coat                               |                            |                            |
0230 410C000                   1.000  EACH|    3150.00000       3150.00|    4500.00000       4500.00|    3150.00000        3150.00
  Contractor Retained Profilograph        |                            |                            |
0240 424A360                 913.000  TON |      38.90000      35515.70|      37.00000      33781.00|      41.00000       37433.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0250 424A369                  26.000  TON |      90.00000       2340.00|      85.00000       2210.00|      91.50000        2379.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424B651                  88.000  TON |      90.00000       7920.00|      60.00000       5280.00|      46.00000        4048.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0270 424B652                3358.000  TON |      30.00000     100740.00|      35.00000     117530.00|      33.50000      112493.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0280 424B662                  74.000  TON |      90.00000       6660.00|      45.00000       3330.00|      49.50000        3663.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0290 430B026                 703.000  TON |      25.00000      17575.00|      13.00000       9139.00|      13.00000        9139.00
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
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0300 450B000                 178.000  SQYD|      65.00000      11570.00|      55.00000       9790.00|      95.00000       16910.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0310 502A000             1355766.000  LB  |       0.38000     515191.08|       0.41000     555864.06|       0.45000      610094.70
  Steel Reinforcement                     |                            |                            |
0320 502A001               93100.000  LB  |       0.45000      41895.00|       0.40000      37240.00|       0.40000       37240.00
  Steel Reinforcement (Grade 60)          |                            |                            |
0330 502B006                          LUMP|   41000.00000      41000.00|   31000.00000      31000.00|   34800.00000       34800.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 18+13.40,Quinton Rd,|                            |                            |
  Approximately                           |                            |                            |
0340 502B007                          LUMP|   39000.00000      39000.00|   29000.00000      29000.00|   32600.00000       32600.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 17+89.37, Reeder Rd.|                            |                            |
  , Approximately                         |                            |                            |
0350 505G003                  40.000  EACH|      80.00000       3200.00|      95.00000       3800.00|     105.00000        4200.00
  Pile Points (Type A, 12")               |                            |                            |
0360 505M002                 786.000  LF  |      24.00000      18864.00|      25.00000      19650.00|      28.00000       22008.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000               11540.000  LB  |       2.00000      23080.00|       1.50000      17310.00|       1.70000       19618.00
  Structural Steel                        |                            |                            |
0380 510A000                 499.000  CUYD|     360.00000     179640.00|     295.00000     147205.00|     332.00000      165668.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C057                          LUMP|  165000.00000     165000.00|  112000.00000     112000.00|  125900.00000      125900.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  18+13.4, Quinton Rd., Approximately     |                            |                            |
0400 510C058                          LUMP|  155000.00000     155000.00|  108000.00000     108000.00|  122000.00000      122000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  17+89.370, Reeder Rd., Approximately    |                            |                            |
0410 510E000                1961.000  SQYD|       2.00000       3922.00|       2.00000       3922.00|       2.00000        3922.00
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  64.000  EACH|     250.00000      16000.00|     195.00000      12480.00|     220.00000       14080.00
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                1138.000  LF  |      84.00000      95592.00|     125.00000     142250.00|     140.00000      159320.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 513B019                1792.000  LF  |     102.00000     182784.00|     140.00000     250880.00|     157.00000      281344.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-63 (Specialty Item)    |                            |                            |
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0450 524A011                9776.000  CUYD|     145.00000    1417520.00|     131.00000    1280656.00|     142.00000     1388192.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0460 530A001                6121.000  LF  |      19.00000     116299.00|      20.00000     122420.00|      23.00000      140783.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A002                1700.000  LF  |      28.00000      47600.00|      29.00000      49300.00|      29.00000       49300.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A003                 198.000  LF  |      35.00000       6930.00|      39.00000       7722.00|      36.00000        7128.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A004                 251.000  LF  |      48.00000      12048.00|      49.00000      12299.00|      50.00000       12550.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0500 530A006                 333.000  LF  |      67.00000      22311.00|      72.00000      23976.00|      69.00000       22977.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0510 530A007                 123.000  LF  |      77.00000       9471.00|      88.00000      10824.00|      83.00000       10209.00
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A024                 265.000  LF  |      27.00000       7155.00|      31.00000       8215.00|      32.00000        8480.00
  24" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0530 530A025                 251.000  LF  |      40.00000      10040.00|      42.00000      10542.00|      47.00000       11797.00
  30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0540 530A026                 883.000  LF  |      62.00000      54746.00|      56.00000      49448.00|      58.00000       51214.00
  36" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0550 530A028                1225.000  LF  |      71.00000      86975.00|      82.00000     100450.00|      75.00000       91875.00
  48" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0560 530A374                 272.000  LF  |      38.00000      10336.00|      40.00000      10880.00|      34.00000        9248.00
  24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0570 530A375                 254.000  LF  |      49.00000      12446.00|      51.00000      12954.00|      56.00000       14224.00
  30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0580 530A378                2240.000  LF  |      83.00000     185920.00|      97.00000     217280.00|      80.00000      179200.00
  48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0590 530A800                  33.000  LF  |      30.00000        990.00|      25.00000        825.00|      24.00000         792.00
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0600 530A914                 755.000  LF  |      20.00000      15100.00|      22.00000      16610.00|      32.00000       24160.00
  18" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0610 530A915                 549.000  LF  |      26.00000      14274.00|      28.00000      15372.00|      35.00000       19215.00
  24" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0620 530B001                  97.000  LF  |      31.00000       3007.00|      39.00000       3783.00|      35.00000        3395.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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0630 535A001                 196.000  LF  |      20.00000       3920.00|      20.00000       3920.00|      17.00000        3332.00
  18" Side Drain Pipe                     |                            |                            |
0640 600A000                          LUMP|  323004.00000     323004.00|  100000.00000     100000.00| 1129560.00000     1129560.00
  Mobilization                            |                            |                            |
0650 601A000                   1.000  EACH|    7500.00000       7500.00|    8000.00000       8000.00|    4500.00000        4500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0660 602A000                 120.000  EACH|      80.00000       9600.00|      90.00000      10800.00|      75.00000        9000.00
  Right Of Way Markers                    |                            |                            |
0670 602B000                   2.000  EACH|     100.00000        200.00|      90.00000        180.00|     180.00000         360.00
  Land Survey Markers                     |                            |                            |
0680 603A002                   1.000  EACH|   25000.00000      25000.00|   35000.00000      35000.00|   40000.00000       40000.00
  Furnishing Type 3 Field Office          |                            |                            |
0690 606A000                1000.000  LF  |      12.00000      12000.00|       9.50000       9500.00|      10.00000       10000.00
  6" Underdrain Pipe                      |                            |                            |
0700 610C001               25051.000  TON |      18.00000     450918.00|      11.00000     275561.00|      25.00000      626275.00
  Loose Riprap, Class 2                   |                            |                            |
0710 610D003               19997.000  SQYD|       2.00000      39994.00|       1.70000      33994.90|       1.00000       19997.00
  Filter Blanket, Geotextile              |                            |                            |
0720 614A000                1623.000  CUYD|     130.00000     210990.00|     145.00000     235335.00|     200.00000      324600.00
  Slope Paving                            |                            |                            |
0730 614A001                 140.000  CUYD|     225.00000      31500.00|     175.00000      24500.00|     235.00000       32900.00
  Slope Paving (Under Bridges)            |                            |                            |
0740 617A000               11349.000  SQYD|       3.25000      36884.25|       2.00000      22698.00|       2.00000       22698.00
  Bituminous Treated Glass Fiber Flumes   |                            |                            |
0750 619A002                  42.000  EACH|     450.00000      18900.00|     650.00000      27300.00|     600.00000       25200.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     600.00000       4800.00|     750.00000       6000.00|     650.00000        5200.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   7.000  EACH|     700.00000       4900.00|     850.00000       5950.00|     750.00000        5250.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A005                  10.000  EACH|    1050.00000      10500.00|     950.00000       9500.00|     900.00000        9000.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0790 619A007                  14.000  EACH|    1500.00000      21000.00|    1050.00000      14700.00|    1300.00000       18200.00
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0800 619A055                   2.000  EACH|    1500.00000       3000.00|     975.00000       1950.00|    1100.00000        2200.00
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0810 619A057                   3.000  EACH|    2000.00000       6000.00|    1100.00000       3300.00|    1500.00000        4500.00
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |
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0820 619A058                   2.000  EACH|    2200.00000       4400.00|    1250.00000       2500.00|    2250.00000        4500.00
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
0830 619A101                  10.000  EACH|     450.00000       4500.00|     575.00000       5750.00|     600.00000        6000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0840 619B016                   1.000  EACH|     600.00000        600.00|     850.00000        850.00|     800.00000         800.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 620A000                   5.000  CUYD|    2000.00000      10000.00|     500.00000       2500.00|     750.00000        3750.00
  Minor Structure Concrete                |                            |                            |
0860 621A004                   7.000  EACH|    4000.00000      28000.00|    2350.00000      16450.00|    4000.00000       28000.00
  Junction Boxes, Type 4                  |                            |                            |
0870 621A010                  11.000  EACH|    2200.00000      24200.00|    2250.00000      24750.00|    3000.00000       33000.00
  Junction Boxes, Type 3                  |                            |                            |
0880 621A058                  11.000  EACH|    3000.00000      33000.00|    2650.00000      29150.00|    4000.00000       44000.00
  Junction Boxes, Type 3 (Modified)       |                            |                            |
0890 621B004                   6.000  EACH|     850.00000       5100.00|     550.00000       3300.00|     800.00000        4800.00
  Junction Box Units, Type 4              |                            |                            |
0900 621C005                   1.000  EACH|    4000.00000       4000.00|    3800.00000       3800.00|    4000.00000        4000.00
  Inlets, Type IJ                         |                            |                            |
0910 621C020                  61.000  EACH|    1500.00000      91500.00|    1500.00000      91500.00|    2000.00000      122000.00
  Inlets, Type Y                          |                            |                            |
0920 621C027                   2.000  EACH|    1400.00000       2800.00|    1425.00000       2850.00|    1750.00000        3500.00
  Inlets, Type C                          |                            |                            |
0930 621D002                   1.000  EACH|     500.00000        500.00|     450.00000        450.00|     500.00000         500.00
  Inlet Units, Type C                     |                            |                            |
0940 621D019                  82.000  EACH|     500.00000      41000.00|     450.00000      36900.00|     500.00000       41000.00
  Inlet Units, Type Y                     |                            |                            |
0950 621I000                   7.000  EACH|    2800.00000      19600.00|    5100.00000      35700.00|    5000.00000       35000.00
  Stilling Basins, Type 00                |                            |                            |
0960 621I001                   6.000  EACH|    5500.00000      33000.00|    6500.00000      39000.00|    7500.00000       45000.00
  Stilling Basins, Type 1                 |                            |                            |
0970 621I003                   2.000  EACH|   12000.00000      24000.00|   12450.00000      24900.00|   12500.00000       25000.00
  Stilling Basins, Type 3                 |                            |                            |
0980 621I007                   1.000  EACH|   30000.00000      30000.00|   27865.00000      27865.00|   35000.00000       35000.00
  Stilling Basins, Type 7                 |                            |                            |
0990 630A001                3650.000  LF  |      10.00000      36500.00|       9.80000      35770.00|      13.25000       48362.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1000 630C003                   8.000  EACH|     900.00000       7200.00|     950.00000       7600.00|    1050.00000        8400.00
  Guardrail End Anchor, Type 13           |                            |                            |
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1010 630C070                  24.000  EACH|    1400.00000      33600.00|    1210.00000      29040.00|    1250.00000       30000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1020 635A000               46596.000  LF  |       3.10000     144447.60|       3.10000     144447.60|       3.25000      151437.00
  Woven Wire Fence                        |                            |                            |
1030 635B001                   8.000  EACH|     649.00000       5192.00|     649.00000       5192.00|     515.00000        4120.00
  Gate, 14 Feet Wide                      |                            |                            |
1040 637A001                 198.000  LF  |       4.00000        792.00|       4.00000        792.00|      11.00000        2178.00
  Fence Reset (Includes All Types)        |                            |                            |
1050 640J000                   1.000  EACH|     710.00000        710.00|   15000.00000      15000.00|     410.00000         410.00
  3/4 Inch Relocate Farm Tap              |                            |                            |
1060 641A035                1200.000  LF  |      18.50000      22200.00|      13.50000      16200.00|      16.80000       20160.00
  6 Inch D.I. Water Main Laid             |                            |                            |
1070 641A046                6320.000  LF  |      11.75000      74260.00|       7.40000      46768.00|       4.10000       25912.00
  2 Inch P.V.C. Water Main Laid           |                            |                            |
1080 641A049                 510.000  LF  |      21.60000      11016.00|       9.40000       4794.00|       5.90000        3009.00
  6 Inch P.V.C. Water Main Laid           |                            |                            |
1090 646A052                1980.000  LF  |      15.80000      31284.00|      30.00000      59400.00|      10.00000       19800.00
  2 Inch Welded Steel Gas Line Laid       |                            |                            |
1100 646A054                2420.000  LF  |      29.50000      71390.00|      35.00000      84700.00|      15.00000       36300.00
  6 Inch Welded Steel Gas Line Laid       |                            |                            |
1110 649A004                  60.000  LF  |      65.00000       3900.00|      32.00000       1920.00|      18.05000        1083.00
  6 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1120 649A005                 230.000  LF  |      55.00000      12650.00|     110.00000      25300.00|      19.26000        4429.80
  8 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1130 649A006                 523.000  LF  |      60.00000      31380.00|      58.00000      30334.00|      20.86000       10909.78
  10 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1140 649A013                 180.000  LF  |      55.00000       9900.00|      57.50000      10350.00|      22.00000        3960.00
  8 Inch Encasement Pipe, Type 1A         |                            |                            |
  Installation                            |                            |                            |
1150 649A043                 550.000  LF  |     131.00000      72050.00|      44.00000      24200.00|      28.00000       15400.00
  18 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1160 649A044                 410.000  LF  |     111.00000      45510.00|      35.20000      14432.00|      31.00000       12710.00
  18 Inch Encasement Pipe, Type 1A        |                            |                            |
  Installation                            |                            |                            |
1170 650B000              113084.000  CUYD|       1.50000     169626.00|       1.50000     169626.00|       1.00000      113084.00
  Topsoil From Stockpiles                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23025              |(   5   ) 30002             |(   6  ) 22010
                                          |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1180 652A050                 213.000  ACRE|     450.00000      95850.00|     485.00000     103305.00|     485.00000      103305.00
  Seeding (Mix 1A)                        |                            |                            |
1190 652A053                  38.000  ACRE|     550.00000      20900.00|     485.00000      18430.00|     485.00000       18430.00
  Seeding (Mix 1E)                        |                            |                            |
1200 652B050                 213.000  ACRE|     400.00000      85200.00|     425.00000      90525.00|     480.00000      102240.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1210 652C000                 250.000  ACRE|      40.00000      10000.00|      33.00000       8250.00|      33.00000        8250.00
  Mowing                                  |                            |                            |
1220 652D050                 213.000  ACRE|     475.00000     101175.00|     400.00000      85200.00|     450.00000       95850.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1230 654A001                2733.000  SQYD|       3.25000       8882.25|       3.25000       8882.25|       3.25000        8882.25
  Solid Sodding (Bermuda)                 |                            |                            |
1240 656A000                 426.000  ACRE|     400.00000     170400.00|     395.00000     168270.00|     395.00000      168270.00
  Mulching, Class A, Type 1               |                            |                            |
1250 656A001                  38.000  ACRE|     400.00000      15200.00|     400.00000      15200.00|     400.00000       15200.00
  Mulching, Class A, Type 2               |                            |                            |
1260 658A001                  19.000  ACRE|    1000.00000      19000.00|    1500.00000      28500.00|    1500.00000       28500.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1270 659A000                2000.000  SQYD|       2.00000       4000.00|       2.00000       4000.00|       2.00000        4000.00
  Erosion Control Netting, Class A        |                            |                            |
1280 659A001               11536.000  SQYD|       2.00000      23072.00|       2.00000      23072.00|       2.00000       23072.00
  Erosion Control Netting, Class B        |                            |                            |
1290 665A000                 100.000  ACRE|     300.00000      30000.00|     300.00000      30000.00|     335.00000       33500.00
  Temporary Seeding                       |                            |                            |
1300 665B000                 100.000  ACRE|     325.00000      32500.00|     300.00000      30000.00|     335.00000       33500.00
  Temporary Mulching                      |                            |                            |
1310 665C000                 100.000  LF  |      12.00000       1200.00|      15.00000       1500.00|      17.00000        1700.00
  15" Temporary Pipe                      |                            |                            |
1320 665F000                5113.000  EACH|       5.00000      25565.00|       6.00000      30678.00|       8.50000       43460.50
  Hay Bales                               |                            |                            |
1330 665G000                 600.000  EACH|       2.00000       1200.00|       1.50000        900.00|      20.00000       12000.00
  Sand Bags                               |                            |                            |
1340 665I000                1632.000  TON |      14.00000      22848.00|      19.00000      31008.00|      30.00000       48960.00
  Temporary Riprap, Class 2               |                            |                            |
1350 665J000              112594.000  LF  |       1.00000     112594.00|       3.50000     394079.00|       2.50000      281485.00
  Silt Fence, Type A                      |                            |                            |
1360 665K000                 240.000  CUYD|      10.00000       2400.00|       5.00000       1200.00|      15.00000        3600.00
  Drainage Sump Excavation                |                            |                            |
1370 665L000                 272.000  LF  |      25.00000       6800.00|      20.00000       5440.00|      15.00000        4080.00
  Floating Basin Boom                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23025              |(   5   ) 30002             |(   6  ) 22010
                                          |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1380 666A001                 250.000  ACRE|      30.00000       7500.00|       5.00000       1250.00|      35.00000        8750.00
  Pest Control Treatment                  |                            |                            |
1390 680A000                          LUMP|  289000.00000     289000.00|  241000.00000     241000.00|  280000.00000      280000.00
  Engineering Controls                    |                            |                            |
1400 701A004                   5.000  MILE|     400.00000       2000.00|     350.00000       1750.00|     650.00000        3250.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
1410 701A012                   6.000  MILE|     200.00000       1200.00|     330.00000       1980.00|     650.00000        3900.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
1420 701B000                 180.000  LF  |       4.00000        720.00|       0.35000         63.00|       0.16000          28.80
  Dotted Class 1, Type A Traffic Stripe   |                            |                            |
1430 701C001                   9.000  MILE|     500.00000       4500.00|     400.00000       3600.00|     650.00000        5850.00
  Solid Temporary Traffic Stripe          |                            |                            |
1440 701D007                   2.000  MILE|     500.00000       1000.00|    1500.00000       3000.00|    2500.00000        5000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 703A000                2710.000  SQFT|       3.00000       8130.00|       1.30000       3523.00|       0.58000        1571.80
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1460 703B000                  23.000  SQFT|       3.00000         69.00|       1.30000         29.90|       0.58000          13.34
  Traffic Control Legends, Class 1, Type  |                            |                            |
1470 703C000                  40.000  SQFT|       6.00000        240.00|       5.00000        200.00|       2.38000          95.20
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1480 703D001                 280.000  SQFT|      10.00000       2800.00|       1.30000        364.00|       0.58000         162.40
  Temporary Traffic Control Markings      |                            |                            |
1490 705A023                 212.000  EACH|       6.25000       1325.00|       4.00000        848.00|       5.00000        1060.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1500 705A032                 396.000  EACH|       6.25000       2475.00|       5.00000       1980.00|       5.00000        1980.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1510 705A037                  67.000  EACH|       6.25000        418.75|       5.25000        351.75|       5.00000         335.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1520 705A038                 141.000  EACH|       6.25000        881.25|       5.25000        740.25|       5.00000         705.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1530 710A115                  86.000  SQFT|      14.00000       1204.00|      15.80000       1358.80|      14.00000        1204.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1540 710B001                 140.000  LF  |       4.00000        560.00|       4.75000        665.00|       4.25000         595.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23025              |(   5   ) 30002             |(   6  ) 22010
                                          |WRIGHT BROTHERS CONSTRUCTIO |ELLARD CONTR. & ELLARD CONS |VECELLIO & GROGAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1550 713A000                  25.000  LF  |     120.00000       3000.00|      98.00000       2450.00|      55.00000        1375.00
  Permanent Barricades                    |                            |                            |
1560 726A000                 150.000  LF  |      35.00000       5250.00|      35.00000       5250.00|      35.00000        5250.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1570 726B000                 550.000  LF  |      35.00000      19250.00|      35.00000      19250.00|      40.00000       22000.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1580 740B000                 973.000  SQFT|      14.00000      13622.00|       8.43000       8202.39|       8.00000        7784.00
  Construction Signs                      |                            |                            |
1590 740D000                 210.000  EACH|      55.00000      11550.00|      61.05000      12820.50|      60.00000       12600.00
  Channelizing Drums                      |                            |                            |
1600 740E000                  50.000  EACH|      15.00000        750.00|      15.79000        789.50|      15.00000         750.00
  Cones (36 Inches High)                  |                            |                            |
1610 740F002                  37.000  EACH|     250.00000       9250.00|     200.00000       7400.00|     200.00000        7400.00
  Barricades, Type III                    |                            |                            |
1620 740I005                  23.000  EACH|     400.00000       9200.00|     473.70000      10895.10|    1000.00000       23000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1630 740L005                  10.000  EACH|     110.00000       1100.00|      68.42000        684.20|      70.00000         700.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
1640 740M001                  50.000  EACH|       4.00000        200.00|       8.43000        421.50|      12.00000         600.00
  Ballast For Cone                        |                            |                            |
1650 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|       0.80000        4800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 15,978,035.74|             $ 16,852,041.25|              $ 17,178,554.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 15,978,035.74|             $ 16,852,041.25|              $ 17,178,554.62
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP| 1568000.00000    1568000.00|                            |
  Clearing & Grubbing (Approximately 397  |                            |                            |
  Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 4  |                            |                            |
0060 205A005                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 5  |                            |                            |
0070 205A006                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 6  |                            |                            |
0080 205A007                   1.000  EACH|       1.00000          1.00|                            |
  Removal Of Structures, Structure No. 7  |                            |                            |
0090 206D000                 452.000  LF  |      10.00000       4520.00|                            |
  Removing Pipe                           |                            |                            |
0100 210A000             4500240.000  CUYD|       1.59000    7155381.60|                            |
  Unclassified Excavation                 |                            |                            |
0110 214A000               25467.000  CUYD|       5.75000     146435.25|                            |
  Structure Excavation                    |                            |                            |
0120 214B001                7298.000  CUYD|      26.00000     189748.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0130 215A000                 357.000  CUYD|      40.00000      14280.00|                            |
  Unclassified Bridge Excavation          |                            |                            |
0140 215B004                          LUMP|    6750.00000       6750.00|                            |
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  18+13.40, Quinton Rd.                   |                            |                            |
0150 215B005                          LUMP|    6750.00000       6750.00|                            |
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  17+89.37, Reeder Rd.                    |                            |                            |
0160 230A000                 640.000  RBST|     510.00000     326400.00|                            |
  Roadbed Processing                      |                            |                            |
0170 301A012               49575.000  SQYD|       4.75000     235481.25|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 306E000                   1.000  EACH|    6800.00000       6800.00|                            |
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0190 401A000               59714.000  SQYD|       0.38000      22691.32|                            |
  Bituminous Treatment A                  |                            |                            |
0200 401B107               37220.000  SQYD|       1.97000      73323.40|                            |
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0210 401B108                6527.000  SQYD|       1.42000       9268.34|                            |
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0220 405A000                2249.000  GAL |       1.10000       2473.90|                            |
  Tack Coat                               |                            |                            |
0230 410C000                   1.000  EACH|    3150.00000       3150.00|                            |
  Contractor Retained Profilograph        |                            |                            |
0240 424A360                 913.000  TON |      38.90000      35515.70|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0250 424A369                  26.000  TON |      90.00000       2340.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0260 424B651                  88.000  TON |      90.00000       7920.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0270 424B652                3358.000  TON |      30.00000     100740.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0280 424B662                  74.000  TON |      90.00000       6660.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0290 430B026                 703.000  TON |      20.00000      14060.00|                            |
  Aggregate Surfacing (ALDOT #467, #57 Or |                            |                            |
  #810)                                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 450B000                 178.000  SQYD|      50.00000       8900.00|                            |
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0310 502A000             1355766.000  LB  |       0.38000     515191.08|                            |
  Steel Reinforcement                     |                            |                            |
0320 502A001               93100.000  LB  |       0.45000      41895.00|                            |
  Steel Reinforcement (Grade 60)          |                            |                            |
0330 502B006                          LUMP|   55000.00000      55000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 18+13.40,Quinton Rd,|                            |                            |
  Approximately                           |                            |                            |
0340 502B007                          LUMP|   51500.00000      51500.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 17+89.37, Reeder Rd.|                            |                            |
  , Approximately                         |                            |                            |
0350 505G003                  40.000  EACH|      88.00000       3520.00|                            |
  Pile Points (Type A, 12")               |                            |                            |
0360 505M002                 786.000  LF  |      35.00000      27510.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000               11540.000  LB  |       2.00000      23080.00|                            |
  Structural Steel                        |                            |                            |
0380 510A000                 499.000  CUYD|     275.00000     137225.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C057                          LUMP|  155000.00000     155000.00|                            |
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  18+13.4, Quinton Rd., Approximately     |                            |                            |
0400 510C058                          LUMP|  145000.00000     145000.00|                            |
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  17+89.370, Reeder Rd., Approximately    |                            |                            |
0410 510E000                1961.000  SQYD|       2.00000       3922.00|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  64.000  EACH|     170.00000      10880.00|                            |
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                1138.000  LF  |     105.00000     119490.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 513B019                1792.000  LF  |     130.00000     232960.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-63 (Specialty Item)    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0450 524A011                9776.000  CUYD|     158.00000    1544608.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0460 530A001                6121.000  LF  |      18.00000     110178.00|                            |
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A002                1700.000  LF  |      24.00000      40800.00|                            |
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A003                 198.000  LF  |      30.00000       5940.00|                            |
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530A004                 251.000  LF  |      39.00000       9789.00|                            |
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0500 530A006                 333.000  LF  |      56.00000      18648.00|                            |
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0510 530A007                 123.000  LF  |      69.00000       8487.00|                            |
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0520 530A024                 265.000  LF  |      26.00000       6890.00|                            |
  24" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0530 530A025                 251.000  LF  |      40.00000      10040.00|                            |
  30" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0540 530A026                 883.000  LF  |      51.00000      45033.00|                            |
  36" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0550 530A028                1225.000  LF  |      63.00000      77175.00|                            |
  48" Roadway Pipe (Class 5 R.C.)         |                            |                            |
0560 530A374                 272.000  LF  |      26.00000       7072.00|                            |
  24" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0570 530A375                 254.000  LF  |      34.00000       8636.00|                            |
  30" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0580 530A378                2240.000  LF  |      65.00000     145600.00|                            |
  48" Roadway Pipe, Class C-1 Bedding     |                            |                            |
  (Class 5 R.C.)                          |                            |                            |
0590 530A800                  33.000  LF  |      20.00000        660.00|                            |
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
0600 530A914                 755.000  LF  |      18.00000      13590.00|                            |
  18" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0610 530A915                 549.000  LF  |      21.00000      11529.00|                            |
  24" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
0620 530B001                  97.000  LF  |      28.00000       2716.00|                            |
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0630 535A001                 196.000  LF  |      16.00000       3136.00|                            |
  18" Side Drain Pipe                     |                            |                            |
0640 600A000                          LUMP|  538000.00000     538000.00|                            |
  Mobilization                            |                            |                            |
0650 601A000                   1.000  EACH|    7500.00000       7500.00|                            |
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0660 602A000                 120.000  EACH|      75.00000       9000.00|                            |
  Right Of Way Markers                    |                            |                            |
0670 602B000                   2.000  EACH|     175.00000        350.00|                            |
  Land Survey Markers                     |                            |                            |
0680 603A002                   1.000  EACH|   30000.00000      30000.00|                            |
  Furnishing Type 3 Field Office          |                            |                            |
0690 606A000                1000.000  LF  |      10.00000      10000.00|                            |
  6" Underdrain Pipe                      |                            |                            |
0700 610C001               25051.000  TON |      18.00000     450918.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0710 610D003               19997.000  SQYD|       1.70000      33994.90|                            |
  Filter Blanket, Geotextile              |                            |                            |
0720 614A000                1623.000  CUYD|     200.00000     324600.00|                            |
  Slope Paving                            |                            |                            |
0730 614A001                 140.000  CUYD|     215.00000      30100.00|                            |
  Slope Paving (Under Bridges)            |                            |                            |
0740 617A000               11349.000  SQYD|       2.00000      22698.00|                            |
  Bituminous Treated Glass Fiber Flumes   |                            |                            |
0750 619A002                  42.000  EACH|     400.00000      16800.00|                            |
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0760 619A003                   8.000  EACH|     465.00000       3720.00|                            |
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0770 619A004                   7.000  EACH|     625.00000       4375.00|                            |
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0780 619A005                  10.000  EACH|     800.00000       8000.00|                            |
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0790 619A007                  14.000  EACH|    1300.00000      18200.00|                            |
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0800 619A055                   2.000  EACH|    1300.00000       2600.00|                            |
  36" Roadway Pipe End Treatment, Class 2 |                            |                            |
0810 619A057                   3.000  EACH|    1900.00000       5700.00|                            |
  48" Roadway Pipe End Treatment, Class 2 |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 619A058                   2.000  EACH|    2400.00000       4800.00|                            |
  54" Roadway Pipe End Treatment, Class 2 |                            |                            |
0830 619A101                  10.000  EACH|     400.00000       4000.00|                            |
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0840 619B016                   1.000  EACH|     460.00000        460.00|                            |
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0850 620A000                   5.000  CUYD|     500.00000       2500.00|                            |
  Minor Structure Concrete                |                            |                            |
0860 621A004                   7.000  EACH|    2000.00000      14000.00|                            |
  Junction Boxes, Type 4                  |                            |                            |
0870 621A010                  11.000  EACH|     700.00000       7700.00|                            |
  Junction Boxes, Type 3                  |                            |                            |
0880 621A058                  11.000  EACH|     800.00000       8800.00|                            |
  Junction Boxes, Type 3 (Modified)       |                            |                            |
0890 621B004                   6.000  EACH|     700.00000       4200.00|                            |
  Junction Box Units, Type 4              |                            |                            |
0900 621C005                   1.000  EACH|    1500.00000       1500.00|                            |
  Inlets, Type IJ                         |                            |                            |
0910 621C020                  61.000  EACH|    1500.00000      91500.00|                            |
  Inlets, Type Y                          |                            |                            |
0920 621C027                   2.000  EACH|    1250.00000       2500.00|                            |
  Inlets, Type C                          |                            |                            |
0930 621D002                   1.000  EACH|     450.00000        450.00|                            |
  Inlet Units, Type C                     |                            |                            |
0940 621D019                  82.000  EACH|     400.00000      32800.00|                            |
  Inlet Units, Type Y                     |                            |                            |
0950 621I000                   7.000  EACH|    3500.00000      24500.00|                            |
  Stilling Basins, Type 00                |                            |                            |
0960 621I001                   6.000  EACH|    4500.00000      27000.00|                            |
  Stilling Basins, Type 1                 |                            |                            |
0970 621I003                   2.000  EACH|    6500.00000      13000.00|                            |
  Stilling Basins, Type 3                 |                            |                            |
0980 621I007                   1.000  EACH|   24000.00000      24000.00|                            |
  Stilling Basins, Type 7                 |                            |                            |
0990 630A001                3650.000  LF  |       9.80000      35770.00|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
1000 630C003                   8.000  EACH|     950.00000       7600.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1010 630C070                  24.000  EACH|    1210.00000      29040.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1020 635A000               46596.000  LF  |       3.10000     144447.60|                            |
  Woven Wire Fence                        |                            |                            |
1030 635B001                   8.000  EACH|     649.00000       5192.00|                            |
  Gate, 14 Feet Wide                      |                            |                            |
1040 637A001                 198.000  LF  |       4.00000        792.00|                            |
  Fence Reset (Includes All Types)        |                            |                            |
1050 640J000                   1.000  EACH|     410.00000        410.00|                            |
  3/4 Inch Relocate Farm Tap              |                            |                            |
1060 641A035                1200.000  LF  |      16.80000      20160.00|                            |
  6 Inch D.I. Water Main Laid             |                            |                            |
1070 641A046                6320.000  LF  |       4.10000      25912.00|                            |
  2 Inch P.V.C. Water Main Laid           |                            |                            |
1080 641A049                 510.000  LF  |       5.90000       3009.00|                            |
  6 Inch P.V.C. Water Main Laid           |                            |                            |
1090 646A052                1980.000  LF  |      15.80000      31284.00|                            |
  2 Inch Welded Steel Gas Line Laid       |                            |                            |
1100 646A054                2420.000  LF  |      29.50000      71390.00|                            |
  6 Inch Welded Steel Gas Line Laid       |                            |                            |
1110 649A004                  60.000  LF  |      18.05000       1083.00|                            |
  6 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1120 649A005                 230.000  LF  |      19.26000       4429.80|                            |
  8 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
1130 649A006                 523.000  LF  |      20.86000      10909.78|                            |
  10 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1140 649A013                 180.000  LF  |      22.00000       3960.00|                            |
  8 Inch Encasement Pipe, Type 1A         |                            |                            |
  Installation                            |                            |                            |
1150 649A043                 550.000  LF  |      28.00000      15400.00|                            |
  18 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
1160 649A044                 410.000  LF  |      31.00000      12710.00|                            |
  18 Inch Encasement Pipe, Type 1A        |                            |                            |
  Installation                            |                            |                            |
1170 650B000              113084.000  CUYD|       1.65000     186588.60|                            |
  Topsoil From Stockpiles                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1180 652A050                 213.000  ACRE|     485.00000     103305.00|                            |
  Seeding (Mix 1A)                        |                            |                            |
1190 652A053                  38.000  ACRE|     485.00000      18430.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
1200 652B050                 213.000  ACRE|     425.00000      90525.00|                            |
  Temporary Seeding (Mix 1AT)             |                            |                            |
1210 652C000                 250.000  ACRE|      33.00000       8250.00|                            |
  Mowing                                  |                            |                            |
1220 652D050                 213.000  ACRE|     400.00000      85200.00|                            |
  Seeding In Stubble (Mix 1A)             |                            |                            |
1230 654A001                2733.000  SQYD|       3.25000       8882.25|                            |
  Solid Sodding (Bermuda)                 |                            |                            |
1240 656A000                 426.000  ACRE|     395.00000     168270.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
1250 656A001                  38.000  ACRE|     400.00000      15200.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
1260 658A001                  19.000  ACRE|    1500.00000      28500.00|                            |
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1270 659A000                2000.000  SQYD|       2.00000       4000.00|                            |
  Erosion Control Netting, Class A        |                            |                            |
1280 659A001               11536.000  SQYD|       2.00000      23072.00|                            |
  Erosion Control Netting, Class B        |                            |                            |
1290 665A000                 100.000  ACRE|     300.00000      30000.00|                            |
  Temporary Seeding                       |                            |                            |
1300 665B000                 100.000  ACRE|     300.00000      30000.00|                            |
  Temporary Mulching                      |                            |                            |
1310 665C000                 100.000  LF  |      12.00000       1200.00|                            |
  15" Temporary Pipe                      |                            |                            |
1320 665F000                5113.000  EACH|       6.00000      30678.00|                            |
  Hay Bales                               |                            |                            |
1330 665G000                 600.000  EACH|      10.00000       6000.00|                            |
  Sand Bags                               |                            |                            |
1340 665I000                1632.000  TON |      18.00000      29376.00|                            |
  Temporary Riprap, Class 2               |                            |                            |
1350 665J000              112594.000  LF  |       2.32000     261218.08|                            |
  Silt Fence, Type A                      |                            |                            |
1360 665K000                 240.000  CUYD|       4.50000       1080.00|                            |
  Drainage Sump Excavation                |                            |                            |
1370 665L000                 272.000  LF  |      20.00000       5440.00|                            |
  Floating Basin Boom                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1380 666A001                 250.000  ACRE|      12.00000       3000.00|                            |
  Pest Control Treatment                  |                            |                            |
1390 680A000                          LUMP|  267250.00000     267250.00|                            |
  Engineering Controls                    |                            |                            |
1400 701A004                   5.000  MILE|     350.00000       1750.00|                            |
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
1410 701A012                   6.000  MILE|     330.00000       1980.00|                            |
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
1420 701B000                 180.000  LF  |       0.35000         63.00|                            |
  Dotted Class 1, Type A Traffic Stripe   |                            |                            |
1430 701C001                   9.000  MILE|     400.00000       3600.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
1440 701D007                   2.000  MILE|    1500.00000       3000.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1450 703A000                2710.000  SQFT|       1.30000       3523.00|                            |
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1460 703B000                  23.000  SQFT|       1.30000         29.90|                            |
  Traffic Control Legends, Class 1, Type  |                            |                            |
1470 703C000                  40.000  SQFT|       5.00000        200.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Paint)             |                            |                            |
1480 703D001                 280.000  SQFT|       1.30000        364.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
1490 705A023                 212.000  EACH|       4.00000        848.00|                            |
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1500 705A032                 396.000  EACH|       5.00000       1980.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
1510 705A037                  67.000  EACH|       5.25000        351.75|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1520 705A038                 141.000  EACH|       5.25000        740.25|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1530 710A115                  86.000  SQFT|      15.00000       1290.00|                            |
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1540 710B001                 140.000  LF  |       5.00000        700.00|                            |
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 009                     CONTRACT ID : 20020329009                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 07014              |(       )                   |(      )
                                          |ELMO GREER & SONS, LLC      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1550 713A000                  25.000  LF  |     120.00000       3000.00|                            |
  Permanent Barricades                    |                            |                            |
1560 726A000                 150.000  LF  |      30.00000       4500.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1570 726B000                 550.000  LF  |      30.00000      16500.00|                            |
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1580 740B000                 973.000  SQFT|       8.00000       7784.00|                            |
  Construction Signs                      |                            |                            |
1590 740D000                 210.000  EACH|      60.00000      12600.00|                            |
  Channelizing Drums                      |                            |                            |
1600 740E000                  50.000  EACH|      10.00000        500.00|                            |
  Cones (36 Inches High)                  |                            |                            |
1610 740F002                  37.000  EACH|     210.00000       7770.00|                            |
  Barricades, Type III                    |                            |                            |
1620 740I005                  23.000  EACH|     850.00000      19550.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
1630 740L005                  10.000  EACH|      60.00000        600.00|                            |
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
1640 740M001                  50.000  EACH|       7.00000        350.00|                            |
  Ballast For Cone                        |                            |                            |
1650 999 000                6000.000  HOUR|       0.80000       4800.00|                            |
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $ 17,247,899.75|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 17,247,899.75|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :  300      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-8510(8)
     for constructing the Grade, Drainage, Pavement, Signing,
     Signals and Bridges on the Memorial Parkway Frontage Roads
     from north of Oakwood Avenue to north of Sparkman Drive in
     Huntsville.  Length 2.469 km

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $  9,856,428.54     100.0000%
     2   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $ 10,398,322.80     105.4979%
     3   19010          SHELBY CONTRACTING CO., INC.                                           $ 10,600,777.12     107.5519%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 07003              |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000M                         LUMP|   94263.76000      94263.76|  300000.00000     300000.00|  310100.00000      310100.00
  Clearing & Grubbing (Approximately 14   |                            |                            |
  Hectares)                               |                            |                            |
0020 206A000M                         LUMP|   21328.12000      21328.12|   50000.00000      50000.00|   25300.00000       25300.00
  Removal Of Old Bridge, Station 24+35.4  |                            |                            |
  LT. N.B.F.R.                            |                            |                            |
0030 206A001M                         LUMP|   21328.12000      21328.12|   50000.00000      50000.00|   25300.00000       25300.00
  Removal Of Old Bridge, Station 24+51.0  |                            |                            |
  RT. S.B.F.R.                            |                            |                            |
0040 206A050M                         LUMP|   18900.00000      18900.00|   50000.00000      50000.00|   19800.00000       19800.00
  Removal Of Old Bridge, Station 2+54.286 |                            |                            |
  SPARKMAN DR. (Partial)                  |                            |                            |
0050 206B000M                         LUMP|    9391.86000       9391.86|   14000.00000      14000.00|   19500.00000       19500.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  26+63 MEMORIAL PKWY                     |                            |                            |
0060 206C000M                333.000  M2  |       6.04000       2011.32|       6.00000       1998.00|       8.00000        2664.00
  Removing Concrete Sidewalk              |                            |                            |
0070 206C002M               2119.000  M2  |       5.73000      12141.87|       3.70000       7840.30|       6.00000       12714.00
  Removing Concrete Slope Paving          |                            |                            |
0080 206C003M                182.000  M2  |       8.84000       1608.88|       3.80000        691.60|       6.50000        1183.00
  Removing Concrete Flumes                |                            |                            |
0090 206C010M               1831.000  M2  |       3.51000       6426.81|       4.60000       8422.60|       6.00000       10986.00
  Removing Concrete Driveway              |                            |                            |
0100 206D000M               2288.000  M   |      21.16000      48414.08|      49.00000     112112.00|      14.80000       33862.40
  Removing Pipe                           |                            |                            |
0110 206D001M                139.000  M   |       0.53000         73.67|      16.00000       2224.00|      13.75000        1911.25
  Removing Guardrail                      |                            |                            |
0120 206D002M               2371.000  M   |       5.36000      12708.56|      10.00000      23710.00|      14.00000       33194.00
  Removing Curb                           |                            |                            |
0130 206D003M               2376.000  M   |       5.37000      12759.12|      10.00000      23760.00|      12.46000       29604.96
  Removing Curb And Gutter                |                            |                            |
0140 206D005M                287.000  M   |       5.36000       1538.32|      10.00000       2870.00|      11.48000        3294.76
  Removing Gutter                         |                            |                            |
0150 206D008M                 76.000  M   |     118.51000       9006.76|     110.00000       8360.00|      62.54000        4753.04
  Removing Retaining Wall                 |                            |                            |
0160 206E000M                 22.000  EACH|      32.75000        720.50|     300.00000       6600.00|     500.00000       11000.00
  Removing Headwalls                      |                            |                            |
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0170 206E001M                 64.000  EACH|     159.84000      10229.76|     250.00000      16000.00|     700.00000       44800.00
  Removing Inlets                         |                            |                            |
0180 206E002M                  7.000  EACH|     178.16000       1247.12|     200.00000       1400.00|     700.00000        4900.00
  Removing Junction Boxes                 |                            |                            |
0190 206E008M                  5.000  EACH|      52.50000        262.50|     110.00000        550.00|     105.00000         525.00
  Removing Guardrail End Anchor (All Type |                            |                            |
0200 210A000M              31526.000  M3  |      11.17000     352145.42|       6.00000     189156.00|       5.23000      164880.98
  Unclassified Excavation                 |                            |                            |
0210 210D000M               1000.000  M3  |      12.49000      12490.00|      20.00000      20000.00|       8.50000        8500.00
  Borrow Excavation                       |                            |                            |
0220 214A000M              18304.000  M3  |       0.01000        183.04|       7.00000     128128.00|      10.25000      187616.00
  Structure Excavation                    |                            |                            |
0230 214B001M               2849.000  M3  |      10.32000      29401.68|      36.00000     102564.00|      32.70000       93162.30
  Foundation Backfill, Commercial         |                            |                            |
0240 215A000M                133.000  M3  |      33.60000       4468.80|      37.00000       4921.00|      35.20000        4681.60
  Unclassified Bridge Excavation          |                            |                            |
0250 215B000M                         LUMP|    9450.00000       9450.00|   10000.00000      10000.00|    9900.00000        9900.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  24+53.0 (SBFR)                          |                            |                            |
0260 215B001M                         LUMP|    9450.00000       9450.00|   10000.00000      10000.00|    9900.00000        9900.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  . 24+53.0 (NBFR)                        |                            |                            |
0270 231B002M               8646.000  MTON|      16.38000     141621.48|      22.00000     190212.00|      11.17000       96575.82
  Roadbed Stabilizing Material, ALDOT     |                            |                            |
  #410 (Modified)                         |                            |                            |
0280 301A004M               7354.000  M2  |       4.29000      31548.66|       5.00000      36770.00|       3.68000       27062.72
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0290 301A012M              59868.000  M2  |       4.43000     265215.24|       5.70000     341247.60|       5.27000      315504.36
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0300 301A015M                 46.000  M2  |      18.18000        836.28|      45.00000       2070.00|       7.24000         333.04
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 170mm Compacted Thickness  |                            |                            |
0310 306E000M                  1.000  EACH|    7009.98000       7009.98|   13000.00000      13000.00|    5800.00000        5800.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal Of Existing Device)  |                            |                            |
0320 401A000M              50134.000  M2  |       0.87000      43616.58|       1.05000      52640.70|       0.45000       22560.30
  Bituminous Treatment A                  |                            |                            |
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0330 405A000M              17278.000  L   |       0.38000       6565.64|       0.50000       8639.00|       0.40000        6911.20
  Tack Coat                               |                            |                            |
0340 408A051M               4842.000  M2  |       1.59000       7698.78|       1.90000       9199.80|       1.20000        5810.40
  Planing Existing Pavement               |                            |                            |
  (Approximately 0 mm Thru 25 mm Thick)   |                            |                            |
0350 410B000M                  1.000  EACH|    2773.00000       2773.00|    3500.00000       3500.00|     750.00000         750.00
  State Furnished Profilograph            |                            |                            |
0360 424A360M               4844.000  MTON|      46.03000     222969.32|      57.00000     276108.00|      48.78000      236290.32
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,12.5mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0370 424A366M                500.000  MTON|      51.43000      25715.00|      61.00000      30500.00|      43.22000       21610.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,12.5mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0380 424B651M               8948.000  MTON|      37.58000     336265.84|      45.00000     402660.00|      38.94000      348435.12
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0390 424B655M                380.000  MTON|      90.73000      34477.40|     100.00000      38000.00|      38.94000       14797.20
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,25.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0400 424C360M                482.000  MTON|      41.02000      19771.64|      51.00000      24582.00|      38.94000       18769.08
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 25mm Maximum Aggregate Size Mix, |                            |                            |
  ESAL Range C/D                          |                            |                            |
0410 424C361M               9046.000  MTON|      37.43000     338591.78|      45.00000     407070.00|      38.94000      352251.24
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5mm Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0420 430B035M               6300.000  MTON|      14.86000      93618.00|      15.00000      94500.00|      15.43000       97209.00
  Aggregate Surfacing (ALDOT #467, #410   |                            |                            |
  Modified, Or #57)                       |                            |                            |
0430 450B000M                258.000  M2  |      66.15000      17066.70|      75.00000      19350.00|      69.30000       17879.40
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0440 502A000M              67152.000  KG  |       1.21000      81253.92|       1.35000      90655.20|       1.27000       85283.04
  Steel Reinforcement                     |                            |                            |
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0450 502B000M                         LUMP|   14700.00000      14700.00|   16000.00000      16000.00|   15400.00000       15400.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 2+54.286           |                            |                            |
0460 502B001M                         LUMP|   24150.00000      24150.00|   27000.00000      27000.00|   25300.00000       25300.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , STA. 24+53.0, APPROX.  |                            |                            |
  26284 KG (SBFR)                         |                            |                            |
0470 502B002M                         LUMP|   23100.00000      23100.00|   26000.00000      26000.00|   24200.00000       24200.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure , STA.24+53.0 APPROX.    |                            |                            |
  24877 KG (NBFR)                         |                            |                            |
0480 505G003M                120.000  EACH|     105.00000      12600.00|     115.00000      13800.00|     110.00000       13200.00
  Pile Points (Type A, 310 mm)            |                            |                            |
0490 505G004M                 12.000  EACH|     147.00000       1764.00|     160.00000       1920.00|     154.00000        1848.00
  Pile Points (Type A, 360 mm)            |                            |                            |
0500 505M002M               2594.000  M   |      66.15000     171593.10|      74.00000     191956.00|      69.30000      179764.20
  Steel Piling Furnished And Driven (HP   |                            |                            |
  310 x 79)                               |                            |                            |
0510 505M005M                354.000  M   |      68.25000      24160.50|      77.00000      27258.00|      71.50000       25311.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  360x108)                                |                            |                            |
0520 508A000M               9464.000  KG  |       3.15000      29811.60|       3.50000      33124.00|       3.30000       31231.20
  Structural Steel                        |                            |                            |
0530 510A000M                362.000  M3  |     441.00000     159642.00|     475.00000     171950.00|     462.00000      167244.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0540 510C051M                         LUMP|   66150.00000      66150.00|   74000.00000      74000.00|   69300.00000       69300.00
  Bridge Concrete Superstructure, , STA.  |                            |                            |
  2+54.286, APPROX 91 CU METER            |                            |                            |
0550 510C052M                         LUMP|   97650.00000      97650.00|  110000.00000     110000.00|  102300.00000      102300.00
  Bridge Concrete Superstructure, , STA.  |                            |                            |
  24+53.0. APPROX. 173 CU METER           |                            |                            |
0560 510C053M                         LUMP|   92400.00000      92400.00|  104000.00000     104000.00|   96800.00000       96800.00
  Bridge Concrete Superstructure, , STA.  |                            |                            |
  24+53.0 APPROX. 152 CU METER            |                            |                            |
0570 510E000M               1065.000  M2  |       2.94000       3131.10|       3.30000       3514.50|       3.08000        3280.20
  Grooving Concrete Bridge Decks          |                            |                            |
0580 511A001M                100.000  EACH|     120.75000      12075.00|     135.00000      13500.00|     126.50000       12650.00
  Elastomeric Bearings, Type 2            |                            |                            |
0590 513B004M                175.000  M   |     243.60000      42630.00|     275.00000      48125.00|     255.20000       44660.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IIM (Specialty Item)      |                            |                            |
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0600 513B005M                205.000  M   |     353.85000      72539.25|     390.00000      79950.00|     370.70000       75993.50
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type IIIM (Specialty Item)     |                            |                            |
0610 513B010M                171.000  M   |     231.00000      39501.00|     260.00000      44460.00|     242.00000       41382.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type 1M (Modified), (Specialty |                            |                            |
  Item)                                   |                            |                            |
0620 513B015M                147.000  M   |     378.00000      55566.00|     420.00000      61740.00|     396.00000       58212.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-1370 (Specialty Item)  |                            |                            |
0630 524A010M                255.000  M3  |     367.50000      93712.50|     415.00000     105825.00|     385.00000       98175.00
  Culvert Concrete                        |                            |                            |
0640 524B011M                 70.000  M3  |     595.35000      41674.50|     670.00000      46900.00|     624.00000       43680.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0650 529A001M                166.000  M2  |     420.00000      69720.00|     474.00000      78684.00|     440.00000       73040.00
  Concrete Retaining Wall                 |                            |                            |
0660 530A001M               2182.000  M   |     130.31000     284336.42|      86.00000     187652.00|      55.10000      120228.20
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0670 530A002M               1256.000  M   |     139.02000     174609.12|     100.00000     125600.00|      82.00000      102992.00
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0680 530A003M                452.000  M   |     160.46000      72527.92|     155.00000      70060.00|     118.00000       53336.00
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0690 530A004M                304.000  M   |     187.84000      57103.36|     210.00000      63840.00|     156.00000       47424.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0700 530A005M                 70.000  M   |     260.72000      18250.40|     280.00000      19600.00|     227.00000       15890.00
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0710 530A006M                338.000  M   |     260.28000      87974.64|     290.00000      98020.00|     255.00000       86190.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0720 530A007M                 11.000  M   |     467.50000       5142.50|     415.00000       4565.00|     450.00000        4950.00
  1350 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0730 530A023M                 19.000  M   |     140.10000       2661.90|      89.00000       1691.00|      90.00000        1710.00
  450 mm Roadway Pipe (Class 5 R.C.)      |                            |                            |
0740 530A024M                  5.000  M   |     129.63000        648.15|     125.00000        625.00|     170.00000         850.00
  600 mm Roadway Pipe (Class 5 R.C.)      |                            |                            |
0750 530A099M                  2.000  M   |     151.27000        302.54|      83.00000        166.00|      90.00000         180.00
  300 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0760 530A100M                  2.000  M   |     151.27000        302.54|      88.00000        176.00|      90.00000         180.00
  375 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
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0770 530A101M                 47.000  M   |     148.59000       6983.73|     115.00000       5405.00|      70.00000        3290.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0780 530A102M                 11.000  M   |     257.64000       2834.04|     120.00000       1320.00|     120.00000        1320.00
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0790 530A104M                  3.000  M   |     281.86000        845.58|     245.00000        735.00|     210.00000         630.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0800 530A106M                 10.000  M   |     433.41000       4334.10|     320.00000       3200.00|     315.00000        3150.00
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
  (Extension)                             |                            |                            |
0810 530A601M                172.000  M   |     114.11000      19626.92|      55.00000       9460.00|      56.00000        9632.00
  450 mm Roadway Pipe (2.0 mm Wall        |                            |                            |
  Thickness C.S.) (Temporary)             |                            |                            |
0820 530A799M                  8.000  M   |     227.09000       1816.72|      75.00000        600.00|      42.00000         336.00
  375 mm Roadway Pipe (2.7 mm Wall        |                            |                            |
  Thickness C.C.S.) (Stack Pipe) (No      |                            |                            |
  Bedding Required)                       |                            |                            |
0830 530B012M                  6.000  M   |     199.82000       1198.92|     200.00000       1200.00|     380.00000        2280.00
  560 mm Span X 345 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.) (Extension)              |                            |                            |
0840 532A030M                 30.000  M   |     642.70000      19281.00|     225.00000       6750.00|     350.00000       10500.00
  300 mm Slotted Drain Pipe               |                            |                            |
0850 535A001M                 24.000  M   |      82.72000       1985.28|      70.00000       1680.00|      56.00000        1344.00
  450 mm Side Drain Pipe                  |                            |                            |
0860 535A002M                 26.000  M   |      90.91000       2363.66|      75.00000       1950.00|      84.00000        2184.00
  600 mm Side Drain Pipe                  |                            |                            |
0870 600A000M                         LUMP|  817580.00000     817580.00|  795000.00000     795000.00|  464400.00000      464400.00
  Mobilization                            |                            |                            |
0880 601A000M                  1.000  EACH|    5987.62000       5987.62|   10000.00000      10000.00|   12800.00000       12800.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0890 602A000M                 43.000  EACH|     148.29000       6376.47|     120.00000       5160.00|     230.00000        9890.00
  Right Of Way Markers                    |                            |                            |
0900 602B000M                  2.000  EACH|     223.55000        447.10|     120.00000        240.00|     250.00000         500.00
  Land Survey Markers                     |                            |                            |
0910 603A002M                  1.000  EACH|   20499.80000      20499.80|   15000.00000      15000.00|   18500.00000       18500.00
  Furnishing Type 3 Field Office          |                            |                            |
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0920 606A000M               2000.000  M   |      21.68000      43360.00|      45.00000      90000.00|       9.00000       18000.00
  150 mm Underdrain Pipe                  |                            |                            |
0930 610C001M                190.000  MTON|      20.42000       3879.80|      41.00000       7790.00|      27.56000        5236.40
  Loose Riprap, Class 2                   |                            |                            |
0940 610D000M                170.000  M2  |       4.17000        708.90|      23.00000       3910.00|       2.10000         357.00
  Filter Blanket                          |                            |                            |
0950 614A000M                201.000  M3  |     330.70000      66470.70|     350.00000      70350.00|     277.00000       55677.00
  Slope Paving                            |                            |                            |
0960 614B000M                  7.000  M3  |     531.13000       3717.91|     390.00000       2730.00|     456.00000        3192.00
  Reinforced Slope Paving                 |                            |                            |
0970 618A000M                278.000  M2  |      29.81000       8287.18|      38.00000      10564.00|      67.28000       18703.84
  Concrete Sidewalk, 100 mm Thick         |                            |                            |
0980 618B003M                451.000  M2  |      40.79000      18396.29|      53.00000      23903.00|      72.00000       32472.00
  Concrete Driveway, 150 mm Thick         |                            |                            |
  (Includes Wire Mesh)                    |                            |                            |
0990 619A002M                  7.000  EACH|     724.50000       5071.50|     900.00000       6300.00|     850.00000        5950.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1000 619A003M                  2.000  EACH|     756.00000       1512.00|     650.00000       1300.00|    1100.00000        2200.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
1010 619A007M                  1.000  EACH|    1365.00000       1365.00|    1500.00000       1500.00|    1800.00000        1800.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
1020 619A008M                  1.000  EACH|    1512.00000       1512.00|    1550.00000       1550.00|    1990.00000        1990.00
  1350 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
1030 619A101M                 13.000  EACH|     561.75000       7302.75|     530.00000       6890.00|     855.00000       11115.00
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
1040 619A102M                  4.000  EACH|     735.00000       2940.00|     630.00000       2520.00|    1100.00000        4400.00
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
1050 620A000M                 10.000  M3  |     757.27000       7572.70|     400.00000       4000.00|     900.00000        9000.00
  Minor Structure Concrete                |                            |                            |
1060 621A000M                 28.000  EACH|    1575.00000      44100.00|    1200.00000      33600.00|    1850.00000       51800.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
1070 621A001M                 13.000  EACH|    2205.00000      28665.00|    1250.00000      16250.00|    2520.00000       32760.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
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          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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1080 621A016M                  5.000  EACH|    1575.00000       7875.00|    1300.00000       6500.00|    1850.00000        9250.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
1090 621B000M                  8.000  EACH|     525.00000       4200.00|    1050.00000       8400.00|     800.00000        6400.00
  Junction Box Units, Type 1, 1P Or 5     |                            |                            |
1100 621B001M                 12.000  EACH|     682.50000       8190.00|     800.00000       9600.00|     870.00000       10440.00
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
1110 621C001M                  4.000  EACH|    1207.50000       4830.00|    1600.00000       6400.00|    1380.00000        5520.00
  Inlets, Type B                          |                            |                            |
1120 621C002M                  3.000  EACH|    1233.75000       3701.25|    1650.00000       4950.00|    1480.00000        4440.00
  Inlets, Type C, P1 Or P3                |                            |                            |
1130 621C004M                  6.000  EACH|    3018.75000      18112.50|    2700.00000      16200.00|    3500.00000       21000.00
  Inlets, Type GH                         |                            |                            |
1140 621C008M                 38.000  EACH|    3675.00000     139650.00|    2450.00000      93100.00|    4400.00000      167200.00
  Inlets, Type E                          |                            |                            |
1150 621C015M                 60.000  EACH|    1995.00000     119700.00|    1900.00000     114000.00|    2360.00000      141600.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
1160 621C016M                 11.000  EACH|    2205.00000      24255.00|    1950.00000      21450.00|    2720.00000       29920.00
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
1170 621C017M                  3.000  EACH|    2310.00000       6930.00|    2000.00000       6000.00|    2780.00000        8340.00
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
1180 621C018M                  1.000  EACH|    2520.00000       2520.00|    2200.00000       2200.00|    2900.00000        2900.00
  Inlets, Type S2 Or S4 (2 Wing)          |                            |                            |
1190 621C020M                 18.000  EACH|    2100.00000      37800.00|    1600.00000      28800.00|    2560.00000       46080.00
  Inlets, Type Y                          |                            |                            |
1200 621C058M                  4.000  EACH|    2310.00000       9240.00|    2200.00000       8800.00|    2720.00000       10880.00
  Inlets, Type S4 (1 Wing) (Modified)     |                            |                            |
1210 621C071M                 11.000  EACH|    2100.00000      23100.00|    2100.00000      23100.00|    2600.00000       28600.00
  Inlets, Type S3 (1 Wing) (Modified)     |                            |                            |
1220 621C076M                  3.000  EACH|    6011.25000      18033.75|    3650.00000      10950.00|    6980.00000       20940.00
  Inlets, Type E (Modified)               |                            |                            |
1230 621C100M                  3.000  EACH|    3228.75000       9686.25|    2800.00000       8400.00|    3820.00000       11460.00
  Inlets, Type PR                         |                            |                            |
1240 621C102M                 11.000  EACH|    3990.00000      43890.00|    3100.00000      34100.00|    4750.00000       52250.00
  Inlets,Type CV6                         |                            |                            |
1250 621C109M                  5.000  EACH|    3255.00000      16275.00|    3400.00000      17000.00|    3980.00000       19900.00
  Inlets, Type PD                         |                            |                            |
1260 621C111M                  6.000  EACH|    1680.00000      10080.00|    2000.00000      12000.00|    2200.00000       13200.00
  Inlets, Type PB                         |                            |                            |
1270 621D004M                  9.000  EACH|     210.00000       1890.00|    1200.00000      10800.00|     310.00000        2790.00
  Inlet Units, Type GH                    |                            |                            |
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1280 621D008M                 48.000  EACH|     336.00000      16128.00|     550.00000      26400.00|     420.00000       20160.00
  Inlet Units, Type E                     |                            |                            |
1290 621D015M                 70.000  EACH|     367.50000      25725.00|     730.00000      51100.00|     510.00000       35700.00
  Inlet Units, Type S1 Or S3              |                            |                            |
1300 621D016M                 16.000  EACH|     577.50000       9240.00|     900.00000      14400.00|     760.00000       12160.00
  Inlet Units, Type S2 Or S4              |                            |                            |
1310 621D018M                  9.000  EACH|     630.00000       5670.00|     650.00000       5850.00|     820.00000        7380.00
  Inlet Units,Type CV6                    |                            |                            |
1320 621D019M                 30.000  EACH|     315.00000       9450.00|     700.00000      21000.00|     420.00000       12600.00
  Inlet Units, Type Y                     |                            |                            |
1330 621D022M                  4.000  EACH|     231.00000        924.00|    1000.00000       4000.00|     320.00000        1280.00
  Inlet Units, Type C, P1 Or P3           |                            |                            |
1340 621D037M                  2.000  EACH|     315.00000        630.00|     500.00000       1000.00|     420.00000         840.00
  Inlet Units,Type PB                     |                            |                            |
1350 621D038M                  1.000  EACH|     588.00000        588.00|     500.00000        500.00|     750.00000         750.00
  Inlet Units, Type PR                    |                            |                            |
1360 621D042M                  5.000  EACH|     367.50000       1837.50|    1000.00000       5000.00|     520.00000        2600.00
  Inlet Units,Type S4(Modified)           |                            |                            |
1370 621D053M                 12.000  EACH|     577.50000       6930.00|     900.00000      10800.00|     760.00000        9120.00
  Inlet Units, Type S3 (Modified)         |                            |                            |
1380 621D109M                  9.000  EACH|     446.25000       4016.25|     900.00000       8100.00|     560.00000        5040.00
  Inlet Units, Type PD                    |                            |                            |
1390 621E015M                 19.000  EACH|    2181.45000      41447.55|    2300.00000      43700.00|    2418.00000       45942.00
  Manholes, Type M (Sanitary)             |                            |                            |
1400 621F002M                 36.000  EACH|     224.36000       8076.96|     240.00000       8640.00|     300.00000       10800.00
  Manhole Units, Type M                   |                            |                            |
1410 621L000M                  6.000  EACH|    1105.26000       6631.56|    1200.00000       7200.00|    1598.30000        9589.80
  Abandon Existing Manhole                |                            |                            |
1420 621M000M                 11.000  EACH|    1105.26000      12157.86|    1200.00000      13200.00|     166.54000        1831.94
  Remove Existing Manhole                 |                            |                            |
1430 623A000M               1546.000  M   |      54.21000      83808.66|      29.00000      44834.00|      41.40000       64004.40
  Concrete Gutter                         |                            |                            |
1440 623B000M               3348.000  M   |      43.27000     144867.96|      19.00000      63612.00|      49.60000      166060.80
  Concrete Curb, Type N                   |                            |                            |
1450 623B004M                 38.000  M   |      69.83000       2653.54|      37.00000       1406.00|      49.60000        1884.80
  Concrete Curb, Type D                   |                            |                            |
1460 623C000M               7340.000  M   |      37.24000     273341.60|      25.00000     183500.00|      31.26000      229448.40
  Combination Curb & Gutter, Type C       |                            |                            |
1470 630A001M                 89.000  M   |      50.40000       4485.60|      55.00000       4895.00|      61.00000        5429.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1480 630C001M                 11.000  EACH|     525.00000       5775.00|     550.00000       6050.00|     660.00000        7260.00
  Guardrail End Anchor, Type 8            |                            |                            |
1490 630C003M                  6.000  EACH|     892.50000       5355.00|     950.00000       5700.00|    1045.00000        6270.00
  Guardrail End Anchor, Type 13           |                            |                            |
1500 630C050M                  9.000  EACH|    1680.00000      15120.00|    1750.00000      15750.00|    1463.00000       13167.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
1510 630C070M                  6.000  EACH|    1470.00000       8820.00|    1550.00000       9300.00|    1331.00000        7986.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
1520 641A036M               3054.000  M   |      87.92000     268507.68|     105.00000     320670.00|     193.50000      590949.00
  203.2 Millimeter D.I. Water Main Laid   |                            |                            |
1530 641A038M               2042.000  M   |     126.39000     258088.38|     140.00000     285880.00|     226.00000      461492.00
  304.8 Millimeter D.I. Water Main Laid   |                            |                            |
1540 641J000M                 30.000  EACH|    2376.32000      71289.60|    2500.00000      75000.00|    2400.00000       72000.00
  Fire Hydrant                            |                            |                            |
1550 645A045M                 30.000  M   |      96.41000       2892.30|     225.00000       6750.00|     333.00000        9990.00
  101.6 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1560 645A047M                722.000  M   |     197.42000     142537.24|     320.00000     231040.00|     313.00000      225986.00
  203.2 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1570 645A049M                 99.000  M   |     239.13000      23673.87|     255.00000      25245.00|     233.00000       23067.00
  304.8 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1580 645A053M                226.000  M   |     315.40000      71280.40|     365.00000      82490.00|     934.12000      211111.12
  609.6 Millimeter D.I. Sanitary Sewer    |                            |                            |
  Pipe                                    |                            |                            |
1590 649A028M                 49.000  M   |     247.58000      12131.42|     310.00000      15190.00|     328.00000       16072.00
  406.4 Millimeter Encasement Pipe, Type  |                            |                            |
  1 Installation                          |                            |                            |
1600 649A039M                171.000  M   |    1469.52000     251287.92|    2350.00000     401850.00|    2910.15000      497635.65
  1066.8 Millimeter Encasement Pipe, Type |                            |                            |
  2 Installtion                           |                            |                            |
1610 650A000M               3500.000  M3  |      11.22000      39270.00|       8.00000      28000.00|       7.85000       27475.00
  Topsoil                                 |                            |                            |
1620 651B000M                 18.000  MTON|      40.95000        737.10|      45.00000        810.00|     110.00000        1980.00
  Agricultural Limestone                  |                            |                            |
1630 651C000M                  7.000  MTON|     231.00000       1617.00|     250.00000       1750.00|     385.00000        2695.00
  8-8-8 Commercial Fertilizer             |                            |                            |
1640 652A050M                  3.000  HA  |    1557.15000       4671.45|    1350.00000       4050.00|    1238.00000        3714.00
  Seeding (Mix 1A)                        |                            |                            |
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     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
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1650 652A053M                  1.000  HA  |    1557.15000       1557.15|    1350.00000       1350.00|    1238.00000        1238.00
  Seeding (Mix 1E)                        |                            |                            |
1660 652B050M                  3.000  HA  |    1297.80000       3893.40|    1250.00000       3750.00|    1100.00000        3300.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1670 652C000M                  4.000  HA  |     130.20000        520.80|     165.00000        660.00|     275.00000        1100.00
  Mowing                                  |                            |                            |
1680 652D050M                  3.000  HA  |    1557.15000       4671.45|    1000.00000       3000.00|    1238.00000        3714.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1690 654A000M                 84.000  M2  |       6.30000        529.20|       4.50000        378.00|       4.40000         369.60
  Solid Sodding                           |                            |                            |
1700 656A000M                  6.000  HA  |    1037.40000       6224.40|    1300.00000       7800.00|    1238.00000        7428.00
  Mulching, Class A, Type 1               |                            |                            |
1710 656A001M                  1.000  HA  |    1297.80000       1297.80|    1500.00000       1500.00|    1375.00000        1375.00
  Mulching, Class A, Type 2               |                            |                            |
1720 659A000M               1000.000  M2  |       2.52000       2520.00|       3.50000       3500.00|       2.15000        2150.00
  Erosion Control Netting, Class A        |                            |                            |
1730 659A001M               1000.000  M2  |       2.52000       2520.00|       3.50000       3500.00|       2.15000        2150.00
  Erosion Control Netting, Class B        |                            |                            |
1740 665A000M                  2.000  HA  |    1037.40000       2074.80|     640.00000       1280.00|    1100.00000        2200.00
  Temporary Seeding                       |                            |                            |
1750 665B000M                  2.000  HA  |    1037.40000       2074.80|     640.00000       1280.00|    1100.00000        2200.00
  Temporary Mulching                      |                            |                            |
1760 665C000M                475.000  M   |      75.05000      35648.75|      88.00000      41800.00|      25.40000       12065.00
  375 mm Temporary Pipe                   |                            |                            |
1770 665F000M               3360.000  EACH|       6.20000      20832.00|       5.00000      16800.00|       5.00000       16800.00
  Hay Bales                               |                            |                            |
1780 665I000M               2270.000  MTON|      14.79000      33573.30|      17.00000      38590.00|      22.15000       50280.50
  Temporary Riprap, Class 2               |                            |                            |
1790 665J000M               6480.000  M   |       6.65000      43092.00|       9.00000      58320.00|       9.02000       58449.60
  Silt Fence, Type A                      |                            |                            |
1800 665K000M                700.000  M3  |       1.92000       1344.00|      19.00000      13300.00|      15.69000       10983.00
  Drainage Sump Excavation                |                            |                            |
1810 665L000M                 40.000  M   |      78.75000       3150.00|      47.00000       1880.00|      60.00000        2400.00
  Floating Basin Boom                     |                            |                            |
1820 666A001M                  4.000  HA  |      77.70000        310.80|      29.00000        116.00|      78.00000         312.00
  Pest Control Treatment                  |                            |                            |
1830 671A001M               3200.000  SQ M|     196.69000     629408.00|      11.00000      35200.00|     130.45000      417440.00
  Erosion Control System, 200 mm          |                            |                            |
  Thick(Conlock II)                       |                            |                            |
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1840 680A000M                         LUMP|  155236.64000     155236.64|  300000.00000     300000.00|  111000.00000      111000.00
  Engineering Controls                    |                            |                            |
1850 701C000M                  8.000  KM  |     225.75000       1806.00|     350.00000       2800.00|     215.00000        1720.00
  Broken Temporary Traffic Stripe         |                            |                            |
1860 701C001M                  8.000  KM  |     236.25000       1890.00|     350.00000       2800.00|     225.00000        1800.00
  Solid Temporary Traffic Stripe          |                            |                            |
1870 701C005M                  1.000  KM  |    4436.25000       4436.25|    4700.00000       4700.00|    4225.00000        4225.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1880 701D008M                  2.000  KM  |     913.50000       1827.00|     150.00000        300.00|     870.00000        1740.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1890 701D009M                  1.000  KM  |     913.50000        913.50|     700.00000        700.00|     870.00000         870.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1900 701D015M                  2.000  KM  |     848.40000       1696.80|     960.00000       1920.00|     808.00000        1616.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
1910 701F000M               3100.000  M   |       0.89000       2759.00|       0.90000       2790.00|       0.85000        2635.00
  Dotted Temporary Traffic Stripe         |                            |                            |
1920 702A040M                  8.000  KM  |    1370.25000      10962.00|    1750.00000      14000.00|    1305.00000       10440.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1930 702A041M                  1.000  KM  |    2677.50000       2677.50|    3500.00000       3500.00|    2550.00000        2550.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (150 mm Wide)                           |                            |                            |
1940 702A042M                  1.000  KM  |    1370.25000       1370.25|    2100.00000       2100.00|    1305.00000        1305.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (150 mm Wide)                           |                            |                            |
1950 702A043M                  3.000  KM  |    2677.50000       8032.50|    3560.00000      10680.00|    2550.00000        7650.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (150 mm Wide)                           |                            |                            |
1960 702B011M               2551.000  M   |       5.20000      13265.20|       7.50000      19132.50|       4.95000       12627.45
  Dotted Profiled Traffic Stripe (150 mm  |                            |                            |
  Wide)                                   |                            |                            |
1970 703A002M               1275.000  M2  |      20.37000      25971.75|      23.00000      29325.00|      19.40000       24735.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1980 703B002M                172.000  M2  |      32.81000       5643.32|      35.00000       6020.00|      31.25000        5375.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
1990 703C001M               1000.000  M2  |      11.29000      11290.00|      37.00000      37000.00|      10.75000       10750.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2000 703D001M                721.000  M2  |      14.12000      10180.52|      16.00000      11536.00|      13.45000        9697.45
  Temporary Traffic Control Markings      |                            |                            |
2010 703E001M                107.000  M2  |      15.86000       1697.02|      16.00000       1712.00|      15.10000        1615.70
  Temporary Traffic Control Legends       |                            |                            |
2020 705A011M                 30.000  EACH|       4.46000        133.80|       4.60000        138.00|       4.25000         127.50
  Pavement Markers, Class C, Type 1-A     |                            |                            |
2030 705A023M                  6.000  EACH|       4.46000         26.76|       4.60000         27.60|       4.25000          25.50
  Pavement Markers, Class C, Type 2-D     |                            |                            |
2040 705A030M                 23.000  EACH|       5.25000        120.75|       6.00000        138.00|       5.00000         115.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
2050 705A031M                404.000  EACH|       5.25000       2121.00|       5.70000       2302.80|       5.00000        2020.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
2060 705A032M                193.000  EACH|       5.25000       1013.25|       5.70000       1100.10|       5.00000         965.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
2070 705A037M                 18.000  EACH|       5.25000         94.50|       6.00000        108.00|       5.00000          90.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
2080 707B003M                  4.000  EACH|     262.50000       1050.00|     290.00000       1160.00|     275.00000        1100.00
  Type A Hazard Marker Installation       |                            |                            |
2090 710A115M                 60.000  M2  |     153.83000       9229.80|     165.00000       9900.00|     162.00000        9720.00
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
2100 710A125M                  4.000  M2  |     168.00000        672.00|     180.00000        720.00|     336.00000        1344.00
  Class 7,Aluminum Flat Sign Panels 2.    |                            |                            |
  032MM Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897MM Thick(Type IV,VII,VIII Or IX Bkgd.|                            |                            |
  )                                       |                            |                            |
2110 710A126M                 23.000  SQ M|     220.50000       5071.50|     240.00000       5520.00|     457.00000       10511.00
  Class 8, Aluminum Flat Sign Panels 2.   |                            |                            |
  032mm Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897mm Thick(Type IX Background)         |                            |                            |
2120 710A140M                 95.000  SQ M|     236.25000      22443.75|     256.00000      24320.00|     468.00000       44460.00
  Class 6, Aluminum Multiple Flat Sign    |                            |                            |
  Panels 3.175mm Thick Or Steel Multiple  |                            |                            |
  Flat Sign Panels 2.657mm Thick(Ty.III   |                            |                            |
  Bckgrd)                                 |                            |                            |
2130 710A141M                 87.000  SQ M|     267.75000      23294.25|     295.00000      25665.00|     468.00000       40716.00
  Class 6, Aluminum Flat Sign Panels 3.   |                            |                            |
  175mm Thick Or Steel Flat Sign Panels 2.|                            |                            |
  657mm Thick(Type III Background)        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2140 710A142M                 13.000  SQ M|     231.00000       3003.00|     255.00000       3315.00|     457.00000        5941.00
  Class 2A, Aluminum Flat Sign Panels 3.  |                            |                            |
  175mm Thick Or Steel Flat Sign Panels 2.|                            |                            |
  657mm Thick(Ty. III,IV,VII Or VIII      |                            |                            |
  Bckgd)                                  |                            |                            |
2150 710B001M                410.000  M   |      26.51000      10869.10|      28.00000      11480.00|      29.70000       12177.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
2160 710B010M                 24.000  M   |      57.75000       1386.00|      63.00000       1512.00|     446.00000       10704.00
  Roadway Sign Post (W150 x 14 Steel Beam |                            |                            |
2170 710C000M                         LUMP|    1050.00000       1050.00|    1100.00000       1100.00|    8085.00000        8085.00
  Removal Of Existing Roadway Signs       |                            |                            |
2180 715A000M                         LUMP|   25725.00000      25725.00|   29000.00000      29000.00|   24750.00000       24750.00
  Overhead Roadway Sign Structure (OHSB-1 |                            |                            |
2190 715A001M                         LUMP|   25725.00000      25725.00|   29000.00000      29000.00|   24750.00000       24750.00
  Overhead Roadway Sign Structure (OHSB-2 |                            |                            |
2200 715A002M                         LUMP|   25725.00000      25725.00|   29000.00000      29000.00|   24750.00000       24750.00
  Overhead Roadway Sign Structure (OHSB-3 |                            |                            |
2210 715A003M                         LUMP|   26775.00000      26775.00|   30000.00000      30000.00|   28710.00000       28710.00
  Overhead Roadway Sign Structure (OHSB-4 |                            |                            |
2220 715A004M                         LUMP|   28350.00000      28350.00|   32000.00000      32000.00|   40150.00000       40150.00
  Overhead Roadway Sign Structure (OHSB-5 |                            |                            |
2230 715A005M                         LUMP|   40950.00000      40950.00|   46000.00000      46000.00|   40920.00000       40920.00
  Overhead Roadway Sign Structure (OHSB-6 |                            |                            |
2240 715A006M                         LUMP|   43050.00000      43050.00|   48000.00000      48000.00|   41085.00000       41085.00
  Overhead Roadway Sign Structure (OHSB-7 |                            |                            |
2250 726A000M                698.000  M   |     195.40000     136389.20|     140.00000      97720.00|     124.67000       87019.66
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
2260 726A001M                 15.000  M   |     462.56000       6938.40|     150.00000       2250.00|     135.00000        2025.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6-A                                     |                            |                            |
2270 726D025M                  5.000  EACH|   16443.00000      82215.00|   13000.00000      65000.00|   15000.00000       75000.00
  Portable Impact Attenuator              |                            |                            |
  Assembly(Unidirectional, TL-3)          |                            |                            |
2280 730A000M                         LUMP|    2362.50000       2362.50|    1100.00000       1100.00|    4400.00000        4400.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MEMORIAL PKWY. AND MAX LUTHER DR.)|                            |                            |
2290 730A001M                         LUMP|    3465.00000       3465.00|    1100.00000       1100.00|    4400.00000        4400.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MEMORIAL PKWY. AND SPARKMAN DR.)  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2300 730A002M                         LUMP|    3465.00000       3465.00|    1900.00000       1900.00|    4400.00000        4400.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MEMORIAL PKWY. AND JONATHON DR.)  |                            |                            |
2310 730A003M                         LUMP|    3675.00000       3675.00|    1400.00000       1400.00|    4400.00000        4400.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (MEMORIAL PKWY. AND MASTIN LAKE    |                            |                            |
  ROAD)                                   |                            |                            |
2320 730C000M                         LUMP|    4725.00000       4725.00|   11000.00000      11000.00|    7700.00000        7700.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (MEMORIAL PKWY. @ MAX      |                            |                            |
  LUTHER DR.)                             |                            |                            |
2330 730C001M                         LUMP|    4777.50000       4777.50|   12000.00000      12000.00|    7700.00000        7700.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (MEMORIAL PKWY. @ SPARKMAN |                            |                            |
  DR.)                                    |                            |                            |
2340 730C002M                         LUMP|    4357.50000       4357.50|    6600.00000       6600.00|    7700.00000        7700.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit ( (MEMORIAL PKWY. @ MASTIN |                            |                            |
  LAKE RD.)                               |                            |                            |
2350 730E000M                 16.000  EACH|    1312.50000      21000.00|    2000.00000      32000.00|    1825.00000       29200.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
2360 730G001M                 16.000  EACH|    4725.00000      75600.00|    4700.00000      75200.00|    8250.00000      132000.00
  Metal Traffic Signal Strain Pole        |                            |                            |
2370 730G003M                 10.000  EACH|     861.00000       8610.00|     770.00000       7700.00|     715.00000        7150.00
  Metal Traffic Signal Strain Pole        |                            |                            |
  (Pedestal)                              |                            |                            |
2380 730H001M               4780.000  M   |       6.83000      32647.40|      11.00000      52580.00|       8.80000       42064.00
  Loop Wire                               |                            |                            |
2390 730I001M               6010.000  M   |       4.20000      25242.00|       3.80000      22838.00|       4.62000       27766.20
  Loop Dectector Lead-In-Cable            |                            |                            |
2400 730J010M                 41.000  EACH|     131.25000       5381.25|     160.00000       6560.00|     205.00000        8405.00
  Vehicle Loop Detector                   |                            |                            |
2410 730K000M                 29.000  EACH|     525.00000      15225.00|     260.00000       7540.00|     275.00000        7975.00
  Traffic Signal Junction Box             |                            |                            |
2420 730L002M                 70.000  M   |      13.13000        919.10|      14.50000       1015.00|       8.25000         577.50
  27Millimeter Metallic, Conduit          |                            |                            |
2430 730L005M               1020.000  M   |      14.96000      15259.20|      15.00000      15300.00|      15.23000       15534.60
  53 Millimeter Non-Metallic, Conduit     |                            |                            |
2440 730L007M                213.000  M   |      18.90000       4025.70|      21.00000       4473.00|      18.94000        4034.22
  78 Millimeter, Non-Metallic, Conduit    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2450 730P011M                 46.000  EACH|     472.50000      21735.00|     460.00000      21160.00|     423.50000       19481.00
  Vehiular Signal Head, 300 Millimeter 3  |                            |                            |
  Section, Type Incandescent              |                            |                            |
2460 730P013M                  1.000  EACH|     840.00000        840.00|    1050.00000       1050.00|     577.50000         577.50
  Vehicular Signal Head, 300 Milimeter, 5 |                            |                            |
  Section, Type Incandescent              |                            |                            |
2470 730Q011M                 20.000  EACH|     735.00000      14700.00|     650.00000      13000.00|    1320.00000       26400.00
  Pedestrian Signal Head, Type LED        |                            |                            |
2475 730R052M                  3.000  EACH|   10500.00000      31500.00|   11000.00000      33000.00|   10120.00000       30360.00
  Controller Assembly, 170, 8 Phase       |                            |                            |
2500 734A009M               3405.000  M   |       3.99000      13585.95|      10.50000      35752.50|      11.00000       37455.00
  Cable OSP, Loose Tube, 12F SM           |                            |                            |
2510 734B004M                130.000  M   |       3.15000        409.50|      10.50000       1365.00|       2.80000         364.00
  Drop Cable OSP 4F SM Central Core       |                            |                            |
2520 734E031M               2650.000  M   |      10.50000      27825.00|      10.00000      26500.00|       0.01000          26.50
  Conduit PVC Schedule 40 53 mm           |                            |                            |
2530 734E037M                 65.000  M   |      31.50000       2047.50|      23.00000       1495.00|      16.50000        1072.50
  Conduit PVC Schedule 80 53 mm           |                            |                            |
2540 734G001M                 12.000  EACH|     178.50000       2142.00|      47.00000        564.00|     220.00000        2640.00
  Connector ST Termination SM             |                            |                            |
2550 734G006M                  4.000  EACH|     367.50000       1470.00|    1060.00000       4240.00|    3622.08000       14488.32
  Splice Closure, Under Grade With Trays  |                            |                            |
2560 734G009M                 12.000  EACH|     367.50000       4410.00|      59.00000        708.00|     220.00000        2640.00
  Splicing, Fusion                        |                            |                            |
2570 734J000M                  4.000  EACH|    1092.00000       4368.00|    1400.00000       5600.00|     529.41000        2117.64
  Commbox F1                              |                            |                            |
2580 740B000M                110.000  M2  |     185.05000      20355.50|      93.00000      10230.00|      88.00000        9680.00
  Construction Signs                      |                            |                            |
2590 740D000M               1300.000  EACH|      77.83000     101179.00|      62.00000      80600.00|      77.00000      100100.00
  Channelizing Drums                      |                            |                            |
2600 740E000M                 60.000  EACH|      12.41000        744.60|      10.00000        600.00|      12.72000         763.20
  Cones (900 mm High)                     |                            |                            |
2610 740F002M                 48.000  EACH|     243.78000      11701.44|     185.00000       8880.00|     170.00000        8160.00
  Barricades, Type III                    |                            |                            |
2620 740I005M                 15.000  EACH|     996.03000      14940.45|     730.00000      10950.00|     887.00000       13305.00
  Warning Lights, Type B (Detachable Head |                            |                            |
2630 740M001M                 60.000  EACH|       7.38000        442.80|       7.40000        444.00|       9.00000         540.00
  Ballast For Cone                        |                            |                            |
2640 741C010M                  2.000  EACH|    3118.17000       6236.34|    5800.00000      11600.00|    9938.00000       19876.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 010                     CONTRACT ID : 20020329010                  COUNTIES : MADISON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07003             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |R.E. GRILLS CONSTRUCTION CO |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
2650 742A001M                  2.000  EACH|   11198.59000      22397.18|   14900.00000      29800.00|   16000.00000       32000.00
  Portable Changeable Message Signs, Type |                            |                            |
  2                                       |                            |                            |
2660 999 000M               3750.000  HOUR|       0.80000       3000.00|       0.80000       3000.00|       0.80000        3000.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  9,856,428.54|             $ 10,398,322.80|              $ 10,600,777.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,856,428.54|             $ 10,398,322.80|              $ 10,600,777.12
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 030                     CONTRACT ID : 20020329030                  COUNTIES : LAUDERDALE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-CN02(201)
     for constructing the Resurfacing and Traffic Stripe on
     various county roads as indicated on the Plans. Length -
     19.398

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19074          S & M EQUIPMENT CO., INC.                                              $    774,876.10     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    848,741.71     109.5326%
     3   18031          ROGERS GROUP, INC.                                                     $    874,516.10     112.8588%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 030 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 030                     CONTRACT ID : 20020329030                  COUNTIES : LAUDERDALE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2  ) 01018              |(   3  ) 18031
                                          |S & M EQUIPMENT CO., INC.   |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000                6807.000  GAL |       1.00000       6807.00|       0.85000       5785.95|       2.50000       17017.50
  Tack Coat                               |                            |                            |
0020 429A201               18208.000  TON |      31.00000     564448.00|      35.50000     646384.00|      36.50000      664592.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0030 429A206                2500.000  TON |      36.00000      90000.00|      38.79000      96975.00|      36.50000       91250.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0040 600A000                          LUMP|   20000.00000      20000.00|    2523.23000       2523.23|    8040.00000        8040.00
  Mobilization                            |                            |                            |
0050 701A031                  39.000  MILE|     950.00000      37050.00|     969.00000      37791.00|     950.00000       37050.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0060 701A035                  31.000  MILE|    1070.00000      33170.00|    1091.40000      33833.40|    1070.00000       33170.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0070 701A045                   4.000  MILE|     600.00000       2400.00|     612.00000       2448.00|     600.00000        2400.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0080 701C000                   4.000  MILE|     300.00000       1200.00|     306.00000       1224.00|     300.00000        1200.00
  Broken Temporary Traffic Stripe         |                            |                            |
0090 701C001                  31.000  MILE|     320.00000       9920.00|     326.40000      10118.40|     320.00000        9920.00
  Solid Temporary Traffic Stripe          |                            |                            |
0100 703A002                  60.000  SQFT|       3.00000        180.00|       3.06000        183.60|       3.00000         180.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0110 703D001                  60.000  SQFT|       1.00000         60.00|       1.02000         61.20|       1.00000          60.00
  Temporary Traffic Control Markings      |                            |                            |
0120 705A037                1537.000  EACH|       4.80000       7377.60|       4.90000       7531.30|       4.80000        7377.60
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0130 740B000                 231.000  SQFT|       8.50000       1963.50|      14.43000       3333.33|       9.00000        2079.00
  Construction Signs                      |                            |                            |
0140 740E000                  30.000  EACH|       5.00000        150.00|      11.22000        336.60|       3.00000          90.00
  Cones (36 Inches High)                  |                            |                            |
0150 740M001                  30.000  EACH|       5.00000        150.00|       7.09000        212.70|       3.00000          90.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    774,876.10|             $    848,741.71|              $    874,516.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    774,876.10|             $    848,741.71|              $    874,516.10
====================================================================================================================================
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     CALL ORDER   : 031                     CONTRACT ID : 20020329031                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-CN02(202)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#1527 from S.R.#69 to the Morgan county line and on
     C.R.#1545 from S.R.#69 to C.R.#747 east of Cullman. Length -
     10.923 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19010          SHELBY CONTRACTING CO., INC.                                           $    682,350.65     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    688,911.67     100.9615%
     3   23009          WHITAKER CONTRACTING CORPORATION                                       $    756,524.45     110.8703%
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     CALL ORDER   : 031                     CONTRACT ID : 20020329031                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19010              |(   2  ) 07002              |(   3  ) 23009
                                          |SHELBY CONTRACTING CO., INC |GOOD HOPE CONTRACTING CO.,  |WHITAKER CONTRACTING CORPORATIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 209A000                  20.000  EACH|      70.00000       1400.00|      50.00000       1000.00|     100.00000        2000.00
  Mailbox Reset, Single                   |                            |                            |
0020 210D001                4500.000  CUYD|       6.18000      27810.00|       6.00000      27000.00|       9.42000       42390.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0030 301E008                4100.000  TON |      10.08000      41328.00|      10.20000      41820.00|      11.45000       46945.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed                             |                            |                            |
0040 401A000                4100.000  SQYD|       0.35000       1435.00|       0.53500       2193.50|       0.68000        2788.00
  Bituminous Treatment A                  |                            |                            |
0050 401B108              144000.000  SQYD|       0.56870      81892.80|       0.53500      77040.00|       0.56870       81892.80
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0060 405A000                4500.000  GAL |       0.90000       4050.00|       0.80000       3600.00|       1.00000        4500.00
  Tack Coat                               |                            |                            |
0070 429A241               12400.000  TON |      29.99000     371876.00|      28.94000     358856.00|      32.34000      401016.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0080 429B241                 425.000  TON |      27.17000      11547.25|      26.00000      11050.00|      29.60000       12580.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range C                            |                            |                            |
0090 429B247                1500.000  TON |      29.83000      44745.00|      27.20000      40800.00|      32.34000       48510.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1/2" Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0100 429C241                 575.000  TON |      27.88000      16031.00|      26.00000      14950.00|      29.60000       17020.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
  Range C                                 |                            |                            |
0110 430B014                 100.000  TON |      10.00000       1000.00|      15.00000       1500.00|      20.00000        2000.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0120 600A000                          LUMP|    6000.00000       6000.00|   36069.52000      36069.52|   21000.00000       21000.00
  Mobilization                            |                            |                            |
0130 665F000                 100.000  EACH|       4.50000        450.00|       4.00000        400.00|       5.00000         500.00
  Hay Bales                               |                            |                            |
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     CALL ORDER   : 031                     CONTRACT ID : 20020329031                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19010              |(   2   ) 07002             |(   3  ) 23009
                                          |SHELBY CONTRACTING CO., INC |GOOD HOPE CONTRACTING CO.,  |WHITAKER CONTRACTING CORPORATIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 665J000                 500.000  LF  |       2.75000       1375.00|       2.00000       1000.00|       3.00000        1500.00
  Silt Fence, Type A                      |                            |                            |
0150 701A031                  23.000  MILE|     950.00000      21850.00|     940.00000      21620.00|     940.00000       21620.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0160 701A035                  18.000  MILE|    1050.00000      18900.00|    1050.00000      18900.00|    1050.00000       18900.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0170 701A045                   6.000  MILE|     500.00000       3000.00|     600.00000       3600.00|     600.00000        3600.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0180 701B009                 425.000  LF  |       0.50000        212.50|       0.50000        212.50|       0.50000         212.50
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0190 701C000                  12.000  MILE|     320.00000       3840.00|     320.00000       3840.00|     320.00000        3840.00
  Broken Temporary Traffic Stripe         |                            |                            |
0200 701C001                  36.000  MILE|     340.00000      12240.00|     340.00000      12240.00|     340.00000       12240.00
  Solid Temporary Traffic Stripe          |                            |                            |
0210 701F000                 425.000  LF  |       0.30000        127.50|       0.25000        106.25|       0.25000         106.25
  Dotted Temporary Traffic Stripe         |                            |                            |
0220 703A002                2700.000  SQFT|       1.90000       5130.00|       1.80000       4860.00|       1.80000        4860.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0230 703B002                 314.000  SQFT|       2.90000        910.60|       2.60000        816.40|       2.60000         816.40
  Traffic Control Legends, Class 2, Type  |                            |                            |
0240 740B000                 625.000  SQFT|       8.32000       5200.00|       7.42000       4637.50|       7.50000        4687.50
  Construction Signs                      |                            |                            |
0250 740E000                 100.000  EACH|       0.00000          0.00|       8.00000        800.00|      10.00000        1000.00
  Cones (36 Inches High)                  |                            |                            |
     SECTION TOTALS                       |             $    682,350.65|             $    688,911.67|              $    756,524.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    682,350.65|             $    688,911.67|              $    756,524.45
====================================================================================================================================
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     CALL ORDER   : 032                     CONTRACT ID : 20020329032                  COUNTIES : JEFFERSON       WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-FM02(903)
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#269 from C.R.#61 (Short Creek Road) in Birmingport to
     the east end of the Warrior River bridge.  Length 10.488 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    859,707.59     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    914,283.46     106.3482%
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     CALL ORDER   : 032                     CONTRACT ID : 20020329032                  COUNTIES : JEFFERSON       WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 01018              |(      )
                                          |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206C025                 171.000  SQYD|       8.99000       1537.29|      18.17000       3107.07|
  Removing Bituminous Pavement On         |                            |                            |
  Concrete Surfaces                       |                            |                            |
0020 305A040                2016.000  CUYD|      11.83000      23849.28|      16.92000      34110.72|
  Soil Aggregate, Section 823, Chert or   |                            |                            |
  Red Dog, For Miscellaneous use          |                            |                            |
0030 401B100              170242.000  SQYD|       0.59000     100442.78|       0.54000      91930.68|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                5733.000  GAL |       0.88000       5045.04|       2.45000      14045.85|
  Tack Coat                               |                            |                            |
0050 424A361               14330.000  TON |      29.75000     426317.50|      32.33000     463288.90|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                5080.000  TON |      30.71000     156006.80|      30.92000     157073.60|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B656                 750.000  TON |      45.17000      33877.50|      57.99000      43492.50|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   10698.57000      10698.57|    9310.00000       9310.00|
  Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|       1.17000         58.50|      11.12000        556.00|
  Hay Bales                               |                            |                            |
0100 665J000                 150.000  LF  |       1.76000        264.00|       8.10000       1215.00|
  Silt Fence, Type A                      |                            |                            |
0110 701A028                  23.000  MILE|    1288.84000      29643.32|    1173.00000      26979.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0120 701A041                   1.000  MILE|     896.57000        896.57|     816.00000        816.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A046                   4.000  MILE|     896.58000       3586.32|     816.00000       3264.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020329032                  COUNTIES : JEFFERSON       WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 01018             |(      )
                                          |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A048                  18.000  MILE|    1591.44000      28645.92|    1448.40000      26071.20|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0150 701B009                 266.000  LF  |       0.73000        194.18|       0.67000        178.22|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0160 701C000                   9.000  MILE|     336.22000       3025.98|     306.00000       2754.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  35.000  MILE|     358.63000      12552.05|     327.00000      11445.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                2954.000  SQFT|       2.02000       5967.08|       1.84000       5435.36|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 433.000  SQFT|       3.15000       1363.95|       2.86000       1238.38|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                1464.000  SQFT|       1.13000       1654.32|       1.02000       1493.28|
  Temporary Traffic Control Markings      |                            |                            |
0210 705A031                  13.000  EACH|       5.39000         70.07|       4.90000         63.70|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0220 705A032                 170.000  EACH|       5.39000        916.30|       4.90000        833.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0230 705A037                1228.000  EACH|       5.49000       6741.72|       5.00000       6140.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0240 740B000                 605.000  SQFT|       8.22000       4973.10|       7.57000       4579.85|
  Construction Signs                      |                            |                            |
0250 740E000                 235.000  EACH|       3.52000        827.20|      12.69000       2982.15|
  Cones (36 Inches High)                  |                            |                            |
0260 740M001                 235.000  EACH|       2.35000        552.25|       8.00000       1880.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    859,707.59|             $    914,283.46|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    859,707.59|             $    914,283.46|              $
====================================================================================================================================
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     CALL ORDER   : 033                     CONTRACT ID : 20020329033                  COUNTIES : COLBERT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-FM02(906)
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#184 from near S.R.#2 (Woodward Avenue) in Muscle Shoals
     to MP 5.546 near Nitrate City.  Length 5.114 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19074          S & M EQUIPMENT CO., INC.                                              $  1,008,397.65     100.0000%
     2   18031          ROGERS GROUP, INC.                                                     $  1,057,017.70     104.8215%
     3   01018          APAC-ALABAMA, INC.                                                     $  1,104,427.40     109.5230%
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     CALL ORDER   : 033                     CONTRACT ID : 20020329033                  COUNTIES : COLBERT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2  ) 18031              |(   3  ) 01018
                                          |S & M EQUIPMENT CO., INC.   |ROGERS GROUP, INC.          |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305B060                3280.000  TON |      11.00000      36080.00|       9.00000      29520.00|      12.09000       39655.20
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0020 405A000                4964.000  GAL |       1.10000       5460.40|       3.00000      14892.00|       0.83000        4120.12
  Tack Coat                               |                            |                            |
0030 408A053                9808.000  SQYD|       1.50000      14712.00|       1.25000      12260.00|       2.05000       20106.40
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0040 424A360                8811.000  TON |      29.50000     259924.50|      30.00000     264330.00|      33.85000      298252.35
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424A369                 290.000  TON |      40.00000      11600.00|      47.00000      13630.00|      32.80000        9512.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424B651               17622.000  TON |      22.25000     392089.50|      24.60000     433501.20|      24.97000      440021.34
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0070 424B655                 500.000  TON |      30.00000      15000.00|      37.00000      18500.00|      41.19000       20595.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B659                 500.000  TON |      30.00000      15000.00|      31.00000      15500.00|      33.51000       16755.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B662                 579.000  TON |      30.00000      17370.00|      38.00000      22002.00|      31.34000       18145.86
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424C369                3432.000  TON |      22.50000      77220.00|      24.00000      82368.00|      26.34000       90398.88
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Leveling, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 600A000                          LUMP|   15000.00000      15000.00|    4771.00000       4771.00|    1848.89000        1848.89
  Mobilization                            |                            |                            |
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     CALL ORDER   : 033                     CONTRACT ID : 20020329033                  COUNTIES : COLBERT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2   ) 18031             |(   3  ) 01018
                                          |S & M EQUIPMENT CO., INC.   |ROGERS GROUP, INC.          |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701C000                  21.000  MILE|     310.00000       6510.00|     310.00000       6510.00|     316.20000        6640.20
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                  23.000  MILE|     320.00000       7360.00|     320.00000       7360.00|     326.40000        7507.20
  Solid Temporary Traffic Stripe          |                            |                            |
0140 702A040                  11.000  MILE|    1775.00000      19525.00|    1775.00000      19525.00|    1810.50000       19915.50
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0150 702A041                  10.000  MILE|    3795.00000      37950.00|    3795.00000      37950.00|    3870.90000       38709.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A042                   1.000  MILE|    1775.00000       1775.00|    1775.00000       1775.00|    1810.50000        1810.50
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A043                  11.000  MILE|    3795.00000      41745.00|    3795.00000      41745.00|    3870.90000       42579.90
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 702B011                 392.000  LF  |       1.65000        646.80|       1.65000        646.80|       1.68000         658.56
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0190 703A002                3814.000  SQFT|       1.60000       6102.40|       1.60000       6102.40|       1.63000        6216.82
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                 408.000  SQFT|       2.60000       1060.80|       2.60000       1060.80|       2.65000        1081.20
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 703D001                 360.000  SQFT|       1.00000        360.00|       1.00000        360.00|       1.02000         367.20
  Temporary Traffic Control Markings      |                            |                            |
0220 705A030                  16.000  EACH|       4.90000         78.40|       4.90000         78.40|       5.00000          80.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0230 705A031                1373.000  EACH|       4.70000       6453.10|       4.70000       6453.10|       4.79000        6576.67
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0240 740B000                1403.000  SQFT|       8.25000      11574.75|       9.00000      12627.00|       7.50000       10522.50
  Construction Signs                      |                            |                            |
0250 740D000                  50.000  EACH|      45.00000       2250.00|      25.00000       1250.00|      28.85000        1442.50
  Channelizing Drums                      |                            |                            |
0260 740E000                  50.000  EACH|      10.00000        500.00|       3.00000        150.00|       5.48000         274.00
  Cones (36 Inches High)                  |                            |                            |
0270 740M001                  50.000  EACH|       7.00000        350.00|       3.00000        150.00|       3.46000         173.00
  Ballast For Cone                        |                            |                            |
0280 741C010                   1.000  EACH|    4700.00000       4700.00|    2000.00000       2000.00|     461.61000         461.61
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  1,008,397.65|             $  1,057,017.70|              $  1,104,427.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,008,397.65|             $  1,057,017.70|              $  1,104,427.40
====================================================================================================================================
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     CALL ORDER   : 034                     CONTRACT ID : 20020329034                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   35      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NH-0101(541)
     for constructing the Planing, Resurfacing, and Traffic
     Stripe on S.R.#74 (U.S.#278) from C.R.#1651 west of Holly
     Pond to C.R.#57 (MP 87.35 to MP 88.90). Length - 1.55 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23009          WHITAKER CONTRACTING CORPORATION                                       $    231,457.50     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    238,227.02     102.9247%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020329034                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(   2  ) 07002              |(      )
                                          |WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000                 800.000  GAL |       1.00000        800.00|       1.00000        800.00|
  Tack Coat                               |                            |                            |
0020 408A051               26547.000  SQYD|       0.35000       9291.45|       1.18000      31325.46|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0030 408A053                 300.000  SQYD|       0.35000        105.00|       3.00000        900.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0040 410B000                   1.000  EACH|    1500.00000       1500.00|    3000.00000       3000.00|
  State Furnished Profilograph            |                            |                            |
0050 424A360                1464.000  TON |      30.65000      44871.60|      29.97000      43876.08|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424B651                3521.000  TON |      26.65000      93834.65|      26.89000      94679.69|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0070 424B659                  50.000  TON |      45.00000       2250.00|      39.00000       1950.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 430B014                 106.000  TON |      20.00000       2120.00|      10.00000       1060.00|
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0090 600A000                          LUMP|   29000.00000      29000.00|   12472.91000      12472.91|
  Mobilization                            |                            |                            |
0100 701C000                   4.000  MILE|     320.00000       1280.00|     320.00000       1280.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0110 701C001                  12.000  MILE|     340.00000       4080.00|     340.00000       4080.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0120 701G125                 580.000  LF  |       3.60000       2088.00|       3.60000       2088.00|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0130 701G133                 580.000  LF  |       3.71000       2151.80|       3.71000       2151.80|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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     CALL ORDER   : 034                     CONTRACT ID : 20020329034                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(   2   ) 07002             |(      )
                                          |WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701H001                1160.000  LF  |       1.00000       1160.00|       1.00000       1160.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0150 702A041                   4.000  MILE|    3895.00000      15580.00|    3895.00000      15580.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A042                   2.000  MILE|    1875.00000       3750.00|    1875.00000       3750.00|
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A043                   2.000  MILE|    3895.00000       7790.00|    3895.00000       7790.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 703A002                  50.000  SQFT|      10.00000        500.00|      10.00000        500.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 705A032                 210.000  EACH|       5.00000       1050.00|       5.00000       1050.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                 260.000  EACH|       5.25000       1365.00|       5.25000       1365.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 740B000                 652.000  SQFT|       7.50000       4890.00|       8.54000       5568.08|
  Construction Signs                      |                            |                            |
0220 740E000                 200.000  EACH|      10.00000       2000.00|       8.00000       1600.00|
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                 200.000  EACH|       0.00000          0.00|       1.00000        200.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    231,457.50|             $    238,227.02|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    231,457.50|             $    238,227.02|              $
====================================================================================================================================
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     CALL ORDER   : 035                     CONTRACT ID : 20020329035                  COUNTIES : MONROE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : NH-0101(545)
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#12 (U.S.#84) from S.R.#47 to S.R.#21/41 south of
     Monroeville.  Length 3.942 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    569,640.68     100.0000%
     2   23011          HOSEA O. WEAVER & SONS, INC.                                           $    590,454.66     103.6539%
     3   13008          MOBILE ASPHALT COMPANY, LLC                                            $    654,028.32     114.8142%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 035 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020329035                  COUNTIES : MONROE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23011              |(   3  ) 13008
                                          |APAC-ALABAMA, INC.          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305A000                 723.000  CUYD|      12.00000       8676.00|       9.82000       7099.86|       9.60000        6940.80
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0020 405A000                5635.000  GAL |       1.25000       7043.75|       0.77000       4338.95|       0.91000        5127.85
  Tack Coat                               |                            |                            |
0030 408A052               62073.000  SQYD|       0.55000      34140.15|       0.68000      42209.64|       0.71000       44071.83
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 410C000                   1.000  EACH|     300.00000        300.00|   20000.00000      20000.00|    1038.06000        1038.06
  Contractor Retained Profilograph        |                            |                            |
0050 424A360                4840.000  TON |      35.00000     169400.00|      31.78000     153815.20|      39.55000      191422.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A363                  20.000  TON |     100.00000       2000.00|     296.98000       5939.60|      73.08000        1461.60
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A366                 200.000  TON |      42.00000       8400.00|      50.43000      10086.00|      42.41000        8482.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651                6829.000  TON |      33.00000     225357.00|      30.01000     204938.29|      38.64000      263872.56
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 100.000  TON |      63.00000       6300.00|     133.22000      13322.00|      82.19000        8219.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                 800.000  TON |      34.75000      27800.00|      38.70000      30960.00|      39.35000       31480.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428B000               62150.000  LF  |       0.01000        621.50|       0.06000       3729.00|       0.03000        1864.50
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020329035                  COUNTIES : MONROE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23011             |(   3  ) 13008
                                          |APAC-ALABAMA, INC.          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 430B000                 100.000  TON |      50.00000       5000.00|      22.42000       2242.00|      23.40000        2340.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0130 600A000                          LUMP|   11650.00000      11650.00|   16512.52000      16512.52|    9389.26000        9389.26
  Mobilization                            |                            |                            |
0140 652A054                   3.000  ACRE|     450.00000       1350.00|     546.45000       1639.35|     527.81000        1583.43
  Seeding (Mix 2A)                        |                            |                            |
0150 656A000                   3.000  ACRE|     450.00000       1350.00|     546.45000       1639.35|     511.32000        1533.96
  Mulching, Class A, Type 1               |                            |                            |
0160 665F000                 150.000  EACH|       7.25000       1087.50|       6.33000        949.50|       8.23000        1234.50
  Hay Bales                               |                            |                            |
0170 665J000                 100.000  LF  |       6.05000        605.00|       3.94000        394.00|       6.23000         623.00
  Silt Fence, Type A                      |                            |                            |
0180 701A028                   8.000  MILE|    1140.00000       9120.00|    1284.16000      10273.28|     949.66000        7597.28
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0190 701A046                   4.000  MILE|     800.00000       3200.00|     666.67000       2666.68|     726.21000        2904.84
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0200 701A048                   3.000  MILE|    1420.00000       4260.00|    1508.20000       4524.60|     949.66000        2848.98
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0210 701B009                1590.000  LF  |       0.65000       1033.50|       0.49000        779.10|       1.12000        1780.80
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0220 701C002                  12.000  MILE|     270.00000       3240.00|     267.76000       3213.12|     201.10000        2413.20
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0230 701C003                   9.000  MILE|     290.00000       2610.00|     377.05000       3393.45|     279.31000        2513.79
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0240 701G041                 700.000  LF  |       0.20000        140.00|       0.44000        308.00|       1.12000         784.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0250 701G121                  75.000  LF  |       3.24000        243.00|       4.81000        360.75|       3.07000         230.25
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G125                 572.000  LF  |       3.62000       2070.64|       5.08000       2905.76|       4.19000        2396.68
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 701G133                 452.000  LF  |       4.07000       1839.64|       5.30000       2395.60|       4.19000        1893.88
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020329035                  COUNTIES : MONROE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23011             |(   3  ) 13008
                                          |APAC-ALABAMA, INC.          |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 701H001                  75.000  LF  |       1.00000         75.00|       0.49000         36.75|       2.23000         167.25
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0290 701H006                1024.000  LF  |       0.50000        512.00|       0.44000        450.56|       1.12000        1146.88
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0300 701H011                  45.000  LF  |       1.00000         45.00|       0.49000         22.05|       2.23000         100.35
  Dotted Traffic Stripe Removed (Plastic) |                            |                            |
0310 703A002                3848.000  SQFT|       1.60000       6156.80|       1.69000       6503.12|       2.23000        8581.04
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0320 703B002                 249.000  SQFT|       2.60000        647.40|       2.46000        612.54|       2.23000         555.27
  Traffic Control Legends, Class 2, Type  |                            |                            |
0330 703D002                8406.000  SQFT|       0.50000       4203.00|       0.82000       6892.92|       0.84000        7061.04
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0340 705A030                  87.000  EACH|       4.80000        417.60|       4.26000        370.62|       5.03000         437.61
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0350 705A031                  91.000  EACH|       4.60000        418.60|       4.26000        387.66|       5.03000         457.73
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0360 705A032                 732.000  EACH|       4.60000       3367.20|       4.26000       3118.32|       5.03000        3681.96
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0370 705A037                 643.000  EACH|       4.80000       3086.40|       4.26000       2739.18|       5.03000        3234.29
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0380 705A038                 295.000  EACH|       4.80000       1416.00|       4.26000       1256.70|       5.03000        1483.85
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0390 730H001                 860.000  LF  |       5.00000       4300.00|       5.46000       4695.60|       4.70000        4042.00
  Loop Wire                               |                            |                            |
0400 740B000                 494.000  SQFT|       7.00000       3458.00|      11.11000       5488.34|      11.77000        5814.38
  Construction Signs                      |                            |                            |
0410 740E000                 200.000  EACH|       8.00000       1600.00|      12.62000       2524.00|      15.24000        3048.00
  Cones (36 Inches High)                  |                            |                            |
0420 740M001                 200.000  EACH|       3.00000        600.00|       7.89000       1578.00|       9.65000        1930.00
  Ballast For Cone                        |                            |                            |
0430 740O000                   1.000  EACH|     500.00000        500.00|    3142.70000       3142.70|    6238.62000        6238.62
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    569,640.68|             $    590,454.66|              $    654,028.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    569,640.68|             $    590,454.66|              $    654,028.32
====================================================================================================================================
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     CALL ORDER   : 036                     CONTRACT ID : 20020329036                  COUNTIES : PIKE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   50      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0201(520)
     for constructing the Planing, Resurfacing and Traffic Stripe                                       STPAA-0201(521)
     on S.R.#93 from S.R.#53 (U.S.#231) to near Barr Street in
     Brundidge and on S.R.#15 (U.S.#29) from S.R.#53 (U.S.#231)
     to north of C.R.#7 in Troy.  Length 6.031 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    607,793.37     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    658,860.98     108.4021%
     3   02032          BULLARD EXCAVATING, INC.                                               $    720,416.43     118.5298%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020329036                  COUNTIES : PIKE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01018              |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 401B108              122818.000  SQYD|       0.67000      82288.06|       0.79000      97026.22|       0.80000       98254.40
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                3685.000  GAL |       1.25000       4606.25|       0.01000         36.85|       1.15000        4237.75
  Tack Coat                               |                            |                            |
0030 408A051                1236.000  SQYD|       0.66000        815.76|       2.99000       3695.64|       2.00000        2472.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0040 408A052              118236.000  SQYD|       0.61000      72123.96|       0.59000      69759.24|       0.65000       76853.40
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361                9212.000  TON |      30.25000     278663.00|      31.82000     293125.84|      35.50000      327026.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                1843.000  TON |      36.40000      67085.20|      32.98000      60782.14|      39.61000       73001.23
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|    8500.00000       8500.00|   50000.00000      50000.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0080 680A000                          LUMP|     700.00000        700.00|     300.00000        300.00|    1500.00000        1500.00
  Engineering Controls                    |                            |                            |
0090 701A028                   2.000  MILE|    1134.30000       2268.60|    1140.00000       2280.00|    1250.00000        2500.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0100 701A046                   6.000  MILE|     776.10000       4656.60|     780.00000       4680.00|     867.00000        5202.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0110 701A048                   9.000  MILE|    1393.00000      12537.00|    1400.00000      12600.00|    1350.00000       12150.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0120 701B009                2230.000  LF  |       0.58000       1293.40|       0.58000       1293.40|       0.76000        1694.80
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0130 701C000                  11.000  MILE|     268.65000       2955.15|     270.00000       2970.00|     255.00000        2805.00
  Broken Temporary Traffic Stripe         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020329036                  COUNTIES : PIKE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701C001                  20.000  MILE|     278.60000       5572.00|     280.00000       5600.00|     279.00000        5580.00
  Solid Temporary Traffic Stripe          |                            |                            |
0150 701D007                   2.000  MILE|    1094.50000       2189.00|    1100.00000       2200.00|    1172.00000        2344.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0160 701D008                   2.000  MILE|    1194.00000       2388.00|    1200.00000       2400.00|    1330.00000        2660.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0170 701D014                   2.000  MILE|     895.50000       1791.00|     900.00000       1800.00|    1033.00000        2066.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0180 701D015                   2.000  MILE|     895.50000       1791.00|     900.00000       1800.00|    1020.00000        2040.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0190 703A002                9126.000  SQFT|       1.59000      14510.34|       1.60000      14601.60|       2.15000       19620.90
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                2437.000  SQFT|       1.59000       3874.83|       1.60000       3899.20|       2.50000        6092.50
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 703D001                8475.000  SQFT|       0.60000       5085.00|       0.60000       5085.00|       0.75000        6356.25
  Temporary Traffic Control Markings      |                            |                            |
0220 703E001                1944.000  SQFT|       0.60000       1166.40|       0.60000       1166.40|       1.00000        1944.00
  Temporary Traffic Control Legends       |                            |                            |
0230 705A030                 123.000  EACH|       4.78000        587.94|       4.80000        590.40|       5.00000         615.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0240 705A031                 125.000  EACH|       4.58000        572.50|       4.60000        575.00|       5.00000         625.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0250 705A032                 196.000  EACH|       4.58000        897.68|       4.60000        901.60|       5.00000         980.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0260 705A037                 920.000  EACH|       4.78000       4397.60|       4.80000       4416.00|       4.86000        4471.20
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0270 705A038                 195.000  EACH|       4.78000        932.10|       4.80000        936.00|       5.00000         975.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0280 740B000                1595.000  SQFT|      11.00000      17545.00|       7.11000      11340.45|      10.00000       15950.00
  Construction Signs                      |                            |                            |
0290 740E000                 200.000  EACH|      10.00000       2000.00|       5.00000       1000.00|      12.00000        2400.00
  Cones (36 Inches High)                  |                            |                            |
0300 740M001                 200.000  EACH|       5.00000       1000.00|       5.00000       1000.00|       5.00000        1000.00
  Ballast For Cone                        |                            |                            |
0310 740O000                   2.000  EACH|    1500.00000       3000.00|     500.00000       1000.00|    1000.00000        2000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    607,793.37|             $    658,860.98|              $    720,416.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    607,793.37|             $    658,860.98|              $    720,416.43
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 037                     CONTRACT ID : 20020329037                  COUNTIES : CHEROKEE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   50      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0202(519)
     for constructing the Planing, Widening, Resurfacing and
     Traffic Stripe on S.R.#9 from Ellis Bridge to S.R.#25
     (U.S.#411) in Centre.  Length 6.950 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    959,017.54     100.0000%
     2   03052          CASH CONSTRUCTION COMPANY                                              $  1,128,442.11     117.6665%
     3   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $  1,229,773.76     128.2327%
     4   01018          APAC-ALABAMA, INC.                                                     $  1,351,606.18     140.9365%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020329037                  COUNTIES : CHEROKEE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2  ) 03052              |(   3  ) 13022
                                          |GOOD HOPE CONTRACTING CO.,  |CASH CONSTRUCTION COMPANY   |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 405A000                3690.000  GAL |       1.15000       4243.50|       0.74000       2730.60|       1.50000        5535.00
  Tack Coat                               |                            |                            |
0020 408A052              122945.000  SQYD|       0.56000      68849.20|       1.00000     122945.00|       0.65000       79914.25
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 408A053                 600.000  SQYD|       2.50000       1500.00|       2.87000       1722.00|       2.00000        1200.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0040 410B000                   1.000  EACH|    3500.00000       3500.00|     100.00000        100.00|    3000.00000        3000.00
  State Furnished Profilograph            |                            |                            |
0050 424A360                6765.000  TON |      30.78000     208226.70|      32.00000     216480.00|      33.00000      223245.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424B651               18445.000  TON |      24.74000     456329.30|      30.00000     553350.00|      32.00000      590240.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0070 424B659                 100.000  TON |      40.00000       4000.00|      30.00000       3000.00|      45.00000        4500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                2440.000  TON |      24.74000      60365.60|      38.00000      92720.00|      32.00000       78080.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 430B004                4520.000  TON |      10.06000      45471.20|      14.00000      63280.00|      16.00000       72320.00
  Aggregate Surfacing (ALDOT #810)        |                            |                            |
0100 600A000                          LUMP|   52106.81000      52106.81|   12942.00000      12942.00|  113835.00000      113835.00
  Mobilization                            |                            |                            |
0110 701A032                   6.000  MILE|    1190.00000       7140.00|    1190.00000       7140.00|    1190.00000        7140.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0120 701A046                   6.000  MILE|     840.00000       5040.00|     840.00000       5040.00|     840.00000        5040.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A080                  14.000  MILE|     850.00000      11900.00|     850.00000      11900.00|     850.00000       11900.00
  Solid White,Class 2T,Type A,Traffic     |                            |                            |
  Stripe(6"Wide)                          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020329037                  COUNTIES : CHEROKEE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 03052             |(   3  ) 13022
                                          |GOOD HOPE CONTRACTING CO.,  |CASH CONSTRUCTION COMPANY   |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701B009                  30.000  LF  |       1.00000         30.00|       1.00000         30.00|       1.00000          30.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0150 701C000                  12.000  MILE|     320.00000       3840.00|     320.00000       3840.00|     320.00000        3840.00
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  40.000  MILE|     340.00000      13600.00|     340.00000      13600.00|     340.00000       13600.00
  Solid Temporary Traffic Stripe          |                            |                            |
0170 701G125                 212.000  LF  |       5.64000       1195.68|       5.64000       1195.68|       5.64000        1195.68
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0180 701G133                 212.000  LF  |       5.84000       1238.08|       5.84000       1238.08|       5.84000        1238.08
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0190 703A002                 190.000  SQFT|       3.00000        570.00|       3.00000        570.00|       3.00000         570.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                  30.000  SQFT|       5.00000        150.00|       5.00000        150.00|       5.00000         150.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 705A032                 240.000  EACH|       5.00000       1200.00|       5.00000       1200.00|       5.00000        1200.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0220 705A037                 535.000  EACH|       5.25000       2808.75|       5.25000       2808.75|       5.25000        2808.75
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0230 740B000                 716.000  SQFT|       7.42000       5312.72|      10.00000       7160.00|      12.00000        8592.00
  Construction Signs                      |                            |                            |
0240 740E000                 200.000  EACH|       1.00000        200.00|      10.00000       2000.00|       2.00000         400.00
  Cones (36 Inches High)                  |                            |                            |
0250 740M001                 200.000  EACH|       1.00000        200.00|       6.50000       1300.00|       1.00000         200.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    959,017.54|             $  1,128,442.11|              $  1,229,773.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    959,017.54|             $  1,128,442.11|              $  1,229,773.76
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020329037                  COUNTIES : CHEROKEE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 405A000                3690.000  GAL |       0.81000       2988.90|                            |
  Tack Coat                               |                            |                            |
0020 408A052              122945.000  SQYD|       1.44000     177040.80|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0030 408A053                 600.000  SQYD|       2.97000       1782.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0040 410B000                   1.000  EACH|    4461.04000       4461.04|                            |
  State Furnished Profilograph            |                            |                            |
0050 424A360                6765.000  TON |      39.64000     268164.60|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424B651               18445.000  TON |      36.14000     666602.30|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0070 424B659                 100.000  TON |      49.02000       4902.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                2440.000  TON |      34.35000      83814.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 430B004                4520.000  TON |      18.07000      81676.40|                            |
  Aggregate Surfacing (ALDOT #810)        |                            |                            |
0100 600A000                          LUMP|     500.00000        500.00|                            |
  Mobilization                            |                            |                            |
0110 701A032                   6.000  MILE|    1249.50000       7497.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0120 701A046                   6.000  MILE|     882.00000       5292.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A080                  14.000  MILE|     892.50000      12495.00|                            |
  Solid White,Class 2T,Type A,Traffic     |                            |                            |
  Stripe(6"Wide)                          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020329037                  COUNTIES : CHEROKEE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701B009                  30.000  LF  |       1.05000         31.50|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0150 701C000                  12.000  MILE|     336.00000       4032.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  40.000  MILE|     357.00000      14280.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0170 701G125                 212.000  LF  |       5.93000       1257.16|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0180 701G133                 212.000  LF  |       6.14000       1301.68|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0190 703A002                 190.000  SQFT|       3.15000        598.50|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 703B002                  30.000  SQFT|       5.25000        157.50|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0210 705A032                 240.000  EACH|       5.25000       1260.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0220 705A037                 535.000  EACH|       5.52000       2953.20|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0230 740B000                 716.000  SQFT|       7.35000       5262.60|                            |
  Construction Signs                      |                            |                            |
0240 740E000                 200.000  EACH|       9.98000       1996.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0250 740M001                 200.000  EACH|       6.30000       1260.00|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $  1,351,606.18|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,351,606.18|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 038                     CONTRACT ID : 20020329038                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   65      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0203(512)
     for constructing the Planing, Resurfacing, and Traffic                                             99-304-154-046-201
     Stripe on S.R.#46 near Heflin from S.R.#4 (U.S.#78) to the
     Alabama state
     line. Length - 21.286 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $  1,399,509.37     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $  1,553,354.50     110.9928%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020329038                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13022              |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 209A000                  67.000  EACH|      89.50000       5996.50|      80.00000       5360.00|
  Mailbox Reset, Single                   |                            |                            |
0020 209A001                   1.000  EACH|     108.16000        108.16|     155.00000        155.00|
  Mailbox Reset, Double                   |                            |                            |
0030 401B100              311867.000  SQYD|       0.52000     162170.84|       0.50000     155933.50|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                1000.000  GAL |       0.91000        910.00|       1.00000       1000.00|
  Tack Coat                               |                            |                            |
0050 408A051                5184.000  SQYD|       1.61000       8346.24|       2.50000      12960.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0060 408A052               20086.000  SQYD|       1.23000      24705.78|       0.75000      15064.50|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0070 408A054                 267.000  SQYD|       9.55000       2549.85|       7.00000       1869.00|
  Planing Existing Pavement               |                            |                            |
  (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0080 424A361               26500.000  TON |      31.12000     824680.00|      32.50000     861250.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0090 424A366                 700.000  TON |      43.54000      30478.00|      32.50000      22750.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424A370                 700.000  TON |      32.34000      22638.00|      43.00000      30100.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 424B655                 850.000  TON |      52.69000      44786.50|      60.00000      51000.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0120 424B659                1000.000  TON |      37.00000      37000.00|      31.00000      31000.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020329038                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 430B043                3150.000  TON |      16.48000      51912.00|      14.75000      46462.50|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 600A000                          LUMP|    7791.00000       7791.00|  143835.00000     143835.00|
  Mobilization                            |                            |                            |
0150 701A028                  41.000  MILE|    1249.50000      51229.50|    1190.00000      48790.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0160 701A041                   4.000  MILE|     892.50000       3570.00|     850.00000       3400.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701A046                  15.000  MILE|     882.00000      13230.00|     840.00000      12600.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0180 701A048                  26.000  MILE|    1559.25000      40540.50|    1485.00000      38610.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0190 701C000                  38.000  MILE|     336.00000      12768.00|     320.00000      12160.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0200 701C001                  55.000  MILE|     357.00000      19635.00|     340.00000      18700.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0210 703A002                2400.000  SQFT|       1.89000       4536.00|       1.80000       4320.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0220 703B002                 400.000  SQFT|       2.73000       1092.00|       2.60000       1040.00|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0230 703D001                 700.000  SQFT|       1.05000        735.00|       1.00000        700.00|
  Temporary Traffic Control Markings      |                            |                            |
0240 740B000                2135.000  SQFT|       7.50000      16012.50|      12.00000      25620.00|
  Construction Signs                      |                            |                            |
0250 740E000                 225.000  EACH|       1.00000        225.00|       2.00000        450.00|
  Cones (36 Inches High)                  |                            |                            |
0260 740M001                 225.000  EACH|       1.00000        225.00|       1.00000        225.00|
  Ballast For Cone                        |                            |                            |
0270 740O000                   1.000  EACH|   10300.00000      10300.00|    7000.00000       7000.00|
  Pilot Car                               |                            |                            |
0280 741C010                   1.000  EACH|    1338.00000       1338.00|    1000.00000       1000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  1,399,509.37|             $  1,553,354.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,399,509.37|             $  1,553,354.50|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0203(513)
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#28 from MP 48.000 to MP 53.550 at the west city
     limit of Thomaston.  Length 5.550 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01023          ASPHALT CONTRACTORS, INC.                                              $    727,560.96     100.0000%
     2   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $    823,444.61     113.1788%
     3   23011          HOSEA O. WEAVER & SONS, INC.                                           $    893,110.33     122.7540%
     4   19100          SOUTHWEST ALABAMA CONSTRUCTION, LLC                                    $    946,371.87     130.0746%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2  ) 02033              |(   3  ) 23011
                                          |ASPHALT CONTRACTORS, INC.   |S. T. BUNN CONSTRUCTION CO. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                   4.000  EACH|     145.00000        580.00|     200.00000        800.00|      67.39000         269.56
  Mailbox Reset, Single                   |                            |                            |
0020 305A000                1700.000  CUYD|       7.50000      12750.00|      12.00000      20400.00|      12.27000       20859.00
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0030 405A000                7005.000  GAL |       0.70000       4903.50|       1.00000       7005.00|       0.79000        5533.95
  Tack Coat                               |                            |                            |
0040 408A053               77160.000  SQYD|       1.00000      77160.00|       0.68000      52468.80|       0.72000       55555.20
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 410C000                   1.000  EACH|    1500.00000       1500.00|    2500.00000       2500.00|   35476.90000       35476.90
  Contractor Retained Profilograph        |                            |                            |
0060 424A360                5769.000  TON |      34.05000     196434.45|      39.98000     230644.62|      39.43000      227471.67
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424A366                 600.000  TON |      37.00000      22200.00|      43.00000      25800.00|      51.09000       30654.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651                9453.000  TON |      30.95000     292570.35|      37.51000     354582.03|      38.57000      364602.21
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 600.000  TON |      45.00000      27000.00|      55.00000      33000.00|      68.25000       40950.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                 700.000  TON |      32.95000      23065.00|      43.00000      30100.00|      47.30000       33110.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428B000               57870.000  LF  |       0.05000       2893.50|       0.10000       5787.00|       0.06000        3472.20
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0120 430B000                 200.000  TON |      28.00000       5600.00|      30.00000       6000.00|      26.25000        5250.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2   ) 02033             |(   3  ) 23011
                                          |ASPHALT CONTRACTORS, INC.   |S. T. BUNN CONSTRUCTION CO. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 600A000                          LUMP|   23000.00000      23000.00|   14700.00000      14700.00|   24516.60000       24516.60
  Mobilization                            |                            |                            |
0140 652A054                   6.000  ACRE|     450.00000       2700.00|     800.00000       4800.00|     555.55000        3333.30
  Seeding (Mix 2A)                        |                            |                            |
0150 656A000                   6.000  ACRE|     450.00000       2700.00|     800.00000       4800.00|     555.55000        3333.30
  Mulching, Class A, Type 1               |                            |                            |
0160 665F000                 150.000  EACH|       5.00000        750.00|       5.00000        750.00|       6.44000         966.00
  Hay Bales                               |                            |                            |
0170 665J000                 100.000  LF  |       3.50000        350.00|       5.00000        500.00|       4.34000         434.00
  Silt Fence, Type A                      |                            |                            |
0180 701A006                  11.000  MILE|     320.00000       3520.00|     320.00000       3520.00|     388.89000        4277.79
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0190 701A010                   5.000  MILE|     180.00000        900.00|     180.00000        900.00|     322.22000        1611.10
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0200 701A014                   6.000  MILE|     300.00000       1800.00|     300.00000       1800.00|     388.89000        2333.34
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0210 701C002                  10.000  MILE|     300.00000       3000.00|     300.00000       3000.00|     222.22000        2222.20
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0220 701C003                  11.000  MILE|     320.00000       3520.00|     320.00000       3520.00|     277.78000        3055.58
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0230 701D007                   1.000  MILE|    1400.00000       1400.00|    1400.00000       1400.00|     555.55000         555.55
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0240 701D014                   1.000  MILE|    1200.00000       1200.00|    1200.00000       1200.00|     444.44000         444.44
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0250 701G125                 738.000  LF  |       3.32000       2450.16|       3.32000       2450.16|       4.44000        3276.72
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G129                 369.000  LF  |       1.96000        723.24|       1.96000        723.24|       4.44000        1638.36
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 701G133                 369.000  LF  |       4.04000       1490.76|       4.04000       1490.76|       4.44000        1638.36
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0280 703A000                 150.000  SQFT|       1.00000        150.00|       1.00000        150.00|       1.22000         183.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2   ) 02033             |(   3  ) 23011
                                          |ASPHALT CONTRACTORS, INC.   |S. T. BUNN CONSTRUCTION CO. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 703D002                 150.000  SQFT|       1.00000        150.00|       1.00000        150.00|       0.56000          84.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0300 705A032                 220.000  EACH|       4.60000       1012.00|       4.60000       1012.00|       5.56000        1223.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0310 705A037                 335.000  EACH|       4.80000       1608.00|       4.80000       1608.00|       5.56000        1862.60
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 353.000  SQFT|      10.00000       3530.00|      11.00000       3883.00|      11.31000        3992.43
  Construction Signs                      |                            |                            |
0330 740E000                 200.000  EACH|      10.50000       2100.00|       1.00000        200.00|      11.79000        2358.00
  Cones (36 Inches High)                  |                            |                            |
0340 740M001                 200.000  EACH|       8.00000       1600.00|       1.00000        200.00|       8.04000        1608.00
  Ballast For Cone                        |                            |                            |
0350 740O000                   1.000  EACH|    1250.00000       1250.00|    1600.00000       1600.00|    4957.77000        4957.77
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    727,560.96|             $    823,444.61|              $    893,110.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    727,560.96|             $    823,444.61|              $    893,110.33
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19100              |(       )                   |(      )
                                          |SOUTHWEST ALABAMA CONSTRUCT |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                   4.000  EACH|      25.00000        100.00|                            |
  Mailbox Reset, Single                   |                            |                            |
0020 305A000                1700.000  CUYD|      10.75000      18275.00|                            |
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0030 405A000                7005.000  GAL |       0.75000       5253.75|                            |
  Tack Coat                               |                            |                            |
0040 408A053               77160.000  SQYD|       0.88000      67900.80|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0050 410C000                   1.000  EACH|    1500.00000       1500.00|                            |
  Contractor Retained Profilograph        |                            |                            |
0060 424A360                5769.000  TON |      42.75000     246624.75|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424A366                 600.000  TON |      44.05000      26430.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651                9453.000  TON |      41.35000     390881.55|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 600.000  TON |      88.75000      53250.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                 700.000  TON |      41.35000      28945.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 428B000               57870.000  LF  |       0.10000       5787.00|                            |
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Rolling                                 |                            |                            |
0120 430B000                 200.000  TON |      23.34000       4668.00|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19100              |(       )                   |(      )
                                          |SOUTHWEST ALABAMA CONSTRUCT |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 600A000                          LUMP|   59128.77000      59128.77|                            |
  Mobilization                            |                            |                            |
0140 652A054                   6.000  ACRE|     475.00000       2850.00|                            |
  Seeding (Mix 2A)                        |                            |                            |
0150 656A000                   6.000  ACRE|     475.00000       2850.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0160 665F000                 150.000  EACH|       3.55000        532.50|                            |
  Hay Bales                               |                            |                            |
0170 665J000                 100.000  LF  |       4.75000        475.00|                            |
  Silt Fence, Type A                      |                            |                            |
0180 701A006                  11.000  MILE|     350.00000       3850.00|                            |
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0190 701A010                   5.000  MILE|     290.00000       1450.00|                            |
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0200 701A014                   6.000  MILE|     350.00000       2100.00|                            |
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0210 701C002                  10.000  MILE|     200.00000       2000.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0220 701C003                  11.000  MILE|     250.00000       2750.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0230 701D007                   1.000  MILE|     500.00000        500.00|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0240 701D014                   1.000  MILE|     400.00000        400.00|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0250 701G125                 738.000  LF  |       4.00000       2952.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G129                 369.000  LF  |       4.00000       1476.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 701G133                 369.000  LF  |       4.00000       1476.00|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0280 703A000                 150.000  SQFT|       1.10000        165.00|                            |
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 039                     CONTRACT ID : 20020329039                  COUNTIES : MARENGO
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19100              |(       )                   |(      )
                                          |SOUTHWEST ALABAMA CONSTRUCT |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 703D002                 150.000  SQFT|       0.50000         75.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0300 705A032                 220.000  EACH|       5.00000       1100.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0310 705A037                 335.000  EACH|       5.00000       1675.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 353.000  SQFT|      12.75000       4500.75|                            |
  Construction Signs                      |                            |                            |
0330 740E000                 200.000  EACH|       9.50000       1900.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0340 740M001                 200.000  EACH|       6.50000       1300.00|                            |
  Ballast For Cone                        |                            |                            |
0350 740O000                   1.000  EACH|    1250.00000       1250.00|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    946,371.87|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    946,371.87|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 040                     CONTRACT ID : 20020329040                  COUNTIES : BLOUNT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0204(509)
     for constructing the Planing, Resurfacing, and Loop
     Detectors on S.R.#53 (U.S.#231) from the St. Clair county
     line to S.R.#75 in Oneonta. Length - 8.336 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23009          WHITAKER CONTRACTING CORPORATION                                       $    829,015.64     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    909,151.52     109.6664%
     3   01018          APAC-ALABAMA, INC.                                                     $    966,243.08     116.5531%
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     CALL ORDER   : 040                     CONTRACT ID : 20020329040                  COUNTIES : BLOUNT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(   2  ) 04013              |(   3  ) 01018
                                          |WHITAKER CONTRACTING CORPOR |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C025                 167.000  SQYD|      13.50000       2254.50|       8.50000       1419.50|       8.50000        1419.50
  Removing Bituminous Pavement On         |                            |                            |
  Concrete Surfaces                       |                            |                            |
0020 209A000                   8.000  EACH|     100.00000        800.00|      89.60000        716.80|     210.00000        1680.00
  Mailbox Reset, Single                   |                            |                            |
0030 209A001                   1.000  EACH|     100.00000        100.00|     179.20000        179.20|     325.00000         325.00
  Mailbox Reset, Double                   |                            |                            |
0040 305A040                 709.000  CUYD|      14.00000       9926.00|      11.63000       8245.67|      15.00000       10635.00
  Soil Aggregate, Section 823, Chert or   |                            |                            |
  Red Dog, For Miscellaneous Use          |                            |                            |
0050 401B100              120510.000  SQYD|       0.51950      62604.95|       0.58000      69895.80|       0.55000       66280.50
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0060 405A000                5198.000  GAL |       0.01000         51.98|       0.88000       4574.24|       1.09000        5665.82
  Tack Coat                               |                            |                            |
0070 408A052               43156.000  SQYD|       0.36000      15536.16|       0.69000      29777.64|       0.87000       37545.72
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0080 424A361               14293.000  TON |      30.46000     435364.78|      32.78000     468524.54|      35.08000      501398.44
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0090 424A366                3707.000  TON |      29.21000     108281.47|      33.06000     122553.42|      34.24000      126927.68
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B656                 200.000  TON |      35.00000       7000.00|      47.85000       9570.00|      59.37000       11874.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 600A000                          LUMP|   20000.00000      20000.00|   10396.91000      10396.91|   19700.00000       19700.00
  Mobilization                            |                            |                            |
0120 665F000                  50.000  EACH|       1.00000         50.00|       1.17000         58.50|      12.19000         609.50
  Hay Bales                               |                            |                            |
0130 665J000                 150.000  LF  |       1.00000        150.00|       1.76000        264.00|       6.84000        1026.00
  Silt Fence, Type A                      |                            |                            |
0140 701C000                  15.000  MILE|     320.00000       4800.00|     358.67000       5380.05|     336.00000        5040.00
  Broken Temporary Traffic Stripe         |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 20020329040                  COUNTIES : BLOUNT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(   2   ) 04013             |(   3  ) 01018
                                          |WHITAKER CONTRACTING CORPOR |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701C001                  16.000  MILE|     340.00000       5440.00|     381.08000       6097.28|     357.00000        5712.00
  Solid Temporary Traffic Stripe          |                            |                            |
0160 702A040                   5.000  MILE|    1875.00000       9375.00|    2101.57000      10507.85|    1968.75000        9843.75
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A041                  15.000  MILE|    3895.00000      58425.00|    4365.65000      65484.75|    4089.75000       61346.25
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0180 702A042                   5.000  MILE|    1875.00000       9375.00|    2101.57000      10507.85|    1968.75000        9843.75
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0190 702A043                  13.000  MILE|    3895.00000      50635.00|    4365.65000      56753.45|    4089.75000       53166.75
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0200 702B011                 581.000  LF  |       1.60000        929.60|       1.80000       1045.80|       1.68000         976.08
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0210 703A002                1841.000  SQFT|       1.80000       3313.80|       2.02000       3718.82|       1.89000        3479.49
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0220 703B002                 113.000  SQFT|       2.80000        316.40|       3.13000        353.69|       2.94000         332.22
  Traffic Control Legends, Class 2, Type  |                            |                            |
0230 703D001                1815.000  SQFT|       1.00000       1815.00|       1.13000       2050.95|       1.05000        1905.75
  Temporary Traffic Control Markings      |                            |                            |
0240 705A030                  35.000  EACH|       5.25000        183.75|       5.89000        206.15|       5.51000         192.85
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0250 705A031                 304.000  EACH|       5.00000       1520.00|       5.61000       1705.44|       5.25000        1596.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0260 705A032                 338.000  EACH|       5.00000       1690.00|       5.61000       1896.18|       5.25000        1774.50
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0270 705A037                 907.000  EACH|       5.25000       4761.75|       5.89000       5342.23|       5.51000        4997.57
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0280 705A038                  34.000  EACH|       5.25000        178.50|       5.89000        200.26|       5.51000         187.34
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0290 730H001                1692.000  LF  |       3.50000       5922.00|       2.81000       4754.52|       2.62000        4433.04
  Loop Wire                               |                            |                            |
0300 730I001                 100.000  LF  |       1.00000        100.00|       1.41000        141.00|       1.31000         131.00
  Loop Detector Lead-In-Cable             |                            |                            |
0310 740B000                 674.000  SQFT|       7.50000       5055.00|       8.22000       5540.28|       7.72000        5203.28
  Construction Signs                      |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 20020329040                  COUNTIES : BLOUNT
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(   2   ) 04013             |(   3  ) 01018
                                          |WHITAKER CONTRACTING CORPOR |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 740E000                 310.000  EACH|       6.00000       1860.00|       1.17000        362.70|      12.18000        3775.80
  Cones (36 Inches High)                  |                            |                            |
0330 740M001                 310.000  EACH|       0.00000          0.00|       1.17000        362.70|       3.85000        1193.50
  Ballast For Cone                        |                            |                            |
0340 741C010                   1.000  EACH|    1200.00000       1200.00|     563.35000        563.35|    6025.00000        6025.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    829,015.64|             $    909,151.52|              $    966,243.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    829,015.64|             $    909,151.52|              $    966,243.08
====================================================================================================================================
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     CALL ORDER   : 042                     CONTRACT ID : 20020329042                  COUNTIES : CALHOUN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BRZ-0800(203)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on
     Sulphur Springs Road over Acker Creek east of S.R.#77.
     Length - 0.155 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04009          W. W. DYAR & SONS, INC.                                                $    170,299.53     100.0000%
     2   16032          PRICHARD CONSTRUCTION COMPANY                                          $    179,287.65     105.2778%
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     CALL ORDER   : 042                     CONTRACT ID : 20020329042                  COUNTIES : CALHOUN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2  ) 16032              |(      )
                                          |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    6900.00000       6900.00|    2000.00000       2000.00|
  Clearing & Grubbing (Approximately 0.75 |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|    6000.00000       6000.00|   15000.00000      15000.00|
  Removal Of Old Bridge, Station 12+03.64 |                            |                            |
0030 210A000                  72.000  CUYD|       7.00000        504.00|       8.00000        576.00|
  Unclassified Excavation                 |                            |                            |
0040 210D001                 446.000  CUYD|      10.00000       4460.00|      15.00000       6690.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 156.000  CUYD|      12.00000       1872.00|      20.00000       3120.00|
  Structure Excavation                    |                            |                            |
0060 214B001                 234.000  CUYD|      28.00000       6552.00|      28.00000       6552.00|
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   6.000  RBST|     835.38000       5012.28|     800.00000       4800.00|
  Roadbed Processing                      |                            |                            |
0080 301A012                1284.000  SQYD|       8.30000      10657.20|       8.00000      10272.00|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                1284.000  SQYD|       0.63000        808.92|       1.25000       1605.00|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                  39.000  GAL |       1.17000         45.63|       1.50000         58.50|
  Tack Coat                               |                            |                            |
0110 424A340                 151.000  TON |      51.00000       7701.00|      50.00000       7550.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0120 424B637                 214.000  TON |      49.00000      10486.00|      48.00000      10272.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 430B043                  48.000  TON |      30.50000       1464.00|      30.00000       1440.00|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0140 502A000               32843.000  LB  |       0.50000      16421.50|       0.55000      18063.65|
  Steel Reinforcement                     |                            |                            |
0150 524A011                 158.000  CUYD|     300.00000      47400.00|     315.00000      49770.00|
  Culvert Concrete (Cast In Place)        |                            |                            |
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     CALL ORDER   : 042                     CONTRACT ID : 20020329042                  COUNTIES : CALHOUN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 16032             |(      )
                                          |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 600A000                          LUMP|   12000.00000      12000.00|   10000.00000      10000.00|
  Mobilization                            |                            |                            |
0170 610C001                 149.000  TON |      28.00000       4172.00|      28.00000       4172.00|
  Loose Riprap, Class 2                   |                            |                            |
0180 610D000                 118.000  SQYD|       4.00000        472.00|       5.00000        590.00|
  Filter Blanket                          |                            |                            |
0190 636A002                 821.000  LF  |       3.00000       2463.00|       3.00000       2463.00|
  Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
  High                                    |                            |                            |
0200 637A001                 824.000  LF  |       3.00000       2472.00|       3.00000       2472.00|
  Fence Reset (Includes All Types)        |                            |                            |
0210 650A000                 245.000  CUYD|      10.00000       2450.00|      12.00000       2940.00|
  Topsoil                                 |                            |                            |
0220 652A053                   1.000  ACRE|     810.00000        810.00|     700.00000        700.00|
  Seeding (Mix 1E)                        |                            |                            |
0230 656A000                   1.000  ACRE|     810.00000        810.00|     800.00000        800.00|
  Mulching, Class A, Type 1               |                            |                            |
0240 656A001                   1.000  ACRE|     864.00000        864.00|     800.00000        800.00|
  Mulching, Class A, Type 2               |                            |                            |
0250 665F000                  50.000  EACH|       5.00000        250.00|       6.00000        300.00|
  Hay Bales                               |                            |                            |
0260 665J000                 200.000  LF  |       4.00000        800.00|       6.00000       1200.00|
  Silt Fence, Type A                      |                            |                            |
0270 680A000                          LUMP|    4820.00000       4820.00|    3000.00000       3000.00|
  Engineering Controls                    |                            |                            |
0280 701A031                   1.000  MILE|    2260.00000       2260.00|    2200.00000       2200.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0290 701A035                   1.000  MILE|    2260.00000       2260.00|    2600.00000       2600.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0300 701C001                   1.000  MILE|     735.00000        735.00|     600.00000        600.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0310 705A037                  20.000  EACH|       6.65000        133.00|      12.00000        240.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 740B000                 255.000  SQFT|      12.00000       3060.00|      10.50000       2677.50|
  Construction Signs                      |                            |                            |
0330 740C000                  48.000  SQFT|       8.00000        384.00|      10.50000        504.00|
  Special Construction Signs              |                            |                            |
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     CALL ORDER   : 042                     CONTRACT ID : 20020329042                  COUNTIES : CALHOUN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 16032             |(      )
                                          |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 740F002                   8.000  EACH|     250.00000       2000.00|     300.00000       2400.00|
  Barricades, Type III                    |                            |                            |
0350 740I005                   4.000  EACH|     200.00000        800.00|     215.00000        860.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    170,299.53|             $    179,287.65|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    170,299.53|             $    179,287.65|              $
====================================================================================================================================
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     CALL ORDER   : 043                     CONTRACT ID : 20020329043                  COUNTIES : CHAMBERS
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   20      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0920(200)
     for constructing the Widening, Resurfacing, and Traffic
     Stripe on C.R.#1289 from near the north city limit of Lanett
     to C.R.#1202. Length - 1.439 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   05002          EAST ALABAMA PAVING CO., INC.                                          $    175,596.68     100.0000%
     2   01019          APAC-GEORGIA, INC.                                                     $    231,775.18     131.9929%
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     CALL ORDER   : 043                     CONTRACT ID : 20020329043                  COUNTIES : CHAMBERS
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 05002              |(   2  ) 01019              |(      )
                                          |EAST ALABAMA PAVING CO., IN |APAC-GEORGIA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 401B108               18578.000  SQYD|       0.80000      14862.40|       2.14000      39756.92|
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                1672.000  GAL |       1.20000       2006.40|       0.72000       1203.84|
  Tack Coat                               |                            |                            |
0030 424A340                1074.000  TON |      38.05000      40865.70|      34.86000      37439.64|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0040 424A346                 558.000  TON |       0.00000          0.00|      38.58000      21527.64|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 424B636                1951.000  TON |      35.78000      69806.78|      34.62000      67543.62|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0060 424B640                 100.000  TON |      10.00000       1000.00|     146.18000      14618.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 424C351                 412.000  TON |      35.00000      14420.00|      40.41000      16648.92|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0080 430B043                 627.000  TON |       5.00000       3135.00|      15.00000       9405.00|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0090 600A000                          LUMP|   17043.00000      17043.00|   10388.70000      10388.70|
  Mobilization                            |                            |                            |
0100 701A031                   3.000  MILE|     950.00000       2850.00|    1070.00000       3210.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0110 701A035                   2.000  MILE|    1150.00000       2300.00|    1337.50000       2675.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   1.000  MILE|     880.00000        880.00|     802.50000        802.50|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 043                     CONTRACT ID : 20020329043                  COUNTIES : CHAMBERS
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 05002              |(   2   ) 01019             |(      )
                                          |EAST ALABAMA PAVING CO., IN |APAC-GEORGIA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C000                   3.000  MILE|     290.00000        870.00|     428.00000       1284.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                   6.000  MILE|     390.00000       2340.00|     428.00000       2568.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                  40.000  SQFT|       2.60000        104.00|       5.35000        214.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0160 705A032                  42.000  EACH|       5.30000        222.60|       5.35000        224.70|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0170 705A037                 143.000  EACH|       5.60000        800.80|       5.62000        803.66|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0180 740B000                 159.000  SQFT|      10.00000       1590.00|       8.56000       1361.04|
  Construction Signs                      |                            |                            |
0190 740O000                   1.000  EACH|     500.00000        500.00|     100.00000        100.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    175,596.68|             $    231,775.18|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    175,596.68|             $    231,775.18|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-1100(203)
     for constructing the Bridge Replacement (Precast) on C.R.#77
     over Yellow Leaf Creek north of Clanton. Length - 0.038 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02088          B & B ENGINEERING & DESIGN                                             $    365,025.00     100.0000%
     2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    378,372.00     103.6565%
     3   06001          F & W CONSTRUCTION COMPANY, INC.                                       $    379,635.00     104.0025%
     4   13099          MCINNIS, LLC                                                           $    396,209.10     108.5430%
     5   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    398,545.00     109.1829%
     6   23071          WARRIOR CONSTRUCTORS, INC.                                             $    398,624.50     109.2047%
     7   12037          LANEY & SONS CONSTRUCTION CO., INC.                                    $    399,972.00     109.5739%
     8   20051          THREE RIVERS CONTRACTING, L.L.C.                                       $    430,611.63     117.9677%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02088              |(   2  ) 01007              |(   3  ) 06001
                                          |B & B ENGINEERING & DESIGN  |ALABAMA BRIDGE BUILDERS, IN |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|    2000.00000       2000.00|    8000.00000        8000.00
  Clearing & Grubbing (Approximately .25  |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   30000.00000      30000.00|   15000.00000      15000.00|   50000.00000       50000.00
  Removal Of Old Bridge, Station 2+90.00  |                            |                            |
0030 502A000                 180.000  LB  |       1.00000        180.00|       1.00000        180.00|       1.00000         180.00
  Steel Reinforcement                     |                            |                            |
0040 505A002                   1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0050 505B057                   1.000  EACH|    1600.00000       1600.00|    4000.00000       4000.00|    2000.00000        2000.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0060 505M002                1760.000  LF  |      22.00000      38720.00|      22.00000      38720.00|      12.00000       21120.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0070 507A000                   2.000  EACH|    2000.00000       4000.00|    1600.00000       3200.00|    2500.00000        5000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  18.000  CUYD|     400.00000       7200.00|     300.00000       5400.00|     600.00000       10800.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                  66.000  EACH|      62.50000       4125.00|      62.00000       4092.00|      75.00000        4950.00
  Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    3000.00000       6000.00|    3100.00000       6200.00|    2800.00000        5600.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   4.000  EACH|    3100.00000      12400.00|    3445.00000      13780.00|    3000.00000       12000.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C017                  30.000  EACH|    3795.00000     113850.00|    3945.00000     118350.00|    3200.00000       96000.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0130 512C025                  10.000  EACH|    3700.00000      37000.00|    4515.00000      45150.00|    3400.00000       34000.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0140 512D025                   4.000  EACH|    3500.00000      14000.00|    3935.00000      15740.00|    3500.00000       14000.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0150 512D030                   6.000  EACH|    3500.00000      21000.00|    3885.00000      23310.00|    3000.00000       18000.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02088              |(   2   ) 01007             |(   3  ) 06001
                                          |B & B ENGINEERING & DESIGN  |ALABAMA BRIDGE BUILDERS, IN |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512E014                  16.000  EACH|     350.00000       5600.00|     415.00000       6640.00|     500.00000        8000.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3, 7’-4" Long                          |                            |                            |
0170 512F002                   8.000  EACH|     625.00000       5000.00|     645.00000       5160.00|     500.00000        4000.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                   4.000  EACH|     460.00000       1840.00|     415.00000       1660.00|     350.00000        1400.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   45000.00000       45000.00
  Mobilization                            |                            |                            |
0200 610C001                 480.000  TON |      19.00000       9120.00|      25.00000      12000.00|      20.00000        9600.00
  Loose Riprap, Class 2                   |                            |                            |
0210 610D000                 400.000  SQYD|       2.00000        800.00|       3.00000       1200.00|       3.00000        1200.00
  Filter Blanket                          |                            |                            |
0220 630C003                   4.000  EACH|    1300.00000       5200.00|    1200.00000       4800.00|    1250.00000        5000.00
  Guardrail End Anchor, Type 13           |                            |                            |
0230 630C050                   4.000  EACH|    1400.00000       5600.00|    1750.00000       7000.00|    2000.00000        8000.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0240 665F000                 100.000  EACH|       5.00000        500.00|       5.00000        500.00|       4.00000         400.00
  Hay Bales                               |                            |                            |
0250 665J000                 600.000  LF  |       4.00000       2400.00|       5.50000       3300.00|       3.50000        2100.00
  Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    1000.00000       1000.00|   10000.00000      10000.00|    4000.00000        4000.00
  Engineering Controls                    |                            |                            |
0270 740B000                 159.000  SQFT|      10.00000       1590.00|      10.00000       1590.00|      15.00000        2385.00
  Construction Signs                      |                            |                            |
0280 740F002                  10.000  EACH|     250.00000       2500.00|     200.00000       2000.00|     400.00000        4000.00
  Barricades, Type III                    |                            |                            |
0290 740I005                   2.000  EACH|     150.00000        300.00|     200.00000        400.00|     450.00000         900.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    365,025.00|             $    378,372.00|              $    379,635.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    365,025.00|             $    378,372.00|              $    379,635.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 14005             |(   6  ) 23071
                                          |MCINNIS, LLC                |G. W. NORRELL CONTRACTING C |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   27000.00000      27000.00|    3000.00000       3000.00|   15500.00000       15500.00
  Clearing & Grubbing (Approximately .25  |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   35000.00000      35000.00|   40000.00000      40000.00|   48000.00000       48000.00
  Removal Of Old Bridge, Station 2+90.00  |                            |                            |
0030 502A000                 180.000  LB  |       1.00000        180.00|       0.75000        135.00|       3.00000         540.00
  Steel Reinforcement                     |                            |                            |
0040 505A002                   1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0050 505B057                   1.000  EACH|    1000.00000       1000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0060 505M002                1760.000  LF  |      25.00000      44000.00|      18.00000      31680.00|      22.00000       38720.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0070 507A000                   2.000  EACH|    2110.00000       4220.00|    3000.00000       6000.00|    2200.00000        4400.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  18.000  CUYD|     500.00000       9000.00|     500.00000       9000.00|    1000.00000       18000.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                  66.000  EACH|      68.00000       4488.00|     100.00000       6600.00|      75.00000        4950.00
  Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    3036.50000       6073.00|    3300.00000       6600.00|    3000.00000        6000.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   4.000  EACH|    2958.00000      11832.00|    3200.00000      12800.00|    3000.00000       12000.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C017                  30.000  EACH|    3576.67000     107300.10|    3900.00000     117000.00|    3100.00000       93000.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0130 512C025                  10.000  EACH|    4375.00000      43750.00|    4300.00000      43000.00|    3500.00000       35000.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0140 512D025                   4.000  EACH|    3998.00000      15992.00|    4000.00000      16000.00|    3200.00000       12800.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0150 512D030                   6.000  EACH|    3992.00000      23952.00|    4100.00000      24600.00|    3200.00000       19200.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 14005             |(   6  ) 23071
                                          |MCINNIS, LLC                |G. W. NORRELL CONTRACTING C |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512E014                  16.000  EACH|     352.00000       5632.00|     600.00000       9600.00|     400.00000        6400.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3, 7’-4" Long                          |                            |                            |
0170 512F002                   8.000  EACH|     513.00000       4104.00|    1000.00000       8000.00|     575.00000        4600.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                   4.000  EACH|     484.00000       1936.00|     800.00000       3200.00|     425.00000        1700.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   30000.00000       30000.00
  Mobilization                            |                            |                            |
0200 610C001                 480.000  TON |      18.00000       8640.00|      25.00000      12000.00|      22.50000       10800.00
  Loose Riprap, Class 2                   |                            |                            |
0210 610D000                 400.000  SQYD|       2.80000       1120.00|       5.00000       2000.00|       4.00000        1600.00
  Filter Blanket                          |                            |                            |
0220 630C003                   4.000  EACH|    1050.00000       4200.00|     975.00000       3900.00|    1075.00000        4300.00
  Guardrail End Anchor, Type 13           |                            |                            |
0230 630C050                   4.000  EACH|    1325.00000       5300.00|    1325.00000       5300.00|    1450.00000        5800.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0240 665F000                 100.000  EACH|       5.00000        500.00|       3.00000        300.00|       6.00000         600.00
  Hay Bales                               |                            |                            |
0250 665J000                 600.000  LF  |       6.00000       3600.00|       2.75000       1650.00|       5.00000        3000.00
  Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    6000.00000       6000.00|    3000.00000       3000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0270 740B000                 159.000  SQFT|      10.00000       1590.00|      20.00000       3180.00|      15.50000        2464.50
  Construction Signs                      |                            |                            |
0280 740F002                  10.000  EACH|     240.00000       2400.00|     500.00000       5000.00|     425.00000        4250.00
  Barricades, Type III                    |                            |                            |
0290 740I005                   2.000  EACH|     200.00000        400.00|     500.00000       1000.00|     500.00000        1000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    396,209.10|             $    398,545.00|              $    398,624.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    396,209.10|             $    398,545.00|              $    398,624.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 12037              |(   8   ) 20051             |(      )
                                          |LANEY & SONS CONSTRUCTION C |THREE RIVERS CONTRACTING, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|    1725.00000       1725.00|
  Clearing & Grubbing (Approximately .25  |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   33200.00000      33200.00|
  Removal Of Old Bridge, Station 2+90.00  |                            |                            |
0030 502A000                 180.000  LB  |       3.00000        540.00|      23.89000       4300.20|
  Steel Reinforcement                     |                            |                            |
0040 505A002                   1.000  EACH|    2500.00000       2500.00|    1472.00000       1472.00|
  Steel Test Piles (HP 12x53)             |                            |                            |
0050 505B057                   1.000  EACH|    2500.00000       2500.00|    2300.00000       2300.00|
  Static Loading Tests (HP 12x53)         |                            |                            |
0060 505M002                1760.000  LF  |      20.00000      35200.00|      29.53000      51972.80|
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0070 507A000                   2.000  EACH|    1850.00000       3700.00|    2443.75000       4887.50|
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  18.000  CUYD|     600.00000      10800.00|     245.97000       4427.46|
  Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                  66.000  EACH|      75.00000       4950.00|     115.45000       7619.70|
  Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    3250.00000       6500.00|    3755.96000       7511.92|
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   4.000  EACH|    3500.00000      14000.00|    4289.56000      17158.24|
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C017                  30.000  EACH|    4000.00000     120000.00|    3730.98000     111929.40|
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0130 512C025                  10.000  EACH|    4500.00000      45000.00|    5134.69000      51346.90|
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0140 512D025                   4.000  EACH|    4000.00000      16000.00|    4724.86000      18899.44|
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0150 512D030                   6.000  EACH|    4000.00000      24000.00|    3809.26000      22855.56|
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 044                     CONTRACT ID : 20020329044                  COUNTIES : CHILTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 12037              |(   8   ) 20051             |(      )
                                          |LANEY & SONS CONSTRUCTION C |THREE RIVERS CONTRACTING, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512E014                  16.000  EACH|     900.00000      14400.00|     661.92000      10590.72|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3, 7’-4" Long                          |                            |                            |
0170 512F002                   8.000  EACH|    1200.00000       9600.00|    1202.33000       9618.64|
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                   4.000  EACH|     900.00000       3600.00|     989.88000       3959.52|
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   30000.00000      30000.00|   17250.00000      17250.00|
  Mobilization                            |                            |                            |
0200 610C001                 480.000  TON |      32.00000      15360.00|      37.95000      18216.00|
  Loose Riprap, Class 2                   |                            |                            |
0210 610D000                 400.000  SQYD|       3.95000       1580.00|       3.10000       1240.00|
  Filter Blanket                          |                            |                            |
0220 630C003                   4.000  EACH|     975.00000       3900.00|    1983.75000       7935.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0230 630C050                   4.000  EACH|    1325.00000       5300.00|    2386.25000       9545.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0240 665F000                 100.000  EACH|       3.50000        350.00|       6.90000        690.00|
  Hay Bales                               |                            |                            |
0250 665J000                 600.000  LF  |       3.95000       2370.00|       3.83000       2298.00|
  Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    2500.00000       2500.00|    3450.00000       3450.00|
  Engineering Controls                    |                            |                            |
0270 740B000                 159.000  SQFT|       8.00000       1272.00|      14.17000       2253.03|
  Construction Signs                      |                            |                            |
0280 740F002                  10.000  EACH|     350.00000       3500.00|     178.25000       1782.50|
  Barricades, Type III                    |                            |                            |
0290 740I005                   2.000  EACH|     275.00000        550.00|      88.55000        177.10|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    399,972.00|             $    430,611.63|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    399,972.00|             $    430,611.63|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 045                     CONTRACT ID : 20020329045                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-1500(202)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#11 over Carr Creek in the Talladega National Forest.
     Length - 0.005 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23044          WARE CONSTRUCTION CO., INC.                                            $     91,975.40     100.0000%
     2   12019          LEVERETT CONSTRUCTION COMPANY                                          $     93,812.75     101.9977%
     3   16032          PRICHARD CONSTRUCTION COMPANY                                          $    106,424.75     115.7100%
     4   04009          W. W. DYAR & SONS, INC.                                                $    116,744.75     126.9304%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 045                     CONTRACT ID : 20020329045                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23044              |(   2  ) 12019              |(   3  ) 16032
                                          |WARE CONSTRUCTION CO., INC. |LEVERETT CONSTRUCTION COMPA |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    6000.00000       6000.00|    1000.00000       1000.00|    7000.00000        7000.00
  Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 185.000  CUYD|       8.75000       1618.75|       4.00000        740.00|      12.00000        2220.00
  Structure Excavation                    |                            |                            |
0030 214B001                 110.000  CUYD|      24.50000       2695.00|      24.00000       2640.00|      28.00000        3080.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               30155.000  LB  |       0.43000      12966.65|       0.45000      13569.75|       0.55000       16585.25
  Steel Reinforcement                     |                            |                            |
0050 524A011                 166.000  CUYD|     280.00000      46480.00|     380.00000      63080.00|     325.00000       53950.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    9000.00000       9000.00|    1500.00000       1500.00|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0070 610C001                 195.000  TON |      25.00000       4875.00|      25.00000       4875.00|      30.00000        5850.00
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 117.000  SQYD|       1.00000        117.00|       2.50000        292.50|       6.00000         702.00
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       3.00000        150.00|       5.00000        250.00|       6.00000         300.00
  Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       4.50000       1800.00|       3.00000       1200.00|       8.00000        3200.00
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00
  Engineering Controls                    |                            |                            |
0120 740B000                 283.000  SQFT|      11.00000       3113.00|       8.50000       2405.50|      12.50000        3537.50
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     225.00000       1800.00|     180.00000       1440.00|     300.00000        2400.00
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     180.00000        360.00|     160.00000        320.00|     300.00000         600.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $     91,975.40|             $     93,812.75|              $    106,424.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     91,975.40|             $     93,812.75|              $    106,424.75
====================================================================================================================================
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     CALL ORDER   : 045                     CONTRACT ID : 20020329045                  COUNTIES : CLEBURNE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(       )                   |(      )
                                          |W. W. DYAR & SONS, INC.     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    8000.00000       8000.00|                            |
  Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 185.000  CUYD|      12.00000       2220.00|                            |
  Structure Excavation                    |                            |                            |
0030 214B001                 110.000  CUYD|      28.00000       3080.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               30155.000  LB  |       0.65000      19600.75|                            |
  Steel Reinforcement                     |                            |                            |
0050 524A011                 166.000  CUYD|     345.00000      57270.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    9000.00000       9000.00|                            |
  Mobilization                            |                            |                            |
0070 610C001                 195.000  TON |      28.00000       5460.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 117.000  SQYD|       4.00000        468.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|                            |
  Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       4.00000       1600.00|                            |
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    4000.00000       4000.00|                            |
  Engineering Controls                    |                            |                            |
0120 740B000                 283.000  SQFT|      12.00000       3396.00|                            |
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     250.00000       2000.00|                            |
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     200.00000        400.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    116,744.75|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    116,744.75|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-2114(201)
     for constructing the Bridge Replacements (Bridge Culverts)
     and Approaches on C.R.#59 at Turkey Creek and at Bear Creek
     south of Patsburg.  Length 0.145 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   12037          LANEY & SONS CONSTRUCTION CO., INC.                                    $    319,972.10     100.0000%
     2   14001          NEWELL ROADBUILDERS, INC.                                              $    382,416.30     119.5155%
     3   04014          DUBOSE CONSTRUCTION, L.L.C.                                            $    383,543.25     119.8677%
     4   04009          W. W. DYAR & SONS, INC.                                                $    431,284.50     134.7882%
     5   12019          LEVERETT CONSTRUCTION COMPANY                                          $    437,000.00     136.5744%
     6   03047          CARTER’S CONTRACTING SERVICES, INC.                                    $    449,449.00     140.4651%
     7   02032          BULLARD EXCAVATING, INC.                                               $    545,727.17     170.5546%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12037              |(   2  ) 14001              |(   3  ) 04014
                                          |LANEY & SONS CONSTRUCTION C |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    7500.00000       7500.00|   15000.00000      15000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 824+38   |                            |                            |
0020 206A001                          LUMP|    7500.00000       7500.00|   15000.00000      15000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 831+06.0 |                            |                            |
0030 210A000                 370.000  CUYD|      10.00000       3700.00|       5.00000       1850.00|       7.50000        2775.00
  Unclassified Excavation                 |                            |                            |
0040 210D100                2243.000  CUYD|       8.00000      17944.00|       9.75000      21869.25|       7.50000       16822.50
  Borrow Excavation (Measured Complete In |                            |                            |
  Place)                                  |                            |                            |
0050 214A000                3970.000  CUYD|       5.00000      19850.00|       2.00000       7940.00|       5.00000       19850.00
  Structure Excavation                    |                            |                            |
0060 214B001                 450.000  CUYD|      30.00000      13500.00|       5.00000       2250.00|      30.00000       13500.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   8.000  RBST|       1.00000          8.00|      50.00000        400.00|       1.00000           8.00
  Roadbed Processing                      |                            |                            |
0080 301A072                 782.000  SQYD|       8.60000       6725.20|       6.70000       5239.40|       5.00000        3910.00
  Granular Soil Base Course, Type B, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0090 401A000                 580.000  SQYD|       2.00000       1160.00|       2.00000       1160.00|       2.00000        1160.00
  Bituminous Treatment A                  |                            |                            |
0100 429A201                 152.000  TON |      60.00000       9120.00|      60.00000       9120.00|      60.00000        9120.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0110 502A000              119575.000  LB  |       0.45000      53808.75|       0.41000      49025.75|       0.45000       53808.75
  Steel Reinforcement                     |                            |                            |
0120 524A011                 657.000  CUYD|     185.00000     121545.00|     302.00000     198414.00|     260.00000      170820.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0130 600A000                          LUMP|   15000.00000      15000.00|   18000.00000      18000.00|   19500.00000       19500.00
  Mobilization                            |                            |                            |
0140 610C001                 878.000  TON |      32.50000      28535.00|      22.75000      19974.50|      30.00000       26340.00
  Loose Riprap, Class 2                   |                            |                            |
0150 610D003                 457.000  SQYD|       3.95000       1805.15|       2.20000       1005.40|       5.00000        2285.00
  Filter Blanket, Geotextile              |                            |                            |
0160 650A000                  80.000  CUYD|      20.00000       1600.00|      12.50000       1000.00|      10.00000         800.00
  Topsoil                                 |                            |                            |
0170 652A061                   1.000  ACRE|     500.00000        500.00|    1500.00000       1500.00|     475.00000         475.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12037              |(   2   ) 14001             |(   3  ) 04014
                                          |LANEY & SONS CONSTRUCTION C |NEWELL ROADBUILDERS, INC.   |DUBOSE CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 656A000                   1.000  ACRE|     500.00000        500.00|     900.00000        900.00|     425.00000         425.00
  Mulching, Class A, Type 1               |                            |                            |
0190 665F000                 200.000  EACH|       1.00000        200.00|       5.00000       1000.00|       5.00000        1000.00
  Hay Bales                               |                            |                            |
0200 665J000                 800.000  LF  |       1.00000        800.00|       3.00000       2400.00|       3.00000        2400.00
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    2500.00000       2500.00|    1000.00000       1000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0220 701A004                   1.000  MILE|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0230 701A012                   1.000  MILE|     325.00000        325.00|     500.00000        500.00|     500.00000         500.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0240 701C000                   1.000  MILE|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00
  Broken Temporary Traffic Stripe         |                            |                            |
0250 701C001                   1.000  MILE|     400.00000        400.00|     500.00000        500.00|     500.00000         500.00
  Solid Temporary Traffic Stripe          |                            |                            |
0260 740B000                 262.000  SQFT|       8.00000       2096.00|      14.00000       3668.00|      12.00000        3144.00
  Construction Signs                      |                            |                            |
0270 740F002                   8.000  EACH|     275.00000       2200.00|     275.00000       2200.00|     300.00000        2400.00
  Barricades, Type III                    |                            |                            |
0280 740I005                   2.000  EACH|     275.00000        550.00|     250.00000        500.00|     500.00000        1000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    319,972.10|             $    382,416.30|              $    383,543.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    319,972.10|             $    382,416.30|              $    383,543.25
====================================================================================================================================
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     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 12019             |(   6  ) 03047
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPA |CARTER’S CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    7410.00000       7410.00|    1000.00000       1000.00|    5480.00000        5480.00
  Removal Of Old Bridge, Station 824+38   |                            |                            |
0020 206A001                          LUMP|    7410.00000       7410.00|    1000.00000       1000.00|    5480.00000        5480.00
  Removal Of Old Bridge, Station 831+06.0 |                            |                            |
0030 210A000                 370.000  CUYD|       7.00000       2590.00|      10.00000       3700.00|       6.00000        2220.00
  Unclassified Excavation                 |                            |                            |
0040 210D100                2243.000  CUYD|      10.00000      22430.00|       8.00000      17944.00|       7.00000       15701.00
  Borrow Excavation (Measured Complete In |                            |                            |
  Place)                                  |                            |                            |
0050 214A000                3970.000  CUYD|       9.00000      35730.00|       2.00000       7940.00|       6.00000       23820.00
  Structure Excavation                    |                            |                            |
0060 214B001                 450.000  CUYD|      32.00000      14400.00|      30.00000      13500.00|      31.00000       13950.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   8.000  RBST|     500.00000       4000.00|       1.00000          8.00|     660.00000        5280.00
  Roadbed Processing                      |                            |                            |
0080 301A072                 782.000  SQYD|       7.00000       5474.00|       8.57000       6701.74|       4.00000        3128.00
  Granular Soil Base Course, Type B, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0090 401A000                 580.000  SQYD|       0.81000        469.80|       2.00000       1160.00|       1.35000         783.00
  Bituminous Treatment A                  |                            |                            |
0100 429A201                 152.000  TON |      75.60000      11491.20|      60.00000       9120.00|      74.80000       11369.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0110 502A000              119575.000  LB  |       0.50000      59787.50|       0.45000      53808.75|       0.60000       71745.00
  Steel Reinforcement                     |                            |                            |
0120 524A011                 657.000  CUYD|     280.00000     183960.00|     409.00000     268713.00|     330.00000      216810.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0130 600A000                          LUMP|   30000.00000      30000.00|   12909.01000      12909.01|   32567.20000       32567.20
  Mobilization                            |                            |                            |
0140 610C001                 878.000  TON |      30.00000      26340.00|      26.50000      23267.00|      25.00000       21950.00
  Loose Riprap, Class 2                   |                            |                            |
0150 610D003                 457.000  SQYD|       4.00000       1828.00|       2.50000       1142.50|       1.60000         731.20
  Filter Blanket, Geotextile              |                            |                            |
0160 650A000                  80.000  CUYD|      12.00000        960.00|      20.00000       1600.00|       8.15000         652.00
  Topsoil                                 |                            |                            |
0170 652A061                   1.000  ACRE|    1200.00000       1200.00|     500.00000        500.00|     605.00000         605.00
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 12019             |(   6  ) 03047
                                          |W. W. DYAR & SONS, INC.     |LEVERETT CONSTRUCTION COMPA |CARTER’S CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 656A000                   1.000  ACRE|     900.00000        900.00|     440.00000        440.00|     605.00000         605.00
  Mulching, Class A, Type 1               |                            |                            |
0190 665F000                 200.000  EACH|       5.00000       1000.00|       3.30000        660.00|       3.30000         660.00
  Hay Bales                               |                            |                            |
0200 665J000                 800.000  LF  |       4.00000       3200.00|       3.30000       2640.00|       3.75000        3000.00
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    4560.00000        4560.00
  Engineering Controls                    |                            |                            |
0220 701A004                   1.000  MILE|     540.00000        540.00|     500.00000        500.00|     620.00000         620.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0230 701A012                   1.000  MILE|     540.00000        540.00|     500.00000        500.00|     620.00000         620.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0240 701C000                   1.000  MILE|     540.00000        540.00|     500.00000        500.00|     620.00000         620.00
  Broken Temporary Traffic Stripe         |                            |                            |
0250 701C001                   1.000  MILE|     540.00000        540.00|     500.00000        500.00|     620.00000         620.00
  Solid Temporary Traffic Stripe          |                            |                            |
0260 740B000                 262.000  SQFT|      12.00000       3144.00|       8.00000       2096.00|      12.00000        3144.00
  Construction Signs                      |                            |                            |
0270 740F002                   8.000  EACH|     250.00000       2000.00|     175.00000       1400.00|     286.00000        2288.00
  Barricades, Type III                    |                            |                            |
0280 740I005                   2.000  EACH|     200.00000        400.00|     375.00000        750.00|     220.00000         440.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    431,284.50|             $    437,000.00|              $    449,449.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    431,284.50|             $    437,000.00|              $    449,449.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02032              |(       )                   |(      )
                                          |BULLARD EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   10000.00000      10000.00|                            |
  Removal Of Old Bridge, Station 824+38   |                            |                            |
0020 206A001                          LUMP|   10000.00000      10000.00|                            |
  Removal Of Old Bridge, Station 831+06.0 |                            |                            |
0030 210A000                 370.000  CUYD|       9.00000       3330.00|                            |
  Unclassified Excavation                 |                            |                            |
0040 210D100                2243.000  CUYD|       5.50000      12336.50|                            |
  Borrow Excavation (Measured Complete In |                            |                            |
  Place)                                  |                            |                            |
0050 214A000                3970.000  CUYD|       7.00000      27790.00|                            |
  Structure Excavation                    |                            |                            |
0060 214B001                 450.000  CUYD|      28.00000      12600.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                   8.000  RBST|     500.00000       4000.00|                            |
  Roadbed Processing                      |                            |                            |
0080 301A072                 782.000  SQYD|       6.00000       4692.00|                            |
  Granular Soil Base Course, Type B, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0090 401A000                 580.000  SQYD|       1.00000        580.00|                            |
  Bituminous Treatment A                  |                            |                            |
0100 429A201                 152.000  TON |      48.00000       7296.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0110 502A000              119575.000  LB  |       0.75000      89681.25|                            |
  Steel Reinforcement                     |                            |                            |
0120 524A011                 657.000  CUYD|     400.00000     262800.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0130 600A000                          LUMP|   55000.00000      55000.00|                            |
  Mobilization                            |                            |                            |
0140 610C001                 878.000  TON |      28.00000      24584.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0150 610D003                 457.000  SQYD|       2.00000        914.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0160 650A000                  80.000  CUYD|      15.00000       1200.00|                            |
  Topsoil                                 |                            |                            |
0170 652A061                   1.000  ACRE|     750.00000        750.00|                            |
  Seeding (Mix 3E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 046                     CONTRACT ID : 20020329046                  COUNTIES : CRENSHAW
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02032              |(       )                   |(      )
                                          |BULLARD EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 656A000                   1.000  ACRE|     750.00000        750.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0190 665F000                 200.000  EACH|       5.00000       1000.00|                            |
  Hay Bales                               |                            |                            |
0200 665J000                 800.000  LF  |       4.00000       3200.00|                            |
  Silt Fence, Type A                      |                            |                            |
0210 680A000                          LUMP|    6000.00000       6000.00|                            |
  Engineering Controls                    |                            |                            |
0220 701A004                   1.000  MILE|     297.00000        297.00|                            |
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0230 701A012                   1.000  MILE|     321.88000        321.88|                            |
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0240 701C000                   1.000  MILE|     287.00000        287.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0250 701C001                   1.000  MILE|     397.54000        397.54|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0260 740B000                 262.000  SQFT|      10.00000       2620.00|                            |
  Construction Signs                      |                            |                            |
0270 740F002                   8.000  EACH|     350.00000       2800.00|                            |
  Barricades, Type III                    |                            |                            |
0280 740I005                   2.000  EACH|     250.00000        500.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    545,727.17|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    545,727.17|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :  240      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : BR-2221(200)
     for constructing the Bridge Replacement and Approaches on
     C.R.#1043 at Blevens Creek northwest of Jones Chapel.
     Length 0.903 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13036          THE MORRIS GROUP, INC.                                                 $  2,597,468.39     100.0000%
     2   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $  2,734,892.15     105.2907%
     3   10016          JONES BROS., INC.                                                      $  2,834,018.26     109.1069%
     4   13058          J. W. MARKHAM & SON, INC.                                              $  3,016,888.94     116.1473%
     5   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  3,050,420.63     117.4382%
     6   23025          WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.                             $  3,118,827.95     120.0718%
     7   02081          BRASFIELD & GORRIE, L.L.C.                                             $  3,149,541.12     121.2543%
     8   13004          MILLER & MILLER, INC.                                                  $  3,302,953.46     127.1605%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13036              |(   2  ) 03001              |(   3  ) 10016
                                          |THE MORRIS GROUP, INC.      |CLARK CONSTRUCTION CO., INC |JONES BROS., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   65000.00000      65000.00|   75000.00000      75000.00|  225000.00000      225000.00
  Clearing & Grubbing (Approximately 18   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 149.000  LF  |       3.00000        447.00|       5.91000        880.59|       3.00000         447.00
  Removing Pipe                           |                            |                            |
0030 209A000                   5.000  EACH|     100.00000        500.00|      59.09000        295.45|     100.00000         500.00
  Mailbox Reset, Single                   |                            |                            |
0040 210A000              101964.000  CUYD|       2.65000     270204.60|       3.80000     387463.20|       2.65000      270204.60
  Unclassified Excavation                 |                            |                            |
0050 210D001                 500.000  CUYD|      25.00000      12500.00|       5.11000       2555.00|      25.00000       12500.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0060 214A000                 259.000  CUYD|      50.00000      12950.00|       2.10000        543.90|      50.00000       12950.00
  Structure Excavation                    |                            |                            |
0070 214B001                 106.000  CUYD|      25.00000       2650.00|      10.42000       1104.52|      25.00000        2650.00
  Foundation Backfill, Commercial         |                            |                            |
0080 301A012                9161.000  SQYD|       4.25000      38934.25|       4.42000      40491.62|       4.42000       40491.62
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                9608.000  SQYD|       0.63000       6053.04|       0.63000       6053.04|       0.63000        6053.04
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 275.000  GAL |       1.39000        382.25|       1.39000        382.25|       1.39000         382.25
  Tack Coat                               |                            |                            |
0110 429A200                 545.000  TON |      39.38000      21462.10|      39.38000      21462.10|      39.38000       21462.10
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                2225.000  TON |      31.95000      71088.75|      31.95000      71088.75|      31.95000       71088.75
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 430B014                5000.000  TON |      10.45000      52250.00|      12.30000      61500.00|      10.45000       52250.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0140 450B000                  89.000  SQYD|      55.00000       4895.00|      65.00000       5785.00|      80.00000        7120.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13036              |(   2   ) 03001             |(   3  ) 10016
                                          |THE MORRIS GROUP, INC.      |CLARK CONSTRUCTION CO., INC |JONES BROS., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 502A000              297300.000  LB  |       0.50000     148650.00|       0.40000     118920.00|       0.49000      145677.00
  Steel Reinforcement                     |                            |                            |
0160 502B000                          LUMP|   65000.00000      65000.00|   77560.00000      77560.00|   70000.00000       70000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, (STA. 18+05.00,         |                            |                            |
0170 506A001                  31.000  LF  |     525.00000      16275.00|     344.81000      10689.11|     500.00000       15500.00
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0180 506A008                  61.000  LF  |     651.00000      39711.00|     285.06000      17388.66|     620.00000       37820.00
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0190 506A009                  22.000  LF  |     735.00000      16170.00|     469.60000      10331.20|     700.00000       15400.00
  Drilled Shaft Excavation, 7’-6" Diamete |                            |                            |
0200 506B003                  80.000  LF  |     630.00000      50400.00|     362.40000      28992.00|     600.00000       48000.00
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
0210 506B006                 119.000  LF  |     735.00000      87465.00|     595.32000      70843.08|     700.00000       83300.00
  Special Drilled Shaft Excavation, 5’-6" |                            |                            |
  Diameter                                |                            |                            |
0220 506B009                  81.000  LF  |    1050.00000      85050.00|     618.56000      50103.36|    1000.00000       81000.00
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
0230 506C042                 141.000  LF  |      51.45000       7254.45|     272.15000      38373.15|      49.00000        6909.00
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0240 506C045                 119.000  LF  |      88.20000      10495.80|     285.38000      33960.22|      84.00000        9996.00
  Drilled Shaft Construction, 5’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0250 506C046                  31.000  LF  |      92.40000       2864.40|     849.11000      26322.41|      88.00000        2728.00
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0260 506C048                  80.000  LF  |     109.20000       8736.00|     536.52000      42921.60|     104.00000        8320.00
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0270 506C050                  22.000  LF  |     131.25000       2887.50|     851.46000      18732.12|     125.00000        2750.00
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0280 506G002                   4.000  EACH|    1050.00000       4200.00|    1000.00000       4000.00|    1000.00000        4000.00
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0290 506G005                   6.000  EACH|    1260.00000       7560.00|    1000.00000       6000.00|    1200.00000        7200.00
  Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13036              |(   2   ) 03001             |(   3  ) 10016
                                          |THE MORRIS GROUP, INC.      |CLARK CONSTRUCTION CO., INC |JONES BROS., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 506G008                   4.000  EACH|    1470.00000       5880.00|    1000.00000       4000.00|    1400.00000        5600.00
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0310 508A000                6630.000  LB  |       1.70000      11271.00|       2.62000      17370.60|       3.00000       19890.00
  Structural Steel                        |                            |                            |
0320 510A000                 797.000  CUYD|     280.00000     223160.00|     389.68000     310574.96|     325.00000      259025.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0330 510C051                          LUMP|  349279.00000     349279.00|  385000.00000     385000.00|  370000.00000      370000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  18+05.00, APPROX. 964 CU.               |                            |                            |
0340 510E000                2155.000  SQYD|       2.00000       4310.00|       1.78000       3835.90|       1.80000        3879.00
  Grooving Concrete Bridge Decks          |                            |                            |
0350 511A004                  48.000  EACH|     505.00000      24240.00|     199.90000       9595.20|     500.00000       24000.00
  Elastomeric Bearings, Type 4            |                            |                            |
0360 513B017                3218.000  LF  |     115.00000     370070.00|     118.22000     380431.96|     140.00000      450520.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0370 530A002                 166.000  LF  |      30.00000       4980.00|      33.03000       5482.98|      30.00000        4980.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0380 530A695                  50.000  LF  |      15.00000        750.00|      30.24000       1512.00|      15.00000         750.00
  18" Roadway Pipe (Class 3 R.C. Or Equal |                            |                            |
  Strength C.C.M.P.I.)(Temporary)         |                            |                            |
0390 535A000                  52.000  LF  |      12.00000        624.00|      29.49000       1533.48|      12.00000         624.00
  15" Side Drain Pipe                     |                            |                            |
0400 535A001                  81.000  LF  |      13.00000       1053.00|      30.24000       2449.44|      13.00000        1053.00
  18" Side Drain Pipe                     |                            |                            |
0410 600A000                          LUMP|  305000.00000     305000.00|  197307.64000     197307.64|  250000.00000      250000.00
  Mobilization                            |                            |                            |
0420 602A000                  16.000  EACH|     100.00000       1600.00|      85.00000       1360.00|     100.00000        1600.00
  Right Of Way Markers                    |                            |                            |
0430 603A002                   1.000  EACH|    5000.00000       5000.00|   25000.00000      25000.00|   30000.00000       30000.00
  Furnishing Type 3 Field Office          |                            |                            |
0440 610C001                1975.000  TON |      15.75000      31106.25|      16.51000      32607.25|      16.00000       31600.00
  Loose Riprap, Class 2                   |                            |                            |
0450 610D003                1810.000  SQYD|       2.25000       4072.50|       1.38000       2497.80|       2.25000        4072.50
  Filter Blanket, Geotextile              |                            |                            |
0460 619A003                   4.000  EACH|     450.00000       1800.00|     584.53000       2338.12|     450.00000        1800.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A100                   4.000  EACH|     350.00000       1400.00|     584.53000       2338.12|     350.00000        1400.00
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13036              |(   2   ) 03001             |(   3  ) 10016
                                          |THE MORRIS GROUP, INC.      |CLARK CONSTRUCTION CO., INC |JONES BROS., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 619A101                   4.000  EACH|     350.00000       1400.00|     584.53000       2338.12|     350.00000        1400.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0490 630A001                  75.000  LF  |      12.00000        900.00|      12.50000        937.50|      12.50000         937.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0500 630C003                   4.000  EACH|     900.00000       3600.00|     950.00000       3800.00|     950.00000        3800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0510 630C070                   4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|    1200.00000        4800.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0520 637A000                2145.000  LF  |       5.00000      10725.00|       4.00000       8580.00|       5.00000       10725.00
  Fence Reset                             |                            |                            |
0530 650B000                2835.000  CUYD|       2.50000       7087.50|       4.56000      12927.60|       2.50000        7087.50
  Topsoil From Stockpiles                 |                            |                            |
0540 652A053                  16.000  ACRE|     446.25000       7140.00|     450.71000       7211.36|     446.00000        7136.00
  Seeding (Mix 1E)                        |                            |                            |
0550 656A001                  16.000  ACRE|     630.00000      10080.00|     636.30000      10180.80|     630.00000       10080.00
  Mulching, Class A, Type 2               |                            |                            |
0560 665A000                  16.000  ACRE|     367.50000       5880.00|     371.18000       5938.88|     367.00000        5872.00
  Temporary Seeding                       |                            |                            |
0570 665F000                 100.000  EACH|       5.00000        500.00|      13.75000       1375.00|       6.00000         600.00
  Hay Bales                               |                            |                            |
0580 665I000                  32.000  TON |      50.00000       1600.00|      24.33000        778.56|      50.00000        1600.00
  Temporary Riprap, Class 2               |                            |                            |
0590 665J000                1920.000  LF  |       2.50000       4800.00|       2.42000       4646.40|       2.50000        4800.00
  Silt Fence, Type A                      |                            |                            |
0600 665K000                 500.000  CUYD|      10.00000       5000.00|       3.13000       1565.00|      10.00000        5000.00
  Drainage Sump Excavation                |                            |                            |
0610 680A000                          LUMP|   45000.00000      45000.00|   21880.35000      21880.35|   16000.00000       16000.00
  Engineering Controls                    |                            |                            |
0620 701A031                   2.000  MILE|    1500.00000       3000.00|    1500.00000       3000.00|    2000.00000        4000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0630 701A035                   2.000  MILE|    2000.00000       4000.00|    2000.00000       4000.00|    2000.00000        4000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0640 701C001                   6.000  MILE|     400.00000       2400.00|     400.00000       2400.00|     650.00000        3900.00
  Solid Temporary Traffic Stripe          |                            |                            |
0650 703A002                  30.000  SQFT|      10.00000        300.00|      10.00000        300.00|       1.38000          41.40
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13036              |(   2   ) 03001             |(   3  ) 10016
                                          |THE MORRIS GROUP, INC.      |CLARK CONSTRUCTION CO., INC |JONES BROS., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 710A115                  36.000  SQFT|      16.00000        576.00|      21.00000        756.00|      21.00000         756.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0670 710B001                  70.000  LF  |       6.00000        420.00|       9.00000        630.00|       9.00000         630.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0680 740B000                 380.000  SQFT|       7.35000       2793.00|       7.42000       2819.60|       7.00000        2660.00
  Construction Signs                      |                            |                            |
0690 740D000                 100.000  EACH|      52.50000       5250.00|      63.60000       6360.00|      50.00000        5000.00
  Channelizing Drums                      |                            |                            |
0700 740E000                 110.000  EACH|      15.00000       1650.00|      12.72000       1399.20|      12.00000        1320.00
  Cones (36 Inches High)                  |                            |                            |
0710 740F002                  30.000  EACH|     157.50000       4725.00|     160.00000       4800.00|     150.00000        4500.00
  Barricades, Type III                    |                            |                            |
0720 740M001                 110.000  EACH|      11.00000       1210.00|       9.00000        990.00|       8.00000         880.00
  Ballast For Cone                        |                            |                            |
0730 741C010                   1.000  EACH|    4200.00000       4200.00|    5500.00000       5500.00|    4000.00000        4000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  2,597,468.39|             $  2,734,892.15|              $  2,834,018.26
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,597,468.39|             $  2,734,892.15|              $  2,834,018.26
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 047 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13058              |(   5   ) 01007             |(   6  ) 23025
                                          |J. W. MARKHAM & SON, INC.   |ALABAMA BRIDGE BUILDERS, IN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  292000.00000     292000.00|   50000.00000      50000.00|  400000.00000      400000.00
  Clearing & Grubbing (Approximately 18   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 149.000  LF  |       5.00000        745.00|       6.00000        894.00|      15.00000        2235.00
  Removing Pipe                           |                            |                            |
0030 209A000                   5.000  EACH|     250.00000       1250.00|     350.00000       1750.00|      30.00000         150.00
  Mailbox Reset, Single                   |                            |                            |
0040 210A000              101964.000  CUYD|       3.10000     316088.40|       4.26000     434366.64|       3.44000      350756.16
  Unclassified Excavation                 |                            |                            |
0050 210D001                 500.000  CUYD|       6.00000       3000.00|       4.00000       2000.00|       1.05000         525.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0060 214A000                 259.000  CUYD|       6.00000       1554.00|       6.00000       1554.00|      10.00000        2590.00
  Structure Excavation                    |                            |                            |
0070 214B001                 106.000  CUYD|      28.00000       2968.00|      25.00000       2650.00|      25.00000        2650.00
  Foundation Backfill, Commercial         |                            |                            |
0080 301A012                9161.000  SQYD|       4.42000      40491.62|       5.20000      47637.20|       5.25000       48095.25
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                9608.000  SQYD|       0.63000       6053.04|       0.38000       3651.04|       0.38000        3651.04
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 275.000  GAL |       1.39000        382.25|       1.40000        385.00|       1.40000         385.00
  Tack Coat                               |                            |                            |
0110 429A200                 545.000  TON |      39.38000      21462.10|      37.50000      20437.50|      37.50000       20437.50
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                2225.000  TON |      31.95000      71088.75|      32.00000      71200.00|      32.00000       71200.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 430B014                5000.000  TON |      17.00000      85000.00|       7.75000      38750.00|      11.00000       55000.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0140 450B000                  89.000  SQYD|      85.00000       7565.00|      65.00000       5785.00|      65.00000        5785.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13058              |(   5   ) 01007             |(   6  ) 23025
                                          |J. W. MARKHAM & SON, INC.   |ALABAMA BRIDGE BUILDERS, IN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 502A000              297300.000  LB  |       0.47000     139731.00|       0.50000     148650.00|       0.45000      133785.00
  Steel Reinforcement                     |                            |                            |
0160 502B000                          LUMP|   95000.00000      95000.00|  100000.00000     100000.00|   96000.00000       96000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, (STA. 18+05.00,         |                            |                            |
0170 506A001                  31.000  LF  |     130.00000       4030.00|     580.00000      17980.00|     500.00000       15500.00
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0180 506A008                  61.000  LF  |      87.00000       5307.00|     725.00000      44225.00|     620.00000       37820.00
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0190 506A009                  22.000  LF  |     260.00000       5720.00|     800.00000      17600.00|     700.00000       15400.00
  Drilled Shaft Excavation, 7’-6" Diamete |                            |                            |
0200 506B003                  80.000  LF  |     610.00000      48800.00|     775.00000      62000.00|     600.00000       48000.00
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
0210 506B006                 119.000  LF  |     960.00000     114240.00|     850.00000     101150.00|     700.00000       83300.00
  Special Drilled Shaft Excavation, 5’-6" |                            |                            |
  Diameter                                |                            |                            |
0220 506B009                  81.000  LF  |    1550.00000     125550.00|    1285.00000     104085.00|    1000.00000       81000.00
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
0230 506C042                 141.000  LF  |     113.00000      15933.00|      52.25000       7367.25|      49.00000        6909.00
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0240 506C045                 119.000  LF  |     152.00000      18088.00|     100.00000      11900.00|      84.00000        9996.00
  Drilled Shaft Construction, 5’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0250 506C046                  31.000  LF  |     230.00000       7130.00|     115.00000       3565.00|      88.00000        2728.00
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0260 506C048                  80.000  LF  |     278.00000      22240.00|     142.50000      11400.00|     104.00000        8320.00
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0270 506C050                  22.000  LF  |     318.00000       6996.00|     191.50000       4213.00|     125.00000        2750.00
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0280 506G002                   4.000  EACH|     882.00000       3528.00|    1065.00000       4260.00|    1000.00000        4000.00
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0290 506G005                   6.000  EACH|    1100.00000       6600.00|    1275.00000       7650.00|    1200.00000        7200.00
  Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13058              |(   5   ) 01007             |(   6  ) 23025
                                          |J. W. MARKHAM & SON, INC.   |ALABAMA BRIDGE BUILDERS, IN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 506G008                   4.000  EACH|    1985.00000       7940.00|    1500.00000       6000.00|    1400.00000        5600.00
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0310 508A000                6630.000  LB  |       2.85000      18895.50|       2.50000      16575.00|       3.00000       19890.00
  Structural Steel                        |                            |                            |
0320 510A000                 797.000  CUYD|     365.00000     290905.00|     300.00000     239100.00|     360.00000      286920.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0330 510C051                          LUMP|  393000.00000     393000.00|  538000.00000     538000.00|  406000.00000      406000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  18+05.00, APPROX. 964 CU.               |                            |                            |
0340 510E000                2155.000  SQYD|       2.15000       4633.25|       2.50000       5387.50|       2.50000        5387.50
  Grooving Concrete Bridge Decks          |                            |                            |
0350 511A004                  48.000  EACH|     630.00000      30240.00|    1000.00000      48000.00|     350.00000       16800.00
  Elastomeric Bearings, Type 4            |                            |                            |
0360 513B017                3218.000  LF  |     113.00000     363634.00|     150.00000     482700.00|     150.00000      482700.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0370 530A002                 166.000  LF  |      30.00000       4980.00|      30.00000       4980.00|      26.50000        4399.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0380 530A695                  50.000  LF  |      40.00000       2000.00|      21.00000       1050.00|      23.40000        1170.00
  18" Roadway Pipe (Class 3 R.C. Or Equal |                            |                            |
  Strength C.C.M.P.I.)(Temporary)         |                            |                            |
0390 535A000                  52.000  LF  |      23.00000       1196.00|      14.00000        728.00|      21.75000        1131.00
  15" Side Drain Pipe                     |                            |                            |
0400 535A001                  81.000  LF  |      22.00000       1782.00|      21.00000       1701.00|      15.00000        1215.00
  18" Side Drain Pipe                     |                            |                            |
0410 600A000                          LUMP|  195839.28000     195839.28|  172000.00000     172000.00|  135000.00000      135000.00
  Mobilization                            |                            |                            |
0420 602A000                  16.000  EACH|      75.00000       1200.00|     125.00000       2000.00|     105.00000        1680.00
  Right Of Way Markers                    |                            |                            |
0430 603A002                   1.000  EACH|   18000.00000      18000.00|   25000.00000      25000.00|   35000.00000       35000.00
  Furnishing Type 3 Field Office          |                            |                            |
0440 610C001                1975.000  TON |      20.50000      40487.50|      20.00000      39500.00|       1.05000        2073.75
  Loose Riprap, Class 2                   |                            |                            |
0450 610D003                1810.000  SQYD|       1.50000       2715.00|       2.00000       3620.00|       2.10000        3801.00
  Filter Blanket, Geotextile              |                            |                            |
0460 619A003                   4.000  EACH|     660.00000       2640.00|     600.00000       2400.00|     525.00000        2100.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A100                   4.000  EACH|     600.00000       2400.00|     450.00000       1800.00|     420.00000        1680.00
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13058              |(   5   ) 01007             |(   6  ) 23025
                                          |J. W. MARKHAM & SON, INC.   |ALABAMA BRIDGE BUILDERS, IN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 619A101                   4.000  EACH|     600.00000       2400.00|     530.00000       2120.00|     420.00000        1680.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0490 630A001                  75.000  LF  |      12.50000        937.50|      12.50000        937.50|      12.00000         900.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0500 630C003                   4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|     900.00000        3600.00
  Guardrail End Anchor, Type 13           |                            |                            |
0510 630C070                   4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1400.00000        5600.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0520 637A000                2145.000  LF  |       5.25000      11261.25|       4.00000       8580.00|       5.00000       10725.00
  Fence Reset                             |                            |                            |
0530 650B000                2835.000  CUYD|       2.00000       5670.00|       6.00000      17010.00|       5.25000       14883.75
  Topsoil From Stockpiles                 |                            |                            |
0540 652A053                  16.000  ACRE|     585.00000       9360.00|     600.00000       9600.00|     550.00000        8800.00
  Seeding (Mix 1E)                        |                            |                            |
0550 656A001                  16.000  ACRE|     645.00000      10320.00|     500.00000       8000.00|     550.00000        8800.00
  Mulching, Class A, Type 2               |                            |                            |
0560 665A000                  16.000  ACRE|     485.00000       7760.00|     400.00000       6400.00|     500.00000        8000.00
  Temporary Seeding                       |                            |                            |
0570 665F000                 100.000  EACH|       5.25000        525.00|       5.00000        500.00|       6.00000         600.00
  Hay Bales                               |                            |                            |
0580 665I000                  32.000  TON |      24.00000        768.00|      20.00000        640.00|      18.00000         576.00
  Temporary Riprap, Class 2               |                            |                            |
0590 665J000                1920.000  LF  |       3.00000       5760.00|       2.50000       4800.00|       4.00000        7680.00
  Silt Fence, Type A                      |                            |                            |
0600 665K000                 500.000  CUYD|       6.00000       3000.00|      10.00000       5000.00|      12.00000        6000.00
  Drainage Sump Excavation                |                            |                            |
0610 680A000                          LUMP|   67000.00000      67000.00|   20000.00000      20000.00|   75000.00000       75000.00
  Engineering Controls                    |                            |                            |
0620 701A031                   2.000  MILE|    1500.00000       3000.00|    1500.00000       3000.00|    2000.00000        4000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0630 701A035                   2.000  MILE|    2000.00000       4000.00|    2000.00000       4000.00|    2000.00000        4000.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0640 701C001                   6.000  MILE|     400.00000       2400.00|     400.00000       2400.00|     650.00000        3900.00
  Solid Temporary Traffic Stripe          |                            |                            |
0650 703A002                  30.000  SQFT|      10.00000        300.00|      10.00000        300.00|      10.00000         300.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13058              |(   5   ) 01007             |(   6  ) 23025
                                          |J. W. MARKHAM & SON, INC.   |ALABAMA BRIDGE BUILDERS, IN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 710A115                  36.000  SQFT|      21.00000        756.00|      21.00000        756.00|      18.00000         648.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0670 710B001                  70.000  LF  |       9.00000        630.00|       9.00000        630.00|       8.00000         560.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0680 740B000                 380.000  SQFT|       7.50000       2850.00|      10.00000       3800.00|      10.00000        3800.00
  Construction Signs                      |                            |                            |
0690 740D000                 100.000  EACH|      64.00000       6400.00|      85.00000       8500.00|      55.00000        5500.00
  Channelizing Drums                      |                            |                            |
0700 740E000                 110.000  EACH|      12.75000       1402.50|      15.00000       1650.00|      15.00000        1650.00
  Cones (36 Inches High)                  |                            |                            |
0710 740F002                  30.000  EACH|     159.00000       4770.00|     315.00000       9450.00|     225.00000        6750.00
  Barricades, Type III                    |                            |                            |
0720 740M001                 110.000  EACH|       9.00000        990.00|      10.00000       1100.00|       6.00000         660.00
  Ballast For Cone                        |                            |                            |
0730 741C010                   1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|    5500.00000        5500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  3,016,888.94|             $  3,050,420.63|              $  3,118,827.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,016,888.94|             $  3,050,420.63|              $  3,118,827.95
====================================================================================================================================
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                                                                                                                   PAGE : 047 -12
                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02081              |(   8   ) 13004             |(      )
                                          |BRASFIELD & GORRIE, L.L.C.  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  169000.00000     169000.00|   34000.00000      34000.00|
  Clearing & Grubbing (Approximately 18   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 149.000  LF  |      11.00000       1639.00|       6.00000        894.00|
  Removing Pipe                           |                            |                            |
0030 209A000                   5.000  EACH|      27.00000        135.00|     125.00000        625.00|
  Mailbox Reset, Single                   |                            |                            |
0040 210A000              101964.000  CUYD|       3.60000     367070.40|       3.00000     305892.00|
  Unclassified Excavation                 |                            |                            |
0050 210D001                 500.000  CUYD|       1.10000        550.00|      10.00000       5000.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0060 214A000                 259.000  CUYD|      11.00000       2849.00|      10.00000       2590.00|
  Structure Excavation                    |                            |                            |
0070 214B001                 106.000  CUYD|       0.01000          1.06|      25.00000       2650.00|
  Foundation Backfill, Commercial         |                            |                            |
0080 301A012                9161.000  SQYD|       4.58000      41957.38|       4.80000      43972.80|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                9608.000  SQYD|       0.66000       6341.28|       0.72000       6917.76|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 275.000  GAL |       1.44000        396.00|       2.50000        687.50|
  Tack Coat                               |                            |                            |
0110 429A200                 545.000  TON |      41.00000      22345.00|      45.00000      24525.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                2225.000  TON |      33.00000      73425.00|      35.00000      77875.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 430B014                5000.000  TON |      12.00000      60000.00|      13.00000      65000.00|
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0140 450B000                  89.000  SQYD|      74.00000       6586.00|      66.00000       5874.00|
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 047 -13
                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02081              |(   8   ) 13004             |(      )
                                          |BRASFIELD & GORRIE, L.L.C.  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 502A000              297300.000  LB  |       0.41000     121893.00|       0.70000     208110.00|
  Steel Reinforcement                     |                            |                            |
0160 502B000                          LUMP|   77000.00000      77000.00|  130000.00000     130000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, (STA. 18+05.00,         |                            |                            |
0170 506A001                  31.000  LF  |     552.00000      17112.00|     575.00000      17825.00|
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0180 506A008                  61.000  LF  |     552.00000      33672.00|     700.00000      42700.00|
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0190 506A009                  22.000  LF  |     780.00000      17160.00|     775.00000      17050.00|
  Drilled Shaft Excavation, 7’-6" Diamete |                            |                            |
0200 506B003                  80.000  LF  |     659.00000      52720.00|     675.00000      54000.00|
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
0210 506B006                 119.000  LF  |     771.00000      91749.00|     775.00000      92225.00|
  Special Drilled Shaft Excavation, 5’-6" |                            |                            |
  Diameter                                |                            |                            |
0220 506B009                  81.000  LF  |    1100.00000      89100.00|    1100.00000      89100.00|
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
0230 506C042                 141.000  LF  |      54.00000       7614.00|      54.50000       7684.50|
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0240 506C045                 119.000  LF  |      92.00000      10948.00|     100.00000      11900.00|
  Drilled Shaft Construction, 5’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0250 506C046                  31.000  LF  |      97.00000       3007.00|     100.00000       3100.00|
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0260 506C048                  80.000  LF  |     114.00000       9120.00|     120.00000       9600.00|
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0270 506C050                  22.000  LF  |     137.00000       3014.00|     140.00000       3080.00|
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0280 506G002                   4.000  EACH|    1100.00000       4400.00|    1150.00000       4600.00|
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0290 506G005                   6.000  EACH|    1300.00000       7800.00|    1300.00000       7800.00|
  Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02081              |(   8   ) 13004             |(      )
                                          |BRASFIELD & GORRIE, L.L.C.  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 506G008                   4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0310 508A000                6630.000  LB  |       1.74000      11536.20|       8.00000      53040.00|
  Structural Steel                        |                            |                            |
0320 510A000                 797.000  CUYD|     445.00000     354665.00|     420.00000     334740.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0330 510C051                          LUMP|  460000.00000     460000.00|  300000.00000     300000.00|
  Bridge Concrete Superstructure, STA.    |                            |                            |
  18+05.00, APPROX. 964 CU.               |                            |                            |
0340 510E000                2155.000  SQYD|       1.76000       3792.80|       1.78000       3835.90|
  Grooving Concrete Bridge Decks          |                            |                            |
0350 511A004                  48.000  EACH|     750.00000      36000.00|     575.00000      27600.00|
  Elastomeric Bearings, Type 4            |                            |                            |
0360 513B017                3218.000  LF  |     117.00000     376506.00|     240.00000     772320.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0370 530A002                 166.000  LF  |      30.00000       4980.00|      40.00000       6640.00|
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0380 530A695                  50.000  LF  |      26.00000       1300.00|      35.00000       1750.00|
  18" Roadway Pipe (Class 3 R.C. Or Equal |                            |                            |
  Strength C.C.M.P.I.)(Temporary)         |                            |                            |
0390 535A000                  52.000  LF  |      24.00000       1248.00|      35.00000       1820.00|
  15" Side Drain Pipe                     |                            |                            |
0400 535A001                  81.000  LF  |      16.00000       1296.00|      30.00000       2430.00|
  18" Side Drain Pipe                     |                            |                            |
0410 600A000                          LUMP|  340000.00000     340000.00|  306000.00000     306000.00|
  Mobilization                            |                            |                            |
0420 602A000                  16.000  EACH|     100.00000       1600.00|     245.00000       3920.00|
  Right Of Way Markers                    |                            |                            |
0430 603A002                   1.000  EACH|   50000.00000      50000.00|   25000.00000      25000.00|
  Furnishing Type 3 Field Office          |                            |                            |
0440 610C001                1975.000  TON |      16.00000      31600.00|      20.00000      39500.00|
  Loose Riprap, Class 2                   |                            |                            |
0450 610D003                1810.000  SQYD|       1.35000       2443.50|       2.50000       4525.00|
  Filter Blanket, Geotextile              |                            |                            |
0460 619A003                   4.000  EACH|     550.00000       2200.00|     750.00000       3000.00|
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0470 619A100                   4.000  EACH|     430.00000       1720.00|     750.00000       3000.00|
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02081              |(   8   ) 13004             |(      )
                                          |BRASFIELD & GORRIE, L.L.C.  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 619A101                   4.000  EACH|     430.00000       1720.00|     750.00000       3000.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0490 630A001                  75.000  LF  |      14.00000       1050.00|      13.50000       1012.50|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0500 630C003                   4.000  EACH|    1000.00000       4000.00|     965.00000       3860.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0510 630C070                   4.000  EACH|    1300.00000       5200.00|    1215.00000       4860.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0520 637A000                2145.000  LF  |       5.25000      11261.25|       4.60000       9867.00|
  Fence Reset                             |                            |                            |
0530 650B000                2835.000  CUYD|       5.25000      14883.75|       4.00000      11340.00|
  Topsoil From Stockpiles                 |                            |                            |
0540 652A053                  16.000  ACRE|     522.00000       8352.00|     470.00000       7520.00|
  Seeding (Mix 1E)                        |                            |                            |
0550 656A001                  16.000  ACRE|     627.00000      10032.00|     642.50000      10280.00|
  Mulching, Class A, Type 2               |                            |                            |
0560 665A000                  16.000  ACRE|     365.00000       5840.00|     375.00000       6000.00|
  Temporary Seeding                       |                            |                            |
0570 665F000                 100.000  EACH|       6.30000        630.00|      16.00000       1600.00|
  Hay Bales                               |                            |                            |
0580 665I000                  32.000  TON |      16.00000        512.00|      35.00000       1120.00|
  Temporary Riprap, Class 2               |                            |                            |
0590 665J000                1920.000  LF  |       2.10000       4032.00|       4.00000       7680.00|
  Silt Fence, Type A                      |                            |                            |
0600 665K000                 500.000  CUYD|       5.50000       2750.00|       5.00000       2500.00|
  Drainage Sump Excavation                |                            |                            |
0610 680A000                          LUMP|   60000.00000      60000.00|   30000.00000      30000.00|
  Engineering Controls                    |                            |                            |
0620 701A031                   2.000  MILE|    2400.00000       4800.00|    1150.00000       2300.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0630 701A035                   2.000  MILE|    2400.00000       4800.00|    1275.00000       2550.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0640 701C001                   6.000  MILE|     725.00000       4350.00|     395.00000       2370.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0650 703A002                  30.000  SQFT|       1.65000         49.50|       4.00000        120.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 047                     CONTRACT ID : 20020329047                  COUNTIES : CULLMAN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 02081              |(   8   ) 13004             |(      )
                                          |BRASFIELD & GORRIE, L.L.C.  |MILLER & MILLER, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 710A115                  36.000  SQFT|      16.50000        594.00|      18.00000        648.00|
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0670 710B001                  70.000  LF  |       5.00000        350.00|      10.00000        700.00|
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
0680 740B000                 380.000  SQFT|       7.50000       2850.00|       9.00000       3420.00|
  Construction Signs                      |                            |                            |
0690 740D000                 100.000  EACH|      52.00000       5200.00|      70.00000       7000.00|
  Channelizing Drums                      |                            |                            |
0700 740E000                 110.000  EACH|      10.00000       1100.00|      13.25000       1457.50|
  Cones (36 Inches High)                  |                            |                            |
0710 740F002                  30.000  EACH|     160.00000       4800.00|     175.00000       5250.00|
  Barricades, Type III                    |                            |                            |
0720 740M001                 110.000  EACH|       6.30000        693.00|      10.00000       1100.00|
  Ballast For Cone                        |                            |                            |
0730 741C010                   1.000  EACH|    4200.00000       4200.00|    5000.00000       5000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $  3,149,541.12|             $  3,302,953.46|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,149,541.12|             $  3,302,953.46|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 048                     CONTRACT ID : 20020329048                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-2707(200)
     for constructing the Widening, Resufacing, and Traffic
     Stripe on C.R.#45 from C.R.#27 near I-65 to the Monroe
     county line

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    689,284.90     100.0000%
     2   13008          MOBILE ASPHALT COMPANY, LLC                                            $    702,291.24     101.8869%
     3   02032          BULLARD EXCAVATING, INC.                                               $    710,836.15     103.1266%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 048                     CONTRACT ID : 20020329048                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13008              |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |MOBILE ASPHALT COMPANY, LLC |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D001                 300.000  LF  |       2.00000        600.00|       3.84000       1152.00|       3.50000        1050.00
  Removing Guardrail                      |                            |                            |
0020 210D001               10931.000  CUYD|       4.50000      49189.50|       4.39000      47987.09|       5.50000       60120.50
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0030 212A000                1150.000  STA |      29.00000      33350.00|      16.98000      19527.00|      20.00000       23000.00
  Machine Grading Shoulders               |                            |                            |
0040 405A000                4991.000  GAL |       1.15000       5739.65|       0.91000       4541.81|       1.15000        5739.65
  Tack Coat                               |                            |                            |
0050 429A201               10679.000  TON |      36.00000     384444.00|      37.38000     399181.02|      38.00000      405802.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429A207                 650.000  TON |      40.00000      26000.00|      37.66000      24479.00|      45.00000       29250.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0070 429C211                2074.000  TON |      37.00000      76738.00|      36.08000      74829.92|      38.00000       78812.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0080 600A000                          LUMP|   40500.00000      40500.00|   46000.00000      46000.00|   33000.00000       33000.00
  Mobilization                            |                            |                            |
0090 630A001                 200.000  LF  |      13.00000       2600.00|      13.16000       2632.00|      12.00000        2400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0100 630A033                 710.000  LF  |      14.25000      10117.50|      13.71000       9734.10|      12.50000        8875.00
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0110 630C070                  12.000  EACH|    1150.00000      13800.00|    1453.41000      17440.92|    1325.00000       15900.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0120 652A061                  16.000  ACRE|     400.00000       6400.00|     510.07000       8161.12|     408.00000        6528.00
  Seeding (Mix 3E)                        |                            |                            |
0130 656A000                  16.000  ACRE|     400.00000       6400.00|     482.64000       7722.24|     408.00000        6528.00
  Mulching, Class A, Type 1               |                            |                            |
0140 701A031                  22.000  MILE|     800.00000      17600.00|     947.34000      20841.48|     800.00000       17600.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 048                     CONTRACT ID : 20020329048                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13008             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |MOBILE ASPHALT COMPANY, LLC |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A035                   4.000  MILE|     950.00000       3800.00|     947.34000       3789.36|     950.00000        3800.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0160 701A045                   9.000  MILE|     675.00000       6075.00|     724.43000       6519.87|     675.00000        6075.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0170 701C000                   4.000  MILE|     210.00000        840.00|     200.61000        802.44|     210.00000         840.00
  Broken Temporary Traffic Stripe         |                            |                            |
0180 701C001                   9.000  MILE|     250.00000       2250.00|     278.63000       2507.67|     250.00000        2250.00
  Solid Temporary Traffic Stripe          |                            |                            |
0190 703A002                 270.000  SQFT|       3.50000        945.00|       2.79000        753.30|       3.50000         945.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0200 740B000                 245.000  SQFT|       7.25000       1776.25|      13.22000       3238.90|       7.00000        1715.00
  Construction Signs                      |                            |                            |
0210 740E000                  60.000  EACH|       1.00000         60.00|       5.00000        300.00|      10.00000         600.00
  Cones (36 Inches High)                  |                            |                            |
0220 740M001                  60.000  EACH|       1.00000         60.00|       2.50000        150.00|       0.10000           6.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    689,284.90|             $    702,291.24|              $    710,836.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    689,284.90|             $    702,291.24|              $    710,836.15
====================================================================================================================================
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     CALL ORDER   : 049                     CONTRACT ID : 20020329049                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-0202(514)
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#41 from U.S.#31 in Brewton to the west city limits
     of Brewton.  Length 2.400 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02032          BULLARD EXCAVATING, INC.                                               $    185,190.04     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    231,173.97     124.8307%
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     CALL ORDER   : 049                     CONTRACT ID : 20020329049                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2  ) 01018              |(      )
                                          |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROADWAY
                                          |                            |                            |
0010 209A000                   3.000  EACH|      45.00000        135.00|     100.00000        300.00|
  Mailbox Reset, Single                   |                            |                            |
0020 405A000                1102.000  GAL |       1.15000       1267.30|       2.00000       2204.00|
  Tack Coat                               |                            |                            |
0030 408A052               37529.000  SQYD|       0.56000      21016.24|       0.75000      28146.75|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361                2815.000  TON |      33.50000      94302.50|      41.00000     115415.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424A364                 100.000  TON |      40.00000       4000.00|      65.00000       6500.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A367                 400.000  TON |      35.00000      14000.00|      45.00000      18000.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|    9000.00000       9000.00|   16850.00000      16850.00|
  Mobilization                            |                            |                            |
0080 622A002                  11.000  EACH|     100.00000       1100.00|     525.00000       5775.00|
  Manhole Covers Reset (Sanitary)         |                            |                            |
0090 643B000                   1.000  EACH|     200.00000        200.00|     200.00000        200.00|
  Valve Boxes Reset                       |                            |                            |
0100 650A000                 720.000  CUYD|       6.50000       4680.00|       4.00000       2880.00|
  Topsoil                                 |                            |                            |
0110 652A061                   1.000  ACRE|     487.50000        487.50|     350.00000        350.00|
  Seeding (Mix 3E)                        |                            |                            |
0120 656A000                   1.000  ACRE|     487.50000        487.50|     350.00000        350.00|
  Mulching, Class A, Type 1               |                            |                            |
0130 665F000                 100.000  EACH|       2.50000        250.00|       6.00000        600.00|
  Hay Bales                               |                            |                            |
0140 665G000                 100.000  EACH|       1.00000        100.00|       3.50000        350.00|
  Sand Bags                               |                            |                            |
0150 701A028                   5.000  MILE|    1350.00000       6750.00|    1094.40000       5472.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
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     CALL ORDER   : 049                     CONTRACT ID : 20020329049                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 01018             |(      )
                                          |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701A046                   1.000  MILE|     867.00000        867.00|     576.00000        576.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701A048                   2.000  MILE|    1475.00000       2950.00|    1363.20000       2726.40|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0180 701B009                  74.000  LF  |       0.76000         56.24|       1.00000         74.00|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0190 701C000                   2.000  MILE|     287.00000        574.00|     288.00000        576.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0200 701C001                   8.000  MILE|     397.54000       3180.32|     307.20000       2457.60|
  Solid Temporary Traffic Stripe          |                            |                            |
0210 701D008                   1.000  MILE|    1330.00000       1330.00|    1152.00000       1152.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0220 701G125                1204.000  LF  |       3.80000       4575.20|       3.08000       3708.32|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0230 701G133                1204.000  LF  |       3.81000       4587.24|       3.24000       3900.96|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0240 703A002                 182.000  SQFT|       2.15000        391.30|       1.92000        349.44|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0250 703B002                  90.000  SQFT|       2.85000        256.50|       2.88000        259.20|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0260 703D001                 182.000  SQFT|       1.35000        245.70|       1.00000        182.00|
  Temporary Traffic Control Markings      |                            |                            |
0270 703E001                  90.000  SQFT|       1.00000         90.00|       1.00000         90.00|
  Temporary Traffic Control Legends       |                            |                            |
0280 705A030                  24.000  EACH|       5.00000        120.00|       4.70000        112.80|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0290 705A032                  28.000  EACH|       5.00000        140.00|       4.70000        131.60|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 122.000  EACH|       5.00000        610.00|       4.70000        573.40|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 705A038                  35.000  EACH|       5.00000        175.00|       4.70000        164.50|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0320 730H001                1183.000  LF  |       3.50000       4140.50|       4.00000       4732.00|
  Loop Wire                               |                            |                            |
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     CALL ORDER   : 049                     CONTRACT ID : 20020329049                  COUNTIES : ESCAMBIA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02032              |(   2   ) 01018             |(      )
                                          |BULLARD EXCAVATING, INC.    |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740B000                 322.000  SQFT|       6.50000       2093.00|       7.50000       2415.00|
  Construction Signs                      |                            |                            |
0340 740E000                 300.000  EACH|       3.34000       1002.00|       8.00000       2400.00|
  Cones (36 Inches High)                  |                            |                            |
0350 740M001                 300.000  EACH|       0.10000         30.00|       4.00000       1200.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    185,190.04|             $    231,173.97|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    185,190.04|             $    231,173.97|              $
====================================================================================================================================
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     CALL ORDER   : 052                     CONTRACT ID : 20020329052                  COUNTIES : HOUSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-3532(200)
     for constructing the Resurfacing and Traffic Stripe on old
     U.S.#84 from Bluff Springs Road to U.S.#84 in Ashford.
     Length - 4.389 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    343,914.04     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    349,901.78     101.7411%
     3   02032          BULLARD EXCAVATING, INC.                                               $    401,160.95     116.6457%
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     CALL ORDER   : 052                     CONTRACT ID : 20020329052                  COUNTIES : HOUSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01018              |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D001                 127.000  LF  |       3.00000        381.00|       3.00000        381.00|       3.00000         381.00
  Removing Guardrail                      |                            |                            |
0020 206E019                   8.000  EACH|     100.00000        800.00|     100.00000        800.00|     100.00000         800.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0030 401B108               70916.000  SQYD|       0.68000      48222.88|       0.67000      47513.72|       0.90000       63824.40
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                2150.000  GAL |       1.65000       3547.50|       2.01000       4321.50|       1.20000        2580.00
  Tack Coat                               |                            |                            |
0050 429A220                4042.000  TON |      37.45000     151372.90|      37.65000     152181.30|      42.50000      171785.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0060 429A226                2410.000  TON |      35.90000      86519.00|      37.27000      89820.70|      42.50000      102425.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0070 600A000                          LUMP|   12500.00000      12500.00|   15413.00000      15413.00|   17000.00000       17000.00
  Mobilization                            |                            |                            |
0080 630A001                 250.000  LF  |      15.84000       3960.00|      16.00000       4000.00|      16.00000        4000.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630C070                   8.000  EACH|    1485.00000      11880.00|    1500.00000      12000.00|    1500.00000       12000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 701A031                   9.000  MILE|     855.70000       7701.30|     860.00000       7740.00|     897.00000        8073.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0110 701A035                   5.000  MILE|     970.13000       4850.65|     975.00000       4875.00|    1015.00000        5075.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   2.000  MILE|     597.00000       1194.00|     600.00000       1200.00|     650.00000        1300.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0130 701C000                   2.000  MILE|     258.70000        517.40|     260.00000        520.00|     270.00000         540.00
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                   5.000  MILE|     278.60000       1393.00|     280.00000       1400.00|     287.00000        1435.00
  Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                1020.000  SQFT|       1.59000       1621.80|       1.60000       1632.00|       2.50000        2550.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 052                     CONTRACT ID : 20020329052                  COUNTIES : HOUSTON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 02032
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 703B002                 273.000  SQFT|       2.49000        679.77|       2.50000        682.50|       2.85000         778.05
  Traffic Control Legends, Class 2, Type  |                            |                            |
0170 703D001                1020.000  SQFT|       0.60000        612.00|       0.60000        612.00|       1.00000        1020.00
  Temporary Traffic Control Markings      |                            |                            |
0180 705A032                  72.000  EACH|       4.48000        322.56|       4.50000        324.00|       5.00000         360.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 421.000  EACH|       4.68000       1970.28|       4.70000       1978.70|       4.50000        1894.50
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                 204.000  SQFT|      12.00000       2448.00|       7.09000       1446.36|      10.00000        2040.00
  Construction Signs                      |                            |                            |
0210 740E000                  20.000  EACH|       6.00000        120.00|       2.00000         40.00|      10.00000         200.00
  Cones (36 Inches High)                  |                            |                            |
0220 740M001                  20.000  EACH|       5.00000        100.00|       1.00000         20.00|       5.00000         100.00
  Ballast For Cone                        |                            |                            |
0230 740O000                   1.000  EACH|    1200.00000       1200.00|    1000.00000       1000.00|    1000.00000        1000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    343,914.04|             $    349,901.78|              $    401,160.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    343,914.04|             $    349,901.78|              $    401,160.95
====================================================================================================================================
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     CALL ORDER   : 053                     CONTRACT ID : 20020329053                  COUNTIES : JACKSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-3607(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#63 from the Marshall county line to Old Grant Road in
     Woodville.  Length 1.251 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    184,396.83     100.0000%
     2   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $    189,161.99     102.5842%
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     CALL ORDER   : 053                     CONTRACT ID : 20020329053                  COUNTIES : JACKSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 10011              |(      )
                                          |APAC-ALABAMA, INC.          |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206E008                   5.000  EACH|      89.25000        446.25|      87.50000        437.50|
  Removing Guardrail End Anchor (All Type |                            |                            |
0020 210D001                 200.000  CUYD|      12.00000       2400.00|      14.22000       2844.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0030 401B100               17030.000  SQYD|       0.74000      12602.20|       0.90800      15463.24|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 401B106                8175.000  SQYD|       2.12000      17331.00|       2.13000      17412.75|
  Bituminous Treatment JG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0050 405A000                 600.000  GAL |       1.36000        816.00|       0.90000        540.00|
  Tack Coat                               |                            |                            |
0060 429A220                 944.000  TON |      35.75000      33748.00|      38.00000      35872.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0070 429B221                 775.000  TON |      31.07000      24079.25|      29.90000      23172.50|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0080 429B227                 300.000  TON |      35.10000      10530.00|      37.55000      11265.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling,   1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0090 429C223                 600.000  TON |      35.87000      21522.00|      38.25000      22950.00|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 3/4" Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range B                       |                            |                            |
0100 430B014                2000.000  TON |      15.21000      30420.00|      13.65000      27300.00|
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0110 600A000                          LUMP|   10692.73000      10692.73|   10500.00000      10500.00|
  Mobilization                            |                            |                            |
0120 630C070                   8.000  EACH|    1224.00000       9792.00|    1200.00000       9600.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0130 701A031                   3.000  MILE|    1020.00000       3060.00|    1000.00000       3000.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
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     CALL ORDER   : 053                     CONTRACT ID : 20020329053                  COUNTIES : JACKSON
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 10011             |(      )
                                          |APAC-ALABAMA, INC.          |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A035                   1.000  MILE|    1122.00000       1122.00|    1100.00000       1100.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0150 701A045                   2.000  MILE|     586.50000       1173.00|     575.00000       1150.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0160 701C000                   4.000  MILE|     336.60000       1346.40|     330.00000       1320.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                   1.000  MILE|     351.90000        351.90|     345.00000        345.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                 100.000  SQFT|       2.30000        230.00|       2.25000        225.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 705A032                  26.000  EACH|       5.10000        132.60|       5.00000        130.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                  83.000  EACH|       5.10000        423.30|       5.00000        415.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 740B000                 260.000  SQFT|       8.37000       2176.20|      12.00000       3120.00|
  Construction Signs                      |                            |                            |
0220 740E000                 100.000  EACH|       0.01000          1.00|       6.00000        600.00|
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                 100.000  EACH|       0.01000          1.00|       4.00000        400.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    184,396.83|             $    189,161.99|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    184,396.83|             $    189,161.99|              $
====================================================================================================================================
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     CALL ORDER   : 054                     CONTRACT ID : 20020329054                  COUNTIES : LAWRENCE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-4024(200)
     for constructing the Resurfacing and Traffic Stripe on                                             STPAA-4010(200)
     C.R.#108 from S.R.#24 to C.R.#236 south of Hatton and on
     C.R.#131 from the Franklin county line to S.R.#101 south of
     Hatton.  Length 12.700 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18031          ROGERS GROUP, INC.                                                     $    682,111.80     100.0000%
     2   19010          SHELBY CONTRACTING CO., INC.                                           $    699,178.96     102.5021%
     3   01018          APAC-ALABAMA, INC.                                                     $    826,484.51     121.1655%
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     CALL ORDER   : 054                     CONTRACT ID : 20020329054                  COUNTIES : LAWRENCE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2  ) 19010              |(   3  ) 01018
                                          |ROGERS GROUP, INC.          |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                  23.000  EACH|     265.00000       6095.00|      70.00000       1610.00|      70.88000        1630.24
  Mailbox Reset, Single                   |                            |                            |
0020 305B060                4954.000  TON |       9.00000      44586.00|       9.12000      45180.48|      15.71000       77827.34
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0030 401B108              154947.000  SQYD|       0.60000      92968.20|       0.58720      90984.88|       0.60000       92968.20
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                 646.000  GAL |       7.00000       4522.00|       0.90000        581.40|       0.89000         574.94
  Tack Coat                               |                            |                            |
0050 429A201               12784.000  TON |      28.35000     362426.40|      30.60000     391190.40|      36.90000      471729.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429B208                3279.000  TON |      28.00000      91812.00|      26.72000      87614.88|      34.18000      112076.22
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 3/4" Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0070 600A000                          LUMP|    5410.00000       5410.00|   15000.00000      15000.00|    1656.43000        1656.43
  Mobilization                            |                            |                            |
0080 630A001                 250.000  LF  |      30.00000       7500.00|      19.50000       4875.00|      19.89000        4972.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630C050                   8.000  EACH|    1950.00000      15600.00|    1330.00000      10640.00|    1356.60000       10852.80
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0100 701A004                  26.000  MILE|     295.00000       7670.00|     320.00000       8320.00|     300.90000        7823.40
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0110 701A035                  12.000  MILE|    1070.00000      12840.00|    1075.00000      12900.00|    1091.40000       13096.80
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   9.000  MILE|     590.00000       5310.00|     500.00000       4500.00|     601.80000        5416.20
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0130 701C000                  18.000  MILE|     300.00000       5400.00|     320.00000       5760.00|     306.00000        5508.00
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  25.000  MILE|     320.00000       8000.00|     340.00000       8500.00|     326.40000        8160.00
  Solid Temporary Traffic Stripe          |                            |                            |
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     CALL ORDER   : 054                     CONTRACT ID : 20020329054                  COUNTIES : LAWRENCE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2   ) 19010             |(   3  ) 01018
                                          |ROGERS GROUP, INC.          |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 703A002                 180.000  SQFT|       1.80000        324.00|       2.00000        360.00|       1.84000         331.20
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0160 703D001                 180.000  SQFT|       1.00000        180.00|       1.00000        180.00|       1.02000         183.60
  Temporary Traffic Control Markings      |                            |                            |
0170 705A032                 306.000  EACH|       4.70000       1438.20|       5.00000       1530.00|       4.79000        1465.74
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0180 705A037                1090.000  EACH|       4.90000       5341.00|       5.00000       5450.00|       5.00000        5450.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 740B000                 481.000  SQFT|       9.00000       4329.00|       8.32000       4001.92|       7.50000        3607.50
  Construction Signs                      |                            |                            |
0200 740E000                  60.000  EACH|       3.00000        180.00|       0.00000          0.00|      11.79000         707.40
  Cones (36 Inches High)                  |                            |                            |
0210 740M001                  60.000  EACH|       3.00000        180.00|       0.00000          0.00|       7.44000         446.40
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    682,111.80|             $    699,178.96|              $    826,484.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    682,111.80|             $    699,178.96|              $    826,484.51
====================================================================================================================================
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     CALL ORDER   : 055                     CONTRACT ID : 20020329055                  COUNTIES : LIMESTONE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-4217(200)
     for constructing the Resurfacing and Traffic Stripe on Elk
     River Mills Road southwest of Elkmont from Baker Hill Road
     to S.R.#99. Length - 3.658 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    229,082.96     100.0000%
     2   02035          BURGREEN CONTRACTING COMPANY, INC.                                     $    249,848.30     109.0646%
     3   19010          SHELBY CONTRACTING CO., INC.                                           $    279,404.30     121.9664%
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     CALL ORDER   : 055                     CONTRACT ID : 20020329055                  COUNTIES : LIMESTONE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 02035              |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206E019                   2.000  EACH|      89.25000        178.50|     300.00000        600.00|     350.00000         700.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0020 210D021                1000.000  CUYD|      13.63000      13630.00|       7.50000       7500.00|       7.15000        7150.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0030 212A000                 386.000  STA |      11.53000       4450.58|      10.00000       3860.00|      33.00000       12738.00
  Machine Grading Shoulders               |                            |                            |
0040 405A000                1500.000  GAL |       1.41000       2115.00|       1.10000       1650.00|       0.94000        1410.00
  Tack Coat                               |                            |                            |
0050 429A201                4090.000  TON |      34.69000     141882.10|      35.35000     144581.50|      38.64000      158037.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429A206                 600.000  TON |      37.74000      22644.00|      35.95000      21570.00|      34.81000       20886.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0070 600A000                          LUMP|    3479.12000       3479.12|   17900.00000      17900.00|   12780.00000       12780.00
  Mobilization                            |                            |                            |
0080 630A001                1200.000  LF  |      10.00000      12000.00|      13.80000      16560.00|      24.30000       29160.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630C050                   4.000  EACH|    1336.20000       5344.80|    2000.00000       8000.00|    1500.00000        6000.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0100 630C070                   4.000  EACH|    1249.50000       4998.00|    1500.00000       6000.00|     875.00000        3500.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0110 652A053                   2.000  ACRE|     892.91000       1785.82|    1000.00000       2000.00|    1200.00000        2400.00
  Seeding (Mix 1E)                        |                            |                            |
0120 656A000                   2.000  ACRE|     892.91000       1785.82|    1000.00000       2000.00|    1000.00000        2000.00
  Mulching, Class A, Type 1               |                            |                            |
0130 701A030                   8.000  MILE|     606.90000       4855.20|     675.00000       5400.00|     915.00000        7320.00
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0140 701A034                   7.000  MILE|     606.90000       4248.30|     675.00000       4725.00|     915.00000        6405.00
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0150 701A044                   1.000  MILE|     306.00000        306.00|     400.00000        400.00|     440.00000         440.00
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
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     CALL ORDER   : 055                     CONTRACT ID : 20020329055                  COUNTIES : LIMESTONE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 02035             |(   3  ) 19010
                                          |APAC-ALABAMA, INC.          |BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701C000                   1.000  MILE|     306.00000        306.00|     390.00000        390.00|     450.00000         450.00
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                   7.000  MILE|     326.40000       2284.80|     400.00000       2800.00|     460.00000        3220.00
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                 286.000  SQFT|       2.04000        583.44|       2.90000        829.40|       3.15000         900.90
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                  56.000  SQFT|       3.06000        171.36|       4.90000        274.40|       3.55000         198.80
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 740B000                 209.000  SQFT|       7.68000       1605.12|      12.00000       2508.00|      12.00000        2508.00
  Construction Signs                      |                            |                            |
0210 740E000                 100.000  EACH|       4.29000        429.00|       3.00000        300.00|      12.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
     SECTION TOTALS                       |             $    229,082.96|             $    249,848.30|              $    279,404.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    229,082.96|             $    249,848.30|              $    279,404.30
====================================================================================================================================
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     CALL ORDER   : 080                     CONTRACT ID : 20020329080                  COUNTIES : FRANKLIN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-302-302-024-201
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#24
     from MP 14.900 near Cedar Creek to MP 20.362 west of
     Russellville. Length - 5.462 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19074          S & M EQUIPMENT CO., INC.                                              $    750,617.10     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    764,344.42     101.8288%
     3   18031          ROGERS GROUP, INC.                                                     $    797,078.55     106.1898%
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     CALL ORDER   : 080                     CONTRACT ID : 20020329080                  COUNTIES : FRANKLIN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2  ) 01018              |(   3  ) 18031
                                          |S & M EQUIPMENT CO., INC.   |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 305B060                2375.000  TON |      12.00000      28500.00|      12.78000      30352.50|      11.00000       26125.00
  Crushed Aggregate, Section 825, Type B, |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0020 405A000                9899.000  GAL |       1.15000      11383.85|       0.85000       8414.15|       2.00000       19798.00
  Tack Coat                               |                            |                            |
0030 424A360                7268.000  TON |      31.75000     230759.00|      33.43000     242969.24|      33.50000      243478.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A369                  33.000  TON |      45.25000       1493.25|      48.32000       1594.56|      53.00000        1749.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424B651               14535.000  TON |      25.00000     363375.00|      26.30000     382270.50|      27.00000      392445.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                 500.000  TON |      37.75000      18875.00|      43.98000      21990.00|      50.00000       25000.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659                 500.000  TON |      37.75000      18875.00|      35.76000      17880.00|      41.00000       20500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                  66.000  TON |      45.25000       2986.50|      39.77000       2624.82|      50.00000        3300.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 428C000               57679.000  LF  |       0.25000      14419.75|       0.19000      10959.01|       0.20000       11535.80
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0100 600A000                          LUMP|   15000.00000      15000.00|    1891.40000       1891.40|    4256.00000        4256.00
  Mobilization                            |                            |                            |
0110 701A028                  11.000  MILE|    1180.00000      12980.00|    1203.60000      13239.60|    1180.00000       12980.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
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     CALL ORDER   : 080                     CONTRACT ID : 20020329080                  COUNTIES : FRANKLIN
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19074              |(   2   ) 01018             |(   3  ) 18031
                                          |S & M EQUIPMENT CO., INC.   |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701A046                   5.000  MILE|     800.00000       4000.00|     816.00000       4080.00|     800.00000        4000.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A048                   4.000  MILE|    1475.00000       5900.00|    1504.50000       6018.00|    1475.00000        5900.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0140 701C000                  10.000  MILE|     320.00000       3200.00|     326.40000       3264.00|     320.00000        3200.00
  Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                   8.000  MILE|     340.00000       2720.00|     346.80000       2774.40|     340.00000        2720.00
  Solid Temporary Traffic Stripe          |                            |                            |
0160 703A002                1040.000  SQFT|       1.80000       1872.00|       1.84000       1913.60|       1.80000        1872.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0170 703D001                 168.000  SQFT|       1.00000        168.00|       1.02000        171.36|       1.00000         168.00
  Temporary Traffic Control Markings      |                            |                            |
0180 705A032                 227.000  EACH|       5.00000       1135.00|       5.10000       1157.70|       5.00000        1135.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 407.000  EACH|       5.25000       2136.75|       5.36000       2181.52|       5.25000        2136.75
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                 928.000  SQFT|       8.50000       7888.00|       7.50000       6960.00|      10.00000        9280.00
  Construction Signs                      |                            |                            |
0210 740E000                  50.000  EACH|       7.50000        375.00|       5.61000        280.50|       5.00000         250.00
  Cones (36 Inches High)                  |                            |                            |
0220 740M001                  50.000  EACH|       6.50000        325.00|       3.54000        177.00|       5.00000         250.00
  Ballast For Cone                        |                            |                            |
0230 740O000                   1.000  EACH|    2250.00000       2250.00|    1180.56000       1180.56|    5000.00000        5000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    750,617.10|             $    764,344.42|              $    797,078.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    750,617.10|             $    764,344.42|              $    797,078.55
====================================================================================================================================
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     CALL ORDER   : 081                     CONTRACT ID : 20020329081                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-303-582-004-207
     for constructing the Planing and Resurfacing on S.R.#4
     (U.S.#78) from west of C.R.#61 (MP 124.023) to I-20 Overpass
     (MP 127.285) west of Pell City. Length -3.262 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    247,645.33     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    248,975.54     100.5371%
     3   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    271,093.15     109.4683%
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     CALL ORDER   : 081                     CONTRACT ID : 20020329081                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 04013              |(   3  ) 13022
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C025                 354.000  SQYD|      12.82000       4538.28|       5.29000       1872.66|       8.00000        2832.00
  Removing Bituminous Pavement On         |                            |                            |
  Concrete Surfaces                       |                            |                            |
0020 209A000                   8.000  EACH|     205.00000       1640.00|      95.65000        765.20|      95.00000         760.00
  Mailbox Reset, Single                   |                            |                            |
0030 209A001                   1.000  EACH|     235.00000        235.00|     120.21000        120.21|     180.00000         180.00
  Mailbox Reset, Double                   |                            |                            |
0040 209A002                   1.000  EACH|     380.00000        380.00|     159.00000        159.00|     300.00000         300.00
  Mailbox Reset, Multiple                 |                            |                            |
0050 401B100               45029.000  SQYD|       0.77000      34672.33|       0.87000      39175.23|       0.60000       27017.40
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0060 405A000                1444.000  GAL |       2.28000       3292.32|       0.92000       1328.48|       0.00000           0.00
  Tack Coat                               |                            |                            |
0070 408A051               42305.000  SQYD|       0.73000      30882.65|       0.66000      27921.30|       0.85000       35959.25
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0080 424A341                3610.000  TON |      33.52000     121007.20|      35.98000     129887.80|      35.35000      127613.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0090 424B641                 200.000  TON |      57.02000      11404.00|      48.31000       9662.00|      75.00000       15000.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching 1 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, Esal Range A/B      |                            |                            |
0100 600A000                          LUMP|    2600.00000       2600.00|    2736.68000       2736.68|   30000.00000       30000.00
  Mobilization                            |                            |                            |
0110 665F000                  50.000  EACH|      12.10000        605.00|       2.46000        123.00|      12.00000         600.00
  Hay Bales                               |                            |                            |
0120 665J000                 150.000  LF  |       7.93000       1189.50|       4.91000        736.50|       3.00000         450.00
  Silt Fence, Type A                      |                            |                            |
0130 701A028                   7.000  MILE|    1174.20000       8219.40|    1323.37000       9263.59|    1140.00000        7980.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A046                   2.000  MILE|     824.00000       1648.00|     928.68000       1857.36|     800.00000        1600.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 081 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 081                     CONTRACT ID : 20020329081                  COUNTIES : ST. CLAIR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 04013             |(   3  ) 13022
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A048                   5.000  MILE|    1462.60000       7313.00|    1648.40000       8242.00|    1420.00000        7100.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701C000                   3.000  MILE|     309.00000        927.00|     348.25000       1044.75|     300.00000         900.00
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  10.000  MILE|     309.00000       3090.00|     348.26000       3482.60|     300.00000        3000.00
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A002                 490.000  SQFT|       2.06000       1009.40|       2.32000       1136.80|       2.00000         980.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703D001                 490.000  SQFT|       1.03000        504.70|       1.16000        568.40|       1.00000         490.00
  Temporary Traffic Control Markings      |                            |                            |
0200 705A032                  46.000  EACH|       4.85000        223.10|       5.45000        250.70|       4.70000         216.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0210 705A037                 352.000  EACH|       5.05000       1777.60|       5.69000       2002.88|       4.90000        1724.80
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0220 740B000                 389.000  SQFT|       7.65000       2975.85|       8.60000       3345.40|      15.00000        5835.00
  Construction Signs                      |                            |                            |
0230 740E000                 370.000  EACH|      12.45000       4606.50|       5.83000       2157.10|       1.00000         370.00
  Cones (36 Inches High)                  |                            |                            |
0240 740M001                 370.000  EACH|       7.85000       2904.50|       3.07000       1135.90|       0.50000         185.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    247,645.33|             $    248,975.54|              $    271,093.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    247,645.33|             $    248,975.54|              $    271,093.15
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 082 -1
                                                          VENDOR RANKING

     CALL ORDER   : 082                     CONTRACT ID : 20020329082                  COUNTIES : SHELBY
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-303-595-025-204
     for constructing the Resurfacing, Traffic Counting Loops and
     Traffic Stripe on S.R.#25 from just west of I-65 to Old
     Highway 25 North (Business) in Columbiana.  Length 10.201
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    866,870.34     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    868,748.67     100.2167%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 082 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 082                     CONTRACT ID : 20020329082                  COUNTIES : SHELBY
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 04013              |(      )
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206C025                 814.000  SQYD|       5.82000       4737.48|       3.01000       2450.14|
  Removing Bituminous Pavement On         |                            |                            |
  Concrete Surfaces                       |                            |                            |
0020 209A000                   8.000  EACH|     198.85000       1590.80|     154.57000       1236.56|
  Mailbox Reset, Single                   |                            |                            |
0030 209A002                   2.000  EACH|     391.17000        782.34|     238.92000        477.84|
  Mailbox Reset, Multiple                 |                            |                            |
0040 305A040                 657.000  CUYD|      11.04000       7253.28|      23.77000      15616.89|
  Soil Aggregate, Section 823, Chert Or   |                            |                            |
  Red Dog, For Miscellaneous Use          |                            |                            |
0050 401B100              155885.000  SQYD|       0.51000      79501.35|       0.56000      87295.60|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0060 405A000                5582.000  GAL |       1.14000       6363.48|       0.92000       5135.44|
  Tack Coat                               |                            |                            |
0070 424A361               13951.000  TON |      32.35000     451314.85|      32.45000     452709.95|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0080 424A366                2707.000  TON |      32.31000      87463.17|      32.29000      87409.03|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B656                 500.000  TON |      71.39000      35695.00|      45.18000      22590.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424C371                2140.000  TON |      32.08000      68651.20|      34.25000      73295.00|
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 600A000                          LUMP|   21098.17000      21098.17|   16450.52000      16450.52|
  Mobilization                            |                            |                            |
0120 665F000                  50.000  EACH|       8.11000        405.50|       9.85000        492.50|
  Hay Bales                               |                            |                            |
0130 665J000                 150.000  LF  |       7.92000       1188.00|       9.85000       1477.50|
  Silt Fence, Type A                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 082 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 082                     CONTRACT ID : 20020329082                  COUNTIES : SHELBY
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 04013             |(      )
                                          |APAC-ALABAMA, INC.          |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701A028                  21.000  MILE|    1260.00000      26460.00|    1388.21000      29152.41|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0150 701A046                   7.000  MILE|     892.50000       6247.50|     983.31000       6883.17|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701A048                  17.000  MILE|    1470.00000      24990.00|    1619.58000      27532.86|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0170 701B009                 132.000  LF  |       0.63000         83.16|       0.69000         91.08|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0180 701C000                  14.000  MILE|     273.00000       3822.00|     300.78000       4210.92|
  Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                  31.000  MILE|     315.00000       9765.00|     347.05000      10758.55|
  Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                2695.000  SQFT|       1.68000       4527.60|       1.85000       4985.75|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0210 703B002                 608.000  SQFT|       1.68000       1021.44|       1.85000       1124.80|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0220 703D001                1290.000  SQFT|       0.79000       1019.10|       0.87000       1122.30|
  Temporary Traffic Control Markings      |                            |                            |
0230 705A032                 228.000  EACH|       4.47000       1019.16|       4.92000       1121.76|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                 855.000  EACH|       4.47000       3821.85|       4.92000       4206.60|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 731A000                   1.000  EACH|    4462.50000       4462.50|    4916.58000       4916.58|
  Traffic Counting Units, Type A          |                            |                            |
0260 740B000                 722.000  SQFT|      11.03000       7963.66|       8.31000       5999.82|
  Construction Signs                      |                            |                            |
0270 740E000                 255.000  EACH|      13.65000       3480.75|       0.01000          2.55|
  Cones (36 Inches High)                  |                            |                            |
0280 740M001                 255.000  EACH|       8.40000       2142.00|       0.01000          2.55|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    866,870.34|             $    868,748.67|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    866,870.34|             $    868,748.67|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 083 -1
                                                          VENDOR RANKING

     CALL ORDER   : 083                     CONTRACT ID : 20020329083                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-303-644-195-205
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#195 from S.R.#5 (U.S.#78) in Jasper to north of
     C.R.#27(Fall City Road).  Length 5.870 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    729,548.67     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    776,196.99     106.3941%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 083 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020329083                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 07002              |(      )
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305A040                  60.000  CUYD|      27.53000       1651.80|      15.00000        900.00|
  Soil Aggregate, Section 823, Chert Or   |                            |                            |
  Red Dog, For Miscellaneous Use          |                            |                            |
0020 403A012               79824.000  SQYD|       3.15000     251445.60|       2.78000     221910.72|
  Multi-Seal Treatment (Interlayer A)     |                            |                            |
0030 405A000                2883.000  GAL |       0.90000       2594.70|       1.00000       2883.00|
  Tack Coat                               |                            |                            |
0040 408A052               92841.000  SQYD|       0.45000      41778.45|       0.66000      61275.06|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361                7207.000  TON |      32.56000     234659.92|      34.75000     250443.25|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424B656                1250.000  TON |      44.36000      55450.00|      48.00000      60000.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|    9665.33000       9665.33|   60639.54000      60639.54|
  Mobilization                            |                            |                            |
0080 665F000                  50.000  EACH|       4.80000        240.00|       1.00000         50.00|
  Hay Bales                               |                            |                            |
0090 665J000                 150.000  LF  |       2.40000        360.00|       1.00000        150.00|
  Silt Fence, Type A                      |                            |                            |
0100 701C000                  10.000  MILE|     340.32000       3403.20|     300.00000       3000.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0110 701C001                  14.000  MILE|     363.01000       5082.14|     320.00000       4480.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0120 702A041                  12.000  MILE|    4418.55000      53022.60|    3895.00000      46740.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0130 702A042                   5.000  MILE|    2127.03000      10635.15|    1875.00000       9375.00|
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0140 702A043                   7.000  MILE|    4418.54000      30929.78|    3895.00000      27265.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 083 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020329083                  COUNTIES : WALKER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 07002             |(      )
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 702B011                 370.000  LF  |       1.87000        691.90|       1.65000        610.50|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0160 703A002                2081.000  SQFT|       2.04000       4245.24|       1.80000       3745.80|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0170 703B002                 292.000  SQFT|       2.95000        861.40|       2.60000        759.20|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0180 703D001                1064.000  SQFT|       1.13000       1202.32|       1.00000       1064.00|
  Temporary Traffic Control Markings      |                            |                            |
0190 705A032                 148.000  EACH|       5.33000        788.84|       4.70000        695.60|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                 612.000  EACH|       5.56000       3402.72|       4.90000       2998.80|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 730H001                3144.000  LF  |       3.97000      12481.68|       3.00000       9432.00|
  Loop Wire                               |                            |                            |
0220 730I001                 250.000  LF  |       1.13000        282.50|       2.00000        500.00|
  Loop Detector Lead-In-Cable             |                            |                            |
0230 740B000                 506.000  SQFT|       8.40000       4250.40|       7.42000       3754.52|
  Construction Signs                      |                            |                            |
0240 740E000                 235.000  EACH|       0.90000        211.50|      10.00000       2350.00|
  Cones (36 Inches High)                  |                            |                            |
0250 740M001                 235.000  EACH|       0.90000        211.50|       5.00000       1175.00|
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    729,548.67|             $    776,196.99|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    729,548.67|             $    776,196.99|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 084 -1
                                                          VENDOR RANKING

     CALL ORDER   : 084                     CONTRACT ID : 20020329084                  COUNTIES : TUSCALOOSA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-305-632-216-201
     for constructing the Planing, Resurfacing, and Traffic
     Stripe on S.R.#216 from S.R.#215 to near C.R.#59 in
     Brookwood. Length - 10.044 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    815,463.43     100.0000%
     2   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $    869,417.45     106.6164%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 084 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020329084                  COUNTIES : TUSCALOOSA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 02033              |(      )
                                          |APAC-ALABAMA, INC.          |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C001                1000.000  SQYD|      22.93000      22930.00|      30.00000      30000.00|
  Removing Concrete Pavement              |                            |                            |
0020 209A000                  12.000  EACH|     174.00000       2088.00|     100.00000       1200.00|
  Mailbox Reset, Single                   |                            |                            |
0030 209A001                   2.000  EACH|     237.00000        474.00|     150.00000        300.00|
  Mailbox Reset, Double                   |                            |                            |
0040 209A002                   1.000  EACH|     389.00000        389.00|     250.00000        250.00|
  Mailbox Reset, Multiple                 |                            |                            |
0050 305B060                1017.000  TON |      20.85000      21204.45|      17.60000      17899.20|
  Crushed Aggregate, Section 825, Crusher |                            |                            |
  Run Stone, 1" Down,                     |                            |                            |
0060 306E000                   1.000  EACH|    7375.00000       7375.00|    6000.00000       6000.00|
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal of Existing Device)  |                            |                            |
0070 405A000                8116.000  GAL |       0.95000       7710.20|       1.00000       8116.00|
  Tack Coat                               |                            |                            |
0080 408A051              152308.000  SQYD|       0.60000      91384.80|       0.57000      86815.56|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0090 424A361               12498.000  TON |      30.92000     386438.16|      35.50000     443679.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0100 424A367                 200.000  TON |      35.50000       7100.00|      51.00000      10200.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 424A370                 894.000  TON |      48.14000      43037.16|      57.50000      51405.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0120 424B655                 500.000  TON |      58.73000      29365.00|      45.00000      22500.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0130 424B659                 200.000  TON |      37.19000       7438.00|      51.00000      10200.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020329084                  COUNTIES : TUSCALOOSA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 02033             |(      )
                                          |APAC-ALABAMA, INC.          |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 424B662                 200.000  TON |      37.19000       7438.00|      57.50000      11500.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 600A000                          LUMP|   47048.00000      47048.00|   27500.00000      27500.00|
  Mobilization                            |                            |                            |
0160 665F000                 620.000  EACH|       5.00000       3100.00|       5.00000       3100.00|
  Hay Bales                               |                            |                            |
0170 665J000                6200.000  LF  |       2.00000      12400.00|       4.00000      24800.00|
  Silt Fence, Type A                      |                            |                            |
0180 701A028                  21.000  MILE|    1218.00000      25578.00|    1160.00000      24360.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0190 701A046                   5.000  MILE|     871.50000       4357.50|     830.00000       4150.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0200 701A048                  15.000  MILE|    1522.50000      22837.50|    1450.00000      21750.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0210 701B009                 739.000  LF  |       0.68000        502.52|       0.65000        480.35|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0220 701C000                   5.000  MILE|     315.00000       1575.00|     300.00000       1500.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0230 701C001                  15.000  MILE|     336.00000       5040.00|     320.00000       4800.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0240 701G125                 886.000  LF  |       3.41000       3021.26|       3.25000       2879.50|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701G129                 176.000  LF  |       3.61000        635.36|       3.44000        605.44|
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G133                 710.000  LF  |       3.65000       2591.50|       3.47000       2463.70|
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 701H001                1596.000  LF  |       1.05000       1675.80|       1.00000       1596.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0280 701H006                 176.000  LF  |       1.05000        184.80|       1.00000        176.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 084 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020329084                  COUNTIES : TUSCALOOSA
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 02033             |(      )
                                          |APAC-ALABAMA, INC.          |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 703A002                4366.000  SQFT|       1.89000       8251.74|       1.80000       7858.80|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0300 703B002                 180.000  SQFT|       2.94000        529.20|       2.80000        504.00|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0310 703D001                1408.000  SQFT|       1.05000       1478.40|       1.00000       1408.00|
  Temporary Traffic Control Markings      |                            |                            |
0320 705A031                 160.000  EACH|       4.93000        788.80|       4.70000        752.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0330 705A032                 981.000  EACH|       4.93000       4836.33|       4.70000       4610.70|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0340 705A037                 968.000  EACH|       5.14000       4975.52|       4.90000       4743.20|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0350 705A038                 520.000  EACH|       5.14000       2672.80|       4.90000       2548.00|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0360 730H001                3741.000  LF  |       3.15000      11784.15|       3.00000      11223.00|
  Loop Wire                               |                            |                            |
0370 740B000                1284.000  SQFT|       7.72000       9912.48|      11.00000      14124.00|
  Construction Signs                      |                            |                            |
0380 740D000                  20.000  EACH|      73.25000       1465.00|       1.00000         20.00|
  Channelizing Drums                      |                            |                            |
0390 740O000                   1.000  EACH|    3850.00000       3850.00|    1400.00000       1400.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    815,463.43|             $    869,417.45|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    815,463.43|             $    869,417.45|              $
====================================================================================================================================
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     CALL ORDER   : 085                     CONTRACT ID : 20020329085                  COUNTIES : BARBOUR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-307-036-001-201
     for constructing the Resurfacing and Traffic Stripe on
     U.S.#431 from Browder Street (MP 67.6) to MP 71.9 in
     Eufaula.  Length 4.334 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    687,624.41     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    707,128.40     102.8364%
     3   05002          EAST ALABAMA PAVING CO., INC.                                          $    770,892.68     112.1096%
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     CALL ORDER   : 085                     CONTRACT ID : 20020329085                  COUNTIES : BARBOUR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01018              |(   3  ) 05002
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 210D011                4016.000  CUYD|       3.00000      12048.00|       6.91000      27750.56|       1.00000        4016.00
  Borrow Excavation (A-4 or Better)       |                            |                            |
0020 401B100              142348.000  SQYD|       0.54000      76867.92|       0.55000      78291.40|       0.54770       77964.00
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                9381.000  GAL |       0.85000       7973.85|       0.01000         93.81|       0.00000           0.00
  Tack Coat                               |                            |                            |
0040 408A052               13329.000  SQYD|       0.62000       8263.98|       0.94000      12529.26|       1.50000       19993.50
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A361               10676.000  TON |      29.85000     318678.60|      32.17000     343446.92|      33.96000      362556.96
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A366                3142.000  TON |      33.15000     104157.30|      31.15000      97873.30|      37.16000      116756.72
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 600A000                          LUMP|   34500.00000      34500.00|   31470.00000      31470.00|   34936.00000       34936.00
  Mobilization                            |                            |                            |
0080 652A061                  26.000  ACRE|     346.50000       9009.00|     350.00000       9100.00|       3.50000          91.00
  Seeding (Mix 3E)                        |                            |                            |
0090 656A000                  26.000  ACRE|     306.90000       7979.40|     310.00000       8060.00|       3.50000          91.00
  Mulching, Class A, Type 1               |                            |                            |
0100 665F000                  50.000  EACH|       3.47000        173.50|       3.50000        175.00|       4.00000         200.00
  Hay Bales                               |                            |                            |
0110 665J000                 500.000  LF  |       2.92000       1460.00|       2.95000       1475.00|       4.00000        2000.00
  Silt Fence, Type A                      |                            |                            |
0120 680A000                          LUMP|    1200.00000       1200.00|    1000.00000       1000.00|    1000.00000        1000.00
  Engineering Controls                    |                            |                            |
0130 701A028                   7.000  MILE|    1124.35000       7870.45|    1130.00000       7910.00|    1350.00000        9450.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A032                   6.000  MILE|    1071.62000       6429.72|    1077.00000       6462.00|    1550.00000        9300.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0150 701A041                   9.000  MILE|     796.00000       7164.00|     800.00000       7200.00|    1200.00000       10800.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 085                     CONTRACT ID : 20020329085                  COUNTIES : BARBOUR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 05002
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 701B009                9432.000  LF  |       0.60000       5659.20|       0.60000       5659.20|       1.20000       11318.40
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0170 701C000                  18.000  MILE|     278.60000       5014.80|     280.00000       5040.00|     290.00000        5220.00
  Broken Temporary Traffic Stripe         |                            |                            |
0180 701C001                  26.000  MILE|     288.55000       7502.30|     290.00000       7540.00|     380.00000        9880.00
  Solid Temporary Traffic Stripe          |                            |                            |
0190 701D007                   1.000  MILE|    1293.50000       1293.50|    1300.00000       1300.00|    1900.00000        1900.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0200 701D008                   1.000  MILE|    1393.00000       1393.00|    1400.00000       1400.00|    2900.00000        2900.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0210 701D014                   1.000  MILE|     895.50000        895.50|     900.00000        900.00|    1200.00000        1200.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0220 701D015                   1.000  MILE|     895.50000        895.50|     900.00000        900.00|    2200.00000        2200.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0230 701G121                 966.000  LF  |       1.34000       1294.44|       1.35000       1304.10|       3.50000        3381.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0240 701G125                 966.000  LF  |       3.23000       3120.18|       3.25000       3139.50|       6.50000        6279.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701G132                 966.000  LF  |       3.48000       3361.68|       3.50000       3381.00|       6.50000        6279.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0260 703A002               11162.000  SQFT|       1.59000      17747.58|       1.60000      17859.20|       2.40000       26788.80
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0270 703B002                 135.000  SQFT|       2.59000        349.65|       2.60000        351.00|       3.00000         405.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0280 703D001               10383.000  SQFT|       0.60000       6229.80|       0.60000       6229.80|       1.50000       15574.50
  Temporary Traffic Control Markings      |                            |                            |
0290 705A030                  82.000  EACH|       4.68000        383.76|       4.70000        385.40|       5.40000         442.80
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0300 705A031                1300.000  EACH|       4.48000       5824.00|       4.50000       5850.00|       5.20000        6760.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0310 705A037                  50.000  EACH|       4.68000        234.00|       4.70000        235.00|       5.30000         265.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 705A038                 110.000  EACH|       4.68000        514.80|       4.70000        517.00|       5.40000         594.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
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     CALL ORDER   : 085                     CONTRACT ID : 20020329085                  COUNTIES : BARBOUR
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 05002
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 740B000                1535.000  SQFT|      11.00000      16885.00|       7.09000      10883.15|      10.00000       15350.00
  Construction Signs                      |                            |                            |
0340 740E000                 150.000  EACH|      10.00000       1500.00|       3.54000        531.00|      10.00000        1500.00
  Cones (36 Inches High)                  |                            |                            |
0350 740M001                 150.000  EACH|       5.00000        750.00|       1.18000        177.00|      10.00000        1500.00
  Ballast For Cone                        |                            |                            |
0360 741C010                   2.000  EACH|    1500.00000       3000.00|     354.40000        708.80|    1000.00000        2000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    687,624.41|             $    707,128.40|              $    770,892.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    687,624.41|             $    707,128.40|              $    770,892.68
====================================================================================================================================
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     CALL ORDER   : 086                     CONTRACT ID : 20020329086                  COUNTIES : SUMTER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-308-601-007-204
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#7 (U.S.#11) from MP 6.900 to MP 9.030 in York.
     Length 2.130 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02033          S. T. BUNN CONSTRUCTION COMPANY, INC.                                  $    405,729.96     100.0000%
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     CALL ORDER   : 086                     CONTRACT ID : 20020329086                  COUNTIES : SUMTER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02033              |(      )                    |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305A000                 150.000  CUYD|      15.00000       2250.00|                            |
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0020 405A000                2370.000  GAL |       1.25000       2962.50|                            |
  Tack Coat                               |                            |                            |
0030 408A051               40924.000  SQYD|       2.40000      98217.60|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0040 424A361                3879.000  TON |      44.14000     171219.06|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424A364                 500.000  TON |      75.00000      37500.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A367                 500.000  TON |      49.00000      24500.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 430B000                  50.000  TON |      38.50000       1925.00|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0080 600A000                          LUMP|   17500.00000      17500.00|                            |
  Mobilization                            |                            |                            |
0090 652A054                   2.000  ACRE|     850.00000       1700.00|                            |
  Seeding (Mix 2A)                        |                            |                            |
0100 656A000                   2.000  ACRE|     850.00000       1700.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0110 665F000                 150.000  EACH|       5.00000        750.00|                            |
  Hay Bales                               |                            |                            |
0120 665J000                 100.000  LF  |       5.00000        500.00|                            |
  Silt Fence, Type A                      |                            |                            |
0130 701A028                   9.000  MILE|    1160.00000      10440.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A046                   3.000  MILE|     830.00000       2490.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 086 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 086                     CONTRACT ID : 20020329086                  COUNTIES : SUMTER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02033              |(       )                   |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A048                   3.000  MILE|    1450.00000       4350.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701B009                 140.000  LF  |       0.65000         91.00|                            |
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0170 701C002                   4.000  MILE|     300.00000       1200.00|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0180 701C003                   9.000  MILE|     320.00000       2880.00|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0190 701F001                 300.000  LF  |       0.25000         75.00|                            |
  Dotted Temporary Traffic Stripe (Paint) |                            |                            |
0200 703A002                1885.000  SQFT|       1.80000       3393.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0210 703B002                 205.000  SQFT|       2.80000        574.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0220 703D002                2630.000  SQFT|       1.00000       2630.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0230 703E002                 316.000  SQFT|       1.00000        316.00|                            |
  Temporary Traffic Control Legends       |                            |                            |
  (Paint)                                 |                            |                            |
0240 705A030                  40.000  EACH|       4.80000        192.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0250 705A031                  40.000  EACH|       4.60000        184.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0260 705A032                 150.000  EACH|       4.60000        690.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0270 705A037                 566.000  EACH|       4.80000       2716.80|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0280 705A038                  85.000  EACH|       4.80000        408.00|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0290 730H001                 720.000  LF  |       3.50000       2520.00|                            |
  Loop Wire                               |                            |                            |
0300 740B000                 479.000  SQFT|      14.00000       6706.00|                            |
  Construction Signs                      |                            |                            |
0310 740E000                 200.000  EACH|       1.00000        200.00|                            |
  Cones (36 Inches High)                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 086                     CONTRACT ID : 20020329086                  COUNTIES : SUMTER
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02033              |(       )                   |(      )
                                          |S. T. BUNN CONSTRUCTION CO. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 740M001                 200.000  EACH|       1.00000        200.00|                            |
  Ballast For Cone                        |                            |                            |
0330 740O000                   1.000  EACH|    2750.00000       2750.00|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    405,729.96|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    405,729.96|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 087                     CONTRACT ID : 20020329087                  COUNTIES : WILCOX
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-308-663-021-205
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#21 from C.R.#59 at Furman to the Lowndes county line.
     Length 6.121 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01023          ASPHALT CONTRACTORS, INC.                                              $    409,447.26     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    430,267.01     105.0848%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020329087                  COUNTIES : WILCOX
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2  ) 01018              |(      )
                                          |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305A000                2830.000  CUYD|       5.50000      15565.00|       6.00000      16980.00|
  Borrow, Section 210, For Miscellaneous  |                            |                            |
  Use                                     |                            |                            |
0020 401A004               82904.000  SQYD|       0.46000      38135.84|       0.46000      38135.84|
  Bituminous Treatment E                  |                            |                            |
0030 405A000                2574.000  GAL |       0.75000       1930.50|       1.75000       4504.50|
  Tack Coat                               |                            |                            |
0040 424A360                4719.000  TON |      33.10000     156198.90|      37.35000     176254.65|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424A363                 700.000  TON |      55.00000      38500.00|      43.00000      30100.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A366                2000.000  TON |      36.20000      72400.00|      38.00000      76000.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 430B000                 100.000  TON |      28.75000       2875.00|      45.00000       4500.00|
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0080 600A000                          LUMP|   21250.00000      21250.00|   25100.00000      25100.00|
  Mobilization                            |                            |                            |
0090 652A054                   8.000  ACRE|     450.00000       3600.00|     450.00000       3600.00|
  Seeding (Mix 2A)                        |                            |                            |
0100 656A000                   8.000  ACRE|     450.00000       3600.00|     400.00000       3200.00|
  Mulching, Class A, Type 1               |                            |                            |
0110 665F000                 100.000  EACH|       8.00000        800.00|       6.00000        600.00|
  Hay Bales                               |                            |                            |
0120 665J000                 500.000  LF  |       3.50000       1750.00|       4.00000       2000.00|
  Silt Fence, Type A                      |                            |                            |
0130 701A028                  13.000  MILE|    1140.00000      14820.00|    1140.00000      14820.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0140 701A046                   4.000  MILE|     800.00000       3200.00|     800.00000       3200.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020329087                  COUNTIES : WILCOX
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2   ) 01018             |(      )
                                          |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A048                   4.000  MILE|    1420.00000       5680.00|    1420.00000       5680.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0160 701C002                  12.000  MILE|     270.00000       3240.00|     270.00000       3240.00|
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0170 701C003                   9.000  MILE|     290.00000       2610.00|     290.00000       2610.00|
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0180 701D008                   1.000  MILE|    1300.00000       1300.00|    1300.00000       1300.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0190 701D015                   1.000  MILE|    1000.00000       1000.00|    1000.00000       1000.00|
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0200 701G125                2456.000  LF  |       2.92000       7171.52|       2.92000       7171.52|
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0210 701G129                1228.000  LF  |       1.60000       1964.80|       1.60000       1964.80|
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0220 703A002                  96.000  SQFT|       2.00000        192.00|       2.00000        192.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0230 705A032                 227.000  EACH|       4.60000       1044.20|       4.60000       1044.20|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                 815.000  EACH|       4.80000       3912.00|       4.80000       3912.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 740B000                 270.000  SQFT|      12.25000       3307.50|       7.25000       1957.50|
  Construction Signs                      |                            |                            |
0260 740E000                 100.000  EACH|      11.00000       1100.00|       1.00000        100.00|
  Cones (36 Inches High)                  |                            |                            |
0270 740M001                 100.000  EACH|       8.00000        800.00|       1.00000        100.00|
  Ballast For Cone                        |                            |                            |
0280 740O000                   1.000  EACH|    1500.00000       1500.00|    1000.00000       1000.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    409,447.26|             $    430,267.01|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    409,447.26|             $    430,267.01|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 088                     CONTRACT ID : 20020329088                  COUNTIES : MONTGOMERY
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-406-513-008-201
     for constructing the Shoulder Paving and Traffic Stripe on
     S.R.#8 (U.S.#80) from east of Taylor Road (MP 142.808) to
     S.R.#126 in Montgomery.  Length 1.922 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $     87,234.20     100.0000%
     2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $     89,882.95     103.0364%
     3   01023          ASPHALT CONTRACTORS, INC.                                              $    103,502.50     118.6490%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020329088                  COUNTIES : MONTGOMERY
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 01023
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 405A000                 230.000  GAL |       0.80000        184.00|       4.50000       1035.00|       2.00000         460.00
  Tack Coat                               |                            |                            |
0020 424A361                 630.000  TON |      33.74000      21256.20|      28.45000      17923.50|      34.85000       21955.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0030 424B651                 860.000  TON |      31.45000      27047.00|      38.45000      33067.00|      33.20000       28552.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0040 428C000               16850.000  LF  |       0.06000       1011.00|       0.54000       9099.00|       0.30000        5055.00
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0050 600A000                          LUMP|   18280.00000      18280.00|    2500.00000       2500.00|   12400.00000       12400.00
  Mobilization                            |                            |                            |
0060 652A056                   3.000  ACRE|     440.00000       1320.00|     441.82000       1325.46|     440.00000        1320.00
  Seeding (Mix 2E)                        |                            |                            |
0070 656A000                   3.000  ACRE|     400.00000       1200.00|     401.65000       1204.95|     400.00000        1200.00
  Mulching, Class A, Type 1               |                            |                            |
0080 665F000                  50.000  EACH|       5.00000        250.00|       5.34000        267.00|      10.00000         500.00
  Hay Bales                               |                            |                            |
0090 665J000                 100.000  LF  |       4.00000        400.00|       4.70000        470.00|       8.50000         850.00
  Silt Fence, Type A                      |                            |                            |
0100 701A031                   4.000  MILE|    1500.00000       6000.00|    1514.20000       6056.80|    1500.00000        6000.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0110 701C001                   8.000  MILE|     320.00000       2560.00|     323.03000       2584.24|     320.00000        2560.00
  Solid Temporary Traffic Stripe          |                            |                            |
0120 740B000                 800.000  SQFT|       7.15000       5720.00|       7.00000       5600.00|      11.00000        8800.00
  Construction Signs                      |                            |                            |
0130 740D000                 100.000  EACH|       0.01000          1.00|      35.00000       3500.00|      60.00000        6000.00
  Channelizing Drums                      |                            |                            |
0140 740E000                 250.000  EACH|       0.01000          2.50|      10.00000       2500.00|      10.50000        2625.00
  Cones (36 Inches High)                  |                            |                            |
0150 740M001                 250.000  EACH|       0.01000          2.50|       5.00000       1250.00|       6.50000        1625.00
  Ballast For Cone                        |                            |                            |
0160 741C010                   2.000  EACH|    1000.00000       2000.00|     750.00000       1500.00|    1800.00000        3600.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $     87,234.20|             $     89,882.95|              $    103,502.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     87,234.20|             $     89,882.95|              $    103,502.50
====================================================================================================================================
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     CALL ORDER   : 089                     CONTRACT ID : 20020329089                  COUNTIES : TUSCALOOSA      GREENE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05                                      BIBB            OTHERS
                                         CONTRACT TIME :  180      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-505-999-950-105
     for constructing the Bridge Coating at various sites in the
     Fifth Division as indicated on the plans.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13084          M.B.E., INC.                                                           $    348,738.60     100.0000%
     2   11013          KVK CONTRACTING, INC.                                                  $    350,672.00     100.5544%
     3   16052          POSEIDON CONSTRUCTION, INC.                                            $    560,000.00     160.5787%
     4   18053          ROYAL BRIDGE, INC.                                                     $    626,500.00     179.6474%
     5   13090          M&J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.                      $    919,404.00     263.6370%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020329089                  COUNTIES : TUSCALOOSA      GREENE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05                                      BIBB            OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13084              |(   2  ) 11013              |(   3  ) 16052
                                          |M.B.E., INC.                |KVK CONTRACTING, INC        |POSEIDON CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 521B000                          LUMP|    4255.00000       4255.00|    4200.00000       4200.00|    6709.39000        6709.39
  Coating Existing Bridge At M.P. 58.925  |                            |                            |
0020 521B001                          LUMP|   16439.00000      16439.00|   16300.00000      16300.00|   25938.00000       25938.00
  Coating Existing Bridge At M.P. 78.612  |                            |                            |
0030 521B002                          LUMP|   20488.00000      20488.00|   20300.00000      20300.00|   32330.59000       32330.59
  Coating Existing Bridge At M.P. 78.751  |                            |                            |
0040 521B003                          LUMP|   14445.00000      14445.00|   14330.00000      14330.00|   22793.81000       22793.81
  Coating Existing Bridge At M.P. 81.401  |                            |                            |
0050 521B004                          LUMP|   22386.00000      22386.00|   22200.00000      22200.00|   35326.20000       35326.20
  Coating Existing Bridge At M.P. 81.494  |                            |                            |
0060 521B005                          LUMP|   10426.00000      10426.00|   10350.00000      10350.00|   16453.21000       16453.21
  Coating Existing Bridge At M.P. 81.624  |                            |                            |
0070 521B006                          LUMP|    3670.00000       3670.00|    3650.00000       3650.00|    5730.65000        5730.65
  Coating Existing Bridge At M.P. 88.536  |                            |                            |
0080 521B007                          LUMP|   16954.00000      16954.00|   16800.00000      16800.00|   26753.45000       26753.45
  Coating Existing Bridge At M.P. 89.696  |                            |                            |
0090 521B008                          LUMP|    5475.00000       5475.00|    5400.00000       5400.00|    8637.45000        8637.45
  Coating Existing Bridge At M.P. 53.915  |                            |                            |
0100 521B009                          LUMP|    9162.00000       9162.00|    9000.00000       9000.00|   14453.98000       14453.98
  Coating Existing Bridge At M.P. 55.666  |                            |                            |
0110 521B010                          LUMP|   18002.00000      18002.00|   17800.00000      17800.00|   28403.30000       28403.30
  Coating Existing Bridge At M.P. 81.212  |                            |                            |
0120 521B011                          LUMP|    2357.00000       2357.00|    2400.00000       2400.00|    4231.13000        4231.13
  Coating Existing Bridge At M.P. 59.911  |                            |                            |
0130 521B012                          LUMP|   16648.00000      16648.00|   16500.00000      16500.00|   26268.20000       26268.20
  Coating Existing Bridge At M.P. 150.565 |                            |                            |
0140 521B013                          LUMP|   31114.00000      31114.00|   30850.00000      30850.00|   49094.36000       49094.36
  Coating Existing Bridge At M.P. 155.848 |                            |                            |
0150 521B014                          LUMP|   17203.00000      17203.00|   17000.00000      17000.00|   27141.65000       27141.65
  Coating Existing Bridge At M.P. 157.697 |                            |                            |
0160 521B015                          LUMP|  104717.00000     104717.00|  103950.00000     103950.00|  165243.80000      165243.80
  Coating Existing Bridge At M.P. 29.989  |                            |                            |
0170 521B016                          LUMP|    4244.00000       4244.00|    4300.00000       4300.00|    6851.73000        6851.73
  Coating Existing Bridge At M.P. 176.889 |                            |                            |
0180 521B017                          LUMP|   20216.00000      20216.00|   20000.00000      20000.00|   31897.10000       31897.10
  Coating Existing Bridge At M.P. 41.198  |                            |                            |
0190 600A000                          LUMP|   10000.00000      10000.00|   14000.00000      14000.00|   25000.00000       25000.00
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020329089                  COUNTIES : TUSCALOOSA      GREENE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05                                      BIBB            OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13084              |(   2   ) 11013             |(   3  ) 16052
                                          |M.B.E., INC.                |KVK CONTRACTING, INC        |POSEIDON CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 740B000                 532.000  SQFT|       0.05000         26.60|       1.00000        532.00|       1.00000         532.00
  Construction Signs                      |                            |                            |
0210 740D000                  60.000  EACH|       0.10000          6.00|       1.00000         60.00|       1.00000          60.00
  Channelizing Drums                      |                            |                            |
0220 740E000                  50.000  EACH|       0.05000          2.50|       1.00000         50.00|       0.50000          25.00
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                  50.000  EACH|       0.05000          2.50|       1.00000         50.00|       0.50000          25.00
  Ballast For Cone                        |                            |                            |
0240 741C010                   1.000  EACH|     500.00000        500.00|     650.00000        650.00|     100.00000         100.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    348,738.60|             $    350,672.00|              $    560,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    348,738.60|             $    350,672.00|              $    560,000.00
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/02
                                                                                                                   PAGE : 089 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020329089                  COUNTIES : TUSCALOOSA      GREENE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05                                      BIBB            OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18053              |(   5   ) 13090             |(      )
                                          |ROYAL BRIDGE, INC.          |M&J CONSTRUCTION CO. OF PIN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 521B000                          LUMP|   13000.00000      13000.00|   21642.00000      21642.00|
  Coating Existing Bridge At M.P. 58.925  |                            |                            |
0020 521B001                          LUMP|   26200.00000      26200.00|   40100.00000      40100.00|
  Coating Existing Bridge At M.P. 78.612  |                            |                            |
0030 521B002                          LUMP|   33000.00000      33000.00|   49980.00000      49980.00|
  Coating Existing Bridge At M.P. 78.751  |                            |                            |
0040 521B003                          LUMP|   23500.00000      23500.00|   35240.00000      35240.00|
  Coating Existing Bridge At M.P. 81.401  |                            |                            |
0050 521B004                          LUMP|   36600.00000      36600.00|   54610.00000      54610.00|
  Coating Existing Bridge At M.P. 81.494  |                            |                            |
0060 521B005                          LUMP|   17000.00000      17000.00|   38160.00000      38160.00|
  Coating Existing Bridge At M.P. 81.624  |                            |                            |
0070 521B006                          LUMP|   10000.00000      10000.00|   26880.00000      26880.00|
  Coating Existing Bridge At M.P. 88.536  |                            |                            |
0080 521B007                          LUMP|   27500.00000      27500.00|   41360.00000      41360.00|
  Coating Existing Bridge At M.P. 89.696  |                            |                            |
0090 521B008                          LUMP|   14000.00000      14000.00|   28056.00000      28056.00|
  Coating Existing Bridge At M.P. 53.915  |                            |                            |
0100 521B009                          LUMP|   15000.00000      15000.00|   33525.00000      33525.00|
  Coating Existing Bridge At M.P. 55.666  |                            |                            |
0110 521B010                          LUMP|   29000.00000      29000.00|   65865.00000      65865.00|
  Coating Existing Bridge At M.P. 81.212  |                            |                            |
0120 521B011                          LUMP|    8000.00000       8000.00|   12672.00000      12672.00|
  Coating Existing Bridge At M.P. 59.911  |                            |                            |
0130 521B012                          LUMP|   27000.00000      27000.00|   40610.00000      40610.00|
  Coating Existing Bridge At M.P. 150.565 |                            |                            |
0140 521B013                          LUMP|   50600.00000      50600.00|   60712.00000      60712.00|
  Coating Existing Bridge At M.P. 155.848 |                            |                            |
0150 521B014                          LUMP|   28000.00000      28000.00|   41960.00000      41960.00|
  Coating Existing Bridge At M.P. 157.697 |                            |                            |
0160 521B015                          LUMP|  154486.00000     154486.00|  204328.00000     204328.00|
  Coating Existing Bridge At M.P. 29.989  |                            |                            |
0170 521B016                          LUMP|    7300.00000       7300.00|   22260.00000      22260.00|
  Coating Existing Bridge At M.P. 176.889 |                            |                            |
0180 521B017                          LUMP|   35300.00000      35300.00|   49310.00000      49310.00|
  Coating Existing Bridge At M.P. 41.198  |                            |                            |
0190 600A000                          LUMP|   65000.00000      65000.00|   35000.00000      35000.00|
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020329089                  COUNTIES : TUSCALOOSA      GREENE
     LETTING DATE : 03/29/02  10:00 AM      DISTRICT    : 05                                      BIBB            OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18053              |(   5   ) 13090             |(      )
                                          |ROYAL BRIDGE, INC.          |M&J CONSTRUCTION CO. OF PIN |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 740B000                 532.000  SQFT|       2.00000       1064.00|      13.00000       6916.00|
  Construction Signs                      |                            |                            |
0210 740D000                  60.000  EACH|      10.00000        600.00|      72.80000       4368.00|
  Channelizing Drums                      |                            |                            |
0220 740E000                  50.000  EACH|       5.00000        250.00|      15.60000        780.00|
  Cones (36 Inches High)                  |                            |                            |
0230 740M001                  50.000  EACH|       2.00000        100.00|      10.40000        520.00|
  Ballast For Cone                        |                            |                            |
0240 741C010                   1.000  EACH|    4000.00000       4000.00|    4550.00000       4550.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    626,500.00|             $    919,404.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    626,500.00|             $    919,404.00|              $
====================================================================================================================================


