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                                                          VENDOR RANKING

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :  300      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : MGF-0012(500)
     for constructing the Grade, Drain, Bridges (2) and Bridge
     Culvert on S.R.#12 (U.S.#84) Relocation from C.R.#77 to
     S.R.#9 (U.S.#331) at the Opp Bypass. Length - 3.330

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   14007          W. S. NEWELL & SONS, INC.                                              $  3,458,035.65     100.0000%
     2   18005          GRADY RALLS & SONS, INC.                                               $  3,779,434.05     109.2942%
     3   14001          NEWELL ROADBUILDERS, INC.                                              $  3,811,865.22     110.2321%
     4   30014          S. A. GRAHAM COMPANY, INC. & MCINNIS, LLC                              $  3,867,309.48     111.8354%
     5   02032          BULLARD EXCAVATING, INC.                                               $  3,946,007.51     114.1112%
     6   02091          BOYD EXCAVATING, INC.                                                  $  4,113,206.48     118.9463%
     7   04014          DUBOSE CONSTRUCTION, L.L.C.                                            $  4,185,523.73     121.0376%
     8   01059          ADVANCE CONSTRUCTION SERVICES, INC.                                    $  4,652,199.10     134.5330%
     9   05009          EUTAW CONSTRUCTION COMPANY, INC.                                       $  4,931,275.60     142.6034%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2  ) 18005              |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  162438.00000     162438.00|  250000.00000     250000.00|  150000.00000      150000.00
  Clearing & Grubbing (Approximately 149  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   1.000  EACH|       0.01000          0.01|     100.00000        100.00|     500.00000         500.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|       0.01000          0.01|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 206A000                          LUMP|    5000.00000       5000.00|    3000.00000       3000.00|   34000.00000       34000.00
  Removal Of Old Bridge, Station 662+72.5 |                            |                            |
0140 206C003                 120.000  SQYD|       1.50000        180.00|       2.00000        240.00|       5.00000         600.00
  Removing Concrete Flumes                |                            |                            |
0150 206D000                 116.000  LF  |       1.50000        174.00|       4.00000        464.00|       5.00000         580.00
  Removing Pipe                           |                            |                            |
0160 210A000              696491.000  CUYD|       1.30000     905438.30|       1.15000     800964.65|       1.28000      891508.48
  Unclassified Excavation                 |                            |                            |
0170 210C000               10531.000  CUYD|       3.00000      31593.00|       2.85000      30013.35|       4.70000       49495.70
  Muck Excavation                         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2   ) 18005             |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 210E000               15797.000  CUYD|       0.01000        157.97|       1.15000      18166.55|       0.01000         157.97
  Borrow Excavation (Underwater Backfill) |                            |                            |
0190 214A000                8331.000  CUYD|       2.00000      16662.00|       3.00000      24993.00|       0.50000        4165.50
  Structure Excavation                    |                            |                            |
0200 214B000                1514.000  CUYD|       0.01000         15.14|      15.00000      22710.00|       0.01000          15.14
  Foundation Backfill, Local              |                            |                            |
0210 214B001                 845.000  CUYD|      35.00000      29575.00|      30.00000      25350.00|       0.01000           8.45
  Foundation Backfill, Commercial         |                            |                            |
0220 215A000                 620.000  CUYD|      15.00000       9300.00|      10.00000       6200.00|       7.50000        4650.00
  Unclassified Bridge Excavation          |                            |                            |
0230 306B000                   1.000  EACH|    6300.00000       6300.00|       1.00000          1.00|    8500.00000        8500.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
0240 430B000                 500.000  TON |      18.00000       9000.00|      22.00000      11000.00|      18.00000        9000.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0250 502A000              194845.000  LB  |       0.50000      97422.50|       0.40000      77938.00|       0.41000       79886.45
  Steel Reinforcement                     |                            |                            |
0260 502B000                          LUMP|   35000.00000      35000.00|   34000.00000      34000.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 662+25, E.B.R.,    |                            |                            |
  APPROX. 63,250 LBS.                     |                            |                            |
0270 502B001                          LUMP|   35000.00000      35000.00|   34000.00000      34000.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 662+25 W. B. R.,    |                            |                            |
  APPROX. 61,070 LBS                      |                            |                            |
0280 503A000                 152.000  CUYD|     100.00000      15200.00|     150.00000      22800.00|     230.00000       34960.00
  Seal Concrete                           |                            |                            |
0290 503B001                          LUMP|   34500.00000      34500.00|   40850.00000      40850.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, E.B. |                            |                            |
  R.                                      |                            |                            |
0300 503B002                          LUMP|   34500.00000      34500.00|   40850.00000      40850.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, E.B. |                            |                            |
  R.                                      |                            |                            |
0310 503B003                          LUMP|   34500.00000      34500.00|   40850.00000      40850.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, W.B. |                            |                            |
  R.                                      |                            |                            |
0320 503B004                          LUMP|   34500.00000      34500.00|   40850.00000      40850.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, W.B. |                            |                            |
  R.                                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2   ) 18005             |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 505A002                   4.000  EACH|    3000.00000      12000.00|    2400.00000       9600.00|    2500.00000       10000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0340 505B057                   4.000  EACH|    4000.00000      16000.00|    2400.00000       9600.00|    1600.00000        6400.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0350 505B087                   4.000  EACH|    2750.00000      11000.00|    1000.00000       4000.00|     350.00000        1400.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0360 505M002                3454.000  LF  |      28.00000      96712.00|      28.00000      96712.00|      24.00000       82896.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000                9184.000  LB  |       2.40000      22041.60|       3.25000      29848.00|       2.50000       22960.00
  Structural Steel                        |                            |                            |
0380 510A000                 311.000  CUYD|     390.00000     121290.00|     670.00000     208370.00|     425.00000      132175.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C001                          LUMP|  115000.00000     115000.00|  160000.00000     160000.00|  130000.00000      130000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25 E.B.R, APPROX. 258 CU. YDS.      |                            |                            |
0400 510C002                          LUMP|  115000.00000     115000.00|  160000.00000     160000.00|  130000.00000      130000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25, W.B.R., APPROX. 254 CU. YDS     |                            |                            |
0410 510E000                1664.000  SQYD|       2.25000       3744.00|       1.75000       2912.00|       2.00000        3328.00
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  72.000  EACH|     120.00000       8640.00|      75.00000       5400.00|     100.00000        7200.00
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                2483.000  LF  |     116.00000     288028.00|      95.00000     235885.00|      90.50000      224711.50
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 524A011                 692.000  CUYD|     335.00000     231820.00|     325.00000     224900.00|     327.50000      226630.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0450 530A002                3520.000  LF  |      21.00000      73920.00|      23.00000      80960.00|      20.25000       71280.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 284.000  LF  |      27.00000       7668.00|      30.00000       8520.00|      27.00000        7668.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A005                 654.000  LF  |      38.00000      24852.00|      41.00000      26814.00|      44.00000       28776.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A006                 118.000  LF  |      50.00000       5900.00|      48.00000       5664.00|      55.00000        6490.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530B003                 122.000  LF  |      43.00000       5246.00|      45.00000       5490.00|      37.00000        4514.00
  36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2   ) 18005             |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 535A002                 318.000  LF  |      16.50000       5247.00|      20.00000       6360.00|      18.00000        5724.00
  24" Side Drain Pipe                     |                            |                            |
0510 600A000                          LUMP|    1000.00000       1000.00|  253994.00000     253994.00|  200000.00000      200000.00
  Mobilization                            |                            |                            |
0520 601A000                   1.000  EACH|    3500.00000       3500.00|       1.00000          1.00|    2500.00000        2500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0530 602A000                 125.000  EACH|      75.00000       9375.00|      75.00000       9375.00|      85.00000       10625.00
  Right Of Way Markers                    |                            |                            |
0540 606A000                1000.000  LF  |       6.00000       6000.00|       1.00000       1000.00|      10.00000       10000.00
  6" Underdrain Pipe                      |                            |                            |
0550 610C001               12343.000  TON |      22.00000     271546.00|      24.00000     296232.00|      28.00000      345604.00
  Loose Riprap, Class 2                   |                            |                            |
0560 610D003                4925.000  SQYD|       3.25000      16006.25|       1.85000       9111.25|       5.00000       24625.00
  Filter Blanket, Geotextile              |                            |                            |
0570 614A000                 382.000  CUYD|     190.00000      72580.00|     210.00000      80220.00|     235.00000       89770.00
  Slope Paving                            |                            |                            |
0580 619A003                  26.000  EACH|     600.00000      15600.00|     405.00000      10530.00|     375.00000        9750.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0590 619A004                   3.000  EACH|     750.00000       2250.00|     505.00000       1515.00|     750.00000        2250.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0600 619A006                   5.000  EACH|    1050.00000       5250.00|     705.00000       3525.00|    1050.00000        5250.00
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0610 619A007                   1.000  EACH|    1200.00000       1200.00|     805.00000        805.00|    1200.00000        1200.00
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0620 619A102                  12.000  EACH|     600.00000       7200.00|     425.00000       5100.00|     375.00000        4500.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0630 619B018                   2.000  EACH|     650.00000       1300.00|     505.00000       1010.00|     650.00000        1300.00
  36" Span, 23" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0640 621A000                   1.000  EACH|    1850.00000       1850.00|    3500.00000       3500.00|    1850.00000        1850.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0650 621A016                   1.000  EACH|    1975.00000       1975.00|    3900.00000       3900.00|    1975.00000        1975.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0660 621A017                   2.000  EACH|    2650.00000       5300.00|    4250.00000       8500.00|    2650.00000        5300.00
  Junction Boxes, Type 4, 2P Or 5         |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2   ) 18005             |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 621B019                   3.000  EACH|     650.00000       1950.00|     725.00000       2175.00|     650.00000        1950.00
  Junction Box Units, Type 4, 2P Or 5     |                            |                            |
0680 621C020                  31.000  EACH|    1650.00000      51150.00|    1600.00000      49600.00|    1650.00000       51150.00
  Inlets, Type Y                          |                            |                            |
0690 621C027                   1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00|    1650.00000        1650.00
  Inlets, Type C                          |                            |                            |
0700 621D002                   1.000  EACH|     475.00000        475.00|     405.00000        405.00|     475.00000         475.00
  Inlet Units, Type C                     |                            |                            |
0710 621D019                  51.000  EACH|     450.00000      22950.00|     360.00000      18360.00|     450.00000       22950.00
  Inlet Units, Type Y                     |                            |                            |
0720 621I000                   7.000  EACH|    3500.00000      24500.00|    2000.00000      14000.00|    3500.00000       24500.00
  Stilling Basins, Type 00                |                            |                            |
0730 650B000               26000.000  CUYD|       2.50000      65000.00|       1.50000      39000.00|       2.50000       65000.00
  Topsoil From Stockpiles                 |                            |                            |
0740 652A061                 100.000  ACRE|     450.00000      45000.00|     400.00000      40000.00|     450.00000       45000.00
  Seeding (Mix 3E)                        |                            |                            |
0750 652C000                 117.000  ACRE|      45.00000       5265.00|       0.10000         11.70|      10.00000        1170.00
  Mowing                                  |                            |                            |
0760 654A001                 577.000  SQYD|       4.00000       2308.00|       2.00000       1154.00|       5.00000        2885.00
  Solid Sodding (Bermuda)                 |                            |                            |
0770 656A000                 117.000  ACRE|     425.00000      49725.00|     400.00000      46800.00|     350.00000       40950.00
  Mulching, Class A, Type 1               |                            |                            |
0780 665B000                 117.000  ACRE|      10.00000       1170.00|       1.00000        117.00|      50.00000        5850.00
  Temporary Mulching                      |                            |                            |
0790 665F000                 678.000  EACH|       4.50000       3051.00|       5.00000       3390.00|       5.00000        3390.00
  Hay Bales                               |                            |                            |
0800 665G000                 678.000  EACH|       0.01000          6.78|       0.10000         67.80|       0.01000           6.78
  Sand Bags                               |                            |                            |
0810 665I000                 330.000  TON |      24.00000       7920.00|      24.00000       7920.00|      23.00000        7590.00
  Temporary Riprap, Class 2               |                            |                            |
0820 665J000               16009.000  LF  |       3.00000      48027.00|       1.50000      24013.50|       3.75000       60033.75
  Silt Fence, Type A                      |                            |                            |
0830 665K000                 440.000  CUYD|       3.00000       1320.00|       5.00000       2200.00|       9.50000        4180.00
  Drainage Sump Excavation                |                            |                            |
0840 666A001                 117.000  ACRE|      25.00000       2925.00|       0.25000         29.25|       0.50000          58.50
  Pest Control Treatment                  |                            |                            |
0850 680A000                          LUMP|    1612.00000       1612.00|   15000.00000      15000.00|   75000.00000       75000.00
  Engineering Controls                    |                            |                            |
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     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 14007              |(   2   ) 18005             |(   3  ) 14001
                                          |W. S. NEWELL & SONS, INC.   |GRADY RALLS & SONS, INC.    |NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0860 740B000                1356.000  SQFT|       7.00000       9492.00|      11.00000      14916.00|       7.50000       10170.00
  Construction Signs                      |                            |                            |
0870 740D000                 100.000  EACH|      35.00000       3500.00|       1.00000        100.00|      71.00000        7100.00
  Channelizing Drums                      |                            |                            |
0880 740E000                 100.000  EACH|       0.01000          1.00|       0.10000         10.00|       0.01000           1.00
  Cones (36 Inches High)                  |                            |                            |
0890 740F002                  74.000  EACH|     185.00000      13690.00|       1.00000         74.00|     260.00000       19240.00
  Barricades, Type III                    |                            |                            |
0900 740I005                  37.000  EACH|     250.00000       9250.00|       1.00000         37.00|     575.00000       21275.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 100.000  EACH|       0.01000          1.00|       1.00000        100.00|       0.01000           1.00
  Ballast For Cone                        |                            |                            |
0920 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  3,458,035.65|             $  3,779,434.05|              $  3,811,865.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,458,035.65|             $  3,779,434.05|              $  3,811,865.22
====================================================================================================================================
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     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  282895.00000     282895.00|  175000.00000     175000.00|  303198.20000      303198.20
  Clearing & Grubbing (Approximately 149  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   1.000  EACH|     251.31000        251.31|    1800.00000       1800.00|     500.00000         500.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     200.00000         200.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     200.00000         200.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     500.00000         500.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|     100.00000        100.00|    1075.00000       1075.00|     450.00000         450.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 206A000                          LUMP|   15000.00000      15000.00|    3180.00000       3180.00|   35000.00000       35000.00
  Removal Of Old Bridge, Station 662+72.5 |                            |                            |
0140 206C003                 120.000  SQYD|       3.14000        376.80|      10.75000       1290.00|      10.00000        1200.00
  Removing Concrete Flumes                |                            |                            |
0150 206D000                 116.000  LF  |       3.15000        365.40|      10.75000       1247.00|       4.00000         464.00
  Removing Pipe                           |                            |                            |
0160 210A000              696491.000  CUYD|       1.40000     975087.40|       1.29000     898473.39|       1.15000      800964.65
  Unclassified Excavation                 |                            |                            |
0170 210C000               10531.000  CUYD|       6.50000      68451.50|       1.95000      20535.45|       4.50000       47389.50
  Muck Excavation                         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 210E000               15797.000  CUYD|       8.00000     126376.00|       5.00000      78985.00|       4.55000       71876.35
  Borrow Excavation (Underwater Backfill) |                            |                            |
0190 214A000                8331.000  CUYD|       3.00000      24993.00|       3.25000      27075.75|       5.50000       45820.50
  Structure Excavation                    |                            |                            |
0200 214B000                1514.000  CUYD|       2.00000       3028.00|       7.00000      10598.00|       3.50000        5299.00
  Foundation Backfill, Local              |                            |                            |
0210 214B001                 845.000  CUYD|      35.00000      29575.00|      32.00000      27040.00|      22.56000       19063.20
  Foundation Backfill, Commercial         |                            |                            |
0220 215A000                 620.000  CUYD|       1.00000        620.00|       7.50000       4650.00|       7.75000        4805.00
  Unclassified Bridge Excavation          |                            |                            |
0230 306B000                   1.000  EACH|    7025.54000       7025.54|    6500.00000       6500.00|    9575.00000        9575.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
0240 430B000                 500.000  TON |      20.00000      10000.00|      30.00000      15000.00|      22.75000       11375.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0250 502A000              194845.000  LB  |       0.60000     116907.00|       0.42000      81834.90|       0.40000       77938.00
  Steel Reinforcement                     |                            |                            |
0260 502B000                          LUMP|   38000.00000      38000.00|   25000.00000      25000.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 662+25, E.B.R.,    |                            |                            |
  APPROX. 63,250 LBS.                     |                            |                            |
0270 502B001                          LUMP|   38000.00000      38000.00|   25000.00000      25000.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 662+25 W. B. R.,    |                            |                            |
  APPROX. 61,070 LBS                      |                            |                            |
0280 503A000                 152.000  CUYD|      10.00000       1520.00|     230.00000      34960.00|     230.00000       34960.00
  Seal Concrete                           |                            |                            |
0290 503B001                          LUMP|   10000.00000      10000.00|   49000.00000      49000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, E.B. |                            |                            |
  R.                                      |                            |                            |
0300 503B002                          LUMP|   10000.00000      10000.00|   49000.00000      49000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, E.B. |                            |                            |
  R.                                      |                            |                            |
0310 503B003                          LUMP|   10000.00000      10000.00|   49000.00000      49000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, W.B. |                            |                            |
  R.                                      |                            |                            |
0320 503B004                          LUMP|   10000.00000      10000.00|   49000.00000      49000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, W.B. |                            |                            |
  R.                                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 505A002                   4.000  EACH|    1800.00000       7200.00|    2500.00000      10000.00|    2500.00000       10000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0340 505B057                   4.000  EACH|    1500.00000       6000.00|    1600.00000       6400.00|    1600.00000        6400.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0350 505B087                   4.000  EACH|     500.00000       2000.00|     350.00000       1400.00|     350.00000        1400.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0360 505M002                3454.000  LF  |      24.00000      82896.00|      24.00000      82896.00|      24.00000       82896.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000                9184.000  LB  |       4.00000      36736.00|       2.50000      22960.00|       2.50000       22960.00
  Structural Steel                        |                            |                            |
0380 510A000                 311.000  CUYD|     400.00000     124400.00|     425.00000     132175.00|     425.00000      132175.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C001                          LUMP|  128500.00000     128500.00|  130000.00000     130000.00|  145000.00000      145000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25 E.B.R, APPROX. 258 CU. YDS.      |                            |                            |
0400 510C002                          LUMP|  128500.00000     128500.00|  130000.00000     130000.00|  145000.00000      145000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25, W.B.R., APPROX. 254 CU. YDS     |                            |                            |
0410 510E000                1664.000  SQYD|       3.50000       5824.00|       2.00000       3328.00|       2.00000        3328.00
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  72.000  EACH|     150.00000      10800.00|     100.00000       7200.00|     100.00000        7200.00
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                2483.000  LF  |      90.00000     223470.00|      90.50000     224711.50|     105.00000      260715.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 524A011                 692.000  CUYD|     335.00000     231820.00|     340.00000     235280.00|     300.00000      207600.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0450 530A002                3520.000  LF  |      21.75000      76560.00|      21.25000      74800.00|      24.00000       84480.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 284.000  LF  |      28.00000       7952.00|      30.00000       8520.00|      36.00000       10224.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A005                 654.000  LF  |      42.00000      27468.00|      42.00000      27468.00|      51.75000       33844.50
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A006                 118.000  LF  |      52.00000       6136.00|      52.67000       6215.06|      62.50000        7375.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530B003                 122.000  LF  |      42.00000       5124.00|      46.75000       5703.50|      51.00000        6222.00
  36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 535A002                 318.000  LF  |      15.00000       4770.00|      20.75000       6598.50|      18.00000        5724.00
  24" Side Drain Pipe                     |                            |                            |
0510 600A000                          LUMP|  150000.00000     150000.00|  225000.00000     225000.00|  259000.00000      259000.00
  Mobilization                            |                            |                            |
0520 601A000                   1.000  EACH|    5000.00000       5000.00|    3500.00000       3500.00|   12000.00000       12000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0530 602A000                 125.000  EACH|      90.00000      11250.00|      90.00000      11250.00|     100.00000       12500.00
  Right Of Way Markers                    |                            |                            |
0540 606A000                1000.000  LF  |       7.00000       7000.00|      12.00000      12000.00|       8.50000        8500.00
  6" Underdrain Pipe                      |                            |                            |
0550 610C001               12343.000  TON |      24.00000     296232.00|      28.00000     345604.00|      22.00000      271546.00
  Loose Riprap, Class 2                   |                            |                            |
0560 610D003                4925.000  SQYD|       1.15000       5663.75|       1.65000       8126.25|       3.00000       14775.00
  Filter Blanket, Geotextile              |                            |                            |
0570 614A000                 382.000  CUYD|     210.00000      80220.00|     195.00000      74490.00|     201.00000       76782.00
  Slope Paving                            |                            |                            |
0580 619A003                  26.000  EACH|     600.00000      15600.00|     525.00000      13650.00|     650.00000       16900.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0590 619A004                   3.000  EACH|     750.00000       2250.00|     750.00000       2250.00|     900.00000        2700.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0600 619A006                   5.000  EACH|    1050.00000       5250.00|    1100.00000       5500.00|    1100.00000        5500.00
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0610 619A007                   1.000  EACH|    1200.00000       1200.00|    1500.00000       1500.00|    1250.00000        1250.00
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0620 619A102                  12.000  EACH|     600.00000       7200.00|     550.00000       6600.00|     900.00000       10800.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0630 619B018                   2.000  EACH|     650.00000       1300.00|     700.00000       1400.00|     770.00000        1540.00
  36" Span, 23" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0640 621A000                   1.000  EACH|    1850.00000       1850.00|    2000.00000       2000.00|    1790.00000        1790.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0650 621A016                   1.000  EACH|    1975.00000       1975.00|    2000.00000       2000.00|    1980.00000        1980.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0660 621A017                   2.000  EACH|    2650.00000       5300.00|    2500.00000       5000.00|    2078.00000        4156.00
  Junction Boxes, Type 4, 2P Or 5         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 621B019                   3.000  EACH|     650.00000       1950.00|     550.00000       1650.00|     750.00000        2250.00
  Junction Box Units, Type 4, 2P Or 5     |                            |                            |
0680 621C020                  31.000  EACH|    1650.00000      51150.00|    1550.00000      48050.00|     750.00000       23250.00
  Inlets, Type Y                          |                            |                            |
0690 621C027                   1.000  EACH|    1650.00000       1650.00|    1550.00000       1550.00|    1600.00000        1600.00
  Inlets, Type C                          |                            |                            |
0700 621D002                   1.000  EACH|     475.00000        475.00|     450.00000        450.00|     750.00000         750.00
  Inlet Units, Type C                     |                            |                            |
0710 621D019                  51.000  EACH|     450.00000      22950.00|     450.00000      22950.00|     750.00000       38250.00
  Inlet Units, Type Y                     |                            |                            |
0720 621I000                   7.000  EACH|    3500.00000      24500.00|    3250.00000      22750.00|    4350.00000       30450.00
  Stilling Basins, Type 00                |                            |                            |
0730 650B000               26000.000  CUYD|       1.50000      39000.00|       2.00000      52000.00|       2.50000       65000.00
  Topsoil From Stockpiles                 |                            |                            |
0740 652A061                 100.000  ACRE|     340.00000      34000.00|     367.50000      36750.00|     450.00000       45000.00
  Seeding (Mix 3E)                        |                            |                            |
0750 652C000                 117.000  ACRE|       5.00000        585.00|      10.50000       1228.50|      55.00000        6435.00
  Mowing                                  |                            |                            |
0760 654A001                 577.000  SQYD|       2.00000       1154.00|       2.52000       1454.04|       4.50000        2596.50
  Solid Sodding (Bermuda)                 |                            |                            |
0770 656A000                 117.000  ACRE|     260.00000      30420.00|     288.75000      33783.75|     450.00000       52650.00
  Mulching, Class A, Type 1               |                            |                            |
0780 665B000                 117.000  ACRE|     200.00000      23400.00|     215.25000      25184.25|     450.00000       52650.00
  Temporary Mulching                      |                            |                            |
0790 665F000                 678.000  EACH|       3.50000       2373.00|       6.00000       4068.00|       5.00000        3390.00
  Hay Bales                               |                            |                            |
0800 665G000                 678.000  EACH|       0.01000          6.78|       2.00000       1356.00|       3.25000        2203.50
  Sand Bags                               |                            |                            |
0810 665I000                 330.000  TON |      50.00000      16500.00|      28.00000       9240.00|      27.50000        9075.00
  Temporary Riprap, Class 2               |                            |                            |
0820 665J000               16009.000  LF  |       2.00000      32018.00|       3.00000      48027.00|       3.24000       51869.16
  Silt Fence, Type A                      |                            |                            |
0830 665K000                 440.000  CUYD|       4.00000       1760.00|      10.00000       4400.00|       4.58000        2015.20
  Drainage Sump Excavation                |                            |                            |
0840 666A001                 117.000  ACRE|       1.00000        117.00|       0.51000         59.67|       0.50000          58.50
  Pest Control Treatment                  |                            |                            |
0850 680A000                          LUMP|   38000.00000      38000.00|  100000.00000     100000.00|   65000.00000       65000.00
  Engineering Controls                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 30014              |(   5   ) 02032             |(   6  ) 02091
                                          |S.A.GRAHAM CO., INC. & MCIN |BULLARD EXCAVATING, INC.    |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0860 740B000                1356.000  SQFT|       7.00000       9492.00|       7.50000      10170.00|      10.12000       13722.72
  Construction Signs                      |                            |                            |
0870 740D000                 100.000  EACH|      60.00000       6000.00|      55.00000       5500.00|      63.00000        6300.00
  Channelizing Drums                      |                            |                            |
0880 740E000                 100.000  EACH|      10.00000       1000.00|      10.00000       1000.00|      12.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
0890 740F002                  74.000  EACH|     185.00000      13690.00|     210.00000      15540.00|     175.00000       12950.00
  Barricades, Type III                    |                            |                            |
0900 740I005                  37.000  EACH|     500.00000      18500.00|     400.00000      14800.00|     600.00000       22200.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 100.000  EACH|       1.00000        100.00|       0.01000          1.00|      10.00000        1000.00
  Ballast For Cone                        |                            |                            |
0920 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  3,867,309.48|             $  3,946,007.51|              $  4,113,206.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,867,309.48|             $  3,946,007.51|              $  4,113,206.48
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|  275000.00000     275000.00|  300000.00000     300000.00|  300000.00000      300000.00
  Clearing & Grubbing (Approximately 149  |                            |                            |
  Acres)                                  |                            |                            |
0020 204A000                   1.000  EACH|    1500.00000       1500.00|    1000.00000       1000.00|    3350.00000        3350.00
  Closing Water Well                      |                            |                            |
0030 205A001                   1.000  EACH|       1.00000          1.00|    1000.00000       1000.00|    5425.00000        5425.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    1450.00000        1450.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003                   1.000  EACH|       1.00000          1.00|     500.00000        500.00|    2425.00000        2425.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004                   1.000  EACH|       1.00000          1.00|    1000.00000       1000.00|    5410.00000        5410.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 205A005                   1.000  EACH|    1500.00000       1500.00|    7500.00000       7500.00|    4735.00000        4735.00
  Removal Of Structures, Structure No. 5  |                            |                            |
0080 205A006                   1.000  EACH|       1.00000          1.00|    1000.00000       1000.00|       5.00000           5.00
  Removal Of Structures, Structure No. 6  |                            |                            |
0090 205A007                   1.000  EACH|    2500.00000       2500.00|    7500.00000       7500.00|   22650.00000       22650.00
  Removal Of Structures, Structure No. 7  |                            |                            |
0100 205A008                   1.000  EACH|     500.00000        500.00|     500.00000        500.00|    5410.00000        5410.00
  Removal Of Structures, Structure No. 8  |                            |                            |
0110 205A009                   1.000  EACH|    2500.00000       2500.00|    7500.00000       7500.00|   22650.00000       22650.00
  Removal Of Structures, Structure No. 9  |                            |                            |
0120 205A010                   1.000  EACH|    2500.00000       2500.00|    5500.00000       5500.00|   45450.00000       45450.00
  Removal Of Structures, Structure No. 10 |                            |                            |
0130 206A000                          LUMP|    3000.00000       3000.00|   35000.00000      35000.00|   45000.00000       45000.00
  Removal Of Old Bridge, Station 662+72.5 |                            |                            |
0140 206C003                 120.000  SQYD|       4.00000        480.00|       5.00000        600.00|       5.00000         600.00
  Removing Concrete Flumes                |                            |                            |
0150 206D000                 116.000  LF  |       8.00000        928.00|      10.00000       1160.00|       6.00000         696.00
  Removing Pipe                           |                            |                            |
0160 210A000              696491.000  CUYD|       1.33000     926333.03|       1.40000     975087.40|       1.25000      870613.75
  Unclassified Excavation                 |                            |                            |
0170 210C000               10531.000  CUYD|       2.75000      28960.25|       3.50000      36858.50|       6.00000       63186.00
  Muck Excavation                         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 210E000               15797.000  CUYD|      11.50000     181665.50|      10.00000     157970.00|      10.00000      157970.00
  Borrow Excavation (Underwater Backfill) |                            |                            |
0190 214A000                8331.000  CUYD|       2.50000      20827.50|       6.00000      49986.00|       5.00000       41655.00
  Structure Excavation                    |                            |                            |
0200 214B000                1514.000  CUYD|       5.00000       7570.00|      10.00000      15140.00|      37.50000       56775.00
  Foundation Backfill, Local              |                            |                            |
0210 214B001                 845.000  CUYD|      35.00000      29575.00|      35.00000      29575.00|      24.00000       20280.00
  Foundation Backfill, Commercial         |                            |                            |
0220 215A000                 620.000  CUYD|       8.50000       5270.00|       7.65000       4743.00|       7.50000        4650.00
  Unclassified Bridge Excavation          |                            |                            |
0230 306B000                   1.000  EACH|   10000.00000      10000.00|   10000.00000      10000.00|   10500.00000       10500.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
0240 430B000                 500.000  TON |      23.50000      11750.00|      22.00000      11000.00|      25.00000       12500.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0250 502A000              194845.000  LB  |       0.48000      93525.60|       0.50000      97422.50|       0.46000       89628.70
  Steel Reinforcement                     |                            |                            |
0260 502B000                          LUMP|   28000.00000      28000.00|   25500.00000      25500.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 662+25, E.B.R.,    |                            |                            |
  APPROX. 63,250 LBS.                     |                            |                            |
0270 502B001                          LUMP|   28000.00000      28000.00|   25500.00000      25500.00|   25000.00000       25000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure Sta. 662+25 W. B. R.,    |                            |                            |
  APPROX. 61,070 LBS                      |                            |                            |
0280 503A000                 152.000  CUYD|     125.00000      19000.00|     235.00000      35720.00|     230.00000       34960.00
  Seal Concrete                           |                            |                            |
0290 503B001                          LUMP|   37500.00000      37500.00|   51000.00000      51000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, E.B. |                            |                            |
  R.                                      |                            |                            |
0300 503B002                          LUMP|   37500.00000      37500.00|   51000.00000      51000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, E.B. |                            |                            |
  R.                                      |                            |                            |
0310 503B003                          LUMP|   37500.00000      37500.00|   51000.00000      51000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 2, W.B. |                            |                            |
  R.                                      |                            |                            |
0320 503B004                          LUMP|   37500.00000      37500.00|   51000.00000      51000.00|   50000.00000       50000.00
  Cofferdam And Pumping, BENT NO. 3, W.B. |                            |                            |
  R.                                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 505A002                   4.000  EACH|    2400.00000       9600.00|    2550.00000      10200.00|    2500.00000       10000.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0340 505B057                   4.000  EACH|    2400.00000       9600.00|    1650.00000       6600.00|    1600.00000        6400.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0350 505B087                   4.000  EACH|    1000.00000       4000.00|     360.00000       1440.00|     350.00000        1400.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0360 505M002                3454.000  LF  |      27.00000      93258.00|      25.00000      86350.00|      24.00000       82896.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0370 508A000                9184.000  LB  |       3.20000      29388.80|       2.55000      23419.20|       2.50000       22960.00
  Structural Steel                        |                            |                            |
0380 510A000                 311.000  CUYD|     650.00000     202150.00|     430.00000     133730.00|     425.00000      132175.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0390 510C001                          LUMP|  150000.00000     150000.00|  150000.00000     150000.00|  145000.00000      145000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25 E.B.R, APPROX. 258 CU. YDS.      |                            |                            |
0400 510C002                          LUMP|  150000.00000     150000.00|  150000.00000     150000.00|  145000.00000      145000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  662+25, W.B.R., APPROX. 254 CU. YDS     |                            |                            |
0410 510E000                1664.000  SQYD|       1.85000       3078.40|       2.00000       3328.00|       2.00000        3328.00
  Grooving Concrete Bridge Decks          |                            |                            |
0420 511A001                  72.000  EACH|      80.00000       5760.00|     100.00000       7200.00|     100.00000        7200.00
  Elastomeric Bearings, Type 2            |                            |                            |
0430 513B005                2483.000  LF  |      90.00000     223470.00|     105.00000     260715.00|     105.00000      260715.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0440 524A011                 692.000  CUYD|     335.00000     231820.00|     340.00000     235280.00|     240.00000      166080.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0450 530A002                3520.000  LF  |      19.75000      69520.00|      24.00000      84480.00|      25.00000       88000.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0460 530A003                 284.000  LF  |      22.00000       6248.00|      35.00000       9940.00|      31.00000        8804.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0470 530A005                 654.000  LF  |      36.00000      23544.00|      60.00000      39240.00|      44.00000       28776.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0480 530A006                 118.000  LF  |      43.50000       5133.00|      70.00000       8260.00|      52.50000        6195.00
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0490 530B003                 122.000  LF  |      38.00000       4636.00|      50.00000       6100.00|      45.00000        5490.00
  36" Span, 23" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0500 535A002                 318.000  LF  |      15.00000       4770.00|      30.00000       9540.00|      25.00000        7950.00
  24" Side Drain Pipe                     |                            |                            |
0510 600A000                          LUMP|  200000.00000     200000.00|  400000.00000     400000.00|  500000.00000      500000.00
  Mobilization                            |                            |                            |
0520 601A000                   1.000  EACH|    5000.00000       5000.00|    6500.00000       6500.00|   11000.00000       11000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0530 602A000                 125.000  EACH|      90.00000      11250.00|     100.00000      12500.00|      87.50000       10937.50
  Right Of Way Markers                    |                            |                            |
0540 606A000                1000.000  LF  |      10.00000      10000.00|      13.00000      13000.00|       4.25000        4250.00
  6" Underdrain Pipe                      |                            |                            |
0550 610C001               12343.000  TON |      26.50000     327089.50|      25.00000     308575.00|      32.00000      394976.00
  Loose Riprap, Class 2                   |                            |                            |
0560 610D003                4925.000  SQYD|       1.60000       7880.00|       1.75000       8618.75|       2.75000       13543.75
  Filter Blanket, Geotextile              |                            |                            |
0570 614A000                 382.000  CUYD|     190.00000      72580.00|     195.00000      74490.00|     201.50000       76973.00
  Slope Paving                            |                            |                            |
0580 619A003                  26.000  EACH|     600.00000      15600.00|     615.00000      15990.00|     593.00000       15418.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0590 619A004                   3.000  EACH|     750.00000       2250.00|     775.00000       2325.00|     773.00000        2319.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0600 619A006                   5.000  EACH|    1050.00000       5250.00|    1075.00000       5375.00|    1101.50000        5507.50
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0610 619A007                   1.000  EACH|    1200.00000       1200.00|    1250.00000       1250.00|    1314.00000        1314.00
  48" Roadway Pipe End Treatment, Class 1 |                            |                            |
0620 619A102                  12.000  EACH|     600.00000       7200.00|     615.00000       7380.00|     620.75000        7449.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0630 619B018                   2.000  EACH|     650.00000       1300.00|     675.00000       1350.00|     884.00000        1768.00
  36" Span, 23" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0640 621A000                   1.000  EACH|    1850.00000       1850.00|    1900.00000       1900.00|    2041.00000        2041.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0650 621A016                   1.000  EACH|    1975.00000       1975.00|    2000.00000       2000.00|    2914.00000        2914.00
  Junction Boxes, Type 4, 1P Or 5         |                            |                            |
0660 621A017                   2.000  EACH|    2650.00000       5300.00|    2700.00000       5400.00|    1690.00000        3380.00
  Junction Boxes, Type 4, 2P Or 5         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0670 621B019                   3.000  EACH|     650.00000       1950.00|     675.00000       2025.00|     656.00000        1968.00
  Junction Box Units, Type 4, 2P Or 5     |                            |                            |
0680 621C020                  31.000  EACH|    1650.00000      51150.00|    1700.00000      52700.00|    1629.50000       50514.50
  Inlets, Type Y                          |                            |                            |
0690 621C027                   1.000  EACH|    1650.00000       1650.00|    1700.00000       1700.00|    1825.00000        1825.00
  Inlets, Type C                          |                            |                            |
0700 621D002                   1.000  EACH|     475.00000        475.00|     485.00000        485.00|     420.00000         420.00
  Inlet Units, Type C                     |                            |                            |
0710 621D019                  51.000  EACH|     450.00000      22950.00|     460.00000      23460.00|     452.50000       23077.50
  Inlet Units, Type Y                     |                            |                            |
0720 621I000                   7.000  EACH|    3500.00000      24500.00|    5000.00000      35000.00|    3930.50000       27513.50
  Stilling Basins, Type 00                |                            |                            |
0730 650B000               26000.000  CUYD|       2.15000      55900.00|       3.25000      84500.00|       2.00000       52000.00
  Topsoil From Stockpiles                 |                            |                            |
0740 652A061                 100.000  ACRE|     350.00000      35000.00|     460.00000      46000.00|     350.00000       35000.00
  Seeding (Mix 3E)                        |                            |                            |
0750 652C000                 117.000  ACRE|      20.00000       2340.00|      46.00000       5382.00|      10.00000        1170.00
  Mowing                                  |                            |                            |
0760 654A001                 577.000  SQYD|       2.25000       1298.25|       4.25000       2452.25|       2.40000        1384.80
  Solid Sodding (Bermuda)                 |                            |                            |
0770 656A000                 117.000  ACRE|     300.00000      35100.00|     440.00000      51480.00|     275.00000       32175.00
  Mulching, Class A, Type 1               |                            |                            |
0780 665B000                 117.000  ACRE|     250.00000      29250.00|     360.00000      42120.00|     205.00000       23985.00
  Temporary Mulching                      |                            |                            |
0790 665F000                 678.000  EACH|       6.00000       4068.00|       9.00000       6102.00|       6.00000        4068.00
  Hay Bales                               |                            |                            |
0800 665G000                 678.000  EACH|       5.00000       3390.00|       2.50000       1695.00|       5.00000        3390.00
  Sand Bags                               |                            |                            |
0810 665I000                 330.000  TON |      26.50000       8745.00|      25.00000       8250.00|      32.00000       10560.00
  Temporary Riprap, Class 2               |                            |                            |
0820 665J000               16009.000  LF  |       2.60000      41623.40|       2.50000      40022.50|       3.00000       48027.00
  Silt Fence, Type A                      |                            |                            |
0830 665K000                 440.000  CUYD|       8.00000       3520.00|      10.00000       4400.00|       3.00000        1320.00
  Drainage Sump Excavation                |                            |                            |
0840 666A001                 117.000  ACRE|       0.50000         58.50|      26.00000       3042.00|       0.50000          58.50
  Pest Control Treatment                  |                            |                            |
0850 680A000                          LUMP|   50000.00000      50000.00|   60000.00000      60000.00|  300000.00000      300000.00
  Engineering Controls                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 001                     CONTRACT ID : 20020927001                  COUNTIES : COVINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 04014              |(   8   ) 01059             |(   9  ) 05009
                                          |DUBOSE CONSTRUCTION, L.L.C. |ADVANCE CONSTRUCTION SERVIC |EUTAW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0860 740B000                1356.000  SQFT|      15.00000      20340.00|      10.00000      13560.00|       7.85000       10644.60
  Construction Signs                      |                            |                            |
0870 740D000                 100.000  EACH|      50.00000       5000.00|      60.00000       6000.00|      55.00000        5500.00
  Channelizing Drums                      |                            |                            |
0880 740E000                 100.000  EACH|      15.00000       1500.00|      10.00000       1000.00|      16.00000        1600.00
  Cones (36 Inches High)                  |                            |                            |
0890 740F002                  74.000  EACH|     400.00000      29600.00|     165.00000      12210.00|     160.00000       11840.00
  Barricades, Type III                    |                            |                            |
0900 740I005                  37.000  EACH|     525.00000      19425.00|      75.00000       2775.00|     500.00000       18500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0910 740M001                 100.000  EACH|       5.00000        500.00|      10.00000       1000.00|      10.00000        1000.00
  Ballast For Cone                        |                            |                            |
0920 999 000                4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  4,185,523.73|             $  4,652,199.10|              $  4,931,275.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,185,523.73|             $  4,652,199.10|              $  4,931,275.60
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 002                     CONTRACT ID : 20020927002                  COUNTIES : ST. CLAIR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  350      Calendar Days
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : MGF-I020(318)
     for constructing the Additional Lanes on I-20 from MP 145.35
     east of U.S.#411 to MP 148.19 at the end of the 40’ median
     near Prescott.  Length 2.840 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $  6,491,975.24     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $  6,509,871.77     100.2757%
     3   01018          APAC-ALABAMA, INC.                                                     $  6,887,525.81     106.0929%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 002                     CONTRACT ID : 20020927002                  COUNTIES : ST. CLAIR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 07002              |(   3  ) 01018
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   80376.82000      80376.82|   40000.00000      40000.00|   72450.00000       72450.00
  Clearing & Grubbing (Approximately 22   |                            |                            |
  Acres)                                  |                            |                            |
0020 206C002                 279.000  SQYD|       2.01000        560.79|      20.00000       5580.00|       2.41000         672.39
  Removing Concrete Slope Paving          |                            |                            |
0030 206D000                  94.000  LF  |       6.03000        566.82|      10.00000        940.00|       7.35000         690.90
  Removing Pipe                           |                            |                            |
0040 206D001                3791.000  LF  |       1.34000       5079.94|       1.00000       3791.00|       1.31000        4966.21
  Removing Guardrail                      |                            |                            |
0050 206D002                1643.000  LF  |       5.02000       8247.86|       5.00000       8215.00|       6.03000        9907.29
  Removing Curb                           |                            |                            |
0060 206D010                 160.000  LF  |      13.60000       2176.00|      15.00000       2400.00|      73.50000       11760.00
  Removing Safety Barrier                 |                            |                            |
0070 206E001                  22.000  EACH|     251.18000       5525.96|     250.00000       5500.00|     315.00000        6930.00
  Removing Inlets                         |                            |                            |
0080 206E008                  22.000  EACH|     104.97000       2309.34|     100.00000       2200.00|     103.42000        2275.24
  Removing Guardrail End Anchor (All Type |                            |                            |
0090 206E041                   2.000  EACH|    1332.14000       2664.28|     750.00000       1500.00|    1312.50000        2625.00
  Removing Impact Attenuators             |                            |                            |
0100 206E042                   6.000  EACH|     251.18000       1507.08|     200.00000       1200.00|     315.00000        1890.00
  Removing Inlets (Partial)               |                            |                            |
0110 210A000               15825.000  CUYD|       5.02000      79441.50|       5.50000      87037.50|       6.04000       95583.00
  Unclassified Excavation                 |                            |                            |
0120 210D011                4523.000  CUYD|       8.04000      36364.92|       7.50000      33922.50|       9.45000       42742.35
  Borrow Excavation (A-4 or Better)       |                            |                            |
0130 214A000                7534.000  CUYD|       6.03000      45430.02|       5.00000      37670.00|       7.35000       55374.90
  Structure Excavation                    |                            |                            |
0140 214B001                2784.000  CUYD|      16.08000      44766.72|      16.00000      44544.00|      19.42000       54065.28
  Foundation Backfill, Commercial         |                            |                            |
0150 230A000                 177.000  RBST|     182.23000      32254.71|     225.00000      39825.00|     332.27000       58811.79
  Roadbed Processing                      |                            |                            |
0160 301A012               69322.000  SQYD|       5.63000     390282.86|       4.71000     326506.62|       5.24000      363247.28
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0170 327E000               14552.000  TON |      29.69000     432048.88|      28.66000     417060.32|      30.92000      449947.84
  Permeable Asphalt Treated Base          |                            |                            |
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     CALL ORDER   : 002                     CONTRACT ID : 20020927002                  COUNTIES : ST. CLAIR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 401A043               69322.000  SQYD|       0.81000      56150.82|       0.84000      58230.48|       0.85000       58923.70
  Bituminous Treatment AE                 |                            |                            |
0190 405A000               19695.000  GAL |       0.75000      14771.25|       0.70000      13786.50|       1.14000       22452.30
  Tack Coat                               |                            |                            |
0200 408A051               48401.000  SQYD|       1.69000      81797.69|       1.45000      70181.45|       2.88000      139394.88
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0210 408A056                5640.000  SQYD|       2.98000      16807.20|       2.50000      14100.00|       4.34000       24477.60
  Planing Existing Pavement               |                            |                            |
  (Approximately 5.10" Thru 6.0" Thick)   |                            |                            |
0220 410B000                   1.000  EACH|    7405.36000       7405.36|    5000.00000       5000.00|     632.92000         632.92
  State Furnished Profilograph            |                            |                            |
0230 410H000                   1.000  EACH|   31749.62000      31749.62|  100000.00000     100000.00|   62658.53000       62658.53
  Material Remixing Device                |                            |                            |
0240 420A011                5087.000  TON |      52.93000     269254.91|      46.44000     236240.28|      57.12000      290569.44
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0250 423A002               10669.000  TON |      42.07000     448844.83|      40.78000     435081.82|      45.56000      486079.64
  Stone Matrix Asphalt Wearing Layer,     |                            |                            |
  3/4" Maximum Aggregate Size             |                            |                            |
0260 424A287                2300.000  TON |      33.51000      77073.00|      34.00000      78200.00|      42.51000       97773.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0270 424A288               10055.000  TON |      31.45000     316229.75|      34.00000     341870.00|      35.76000      359566.80
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, Leveling, 1" Maximum     |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0280 424A361                5536.000  TON |      33.87000     187504.32|      34.06000     188556.16|      36.07000      199683.52
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0290 424B282               11352.000  TON |      32.29000     366556.08|      31.20000     354182.40|      33.43000      379497.36
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0300 424B286                 400.000  TON |      47.15000      18860.00|      65.00000      26000.00|      56.10000       22440.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching, 1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 424B582               12082.000  TON |      30.25000     365480.50|      28.99000     350257.18|      30.33000      366447.06
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0320 424B660                 949.000  TON |      37.07000      35179.43|      34.00000      32266.00|      32.64000       30975.36
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0330 424C281               11885.000  TON |      30.05000     357144.25|      28.99000     344546.15|      32.56000      386975.60
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0340 424C371                 127.000  TON |      40.59000       5154.93|      43.00000       5461.00|      53.23000        6760.21
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0350 428C000               49448.000  LF  |       0.10000       4944.80|       0.10000       4944.80|       0.15000        7417.20
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0360 520B000                          LUMP|  192848.43000     192848.43|  180000.00000     180000.00|  189000.00000      189000.00
  Raising Existing Bridge,Station (Sta.   |                            |                            |
  396+64.95)                              |                            |                            |
0370 530A002                9730.000  LF  |      21.15000     205789.50|      22.77000     221552.10|      26.56000      258428.80
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0380 530A828                  16.000  LF  |      75.35000       1205.60|      60.00000        960.00|      90.56000        1448.96
  15" Roadway Pipe (14 Gauge C.C.S.)      |                            |                            |
  (Stack Pipe)(No Bedding Required)       |                            |                            |
  (Extension)                             |                            |                            |
0390 600A000                          LUMP|  182601.78000     182601.78|  256401.20000     256401.20|  131250.00000      131250.00
  Mobilization                            |                            |                            |
0393 601A000                   1.000  EACH|   10203.62000      10203.62|    8000.00000       8000.00|   17848.19000       17848.19
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0395 603A002                   1.000  EACH|   18139.77000      18139.77|   20000.00000      20000.00|   19493.76000       19493.76
  Furnishing Type 3 Field Office          |                            |                            |
0400 605A001                7194.000  LF  |       4.69000      33739.86|       5.35000      38487.90|       5.60000       40286.40
  Pavement Edge Drain                     |                            |                            |
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     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 07002             |(   3  ) 01018
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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0410 605A004               15002.000  LF  |       5.20000      78010.40|       7.45000     111764.90|       7.85000      117765.70
  Pavement Median Drain                   |                            |                            |
0420 605B000                   4.000  EACH|     214.28000        857.12|     285.00000       1140.00|     300.00000        1200.00
  Special Underdrain Outlet, Type A       |                            |                            |
0430 605B001                 105.000  EACH|     267.85000      28124.25|     305.00000      32025.00|     320.00000       33600.00
  Special Underdrain Outlet, Type B       |                            |                            |
0440 614A000                 293.000  CUYD|     171.42000      50226.06|     210.00000      61530.00|     168.00000       49224.00
  Slope Paving                            |                            |                            |
0450 621A004                   2.000  EACH|    1339.23000       2678.46|    3250.00000       6500.00|    1312.50000        2625.00
  Junction Boxes, Type 4                  |                            |                            |
0460 621B004                   2.000  EACH|     642.83000       1285.66|     500.00000       1000.00|     630.00000        1260.00
  Junction Box Units, Type 4              |                            |                            |
0470 621C075                  77.000  EACH|    3856.97000     296986.69|    4500.00000     346500.00|    3780.00000      291060.00
  Inlets, Type E4 (Modified)              |                            |                            |
0480 621C139                   2.000  EACH|    3856.97000       7713.94|    4500.00000       9000.00|    3780.00000        7560.00
  Inlets,Type E4(Special)                 |                            |                            |
0490 621D047                  67.000  EACH|     535.69000      35891.23|     600.00000      40200.00|     525.00000       35175.00
  Inlet Units, Type E4                    |                            |                            |
0500 629A025                 562.000  LF  |     133.93000      75268.66|     120.00000      67440.00|      78.75000       44257.50
  Concrete Median Or Safety Barrier, Type |                            |                            |
  Retrofit                                |                            |                            |
0510 629A055                  15.000  LF  |     589.26000       8838.90|     100.00000       1500.00|     577.50000        8662.50
  Concrete Median Or Safety Barrier, Type |                            |                            |
  TES (Modified)                          |                            |                            |
0520 629A057                9924.000  LF  |      37.50000     372150.00|      39.00000     387036.00|      36.75000      364707.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54                                   |                            |                            |
0530 629A058                5055.000  LF  |      58.93000     297891.15|      51.00000     257805.00|      57.75000      291926.25
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(SE)                               |                            |                            |
0540 629A059                  23.000  LF  |     133.93000       3080.39|     200.00000       4600.00|     131.25000        3018.75
  Concrete Median Or Safety Barrier, Type |                            |                            |
  GS-54(PP)                               |                            |                            |
0550 630A033               10510.000  LF  |      10.87000     114243.70|       9.55000     100370.50|      10.71000      112562.10
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0560 630C001                  11.000  EACH|     660.74000       7268.14|     620.00000       6820.00|     651.00000        7161.00
  Guardrail End Anchor, Type 8            |                            |                            |
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0570 630C003                   4.000  EACH|    1119.00000       4476.00|    1000.00000       4000.00|    1102.50000        4410.00
  Guardrail End Anchor, Type 13           |                            |                            |
0580 630C050                  11.000  EACH|    1374.77000      15122.47|    1650.00000      18150.00|    1354.50000       14899.50
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0590 630C070                   4.000  EACH|    1182.94000       4731.76|    1450.00000       5800.00|    1165.50000        4662.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0600 631E001                   4.000  EACH|     319.71000       1278.84|     200.00000        800.00|     315.00000        1260.00
  Guardrail End Anchor Type 8, Reset      |                            |                            |
0610 631E011                   2.000  EACH|     905.85000       1811.70|     600.00000       1200.00|     892.50000        1785.00
  Guardrail End Anchor, Type 20 Series,   |                            |                            |
  Reset                                   |                            |                            |
0620 631F001                 462.000  LF  |       9.06000       4185.72|       5.00000       2310.00|       8.92000        4121.04
  Steel Beam Guardrail Class A, Type 2    |                            |                            |
  Relocated                               |                            |                            |
0630 650A000                4445.000  CUYD|       6.03000      26803.35|       6.00000      26670.00|       8.40000       37338.00
  Topsoil                                 |                            |                            |
0640 652A050                   7.000  ACRE|     398.51000       2789.57|     500.00000       3500.00|     630.00000        4410.00
  Seeding (Mix 1A)                        |                            |                            |
0650 652A053                   2.000  ACRE|     473.90000        947.80|     550.00000       1100.00|     735.00000        1470.00
  Seeding (Mix 1E)                        |                            |                            |
0660 656A000                   7.000  ACRE|     387.74000       2714.18|     500.00000       3500.00|     630.00000        4410.00
  Mulching, Class A, Type 1               |                            |                            |
0670 656A001                   2.000  ACRE|     387.74000        775.48|     550.00000       1100.00|     630.00000        1260.00
  Mulching, Class A, Type 2               |                            |                            |
0680 659A000                1000.000  SQYD|       1.84000       1840.00|       1.80000       1800.00|       2.10000        2100.00
  Erosion Control Netting, Class A        |                            |                            |
0690 659A001                1000.000  SQYD|       1.94000       1940.00|       1.90000       1900.00|       2.10000        2100.00
  Erosion Control Netting, Class B        |                            |                            |
0700 665A000                   6.000  ACRE|     323.11000       1938.66|     400.00000       2400.00|     420.00000        2520.00
  Temporary Seeding                       |                            |                            |
0710 665F000                1144.000  EACH|       4.31000       4930.64|       6.00000       6864.00|       4.20000        4804.80
  Hay Bales                               |                            |                            |
0720 665J000               14932.000  LF  |       2.85000      42556.20|       2.80000      41809.60|       3.15000       47035.80
  Silt Fence, Type A                      |                            |                            |
0730 666A001                   9.000  ACRE|       0.54000          4.86|      25.00000        225.00|      42.00000         378.00
  Pest Control Treatment                  |                            |                            |
0740 680A000                          LUMP|   78227.76000      78227.76|  100000.00000     100000.00|  128625.00000      128625.00
  Engineering Controls                    |                            |                            |
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0750 701A028                   1.000  MILE|    2142.76000       2142.76|    2000.00000       2000.00|    1102.50000        1102.50
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0760 701A048                   1.000  MILE|    2678.45000       2678.45|    2500.00000       2500.00|    1417.50000        1417.50
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0770 701C000                  23.000  MILE|     374.98000       8624.54|     300.00000       6900.00|     315.00000        7245.00
  Broken Temporary Traffic Stripe         |                            |                            |
0780 701C001                  35.000  MILE|     321.41000      11249.35|     350.00000      12250.00|     417.41000       14609.35
  Solid Temporary Traffic Stripe          |                            |                            |
0790 701C006                   4.000  MILE|    6428.28000      25713.12|    6000.00000      24000.00|    4095.00000       16380.00
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0800 701D007                   6.000  MILE|    1607.07000       9642.42|    1500.00000       9000.00|    1230.60000        7383.60
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0810 701D009                   4.000  MILE|    1071.38000       4285.52|    1000.00000       4000.00|     525.00000        2100.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0820 701G125                 566.000  LF  |       4.36000       2467.76|       4.07000       2303.62|       3.99000        2258.34
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0830 701G133                 566.000  LF  |       4.49000       2541.34|       4.19000       2371.54|       4.00000        2264.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0840 702A040                  11.000  MILE|    2115.98000      23275.78|    1975.00000      21725.00|    2144.10000       23585.10
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0850 702A041                   6.000  MILE|    4606.93000      27641.58|    4300.00000      25800.00|    4357.50000       26145.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0860 702A043                   7.000  MILE|    4606.93000      32248.51|    4300.00000      30100.00|    4357.50000       30502.50
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0870 702B011                3722.000  LF  |       2.04000       7592.88|       1.90000       7071.80|       1.73000        6439.06
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0880 703A000                1659.000  SQFT|       1.39000       2306.01|       1.30000       2156.70|       1.94000        3218.46
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
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0890 703D001                2040.000  SQFT|       1.39000       2835.60|       1.30000       2652.00|       1.42000        2896.80
  Temporary Traffic Control Markings      |                            |                            |
0900 705A011                4810.000  EACH|       4.82000      23184.20|       4.50000      21645.00|       5.25000       25252.50
  Pavement Markers, Class C, Type 1-A     |                            |                            |
0910 705A012                1393.000  EACH|       4.82000       6714.26|       4.50000       6268.50|       5.25000        7313.25
  Pavement Markers, Class C, Type 1-B     |                            |                            |
0920 705A022                 157.000  EACH|       4.82000        756.74|       4.50000        706.50|       5.25000         824.25
  Pavement Markers, Class C, Type 2-C     |                            |                            |
0930 705A030                 370.000  EACH|       5.62000       2079.40|       5.25000       1942.50|       5.25000        1942.50
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0940 705A031                1561.000  EACH|       5.36000       8366.96|       5.00000       7805.00|       5.25000        8195.25
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0950 705A032                 708.000  EACH|       5.36000       3794.88|       5.00000       3540.00|       5.25000        3717.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0960 705A037                  22.000  EACH|       5.62000        123.64|       5.25000        115.50|       5.25000         115.50
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0970 707G000                 750.000  EACH|       7.94000       5955.00|       5.00000       3750.00|      10.50000        7875.00
  Barrier Rail Mounted Delineator         |                            |                            |
  (Mono-Directional)                      |                            |                            |
0980 710A115                 266.000  SQFT|      30.61000       8142.26|      31.00000       8246.00|      32.55000        8658.30
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0990 710B001                  78.000  LF  |       5.95000        464.10|       7.50000        585.00|       7.87000         613.86
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1000 711A000                          LUMP|    4102.99000       4102.99|    3850.00000       3850.00|    4042.50000        4042.50
  Roadway Sign Relocation                 |                            |                            |
1010 721A000                   1.000  EACH|    5861.41000       5861.41|    2500.00000       2500.00|    5775.00000        5775.00
  Vehicular Impact Attenuator Relocation  |                            |                            |
1020 731A001                   2.000  EACH|    6428.28000      12856.56|    5000.00000      10000.00|    6300.00000       12600.00
  Traffic Counting Units, Type B          |                            |                            |
1030 740B000                3160.000  SQFT|       7.94000      25090.40|       7.95000      25122.00|       7.79000       24616.40
  Construction Signs                      |                            |                            |
1040 740C000                 373.000  SQFT|       8.50000       3170.50|       7.95000       2965.35|       8.35000        3114.55
  Special Construction Signs              |                            |                            |
1050 740D000                1380.000  EACH|      60.09000      82924.20|      56.18000      77528.40|      58.98000       81392.40
  Channelizing Drums                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 002                     CONTRACT ID : 20020927002                  COUNTIES : ST. CLAIR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 07002             |(   3  ) 01018
                                          |DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO.,  |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1060 740E000                 210.000  EACH|      10.77000       2261.70|      12.50000       2625.00|      21.87000        4592.70
  Cones (36 Inches High)                  |                            |                            |
1070 740F002                   4.000  EACH|     232.42000        929.68|     159.00000        636.00|     228.00000         912.00
  Barricades, Type III                    |                            |                            |
1080 740I005                   2.000  EACH|     436.49000        872.98|     774.00000       1548.00|     428.50000         857.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1090 740L004                 600.000  EACH|      64.62000      38772.00|      68.90000      41340.00|      63.44000       38064.00
  Vertical Panel Type II, Single-Sided    |                            |                            |
1100 740M001                 210.000  EACH|       7.09000       1488.90|       6.50000       1365.00|       8.20000        1722.00
  Ballast For Cone                        |                            |                            |
1110 741C010                   2.000  EACH|    3968.07000       7936.14|    2000.00000       4000.00|    4475.00000        8950.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
1120 742A001                   2.000  EACH|   12924.59000      25849.18|   12000.00000      24000.00|    6329.00000       12658.00
  Portable Changeable Message Sign, Type  |                            |                            |
1130 999 000                3000.000  HOUR|       0.80000       2400.00|       0.80000       2400.00|       0.80000        2400.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,491,975.24|             $  6,509,871.77|              $  6,887,525.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,491,975.24|             $  6,509,871.77|              $  6,887,525.81
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :  200      Working Days     (available days)
     CONTRACT DESCRIPTION :                TUSCALOOSA                                      PROJECT(S) : MGF-0076(500)
     for constructing the Relocation (Grade, Drainage, Pavement
     and Bridge) of U.S.#43 from just south of Tom Montgomery
     Road to south of C.R.#56 north of Northport.  Length 0.969
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18024          RACON, INC.                                                            $  4,225,675.41     100.0000%
     2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  4,418,785.34     104.5699%
     3   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  4,729,272.66     111.9176%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2  ) 01007              |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  233000.00000     233000.00|   10000.00000      10000.00|  266000.00000      266000.00
  Clearing & Grubbing (Approximately 28   |                            |                            |
  Acres)                                  |                            |                            |
0020 205A001                   1.000  EACH|    2500.00000       2500.00|     500.00000        500.00|     600.00000         600.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0030 205A002                   1.000  EACH|    2500.00000       2500.00|     500.00000        500.00|     600.00000         600.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0040 205A003                   1.000  EACH|    2500.00000       2500.00|    5000.00000       5000.00|     800.00000         800.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0050 205A004                   1.000  EACH|    2500.00000       2500.00|     500.00000        500.00|     200.00000         200.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0060 206A000                          LUMP|    7500.00000       7500.00|   20000.00000      20000.00|   19000.00000       19000.00
  Removal Of Old Bridge, Station 224+05.  |                            |                            |
  939                                     |                            |                            |
0070 206C013                 107.000  SQYD|      15.00000       1605.00|      15.00000       1605.00|      35.00000        3745.00
  Removing Bridge End Slab                |                            |                            |
0080 206D000                1434.000  LF  |       5.52000       7915.68|       5.00000       7170.00|       3.00000        4302.00
  Removing Pipe                           |                            |                            |
0090 206D001                 454.000  LF  |       0.50000        227.00|       2.50000       1135.00|       3.00000        1362.00
  Removing Guardrail                      |                            |                            |
0100 206D002                  90.000  LF  |       3.92000        352.80|       2.00000        180.00|       2.00000         180.00
  Removing Curb                           |                            |                            |
0110 206D003                1150.000  LF  |       3.98000       4577.00|       2.00000       2300.00|       1.00000        1150.00
  Removing Curb And Gutter                |                            |                            |
0120 206E000                   8.000  EACH|     414.10000       3312.80|     300.00000       2400.00|     100.00000         800.00
  Removing Headwalls                      |                            |                            |
0130 206E001                   4.000  EACH|     803.26000       3213.04|     300.00000       1200.00|     200.00000         800.00
  Removing Inlets                         |                            |                            |
0140 206E019                   1.000  EACH|      50.00000         50.00|      89.00000         89.00|     110.00000         110.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0150 210A000               22875.000  CUYD|       2.50000      57187.50|       3.00000      68625.00|       1.80000       41175.00
  Unclassified Excavation                 |                            |                            |
0160 210B000                2526.000  CUYD|       5.00000      12630.00|       2.50000       6315.00|       6.50000       16419.00
  Channel Excavation                      |                            |                            |
0170 210D011               47202.000  CUYD|       6.50000     306813.00|       6.55000     309173.10|       4.00000      188808.00
  Borrow Excavation (A-4 or Better)       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 214A000                 281.000  CUYD|       8.00000       2248.00|       4.25000       1194.25|       9.00000        2529.00
  Structure Excavation                    |                            |                            |
0190 214B001                  68.000  CUYD|      27.73000       1885.64|      26.50000       1802.00|      22.00000        1496.00
  Foundation Backfill, Commercial         |                            |                            |
0200 215A000                 960.000  CUYD|       8.50000       8160.00|      15.00000      14400.00|      15.00000       14400.00
  Unclassified Bridge Excavation          |                            |                            |
0210 215B000                          LUMP|  130000.00000     130000.00|   75000.00000      75000.00|   71250.00000       71250.00
  Cofferdams Or Sheeting And Shoring, Sta |                            |                            |
  222+93                                  |                            |                            |
0220 230A000                  54.000  RBST|     297.34000      16056.36|     600.00000      32400.00|     600.00000       32400.00
  Roadbed Processing                      |                            |                            |
0230 301A004                7171.000  SQYD|       3.25000      23305.75|       3.61000      25887.31|       3.61000       25887.31
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0240 301A008                1717.000  SQYD|       5.00000       8585.00|       4.75000       8155.75|       4.75000        8155.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 5" Compacted Thickness     |                            |                            |
0250 301A012               44188.000  SQYD|       4.30000     190008.40|       4.90000     216521.20|       4.90000      216521.20
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0260 305B060                1000.000  TON |      14.00000      14000.00|      20.00000      20000.00|      16.30000       16300.00
  Crushed Aggregate, Section 825, 1" Down |                            |                            |
  For Miscellaneous Use                   |                            |                            |
0270 327E000                8890.000  TON |      30.00000     266700.00|      30.00000     266700.00|      31.00000      275590.00
  Permeable Asphalt Treated Base          |                            |                            |
0280 401A000               10051.000  SQYD|       0.38000       3819.38|       0.38000       3819.38|       0.38000        3819.38
  Bituminous Treatment A                  |                            |                            |
0290 401A043               35140.000  SQYD|       1.00000      35140.00|       1.00000      35140.00|       1.00000       35140.00
  Bituminous Treatment AE                 |                            |                            |
0300 405A000                6500.000  GAL |       1.00000       6500.00|       1.00000       6500.00|       1.00000        6500.00
  Tack Coat                               |                            |                            |
0310 410C000                   1.000  EACH|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Contractor Retained Profilograph        |                            |                            |
0320 420A011                1606.000  TON |      52.50000      84315.00|      53.50000      85921.00|      53.50000       85921.00
  Polymer Modified Open Graded Friction   |                            |                            |
  Course, Mix 2                           |                            |                            |
0330 424A360                2685.000  TON |      36.62000      98324.70|      37.62000     101009.70|      37.62000      101009.70
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 424A366                 100.000  TON |      44.00000       4400.00|      44.00000       4400.00|      44.00000        4400.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0350 424A369                 500.000  TON |      62.00000      31000.00|      63.00000      31500.00|      63.00000       31500.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0360 424B651                6819.000  TON |      31.25000     213093.75|      32.29000     220185.51|      32.29000      220185.51
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0370 424B655                 100.000  TON |      75.00000       7500.00|      75.00000       7500.00|     150.00000       15000.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0380 424B659                 500.000  TON |      32.29000      16145.00|      32.29000      16145.00|      32.29000       16145.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0390 424B662                 258.000  TON |      62.00000      15996.00|      63.00000      16254.00|      63.00000       16254.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0400 424B682                6714.000  TON |      31.25000     209812.50|      32.29000     216795.06|      32.29000      216795.06
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0410 424B689                  50.000  TON |      62.00000       3100.00|      63.00000       3150.00|      75.00000        3750.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0420 424B692                 100.000  TON |      62.00000       6200.00|      63.00000       6300.00|      63.00000        6300.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0430 424B693                 135.000  TON |      62.00000       8370.00|      63.00000       8505.00|      63.00000        8505.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, Widening ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 428C000                9647.000  LF  |       0.25000       2411.75|       0.25000       2411.75|       0.25000        2411.75
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0450 450B000                 276.000  SQYD|      65.00000      17940.00|      75.00000      20700.00|      85.00000       23460.00
  Reinforced Cement Concrete Bridge End   |                            |                            |
  Slab                                    |                            |                            |
0460 502A000              102600.000  LB  |       0.40000      41040.00|       0.50000      51300.00|       0.60000       61560.00
  Steel Reinforcement                     |                            |                            |
0470 502B000                          LUMP|   63000.00000      63000.00|   70000.00000      70000.00|   80000.00000       80000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Sta. 222+93 Approx.     |                            |                            |
  139900 LBS                              |                            |                            |
0480 503A000                 200.000  CUYD|       1.00000        200.00|      75.00000      15000.00|      85.00000       17000.00
  Seal Concrete                           |                            |                            |
0490 505A002                   1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|    1717.00000        1717.00
  Steel Test Piles (HP 12x53)             |                            |                            |
0500 505A004                   1.000  EACH|    1100.00000       1100.00|    1750.00000       1750.00|    2000.00000        2000.00
  Steel Test Piles (HP 14x73)             |                            |                            |
0510 505B057                   1.000  EACH|    5000.00000       5000.00|    4000.00000       4000.00|    4600.00000        4600.00
  Static Loading Tests (HP 12x53)         |                            |                            |
0520 505B059                   1.000  EACH|    7000.00000       7000.00|    5000.00000       5000.00|    4730.00000        4730.00
  Static Loading Tests (HP 14x73)         |                            |                            |
0530 505B087                   1.000  EACH|     250.00000        250.00|     500.00000        500.00|     570.00000         570.00
  Dynamic Loading Tests (HP 12x53)        |                            |                            |
0540 505B089                   1.000  EACH|     250.00000        250.00|     500.00000        500.00|     575.00000         575.00
  Dynamic Loading Tests (HP 14x73)        |                            |                            |
0550 505M002                1965.000  LF  |      30.00000      58950.00|      24.00000      47160.00|      27.00000       53055.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0560 505M004                5150.000  LF  |      28.00000     144200.00|      27.00000     139050.00|      31.00000      159650.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x73)                                  |                            |                            |
0570 508A000               18380.000  LB  |       2.00000      36760.00|       2.00000      36760.00|       2.25000       41355.00
  Structural Steel                        |                            |                            |
0580 510A000                 671.000  CUYD|     350.00000     234850.00|     280.00000     187880.00|     280.00000      187880.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0590 510C051                          LUMP|  264000.00000     264000.00|  475000.00000     475000.00|  470000.00000      470000.00
  Bridge Concrete Superstructure, Sta.    |                            |                            |
  222+93 Approx. 724 CU YDS               |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0600 510E000                2755.000  SQYD|       1.80000       4959.00|       2.50000       6887.50|       3.00000        8265.00
  Grooving Concrete Bridge Decks          |                            |                            |
0610 511A001                  96.000  EACH|     150.00000      14400.00|     200.00000      19200.00|     230.00000       22080.00
  Elastomeric Bearings, Type 2            |                            |                            |
0620 513B005                3776.000  LF  |     100.00000     377600.00|     130.00000     490880.00|     150.00000      566400.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0630 530A002                 347.000  LF  |      22.46000       7793.62|      45.00000      15615.00|      32.00000       11104.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0640 530A661                 117.000  LF  |      18.76000       2194.92|      31.00000       3627.00|      26.00000        3042.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Temporary)                             |                            |                            |
0650 530B002                  87.000  LF  |      35.04000       3048.48|      58.00000       5046.00|      42.00000        3654.00
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0660 535A001                 156.000  LF  |      15.37000       2397.72|      20.00000       3120.00|      24.00000        3744.00
  18" Side Drain Pipe                     |                            |                            |
0670 535A003                  57.000  LF  |      26.83000       1529.31|      42.00000       2394.00|      31.00000        1767.00
  30" Side Drain Pipe                     |                            |                            |
0680 535A004                 167.000  LF  |      31.17000       5205.39|      55.00000       9185.00|      35.00000        5845.00
  36" Side Drain Pipe                     |                            |                            |
0690 600A000                          LUMP|  220350.00000     220350.00|  302781.25000     302781.25|  380000.00000      380000.00
  Mobilization                            |                            |                            |
0700 601A000                   1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|   11500.00000       11500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0710 602A000                   9.000  EACH|      83.22000        748.98|     135.00000       1215.00|     120.00000        1080.00
  Right Of Way Markers                    |                            |                            |
0720 605A002                9008.000  LF  |       4.75000      42788.00|       5.00000      45040.00|       3.60000       32428.80
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0730 605B000                  20.000  EACH|     291.96000       5839.20|     216.29000       4325.80|     300.00000        6000.00
  Special Underdrain Outlet, Type A       |                            |                            |
0740 606A000                1000.000  LF  |       8.00000       8000.00|       6.00000       6000.00|      12.00000       12000.00
  6" Underdrain Pipe                      |                            |                            |
0750 610C001                3687.000  TON |      16.11000      59397.57|      20.00000      73740.00|      18.00000       66366.00
  Loose Riprap, Class 2                   |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0760 610D003                3014.000  SQYD|       1.55000       4671.70|       2.00000       6028.00|       2.00000        6028.00
  Filter Blanket, Geotextile              |                            |                            |
0770 614A000                 429.000  CUYD|     225.00000      96525.00|     201.54000      86460.66|     160.00000       68640.00
  Slope Paving                            |                            |                            |
0780 619A101                   8.000  EACH|     560.00000       4480.00|     521.36000       4170.88|     540.00000        4320.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0790 619A102                   4.000  EACH|     633.00000       2532.00|     620.74000       2482.96|     600.00000        2400.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0800 619A128                   2.000  EACH|    1266.00000       2532.00|    1172.66000       2345.32|    1500.00000        3000.00
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0810 619A129                   4.000  EACH|    1758.00000       7032.00|    1738.13000       6952.52|    1800.00000        7200.00
  36" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0820 619A272                   2.000  EACH|    1653.00000       3306.00|     882.02000       1764.04|    1100.00000        2200.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1, (Double Line)                  |                            |                            |
0830 619B117                   2.000  EACH|     936.00000       1872.00|     723.20000       1446.40|     660.00000        1320.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0840 620A000                   1.000  CUYD|    1022.00000       1022.00|     585.36000        585.36|     300.00000         300.00
  Minor Structure Concrete                |                            |                            |
0850 623C003                 337.000  LF  |      15.00000       5055.00|      11.01000       3710.37|      15.00000        5055.00
  Combination Curb & Gutter, Type C       |                            |                            |
  (Modified)                              |                            |                            |
0860 630A001                 438.000  LF  |      12.00000       5256.00|      11.20000       4905.60|      14.00000        6132.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0870 630C003                   4.000  EACH|     900.00000       3600.00|    1050.00000       4200.00|    1300.00000        5200.00
  Guardrail End Anchor, Type 13           |                            |                            |
0880 630C070                   5.000  EACH|    1300.00000       6500.00|    1100.00000       5500.00|    1380.00000        6900.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0890 636A002                 756.000  LF  |       3.88000       2933.28|       4.00000       3024.00|       5.60000        4233.60
  Barbed Wire Fence, 5 Strands, 5 Feet    |                            |                            |
  High                                    |                            |                            |
0900 650A000                2750.000  CUYD|       5.00000      13750.00|       7.00000      19250.00|       6.80000       18700.00
  Topsoil                                 |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0910 650B000                4249.000  CUYD|       3.00000      12747.00|       4.00000      16996.00|       3.80000       16146.20
  Topsoil From Stockpiles                 |                            |                            |
0920 651B000                  22.000  TON |      34.94000        768.68|      30.00000        660.00|      36.00000         792.00
  Agricultural Limestone                  |                            |                            |
0930 652A054                   3.000  ACRE|     521.54000       1564.62|     750.00000       2250.00|     540.00000        1620.00
  Seeding (Mix 2A)                        |                            |                            |
0940 652A056                   3.000  ACRE|     548.10000       1644.30|     750.00000       2250.00|     540.00000        1620.00
  Seeding (Mix 2E)                        |                            |                            |
0950 652B053                   5.000  ACRE|     496.00000       2480.00|     500.00000       2500.00|     400.00000        2000.00
  Temporary Seeding (Mix 2AT)             |                            |                            |
0960 652C000                  11.000  ACRE|      53.22000        585.42|      50.00000        550.00|      60.00000         660.00
  Mowing                                  |                            |                            |
0970 652D054                   5.000  ACRE|     578.50000       2892.50|     600.00000       3000.00|     400.00000        2000.00
  Seeding In Stubble (Mix 2A)             |                            |                            |
0980 654A001                 908.000  SQYD|       3.95000       3586.60|       4.25000       3859.00|       5.00000        4540.00
  Solid Sodding (Bermuda)                 |                            |                            |
0990 656A000                  11.000  ACRE|     500.49000       5505.39|     500.00000       5500.00|     480.00000        5280.00
  Mulching, Class A, Type 1               |                            |                            |
1000 659A010                2000.000  SQYD|       1.56000       3120.00|       2.00000       4000.00|       1.60000        3200.00
  Erosion Control Netting, Class A (Jute  |                            |                            |
  Netting)                                |                            |                            |
1010 665A000                   1.000  ACRE|     468.14000        468.14|     400.00000        400.00|     480.00000         480.00
  Temporary Seeding                       |                            |                            |
1020 665B000                   1.000  ACRE|     414.22000        414.22|     400.00000        400.00|     480.00000         480.00
  Temporary Mulching                      |                            |                            |
1030 665F000                 200.000  EACH|       5.00000       1000.00|       5.00000       1000.00|       7.00000        1400.00
  Hay Bales                               |                            |                            |
1040 665G000                  50.000  EACH|       1.00000         50.00|       3.00000        150.00|       1.80000          90.00
  Sand Bags                               |                            |                            |
1050 665I000                 950.000  TON |      25.00000      23750.00|      25.00000      23750.00|      24.00000       22800.00
  Temporary Riprap, Class 2               |                            |                            |
1060 665J000               21350.000  LF  |       0.50000      10675.00|       2.00000      42700.00|       3.80000       81130.00
  Silt Fence, Type A                      |                            |                            |
1070 665K000                 100.000  CUYD|       6.21000        621.00|      10.00000       1000.00|       8.60000         860.00
  Drainage Sump Excavation                |                            |                            |
1080 665L000                 250.000  LF  |      20.75000       5187.50|      20.00000       5000.00|       9.00000        2250.00
  Floating Basin Boom                     |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1090 666A001                  11.000  ACRE|      35.54000        390.94|      40.00000        440.00|      40.00000         440.00
  Pest Control Treatment                  |                            |                            |
1100 680A000                          LUMP|  140000.00000     140000.00|   65000.00000      65000.00|   60000.00000       60000.00
  Engineering Controls                    |                            |                            |
1110 701A006                   1.000  MILE|     650.00000        650.00|     750.00000        750.00|     525.00000         525.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1120 701A014                   1.000  MILE|     650.00000        650.00|     750.00000        750.00|     525.00000         525.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1130 701B002                 460.000  LF  |       1.25000        575.00|       0.30000        138.00|       0.60000         276.00
  Dotted Class 1, Type A Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1140 701C000                   8.000  MILE|     650.00000       5200.00|     340.00000       2720.00|     320.00000        2560.00
  Broken Temporary Traffic Stripe         |                            |                            |
1150 701C001                  12.000  MILE|     650.00000       7800.00|     380.00000       4560.00|     450.00000        5400.00
  Solid Temporary Traffic Stripe          |                            |                            |
1160 701D008                   1.000  MILE|    2500.00000       2500.00|    1500.00000       1500.00|    1520.00000        1520.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
1170 701E003                1280.000  LF  |       1.61000       2060.80|       1.50000       1920.00|       4.30000        5504.00
  Solid Temporary Traffic Stripe (Tape)   |                            |                            |
1180 701G121                 640.000  LF  |       2.09000       1337.60|       1.74000       1113.60|       2.10000        1344.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1190 701G125                 640.000  LF  |       2.09000       1337.60|       3.48000       2227.20|       4.30000        2752.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1200 701G129                 640.000  LF  |       2.18000       1395.20|       1.80000       1152.00|       1.70000        1088.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1210 701G133                 640.000  LF  |       2.18000       1395.20|       3.64000       2329.60|       4.30000        2752.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
1220 701H002                1280.000  LF  |       0.47000        601.60|       1.00000       1280.00|       0.20000         256.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
1230 702A040                   2.000  MILE|    3500.00000       7000.00|    2500.00000       5000.00|    2740.00000        5480.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1240 702A041                   3.000  MILE|    3500.00000      10500.00|    4800.00000      14400.00|       5.00000          15.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
1250 702A042                   2.000  MILE|    3500.00000       7000.00|    2500.00000       5000.00|    2700.00000        5400.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
1260 702A043                   3.000  MILE|    3500.00000      10500.00|    4800.00000      14400.00|    4800.00000       14400.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
1270 702B011                1425.000  LF  |       1.38000       1966.50|       1.85000       2636.25|       1.80000        2565.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
1280 703A000                 344.000  SQFT|       0.58000        199.52|       1.30000        447.20|       2.10000         722.40
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1290 703A002                1362.000  SQFT|       1.38000       1879.56|       1.90000       2587.80|       3.00000        4086.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
1300 703B002                 135.000  SQFT|       1.38000        186.30|       2.90000        391.50|       3.70000         499.50
  Traffic Control Legends, Class 2, Type  |                            |                            |
1310 703C001                 550.000  SQFT|       2.38000       1309.00|       3.00000       1650.00|       3.40000        1870.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
1320 703D001                 440.000  SQFT|       0.58000        255.20|       1.30000        572.00|       1.70000         748.00
  Temporary Traffic Control Markings      |                            |                            |
1330 705A011                  55.000  EACH|       8.00000        440.00|       4.50000        247.50|       5.70000         313.50
  Pavement Markers, Class C, Type 1-A     |                            |                            |
1340 705A012                  55.000  EACH|       8.00000        440.00|       4.50000        247.50|       5.70000         313.50
  Pavement Markers, Class C, Type 1-B     |                            |                            |
1350 705A023                 112.000  EACH|       8.00000        896.00|       4.50000        504.00|       6.30000         705.60
  Pavement Markers, Class C, Type 2-D     |                            |                            |
1360 705A024                 100.000  EACH|       8.00000        800.00|       4.50000        450.00|       6.30000         630.00
  Pavement Markers, Class C, Type 2-E     |                            |                            |
1370 705A030                  50.000  EACH|       8.00000        400.00|       5.25000        262.50|       6.30000         315.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
1380 705A031                 200.000  EACH|       8.00000       1600.00|       5.00000       1000.00|       6.30000        1260.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
1390 705A032                 684.000  EACH|       8.00000       5472.00|       5.00000       3420.00|       6.30000        4309.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1400 705A037                 220.000  EACH|       8.00000       1760.00|       5.25000       1155.00|       5.70000        1254.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1410 705A038                 150.000  EACH|       8.00000       1200.00|       5.25000        787.50|       6.30000         945.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
1420 710A115                  97.000  SQFT|      11.90000       1154.30|      22.50000       2182.50|      14.00000        1358.00
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
1430 710A125                   9.000  SQFT|      12.00000        108.00|      22.50000        202.50|       6.60000          59.40
  Class 7, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IV, VII, VIII Or IX          |                            |                            |
  Background)                             |                            |                            |
1440 710A126                  38.000  SQFT|      12.00000        456.00|      28.50000       1083.00|      14.50000         551.00
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
1450 710B001                 252.000  LF  |       5.50000       1386.00|       8.10000       2041.20|      14.50000        3654.00
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1460 726A000                 520.000  LF  |      30.00000      15600.00|      30.00000      15600.00|      36.00000       18720.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1470 740B000                 819.000  SQFT|       7.50000       6142.50|       9.06250       7422.19|       8.70000        7125.30
  Construction Signs                      |                            |                            |
1480 740D000                 350.000  EACH|      53.00000      18550.00|      68.75000      24062.50|      55.00000       19250.00
  Channelizing Drums                      |                            |                            |
1490 740E000                 100.000  EACH|       1.50000        150.00|      15.00000       1500.00|      10.00000        1000.00
  Cones (36 Inches High)                  |                            |                            |
1500 740F002                  12.000  EACH|     240.00000       2880.00|     287.50000       3450.00|     230.00000        2760.00
  Barricades, Type III                    |                            |                            |
1510 740I005                   6.000  EACH|     420.00000       2520.00|     473.43750       2840.63|     300.00000        1800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1520 740M001                 100.000  EACH|       1.50000        150.00|      10.00000       1000.00|       6.00000         600.00
  Ballast For Cone                        |                            |                            |
1530 741C010                   1.000  EACH|    4000.00000       4000.00|    5625.00000       5625.00|    4500.00000        4500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
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     CALL ORDER   : 004                     CONTRACT ID : 20020927004                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18024              |(   2   ) 01007             |(   3  ) 07003
                                          |RACON, INC.                 |ALABAMA BRIDGE BUILDERS, IN |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1540 742A001                   2.000  EACH|   10000.00000      20000.00|   12500.00000      25000.00|    9000.00000       18000.00
  Portable Changeable Message Sign, Type  |                            |                            |
1550 999 000                2500.000  HOUR|       0.80000       2000.00|       0.80000       2000.00|       0.80000        2000.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  4,225,675.41|             $  4,418,785.34|              $  4,729,272.66
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,225,675.41|             $  4,418,785.34|              $  4,729,272.66
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :  280      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACNHF-157(500)
     for constructing the Additional Lanes (Including Bridge
     Culverts) on S.R.#157 from the existing four lane near the
     Cullman County line to the Lawrence County line.  Length
     12.659 km

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23045          WATERS BROTHERS CONTRACTORS, INC.                                      $  6,060,053.67     100.0000%
     2   18024          RACON, INC.                                                            $  6,264,165.15     103.3681%
     3   01018          APAC-ALABAMA, INC.                                                     $  6,372,643.69     105.1582%
     4   08077          HASTINGS GENERAL CONTRACTING, INC.                                     $  6,870,433.55     113.3725%
     5   30002          ELLARD CONTRACTING CO., INC. & ELLARD CONSTRUCTION, INC.               $  7,149,520.13     117.9778%
     6   19074          S & M EQUIPMENT CO., INC.                                              $  7,559,659.40     124.7457%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2  ) 18024              |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000M                         LUMP|  450000.00000     450000.00|  430152.00000     430152.00|   95383.71000       95383.71
  Clearing & Grubbing (Approximately 50   |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000M                  4.000  EACH|     496.39220       1985.57|    1000.00000       4000.00|     705.00000        2820.00
  Closing Water Well                      |                            |                            |
0030 205A001M                  1.000  EACH|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002M                  1.000  EACH|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003M                  1.000  EACH|       1.00000          1.00|    5000.00000       5000.00|       1.00000           1.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004M                  1.000  EACH|       1.00000          1.00|       1.00000          1.00|       1.00000           1.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 206D000M                318.000  M   |       7.88060       2506.03|      16.25000       5167.50|       4.85000        1542.30
  Removing Pipe                           |                            |                            |
0080 210A000M             329196.000  M3  |       4.57780    1506993.45|       4.26000    1402374.96|       4.33000     1425418.68
  Unclassified Excavation                 |                            |                            |
0090 210D000M             115076.000  M3  |       0.32700      37629.85|       2.00000     230152.00|       3.56000      409670.56
  Borrow Excavation                       |                            |                            |
0100 210D011M               7558.000  M3  |       3.57620      27028.92|       6.00000      45348.00|       4.26000       32197.08
  Borrow Excavation (A-4 Or Better)       |                            |                            |
0110 214A000M               9321.000  M3  |      26.15900     243828.04|      10.50000      97870.50|       0.01000          93.21
  Structure Excavation                    |                            |                            |
0120 214B001M               2671.000  M3  |      26.15900      69870.69|      24.00000      64104.00|      19.36000       51710.56
  Foundation Backfill, Commercial         |                            |                            |
0130 224A000M                200.000  M3  |       4.70860        941.72|       2.00000        400.00|       1.85000         370.00
  Lime Sink Excavation                    |                            |                            |
0140 224C000M                450.000  MTON|      10.61530       4776.89|      20.00000       9000.00|       9.60000        4320.00
  Special Backfill For Lime Sink, ALDOT   |                            |                            |
  #467 or #57                             |                            |                            |
0150 224D000M                 25.000  M3  |     108.78220       2719.56|      75.00000       1875.00|     117.89000        2947.25
  Concrete Seal For Lime Sink             |                            |                            |
0160 230A000M                 11.000  RBST|     223.70000       2460.70|    1075.00000      11825.00|     574.95000        6324.45
  Roadbed Processing                      |                            |                            |
0170 243A010M              11180.000  M2  |       5.38450      60198.71|       3.75000      41925.00|       3.48000       38906.40
  Geosynthetic Reinforcement              |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 005 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 301A004M              22236.000  M2  |       2.79000      62038.44|       3.00000      66708.00|       3.07000       68264.52
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0190 301A012M              33177.000  M2  |       4.17000     138348.09|       4.60000     152614.20|       3.59000      119105.43
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0200 305B061M                250.000  MTON|      17.18620       4296.55|      20.00000       5000.00|       7.74000        1935.00
  Coarse Aggregate, Section 801, For      |                            |                            |
  Miscellaneous Use, ALDOT #410           |                            |                            |
0210 306E000M                  1.000  EACH|    5840.00000       5840.00|    8500.00000       8500.00|    7260.74000        7260.74
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal Of Existing Device)  |                            |                            |
0220 327E000M               2455.000  MTON|      28.81000      70728.55|      27.59000      67733.45|      28.97000       71121.35
  Permeable Asphalt Treated Base          |                            |                            |
0230 401A000M              21839.000  M2  |       0.45000       9827.55|       0.43000       9390.77|       0.45000        9827.55
  Bituminous Treatment A                  |                            |                            |
0240 401A043M               9350.000  SQ M|       2.15000      20102.50|       1.85000      17297.50|       1.49000       13931.50
  Bituminous Treatment AE                 |                            |                            |
0250 405A000M              31272.000  L   |       0.26000       8130.72|       0.32000      10007.04|       0.34000       10632.48
  Tack Coat                               |                            |                            |
0260 424A281M               1378.000  MTON|      45.06000      62092.68|      36.55000      50365.90|      38.38000       52887.64
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0270 424A361M               1783.000  MTON|      40.33000      71908.39|      44.78000      79842.74|      47.02000       83836.66
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0280 424A367M                 40.000  MTON|      36.10000       1444.00|      44.78000       1791.20|      47.02000        1880.80
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,19.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0290 424B282M               2730.000  MTON|      34.76000      94894.80|      30.18000      82391.40|      31.69000       86513.70
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 424B290M                 10.000  MTON|      38.58000        385.80|      61.00000        610.00|      64.05000         640.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 37.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0310 424B582M               2771.000  MTON|      29.68000      82243.28|      28.60000      79250.60|      30.03000       83213.13
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0320 424B651M               2532.000  MTON|      32.24000      81631.68|      28.60000      72415.20|      30.03000       76035.96
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0330 424B652M                465.000  MTON|      29.68000      13801.20|      28.60000      13299.00|      30.03000       13963.95
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0340 424B682M                480.000  MTON|      29.93000      14366.40|      28.60000      13728.00|      30.03000       14414.40
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0350 424C281M               2816.000  MTON|      29.68000      83578.88|      28.60000      80537.60|      30.03000       84564.48
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0360 424C361M                495.000  MTON|      29.93000      14815.35|      28.60000      14157.00|      30.03000       14864.85
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5mm Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0370 430B018M               1800.000  MTON|      12.12540      21825.72|      15.71000      28278.00|      10.64000       19152.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified or #467)                       |                            |                            |
0380 502A000M             265057.000  KG  |       0.42330     112198.63|       1.00000     265057.00|       0.89000      235900.73
  Steel Reinforcement                     |                            |                            |
0390 524A011M               1015.000  M3  |     359.22090     364609.21|     350.00000     355250.00|     352.80000      358092.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0400 524B011M               1582.000  M3  |     266.86750     422184.39|     350.00000     553700.00|     352.80000      558129.60
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 530A001M               1388.000  M   |      47.60790      66079.77|      61.59000      85486.92|      81.04000      112483.52
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0420 530A002M                421.000  M   |      64.26280      27054.64|      83.42000      35119.82|     100.52000       42318.92
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0430 530A003M                111.000  M   |      85.55170       9496.24|     111.25000      12348.75|     130.89000       14528.79
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0440 530A004M                 99.000  M   |     109.24510      10815.26|     142.50000      14107.50|     155.76000       15420.24
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0450 530A005M                 38.000  M   |     134.02400       5092.91|     175.61000       6673.18|     198.56000        7545.28
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0460 530A006M                 71.000  M   |     166.04760      11789.38|     207.60000      14739.60|     231.31000       16423.01
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0470 530A101M                  8.000  M   |      55.20680        441.65|     140.38000       1123.04|     117.11000         936.88
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0480 530A102M                  6.000  M   |      71.89560        431.37|     159.54000        957.24|     147.81000         886.86
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0490 530A104M                  8.000  M   |     116.39680        931.17|     211.56000       1692.48|     205.80000        1646.40
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0500 530A661M                 12.000  M   |      55.42560        665.11|      71.32000        855.84|      69.39000         832.68
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Temporary)                             |                            |                            |
0510 530B002M                  8.000  M   |      93.17310        745.38|     126.33000       1010.64|     160.28000        1282.24
  725 mm Span X 460 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0520 530B003M                 37.000  M   |     117.61930       4351.91|     150.94000       5584.78|     158.68000        5871.16
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0530 530B004M                101.000  M   |     156.82590      15839.42|     201.52000      20353.52|     213.86000       21599.86
  1110 mm Span X 675 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0540 530B005M                 87.000  M   |     194.60500      16930.64|     240.95000      20962.65|     265.96000       23138.52
  1300 mm Span X 795 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0550 535A001M                105.000  M   |      48.06050       5046.35|      66.32000       6963.60|      67.17000        7052.85
  450 mm Side Drain Pipe                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0560 535A002M                 38.000  M   |      55.69310       2116.34|      86.51000       3287.38|      78.82000        2995.16
  600 mm Side Drain Pipe                  |                            |                            |
0570 535A004M                 18.000  M   |      79.01720       1422.31|     157.91000       2842.38|     105.24000        1894.32
  900 mm Side Drain Pipe                  |                            |                            |
0580 535A006M                 15.000  M   |     115.36050       1730.41|     232.73000       3490.95|     167.35000        2510.25
  1200 mm Side Drain Pipe                 |                            |                            |
0590 600A000M                         LUMP|  530000.00000     530000.00|  352000.00000     352000.00|  859399.85000      859399.85
  Mobilization                            |                            |                            |
0600 601A000M                  1.000  EACH|   17532.21000      17532.21|    5000.00000       5000.00|    4968.48000        4968.48
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0610 602A000M                198.000  EACH|      99.36930      19675.12|      76.41000      15129.18|     152.56000       30206.88
  Right Of Way Markers                    |                            |                            |
0620 602B000M                  2.000  EACH|     114.36930        228.74|     125.72000        251.44|     171.07000         342.14
  Land Survey Markers                     |                            |                            |
0630 603A002M                  1.000  EACH|   12864.43000      12864.43|   15000.00000      15000.00|   20446.55000       20446.55
  Furnishing Type 3 Field Office          |                            |                            |
0640 605A002M               2123.000  M   |      15.01610      31879.18|      15.75000      33437.25|      29.83000       63329.09
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0650 605B000M                  8.000  EACH|     130.30770       1042.46|     492.10000       3936.80|     350.42000        2803.36
  Special Underdrain Outlet, Type A       |                            |                            |
0660 605B001M                  3.000  EACH|     179.55340        538.66|     269.84000        809.52|     507.23000        1521.69
  Special Underdrain Outlet, Type B       |                            |                            |
0670 606A000M               2000.000  M   |      15.63050      31261.00|      24.51000      49020.00|      31.45000       62900.00
  150 mm Underdrain Pipe                  |                            |                            |
0680 610C001M              12204.000  MTON|      11.02310     134525.91|      17.00000     207468.00|      11.30000      137905.20
  Loose Riprap, Class 2                   |                            |                            |
0690 610D000M               9404.000  M2  |       1.19550      11242.48|       2.00000      18808.00|       2.84000       26707.36
  Filter Blanket                          |                            |                            |
0700 614A000M                166.000  M3  |     164.46960      27301.95|     284.53000      47231.98|     242.28000       40218.48
  Slope Paving                            |                            |                            |
0710 619A002M                 35.000  EACH|     432.90230      15151.58|     595.10000      20828.50|     421.93000       14767.55
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0720 619A003M                 18.000  EACH|     496.84410       8943.19|     659.08000      11863.44|     432.75000        7789.50
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0730 619A004M                  3.000  EACH|     674.67350       2024.02|     756.53000       2269.59|     561.04000        1683.12
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0740 619A005M                  4.000  EACH|     819.67350       3278.69|     788.92000       3155.68|     690.56000        2762.24
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0750 619A006M                  1.000  EACH|     995.67350        995.67|    1159.82000       1159.82|     845.40000         845.40
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
0760 619A007M                  3.000  EACH|    1267.67350       3803.02|    1628.15000       4884.45|     868.50000        2605.50
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
0770 619A101M                 14.000  EACH|     432.90230       6060.63|     573.83000       8033.62|     420.78000        5890.92
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0780 619A102M                  6.000  EACH|     496.84410       2981.06|     661.08000       3966.48|     436.82000        2620.92
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0790 619A104M                  2.000  EACH|     819.67350       1639.35|     967.64000       1935.28|     591.63000        1183.26
  900 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0800 619A106M                  2.000  EACH|    1267.67350       2535.35|     988.89000       1977.78|     994.47000        1988.94
  1200 mm Side Drain Pipe End Treatment,  |                            |                            |
  Class 1                                 |                            |                            |
0810 619B018M                  1.000  EACH|     701.67350        701.67|     670.82000        670.82|     845.40000         845.40
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0820 619B019M                  3.000  EACH|     854.67350       2564.02|    1169.37000       3508.11|     835.78000        2507.34
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0830 619B020M                  2.000  EACH|    1039.67350       2079.35|    1001.95000       2003.90|    1282.97000        2565.94
  1300 mm Span, 795 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0840 620A000M                  8.000  M3  |    1961.92580      15695.41|     972.00000       7776.00|     921.48000        7371.84
  Minor Structure Concrete                |                            |                            |
0850 621A000M                  3.000  EACH|    1169.74440       3509.23|    2599.04000       7797.12|    1592.14000        4776.42
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 005 -8
                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23045              |(   2   ) 18024             |(   3  ) 01018
                                          |WATERS BROTHERS CONTRACTORS |RACON, INC.                 |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0860 621A001M                 10.000  EACH|    1864.63360      18646.34|    2613.11000      26131.10|    2044.98000       20449.80
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
0870 621A004M                  1.000  EACH|    2771.03600       2771.04|    3738.72000       3738.72|    2029.64000        2029.64
  Junction Boxes, Type 4                  |                            |                            |
0880 621A013M                  1.000  EACH|    4668.52540       4668.53|    3900.38000       3900.38|    2213.77000        2213.77
  Junction Boxes, Type Special            |                            |                            |
0890 621B001M                  7.000  EACH|     250.93760       1756.56|     579.61000       4057.27|     484.04000        3388.28
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
0900 621B004M                  2.000  EACH|     278.75160        557.50|     982.04000       1964.08|     777.60000        1555.20
  Junction Box Units, Type 4              |                            |                            |
0910 621B035M                  1.000  EACH|    1118.69160       1118.69|     723.22000        723.22|     807.94000         807.94
  Junction Box Units, Type Special        |                            |                            |
0920 621C152M                 58.000  EACH|     326.04140      18910.40|     541.18000      31388.44|     279.03000       16183.74
  Inlets, Type Y (Partial Base Only)      |                            |                            |
0930 621D019M                 85.000  EACH|     176.06730      14965.72|     565.19000      48041.15|     446.84000       37981.40
  Inlet Units, Type Y                     |                            |                            |
0940 630A001M                 50.000  M   |      83.19000       4159.50|      41.50000       2075.00|      43.58000        2179.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0950 630C070M                  2.000  EACH|    1034.00000       2068.00|    1600.00000       3200.00|    1680.00000        3360.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0960 650B000M              23370.000  M3  |       2.61590      61133.58|       3.25000      75952.50|       3.04000       71044.80
  Topsoil From Stockpiles                 |                            |                            |
0970 652A050M                 45.000  HA  |     857.90040      38605.52|    1425.00000      64125.00|    1496.25000       67331.25
  Seeding (Mix 1A)                        |                            |                            |
0980 652A053M                  5.000  HA  |     905.50200       4527.51|    1425.00000       7125.00|    1496.25000        7481.25
  Seeding (Mix 1E)                        |                            |                            |
0990 652B050M                 20.000  HA  |     650.10400      13002.08|    1025.00000      20500.00|    1076.25000       21525.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1000 652C000M                 70.000  HA  |      66.83400       4678.38|      70.00000       4900.00|      73.50000        5145.00
  Mowing                                  |                            |                            |
1010 652D050M                 20.000  HA  |     812.63000      16252.60|    1025.00000      20500.00|    1076.25000       21525.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1020 654A000M                266.000  M2  |       3.65660        972.66|       4.25000       1130.50|       4.46000        1186.36
  Solid Sodding                           |                            |                            |
1030 656A000M                 65.000  HA  |     812.63000      52820.95|    1025.00000      66625.00|    1076.25000       69956.25
  Mulching, Class A, Type 1               |                            |                            |
1040 656A001M                  5.000  HA  |     827.20000       4136.00|    1100.00000       5500.00|    1155.00000        5775.00
  Mulching, Class A, Type 2               |                            |                            |
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1050 658A001M                  2.000  HA  |    1684.48000       3368.96|    3600.00000       7200.00|    3780.00000        7560.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1060 659A000M                500.000  M2  |       1.66380        831.90|       2.25000       1125.00|       2.36000        1180.00
  Erosion Control Netting, Class A        |                            |                            |
1070 659A001M               2500.000  M2  |       1.73900       4347.50|       2.25000       5625.00|       2.36000        5900.00
  Erosion Control Netting, Class B        |                            |                            |
1080 659A002M              13613.000  M2  |       3.99500      54383.94|       3.25000      44242.25|       3.41000       46420.33
  Erosion Control Netting, Class C1       |                            |                            |
1090 665C000M                370.000  M   |      50.99800      18869.26|      37.91000      14026.70|      58.78000       21748.60
  375 mm Temporary Pipe                   |                            |                            |
1100 665E000M               2600.000  M2  |       1.14200       2969.20|       1.00000       2600.00|       1.10000        2860.00
  Polyethylene                            |                            |                            |
1110 665F000M               1656.000  EACH|       6.09250      10089.18|       5.00000       8280.00|       7.64000       12651.84
  Hay Bales                               |                            |                            |
1120 665I000M               2200.000  MTON|      16.53470      36376.34|      15.00000      33000.00|      14.13000       31086.00
  Temporary Riprap, Class 2               |                            |                            |
1130 665J000M              23322.000  M   |       7.38190     172160.67|       0.50000      11661.00|       0.01000         233.22
  Silt Fence, Type A                      |                            |                            |
1140 665K000M               5920.000  M3  |       4.70210      27836.43|       3.00000      17760.00|       1.94000       11484.80
  Drainage Sump Excavation                |                            |                            |
1150 666A001M                 80.000  HA  |       2.32180        185.74|      10.00000        800.00|      42.00000        3360.00
  Pest Control Treatment                  |                            |                            |
1160 680A000M                         LUMP|   61024.94750      61024.95|  125000.00000     125000.00|   88406.49000       88406.49
  Engineering Controls                    |                            |                            |
1170 701A004M                  5.000  KM  |     225.00000       1125.00|     403.65000       2018.25|     236.25000        1181.25
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
1180 701A012M                  4.000  KM  |     225.00000        900.00|     403.65000       1614.60|     236.25000         945.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
1190 701A028M                  3.000  KM  |     750.00000       2250.00|    1242.00000       3726.00|     787.50000        2362.50
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1200 701A048M                  3.000  KM  |     750.00000       2250.00|    1242.00000       3726.00|     787.50000        2362.50
  Solid Yellow, Class 2, Type A, Traffic  |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1210 701C000M                  2.000  KM  |     250.00000        500.00|     403.65000        807.30|     262.50000         525.00
  Broken Temporary Traffic Stripe         |                            |                            |
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1220 701C001M                  2.000  KM  |     250.00000        500.00|     403.65000        807.30|     262.50000         525.00
  Solid Temporary Traffic Stripe          |                            |                            |
1230 701D007M                  1.000  KM  |    1125.00000       1125.00|    1552.50000       1552.50|    1181.25000        1181.25
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1240 703A000M                 85.000  M2  |      16.25000       1381.25|       6.26000        532.10|      17.06000        1450.10
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1250 705A037M                138.000  EACH|       6.00000        828.00|       8.00000       1104.00|       6.30000         869.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1260 710A115M                 31.000  M2  |     125.00000       3875.00|     125.00000       3875.00|     137.81000        4272.11
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1270 710A126M                  9.000  SQ M|     127.00000       1143.00|     127.00000       1143.00|     140.02000        1260.18
  Class 8, Aluminum Flat Sign Panels 2.   |                            |                            |
  032mm Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897mm Thick(Type IX Background)         |                            |                            |
1280 710B001M                256.000  M   |      17.00000       4352.00|      17.00000       4352.00|      18.74000        4797.44
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1290 726A000M                300.000  M   |     140.76730      42230.19|     100.00000      30000.00|     105.00000       31500.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1300 740B000M                126.000  M2  |     116.82220      14719.60|      93.67000      11802.42|      97.02000       12224.52
  Construction Signs                      |                            |                            |
1310 740D000M                725.000  EACH|      59.83050      43377.11|      60.00000      43500.00|      32.45000       23526.25
  Channelizing Drums                      |                            |                            |
1320 740E000M                 50.000  EACH|      17.92020        896.01|       1.50000         75.00|       8.70000         435.00
  Cones (900 mm High)                     |                            |                            |
1330 740F002M                117.000  EACH|     252.68550      29564.20|     269.34000      31512.78|     221.93000       25965.81
  Barricades, Type III                    |                            |                            |
1340 740I005M                 18.000  EACH|     203.20020       3657.60|     600.00000      10800.00|     632.83000       11390.94
  Warning Lights, Type B (Detachable Head |                            |                            |
1350 740M001M                 50.000  EACH|       6.25000        312.50|       1.50000         75.00|       1.24000          62.00
  Ballast For Cone                        |                            |                            |
1360 999 000M               4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,060,053.67|             $  6,264,165.15|              $  6,372,643.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,060,053.67|             $  6,264,165.15|              $  6,372,643.69
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 005 -11
                                                        TABULATION OF BIDS

     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000M                         LUMP|  500000.00000     500000.00|  536200.00000     536200.00|  250000.00000      250000.00
  Clearing & Grubbing (Approximately 50   |                            |                            |
  Hectares)                               |                            |                            |
0020 204A000M                  4.000  EACH|     400.00000       1600.00|    1200.00000       4800.00|    2000.00000        8000.00
  Closing Water Well                      |                            |                            |
0030 205A001M                  1.000  EACH|       1.00000          1.00|    1200.00000       1200.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 1  |                            |                            |
0040 205A002M                  1.000  EACH|       1.00000          1.00|       0.00000          0.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 2  |                            |                            |
0050 205A003M                  1.000  EACH|     400.00000        400.00|    1200.00000       1200.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 3  |                            |                            |
0060 205A004M                  1.000  EACH|       1.00000          1.00|     900.00000        900.00|    3000.00000        3000.00
  Removal Of Structures, Structure No. 4  |                            |                            |
0070 206D000M                318.000  M   |      14.00000       4452.00|      30.84000       9807.12|      16.40000        5215.20
  Removing Pipe                           |                            |                            |
0080 210A000M             329196.000  M3  |       5.29000    1741446.84|       4.07000    1339827.72|       5.00000     1645980.00
  Unclassified Excavation                 |                            |                            |
0090 210D000M             115076.000  M3  |       3.60000     414273.60|       1.84000     211739.84|       5.00000      575380.00
  Borrow Excavation                       |                            |                            |
0100 210D011M               7558.000  M3  |       3.60000      27208.80|       6.54000      49429.32|      16.00000      120928.00
  Borrow Excavation (A-4 Or Better)       |                            |                            |
0110 214A000M               9321.000  M3  |      14.00000     130494.00|      18.43000     171786.03|      20.00000      186420.00
  Structure Excavation                    |                            |                            |
0120 214B001M               2671.000  M3  |      24.00000      64104.00|      28.77000      76844.67|      32.72000       87395.12
  Foundation Backfill, Commercial         |                            |                            |
0130 224A000M                200.000  M3  |       2.40000        480.00|      13.08000       2616.00|      15.00000        3000.00
  Lime Sink Excavation                    |                            |                            |
0140 224C000M                450.000  MTON|       7.70000       3465.00|      20.95000       9427.50|      32.72000       14724.00
  Special Backfill For Lime Sink, ALDOT   |                            |                            |
  #467 or #57                             |                            |                            |
0150 224D000M                 25.000  M3  |      84.25000       2106.25|     196.19000       4904.75|     200.00000        5000.00
  Concrete Seal For Lime Sink             |                            |                            |
0160 230A000M                 11.000  RBST|     500.00000       5500.00|    1640.40000      18044.40|    1000.00000       11000.00
  Roadbed Processing                      |                            |                            |
0170 243A010M              11180.000  M2  |       3.89000      43490.20|       5.98000      66856.40|       5.00000       55900.00
  Geosynthetic Reinforcement              |                            |                            |
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0180 301A004M              22236.000  M2  |       2.85000      63372.60|       2.79000      62038.44|       4.25000       94503.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 100 mm Compacted Thickness |                            |                            |
0190 301A012M              33177.000  M2  |       4.16000     138016.32|       4.17000     138348.09|       4.75000      157590.75
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 150 mm Compacted Thickness |                            |                            |
0200 305B061M                250.000  MTON|      21.00000       5250.00|      20.95000       5237.50|      17.60000        4400.00
  Coarse Aggregate, Section 801, For      |                            |                            |
  Miscellaneous Use, ALDOT #410           |                            |                            |
0210 306E000M                  1.000  EACH|    7700.00000       7700.00|    8500.00000       8500.00|   10000.00000       10000.00
  State Retained Portable Nuclear         |                            |                            |
  Moisture-Density Testing Device         |                            |                            |
  (Includes Disposal Of Existing Device)  |                            |                            |
0220 327E000M               2455.000  MTON|      27.59000      67733.45|      28.81000      70728.55|      25.00000       61375.00
  Permeable Asphalt Treated Base          |                            |                            |
0230 401A000M              21839.000  M2  |       0.43000       9390.77|       0.45000       9827.55|       1.75000       38218.25
  Bituminous Treatment A                  |                            |                            |
0240 401A043M               9350.000  SQ M|       0.43000       4020.50|       1.42000      13277.00|       1.63000       15240.50
  Bituminous Treatment AE                 |                            |                            |
0250 405A000M              31272.000  L   |       0.32000      10007.04|       0.26000       8130.72|       0.35000       10945.20
  Tack Coat                               |                            |                            |
0260 424A281M               1378.000  MTON|      36.55000      50365.90|      45.06000      62092.68|      45.00000       62010.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0 mm Maximum          |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0270 424A361M               1783.000  MTON|      44.78000      79842.74|      40.33000      71908.39|      40.70000       72568.10
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 19.0mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0280 424A367M                 40.000  MTON|      44.78000       1791.20|      36.10000       1444.00|      65.00000        2600.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,19.0mm Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0290 424B282M               2730.000  MTON|      30.18000      82391.40|      34.76000      94894.80|      34.00000       92820.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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0300 424B290M                 10.000  MTON|      61.00000        610.00|      38.58000        385.80|      75.00000         750.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 37.5 mm Maximum |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0310 424B582M               2771.000  MTON|      28.60000      79250.60|      29.68000      82243.28|      32.00000       88672.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 37.5 mm Maximum Aggregate |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0320 424B651M               2532.000  MTON|      28.60000      72415.20|      32.24000      81631.68|      30.50000       77226.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 25.0mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0330 424B652M                465.000  MTON|      28.60000      13299.00|      29.68000      13801.20|      44.00000       20460.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0340 424B682M                480.000  MTON|      28.60000      13728.00|      29.93000      14366.40|      44.00000       21120.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 37.5mm Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0350 424C281M               2816.000  MTON|      28.60000      80537.60|      29.68000      83578.88|      32.00000       90112.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5 mm Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range E                       |                            |                            |
0360 424C361M                495.000  MTON|      28.60000      14157.00|      29.93000      14815.35|      32.00000       15840.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 37.5mm Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0370 430B018M               1800.000  MTON|      14.00000      25200.00|      15.43000      27774.00|      16.50000       29700.00
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified or #467)                       |                            |                            |
0380 502A000M             265057.000  KG  |       1.07000     283610.99|       0.85000     225298.45|       1.25000      331321.25
  Steel Reinforcement                     |                            |                            |
0390 524A011M               1015.000  M3  |     312.00000     316680.00|     336.00000     341040.00|     400.00000      406000.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0400 524B011M               1582.000  M3  |     300.00000     474600.00|     336.00000     531552.00|     400.00000      632800.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 530A001M               1388.000  M   |      63.47000      88096.36|      78.74000     109291.12|      57.24000       79449.12
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0420 530A002M                421.000  M   |      79.94000      33654.74|     112.37000      47307.77|      75.93000       31966.53
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0430 530A003M                111.000  M   |     101.00000      11211.00|     150.69000      16726.59|     106.60000       11832.60
  750 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0440 530A004M                 99.000  M   |     125.00000      12375.00|     191.27000      18935.73|     133.96000       13262.04
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
0450 530A005M                 38.000  M   |     155.00000       5890.00|     232.44000       8832.72|     140.19000        5327.22
  1050 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0460 530A006M                 71.000  M   |     187.00000      13277.00|     281.46000      19983.66|     236.19000       16769.49
  1200 mm Roadway Pipe (Class 3 R.C.)     |                            |                            |
0470 530A101M                  8.000  M   |      77.00000        616.00|      78.74000        629.92|      72.16000         577.28
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0480 530A102M                  6.000  M   |     144.00000        864.00|     112.30000        673.80|      95.00000         570.00
  600 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0490 530A104M                  8.000  M   |     188.00000       1504.00|     191.30000       1530.40|     153.00000        1224.00
  900 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0500 530A661M                 12.000  M   |      60.00000        720.00|      78.74000        944.88|      85.00000        1020.00
  450 mm Roadway Pipe (Class 3 R.C.)      |                            |                            |
  (Temporary)                             |                            |                            |
0510 530B002M                  8.000  M   |     121.00000        968.00|     147.50000       1180.00|     100.00000         800.00
  725 mm Span X 460 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0520 530B003M                 37.000  M   |     147.00000       5439.00|     198.49000       7344.13|     140.00000        5180.00
  920 mm Span X 570 mm Rise Roadway Pipe  |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0530 530B004M                101.000  M   |     177.00000      17877.00|     260.50000      26310.50|     185.00000       18685.00
  1110 mm Span X 675 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0540 530B005M                 87.000  M   |     227.00000      19749.00|     317.29000      27604.23|     225.00000       19575.00
  1300 mm Span X 795 mm Rise Roadway Pipe |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0550 535A001M                105.000  M   |      50.00000       5250.00|      78.74000       8267.70|      65.00000        6825.00
  450 mm Side Drain Pipe                  |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0560 535A002M                 38.000  M   |      67.00000       2546.00|     112.37000       4270.06|      85.00000        3230.00
  600 mm Side Drain Pipe                  |                            |                            |
0570 535A004M                 18.000  M   |      97.00000       1746.00|     191.30000       3443.40|     150.00000        2700.00
  900 mm Side Drain Pipe                  |                            |                            |
0580 535A006M                 15.000  M   |     117.00000       1755.00|     281.56000       4223.40|     250.00000        3750.00
  1200 mm Side Drain Pipe                 |                            |                            |
0590 600A000M                         LUMP|  500000.00000     500000.00|  546300.00000     546300.00|  250000.00000      250000.00
  Mobilization                            |                            |                            |
0600 601A000M                  1.000  EACH|    7000.00000       7000.00|   18040.00000      18040.00|   10000.00000       10000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0610 602A000M                198.000  EACH|      77.00000      15246.00|     145.00000      28710.00|     100.00000       19800.00
  Right Of Way Markers                    |                            |                            |
0620 602B000M                  2.000  EACH|      97.00000        194.00|     175.00000        350.00|     500.00000        1000.00
  Land Survey Markers                     |                            |                            |
0630 603A002M                  1.000  EACH|   17000.00000      17000.00|   25725.00000      25725.00|   10000.00000       10000.00
  Furnishing Type 3 Field Office          |                            |                            |
0640 605A002M               2123.000  M   |      15.70000      33331.10|      16.40000      34817.20|      18.04000       38298.92
  Pavement Edge Drain (Aggregate Filled   |                            |                            |
  Underdrain)                             |                            |                            |
0650 605B000M                  8.000  EACH|     100.00000        800.00|     200.00000       1600.00|     500.00000        4000.00
  Special Underdrain Outlet, Type A       |                            |                            |
0660 605B001M                  3.000  EACH|     100.00000        300.00|     350.00000       1050.00|     500.00000        1500.00
  Special Underdrain Outlet, Type B       |                            |                            |
0670 606A000M               2000.000  M   |      14.70000      29400.00|      27.89000      55780.00|      20.00000       40000.00
  150 mm Underdrain Pipe                  |                            |                            |
0680 610C001M              12204.000  MTON|      14.00000     170856.00|      19.84000     242127.36|      16.00000      195264.00
  Loose Riprap, Class 2                   |                            |                            |
0690 610D000M               9404.000  M2  |       2.10000      19748.40|       4.78000      44951.12|       1.75000       16457.00
  Filter Blanket                          |                            |                            |
0700 614A000M                166.000  M3  |     570.00000      94620.00|     276.14000      45839.24|     215.97000       35851.02
  Slope Paving                            |                            |                            |
0710 619A002M                 35.000  EACH|     440.00000      15400.00|     532.85000      18649.75|     400.00000       14000.00
  450 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0720 619A003M                 18.000  EACH|     490.00000       8820.00|     620.44000      11167.92|     475.00000        8550.00
  600 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0730 619A004M                  3.000  EACH|     570.00000       1710.00|     810.15000       2430.45|     625.00000        1875.00
  750 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0740 619A005M                  4.000  EACH|     700.00000       2800.00|     926.82000       3707.28|     800.00000        3200.00
  900 mm Roadway Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0750 619A006M                  1.000  EACH|    1000.00000       1000.00|    1154.10000       1154.10|    1000.00000        1000.00
  1050 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
0760 619A007M                  3.000  EACH|    1100.00000       3300.00|    1376.55000       4129.65|    1300.00000        3900.00
  1200 mm Roadway Pipe End Treatment,     |                            |                            |
  Class 1                                 |                            |                            |
0770 619A101M                 14.000  EACH|     440.00000       6160.00|     546.18000       7646.52|     425.00000        5950.00
  450 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0780 619A102M                  6.000  EACH|     490.00000       2940.00|     650.30000       3901.80|     475.00000        2850.00
  600 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0790 619A104M                  2.000  EACH|     700.00000       1400.00|     950.05000       1900.10|     775.00000        1550.00
  900 mm Side Drain Pipe End Treatment,   |                            |                            |
  Class 1                                 |                            |                            |
0800 619A106M                  2.000  EACH|    1000.00000       2000.00|    1270.50000       2541.00|    1275.00000        2550.00
  1200 mm Side Drain Pipe End Treatment,  |                            |                            |
  Class 1                                 |                            |                            |
0810 619B018M                  1.000  EACH|     800.00000        800.00|     926.30000        926.30|     800.00000         800.00
  920 mm Span, 570 mm Rise Roadway Pipe   |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0820 619B019M                  3.000  EACH|     900.00000       2700.00|    1196.25000       3588.75|    1200.00000        3600.00
  1110 mm Span, 675 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0830 619B020M                  2.000  EACH|    1000.00000       2000.00|    1188.30000       2376.60|    1400.00000        2800.00
  1300 mm Span, 795 mm Rise Roadway Pipe  |                            |                            |
  End Treatment, Class 1                  |                            |                            |
0840 620A000M                  8.000  M3  |    1200.00000       9600.00|     802.08000       6416.64|     500.00000        4000.00
  Minor Structure Concrete                |                            |                            |
0850 621A000M                  3.000  EACH|    1200.00000       3600.00|    2138.18000       6414.54|    2000.00000        6000.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0860 621A001M                 10.000  EACH|    1200.00000      12000.00|    2277.22000      22772.20|    2000.00000       20000.00
  Junction Boxes, Type 1, 2P Or 5         |                            |                            |
0870 621A004M                  1.000  EACH|    1600.00000       1600.00|    3150.40000       3150.40|    2000.00000        2000.00
  Junction Boxes, Type 4                  |                            |                            |
0880 621A013M                  1.000  EACH|    3000.00000       3000.00|    3946.81000       3946.81|    2500.00000        2500.00
  Junction Boxes, Type Special            |                            |                            |
0890 621B001M                  7.000  EACH|     350.00000       2450.00|     549.00000       3843.00|     350.00000        2450.00
  Junction Box Units, Type 1, 2P Or 5     |                            |                            |
0900 621B004M                  2.000  EACH|     600.00000       1200.00|     834.41000       1668.82|     350.00000         700.00
  Junction Box Units, Type 4              |                            |                            |
0910 621B035M                  1.000  EACH|     600.00000        600.00|     840.66000        840.66|     350.00000         350.00
  Junction Box Units, Type Special        |                            |                            |
0920 621C152M                 58.000  EACH|     740.00000      42920.00|     797.05000      46228.90|    1200.00000       69600.00
  Inlets, Type Y (Partial Base Only)      |                            |                            |
0930 621D019M                 85.000  EACH|     115.00000       9775.00|     577.50000      49087.50|    1850.00000      157250.00
  Inlet Units, Type Y                     |                            |                            |
0940 630A001M                 50.000  M   |      90.00000       4500.00|      41.50000       2075.00|      97.35000        4867.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0950 630C070M                  2.000  EACH|    1170.00000       2340.00|    1600.00000       3200.00|    1210.00000        2420.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0960 650B000M              23370.000  M3  |       2.70000      63099.00|       2.09000      48843.30|       2.75000       64267.50
  Topsoil From Stockpiles                 |                            |                            |
0970 652A050M                 45.000  HA  |    1425.00000      64125.00|    1000.00000      45000.00|    1359.60000       61182.00
  Seeding (Mix 1A)                        |                            |                            |
0980 652A053M                  5.000  HA  |    1425.00000       7125.00|    1000.00000       5000.00|    1631.30000        8156.50
  Seeding (Mix 1E)                        |                            |                            |
0990 652B050M                 20.000  HA  |    1025.00000      20500.00|     950.00000      19000.00|    1223.20000       24464.00
  Temporary Seeding (Mix 1AT)             |                            |                            |
1000 652C000M                 70.000  HA  |      70.00000       4900.00|      65.00000       4550.00|     122.10000        8547.00
  Mowing                                  |                            |                            |
1010 652D050M                 20.000  HA  |    1025.00000      20500.00|    1250.00000      25000.00|    1359.60000       27192.00
  Seeding In Stubble (Mix 1A)             |                            |                            |
1020 654A000M                266.000  M2  |       4.25000       1130.50|       4.00000       1064.00|       6.60000        1755.60
  Solid Sodding                           |                            |                            |
1030 656A000M                 65.000  HA  |    1025.00000      66625.00|    1000.00000      65000.00|    1086.80000       70642.00
  Mulching, Class A, Type 1               |                            |                            |
1040 656A001M                  5.000  HA  |    1100.00000       5500.00|    1375.00000       6875.00|    1086.80000        5434.00
  Mulching, Class A, Type 2               |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 08077              |(   5   ) 30002             |(   6  ) 19074
                                          |HASTINGS GENERAL CONTRACTIN |ELLARD CONTR. & ELLARD CONS |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
1050 658A001M                  2.000  HA  |    3600.00000       7200.00|    3000.00000       6000.00|    2718.10000        5436.20
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
1060 659A000M                500.000  M2  |       2.25000       1125.00|       1.90000        950.00|       2.53000        1265.00
  Erosion Control Netting, Class A        |                            |                            |
1070 659A001M               2500.000  M2  |       2.25000       5625.00|       2.00000       5000.00|       2.53000        6325.00
  Erosion Control Netting, Class B        |                            |                            |
1080 659A002M              13613.000  M2  |       3.25000      44242.25|       4.85000      66023.05|       6.60000       89845.80
  Erosion Control Netting, Class C1       |                            |                            |
1090 665C000M                370.000  M   |      30.00000      11100.00|      52.49000      19421.30|      30.00000       11100.00
  375 mm Temporary Pipe                   |                            |                            |
1100 665E000M               2600.000  M2  |       1.20000       3120.00|       3.89000      10114.00|       2.25000        5850.00
  Polyethylene                            |                            |                            |
1110 665F000M               1656.000  EACH|       4.70000       7783.20|       5.50000       9108.00|       7.50000       12420.00
  Hay Bales                               |                            |                            |
1120 665I000M               2200.000  MTON|      12.00000      26400.00|      19.84000      43648.00|      18.70000       41140.00
  Temporary Riprap, Class 2               |                            |                            |
1130 665J000M              23322.000  M   |       3.70000      86291.40|      13.15000     306684.30|      12.00000      279864.00
  Silt Fence, Type A                      |                            |                            |
1140 665K000M               5920.000  M3  |       4.00000      23680.00|       8.04000      47596.80|      10.00000       59200.00
  Drainage Sump Excavation                |                            |                            |
1150 666A001M                 80.000  HA  |      40.00000       3200.00|       0.00000          0.00|      81.40000        6512.00
  Pest Control Treatment                  |                            |                            |
1160 680A000M                         LUMP|  156000.00000     156000.00|  250000.00000     250000.00|  125000.00000      125000.00
  Engineering Controls                    |                            |                            |
1170 701A004M                  5.000  KM  |     421.00000       2105.00|     225.00000       1125.00|     444.02000        2220.10
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
1180 701A012M                  4.000  KM  |     421.00000       1684.00|     225.00000        900.00|     444.02000        1776.08
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
1190 701A028M                  3.000  KM  |    1352.00000       4056.00|     750.00000       2250.00|    1366.20000        4098.60
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (1.5 mm Thick) (150 mm Wide)     |                            |                            |
1200 701A048M                  3.000  KM  |    1352.00000       4056.00|     750.00000       2250.00|    1366.20000        4098.60
  Solid Yellow, Class 2, Type A, Traffic  |                            |                            |
  Stripe (2.3 mm Thick) (150 mm Wide)     |                            |                            |
1210 701C000M                  2.000  KM  |     421.00000        842.00|     250.00000        500.00|     444.02000         888.04
  Broken Temporary Traffic Stripe         |                            |                            |
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     CALL ORDER   : 005                     CONTRACT ID : 20020927005                  COUNTIES : MORGAN
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------------------------------------------+----------------------------+----------------------------+-------------------------------
1220 701C001M                  2.000  KM  |     421.00000        842.00|     250.00000        500.00|     444.02000         888.04
  Solid Temporary Traffic Stripe          |                            |                            |
1230 701D007M                  1.000  KM  |    1552.50000       1552.50|    1125.00000       1125.00|    1707.20000        1707.20
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
1240 703A000M                 85.000  M2  |       6.26000        532.10|      16.25000       1381.25|       6.89000         585.65
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
1250 705A037M                138.000  EACH|       8.00000       1104.00|       6.00000        828.00|       8.80000        1214.40
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
1260 710A115M                 31.000  M2  |     173.00000       5363.00|     173.00000       5363.00|     137.50000        4262.50
  Class 4, Alum Flat Sign Panels 2.032 mm |                            |                            |
  Thick or Steel Flat Sign Panels 1.897   |                            |                            |
  mm Thick (Ty III or Ty IV Background)   |                            |                            |
1270 710A126M                  9.000  SQ M|     183.00000       1647.00|     183.00000       1647.00|     139.70000        1257.30
  Class 8, Aluminum Flat Sign Panels 2.   |                            |                            |
  032mm Thick Or Steel Flat Sign Panels 1.|                            |                            |
  897mm Thick(Type IX Background)         |                            |                            |
1280 710B001M                256.000  M   |      16.00000       4096.00|      16.00000       4096.00|      18.70000        4787.20
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
1290 726A000M                300.000  M   |     107.00000      32100.00|     100.00000      30000.00|     115.00000       34500.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
1300 740B000M                126.000  M2  |      90.00000      11340.00|      88.00000      11088.00|      93.50000       11781.00
  Construction Signs                      |                            |                            |
1310 740D000M                725.000  EACH|      60.00000      43500.00|      58.00000      42050.00|      60.00000       43500.00
  Channelizing Drums                      |                            |                            |
1320 740E000M                 50.000  EACH|      15.00000        750.00|       9.60000        480.00|      16.50000         825.00
  Cones (900 mm High)                     |                            |                            |
1330 740F002M                117.000  EACH|     200.00000      23400.00|     160.00000      18720.00|     220.00000       25740.00
  Barricades, Type III                    |                            |                            |
1340 740I005M                 18.000  EACH|     475.00000       8550.00|      77.00000       1386.00|     500.00000        9000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
1350 740M001M                 50.000  EACH|       8.00000        400.00|       6.00000        300.00|       8.80000         440.00
  Ballast For Cone                        |                            |                            |
1360 999 000M               4500.000  HOUR|       0.80000       3600.00|       0.80000       3600.00|       0.80000        3600.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
     SECTION TOTALS                       |             $  6,870,433.55|             $  7,149,520.13|              $  7,559,659.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,870,433.55|             $  7,149,520.13|              $  7,559,659.40
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  800      Calendar Days
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : APD-471(518)
     for constructing the Bridges (Dual) on Corridor "X" at APCO
     Railroad and the Locust Fork of the Warrior River near
     Snowtown.  Length 0.270 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04008          R. R. DAWSON BRIDGE COMPANY, LLC                                       $ 11,834,696.33     100.0000%
     2   10016          JONES BROS., INC.                                                      $ 11,846,041.35     100.0959%
     3   08016          HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.                 $ 11,958,152.00     101.0432%
     4   19007          SCOTT BRIDGE COMPANY, INC.                                             $ 12,135,327.50     102.5403%
     5   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $ 12,548,223.51     106.0291%
     6   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $ 12,815,775.25     108.2899%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04008              |(   2  ) 10016              |(   3  ) 08016
                                          |R. R. DAWSON BRIDGE COMPANY |JONES BROS., INC.           |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  200000.00000     200000.00|  950000.00000     950000.00|  100000.00000      100000.00
  Clearing & Grubbing (Approximately 7    |                            |                            |
  Acres)                                  |                            |                            |
0020 210A000                1000.000  CUYD|      10.00000      10000.00|      12.00000      12000.00|       5.00000        5000.00
  Unclassified Excavation                 |                            |                            |
0030 600A000                          LUMP|  375000.00000     375000.00|  580000.00000     580000.00| 1000000.00000     1000000.00
  Mobilization                            |                            |                            |
0033 601A000                   1.000  EACH|   10000.00000      10000.00|    7500.00000       7500.00|   25000.00000       25000.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0037 603A002                   1.000  EACH|   10000.00000      10000.00|   40000.00000      40000.00|   25000.00000       25000.00
  Furnishing Type 3 Field Office          |                            |                            |
0040 610C001                2448.000  TON |      35.00000      85680.00|      18.00000      44064.00|      20.00000       48960.00
  Loose Riprap, Class 2                   |                            |                            |
0050 610D000                 390.000  SQYD|       2.50000        975.00|       4.00000       1560.00|       3.00000        1170.00
  Filter Blanket                          |                            |                            |
0060 614A001                  90.000  CUYD|     250.00000      22500.00|     275.00000      24750.00|     230.00000       20700.00
  Slope Paving (Under Bridges)            |                            |                            |
0070 635A000                1045.000  LF  |       4.56000       4765.20|       4.10000       4284.50|       3.75000        3918.75
  Woven Wire Fence                        |                            |                            |
0080 650A000                5328.000  CUYD|       6.00000      31968.00|       6.00000      31968.00|       5.00000       26640.00
  Topsoil                                 |                            |                            |
0090 654A000                  39.000  SQYD|       6.67000        260.13|       6.00000        234.00|       6.25000         243.75
  Solid Sodding                           |                            |                            |
0100 658A001                   7.000  ACRE|    1222.00000       8554.00|    1100.00000       7700.00|    1115.00000        7805.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0110 665A000                   5.000  ACRE|     444.00000       2220.00|     400.00000       2000.00|     410.00000        2050.00
  Temporary Seeding                       |                            |                            |
0120 665B000                   5.000  ACRE|     444.00000       2220.00|     400.00000       2000.00|     410.00000        2050.00
  Temporary Mulching                      |                            |                            |
0130 665F000                1764.000  EACH|      12.00000      21168.00|       7.00000      12348.00|       8.00000       14112.00
  Hay Bales                               |                            |                            |
0140 665I000                  16.000  TON |      40.00000        640.00|      90.00000       1440.00|      30.00000         480.00
  Temporary Riprap, Class 2               |                            |                            |
0150 665J000                7056.000  LF  |       7.00000      49392.00|       3.50000      24696.00|       4.00000       28224.00
  Silt Fence, Type A                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04008              |(   2   ) 10016             |(   3  ) 08016
                                          |R. R. DAWSON BRIDGE COMPANY |JONES BROS., INC.           |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 665L000                1000.000  LF  |      30.00000      30000.00|       9.00000       9000.00|      20.00000       20000.00
  Floating Basin Boom                     |                            |                            |
0170 680A000                          LUMP|  100000.00000     100000.00|   50000.00000      50000.00|  400000.00000      400000.00
  Engineering Controls                    |                            |                            |
0180 740B000                  57.000  SQFT|      15.00000        855.00|      12.00000        684.00|      13.00000         741.00
  Construction Signs                      |                            |                            |
0190 740D000                  50.000  EACH|      66.00000       3300.00|      65.00000       3250.00|      70.00000        3500.00
  Channelizing Drums                      |                            |                            |
0200 740F002                   8.000  EACH|     300.00000       2400.00|     300.00000       2400.00|     325.00000        2600.00
  Barricades, Type III                    |                            |                            |
0210 740I005                   4.000  EACH|     610.00000       2440.00|     850.00000       3400.00|     900.00000        3600.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0220 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|       0.80000        4800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
0230 502A000      AA1    2221700.000  LB  |                            |                            |
  Steel Reinforcement                     |                            |                            |
0240 502B000      AA1                 LUMP|                            |                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 4268+00 APPROX.    |                            |                            |
  668,300 LBS. E.B.L.                     |                            |                            |
0250 502B001      AA1                 LUMP|                            |                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 4268+00 APPROX.     |                            |                            |
  675500 LBS. W.B.L.                      |                            |                            |
0260 506A001      AA1         68.000  LF  |                            |                            |
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0270 506A002      AA1        408.000  LF  |                            |                            |
  Drilled Shaft Excavation, 7’-0" Diamete |                            |                            |
0280 506A005      AA1        745.000  LF  |                            |                            |
  Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0290 506B002      AA1        170.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 3’-6" |                            |                            |
  Diameter                                |                            |                            |
0300 506B007      AA1        248.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 6’-0" |                            |                            |
  Diameter                                |                            |                            |
0310 506B009      AA1        519.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04008              |(   2   ) 10016             |(   3  ) 08016
                                          |R. R. DAWSON BRIDGE COMPANY |JONES BROS., INC.           |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 506B010      AA1        249.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 7’-6" |                            |                            |
  Diameter                                |                            |                            |
0330 506C021      AA1        915.000  LF  |                            |                            |
  Drilled Shaft Construction, 3’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0340 506C026      AA1        316.000  LF  |                            |                            |
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0350 506C028      AA1        927.000  LF  |                            |                            |
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0360 506C029      AA1        553.000  LF  |                            |                            |
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0370 506F015      AA1        304.000  LF  |                            |                            |
  Permanent Drilled Shaft Casing, 7’-6"   |                            |                            |
  Diameter                                |                            |                            |
0380 506G006      AA1          2.000  EACH|                            |                            |
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0390 506G008      AA1          2.000  EACH|                            |                            |
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0400 506G009      AA1         12.000  EACH|                            |                            |
  Crosshole Sonic Logging, 7’6" Diameter  |                            |                            |
0410 508A000      AA1      61400.000  LB  |                            |                            |
  Structural Steel                        |                            |                            |
0420 510A000      AA1       7354.000  CUYD|                            |                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0430 510C001      AA1                 LUMP|                            |                            |
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3330 CU YDS E.B.L.      |                            |                            |
0440 510C002      AA1                 LUMP|                            |                            |
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3372 CU YDS W.B.L.      |                            |                            |
0450 510E000      AA1      20395.000  SQYD|                            |                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0460 511A001      AA1        440.000  EACH|                            |                            |
  Elastomeric Bearings, Type 2            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04008              |(   2   ) 10016             |(   3  ) 08016
                                          |R. R. DAWSON BRIDGE COMPANY |JONES BROS., INC.           |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 513B017      AA1      28417.000  LF  |                            |                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0480 215A000      AA2       3350.000  CUYD|      35.00000     117250.00|      25.00000      83750.00|      20.00000       67000.00
  Unclassified Bridge Excavation          |                            |                            |
0490 215B000      AA2                 LUMP|   17500.00000      17500.00|       1.00000          1.00|  100000.00000      100000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  4268+00 E.B.L.                          |                            |                            |
0500 215B001      AA2                 LUMP|   17500.00000      17500.00|       1.00000          1.00|   75000.00000       75000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  4268+00 WBL                             |                            |                            |
0510 502A000      AA2    2223900.000  LB  |       0.41000     911799.00|       0.37000     822843.00|       0.43000      956277.00
  Steel Reinforcement                     |                            |                            |
0520 502B000      AA2                 LUMP|  301000.00000     301000.00|  240000.00000     240000.00|  300000.00000      300000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA 4268+00 APPROX. 668,|                            |                            |
  300                                     |                            |                            |
0530 502B001      AA2                 LUMP|  303000.00000     303000.00|  240000.00000     240000.00|  300000.00000      300000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 4268+00 APPROX.     |                            |                            |
  675500                                  |                            |                            |
0540 506A001      AA2         12.000  LF  |     275.00000       3300.00|     200.00000       2400.00|     210.00000        2520.00
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0550 506A002      AA2        252.000  LF  |     315.00000      79380.00|     200.00000      50400.00|     210.00000       52920.00
  Drilled Shaft Excavation, 7’-0" Diamete |                            |                            |
0560 506A005      AA2        745.000  LF  |     110.00000      81950.00|     200.00000     149000.00|     210.00000      156450.00
  Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0570 506B002      AA2        170.000  LF  |     450.00000      76500.00|     875.00000     148750.00|     920.00000      156400.00
  Special Drilled Shaft Excavation, 3’-6" |                            |                            |
  Diameter                                |                            |                            |
0580 506B007      AA2         72.000  LF  |     475.00000      34200.00|     875.00000      63000.00|     920.00000       66240.00
  Special Drilled Shaft Excavation, 6’-0" |                            |                            |
  Diameter                                |                            |                            |
0590 506B009      AA2        207.000  LF  |     500.00000     103500.00|     875.00000     181125.00|     920.00000      190440.00
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
0600 506B010      AA2        249.000  LF  |     950.00000     236550.00|     875.00000     217875.00|     920.00000      229080.00
  Special Drilled Shaft Excavation, 7’-6" |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04008              |(   2   ) 10016             |(   3  ) 08016
                                          |R. R. DAWSON BRIDGE COMPANY |JONES BROS., INC.           |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 506C021      AA2        915.000  LF  |     110.00000     100650.00|      20.00000      18300.00|      29.00000       26535.00
  Drilled Shaft Construction, 3’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0620 506C026      AA2         84.000  LF  |     235.00000      19740.00|      80.00000       6720.00|      92.00000        7728.00
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0630 506C028      AA2        459.000  LF  |     300.00000     137700.00|      80.00000      36720.00|      92.00000       42228.00
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0640 506C029      AA2        553.000  LF  |     350.00000     193550.00|      95.00000      52535.00|     108.00000       59724.00
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0650 506F015      AA2        304.000  LF  |     410.00000     124640.00|     225.00000      68400.00|     237.00000       72048.00
  Permanent Drilled Shaft Casing, 7’-6"   |                            |                            |
  Diameter                                |                            |                            |
0660 506G006      AA2          2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1050.00000        2100.00
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0670 506G008      AA2          2.000  EACH|    4000.00000       8000.00|    1000.00000       2000.00|    1050.00000        2100.00
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0680 506G009      AA2         12.000  EACH|    5500.00000      66000.00|    3500.00000      42000.00|    3675.00000       44100.00
  Crosshole Sonic Logging, 7’6" Diameter  |                            |                            |
0690 508A000      AA2      61400.000  LB  |       2.00000     122800.00|       3.00000     184200.00|       2.50000      153500.00
  Structural Steel                        |                            |                            |
0700 510A000      AA2       8369.000  CUYD|     275.00000    2301475.00|     260.00000    2175940.00|     250.00000     2092250.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0710 510C001      AA2                 LUMP| 1200000.00000    1200000.00| 1000000.00000    1000000.00| 1200000.00000     1200000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3330 CU YDS E.B.L.      |                            |                            |
0720 510C002      AA2                 LUMP| 1205000.00000    1205000.00| 1000000.00000    1000000.00| 1200000.00000     1200000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3372 CU YDS             |                            |                            |
0730 510E000      AA2      20395.000  SQYD|       2.00000      40790.00|       1.39000      28349.05|       2.50000       50987.50
  Grooving Concrete Bridge Decks          |                            |                            |
0740 511A001      AA2        440.000  EACH|     150.00000      66000.00|     100.00000      44000.00|     110.00000       48400.00
  Elastomeric Bearings, Type 2            |                            |                            |
0750 513B017      AA2      28417.000  LF  |     105.00000    2983785.00|     111.40000    3165653.80|      90.00000     2557530.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
     SECTION TOTALS                       |             $ 11,834,696.33|             $ 11,846,041.35|              $ 11,958,152.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 11,834,696.33|             $ 11,846,041.35|              $ 11,958,152.00
====================================================================================================================================
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     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19007              |(   5   ) 01007             |(   6  ) 03001
                                          |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  100000.00000     100000.00|   20000.00000      20000.00|  150000.00000      150000.00
  Clearing & Grubbing (Approximately 7    |                            |                            |
  Acres)                                  |                            |                            |
0020 210A000                1000.000  CUYD|       6.00000       6000.00|      15.00000      15000.00|       8.00000        8000.00
  Unclassified Excavation                 |                            |                            |
0030 600A000                          LUMP| 1200000.00000    1200000.00| 1014000.00000    1014000.00|  826313.79000      826313.79
  Mobilization                            |                            |                            |
0033 601A000                   1.000  EACH|   10000.00000      10000.00|    5000.00000       5000.00|    7500.00000        7500.00
  Furnishing Base, Soil And Structure     |                            |                            |
  Laboratories                            |                            |                            |
0037 603A002                   1.000  EACH|   28000.00000      28000.00|   30000.00000      30000.00|   30000.00000       30000.00
  Furnishing Type 3 Field Office          |                            |                            |
0040 610C001                2448.000  TON |      21.00000      51408.00|      25.00000      61200.00|      25.00000       61200.00
  Loose Riprap, Class 2                   |                            |                            |
0050 610D000                 390.000  SQYD|       2.00000        780.00|       4.50000       1755.00|       3.50000        1365.00
  Filter Blanket                          |                            |                            |
0060 614A001                  90.000  CUYD|     410.00000      36900.00|     250.00000      22500.00|     290.00000       26100.00
  Slope Paving (Under Bridges)            |                            |                            |
0070 635A000                1045.000  LF  |       4.10000       4284.50|       8.00000       8360.00|       3.50000        3657.50
  Woven Wire Fence                        |                            |                            |
0080 650A000                5328.000  CUYD|      10.00000      53280.00|      15.00000      79920.00|       8.64000       46033.92
  Topsoil                                 |                            |                            |
0090 654A000                  39.000  SQYD|       4.00000        156.00|      10.00000        390.00|       4.02000         156.78
  Solid Sodding                           |                            |                            |
0100 658A001                   7.000  ACRE|    1200.00000       8400.00|    1500.00000      10500.00|    1055.25000        7386.75
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0110 665A000                   5.000  ACRE|     400.00000       2000.00|     425.00000       2125.00|     422.10000        2110.50
  Temporary Seeding                       |                            |                            |
0120 665B000                   5.000  ACRE|     400.00000       2000.00|     425.00000       2125.00|     422.10000        2110.50
  Temporary Mulching                      |                            |                            |
0130 665F000                1764.000  EACH|       6.00000      10584.00|      15.00000      26460.00|       5.00000        8820.00
  Hay Bales                               |                            |                            |
0140 665I000                  16.000  TON |      35.00000        560.00|      50.00000        800.00|      28.00000         448.00
  Temporary Riprap, Class 2               |                            |                            |
0150 665J000                7056.000  LF  |       3.00000      21168.00|      10.00000      70560.00|       4.00000       28224.00
  Silt Fence, Type A                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19007              |(   5   ) 01007             |(   6  ) 03001
                                          |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 665L000                1000.000  LF  |      10.50000      10500.00|      20.00000      20000.00|      14.00000       14000.00
  Floating Basin Boom                     |                            |                            |
0170 680A000                          LUMP|  100000.00000     100000.00|    2000.00000       2000.00|   25000.00000       25000.00
  Engineering Controls                    |                            |                            |
0180 740B000                  57.000  SQFT|      13.00000        741.00|      15.00000        855.00|       8.18000         466.26
  Construction Signs                      |                            |                            |
0190 740D000                  50.000  EACH|      70.00000       3500.00|      80.00000       4000.00|      63.30000        3165.00
  Channelizing Drums                      |                            |                            |
0200 740F002                   8.000  EACH|     315.00000       2520.00|     350.00000       2800.00|     174.08000        1392.64
  Barricades, Type III                    |                            |                            |
0210 740I005                   4.000  EACH|     900.00000       3600.00|    1500.00000       6000.00|    1023.35000        4093.40
  Warning Lights, Type B (Detachable Head |                            |                            |
0220 999 000                6000.000  HOUR|       0.80000       4800.00|       0.80000       4800.00|       0.80000        4800.00
  Trainee Hours At 80 Cents Per Hour      |                            |                            |
0230 502A000      AA1    2221700.000  LB  |                            |                            |
  Steel Reinforcement                     |                            |                            |
0240 502B000      AA1                 LUMP|                            |                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 4268+00 APPROX.    |                            |                            |
  668,300 LBS. E.B.L.                     |                            |                            |
0250 502B001      AA1                 LUMP|                            |                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 4268+00 APPROX.     |                            |                            |
  675500 LBS. W.B.L.                      |                            |                            |
0260 506A001      AA1         68.000  LF  |                            |                            |
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0270 506A002      AA1        408.000  LF  |                            |                            |
  Drilled Shaft Excavation, 7’-0" Diamete |                            |                            |
0280 506A005      AA1        745.000  LF  |                            |                            |
  Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0290 506B002      AA1        170.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 3’-6" |                            |                            |
  Diameter                                |                            |                            |
0300 506B007      AA1        248.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 6’-0" |                            |                            |
  Diameter                                |                            |                            |
0310 506B009      AA1        519.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19007              |(   5   ) 01007             |(   6  ) 03001
                                          |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 506B010      AA1        249.000  LF  |                            |                            |
  Special Drilled Shaft Excavation, 7’-6" |                            |                            |
  Diameter                                |                            |                            |
0330 506C021      AA1        915.000  LF  |                            |                            |
  Drilled Shaft Construction, 3’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0340 506C026      AA1        316.000  LF  |                            |                            |
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0350 506C028      AA1        927.000  LF  |                            |                            |
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0360 506C029      AA1        553.000  LF  |                            |                            |
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0370 506F015      AA1        304.000  LF  |                            |                            |
  Permanent Drilled Shaft Casing, 7’-6"   |                            |                            |
  Diameter                                |                            |                            |
0380 506G006      AA1          2.000  EACH|                            |                            |
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0390 506G008      AA1          2.000  EACH|                            |                            |
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0400 506G009      AA1         12.000  EACH|                            |                            |
  Crosshole Sonic Logging, 7’6" Diameter  |                            |                            |
0410 508A000      AA1      61400.000  LB  |                            |                            |
  Structural Steel                        |                            |                            |
0420 510A000      AA1       7354.000  CUYD|                            |                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0430 510C001      AA1                 LUMP|                            |                            |
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3330 CU YDS E.B.L.      |                            |                            |
0440 510C002      AA1                 LUMP|                            |                            |
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3372 CU YDS W.B.L.      |                            |                            |
0450 510E000      AA1      20395.000  SQYD|                            |                            |
  Grooving Concrete Bridge Decks          |                            |                            |
0460 511A001      AA1        440.000  EACH|                            |                            |
  Elastomeric Bearings, Type 2            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19007              |(   5   ) 01007             |(   6  ) 03001
                                          |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 513B017      AA1      28417.000  LF  |                            |                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
0480 215A000      AA2       3350.000  CUYD|       8.00000      26800.00|      30.00000     100500.00|      29.00000       97150.00
  Unclassified Bridge Excavation          |                            |                            |
0490 215B000      AA2                 LUMP|   20000.00000      20000.00|   50000.00000      50000.00|   95000.00000       95000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  4268+00 E.B.L.                          |                            |                            |
0500 215B001      AA2                 LUMP|   20000.00000      20000.00|   50000.00000      50000.00|   95000.00000       95000.00
  Cofferdams Or Sheeting And Shoring, STA |                            |                            |
  4268+00 WBL                             |                            |                            |
0510 502A000      AA2    2223900.000  LB  |       0.44000     978516.00|       0.45000    1000755.00|       0.41000      911799.00
  Steel Reinforcement                     |                            |                            |
0520 502B000      AA2                 LUMP|  305000.00000     305000.00|  330000.00000     330000.00|  285631.00000      285631.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA 4268+00 APPROX. 668,|                            |                            |
  300                                     |                            |                            |
0530 502B001      AA2                 LUMP|  305000.00000     305000.00|  330000.00000     330000.00|  287306.01000      287306.01
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure STA. 4268+00 APPROX.     |                            |                            |
  675500                                  |                            |                            |
0540 506A001      AA2         12.000  LF  |     110.00000       1320.00|     215.00000       2580.00|     301.00000        3612.00
  Drilled Shaft Excavation, 6’-0" Diamete |                            |                            |
0550 506A002      AA2        252.000  LF  |     150.00000      37800.00|     215.00000      54180.00|     163.00000       41076.00
  Drilled Shaft Excavation, 7’-0" Diamete |                            |                            |
0560 506A005      AA2        745.000  LF  |      40.00000      29800.00|     215.00000     160175.00|      89.00000       66305.00
  Drilled Shaft Excavation, 3’-6" Diamete |                            |                            |
0570 506B002      AA2        170.000  LF  |     340.00000      57800.00|     930.00000     158100.00|     500.00000       85000.00
  Special Drilled Shaft Excavation, 3’-6" |                            |                            |
  Diameter                                |                            |                            |
0580 506B007      AA2         72.000  LF  |     900.00000      64800.00|     930.00000      66960.00|    1035.00000       74520.00
  Special Drilled Shaft Excavation, 6’-0" |                            |                            |
  Diameter                                |                            |                            |
0590 506B009      AA2        207.000  LF  |    1200.00000     248400.00|     930.00000     192510.00|    1200.00000      248400.00
  Special Drilled Shaft Excavation, 7’-0" |                            |                            |
  Diameter                                |                            |                            |
0600 506B010      AA2        249.000  LF  |    1420.00000     353580.00|     930.00000     231570.00|    1300.00000      323700.00
  Special Drilled Shaft Excavation, 7’-6" |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 006                     CONTRACT ID : 20020927006                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19007              |(   5   ) 01007             |(   6  ) 03001
                                          |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 506C021      AA2        915.000  LF  |      70.00000      64050.00|      25.00000      22875.00|     120.00000      109800.00
  Drilled Shaft Construction, 3’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0620 506C026      AA2         84.000  LF  |     195.00000      16380.00|      85.00000       7140.00|     235.00000       19740.00
  Drilled Shaft Construction, 6’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0630 506C028      AA2        459.000  LF  |     260.00000     119340.00|      85.00000      39015.00|     250.00000      114750.00
  Drilled Shaft Construction, 7’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0640 506C029      AA2        553.000  LF  |     305.00000     168665.00|     105.00000      58065.00|     125.00000       69125.00
  Drilled Shaft Construction, 7’-6"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0650 506F015      AA2        304.000  LF  |     220.00000      66880.00|     240.00000      72960.00|     469.00000      142576.00
  Permanent Drilled Shaft Casing, 7’-6"   |                            |                            |
  Diameter                                |                            |                            |
0660 506G006      AA2          2.000  EACH|    3150.00000       6300.00|    1075.00000       2150.00|    2475.00000        4950.00
  Crosshole Sonic Logging, 6’-0" Diameter |                            |                            |
0670 506G008      AA2          2.000  EACH|    3150.00000       6300.00|    1075.00000       2150.00|    2970.00000        5940.00
  Crosshole Sonic Logging, 7’-0" Diameter |                            |                            |
0680 506G009      AA2         12.000  EACH|    3150.00000      37800.00|    3725.00000      44700.00|    2475.00000       29700.00
  Crosshole Sonic Logging, 7’6" Diameter  |                            |                            |
0690 508A000      AA2      61400.000  LB  |       2.90000     178060.00|       2.00000     122800.00|       2.44000      149816.00
  Structural Steel                        |                            |                            |
0700 510A000      AA2       8369.000  CUYD|     310.00000    2594390.00|     200.00000    1673800.00|     375.00000     3138375.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0710 510C001      AA2                 LUMP| 1080000.00000    1080000.00| 1400000.00000    1400000.00| 1250000.00000     1250000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3330 CU YDS E.B.L.      |                            |                            |
0720 510C002      AA2                 LUMP| 1080000.00000    1080000.00| 1400000.00000    1400000.00| 1250000.00000     1250000.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  4268+00 APPROX. 3372 CU YDS             |                            |                            |
0730 510E000      AA2      20395.000  SQYD|       2.20000      44869.00|       2.50000      50987.50|       1.80000       36711.00
  Grooving Concrete Bridge Decks          |                            |                            |
0740 511A001      AA2        440.000  EACH|     140.00000      61600.00|     200.00000      88000.00|     136.18000       59919.20
  Elastomeric Bearings, Type 2            |                            |                            |
0750 513B017      AA2      28417.000  LF  |      88.00000    2500696.00|     120.53000    3425101.01|      90.00000     2557530.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type BT-72 (Specialty Item)    |                            |                            |
     SECTION TOTALS                       |             $ 12,135,327.50|             $ 12,548,223.51|              $ 12,815,775.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 12,135,327.50|             $ 12,548,223.51|              $ 12,815,775.25
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :    0      Calendar Days
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : NHF-0003(502)
     for constructing the Concrete Intersection and Approaches at
     the South Bypass and S.R.#21 (U.S.#31) in Montgomery.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $  2,093,557.70     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $  2,247,446.43     107.3506%
     3   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $  2,264,357.52     108.1584%
     4   19018          SIPPIAL ELECTRIC & CONSTRUCTION CO.,INC.                               $  2,408,169.74     115.0276%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2  ) 01018              |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C002                 840.000  SQYD|       4.00000       3360.00|      11.16000       9374.40|      37.88000       31819.20
  Removing Concrete Slope Paving          |                            |                            |
0020 206D001                 281.000  LF  |       2.00000        562.00|       2.20000        618.20|       2.00000         562.00
  Removing Guardrail                      |                            |                            |
0030 206D002                2659.000  LF  |       2.00000       5318.00|       5.40000      14358.60|       4.50000       11965.50
  Removing Curb                           |                            |                            |
0040 206D003                 177.000  LF  |       2.00000        354.00|      15.76000       2789.52|       5.60000         991.20
  Removing Curb And Gutter                |                            |                            |
0050 206E001                   3.000  EACH|     400.00000       1200.00|     745.00000       2235.00|    1925.00000        5775.00
  Removing Inlets                         |                            |                            |
0060 206E008                   4.000  EACH|     150.00000        600.00|     100.00000        400.00|     100.00000         400.00
  Removing Guardrail End Anchor (All Type |                            |                            |
0070 210A000                 100.000  CUYD|      35.00000       3500.00|      31.30000       3130.00|      30.00000        3000.00
  Unclassified Excavation                 |                            |                            |
0080 210D001                1000.000  CUYD|      12.00000      12000.00|      15.85000      15850.00|       5.00000        5000.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0090 214A000                  24.000  CUYD|      17.00000        408.00|      25.00000        600.00|      56.00000        1344.00
  Structure Excavation                    |                            |                            |
0100 214B001                   5.000  CUYD|      43.00000        215.00|      35.00000        175.00|     185.00000         925.00
  Foundation Backfill, Commercial         |                            |                            |
0110 405A000                 570.000  GAL |       1.50000        855.00|       1.00000        570.00|       8.00000        4560.00
  Tack Coat                               |                            |                            |
0120 408A052                2500.000  SQYD|       8.00000      20000.00|       4.41000      11025.00|      10.00000       25000.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0130 424A281                2750.000  TON |      41.80000     114950.00|      42.00000     115500.00|      38.00000      104500.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0140 424B289                6400.000  TON |      34.50000     220800.00|      43.00000     275200.00|      37.00000      236800.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0150 424C284                 750.000  TON |      75.00000      56250.00|      70.00000      52500.00|      75.00000       56250.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 450A004               15305.000  SQYD|      63.77000     975999.85|      60.50000     925952.50|      69.00000     1056045.00
  Plain Cement Concrete Pavement, 9       |                            |                            |
  Inches Thick                            |                            |                            |
0170 454A004                1025.000  LF  |       2.00000       2050.00|       2.55000       2613.75|       2.50000        2562.50
  Cleaning And Sealing Concrete Pavement, |                            |                            |
  Type I, Joints (Longitudinal Edge       |                            |                            |
  Joints)                                 |                            |                            |
0180 530A899                  36.000  LF  |      25.00000        900.00|      92.00000       3312.00|      47.86000        1722.96
  15" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
0190 532A041                  20.000  LF  |     285.00000       5700.00|     300.00000       6000.00|     128.41000        2568.20
  15" Slotted Drain Pipe(With Varible     |                            |                            |
  Height Grate)                           |                            |                            |
0200 600A000                          LUMP|  170000.00000     170000.00|  240000.00000     240000.00|  200000.00000      200000.00
  Mobilization                            |                            |                            |
0210 614A000                  40.000  CUYD|     200.00000       8000.00|     250.00000      10000.00|     200.00000        8000.00
  Slope Paving                            |                            |                            |
0220 620A000                   3.000  CUYD|     300.00000        900.00|     800.00000       2400.00|     600.00000        1800.00
  Minor Structure Concrete                |                            |                            |
0230 621A000                   1.000  EACH|     880.00000        880.00|    2000.00000       2000.00|    1850.00000        1850.00
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0240 621A005                   1.000  EACH|     880.00000        880.00|    1800.00000       1800.00|    1850.00000        1850.00
  Junction Boxes, Type 1                  |                            |                            |
0250 621C001                   1.000  EACH|    1400.00000       1400.00|    1800.00000       1800.00|     900.00000         900.00
  Inlets, Type B                          |                            |                            |
0260 621C032                   2.000  EACH|    3000.00000       6000.00|    2600.00000       5200.00|    3000.00000        6000.00
  Inlets, Type C (Modified)               |                            |                            |
0270 630A001                 281.000  LF  |      11.00000       3091.00|      12.50000       3512.50|      12.50000        3512.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0280 630C070                   4.000  EACH|    1550.00000       6200.00|    1175.00000       4700.00|    1175.00000        4700.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0290 650A000                1000.000  CUYD|       6.00000       6000.00|       9.00000       9000.00|      17.00000       17000.00
  Topsoil                                 |                            |                            |
0300 652A056                   1.000  ACRE|     470.00000        470.00|     600.00000        600.00|     500.00000         500.00
  Seeding (Mix 2E)                        |                            |                            |
0310 654A000                 500.000  SQYD|       3.70000       1850.00|       3.24000       1620.00|       3.00000        1500.00
  Solid Sodding                           |                            |                            |
0320 656A000                   1.000  ACRE|     445.00000        445.00|     500.00000        500.00|     500.00000         500.00
  Mulching, Class A, Type 1               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 665F000                 100.000  EACH|       3.00000        300.00|       5.00000        500.00|      24.48000        2448.00
  Hay Bales                               |                            |                            |
0340 680A000                          LUMP|   20000.00000      20000.00|   50000.00000      50000.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0350 701A061                   1.000  MILE|    5600.00000       5600.00|    5600.00000       5600.00|    5600.00000        5600.00
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Type (6" Wide)                          |                            |                            |
0360 701A065                   1.000  MILE|   14697.00000      14697.00|   14697.00000      14697.00|   14697.00000       14697.00
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0370 701A069                   1.000  MILE|    5700.00000       5700.00|    5700.00000       5700.00|    5700.00000        5700.00
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0380 701A073                   1.000  MILE|   15278.00000      15278.00|   15278.00000      15278.00|   15278.00000       15278.00
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0390 701B016                1566.000  LF  |       4.00000       6264.00|       4.00000       6264.00|       4.00000        6264.00
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
0400 701C000                   1.000  MILE|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Broken Temporary Traffic Stripe         |                            |                            |
0410 701C001                   2.000  MILE|     500.00000       1000.00|     500.00000       1000.00|     500.00000        1000.00
  Solid Temporary Traffic Stripe          |                            |                            |
0420 701C006                  16.000  MILE|    5700.00000      91200.00|    5700.00000      91200.00|    5950.00000       95200.00
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0430 701D008                   2.000  MILE|    1500.00000       3000.00|    1500.00000       3000.00|    1500.00000        3000.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0440 701D009                  16.000  MILE|     500.00000       8000.00|     500.00000       8000.00|    1000.00000       16000.00
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0450 701D015                   2.000  MILE|    1300.00000       2600.00|    1300.00000       2600.00|    1300.00000        2600.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0460 702A040                   2.000  MILE|    2000.00000       4000.00|    2000.00000       4000.00|    2000.00000        4000.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0470 702A041                   1.000  MILE|    4500.00000       4500.00|    4500.00000       4500.00|    4500.00000        4500.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 702A042                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0490 702A043                   2.000  MILE|    4500.00000       9000.00|    4500.00000       9000.00|    4500.00000        9000.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0500 702B011                 100.000  LF  |       2.00000        200.00|       2.00000        200.00|       2.00000         200.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0510 703A002                 580.000  SQFT|       2.00000       1160.00|       1.90000       1102.00|       1.90000        1102.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0520 703A010               10220.000  SQFT|       9.20000      94024.00|       9.17000      93717.40|       9.87000      100871.40
  Traffic Control Markings,Class 3W,Type  |                            |                            |
0530 703B002                  70.000  SQFT|       2.00000        140.00|       1.90000        133.00|     133.00000        9310.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0540 703B010                 838.000  SQFT|      18.00000      15084.00|      17.92000      15016.96|      19.92000       16692.96
  Traffic Control Legends,Class 3W,Type A |                            |                            |
0550 703D000                 250.000  SQFT|      12.00000       3000.00|      12.00000       3000.00|      12.00000        3000.00
  Temporary Traffic Control Markings(Tape |                            |                            |
0560 703D001                 500.000  SQFT|       1.00000        500.00|       1.00000        500.00|       1.00000         500.00
  Temporary Traffic Control Markings      |                            |                            |
0570 705A030                   8.000  EACH|       4.70000         37.60|       4.70000         37.60|       4.70000          37.60
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0580 705A031                 100.000  EACH|       4.50000        450.00|       4.50000        450.00|       4.50000         450.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0590 705A032                 100.000  EACH|       4.50000        450.00|       4.50000        450.00|       4.50000         450.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0600 705A037                  55.000  EACH|       4.70000        258.50|       4.70000        258.50|       4.70000         258.50
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0610 705A038                  50.000  EACH|       4.70000        235.00|       4.70000        235.00|       4.70000         235.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0620 730A012                          LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial)( US 31 @ Western         |                            |                            |
  Boulevard)                              |                            |                            |
0630 730C000                          LUMP|    3625.00000       3625.00|    3625.00000       3625.00|    3625.00000        3625.00
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US 31 @ Western Boulevard)|                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 730E000                   4.000  EACH|    2250.00000       9000.00|    2250.00000       9000.00|    2250.00000        9000.00
  Metal Traffic Signal Pole Foundation    |                            |                            |
0650 730G001                   4.000  EACH|    3500.00000      14000.00|    3500.00000      14000.00|    3500.00000       14000.00
  Metal Traffic Signal Strain Pole        |                            |                            |
0660 730L003                 100.000  LF  |       3.50000        350.00|       3.50000        350.00|       3.50000         350.00
  1", Non-Metallic, Conduit               |                            |                            |
0670 730L006                  50.000  LF  |       9.00000        450.00|       9.00000        450.00|       9.00000         450.00
  3", Metallic, Conduit                   |                            |                            |
0680 730N011                   4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     500.00000        2000.00
  Luminaire Extension Assembly, 15 Feet   |                            |                            |
0690 730P022                  15.000  EACH|     825.00000      12375.00|     825.00000      12375.00|     825.00000       12375.00
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
0700 730U005                          LUMP|   25000.00000      25000.00|   25000.00000      25000.00|    1600.00000        1600.00
  Furnishing And Installing Video         |                            |                            |
  Detection System                        |                            |                            |
0710 740B000                1465.000  SQFT|       7.75000      11353.75|      20.50000      30032.50|      10.00000       14650.00
  Construction Signs                      |                            |                            |
0720 740C000                  96.000  SQFT|       8.00000        768.00|      28.00000       2688.00|      15.00000        1440.00
  Special Construction Signs              |                            |                            |
0730 740D000                 300.000  EACH|      55.00000      16500.00|      95.00000      28500.00|      40.00000       12000.00
  Channelizing Drums                      |                            |                            |
0740 740E000                 100.000  EACH|      11.00000       1100.00|       2.00000        200.00|      12.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
0750 740F002                   8.000  EACH|     155.00000       1240.00|     350.00000       2800.00|     250.00000        2000.00
  Barricades, Type III                    |                            |                            |
0760 740I005                   2.000  EACH|     240.00000        480.00|     500.00000       1000.00|     500.00000        1000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0770 740M001                 100.000  EACH|       7.00000        700.00|       2.00000        200.00|       5.00000         500.00
  Ballast For Cone                        |                            |                            |
0780 740Q000                1000.000  LF  |       3.50000       3500.00|       3.65000       3650.00|       1.50000        1500.00
  Construction Safety Fence               |                            |                            |
0790 741C010                   4.000  EACH|    2000.00000       8000.00|     800.00000       3200.00|    2750.00000       11000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0800 742A001                   4.000  EACH|    4700.00000      18800.00|    3000.00000      12000.00|    7000.00000       28000.00
  Portable Changeable Message Sign, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 01018             |(   3  ) 23024
                                          |R.E. GRILLS CONSTRUCTION CO |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 745A000                 500.000  HOUR|      26.00000      13000.00|      30.00000      15000.00|      22.50000       11250.00
  Uniformed Police Officer                |                            |                            |
0820 750R000                          LUMP|    9500.00000       9500.00|   15600.00000      15600.00|    9120.00000        9120.00
  Area Lighting System                    |                            |                            |
     SECTION TOTALS                       |             $  2,093,557.70|             $  2,247,446.43|              $  2,264,357.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,093,557.70|             $  2,247,446.43|              $  2,264,357.52
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C002                 840.000  SQYD|       2.00000       1680.00|                            |
  Removing Concrete Slope Paving          |                            |                            |
0020 206D001                 281.000  LF  |       2.00000        562.00|                            |
  Removing Guardrail                      |                            |                            |
0030 206D002                2659.000  LF  |       2.00000       5318.00|                            |
  Removing Curb                           |                            |                            |
0040 206D003                 177.000  LF  |       3.00000        531.00|                            |
  Removing Curb And Gutter                |                            |                            |
0050 206E001                   3.000  EACH|     250.00000        750.00|                            |
  Removing Inlets                         |                            |                            |
0060 206E008                   4.000  EACH|     100.00000        400.00|                            |
  Removing Guardrail End Anchor (All Type |                            |                            |
0070 210A000                 100.000  CUYD|       1.50000        150.00|                            |
  Unclassified Excavation                 |                            |                            |
0080 210D001                1000.000  CUYD|       5.00000       5000.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0090 214A000                  24.000  CUYD|       7.50000        180.00|                            |
  Structure Excavation                    |                            |                            |
0100 214B001                   5.000  CUYD|      19.00000         95.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0110 405A000                 570.000  GAL |      11.00000       6270.00|                            |
  Tack Coat                               |                            |                            |
0120 408A052                2500.000  SQYD|      13.75000      34375.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0130 424A281                2750.000  TON |      52.25000     143687.50|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
0140 424B289                6400.000  TON |      51.00000     326400.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling, 1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range E        |                            |                            |
0150 424C284                 750.000  TON |     103.00000      77250.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Patching, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range E                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 450A004               15305.000  SQYD|      53.50000     818817.50|                            |
  Plain Cement Concrete Pavement, 9       |                            |                            |
  Inches Thick                            |                            |                            |
0170 454A004                1025.000  LF  |       2.50000       2562.50|                            |
  Cleaning And Sealing Concrete Pavement, |                            |                            |
  Type I, Joints (Longitudinal Edge       |                            |                            |
  Joints)                                 |                            |                            |
0180 530A899                  36.000  LF  |      26.00000        936.00|                            |
  15" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
0190 532A041                  20.000  LF  |     120.00000       2400.00|                            |
  15" Slotted Drain Pipe(With Varible     |                            |                            |
  Height Grate)                           |                            |                            |
0200 600A000                          LUMP|  146000.00000     146000.00|                            |
  Mobilization                            |                            |                            |
0210 614A000                  40.000  CUYD|     200.00000       8000.00|                            |
  Slope Paving                            |                            |                            |
0220 620A000                   3.000  CUYD|     215.00000        645.00|                            |
  Minor Structure Concrete                |                            |                            |
0230 621A000                   1.000  EACH|    2000.00000       2000.00|                            |
  Junction Boxes, Type 1, 1P Or 5         |                            |                            |
0240 621A005                   1.000  EACH|    2000.00000       2000.00|                            |
  Junction Boxes, Type 1                  |                            |                            |
0250 621C001                   1.000  EACH|    4000.00000       4000.00|                            |
  Inlets, Type B                          |                            |                            |
0260 621C032                   2.000  EACH|      19.00000         38.00|                            |
  Inlets, Type C (Modified)               |                            |                            |
0270 630A001                 281.000  LF  |      11.42000       3209.02|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0280 630C070                   4.000  EACH|      74.00000        296.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0290 650A000                1000.000  CUYD|      50.00000      50000.00|                            |
  Topsoil                                 |                            |                            |
0300 652A056                   1.000  ACRE|    1000.00000       1000.00|                            |
  Seeding (Mix 2E)                        |                            |                            |
0310 654A000                 500.000  SQYD|      15.00000       7500.00|                            |
  Solid Sodding                           |                            |                            |
0320 656A000                   1.000  ACRE|    3000.00000       3000.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 665F000                 100.000  EACH|       6.00000        600.00|                            |
  Hay Bales                               |                            |                            |
0340 680A000                          LUMP|   60000.00000      60000.00|                            |
  Engineering Controls                    |                            |                            |
0350 701A061                   1.000  MILE|   66600.00000      66600.00|                            |
  Broken White, Class 3W, Type A Traffic  |                            |                            |
  Type (6" Wide)                          |                            |                            |
0360 701A065                   1.000  MILE|   18166.00000      18166.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0370 701A069                   1.000  MILE|    5700.00000       5700.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0380 701A073                   1.000  MILE|   20000.00000      20000.00|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0390 701B016                1566.000  LF  |       4.60000       7203.60|                            |
  Dotted, Class 3W, Type A Traffic Stripe |                            |                            |
  (6" Wide)                               |                            |                            |
0400 701C000                   1.000  MILE|     580.10000        580.10|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0410 701C001                   2.000  MILE|     600.00000       1200.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0420 701C006                  16.000  MILE|    6800.00000     108800.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
  (Removable Tape)                        |                            |                            |
0430 701D008                   2.000  MILE|    1800.00000       3600.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0440 701D009                  16.000  MILE|     800.00000      12800.00|                            |
  Solid Traffic Stripe Removed (Tape)     |                            |                            |
0450 701D015                   2.000  MILE|    1800.00000       3600.00|                            |
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0460 702A040                   2.000  MILE|    2800.00000       5600.00|                            |
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0470 702A041                   1.000  MILE|    5900.00000       5900.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 702A042                   1.000  MILE|    2800.00000       2800.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0490 702A043                   2.000  MILE|    5500.00000      11000.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0500 702B011                 100.000  LF  |       2.50000        250.00|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0510 703A002                 580.000  SQFT|       2.50000       1450.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0520 703A010               10220.000  SQFT|      10.50000     107310.00|                            |
  Traffic Control Markings,Class 3W,Type  |                            |                            |
0530 703B002                  70.000  SQFT|       5.00000        350.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0540 703B010                 838.000  SQFT|      21.50000      18017.00|                            |
  Traffic Control Legends,Class 3W,Type A |                            |                            |
0550 703D000                 250.000  SQFT|      18.00000       4500.00|                            |
  Temporary Traffic Control Markings(Tape |                            |                            |
0560 703D001                 500.000  SQFT|       1.50000        750.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
0570 705A030                   8.000  EACH|       5.50000         44.00|                            |
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0580 705A031                 100.000  EACH|       5.25000        525.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0590 705A032                 100.000  EACH|       6.50000        650.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0600 705A037                  55.000  EACH|       5.80000        319.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0610 705A038                  50.000  EACH|       5.50000        275.00|                            |
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0620 730A012                          LUMP|    1200.00000       1200.00|                            |
  Removal Of Existing Traffic Control     |                            |                            |
  Unit (Partial)( US 31 @ Western         |                            |                            |
  Boulevard)                              |                            |                            |
0630 730C000                          LUMP|    5100.00000       5100.00|                            |
  Furnishing And Installing Traffic       |                            |                            |
  Control Unit (US 31 @ Western Boulevard)|                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 730E000                   4.000  EACH|    1500.00000       6000.00|                            |
  Metal Traffic Signal Pole Foundation    |                            |                            |
0650 730G001                   4.000  EACH|    4400.00000      17600.00|                            |
  Metal Traffic Signal Strain Pole        |                            |                            |
0660 730L003                 100.000  LF  |       4.00000        400.00|                            |
  1", Non-Metallic, Conduit               |                            |                            |
0670 730L006                  50.000  LF  |      12.00000        600.00|                            |
  3", Metallic, Conduit                   |                            |                            |
0680 730N011                   4.000  EACH|    1500.00000       6000.00|                            |
  Luminaire Extension Assembly, 15 Feet   |                            |                            |
0690 730P022                  15.000  EACH|    1333.00000      19995.00|                            |
  Vehicular Signal Head, 12 Inch, 3       |                            |                            |
  Section, Type LED                       |                            |                            |
0700 730U005                          LUMP|   32000.00000      32000.00|                            |
  Furnishing And Installing Video         |                            |                            |
  Detection System                        |                            |                            |
0710 740B000                1465.000  SQFT|      11.00000      16115.00|                            |
  Construction Signs                      |                            |                            |
0720 740C000                  96.000  SQFT|      12.00000       1152.00|                            |
  Special Construction Signs              |                            |                            |
0730 740D000                 300.000  EACH|      77.00000      23100.00|                            |
  Channelizing Drums                      |                            |                            |
0740 740E000                 100.000  EACH|      15.00000       1500.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0750 740F002                   8.000  EACH|     210.00000       1680.00|                            |
  Barricades, Type III                    |                            |                            |
0760 740I005                   2.000  EACH|      99.00000        198.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
0770 740M001                 100.000  EACH|       8.25000        825.00|                            |
  Ballast For Cone                        |                            |                            |
0780 740Q000                1000.000  LF  |       6.50000       6500.00|                            |
  Construction Safety Fence               |                            |                            |
0790 741C010                   4.000  EACH|    6290.63000      25162.52|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
0800 742A001                   4.000  EACH|   22275.00000      89100.00|                            |
  Portable Changeable Message Sign, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 007                     CONTRACT ID : 20020927007                  COUNTIES : MONTGOMERY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19018              |(       )                   |(      )
                                          |SIPPIAL ELECTRIC & CONSTRUC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0810 745A000                 500.000  HOUR|      32.00000      16000.00|                            |
  Uniformed Police Officer                |                            |                            |
0820 750R000                          LUMP|   14300.00000      14300.00|                            |
  Area Lighting System                    |                            |                            |
     SECTION TOTALS                       |             $  2,408,169.74|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,408,169.74|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 008                     CONTRACT ID : 20020927008                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   35      Working Days     (available days)
     CONTRACT DESCRIPTION :                MOBILE                                          PROJECT(S) : IM-I065(328)
     for constructing the Bridge Joint Repair, Deck Overlay and
     Traffic Stripe on Airport Boulevard over I-10 in Mobile.
     Length 0.052 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   20021          C. THORNTON, INC.                                                      $    368,195.62     100.0000%
     2   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    389,153.00     105.6919%
     3   19058          S. J. & L., INC.                                                       $    403,868.70     109.6886%
     4   13099          MCINNIS, LLC                                                           $    415,411.67     112.8236%
     5   16050          POPE CONTRACTING, INC.                                                 $    632,722.50     171.8441%
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                                                                                                                   PAGE : 008 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020927008                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 20021              |(   2  ) 01007              |(   3  ) 19058
                                          |C. THORNTON, INC.           |ALABAMA BRIDGE BUILDERS, IN |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 490A000                2463.000  SQYD|       7.00000      17241.00|       8.00000      19704.00|       5.50000       13546.50
  Blast Cleaning                          |                            |                            |
0020 490B003                2463.000  SQYD|     100.00000     246300.00|     110.00000     270930.00|      92.40000      227581.20
  Bridge Deck Overlay                     |                            |                            |
0030 520A000                          LUMP|   55000.00000      55000.00|   30000.00000      30000.00|   89100.00000       89100.00
  Repairs To Existing Bridge, Station     |                            |                            |
  18+61                                   |                            |                            |
0040 600A000                          LUMP|   20000.00000      20000.00|   30000.00000      30000.00|   44000.00000       44000.00
  Mobilization                            |                            |                            |
0050 701E000                1908.000  LF  |       0.32000        610.56|       1.00000       1908.00|       0.55000        1049.40
  Solid Temporary Traffic Stripe          |                            |                            |
0060 701E010                1908.000  LF  |       0.32000        610.56|       1.00000       1908.00|       0.55000        1049.40
  Broken Temporary Traffic Stripe         |                            |                            |
0070 701G041                1908.000  LF  |       1.10000       2098.80|       1.00000       1908.00|       1.40000        2671.20
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0080 701G050                 954.000  LF  |       1.50000       1431.00|       1.00000        954.00|       2.20000        2098.80
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0090 701G064                 954.000  LF  |       1.50000       1431.00|       1.00000        954.00|       2.20000        2098.80
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0100 703A002                 111.000  SQFT|       5.50000        610.50|       3.00000        333.00|       7.70000         854.70
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0110 703D001                 111.000  SQFT|       2.20000        244.20|       2.00000        222.00|       3.30000         366.30
  Temporary Traffic Control Markings      |                            |                            |
0120 705A031                  42.000  EACH|      11.00000        462.00|       6.00000        252.00|      13.20000         554.40
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0130 740B000                 608.000  SQFT|      12.00000       7296.00|      15.00000       9120.00|      11.00000        6688.00
  Construction Signs                      |                            |                            |
0140 740C000                  64.000  SQFT|      15.00000        960.00|      15.00000        960.00|      27.50000        1760.00
  Special Construction Signs              |                            |                            |
0150 740D000                 100.000  EACH|      45.00000       4500.00|     100.00000      10000.00|      49.50000        4950.00
  Channelizing Drums                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020927008                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 20021              |(   2   ) 01007             |(   3  ) 19058
                                          |C. THORNTON, INC.           |ALABAMA BRIDGE BUILDERS, IN |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 741C010                   2.000  EACH|    4700.00000       9400.00|    5000.00000      10000.00|    2750.00000        5500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    368,195.62|             $    389,153.00|              $    403,868.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    368,195.62|             $    389,153.00|              $    403,868.70
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020927008                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 16050             |(      )
                                          |MCINNIS, LLC                |POPE CONTRACTING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 490A000                2463.000  SQYD|      16.80000      41378.40|      21.00000      51723.00|
  Blast Cleaning                          |                            |                            |
0020 490B003                2463.000  SQYD|      96.05000     236571.15|      95.00000     233985.00|
  Bridge Deck Overlay                     |                            |                            |
0030 520A000                          LUMP|   90000.00000      90000.00|  140000.00000     140000.00|
  Repairs To Existing Bridge, Station     |                            |                            |
  18+61                                   |                            |                            |
0040 600A000                          LUMP|   25000.00000      25000.00|  150000.00000     150000.00|
  Mobilization                            |                            |                            |
0050 701E000                1908.000  LF  |       1.06000       2022.48|       3.00000       5724.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0060 701E010                1908.000  LF  |       1.06000       2022.48|       3.00000       5724.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0070 701G041                1908.000  LF  |       1.06000       2022.48|       3.00000       5724.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0080 701G050                 954.000  LF  |       1.06000       1011.24|       3.00000       2862.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0090 701G064                 954.000  LF  |       1.06000       1011.24|       3.00000       2862.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0100 703A002                 111.000  SQFT|       3.20000        355.20|       5.50000        610.50|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0110 703D001                 111.000  SQFT|       2.20000        244.20|       5.00000        555.00|
  Temporary Traffic Control Markings      |                            |                            |
0120 705A031                  42.000  EACH|       6.40000        268.80|       8.50000        357.00|
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0130 740B000                 608.000  SQFT|       8.00000       4864.00|      18.00000      10944.00|
  Construction Signs                      |                            |                            |
0140 740C000                  64.000  SQFT|      10.00000        640.00|      18.00000       1152.00|
  Special Construction Signs              |                            |                            |
0150 740D000                 100.000  EACH|      50.00000       5000.00|      85.00000       8500.00|
  Channelizing Drums                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 008                     CONTRACT ID : 20020927008                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 16050             |(      )
                                          |MCINNIS, LLC                |POPE CONTRACTING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 741C010                   2.000  EACH|    1500.00000       3000.00|    6000.00000      12000.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    415,411.67|             $    632,722.50|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    415,411.67|             $    632,722.50|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 030                     CONTRACT ID : 20020927030                  COUNTIES : ETOWAH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : FLEX-CN02(208)
     for constructing the Resurfacing, Traffic Stripe, and
     Guardrail on Pleasant Valley Road from S.R.#25 (U.S.#411) to
     the Rainbow City corporate limits.  Length - 3.936 mi

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    417,997.79     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    419,519.25     100.3640%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 030                     CONTRACT ID : 20020927030                  COUNTIES : ETOWAH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2  ) 13022              |(      )
                                          |GOOD HOPE CONTRACTING CO.,  |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|    5000.00000       5000.00|
  Clearing & Grubbing (Approximately 1.0  |                            |                            |
  Acre)                                   |                            |                            |
0020 210D001                4600.000  CUYD|       6.50000      29900.00|       7.00000      32200.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0030 405A000                2841.000  GAL |       1.10000       3125.10|       1.25000       3551.25|
  Tack Coat                               |                            |                            |
0040 429A220                2604.000  TON |      34.31000      89343.24|      33.00000      85932.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0050 429A226                 711.000  TON |      34.31000      24394.41|      33.00000      23463.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0060 429B229                5976.000  TON |      25.65000     153284.40|      27.50000     164340.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0070 429C224                 720.000  TON |      40.00000      28800.00|      55.00000      39600.00|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 1" Maximum Aggregate Size Mix,|                            |                            |
  ESAL Range B                            |                            |                            |
0080 600A000                          LUMP|   23181.14000      23181.14|   12500.00000      12500.00|
  Mobilization                            |                            |                            |
0090 630A021                 800.000  LF  |      10.10000       8080.00|      10.10000       8080.00|
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(Steel Post)                           |                            |                            |
0100 630C050                   4.000  EACH|    1250.00000       5000.00|    1250.00000       5000.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0110 652A053                   1.000  ACRE|     750.00000        750.00|     500.00000        500.00|
  Seeding (Mix 1E)                        |                            |                            |
0120 656A000                   1.000  ACRE|     600.00000        600.00|     500.00000        500.00|
  Mulching, Class A, Type 1               |                            |                            |
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     CALL ORDER   : 030                     CONTRACT ID : 20020927030                  COUNTIES : ETOWAH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 13022             |(      )
                                          |GOOD HOPE CONTRACTING CO.,  |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 665F000                 240.000  EACH|       6.00000       1440.00|      10.00000       2400.00|
  Hay Bales                               |                            |                            |
0140 665J000                2400.000  LF  |       3.50000       8400.00|       2.50000       6000.00|
  Silt Fence, Type A                      |                            |                            |
0150 701A031                   8.000  MILE|     940.00000       7520.00|     940.00000       7520.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0160 701A035                   6.000  MILE|    1080.00000       6480.00|    1080.00000       6480.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0170 701A045                   2.000  MILE|     600.00000       1200.00|     600.00000       1200.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0180 701C000                   4.000  MILE|     340.00000       1360.00|     340.00000       1360.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0190 701C001                  12.000  MILE|     380.00000       4560.00|     380.00000       4560.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0200 703A002                 120.000  SQFT|       2.50000        300.00|       2.50000        300.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0210 703D001                 120.000  SQFT|       1.30000        156.00|       1.30000        156.00|
  Temporary Traffic Control Markings      |                            |                            |
0220 705A032                 370.000  EACH|       5.25000       1942.50|       5.00000       1850.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0230 705A037                 132.000  EACH|       5.25000        693.00|       5.25000        693.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0240 740B000                 261.000  SQFT|       8.00000       2088.00|      12.50000       3262.50|
  Construction Signs                      |                            |                            |
0250 740D000                  50.000  EACH|      40.00000       2000.00|       0.00000          0.00|
  Channelizing Drums                      |                            |                            |
0260 740E000                  50.000  EACH|      12.00000        600.00|       0.00000          0.00|
  Cones (36 Inches High)                  |                            |                            |
0270 740M001                  50.000  EACH|       6.00000        300.00|       0.00000          0.00|
  Ballast For Cone                        |                            |                            |
0280 740O000                   1.000  EACH|    2500.00000       2500.00|    3071.50000       3071.50|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    417,997.79|             $    419,519.25|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    417,997.79|             $    419,519.25|              $
====================================================================================================================================
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     CALL ORDER   : 031                     CONTRACT ID : 20020927031                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : TCSP-CN02(905)
     for constructing the Roadway Lighting on S.R.#42 (U.S.#98)
     from Gable Street to I-10 in Daphne.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07004          GEORGIA ELECTRIC COMPANY                                               $    839,657.63     100.0000%
     2   19111          SAFTEY GUIDE OF ALABAMA, L.L.C.                                        $    890,160.00     106.0146%
     3   01020          APEX CONTRACTING, INC.                                                 $    897,087.00     106.8396%
     4   13098          MASTEC NORTH AMERICA, INC.                                             $    945,456.20     112.6002%
     5   02057          BAGBY & RUSSELL ELECTRIC COMPANY, INC.                                 $    997,560.32     118.8056%
     6   13073          MARLIN CONTRACTING COMPANY, INC.                                       $  1,057,575.00     125.9531%
     7   20003          TEMPLE ELECTRIC COMPANY, INC.                                          $  1,084,000.00     129.1002%
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     CALL ORDER   : 031                     CONTRACT ID : 20020927031                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07004              |(   2  ) 19111              |(   3  ) 01020
                                          |GEORGIA ELECTRIC COMPANY    |SAFETY GUIDE OF ALABAMA, L. |APEX CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 600A000                          LUMP|   54347.83000      54347.83|   40000.00000      40000.00|   87200.00000       87200.00
  Mobilization                            |                            |                            |
0020 740B000                5264.000  SQFT|      11.78000      62009.92|       2.50000      13160.00|       3.00000       15792.00
  Construction Signs                      |                            |                            |
0030 740D000                  50.000  EACH|     108.70000       5435.00|      25.00000       1250.00|      40.00000        2000.00
  Channelizing Drums                      |                            |                            |
0040 740E000                  50.000  EACH|      27.17000       1358.50|      10.00000        500.00|       8.00000         400.00
  Cones (36 Inches High)                  |                            |                            |
0050 740M001                  50.000  EACH|      10.27000        513.50|       5.00000        250.00|       2.00000         100.00
  Ballast For Cone                        |                            |                            |
0060 750B251                  10.000  EACH|    3321.26000      33212.60|    3500.00000      35000.00|    2800.00000       28000.00
  Segmented Reflector Luminaire Assembly, |                            |                            |
  Double                                  |                            |                            |
0070 750Z010                          LUMP|  682780.28000     682780.28|  800000.00000     800000.00|  763595.00000      763595.00
  Roadway Lighting System                 |                            |                            |
     SECTION TOTALS                       |             $    839,657.63|             $    890,160.00|              $    897,087.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    839,657.63|             $    890,160.00|              $    897,087.00
====================================================================================================================================
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     CALL ORDER   : 031                     CONTRACT ID : 20020927031                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13098              |(   5   ) 02057             |(   6  ) 13073
                                          |MASTEC NORTH AMERICA, INC.  |BAGBY & RUSSELL ELECTRIC CO |MARLIN CONTRACTING COMPANY, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 600A000                          LUMP|   17620.00000      17620.00|    9924.00000       9924.00|   50000.00000       50000.00
  Mobilization                            |                            |                            |
0020 740B000                5264.000  SQFT|      13.30000      70011.20|      10.88000      57272.32|      10.75000       56588.00
  Construction Signs                      |                            |                            |
0030 740D000                  50.000  EACH|     102.00000       5100.00|     100.46000       5023.00|      99.00000        4950.00
  Channelizing Drums                      |                            |                            |
0040 740E000                  50.000  EACH|      44.00000       2200.00|      25.12000       1256.00|      24.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
0050 740M001                  50.000  EACH|      11.50000        575.00|       9.48000        474.00|       9.00000         450.00
  Ballast For Cone                        |                            |                            |
0060 750B251                  10.000  EACH|    2895.00000      28950.00|    2264.20000      22642.00|    3200.00000       32000.00
  Segmented Reflector Luminaire Assembly, |                            |                            |
  Double                                  |                            |                            |
0070 750Z010                          LUMP|  821000.00000     821000.00|  900969.00000     900969.00|  912387.00000      912387.00
  Roadway Lighting System                 |                            |                            |
     SECTION TOTALS                       |             $    945,456.20|             $    997,560.32|              $  1,057,575.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    945,456.20|             $    997,560.32|              $  1,057,575.00
====================================================================================================================================
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     CALL ORDER   : 031                     CONTRACT ID : 20020927031                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 20003              |(       )                   |(      )
                                          |TEMPLE ELECTRIC COMPANY, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 600A000                          LUMP|   77782.00000      77782.00|                            |
  Mobilization                            |                            |                            |
0020 740B000                5264.000  SQFT|      12.00000      63168.00|                            |
  Construction Signs                      |                            |                            |
0030 740D000                  50.000  EACH|      50.00000       2500.00|                            |
  Channelizing Drums                      |                            |                            |
0040 740E000                  50.000  EACH|      10.00000        500.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0050 740M001                  50.000  EACH|       1.00000         50.00|                            |
  Ballast For Cone                        |                            |                            |
0060 750B251                  10.000  EACH|    3500.00000      35000.00|                            |
  Segmented Reflector Luminaire Assembly, |                            |                            |
  Double                                  |                            |                            |
0070 750Z010                          LUMP|  905000.00000     905000.00|                            |
  Roadway Lighting System                 |                            |                            |
     SECTION TOTALS                       |             $  1,084,000.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,084,000.00|             $          0.00|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 032 -1
                                                          VENDOR RANKING

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   50      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BELT-0003(501)
     for constructing the Widening on S.R.#3 (U.S.#31) from
     Sta.105+33 near St. Johns Church to Sta.147+11 northeast of
     Malbis. Length - 0.791 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $    457,250.06     100.0000%
     2   01073          ASPHALT SUPPLY, L.L.C.                                                 $    479,974.58     104.9698%
     3   23011          HOSEA O. WEAVER & SONS, INC.                                           $    487,331.39     106.5787%
     4   09010          INDUSTRIAL SERVICES OF MOBILE, INC.                                    $    502,767.47     109.9546%
     5   23029          J. S. WALTON & COMPANY, INC.                                           $    508,536.40     111.2163%
     6   19058          S. J. & L., INC.                                                       $    527,303.00     115.3205%
     7   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $    540,549.00     118.2174%
     8   20044          FRANK TURNER CONSTRUCTION CO., INC.                                    $    540,849.92     118.2832%
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23056              |(   2  ) 01073              |(   3  ) 23011
                                          |JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.      |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D000                  46.000  LF  |       8.23000        378.58|      20.00000        920.00|      16.11000         741.06
  Removing Pipe                           |                            |                            |
0020 206E000                   2.000  EACH|      94.65000        189.30|     200.00000        400.00|     148.21000         296.42
  Removing Headwalls                      |                            |                            |
0030 209A000                   8.000  EACH|      77.64000        621.12|      65.00000        520.00|      66.79000         534.32
  Mailbox Reset, Single                   |                            |                            |
0040 210A000                6051.000  CUYD|       4.22000      25535.22|       5.10000      30860.10|       6.81000       41207.31
  Unclassified Excavation                 |                            |                            |
0050 210D022                2616.000  CUYD|       4.66000      12190.56|       7.25000      18966.00|       6.27000       16402.32
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0060 214A000                 198.000  CUYD|       1.22000        241.56|      11.11000       2199.78|       9.34000        1849.32
  Structure Excavation                    |                            |                            |
0070 214B000                  13.000  CUYD|      24.73000        321.49|      11.11000        144.43|      11.67000         151.71
  Foundation Backfill, Local              |                            |                            |
0080 214B001                   7.000  CUYD|      39.54000        276.78|      50.00000        350.00|      49.03000         343.21
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  42.000  RBST|     363.96000      15286.32|     105.00000       4410.00|     402.13000       16889.46
  Roadbed Processing                      |                            |                            |
0100 301A012                5990.000  SQYD|       8.68000      51993.20|       6.90000      41331.00|       7.61000       45583.90
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                5990.000  SQYD|       0.55000       3294.50|       0.40000       2396.00|       0.57000        3414.30
  Bituminous Treatment A                  |                            |                            |
0120 405A000                 830.000  GAL |       1.10000        913.00|       1.65000       1369.50|       1.16000         962.80
  Tack Coat                               |                            |                            |
0130 408A051                1765.000  SQYD|       2.53000       4465.45|       2.50000       4412.50|       2.04000        3600.60
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0140 424A360                1110.000  TON |      46.53000      51648.30|      47.00000      52170.00|      47.09000       52269.90
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0150 424B651                 760.000  TON |      44.55000      33858.00|      46.00000      34960.00|      39.98000       30384.80
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23056              |(   2   ) 01073             |(   3  ) 23011
                                          |JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.      |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      77.00000       3850.00|      56.00000       2800.00|      74.93000        3746.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 800.000  TON |      44.55000      35640.00|      46.00000      36800.00|      39.35000       31480.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                1130.000  TON |      44.55000      50341.50|      46.00000      51980.00|      36.95000       41753.50
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 430B040                 100.000  TON |      29.80000       2980.00|      38.00000       3800.00|      23.71000        2371.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0200 502A000                2243.000  LB  |       0.68000       1525.24|       1.39000       3117.77|       0.88000        1973.84
  Steel Reinforcement                     |                            |                            |
0210 524B011                  15.000  CUYD|     918.26000      13773.90|     945.00000      14175.00|    1400.98000       21014.70
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0220 530B002                  68.000  LF  |      43.19000       2936.92|      49.50000       3366.00|      43.94000        2987.92
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0230 535A080                  20.000  LF  |      35.34000        706.80|      43.00000        860.00|      29.52000         590.40
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0240 535A410                  16.000  LF  |      51.22000        819.52|      39.00000        624.00|      42.53000         680.48
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 535A411                 176.000  LF  |      35.02000       6163.52|      48.00000       8448.00|      35.46000        6240.96
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0260 535A412                  16.000  LF  |      63.37000       1013.92|      54.00000        864.00|      54.23000         867.68
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0270 535B593                  32.000  LF  |      56.47000       1807.04|      55.00000       1760.00|      63.55000        2033.60
  29"Span,18"Rise Sidedrain               |                            |                            |
  Pipe(Extension)                         |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23056              |(   2   ) 01073             |(   3  ) 23011
                                          |JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.      |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 600A000                          LUMP|   18300.00000      18300.00|   16000.00000      16000.00|   28837.74000       28837.74
  Mobilization                            |                            |                            |
0290 606A012                 200.000  LF  |      10.90000       2180.00|      13.35000       2670.00|       8.94000        1788.00
  6" Underdrain Pipe, Type 8              |                            |                            |
0300 619A100                   2.000  EACH|     450.81000        901.62|     333.00000        666.00|     485.68000         971.36
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0310 619A101                  28.000  EACH|     454.27000      12719.56|     389.00000      10892.00|     569.73000       15952.44
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 619A102                   2.000  EACH|     475.10000        950.20|     389.00000        778.00|     737.85000        1475.70
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0330 619B117                   7.000  EACH|     503.19000       3522.33|     389.00000       2723.00|     788.05000        5516.35
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0340 619B142                   1.000  EACH|    1201.54000       1201.54|     556.00000        556.00|    1079.92000        1079.92
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0350 620A000                   6.000  CUYD|     122.36000        734.16|     600.00000       3600.00|     700.49000        4202.94
  Minor Structure Concrete                |                            |                            |
0360 630A033                 125.000  LF  |      14.30000       1787.50|      13.68000       1710.00|      15.18000        1897.50
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0370 630C050                   4.000  EACH|    1815.00000       7260.00|    1736.00000       6944.00|    1926.35000        7705.40
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0380 650A000                1363.000  CUYD|       4.62000       6297.06|       7.10000       9677.30|       4.77000        6501.51
  Topsoil                                 |                            |                            |
0390 652A061                   3.000  ACRE|     550.00000       1650.00|     900.00000       2700.00|     583.74000        1751.22
  Seeding (Mix 3E)                        |                            |                            |
0400 652B056                   3.000  ACRE|     385.00000       1155.00|     900.00000       2700.00|     350.24000        1050.72
  Temporary Seeding (Mix 3BT)             |                            |                            |
0410 654A000                 144.000  SQYD|       3.30000        475.20|      12.00000       1728.00|       3.50000         504.00
  Solid Sodding                           |                            |                            |
0420 656A000                   3.000  ACRE|     550.00000       1650.00|     900.00000       2700.00|     583.74000        1751.22
  Mulching, Class A, Type 1               |                            |                            |
0430 665B000                   3.000  ACRE|     330.00000        990.00|     750.00000       2250.00|     350.24000        1050.72
  Temporary Mulching                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23056              |(   2   ) 01073             |(   3  ) 23011
                                          |JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.      |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 665F000                 470.000  EACH|       7.78000       3656.60|       5.35000       2514.50|       6.38000        2998.60
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       5.15000        515.00|       1.25000        125.00|       8.04000         804.00
  Sand Bags                               |                            |                            |
0460 665I000                 210.000  TON |      44.89000       9426.90|      68.00000      14280.00|      26.99000        5667.90
  Temporary Riprap, Class 2               |                            |                            |
0470 665J000                4307.000  LF  |       2.65000      11413.55|       2.33000      10035.31|       2.45000       10552.15
  Silt Fence, Type A                      |                            |                            |
0480 665K000                  34.000  CUYD|      16.39000        557.26|      55.00000       1870.00|       5.79000         196.86
  Drainage Sump Excavation                |                            |                            |
0490 666A001                   3.000  ACRE|      33.00000         99.00|     600.00000       1800.00|      35.02000         105.06
  Pest Control Treatment                  |                            |                            |
0500 680A000                          LUMP|    5106.00000       5106.00|    8000.00000       8000.00|   11757.15000       11757.15
  Engineering Controls                    |                            |                            |
0510 701A028                   2.000  MILE|    3300.00000       6600.00|     921.05000       1842.10|    1634.48000        3268.96
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0520 701A046                   2.000  MILE|     880.00000       1760.00|     605.26000       1210.52|     817.24000        1634.48
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701A048                   2.000  MILE|    3300.00000       6600.00|    1394.74000       2789.48|    1751.23000        3502.46
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0540 701B009                 280.000  LF  |       1.10000        308.00|       0.47000        131.60|       0.88000         246.40
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0550 701C000                   2.000  MILE|     385.00000        770.00|     236.84000        473.68|     233.50000         467.00
  Broken Temporary Traffic Stripe         |                            |                            |
0560 701C001                  10.000  MILE|     220.00000       2200.00|     342.11000       3421.10|     233.50000        2335.00
  Solid Temporary Traffic Stripe          |                            |                            |
0570 701D007                   5.000  MILE|     715.00000       3575.00|    1500.00000       7500.00|     583.74000        2918.70
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0580 701D008                   5.000  MILE|     935.00000       4675.00|    1500.00000       7500.00|     933.99000        4669.95
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0590 703A002                 851.000  SQFT|       1.98000       1684.98|       1.63000       1387.13|       2.10000        1787.10
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23056              |(   2   ) 01073             |(   3  ) 23011
                                          |JOHN G. WALTON CONSTRUCTION |ASPHALT SUPPLY, L.L.C.      |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0600 703B002                  45.000  SQFT|       5.50000        247.50|       2.21000         99.45|       2.33000         104.85
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703D001                 274.000  SQFT|       0.66000        180.84|       0.95000        260.30|       0.58000         158.92
  Temporary Traffic Control Markings      |                            |                            |
0620 705A023                 210.000  EACH|       5.50000       1155.00|       4.11000        863.10|       5.55000        1165.50
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0630 705A032                 300.000  EACH|       5.50000       1650.00|       4.11000       1233.00|       5.55000        1665.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0640 705A037                 171.000  EACH|       5.50000        940.50|       4.11000        702.81|       5.84000         998.64
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0650 705A038                  87.000  EACH|       5.50000        478.50|       4.11000        357.57|       5.84000         508.08
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0660 740B000                 629.000  SQFT|       4.44000       2792.76|       8.95000       5629.55|       4.72000        2968.88
  Construction Signs                      |                            |                            |
0670 740D000                 100.000  EACH|       0.01000          1.00|      45.00000       4500.00|      29.50000        2950.00
  Channelizing Drums                      |                            |                            |
0680 740E000                 100.000  EACH|       0.01000          1.00|       6.00000        600.00|       5.84000         584.00
  Cones (36 Inches High)                  |                            |                            |
0690 740L005                 100.000  EACH|      50.65000       5065.00|      52.50000       5250.00|      67.17000        6717.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0700 740M001                 100.000  EACH|       0.01000          1.00|       3.00000        300.00|       5.90000         590.00
  Ballast For Cone                        |                            |                            |
0710 741C010                   2.000  EACH|     621.88000       1243.76|    1500.00000       3000.00|    1800.00000        3600.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    457,250.06|             $    479,974.58|              $    487,331.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    457,250.06|             $    479,974.58|              $    487,331.39
====================================================================================================================================
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 19058
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D000                  46.000  LF  |       5.78000        265.88|       8.13000        373.98|       9.00000         414.00
  Removing Pipe                           |                            |                            |
0020 206E000                   2.000  EACH|      97.61000        195.22|      34.69000         69.38|     150.00000         300.00
  Removing Headwalls                      |                            |                            |
0030 209A000                   8.000  EACH|      31.14000        249.12|      28.57000        228.56|      97.00000         776.00
  Mailbox Reset, Single                   |                            |                            |
0040 210A000                6051.000  CUYD|       4.62000      27955.62|       4.79000      28984.29|       3.70000       22388.70
  Unclassified Excavation                 |                            |                            |
0050 210D022                2616.000  CUYD|       6.49000      16977.84|       5.80000      15172.80|       5.00000       13080.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0060 214A000                 198.000  CUYD|       4.79000        948.42|       7.94000       1572.12|       5.00000         990.00
  Structure Excavation                    |                            |                            |
0070 214B000                  13.000  CUYD|      10.41000        135.33|      23.64000        307.32|       8.20000         106.60
  Foundation Backfill, Local              |                            |                            |
0080 214B001                   7.000  CUYD|      47.90000        335.30|      87.95000        615.65|      47.00000         329.00
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  42.000  RBST|     239.69000      10066.98|     297.56000      12497.52|     350.00000       14700.00
  Roadbed Processing                      |                            |                            |
0100 301A012                5990.000  SQYD|       8.63000      51693.70|       8.97000      53730.30|       7.40000       44326.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                5990.000  SQYD|       0.60000       3594.00|       0.57000       3414.30|       0.60000        3594.00
  Bituminous Treatment A                  |                            |                            |
0120 405A000                 830.000  GAL |       1.20000        996.00|       1.15000        954.50|       1.20000         996.00
  Tack Coat                               |                            |                            |
0130 408A051                1765.000  SQYD|       2.75000       4853.75|       2.64000       4659.60|       2.80000        4942.00
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0140 424A360                1110.000  TON |      50.65000      56221.50|      48.62000      53968.20|      50.50000       56055.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0150 424B651                 760.000  TON |      48.50000      36860.00|      46.55000      35378.00|      48.30000       36708.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 19058
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      65.86000       3293.00|      74.71000       3735.50|     102.00000        5100.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 800.000  TON |      48.50000      38800.00|      46.55000      37240.00|      48.30000       38640.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                1130.000  TON |      48.50000      54805.00|      46.55000      52601.50|      48.30000       54579.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 430B040                 100.000  TON |      32.98000       3298.00|      25.05000       2505.00|      22.30000        2230.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0200 502A000                2243.000  LB  |       0.60000       1345.80|       1.58000       3543.94|       0.60000        1345.80
  Steel Reinforcement                     |                            |                            |
0210 524B011                  15.000  CUYD|     993.86000      14907.90|     466.04000       6990.60|    1000.00000       15000.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0220 530B002                  68.000  LF  |      42.95000       2920.60|      36.31000       2469.08|      40.00000        2720.00
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0230 535A080                  20.000  LF  |      29.50000        590.00|      33.21000        664.20|      31.00000         620.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0240 535A410                  16.000  LF  |      27.99000        447.84|      34.99000        559.84|      24.00000         384.00
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 535A411                 176.000  LF  |      31.46000       5536.96|      35.24000       6202.24|      25.30000        4452.80
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0260 535A412                  16.000  LF  |      40.02000        640.32|      46.39000        742.24|      36.00000         576.00
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0270 535B593                  32.000  LF  |      39.22000       1255.04|      54.98000       1759.36|      39.00000        1248.00
  29"Span,18"Rise Sidedrain               |                            |                            |
  Pipe(Extension)                         |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 19058
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 600A000                          LUMP|   17206.02000      17206.02|   63161.64000      63161.64|   34000.00000       34000.00
  Mobilization                            |                            |                            |
0290 606A012                 200.000  LF  |       9.64000       1928.00|      13.76000       2752.00|       7.00000        1400.00
  6" Underdrain Pipe, Type 8              |                            |                            |
0300 619A100                   2.000  EACH|     443.05000        886.10|     340.25000        680.50|     450.00000         900.00
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0310 619A101                  28.000  EACH|     478.97000      13411.16|     353.70000       9903.60|     480.00000       13440.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 619A102                   2.000  EACH|     508.90000       1017.80|     367.15000        734.30|     510.00000        1020.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0330 619B117                   7.000  EACH|     508.90000       3562.30|     380.59000       2664.13|     510.00000        3570.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0340 619B142                   1.000  EACH|     761.56000        761.56|     380.59000        380.59|     760.00000         760.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0350 620A000                   6.000  CUYD|     825.02000       4950.12|     536.71000       3220.26|     820.00000        4920.00
  Minor Structure Concrete                |                            |                            |
0360 630A033                 125.000  LF  |      15.57000       1946.25|      14.94000       1867.50|      15.00000        1875.00
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0370 630C050                   4.000  EACH|    1975.74000       7902.96|    1896.51000       7586.04|    1860.00000        7440.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0380 650A000                1363.000  CUYD|      13.87000      18904.81|       8.90000      12130.70|      18.30000       24942.90
  Topsoil                                 |                            |                            |
0390 652A061                   3.000  ACRE|     778.32000       2334.96|     767.03000       2301.09|     725.00000        2175.00
  Seeding (Mix 3E)                        |                            |                            |
0400 652B056                   3.000  ACRE|     658.58000       1975.74|     474.64000       1423.92|     625.00000        1875.00
  Temporary Seeding (Mix 3BT)             |                            |                            |
0410 654A000                 144.000  SQYD|       3.47000        499.68|       3.65000        525.60|       4.00000         576.00
  Solid Sodding                           |                            |                            |
0420 656A000                   3.000  ACRE|     718.45000       2155.35|     566.84000       1700.52|     725.00000        2175.00
  Mulching, Class A, Type 1               |                            |                            |
0430 665B000                   3.000  ACRE|     688.52000       2065.56|     361.42000       1084.26|     650.00000        1950.00
  Temporary Mulching                      |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 19058
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 665F000                 470.000  EACH|       5.91000       2777.70|       4.02000       1889.40|       6.00000        2820.00
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       2.07000        207.00|       3.44000        344.00|       4.00000         400.00
  Sand Bags                               |                            |                            |
0460 665I000                 210.000  TON |      31.97000       6713.70|      30.66000       6438.60|      35.00000        7350.00
  Temporary Riprap, Class 2               |                            |                            |
0470 665J000                4307.000  LF  |       1.84000       7924.88|       3.29000      14170.03|       3.00000       12921.00
  Silt Fence, Type A                      |                            |                            |
0480 665K000                  34.000  CUYD|       9.07000        308.38|      18.51000        629.34|      10.00000         340.00
  Drainage Sump Excavation                |                            |                            |
0490 666A001                   3.000  ACRE|     239.48000        718.44|     143.67000        431.01|     600.00000        1800.00
  Pest Control Treatment                  |                            |                            |
0500 680A000                          LUMP|    5747.62000       5747.62|    2835.24000       2835.24|    7500.00000        7500.00
  Engineering Controls                    |                            |                            |
0510 701A028                   2.000  MILE|    1581.49000       3162.98|    1609.16000       3218.32|    1670.00000        3340.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0520 701A046                   2.000  MILE|     790.75000       1581.50|     919.52000       1839.04|     950.00000        1900.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701A048                   2.000  MILE|    1694.46000       3388.92|    1609.16000       3218.32|    1670.00000        3340.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0540 701B009                 280.000  LF  |       0.85000        238.00|       1.15000        322.00|       1.20000         336.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0550 701C000                   2.000  MILE|     225.93000        451.86|     287.35000        574.70|     300.00000         600.00
  Broken Temporary Traffic Stripe         |                            |                            |
0560 701C001                  10.000  MILE|     225.93000       2259.30|     344.82000       3448.20|     350.00000        3500.00
  Solid Temporary Traffic Stripe          |                            |                            |
0570 701D007                   5.000  MILE|     564.82000       2824.10|    1149.40000       5747.00|    1200.00000        6000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0580 701D008                   5.000  MILE|     903.72000       4518.60|    1379.28000       6896.40|    1450.00000        7250.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0590 703A002                 851.000  SQFT|       2.04000       1736.04|       2.30000       1957.30|       2.40000        2042.40
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 19058
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0600 703B002                  45.000  SQFT|       2.26000        101.70|       2.30000        103.50|       2.40000         108.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703D001                 274.000  SQFT|       0.56000        153.44|       1.15000        315.10|       1.20000         328.80
  Temporary Traffic Control Markings      |                            |                            |
0620 705A023                 210.000  EACH|       5.36000       1125.60|       5.75000       1207.50|       6.00000        1260.00
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0630 705A032                 300.000  EACH|       5.36000       1608.00|       5.75000       1725.00|       6.00000        1800.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0640 705A037                 171.000  EACH|       5.36000        916.56|       5.75000        983.25|       6.00000        1026.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0650 705A038                  87.000  EACH|       5.65000        491.55|       5.75000        500.25|       6.00000         522.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0660 740B000                 629.000  SQFT|      11.67000       7340.43|       4.55000       2861.95|      11.00000        6919.00
  Construction Signs                      |                            |                            |
0670 740D000                 100.000  EACH|      77.83000       7783.00|       6.29000        629.00|      73.20000        7320.00
  Channelizing Drums                      |                            |                            |
0680 740E000                 100.000  EACH|      22.15000       2215.00|       2.86000        286.00|      21.00000        2100.00
  Cones (36 Inches High)                  |                            |                            |
0690 740L005                 100.000  EACH|     101.78000      10178.00|      25.09000       2509.00|      96.00000        9600.00
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0700 740M001                 100.000  EACH|       8.08000        808.00|       2.86000        286.00|       7.60000         760.00
  Ballast For Cone                        |                            |                            |
0710 741C010                   2.000  EACH|    2394.84000       4789.68|      57.14000        114.28|    2250.00000        4500.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    502,767.47|             $    508,536.40|              $    527,303.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    502,767.47|             $    508,536.40|              $    527,303.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 20044             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D000                  46.000  LF  |       6.00000        276.00|      10.00000        460.00|
  Removing Pipe                           |                            |                            |
0020 206E000                   2.000  EACH|     350.00000        700.00|     150.00000        300.00|
  Removing Headwalls                      |                            |                            |
0030 209A000                   8.000  EACH|     150.00000       1200.00|      65.00000        520.00|
  Mailbox Reset, Single                   |                            |                            |
0040 210A000                6051.000  CUYD|       4.00000      24204.00|       4.50000      27229.50|
  Unclassified Excavation                 |                            |                            |
0050 210D022                2616.000  CUYD|       8.00000      20928.00|       7.12000      18625.92|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0060 214A000                 198.000  CUYD|      10.00000       1980.00|      12.00000       2376.00|
  Structure Excavation                    |                            |                            |
0070 214B000                  13.000  CUYD|      20.00000        260.00|      15.00000        195.00|
  Foundation Backfill, Local              |                            |                            |
0080 214B001                   7.000  CUYD|      50.00000        350.00|      32.00000        224.00|
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  42.000  RBST|     250.00000      10500.00|     175.00000       7350.00|
  Roadbed Processing                      |                            |                            |
0100 301A012                5990.000  SQYD|       8.00000      47920.00|       7.10000      42529.00|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                5990.000  SQYD|       0.60000       3594.00|       0.50000       2995.00|
  Bituminous Treatment A                  |                            |                            |
0120 405A000                 830.000  GAL |       1.25000       1037.50|       1.15000        954.50|
  Tack Coat                               |                            |                            |
0130 408A051                1765.000  SQYD|       2.70000       4765.50|       2.50000       4412.50|
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0140 424A360                1110.000  TON |      48.00000      53280.00|      44.64000      49550.40|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0150 424B651                 760.000  TON |      46.00000      34960.00|      42.29000      32140.40|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 20044             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424B655                  50.000  TON |      75.00000       3750.00|      80.00000       4000.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B659                 800.000  TON |      46.00000      36800.00|      43.79000      35032.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0180 424B681                1130.000  TON |      46.00000      51980.00|      42.29000      47787.70|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0190 430B040                 100.000  TON |      25.00000       2500.00|      40.00000       4000.00|
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0200 502A000                2243.000  LB  |       1.50000       3364.50|       1.00000       2243.00|
  Steel Reinforcement                     |                            |                            |
0210 524B011                  15.000  CUYD|    1000.00000      15000.00|     600.00000       9000.00|
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0220 530B002                  68.000  LF  |      40.00000       2720.00|      42.46000       2887.28|
  29" Span, 18" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0230 535A080                  20.000  LF  |      25.00000        500.00|      32.46000        649.20|
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
0240 535A410                  16.000  LF  |      22.00000        352.00|      29.90000        478.40|
  15" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0250 535A411                 176.000  LF  |      25.00000       4400.00|      32.46000       5712.96|
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0260 535A412                  16.000  LF  |      40.00000        640.00|      39.82000        637.12|
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0270 535B593                  32.000  LF  |      40.00000       1280.00|      42.46000       1358.72|
  29"Span,18"Rise Sidedrain               |                            |                            |
  Pipe(Extension)                         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 20044             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 600A000                          LUMP|   40000.00000      40000.00|   74200.00000      74200.00|
  Mobilization                            |                            |                            |
0290 606A012                 200.000  LF  |       6.00000       1200.00|      10.00000       2000.00|
  6" Underdrain Pipe, Type 8              |                            |                            |
0300 619A100                   2.000  EACH|     400.00000        800.00|     440.00000        880.00|
  15" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0310 619A101                  28.000  EACH|     400.00000      11200.00|     440.00000      12320.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0320 619A102                   2.000  EACH|     500.00000       1000.00|     467.50000        935.00|
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0330 619B117                   7.000  EACH|     600.00000       4200.00|     467.50000       3272.50|
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0340 619B142                   1.000  EACH|     600.00000        600.00|     660.00000        660.00|
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
0350 620A000                   6.000  CUYD|     700.00000       4200.00|     660.00000       3960.00|
  Minor Structure Concrete                |                            |                            |
0360 630A033                 125.000  LF  |      16.00000       2000.00|      14.30000       1787.50|
  Steel Beam Guardrail, Class A, Type     |                            |                            |
  2(7’-0" Post)                           |                            |                            |
0370 630C050                   4.000  EACH|    1800.00000       7200.00|    1815.00000       7260.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0380 650A000                1363.000  CUYD|      10.00000      13630.00|       9.00000      12267.00|
  Topsoil                                 |                            |                            |
0390 652A061                   3.000  ACRE|    1000.00000       3000.00|     600.00000       1800.00|
  Seeding (Mix 3E)                        |                            |                            |
0400 652B056                   3.000  ACRE|     400.00000       1200.00|     300.00000        900.00|
  Temporary Seeding (Mix 3BT)             |                            |                            |
0410 654A000                 144.000  SQYD|       5.00000        720.00|       5.00000        720.00|
  Solid Sodding                           |                            |                            |
0420 656A000                   3.000  ACRE|    1000.00000       3000.00|     500.00000       1500.00|
  Mulching, Class A, Type 1               |                            |                            |
0430 665B000                   3.000  ACRE|     400.00000       1200.00|     300.00000        900.00|
  Temporary Mulching                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 20044             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0440 665F000                 470.000  EACH|       5.00000       2350.00|       5.00000       2350.00|
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       3.00000        300.00|       3.50000        350.00|
  Sand Bags                               |                            |                            |
0460 665I000                 210.000  TON |      25.00000       5250.00|      32.00000       6720.00|
  Temporary Riprap, Class 2               |                            |                            |
0470 665J000                4307.000  LF  |       4.00000      17228.00|       5.00000      21535.00|
  Silt Fence, Type A                      |                            |                            |
0480 665K000                  34.000  CUYD|      10.00000        340.00|      10.00000        340.00|
  Drainage Sump Excavation                |                            |                            |
0490 666A001                   3.000  ACRE|      50.00000        150.00|     100.00000        300.00|
  Pest Control Treatment                  |                            |                            |
0500 680A000                          LUMP|   25000.00000      25000.00|   12000.00000      12000.00|
  Engineering Controls                    |                            |                            |
0510 701A028                   2.000  MILE|    1600.00000       3200.00|    3300.00000       6600.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0520 701A046                   2.000  MILE|    1000.00000       2000.00|     880.00000       1760.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0530 701A048                   2.000  MILE|    1600.00000       3200.00|    3300.00000       6600.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0540 701B009                 280.000  LF  |       1.25000        350.00|       1.10000        308.00|
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0550 701C000                   2.000  MILE|     300.00000        600.00|     385.00000        770.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0560 701C001                  10.000  MILE|     400.00000       4000.00|     220.00000       2200.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0570 701D007                   5.000  MILE|    1200.00000       6000.00|     715.00000       3575.00|
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0580 701D008                   5.000  MILE|    1400.00000       7000.00|     935.00000       4675.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0590 703A002                 851.000  SQFT|       3.00000       2553.00|       1.98000       1684.98|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 032                     CONTRACT ID : 20020927032                  COUNTIES : BALDWIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01039              |(   8   ) 20044             |(      )
                                          |JAMES H. ADAMS & SON CONSTR |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0600 703B002                  45.000  SQFT|       3.00000        135.00|       5.50000        247.50|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0610 703D001                 274.000  SQFT|       1.25000        342.50|       0.66000        180.84|
  Temporary Traffic Control Markings      |                            |                            |
0620 705A023                 210.000  EACH|       5.50000       1155.00|       5.50000       1155.00|
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0630 705A032                 300.000  EACH|       5.50000       1650.00|       5.50000       1650.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0640 705A037                 171.000  EACH|       5.50000        940.50|       5.50000        940.50|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0650 705A038                  87.000  EACH|       5.50000        478.50|       5.50000        478.50|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0660 740B000                 629.000  SQFT|      15.00000       9435.00|      11.00000       6919.00|
  Construction Signs                      |                            |                            |
0670 740D000                 100.000  EACH|      75.00000       7500.00|      65.00000       6500.00|
  Channelizing Drums                      |                            |                            |
0680 740E000                 100.000  EACH|      15.00000       1500.00|       9.00000        900.00|
  Cones (36 Inches High)                  |                            |                            |
0690 740L005                 100.000  EACH|      75.00000       7500.00|     100.00000      10000.00|
  Vertical Panel, Type I (Double-Sided)   |                            |                            |
0700 740M001                 100.000  EACH|      10.00000       1000.00|       7.00000        700.00|
  Ballast For Cone                        |                            |                            |
0710 741C010                   2.000  EACH|    2500.00000       5000.00|    5200.00000      10400.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    540,549.00|             $    540,849.92|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    540,549.00|             $    540,849.92|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 033                     CONTRACT ID : 20020927033                  COUNTIES : BARBOUR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0300( 204)
     for constructing the Bridge Replacement (Precast) on Frost
     Marlow Road over Chewalla Creek near Eufaula. Length -
     0.019 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   06001          F & W CONSTRUCTION COMPANY, INC.                                       $    169,336.00     100.0000%
     2   12037          LANEY & SONS CONSTRUCTION, INC.                                        $    207,740.00     122.6792%
     3   13099          MCINNIS, LLC                                                           $    209,288.00     123.5933%
     4   13092          MCCLAIN CONTRACTING COMPANY, INC.                                      $    216,636.00     127.9326%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020927033                  COUNTIES : BARBOUR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 06001              |(   2  ) 12037              |(   3  ) 13099
                                          |F & W CONSTRUCTION CO., INC |LANEY & SONS CONSTRUCTION,  |MCINNIS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 502A000                 136.000  LB  |       1.00000        136.00|       2.50000        340.00|       3.00000         408.00
  Steel Reinforcement                     |                            |                            |
0020 505M000                 960.000  LF  |      10.00000       9600.00|      27.50000      26400.00|      22.00000       21120.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0030 505M002                 200.000  LF  |      12.00000       2400.00|      45.00000       9000.00|      24.00000        4800.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0040 507A000                   2.000  EACH|    4500.00000       9000.00|    2000.00000       4000.00|    2500.00000        5000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0050 510A000                  17.000  CUYD|     400.00000       6800.00|     600.00000      10200.00|     400.00000        6800.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0060 511A000                  44.000  EACH|      50.00000       2200.00|      75.00000       3300.00|      65.00000        2860.00
  Elastomeric Bearings, Type 1            |                            |                            |
0070 512A014                   2.000  EACH|    2500.00000       5000.00|    3250.00000       6500.00|    2600.00000        5200.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0080 512B004                   2.000  EACH|    2800.00000       5600.00|    3500.00000       7000.00|    2700.00000        5400.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0090 512C004                  18.000  EACH|    2000.00000      36000.00|    3000.00000      54000.00|    4800.00000       86400.00
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0100 512C007                   6.000  EACH|    2100.00000      12600.00|    3100.00000      18600.00|    2800.00000       16800.00
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0110 512D002                   4.000  EACH|    2500.00000      10000.00|    3000.00000      12000.00|    3000.00000       12000.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 34’-0" Long                    |                            |                            |
0120 512D005                   2.000  EACH|    2800.00000       5600.00|    3000.00000       6000.00|    3000.00000        6000.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 34’-0" Long       |                            |                            |
0130 512E001                   8.000  EACH|     500.00000       4000.00|     850.00000       6800.00|     250.00000        2000.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A2                                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020927033                  COUNTIES : BARBOUR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 06001              |(   2   ) 12037             |(   3  ) 13099
                                          |F & W CONSTRUCTION CO., INC |LANEY & SONS CONSTRUCTION,  |MCINNIS, LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 512E002                   8.000  EACH|     500.00000       4000.00|     950.00000       7600.00|     350.00000        2800.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0150 512F001                   4.000  EACH|     500.00000       2000.00|     850.00000       3400.00|     600.00000        2400.00
  Precast Concrete Wing Panels, Type W2   |                            |                            |
0160 512F002                   4.000  EACH|     500.00000       2000.00|     950.00000       3800.00|     800.00000        3200.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0170 512G000                   4.000  EACH|     600.00000       2400.00|     850.00000       3400.00|     500.00000        2000.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0180 600A000                          LUMP|   20000.00000      20000.00|   15000.00000      15000.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0190 630C003                   4.000  EACH|    2500.00000      10000.00|     950.00000       3800.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0200 630C070                   4.000  EACH|    2500.00000      10000.00|    1150.00000       4600.00|    1550.00000        6200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0210 680A000                          LUMP|   10000.00000      10000.00|    2000.00000       2000.00|    3500.00000        3500.00
  Engineering Controls                    |                            |                            |
     SECTION TOTALS                       |             $    169,336.00|             $    207,740.00|              $    209,288.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    169,336.00|             $    207,740.00|              $    209,288.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020927033                  COUNTIES : BARBOUR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13092              |(       )                   |(      )
                                          |MCCLAIN CONTRACTING COMPANY |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 502A000                 136.000  LB  |       1.00000        136.00|                            |
  Steel Reinforcement                     |                            |                            |
0020 505M000                 960.000  LF  |      24.00000      23040.00|                            |
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0030 505M002                 200.000  LF  |      26.00000       5200.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0040 507A000                   2.000  EACH|    3050.00000       6100.00|                            |
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0050 510A000                  17.000  CUYD|     450.00000       7650.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0060 511A000                  44.000  EACH|      60.00000       2640.00|                            |
  Elastomeric Bearings, Type 1            |                            |                            |
0070 512A014                   2.000  EACH|    3025.00000       6050.00|                            |
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0080 512B004                   2.000  EACH|    3350.00000       6700.00|                            |
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0090 512C004                  18.000  EACH|    3250.00000      58500.00|                            |
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0100 512C007                   6.000  EACH|    3400.00000      20400.00|                            |
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0110 512D002                   4.000  EACH|    3250.00000      13000.00|                            |
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 34’-0" Long                    |                            |                            |
0120 512D005                   2.000  EACH|    3200.00000       6400.00|                            |
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 34’-0" Long       |                            |                            |
0130 512E001                   8.000  EACH|     340.00000       2720.00|                            |
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A2                                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 033                     CONTRACT ID : 20020927033                  COUNTIES : BARBOUR
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13092              |(       )                   |(      )
                                          |MCCLAIN CONTRACTING COMPANY |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 512E002                   8.000  EACH|     400.00000       3200.00|                            |
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0150 512F001                   4.000  EACH|     475.00000       1900.00|                            |
  Precast Concrete Wing Panels, Type W2   |                            |                            |
0160 512F002                   4.000  EACH|     625.00000       2500.00|                            |
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0170 512G000                   4.000  EACH|     400.00000       1600.00|                            |
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0180 600A000                          LUMP|   30000.00000      30000.00|                            |
  Mobilization                            |                            |                            |
0190 630C003                   4.000  EACH|     950.00000       3800.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0200 630C070                   4.000  EACH|    1275.00000       5100.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0210 680A000                          LUMP|   10000.00000      10000.00|                            |
  Engineering Controls                    |                            |                            |
     SECTION TOTALS                       |             $    216,636.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    216,636.00|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 034                     CONTRACT ID : 20020927034                  COUNTIES : MADISON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   50      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : MG-CN03(900)
     for constructing the Roadway Improvements at various
     locations in Huntsville as indicated on the plans.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19010          SHELBY CONTRACTING CO., INC.                                           $    905,077.16     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    948,892.70     104.8411%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020927034                  COUNTIES : MADISON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19010              |(   2  ) 01018              |(      )
                                          |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206C000                  37.000  SQYD|      12.00000        444.00|      17.88000        661.56|
  Removing Concrete Sidewalk              |                            |                            |
0020 206C001                 322.000  SQYD|      14.00000       4508.00|      17.86000       5750.92|
  Removing Concrete Pavement              |                            |                            |
0030 206C025                 300.000  SQYD|      10.00000       3000.00|       3.59000       1077.00|
  Removing Bituminous Pavement On         |                            |                            |
  Concrete Surfaces                       |                            |                            |
0040 206D003                 495.000  LF  |       6.00000       2970.00|       7.92000       3920.40|
  Removing Curb And Gutter                |                            |                            |
0050 206D005                 490.000  LF  |       5.00000       2450.00|       7.92000       3880.80|
  Removing Gutter                         |                            |                            |
0060 206E042                   3.000  EACH|     125.00000        375.00|     250.09000        750.27|
  Removing Inlets (Partial)               |                            |                            |
0070 405A000                4613.000  GAL |       0.20000        922.60|       1.36000       6273.68|
  Tack Coat                               |                            |                            |
0080 408A052              110793.000  SQYD|       0.95000     105253.35|       1.18000     130735.74|
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0090 408A053               42972.000  SQYD|       1.45000      62309.40|       1.28000      55004.16|
  Planing Existing Pavement               |                            |                            |
  (Approximately 2.10" Thru 3.0" Thick)   |                            |                            |
0100 408A054                4613.000  SQYD|       2.50000      11532.50|       3.76000      17344.88|
  Planing Existing Pavement               |                            |                            |
  (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0110 424A361               12686.000  TON |      41.75000     529640.50|      39.10000     496022.60|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0120 424B658                 761.000  TON |      35.46000      26985.06|      41.43000      31528.23|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0130 430B004                  95.000  TON |      12.50000       1187.50|      17.83000       1693.85|
  Aggregate Surfacing (ALDOT #810)        |                            |                            |
0140 600A000                          LUMP|   19613.00000      19613.00|   42201.22000      42201.22|
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020927034                  COUNTIES : MADISON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19010              |(   2   ) 01018             |(      )
                                          |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 618A000                  37.000  SQYD|      25.00000        925.00|      32.97000       1219.89|
  Concrete Sidewalk, 4" Thick             |                            |                            |
0160 618B002                 322.000  SQYD|      28.75000       9257.50|      33.18000      10683.96|
  Concrete Driveway, 6" Thick             |                            |                            |
0170 621C056                   3.000  EACH|     475.00000       1425.00|    1072.06000       3216.18|
  Inlets, Type S3 (1 Wing)(Partial)       |                            |                            |
0180 622B000                   1.000  EACH|     125.00000        125.00|     515.02000        515.02|
  Gratings Reset                          |                            |                            |
0190 623A000                 490.000  LF  |      15.00000       7350.00|      49.00000      24010.00|
  Concrete Gutter                         |                            |                            |
0200 623C000                 495.000  LF  |       9.75000       4826.25|      16.65000       8241.75|
  Combination Curb & Gutter, Type C       |                            |                            |
0210 701A031                   7.000  MILE|    1050.00000       7350.00|    1071.00000       7497.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0220 701A035                  12.000  MILE|    1150.00000      13800.00|    1173.00000      14076.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0230 701A040                   8.000  MILE|     600.00000       4800.00|     612.00000       4896.00|
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0240 701A045                   6.000  MILE|     600.00000       3600.00|     612.00000       3672.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0250 701B000                3000.000  LF  |       0.30000        900.00|       0.31000        930.00|
  Dotted Class 1, Type A Traffic Stripe   |                            |                            |
0260 701C000                  13.000  MILE|     340.00000       4420.00|     346.80000       4508.40|
  Broken Temporary Traffic Stripe         |                            |                            |
0270 701C001                  19.000  MILE|     360.00000       6840.00|     367.20000       6976.80|
  Solid Temporary Traffic Stripe          |                            |                            |
0280 701F000                3000.000  LF  |       0.30000        900.00|       0.31000        930.00|
  Dotted Temporary Traffic Stripe         |                            |                            |
0290 703A002                7348.000  SQFT|       2.25000      16533.00|       2.30000      16900.40|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0300 703B002                1435.000  SQFT|       2.95000       4233.25|       3.01000       4319.35|
  Traffic Control Legends, Class 2, Type  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 034                     CONTRACT ID : 20020927034                  COUNTIES : MADISON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19010              |(   2   ) 01018             |(      )
                                          |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 705A037                1290.000  EACH|       5.00000       6450.00|       5.10000       6579.00|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0320 705A039                 535.000  EACH|       5.00000       2675.00|       5.10000       2728.50|
  Pavement Markers, Class A-H, Type 2-A   |                            |                            |
0330 730H001               11750.000  LF  |       2.35000      27612.50|       2.14000      25145.00|
  Loop Wire                               |                            |                            |
0340 740B000                 715.000  SQFT|       9.25000       6613.75|       6.37000       4554.55|
  Construction Signs                      |                            |                            |
0350 740C000                  18.000  SQFT|      10.00000        180.00|      24.75000        445.50|
  Special Construction Signs              |                            |                            |
0360 740E000                 100.000  EACH|      10.00000       1000.00|       0.01000          1.00|
  Cones (36 Inches High)                  |                            |                            |
0370 740F002                   4.000  EACH|     250.00000       1000.00|       0.01000          0.04|
  Barricades, Type III                    |                            |                            |
0380 740I005                   4.000  EACH|      80.00000        320.00|       0.01000          0.04|
  Warning Lights, Type B (Detachable Head |                            |                            |
0390 740M001                 100.000  EACH|       0.00000          0.00|       0.01000          1.00|
  Ballast For Cone                        |                            |                            |
0400 741C010                   1.000  EACH|     750.00000        750.00|       0.01000          0.01|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    905,077.16|             $    948,892.70|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    905,077.16|             $    948,892.70|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0500(205)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on C.R.#49 over Copeland Creek northeast of
     Blountsville. Length - 0.170 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04009          W. W. DYAR & SONS, INC.                                                $    255,531.00     100.0000%
     2   01001          ABRAMSON, LLC                                                          $    278,763.10     109.0917%
     3   16048          WALKER PATTON COMPANY, INC.                                            $    312,336.34     122.2303%
     4   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    312,476.00     122.2850%
     5   19121          BOB SMITH CONSTRUCTION, INC.                                           $    333,250.90     130.4151%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2  ) 01001              |(   3  ) 16048
                                          |W. W. DYAR & SONS, INC.     |ABRAMSON, LLC               |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    9500.00000        9500.00
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|    3000.00000       3000.00|   10000.00000      10000.00|   10549.00000       10549.00
  Removal Of Old Bridge, Station 6+33.02  |                            |                            |
0030 206D000                  20.000  LF  |       1.00000         20.00|       5.00000        100.00|      10.00000         200.00
  Removing Pipe                           |                            |                            |
0040 210A000                1061.000  CUYD|       3.00000       3183.00|      10.00000      10610.00|       4.00000        4244.00
  Unclassified Excavation                 |                            |                            |
0050 210D023                 434.000  CUYD|       8.00000       3472.00|      12.00000       5208.00|       5.00000        2170.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement) (A-4 (0) Or Better)        |                            |                            |
0060 214A000                 478.000  CUYD|      10.00000       4780.00|      15.00000       7170.00|      45.00000       21510.00
  Structure Excavation                    |                            |                            |
0070 214B001                 171.000  CUYD|      28.00000       4788.00|      25.00000       4275.00|      27.66000        4729.86
  Foundation Backfill, Commercial         |                            |                            |
0080 230A000                   9.000  RBST|     700.00000       6300.00|     320.00000       2880.00|     800.00000        7200.00
  Roadbed Processing                      |                            |                            |
0090 401A000                2560.000  SQYD|       2.00000       5120.00|       2.20000       5632.00|       2.00000        5120.00
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 140.000  GAL |       2.00000        280.00|       2.20000        308.00|       2.00000         280.00
  Tack Coat                               |                            |                            |
0110 429A201                 170.000  TON |      60.00000      10200.00|      66.00000      11220.00|      60.00000       10200.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                 285.000  TON |      50.00000      14250.00|      55.00000      15675.00|      50.00000       14250.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 429C201                 750.000  TON |      35.00000      26250.00|      39.00000      29250.00|      35.00000       26250.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
  Range A                                 |                            |                            |
0140 430B022                 100.000  TON |      28.00000       2800.00|      30.00000       3000.00|      12.50000        1250.00
  Aggregate Surfacing (ALDOT #810 Or 8910 |                            |                            |
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     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 01001             |(   3  ) 16048
                                          |W. W. DYAR & SONS, INC.     |ABRAMSON, LLC               |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 502A000               26126.000  LB  |       0.50000      13063.00|       0.45000      11756.70|       0.55000       14369.30
  Steel Reinforcement                     |                            |                            |
0160 524A011                 155.000  CUYD|     300.00000      46500.00|     375.00000      58125.00|     336.00000       52080.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0170 535B091                  24.000  LF  |      45.00000       1080.00|      45.00000       1080.00|      56.00000        1344.00
  29" Span, 18" Rise Side Drain Pipe      |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0180 600A000                          LUMP|   19650.00000      19650.00|   21250.00000      21250.00|   27121.00000       27121.00
  Mobilization                            |                            |                            |
0190 610C001                 726.000  TON |      28.00000      20328.00|      18.75000      13612.50|      27.41000       19899.66
  Loose Riprap, Class 2                   |                            |                            |
0200 610D000                 574.000  SQYD|       4.00000       2296.00|       0.85000        487.90|       2.75000        1578.50
  Filter Blanket                          |                            |                            |
0210 619B117                   2.000  EACH|     600.00000       1200.00|    1200.00000       2400.00|     750.00000        1500.00
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0220 620A000                  13.000  CUYD|     500.00000       6500.00|     550.00000       7150.00|     600.00000        7800.00
  Minor Structure Concrete                |                            |                            |
0230 629A004                 123.000  LF  |     150.00000      18450.00|      45.00000       5535.00|     131.00000       16113.00
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
0240 630A001                 100.000  LF  |      13.13000       1313.00|      13.00000       1300.00|      12.50000        1250.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0250 630C003                   4.000  EACH|    1102.50000       4410.00|    1100.00000       4400.00|    1050.00000        4200.00
  Guardrail End Anchor, Type 13           |                            |                            |
0260 630C070                   4.000  EACH|    1155.00000       4620.00|    1200.00000       4800.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0270 649A005                  67.000  LF  |      25.00000       1675.00|      40.00000       2680.00|      75.00000        5025.00
  8 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
0280 649A046                  94.000  LF  |      50.00000       4700.00|      80.00000       7520.00|     175.00000       16450.00
  20 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
0290 650B000                 436.000  CUYD|       4.00000       1744.00|      18.00000       7848.00|       4.00000        1744.00
  Topsoil From Stockpiles                 |                            |                            |
0300 652A053                   2.000  ACRE|     420.00000        840.00|     780.00000       1560.00|     850.00000        1700.00
  Seeding (Mix 1E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 01001             |(   3  ) 16048
                                          |W. W. DYAR & SONS, INC.     |ABRAMSON, LLC               |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 656A000                   2.000  ACRE|     420.00000        840.00|     600.00000       1200.00|     650.00000        1300.00
  Mulching, Class A, Type 1               |                            |                            |
0320 658A001                   1.000  ACRE|     577.50000        577.50|    1400.00000       1400.00|    1400.00000        1400.00
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0330 665A000                   1.000  ACRE|     577.50000        577.50|     540.00000        540.00|       0.01000           0.01
  Temporary Seeding                       |                            |                            |
0340 665B000                   1.000  ACRE|    1155.00000       1155.00|     540.00000        540.00|       0.01000           0.01
  Temporary Mulching                      |                            |                            |
0350 665F000                  56.000  EACH|       5.00000        280.00|       5.00000        280.00|       5.00000         280.00
  Hay Bales                               |                            |                            |
0360 665J000                1076.000  LF  |       4.00000       4304.00|       1.00000       1076.00|       3.25000        3497.00
  Silt Fence, Type A                      |                            |                            |
0370 680A000                          LUMP|    3000.00000       3000.00|    2000.00000       2000.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0380 701A030                   1.000  MILE|     682.50000        682.50|    2200.00000       2200.00|     650.00000         650.00
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0390 701A034                   1.000  MILE|     682.50000        682.50|    2200.00000       2200.00|     650.00000         650.00
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0400 740B000                 312.000  SQFT|      10.00000       3120.00|       8.25000       2574.00|      11.00000        3432.00
  Construction Signs                      |                            |                            |
0410 740F002                   4.000  EACH|     225.00000        900.00|     170.00000        680.00|     325.00000        1300.00
  Barricades, Type III                    |                            |                            |
0420 740I005                   4.000  EACH|     150.00000        600.00|     310.00000       1240.00|     200.00000         800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    255,531.00|             $    278,763.10|              $    312,336.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    255,531.00|             $    278,763.10|              $    312,336.34
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07003              |(   5   ) 19121             |(      )
                                          |R.E. GRILLS CONSTRUCTION CO |BOB SMITH CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   18000.00000      18000.00|    5000.00000       5000.00|
  Clearing & Grubbing (Approximately 2    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|    7500.00000       7500.00|   20000.00000      20000.00|
  Removal Of Old Bridge, Station 6+33.02  |                            |                            |
0030 206D000                  20.000  LF  |      10.00000        200.00|      15.00000        300.00|
  Removing Pipe                           |                            |                            |
0040 210A000                1061.000  CUYD|       5.00000       5305.00|       4.75000       5039.75|
  Unclassified Excavation                 |                            |                            |
0050 210D023                 434.000  CUYD|      17.00000       7378.00|       7.00000       3038.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement) (A-4 (0) Or Better)        |                            |                            |
0060 214A000                 478.000  CUYD|      14.00000       6692.00|      20.00000       9560.00|
  Structure Excavation                    |                            |                            |
0070 214B001                 171.000  CUYD|      10.00000       1710.00|      15.00000       2565.00|
  Foundation Backfill, Commercial         |                            |                            |
0080 230A000                   9.000  RBST|     350.00000       3150.00|     342.00000       3078.00|
  Roadbed Processing                      |                            |                            |
0090 401A000                2560.000  SQYD|       2.30000       5888.00|       2.50000       6400.00|
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 140.000  GAL |       5.00000        700.00|       5.90000        826.00|
  Tack Coat                               |                            |                            |
0110 429A201                 170.000  TON |      54.00000       9180.00|      54.95000       9341.50|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0120 429B201                 285.000  TON |      39.00000      11115.00|      49.45000      14093.25|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0130 429C201                 750.000  TON |      46.00000      34500.00|      46.85000      35137.50|
  Improved Bituminous Concrete Base Layer |                            |                            |
  1 1/2" Maximum Aggregate Size Mix, ESAL |                            |                            |
  Range A                                 |                            |                            |
0140 430B022                 100.000  TON |      18.00000       1800.00|      30.00000       3000.00|
  Aggregate Surfacing (ALDOT #810 Or 8910 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07003              |(   5   ) 19121             |(      )
                                          |R.E. GRILLS CONSTRUCTION CO |BOB SMITH CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 502A000               26126.000  LB  |       0.50000      13063.00|       0.65000      16981.90|
  Steel Reinforcement                     |                            |                            |
0160 524A011                 155.000  CUYD|     320.00000      49600.00|     350.00000      54250.00|
  Culvert Concrete (Cast In Place)        |                            |                            |
0170 535B091                  24.000  LF  |      40.00000        960.00|      35.00000        840.00|
  29" Span, 18" Rise Side Drain Pipe      |                            |                            |
  (Class 3 R.C.)                          |                            |                            |
0180 600A000                          LUMP|   30000.00000      30000.00|   30000.00000      30000.00|
  Mobilization                            |                            |                            |
0190 610C001                 726.000  TON |      20.00000      14520.00|      30.00000      21780.00|
  Loose Riprap, Class 2                   |                            |                            |
0200 610D000                 574.000  SQYD|       2.00000       1148.00|       4.00000       2296.00|
  Filter Blanket                          |                            |                            |
0210 619B117                   2.000  EACH|     485.00000        970.00|    1500.00000       3000.00|
  29" Span, 18" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 1                      |                            |                            |
0220 620A000                  13.000  CUYD|    1000.00000      13000.00|     350.00000       4550.00|
  Minor Structure Concrete                |                            |                            |
0230 629A004                 123.000  LF  |      93.00000      11439.00|     175.00000      21525.00|
  Concrete Median Or Safety Barrier, Type |                            |                            |
  4A (Modified)                           |                            |                            |
0240 630A001                 100.000  LF  |      16.00000       1600.00|      15.00000       1500.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0250 630C003                   4.000  EACH|    1400.00000       5600.00|    1400.00000       5600.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0260 630C070                   4.000  EACH|    1500.00000       6000.00|    1200.00000       4800.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0270 649A005                  67.000  LF  |     100.00000       6700.00|      75.00000       5025.00|
  8 Inch Encasement Pipe, Type 1          |                            |                            |
  Installation                            |                            |                            |
0280 649A046                  94.000  LF  |     153.00000      14382.00|     125.00000      11750.00|
  20 Inch Encasement Pipe, Type 1         |                            |                            |
  Installation                            |                            |                            |
0290 650B000                 436.000  CUYD|      12.00000       5232.00|      12.50000       5450.00|
  Topsoil From Stockpiles                 |                            |                            |
0300 652A053                   2.000  ACRE|     500.00000       1000.00|     600.00000       1200.00|
  Seeding (Mix 1E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 035                     CONTRACT ID : 20020927035                  COUNTIES : BLOUNT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 07003              |(   5   ) 19121             |(      )
                                          |R.E. GRILLS CONSTRUCTION CO |BOB SMITH CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 656A000                   2.000  ACRE|     400.00000        800.00|     450.00000        900.00|
  Mulching, Class A, Type 1               |                            |                            |
0320 658A001                   1.000  ACRE|    1200.00000       1200.00|    1000.00000       1000.00|
  Hydro-Seeding & Mulching (Mix 1E)       |                            |                            |
0330 665A000                   1.000  ACRE|     300.00000        300.00|     650.00000        650.00|
  Temporary Seeding                       |                            |                            |
0340 665B000                   1.000  ACRE|     436.00000        436.00|     650.00000        650.00|
  Temporary Mulching                      |                            |                            |
0350 665F000                  56.000  EACH|       8.00000        448.00|       7.00000        392.00|
  Hay Bales                               |                            |                            |
0360 665J000                1076.000  LF  |       3.00000       3228.00|       5.00000       5380.00|
  Silt Fence, Type A                      |                            |                            |
0370 680A000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|
  Engineering Controls                    |                            |                            |
0380 701A030                   1.000  MILE|     650.00000        650.00|     950.00000        950.00|
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0390 701A034                   1.000  MILE|     650.00000        650.00|    1150.00000       1150.00|
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0400 740B000                 312.000  SQFT|      11.00000       3432.00|       7.25000       2262.00|
  Construction Signs                      |                            |                            |
0410 740F002                   4.000  EACH|     430.00000       1720.00|     230.00000        920.00|
  Barricades, Type III                    |                            |                            |
0420 740I005                   4.000  EACH|     320.00000       1280.00|     267.50000       1070.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    312,476.00|             $    333,250.90|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    312,476.00|             $    333,250.90|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-0800(208)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on Medders Drive at an unknown tributary north of
     Anniston.  Length 0.103 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04009          W. W. DYAR & SONS, INC.                                                $    183,009.99     100.0000%
     2   16048          WALKER PATTON COMPANY, INC.                                            $    195,637.33     106.8998%
     3   16032          PRICHARD CONSTRUCTION COMPANY                                          $    219,303.00     119.8312%
     4   19121          BOB SMITH CONSTRUCTION, INC.                                           $    252,743.70     138.1038%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2  ) 16048              |(   3  ) 16032
                                          |W. W. DYAR & SONS, INC.     |WALKER PATTON COMPANY, INC. |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    1000.00000       1000.00|    9000.00000       9000.00|    8000.00000        8000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRE)                                   |                            |                            |
0020 206A000                          LUMP|    4500.00000       4500.00|    8000.00000       8000.00|    8000.00000        8000.00
  Removal Of Old Bridge, Station 10+06.80 |                            |                            |
0030 210D001                1560.000  CUYD|       8.00000      12480.00|       4.50000       7020.00|      12.50000       19500.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0040 214A000                 206.000  CUYD|       8.00000       1648.00|       9.00000       1854.00|      10.00000        2060.00
  Structure Excavation                    |                            |                            |
0050 214B001                 309.000  CUYD|      28.00000       8652.00|      25.95000       8018.55|      30.00000        9270.00
  Foundation Backfill, Commercial         |                            |                            |
0060 230A000                   5.000  RBST|    1010.00000       5050.00|     800.00000       4000.00|    1250.00000        6250.00
  Roadbed Processing                      |                            |                            |
0070 301A012                1060.000  SQYD|       9.93000      10525.80|       7.50000       7950.00|      11.00000       11660.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0080 401A000                1060.000  SQYD|       0.90000        954.00|       1.35000       1431.00|       1.20000        1272.00
  Bituminous Treatment A                  |                            |                            |
0090 405A000                  40.000  GAL |       1.15000         46.00|       3.00000        120.00|       1.50000          60.00
  Tack Coat                               |                            |                            |
0100 424A340                  61.000  TON |      76.70000       4678.70|      75.00000       4575.00|      86.70000        5288.70
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0110 424B637                 158.000  TON |      53.53000       8457.74|      56.25000       8887.50|      55.60000        8784.80
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0120 424C349                  25.000  TON |      86.72000       2168.00|      80.00000       2000.00|      90.80000        2270.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Leveling, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0130 430B043                  35.000  TON |      31.00000       1085.00|      12.50000        437.50|      45.00000        1575.00
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
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     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 16048             |(   3  ) 16032
                                          |W. W. DYAR & SONS, INC.     |WALKER PATTON COMPANY, INC. |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 502A000               52073.000  LB  |       0.50000      26036.50|       0.55000      28640.15|       0.50000       26036.50
  Steel Reinforcement                     |                            |                            |
0150 524A011                 178.000  CUYD|     290.00000      51620.00|     331.35000      58980.30|     300.00000       53400.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0160 535A002                  40.000  LF  |      34.00000       1360.00|      28.75000       1150.00|      45.00000        1800.00
  24" Side Drain Pipe                     |                            |                            |
0170 600A000                          LUMP|   15580.00000      15580.00|   17500.00000      17500.00|   15000.00000       15000.00
  Mobilization                            |                            |                            |
0180 610C001                 306.000  TON |      28.00000       8568.00|      26.25000       8032.50|      30.00000        9180.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                 242.000  SQYD|       4.00000        968.00|       2.50000        605.00|       6.00000        1452.00
  Filter Blanket, Geotextile              |                            |                            |
0200 619A102                   2.000  EACH|     700.00000       1400.00|     650.00000       1300.00|     300.00000         600.00
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0210 634A001                 250.000  LF  |       7.00000       1750.00|       9.50000       2375.00|      16.00000        4000.00
  Industrial Fence, 5 Feet High           |                            |                            |
0220 634D005                   1.000  EACH|     800.00000        800.00|     650.00000        650.00|    2000.00000        2000.00
  Gate, 16 Feet Wide, Complete With       |                            |                            |
  Fittings (Without Barbed Wire)          |                            |                            |
0230 650A000                 358.000  CUYD|      10.00000       3580.00|       0.01000          3.58|      12.00000        4296.00
  Topsoil                                 |                            |                            |
0240 652A053                   1.000  ACRE|     840.00000        840.00|     650.00000        650.00|     850.00000         850.00
  Seeding (Mix 1E)                        |                            |                            |
0250 656A000                   1.000  ACRE|     840.00000        840.00|     650.00000        650.00|     850.00000         850.00
  Mulching, Class A, Type 1               |                            |                            |
0260 665F000                  70.000  EACH|       5.00000        350.00|       5.00000        350.00|       7.00000         490.00
  Hay Bales                               |                            |                            |
0270 665J000                 200.000  LF  |       4.00000        800.00|       2.75000        550.00|       6.00000        1200.00
  Silt Fence, Type A                      |                            |                            |
0280 680A000                          LUMP|    1000.00000       1000.00|    3000.00000       3000.00|    4000.00000        4000.00
  Engineering Controls                    |                            |                            |
0290 701A031                   1.000  MILE|     945.00000        945.00|    1650.00000       1650.00|    2400.00000        2400.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0300 701A035                   1.000  MILE|    1155.00000       1155.00|    1650.00000       1650.00|    2400.00000        2400.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 036 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 16048             |(   3  ) 16032
                                          |W. W. DYAR & SONS, INC.     |WALKER PATTON COMPANY, INC. |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 701C001                   1.000  MILE|     315.00000        315.00|     450.00000        450.00|     800.00000         800.00
  Solid Temporary Traffic Stripe          |                            |                            |
0320 705A037                   9.000  EACH|       5.25000         47.25|       5.25000         47.25|      12.00000         108.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 141.000  SQFT|      10.00000       1410.00|      10.00000       1410.00|      10.00000        1410.00
  Construction Signs                      |                            |                            |
0340 740F002                   8.000  EACH|     225.00000       1800.00|     250.00000       2000.00|     280.00000        2240.00
  Barricades, Type III                    |                            |                            |
0350 740I005                   4.000  EACH|     150.00000        600.00|     175.00000        700.00|     200.00000         800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    183,009.99|             $    195,637.33|              $    219,303.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    183,009.99|             $    195,637.33|              $    219,303.00
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19121              |(       )                   |(      )
                                          |BOB SMITH CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    5500.00000       5500.00|                            |
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRE)                                   |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|                            |
  Removal Of Old Bridge, Station 10+06.80 |                            |                            |
0030 210D001                1560.000  CUYD|       8.50000      13260.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0040 214A000                 206.000  CUYD|       8.00000       1648.00|                            |
  Structure Excavation                    |                            |                            |
0050 214B001                 309.000  CUYD|      15.00000       4635.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0060 230A000                   5.000  RBST|    1177.00000       5885.00|                            |
  Roadbed Processing                      |                            |                            |
0070 301A012                1060.000  SQYD|      11.80000      12508.00|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0080 401A000                1060.000  SQYD|       2.40000       2544.00|                            |
  Bituminous Treatment A                  |                            |                            |
0090 405A000                  40.000  GAL |       5.90000        236.00|                            |
  Tack Coat                               |                            |                            |
0100 424A340                  61.000  TON |     106.00000       6466.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0110 424B637                 158.000  TON |     106.00000      16748.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0120 424C349                  25.000  TON |     106.00000       2650.00|                            |
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, Leveling, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0130 430B043                  35.000  TON |      30.00000       1050.00|                            |
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 036 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19121              |(       )                   |(      )
                                          |BOB SMITH CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 502A000               52073.000  LB  |       0.65000      33847.45|                            |
  Steel Reinforcement                     |                            |                            |
0150 524A011                 178.000  CUYD|     350.00000      62300.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0160 535A002                  40.000  LF  |      25.00000       1000.00|                            |
  24" Side Drain Pipe                     |                            |                            |
0170 600A000                          LUMP|   30000.00000      30000.00|                            |
  Mobilization                            |                            |                            |
0180 610C001                 306.000  TON |      30.00000       9180.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0190 610D003                 242.000  SQYD|       4.00000        968.00|                            |
  Filter Blanket, Geotextile              |                            |                            |
0200 619A102                   2.000  EACH|     400.00000        800.00|                            |
  24" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0210 634A001                 250.000  LF  |       8.40000       2100.00|                            |
  Industrial Fence, 5 Feet High           |                            |                            |
0220 634D005                   1.000  EACH|    1000.00000       1000.00|                            |
  Gate, 16 Feet Wide, Complete With       |                            |                            |
  Fittings (Without Barbed Wire)          |                            |                            |
0230 650A000                 358.000  CUYD|      12.50000       4475.00|                            |
  Topsoil                                 |                            |                            |
0240 652A053                   1.000  ACRE|     600.00000        600.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
0250 656A000                   1.000  ACRE|     600.00000        600.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0260 665F000                  70.000  EACH|       7.00000        490.00|                            |
  Hay Bales                               |                            |                            |
0270 665J000                 200.000  LF  |       5.00000       1000.00|                            |
  Silt Fence, Type A                      |                            |                            |
0280 680A000                          LUMP|   10000.00000      10000.00|                            |
  Engineering Controls                    |                            |                            |
0290 701A031                   1.000  MILE|     950.00000        950.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0300 701A035                   1.000  MILE|    1150.00000       1150.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 036                     CONTRACT ID : 20020927036                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 19121              |(       )                   |(      )
                                          |BOB SMITH CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 701C001                   1.000  MILE|     675.00000        675.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0320 705A037                   9.000  EACH|       5.75000         51.75|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0330 740B000                 141.000  SQFT|       8.50000       1198.50|                            |
  Construction Signs                      |                            |                            |
0340 740F002                   8.000  EACH|     240.00000       1920.00|                            |
  Barricades, Type III                    |                            |                            |
0350 740I005                   4.000  EACH|      77.00000        308.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    252,743.70|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    252,743.70|             $          0.00|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
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                                                          VENDOR RANKING

     CALL ORDER   : 037                     CONTRACT ID : 20020927037                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-0817(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#55 (Rabbittown Road) from C.R.#262 east of Jacksonville
     to the
     Cleburne County line. Length - 5.977 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    489,981.79     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    508,047.25     103.6870%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020927037                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13022              |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000                4309.000  GAL |       1.38000       5946.42|       1.25000       5386.25|
  Tack Coat                               |                            |                            |
0020 424A340                4008.000  TON |      35.09000     140640.72|      35.00000     140280.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0030 424A346                 150.000  TON |      49.03000       7354.50|      35.00000       5250.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0040 424B636                7716.000  TON |      30.78000     237498.48|      29.50000     227622.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0050 424B640                  50.000  TON |      82.24000       4112.00|      75.00000       3750.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0060 430B043                2368.000  TON |      15.87000      37580.16|      17.00000      40256.00|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0070 600A000                          LUMP|    3341.41000       3341.41|   34000.00000      34000.00|
  Mobilization                            |                            |                            |
0080 630A001                 150.000  LF  |      23.18000       3477.00|      20.00000       3000.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630A004                  75.000  LF  |      23.18000       1738.50|      22.50000       1687.50|
  Steel Beam Guardrail, Class B, Type 2   |                            |                            |
0100 630C070                   4.000  EACH|    1184.50000       4738.00|    1150.00000       4600.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0110 701A031                  12.000  MILE|     968.20000      11618.40|     940.00000      11280.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0120 701A035                  10.000  MILE|    1112.40000      11124.00|    1080.00000      10800.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 037                     CONTRACT ID : 20020927037                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701A045                   2.000  MILE|     618.00000       1236.00|     600.00000       1200.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0140 701C000                   4.000  MILE|     350.20000       1400.80|     340.00000       1360.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0150 701C001                  20.000  MILE|     391.40000       7828.00|     380.00000       7600.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0160 703A002                 100.000  SQFT|       2.57000        257.00|       2.50000        250.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0170 705A032                 200.000  EACH|       5.15000       1030.00|       5.00000       1000.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0180 705A037                 590.000  EACH|       5.40000       3186.00|       5.25000       3097.50|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 740B000                 209.000  SQFT|       7.73000       1615.57|      12.00000       2508.00|
  Construction Signs                      |                            |                            |
0200 740E000                  25.000  EACH|      10.81000        270.25|       1.00000         25.00|
  Cones (36 Inches High)                  |                            |                            |
0210 740M001                  25.000  EACH|       6.70000        167.50|       1.00000         25.00|
  Ballast For Cone                        |                            |                            |
0220 740O000                   1.000  EACH|    3821.08000       3821.08|    3070.00000       3070.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    489,981.79|             $    508,047.25|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    489,981.79|             $    508,047.25|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 038                     CONTRACT ID : 20020927038                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-1100(205)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#97 at Cargyle Creek east of Clanton.  Length 0.012 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   12019          LEVERETT CONSTRUCTION COMPANY                                          $    155,475.00     100.0000%
     2   23073          WALTERS CONSTRUCTION, L.L.C.                                           $    163,415.00     105.1069%
     3   08017          H & L CONSTRUCTION, INC.                                               $    165,272.50     106.3017%
     4   04009          W. W. DYAR & SONS, INC.                                                $    169,363.90     108.9332%
     5   01001          ABRAMSON, LLC                                                          $    172,518.75     110.9624%
     6   16032          PRICHARD CONSTRUCTION COMPANY                                          $    174,992.50     112.5535%
     7   23044          WARE CONSTRUCTION CO., INC.                                            $    180,811.00     116.2959%
     8   19081          SHOTCRETE OF AMERICA                                                   $    193,793.00     124.6458%
     9   16048          WALKER PATTON COMPANY, INC.                                            $    216,630.50     139.3346%
    10   19121          BOB SMITH CONSTRUCTION, INC.                                           $    247,194.00     158.9928%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020927038                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12019              |(   2  ) 23073              |(   3  ) 08017
                                          |LEVERETT CONSTRUCTION COMPA |WALTERS CONSTRUCTION, L.L.C |H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|     500.00000        500.00|    1500.00000       1500.00|    2000.00000        2000.00
  Clearing & Grubbing (Approximately .1   |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|    2000.00000       2000.00|    7500.00000       7500.00|    5000.00000        5000.00
  Removal Of Old Bridge, Station 1+40.66  |                            |                            |
0030 214A000                 450.000  CUYD|       6.00000       2700.00|      15.00000       6750.00|      17.00000        7650.00
  Structure Excavation                    |                            |                            |
0040 214B001                  30.000  CUYD|     100.00000       3000.00|      50.00000       1500.00|      48.00000        1440.00
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               76500.000  LB  |       0.30000      22950.00|       0.45000      34425.00|       0.39000       29835.00
  Steel Reinforcement                     |                            |                            |
0060 524A011                 300.000  CUYD|     338.00000     101400.00|     245.00000      73500.00|     310.00000       93000.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|    2525.00000       2525.00|   10000.00000      10000.00|    2440.00000        2440.00
  Mobilization                            |                            |                            |
0080 610C001                 180.000  TON |      21.75000       3915.00|      25.00000       4500.00|      26.50000        4770.00
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 180.000  SQYD|       1.65000        297.00|       6.00000       1080.00|       2.50000         450.00
  Filter Blanket                          |                            |                            |
0100 630A001                 230.000  LF  |      32.50000       7475.00|      32.50000       7475.00|      32.50000        7475.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0110 630C050                   4.000  EACH|    1250.00000       5000.00|    1250.00000       5000.00|    1250.00000        5000.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0120 665F000                 100.000  EACH|       3.00000        300.00|       7.00000        700.00|       3.50000         350.00
  Hay Bales                               |                            |                            |
0130 665J000                 400.000  LF  |       1.50000        600.00|       4.00000       1600.00|       3.00000        1200.00
  Silt Fence, Type A                      |                            |                            |
0140 680A000                          LUMP|     250.00000        250.00|    1000.00000       1000.00|     250.00000         250.00
  Engineering Controls                    |                            |                            |
0150 740B000                 159.000  SQFT|       7.00000       1113.00|      15.00000       2385.00|       7.50000        1192.50
  Construction Signs                      |                            |                            |
0160 740F002                  10.000  EACH|     125.00000       1250.00|     400.00000       4000.00|     215.00000        2150.00
  Barricades, Type III                    |                            |                            |
0170 740I005                   2.000  EACH|     100.00000        200.00|     250.00000        500.00|     535.00000        1070.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    155,475.00|             $    163,415.00|              $    165,272.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    155,475.00|             $    163,415.00|              $    165,272.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020927038                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 01001             |(   6  ) 16032
                                          |W. W. DYAR & SONS, INC.     |ABRAMSON, LLC               |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    3300.00000       3300.00|    3500.00000       3500.00|    4000.00000        4000.00
  Clearing & Grubbing (Approximately .1   |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|    4200.00000       4200.00|    7500.00000       7500.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 1+40.66  |                            |                            |
0030 214A000                 450.000  CUYD|       6.60000       2970.00|      12.00000       5400.00|       8.00000        3600.00
  Structure Excavation                    |                            |                            |
0040 214B001                  30.000  CUYD|      33.00000        990.00|      25.00000        750.00|      40.00000        1200.00
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               76500.000  LB  |       0.44000      33660.00|       0.45000      34425.00|       0.50000       38250.00
  Steel Reinforcement                     |                            |                            |
0060 524A011                 300.000  CUYD|     275.00000      82500.00|     290.00000      87000.00|     280.00000       84000.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|   14400.00000      14400.00|   10000.00000      10000.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0080 610C001                 180.000  TON |      24.20000       4356.00|      18.00000       3240.00|      26.00000        4680.00
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 180.000  SQYD|       4.40000        792.00|       0.90000        162.00|       4.50000         810.00
  Filter Blanket                          |                            |                            |
0100 630A001                 230.000  LF  |      34.13000       7849.90|      35.00000       8050.00|      36.50000        8395.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0110 630C050                   4.000  EACH|    1314.00000       5256.00|    1400.00000       5600.00|    1400.00000        5600.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0120 665F000                 100.000  EACH|       5.00000        500.00|       6.00000        600.00|       8.00000         800.00
  Hay Bales                               |                            |                            |
0130 665J000                 400.000  LF  |       4.00000       1600.00|       1.00000        400.00|       6.50000        2600.00
  Silt Fence, Type A                      |                            |                            |
0140 680A000                          LUMP|    2550.00000       2550.00|    2500.00000       2500.00|    1500.00000        1500.00
  Engineering Controls                    |                            |                            |
0150 740B000                 159.000  SQFT|      10.00000       1590.00|       8.25000       1311.75|      12.50000        1987.50
  Construction Signs                      |                            |                            |
0160 740F002                  10.000  EACH|     255.00000       2550.00|     180.00000       1800.00|     300.00000        3000.00
  Barricades, Type III                    |                            |                            |
0170 740I005                   2.000  EACH|     150.00000        300.00|     140.00000        280.00|     285.00000         570.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    169,363.90|             $    172,518.75|              $    174,992.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    169,363.90|             $    172,518.75|              $    174,992.50
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 038 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020927038                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 23044              |(   8   ) 19081             |(   9  ) 16048
                                          |WARE CONSTRUCTION CO., INC. |SHOTCRETE OF AMERICA        |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    9430.00000        9430.00
  Clearing & Grubbing (Approximately .1   |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|   10000.00000      10000.00|    8000.00000       8000.00|    9500.00000        9500.00
  Removal Of Old Bridge, Station 1+40.66  |                            |                            |
0030 214A000                 450.000  CUYD|      12.00000       5400.00|      10.00000       4500.00|      30.55000       13747.50
  Structure Excavation                    |                            |                            |
0040 214B001                  30.000  CUYD|      25.00000        750.00|      18.00000        540.00|      35.50000        1065.00
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               76500.000  LB  |       0.41000      31365.00|       0.55000      42075.00|       0.60000       45900.00
  Steel Reinforcement                     |                            |                            |
0060 524A011                 300.000  CUYD|     295.00000      88500.00|     310.00000      93000.00|     309.76000       92928.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|   12000.00000      12000.00|    8000.00000       8000.00|   16800.00000       16800.00
  Mobilization                            |                            |                            |
0080 610C001                 180.000  TON |      20.00000       3600.00|      25.00000       4500.00|      24.75000        4455.00
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 180.000  SQYD|       2.25000        405.00|       4.00000        720.00|       3.00000         540.00
  Filter Blanket                          |                            |                            |
0100 630A001                 230.000  LF  |      35.00000       8050.00|      45.00000      10350.00|      32.50000        7475.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0110 630C050                   4.000  EACH|    1325.00000       5300.00|    1850.00000       7400.00|    1250.00000        5000.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0120 665F000                 100.000  EACH|       5.00000        500.00|       4.00000        400.00|       5.00000         500.00
  Hay Bales                               |                            |                            |
0130 665J000                 400.000  LF  |       5.00000       2000.00|       5.00000       2000.00|       3.00000        1200.00
  Silt Fence, Type A                      |                            |                            |
0140 680A000                          LUMP|    2500.00000       2500.00|    2000.00000       2000.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0150 740B000                 159.000  SQFT|      14.00000       2226.00|      12.00000       1908.00|      10.00000        1590.00
  Construction Signs                      |                            |                            |
0160 740F002                  10.000  EACH|     285.00000       2850.00|     300.00000       3000.00|     300.00000        3000.00
  Barricades, Type III                    |                            |                            |
0170 740I005                   2.000  EACH|     182.50000        365.00|     200.00000        400.00|     250.00000         500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    180,811.00|             $    193,793.00|              $    216,630.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    180,811.00|             $    193,793.00|              $    216,630.50
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 038 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 038                     CONTRACT ID : 20020927038                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 19121              |(       )                   |(      )
                                          |BOB SMITH CONSTRUCTION, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    1000.00000       1000.00|                            |
  Clearing & Grubbing (Approximately .1   |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|   40000.00000      40000.00|                            |
  Removal Of Old Bridge, Station 1+40.66  |                            |                            |
0030 214A000                 450.000  CUYD|      18.00000       8100.00|                            |
  Structure Excavation                    |                            |                            |
0040 214B001                  30.000  CUYD|      25.00000        750.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               76500.000  LB  |       0.65000      49725.00|                            |
  Steel Reinforcement                     |                            |                            |
0060 524A011                 300.000  CUYD|     300.00000      90000.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|   30000.00000      30000.00|                            |
  Mobilization                            |                            |                            |
0080 610C001                 180.000  TON |      22.00000       3960.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 180.000  SQYD|       3.00000        540.00|                            |
  Filter Blanket                          |                            |                            |
0100 630A001                 230.000  LF  |      12.50000       2875.00|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0110 630C050                   4.000  EACH|    1800.00000       7200.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0120 665F000                 100.000  EACH|       5.00000        500.00|                            |
  Hay Bales                               |                            |                            |
0130 665J000                 400.000  LF  |       2.50000       1000.00|                            |
  Silt Fence, Type A                      |                            |                            |
0140 680A000                          LUMP|    5000.00000       5000.00|                            |
  Engineering Controls                    |                            |                            |
0150 740B000                 159.000  SQFT|      16.00000       2544.00|                            |
  Construction Signs                      |                            |                            |
0160 740F002                  10.000  EACH|     325.00000       3250.00|                            |
  Barricades, Type III                    |                            |                            |
0170 740I005                   2.000  EACH|     375.00000        750.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    247,194.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    247,194.00|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 039                     CONTRACT ID : 20020927039                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1121(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#42 from C.R.#50 to S.R.#191 in Jemison.  Length 5.929
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    290,743.79     100.0000%
     2   03097          CHILTON PAVING & ASPHALT, LLC                                          $    319,561.54     109.9117%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020927039                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 03097              |(      )
                                          |DUNN CONSTRUCTION CO., INC. |CHILTON PAVING & ASPHALT, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 405A000                2250.000  GAL |       0.86000       1935.00|       1.00000       2250.00|
  Tack Coat                               |                            |                            |
0020 429A021                5400.000  TON |      32.50000     175500.00|      33.64000     181656.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0030 429B201                 740.000  TON |      30.00000      22200.00|      34.55000      25567.00|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0040 429C205                 325.000  TON |      54.92000      17849.00|      45.00000      14625.00|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0050 429C206                 750.000  TON |      34.29000      25717.50|      45.00000      33750.00|
  Improved Bituminous Concrete Base Layer |                            |                            |
  Leveling, 1/2" Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0060 600A000                          LUMP|    3671.77000       3671.77|   12500.00000      12500.00|
  Mobilization                            |                            |                            |
0070 630A001                 290.000  LF  |      21.70000       6293.00|      24.15000       7003.50|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0080 630C050                   8.000  EACH|    1446.29000      11570.32|    1610.00000      12880.00|
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0090 701A030                  12.000  MILE|     619.84000       7438.08|     690.00000       8280.00|
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0100 701A034                  10.000  MILE|     619.84000       6198.40|     690.00000       6900.00|
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0110 701A044                   3.000  MILE|     361.57000       1084.71|     402.50000       1207.50|
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0120 701C000                   3.000  MILE|     268.60000        805.80|     299.00000        897.00|
  Broken Temporary Traffic Stripe         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 039                     CONTRACT ID : 20020927039                  COUNTIES : CHILTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 03097             |(      )
                                          |DUNN CONSTRUCTION CO., INC. |CHILTON PAVING & ASPHALT, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701C001                  11.000  MILE|     309.92000       3409.12|     345.00000       3795.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0140 703A004                 140.000  SQFT|       1.65000        231.00|       1.84000        257.60|
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0150 705A032                  50.000  EACH|       4.39000        219.50|       4.89000        244.50|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 625.000  EACH|       4.39000       2743.75|       4.89000       3056.25|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 231.000  SQFT|       7.97000       1841.07|       9.49000       2192.19|
  Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    2035.77000       2035.77|    2500.00000       2500.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    290,743.79|             $    319,561.54|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    290,743.79|             $    319,561.54|              $
====================================================================================================================================
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                                                                                                                   PAGE : 040 -1
                                                          VENDOR RANKING

     CALL ORDER   : 040                     CONTRACT ID : 20020927040                  COUNTIES : CHOCTAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :  110      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ACGBBRZ-1200(201)
     for constructing the Bridge Replacements (2) (Precast) on
     C.R.#18 over Okatuppa Creek and Relief east of Melvin.
     Length - 0.068 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13099          MCINNIS, LLC                                                           $    701,955.00     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 20020927040                  COUNTIES : CHOCTAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2  ) 03097              |(      )
                                          |MCINNIS, LLC                |CHILTON PAVING & ASPHALT, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|   30000.00000      30000.00|                            |
  Removal Of Old Bridge, Station 8+99.58  |                            |                            |
0020 206A001                          LUMP|   30000.00000      30000.00|                            |
  Removal Of Old Bridge, Station 9+44.52  |                            |                            |
0030 210A000                1063.000  CUYD|       6.00000       6378.00|                            |
  Unclassified Excavation                 |                            |                            |
0040 502A000                 240.000  LB  |       1.00000        240.00|                            |
  Steel Reinforcement                     |                            |                            |
0050 505M000                2360.000  LF  |      20.00000      47200.00|                            |
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0060 505M002                 400.000  LF  |      24.00000       9600.00|                            |
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0070 507A000                   4.000  EACH|    1700.00000       6800.00|                            |
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  45.000  CUYD|     500.00000      22500.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                 121.000  EACH|      70.00000       8470.00|                            |
  Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   2.000  EACH|    5500.00000      11000.00|                            |
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512A015                   2.000  EACH|    5500.00000      11000.00|                            |
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide x 1’-4 7/8" Deep By 33’-0" Long    |                            |                            |
  (Modified)                              |                            |                            |
0120 512B004                   5.000  EACH|    3800.00000      19000.00|                            |
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0130 512B010                   2.000  EACH|    3800.00000       7600.00|                            |
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 1’- 9 1/16" Deep By       |                            |                            |
  31’-6" Long (Modified)                  |                            |                            |
0140 512C017                  54.000  EACH|    4200.00000     226800.00|                            |
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 20020927040                  COUNTIES : CHOCTAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 03097             |(      )
                                          |MCINNIS, LLC                |CHILTON PAVING & ASPHALT, L |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512C025                  18.000  EACH|    5000.00000      90000.00|                            |
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0160 512D025                  10.000  EACH|    4200.00000      42000.00|                            |
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0170 512D030                   8.000  EACH|    4200.00000      33600.00|                            |
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0180 512E000                  32.000  EACH|     350.00000      11200.00|                            |
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1                                      |                            |                            |
0190 512F000                  16.000  EACH|     450.00000       7200.00|                            |
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0200 512G000                   8.000  EACH|     450.00000       3600.00|                            |
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0210 600A000                          LUMP|   15000.00000      15000.00|                            |
  Mobilization                            |                            |                            |
0220 610C001                 676.000  TON |      29.00000      19604.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0230 610D002                 801.000  SQYD|       3.00000       2403.00|                            |
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0240 630C003                   8.000  EACH|    1000.00000       8000.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0250 630C070                   8.000  EACH|    1200.00000       9600.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0260 665F000                 100.000  EACH|       5.00000        500.00|                            |
  Hay Bales                               |                            |                            |
0270 665J001                 820.000  LF  |       6.50000       5330.00|                            |
  Silt Fence, Type B                      |                            |                            |
0280 680A000                          LUMP|   10000.00000      10000.00|                            |
  Engineering Controls                    |                            |                            |
0290 740B000                 173.000  SQFT|      10.00000       1730.00|                            |
  Construction Signs                      |                            |                            |
0300 740F002                   8.000  EACH|     400.00000       3200.00|                            |
  Barricades, Type III                    |                            |                            |
0310 740I005                   4.000  EACH|     600.00000       2400.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    701,955.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    701,955.00|             $    319,561.54|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :  180      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : PLH-1300(900)
     for constructing the Grade, Drainage and Pavement on Old
     Lock 1 Road from the Tombigbee River to S.R.#69 northwest of
     Jackson.  Length 3.612 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   03081          CARDWELL CORPORATION                                                   $    813,230.00     100.0000%
     2   23056          JOHN G. WALTON CONSTRUCTION COMPANY, INC.                              $    883,714.13     108.6672%
     3   14007          W. S. NEWELL & SONS, INC.                                              $    999,994.50     122.9658%
     4   01059          ADVANCE CONSTRUCTION SERVICES, INC.                                    $  1,046,598.50     128.6965%
     5   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $  1,050,779.50     129.2106%
     6   10026          JRD CONTRACTING, INC.                                                  $  1,100,865.11     135.3695%
     7   18005          GRADY RALLS & SONS, INC.                                               $  1,161,259.82     142.7960%
     8   02091          BOYD EXCAVATING, INC.                                                  $  1,230,953.32     151.3660%
     9   23029          J. S. WALTON & COMPANY, INC.                                           $  1,324,192.35     162.8312%
    10   23011          HOSEA O. WEAVER & SONS, INC.                                           $  1,382,221.87     169.9669%
    11   07050          GULF EQUIPMENT CORPORATION                                             $  1,534,099.00     188.6427%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 03081              |(   2  ) 23056              |(   3  ) 14007
                                          |CARDWELL CORPORATION        |JOHN G. WALTON CONSTRUCTION |W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   42000.00000      42000.00|   49500.00000      49500.00|  101225.00000      101225.00
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 206.000  LF  |       3.00000        618.00|       6.12000       1260.72|       5.00000        1030.00
  Removing Pipe                           |                            |                            |
0030 206E000                   2.000  EACH|     150.00000        300.00|     903.38000       1806.76|     250.00000         500.00
  Removing Headwalls                      |                            |                            |
0040 210A000               61820.000  CUYD|       2.00000     123640.00|       2.48000     153313.60|       2.05000      126731.00
  Unclassified Excavation                 |                            |                            |
0050 210D011               12250.000  CUYD|       3.75000      45937.50|       5.72000      70070.00|       2.50000       30625.00
  Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 415.000  CUYD|       5.00000       2075.00|       1.28000        531.20|       3.00000        1245.00
  Structure Excavation                    |                            |                            |
0070 214B000                  66.000  CUYD|       5.00000        330.00|      11.63000        767.58|       5.00000         330.00
  Foundation Backfill, Local              |                            |                            |
0080 230A000                 191.000  RBST|     175.00000      33425.00|     149.19000      28495.29|     155.00000       29605.00
  Roadbed Processing                      |                            |                            |
0090 301A098               48750.000  SQYD|       2.00000      97500.00|       1.56000      76050.00|       2.81000      136987.50
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A102               61680.000  SQYD|       2.25000     138780.00|       1.51000      93136.80|       3.20000      197376.00
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0110 401A000               44510.000  SQYD|       0.40000      17804.00|       0.39000      17358.90|       0.65000       28931.50
  Bituminous Treatment A                  |                            |                            |
0120 401B107               42390.000  SQYD|       1.75000      74182.50|       1.93000      81812.70|       1.75000       74182.50
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0130 530A001                  96.000  LF  |      18.00000       1728.00|      28.36000       2722.56|      18.50000        1776.00
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0140 530A003                  56.000  LF  |      30.00000       1680.00|      50.74000       2841.44|      32.00000        1792.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A004                 216.000  LF  |      38.00000       8208.00|      61.55000      13294.80|      40.00000        8640.00
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 530A005                 128.000  LF  |      47.00000       6016.00|      84.86000      10862.08|      45.00000        5760.00
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 03081              |(   2   ) 23056             |(   3  ) 14007
                                          |CARDWELL CORPORATION        |JOHN G. WALTON CONSTRUCTION |W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A933                 102.000  LF  |      75.00000       7650.00|      50.99000       5200.98|      77.50000        7905.00
  60" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 535A141                 120.000  LF  |      18.00000       2160.00|      27.90000       3348.00|      20.00000        2400.00
  18" Side Drain Pipe (16 Gauge C.M.)     |                            |                            |
0190 600A000                          LUMP|   44130.00000      44130.00|   49600.00000      49600.00|   17000.00000       17000.00
  Mobilization                            |                            |                            |
0200 602A000                 123.000  EACH|      75.00000       9225.00|     116.60000      14341.80|      85.00000       10455.00
  Right Of Way Markers                    |                            |                            |
0210 606A000                 100.000  LF  |       6.00000        600.00|      10.40000       1040.00|      10.00000        1000.00
  6" Underdrain Pipe                      |                            |                            |
0220 610C001                 200.000  TON |      28.00000       5600.00|      33.84000       6768.00|      31.25000        6250.00
  Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 200.000  SQYD|       2.00000        400.00|       1.62000        324.00|       2.00000         400.00
  Filter Blanket                          |                            |                            |
0240 619A002                   4.000  EACH|     450.00000       1800.00|     443.67000       1774.68|     500.00000        2000.00
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0250 619A004                   2.000  EACH|     575.00000       1150.00|     699.60000       1399.20|     770.00000        1540.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A005                   4.000  EACH|     850.00000       3400.00|     722.70000       2890.80|     915.00000        3660.00
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A006                   4.000  EACH|    1050.00000       4200.00|     896.24000       3584.96|    1075.00000        4300.00
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0280 619A101                   8.000  EACH|     450.00000       3600.00|     171.44000       1371.52|     500.00000        4000.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0290 619A248                   2.000  EACH|    3000.00000       6000.00|    2442.77000       4885.54|    4000.00000        8000.00
  60" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Triple Line)                           |                            |                            |
0300 620A000                   4.000  CUYD|     800.00000       3200.00|     119.48000        477.92|     700.00000        2800.00
  Minor Structure Concrete                |                            |                            |
0310 630A001                  50.000  LF  |      12.00000        600.00|      13.20000        660.00|      12.00000         600.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0320 630C003                   4.000  EACH|    1100.00000       4400.00|    1320.00000       5280.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0330 630C070                   4.000  EACH|    1300.00000       5200.00|    1540.00000       6160.00|    1300.00000        5200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 03081              |(   2   ) 23056             |(   3  ) 14007
                                          |CARDWELL CORPORATION        |JOHN G. WALTON CONSTRUCTION |W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 637A000                1000.000  LF  |       3.00000       3000.00|       2.22000       2220.00|       3.00000        3000.00
  Fence Reset                             |                            |                            |
0350 650A000                 500.000  CUYD|       0.00000          0.00|      11.96000       5980.00|       0.01000           5.00
  Topsoil                                 |                            |                            |
0360 650B000               16000.000  CUYD|       2.25000      36000.00|       3.48000      55680.00|       1.54000       24640.00
  Topsoil From Stockpiles                 |                            |                            |
0370 652A061                  30.000  ACRE|     450.00000      13500.00|     522.50000      15675.00|     500.00000       15000.00
  Seeding (Mix 3E)                        |                            |                            |
0380 654A000                 500.000  SQYD|       3.70000       1850.00|       3.30000       1650.00|       4.50000        2250.00
  Solid Sodding                           |                            |                            |
0390 656A000                  22.000  ACRE|     425.00000       9350.00|     522.50000      11495.00|     450.00000        9900.00
  Mulching, Class A, Type 1               |                            |                            |
0400 656A001                   8.000  ACRE|     450.00000       3600.00|     577.50000       4620.00|     450.00000        3600.00
  Mulching, Class A, Type 2               |                            |                            |
0410 665A000                  30.000  ACRE|       1.00000         30.00|     330.00000       9900.00|     300.00000        9000.00
  Temporary Seeding                       |                            |                            |
0420 665B000                  30.000  ACRE|       1.00000         30.00|     330.00000       9900.00|     400.00000       12000.00
  Temporary Mulching                      |                            |                            |
0430 665E000                 500.000  SQYD|       1.00000        500.00|       1.51000        755.00|       1.50000         750.00
  Polyethylene                            |                            |                            |
0440 665F000                 500.000  EACH|       4.00000       2000.00|       6.52000       3260.00|       6.00000        3000.00
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       2.00000        200.00|       2.57000        257.00|       5.00000         500.00
  Sand Bags                               |                            |                            |
0460 665I002                 100.000  TON |      28.00000       2800.00|      27.23000       2723.00|      31.25000        3125.00
  Temporary Riprap, Class 1               |                            |                            |
0470 665J000                8000.000  LF  |       2.50000      20000.00|       3.04000      24320.00|       3.00000       24000.00
  Silt Fence, Type A                      |                            |                            |
0480 665K000                 100.000  CUYD|      10.00000       1000.00|      15.89000       1589.00|      10.00000        1000.00
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|   15000.00000      15000.00|   14500.00000      14500.00|   50000.00000       50000.00
  Engineering Controls                    |                            |                            |
0500 701A008                   2.000  MILE|     230.00000        460.00|     220.00000        440.00|     230.00000         460.00
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0510 701A012                   5.000  MILE|     300.00000       1500.00|     385.00000       1925.00|     350.00000        1750.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 03081              |(   2   ) 23056             |(   3  ) 14007
                                          |CARDWELL CORPORATION        |JOHN G. WALTON CONSTRUCTION |W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701C000                   2.000  MILE|     290.00000        580.00|     440.00000        880.00|     400.00000         800.00
  Broken Temporary Traffic Stripe         |                            |                            |
0530 701C001                   5.000  MILE|     325.00000       1625.00|     440.00000       2200.00|     400.00000        2000.00
  Solid Temporary Traffic Stripe          |                            |                            |
0540 703A000                  20.000  SQFT|       1.30000         26.00|       1.43000         28.60|       5.00000         100.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0550 740B000                 164.000  SQFT|      10.00000       1640.00|       4.05000        664.20|      12.00000        1968.00
  Construction Signs                      |                            |                            |
0560 740E000                  50.000  EACH|      10.00000        500.00|       0.01000          0.50|      10.00000         500.00
  Cones (36 Inches High)                  |                            |                            |
0570 740O000                   1.000  EACH|     500.00000        500.00|     120.00000        120.00|    2000.00000        2000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    813,230.00|             $    883,714.13|              $    999,994.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    813,230.00|             $    883,714.13|              $    999,994.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01059              |(   5   ) 01039             |(   6  ) 10026
                                          |ADVANCE CONSTRUCTION SERVIC |JAMES H. ADAMS & SON CONSTR |JRD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  136000.00000     136000.00|   65000.00000      65000.00|  154926.41000      154926.41
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 206.000  LF  |       9.00000       1854.00|       6.00000       1236.00|       5.31000        1093.86
  Removing Pipe                           |                            |                            |
0030 206E000                   2.000  EACH|     250.00000        500.00|     150.00000        300.00|     106.25000         212.50
  Removing Headwalls                      |                            |                            |
0040 210A000               61820.000  CUYD|       0.60000      37092.00|       2.00000     123640.00|       4.00000      247280.00
  Unclassified Excavation                 |                            |                            |
0050 210D011               12250.000  CUYD|       0.01000        122.50|       6.50000      79625.00|       4.25000       52062.50
  Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 415.000  CUYD|       6.50000       2697.50|      10.00000       4150.00|       6.38000        2647.70
  Structure Excavation                    |                            |                            |
0070 214B000                  66.000  CUYD|      20.00000       1320.00|      10.00000        660.00|      15.94000        1052.04
  Foundation Backfill, Local              |                            |                            |
0080 230A000                 191.000  RBST|     275.00000      52525.00|     200.00000      38200.00|     100.00000       19100.00
  Roadbed Processing                      |                            |                            |
0090 301A098               48750.000  SQYD|       2.40000     117000.00|       2.75000     134062.50|       2.00000       97500.00
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A102               61680.000  SQYD|       2.75000     169620.00|       3.10000     191208.00|       2.50000      154200.00
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0110 401A000               44510.000  SQYD|       0.55000      24480.50|       0.50000      22255.00|       0.35000       15578.50
  Bituminous Treatment A                  |                            |                            |
0120 401B107               42390.000  SQYD|       2.00000      84780.00|       2.00000      84780.00|       1.75000       74182.50
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0130 530A001                  96.000  LF  |      24.00000       2304.00|      25.00000       2400.00|      32.66000        3135.36
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0140 530A003                  56.000  LF  |      40.00000       2240.00|      45.00000       2520.00|      38.07000        2131.92
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A004                 216.000  LF  |      45.00000       9720.00|      60.00000      12960.00|      48.41000       10456.56
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 530A005                 128.000  LF  |      55.00000       7040.00|      80.00000      10240.00|      61.39000        7857.92
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01059              |(   5   ) 01039             |(   6  ) 10026
                                          |ADVANCE CONSTRUCTION SERVIC |JAMES H. ADAMS & SON CONSTR |JRD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A933                 102.000  LF  |     100.00000      10200.00|      70.00000       7140.00|      92.53000        9438.06
  60" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 535A141                 120.000  LF  |      27.00000       3240.00|      12.00000       1440.00|      33.20000        3984.00
  18" Side Drain Pipe (16 Gauge C.M.)     |                            |                            |
0190 600A000                          LUMP|  120000.00000     120000.00|   50000.00000      50000.00|   18875.00000       18875.00
  Mobilization                            |                            |                            |
0200 602A000                 123.000  EACH|      90.00000      11070.00|      75.00000       9225.00|      50.00000        6150.00
  Right Of Way Markers                    |                            |                            |
0210 606A000                 100.000  LF  |      12.00000       1200.00|       6.00000        600.00|      12.75000        1275.00
  6" Underdrain Pipe                      |                            |                            |
0220 610C001                 200.000  TON |      45.00000       9000.00|      40.00000       8000.00|      27.50000        5500.00
  Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 200.000  SQYD|       1.80000        360.00|       2.00000        400.00|       3.00000         600.00
  Filter Blanket                          |                            |                            |
0240 619A002                   4.000  EACH|     600.00000       2400.00|     400.00000       1600.00|     504.69000        2018.76
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0250 619A004                   2.000  EACH|    1000.00000       2000.00|     600.00000       1200.00|     674.69000        1349.38
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A005                   4.000  EACH|    1200.00000       4800.00|     700.00000       2800.00|     903.13000        3612.52
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A006                   4.000  EACH|    2000.00000       8000.00|    1000.00000       4000.00|    1115.63000        4462.52
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0280 619A101                   8.000  EACH|     600.00000       4800.00|     400.00000       3200.00|     451.56000        3612.48
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0290 619A248                   2.000  EACH|    3500.00000       7000.00|    3000.00000       6000.00|    2656.25000        5312.50
  60" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Triple Line)                           |                            |                            |
0300 620A000                   4.000  CUYD|     450.00000       1800.00|     650.00000       2600.00|     425.00000        1700.00
  Minor Structure Concrete                |                            |                            |
0310 630A001                  50.000  LF  |      14.00000        700.00|      25.00000       1250.00|      12.00000         600.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0320 630C003                   4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0330 630C070                   4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|    1300.00000        5200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01059              |(   5   ) 01039             |(   6  ) 10026
                                          |ADVANCE CONSTRUCTION SERVIC |JAMES H. ADAMS & SON CONSTR |JRD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 637A000                1000.000  LF  |       7.00000       7000.00|       3.00000       3000.00|       5.00000        5000.00
  Fence Reset                             |                            |                            |
0350 650A000                 500.000  CUYD|      13.00000       6500.00|       6.00000       3000.00|       3.00000        1500.00
  Topsoil                                 |                            |                            |
0360 650B000               16000.000  CUYD|       2.50000      40000.00|       2.50000      40000.00|       3.00000       48000.00
  Topsoil From Stockpiles                 |                            |                            |
0370 652A061                  30.000  ACRE|     500.00000      15000.00|     500.00000      15000.00|     385.00000       11550.00
  Seeding (Mix 3E)                        |                            |                            |
0380 654A000                 500.000  SQYD|       4.00000       2000.00|       5.00000       2500.00|       3.24000        1620.00
  Solid Sodding                           |                            |                            |
0390 656A000                  22.000  ACRE|     500.00000      11000.00|     500.00000      11000.00|     345.00000        7590.00
  Mulching, Class A, Type 1               |                            |                            |
0400 656A001                   8.000  ACRE|     500.00000       4000.00|     500.00000       4000.00|     370.00000        2960.00
  Mulching, Class A, Type 2               |                            |                            |
0410 665A000                  30.000  ACRE|     320.00000       9600.00|     400.00000      12000.00|     300.00000        9000.00
  Temporary Seeding                       |                            |                            |
0420 665B000                  30.000  ACRE|     400.00000      12000.00|     400.00000      12000.00|     300.00000        9000.00
  Temporary Mulching                      |                            |                            |
0430 665E000                 500.000  SQYD|       2.00000       1000.00|       2.00000       1000.00|       2.00000        1000.00
  Polyethylene                            |                            |                            |
0440 665F000                 500.000  EACH|      10.00000       5000.00|       5.00000       2500.00|      20.00000       10000.00
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       3.00000        300.00|       3.00000        300.00|       5.00000         500.00
  Sand Bags                               |                            |                            |
0460 665I002                 100.000  TON |      45.00000       4500.00|      30.00000       3000.00|      27.50000        2750.00
  Temporary Riprap, Class 1               |                            |                            |
0470 665J000                8000.000  LF  |       6.00000      48000.00|       3.00000      24000.00|       5.00000       40000.00
  Silt Fence, Type A                      |                            |                            |
0480 665K000                 100.000  CUYD|      15.00000       1500.00|      10.00000       1000.00|      10.00000        1000.00
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|   25000.00000      25000.00|   20000.00000      20000.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0500 701A008                   2.000  MILE|     200.00000        400.00|     600.00000       1200.00|     229.06000         458.12
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0510 701A012                   5.000  MILE|     300.00000       1500.00|     700.00000       3500.00|     297.00000        1485.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 041 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01059              |(   5   ) 01039             |(   6  ) 10026
                                          |ADVANCE CONSTRUCTION SERVIC |JAMES H. ADAMS & SON CONSTR |JRD CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701C000                   2.000  MILE|     300.00000        600.00|     400.00000        800.00|     287.00000         574.00
  Broken Temporary Traffic Stripe         |                            |                            |
0530 701C001                   5.000  MILE|     400.00000       2000.00|     400.00000       2000.00|     323.00000        1615.00
  Solid Temporary Traffic Stripe          |                            |                            |
0540 703A000                  20.000  SQFT|       2.00000         40.00|       6.00000        120.00|       1.85000          37.00
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0550 740B000                 164.000  SQFT|      12.00000       1968.00|      12.00000       1968.00|      12.00000        1968.00
  Construction Signs                      |                            |                            |
0560 740E000                  50.000  EACH|      10.00000        500.00|      20.00000       1000.00|      15.00000         750.00
  Cones (36 Inches High)                  |                            |                            |
0570 740O000                   1.000  EACH|     125.00000        125.00|    2000.00000       2000.00|    1000.00000        1000.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,046,598.50|             $  1,050,779.50|              $  1,100,865.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,046,598.50|             $  1,050,779.50|              $  1,100,865.11
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 18005              |(   8   ) 02091             |(   9  ) 23029
                                          |GRADY RALLS & SONS, INC.    |BOYD EXCAVATING, INC.       |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|  120000.00000     120000.00|   95000.00000      95000.00|  106782.32000      106782.32
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 206.000  LF  |       5.00000       1030.00|       6.00000       1236.00|      18.29000        3767.74
  Removing Pipe                           |                            |                            |
0030 206E000                   2.000  EACH|     400.00000        800.00|     500.00000       1000.00|     370.60000         741.20
  Removing Headwalls                      |                            |                            |
0040 210A000               61820.000  CUYD|       2.65000     163823.00|       1.84000     113748.80|       4.95000      306009.00
  Unclassified Excavation                 |                            |                            |
0050 210D011               12250.000  CUYD|       5.65000      69212.50|       4.25000      52062.50|       5.68000       69580.00
  Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 415.000  CUYD|       8.00000       3320.00|       6.00000       2490.00|      16.81000        6976.15
  Structure Excavation                    |                            |                            |
0070 214B000                  66.000  CUYD|      40.00000       2640.00|      10.00000        660.00|      23.77000        1568.82
  Foundation Backfill, Local              |                            |                            |
0080 230A000                 191.000  RBST|     135.00000      25785.00|     300.00000      57300.00|     163.52000       31232.32
  Roadbed Processing                      |                            |                            |
0090 301A098               48750.000  SQYD|       3.50000     170625.00|       3.60000     175500.00|       2.21000      107737.50
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A102               61680.000  SQYD|       3.45000     212796.00|       4.50000     277560.00|       2.65000      163452.00
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0110 401A000               44510.000  SQYD|       0.35000      15578.50|       0.40000      17804.00|       0.41000       18249.10
  Bituminous Treatment A                  |                            |                            |
0120 401B107               42390.000  SQYD|       1.75000      74182.50|       1.81000      76725.90|       2.07000       87747.30
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0130 530A001                  96.000  LF  |      10.20000        979.20|      23.00000       2208.00|      26.26000        2520.96
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0140 530A003                  56.000  LF  |      26.00000       1456.00|      36.00000       2016.00|      42.21000        2363.76
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A004                 216.000  LF  |      30.00000       6480.00|      42.00000       9072.00|      62.59000       13519.44
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 530A005                 128.000  LF  |      35.00000       4480.00|      54.00000       6912.00|      82.95000       10617.60
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 18005              |(   8   ) 02091             |(   9  ) 23029
                                          |GRADY RALLS & SONS, INC.    |BOYD EXCAVATING, INC.       |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A933                 102.000  LF  |      65.00000       6630.00|      80.00000       8160.00|      60.07000        6127.14
  60" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 535A141                 120.000  LF  |      18.50000       2220.00|      18.00000       2160.00|      19.31000        2317.20
  18" Side Drain Pipe (16 Gauge C.M.)     |                            |                            |
0190 600A000                          LUMP|   68500.00000      68500.00|   88500.00000      88500.00|  146304.92000      146304.92
  Mobilization                            |                            |                            |
0200 602A000                 123.000  EACH|      75.00000       9225.00|     125.00000      15375.00|      74.07000        9110.61
  Right Of Way Markers                    |                            |                            |
0210 606A000                 100.000  LF  |       6.00000        600.00|      15.00000       1500.00|      13.21000        1321.00
  6" Underdrain Pipe                      |                            |                            |
0220 610C001                 200.000  TON |      27.00000       5400.00|      45.00000       9000.00|      36.25000        7250.00
  Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 200.000  SQYD|       3.00000        600.00|       5.00000       1000.00|       1.76000         352.00
  Filter Blanket                          |                            |                            |
0240 619A002                   4.000  EACH|    1200.00000       4800.00|     500.00000       2000.00|     438.57000        1754.28
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0250 619A004                   2.000  EACH|    1800.00000       3600.00|     800.00000       1600.00|     556.05000        1112.10
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A005                   4.000  EACH|    1900.00000       7600.00|    1100.00000       4400.00|     557.12000        2228.48
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A006                   4.000  EACH|    2500.00000      10000.00|    1500.00000       6000.00|     603.47000        2413.88
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0280 619A101                   8.000  EACH|     800.00000       6400.00|     600.00000       4800.00|     369.40000        2955.20
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0290 619A248                   2.000  EACH|    2800.00000       5600.00|    2500.00000       5000.00|    1721.18000        3442.36
  60" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Triple Line)                           |                            |                            |
0300 620A000                   4.000  CUYD|     250.00000       1000.00|     550.00000       2200.00|     482.91000        1931.64
  Minor Structure Concrete                |                            |                            |
0310 630A001                  50.000  LF  |      12.00000        600.00|      14.00000        700.00|      16.67000         833.50
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0320 630C003                   4.000  EACH|    1100.00000       4400.00|    1150.00000       4600.00|    1222.59000        4890.36
  Guardrail End Anchor, Type 13           |                            |                            |
0330 630C070                   4.000  EACH|    1300.00000       5200.00|    1350.00000       5400.00|    1389.30000        5557.20
  Guardrail End Anchor, Type 10 Series    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 18005              |(   8   ) 02091             |(   9  ) 23029
                                          |GRADY RALLS & SONS, INC.    |BOYD EXCAVATING, INC.       |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 637A000                1000.000  LF  |       3.00000       3000.00|       2.50000       2500.00|       2.13000        2130.00
  Fence Reset                             |                            |                            |
0350 650A000                 500.000  CUYD|       7.50000       3750.00|       5.00000       2500.00|      12.74000        6370.00
  Topsoil                                 |                            |                            |
0360 650B000               16000.000  CUYD|       3.50000      56000.00|       2.25000      36000.00|       4.48000       71680.00
  Topsoil From Stockpiles                 |                            |                            |
0370 652A061                  30.000  ACRE|     445.00000      13350.00|     450.00000      13500.00|     532.07000       15962.10
  Seeding (Mix 3E)                        |                            |                            |
0380 654A000                 500.000  SQYD|       3.50000       1750.00|       5.00000       2500.00|       4.55000        2275.00
  Solid Sodding                           |                            |                            |
0390 656A000                  22.000  ACRE|     440.00000       9680.00|     450.00000       9900.00|     532.07000       11705.54
  Mulching, Class A, Type 1               |                            |                            |
0400 656A001                   8.000  ACRE|     485.00000       3880.00|     600.00000       4800.00|     650.31000        5202.48
  Mulching, Class A, Type 2               |                            |                            |
0410 665A000                  30.000  ACRE|     250.00000       7500.00|     450.00000      13500.00|     488.26000       14647.80
  Temporary Seeding                       |                            |                            |
0420 665B000                  30.000  ACRE|     250.00000       7500.00|     450.00000      13500.00|     371.80000       11154.00
  Temporary Mulching                      |                            |                            |
0430 665E000                 500.000  SQYD|       0.50000        250.00|       4.00000       2000.00|       0.77000         385.00
  Polyethylene                            |                            |                            |
0440 665F000                 500.000  EACH|       5.00000       2500.00|       5.00000       2500.00|       4.13000        2065.00
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       3.50000        350.00|       4.00000        400.00|       3.54000         354.00
  Sand Bags                               |                            |                            |
0460 665I002                 100.000  TON |      26.00000       2600.00|      45.00000       4500.00|      31.26000        3126.00
  Temporary Riprap, Class 1               |                            |                            |
0470 665J000                8000.000  LF  |       3.00000      24000.00|       2.75000      22000.00|       2.40000       19200.00
  Silt Fence, Type A                      |                            |                            |
0480 665K000                 100.000  CUYD|       8.00000        800.00|       6.00000        600.00|      11.75000        1175.00
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|    2000.00000       2000.00|   40000.00000      40000.00|   12419.38000       12419.38
  Engineering Controls                    |                            |                            |
0500 701A008                   2.000  MILE|     229.06000        458.12|     229.06000        458.12|     236.48000         472.96
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0510 701A012                   5.000  MILE|     297.00000       1485.00|     297.00000       1485.00|     413.83000        2069.15
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
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     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 18005              |(   8   ) 02091             |(   9  ) 23029
                                          |GRADY RALLS & SONS, INC.    |BOYD EXCAVATING, INC.       |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701C000                   2.000  MILE|     287.00000        574.00|     287.00000        574.00|     472.96000         945.92
  Broken Temporary Traffic Stripe         |                            |                            |
0530 701C001                   5.000  MILE|     323.00000       1615.00|     323.00000       1615.00|     472.95000        2364.75
  Solid Temporary Traffic Stripe          |                            |                            |
0540 703A000                  20.000  SQFT|       1.85000         37.00|       1.85000         37.00|       1.54000          30.80
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0550 740B000                 164.000  SQFT|      12.00000       1968.00|       8.50000       1394.00|       4.66000         764.24
  Construction Signs                      |                            |                            |
0560 740E000                  50.000  EACH|       5.00000        250.00|      10.00000        500.00|       2.94000         147.00
  Cones (36 Inches High)                  |                            |                            |
0570 740O000                   1.000  EACH|     400.00000        400.00|     500.00000        500.00|    4779.15000        4779.15
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,161,259.82|             $  1,230,953.32|              $  1,324,192.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,161,259.82|             $  1,230,953.32|              $  1,324,192.35
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 23011              |(  11   ) 07050             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   54440.77000      54440.77|  116000.00000     116000.00|
  Clearing & Grubbing (Approximately 40   |                            |                            |
  Acres)                                  |                            |                            |
0020 206D000                 206.000  LF  |       5.92000       1219.52|      10.00000       2060.00|
  Removing Pipe                           |                            |                            |
0030 206E000                   2.000  EACH|      74.24000        148.48|     200.00000        400.00|
  Removing Headwalls                      |                            |                            |
0040 210A000               61820.000  CUYD|       4.43000     273862.60|       3.00000     185460.00|
  Unclassified Excavation                 |                            |                            |
0050 210D011               12250.000  CUYD|       5.55000      67987.50|       7.00000      85750.00|
  Borrow Excavation (A-4 or Better)       |                            |                            |
0060 214A000                 415.000  CUYD|       7.02000       2913.30|       6.00000       2490.00|
  Structure Excavation                    |                            |                            |
0070 214B000                  66.000  CUYD|      17.55000       1158.30|      20.00000       1320.00|
  Foundation Backfill, Local              |                            |                            |
0080 230A000                 191.000  RBST|     180.72000      34517.52|     150.00000      28650.00|
  Roadbed Processing                      |                            |                            |
0090 301A098               48750.000  SQYD|       3.58000     174525.00|       4.00000     195000.00|
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 5" Compacted Thickness      |                            |                            |
0100 301A102               61680.000  SQYD|       3.49000     215263.20|       4.80000     296064.00|
  Soil Aggregate Base Course, Type A,     |                            |                            |
  Road Mixed, 6" Compacted Thickness      |                            |                            |
0110 401A000               44510.000  SQYD|       0.57000      25370.70|       0.50000      22255.00|
  Bituminous Treatment A                  |                            |                            |
0120 401B107               42390.000  SQYD|       2.05000      86899.50|       2.00000      84780.00|
  Bituminous Treatment KG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0130 530A001                  96.000  LF  |      22.46000       2156.16|      30.00000       2880.00|
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0140 530A003                  56.000  LF  |      46.38000       2597.28|      50.00000       2800.00|
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0150 530A004                 216.000  LF  |      60.54000      13076.64|      69.00000      14904.00|
  36" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0160 530A005                 128.000  LF  |      75.64000       9681.92|      88.00000      11264.00|
  42" Roadway Pipe (Class 3 R.C.)         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 23011              |(  11   ) 07050             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 530A933                 102.000  LF  |      70.00000       7140.00|     107.00000      10914.00|
  60" Roadway Pipe (14 Gauge C.C.M.)      |                            |                            |
  (Extension)                             |                            |                            |
0180 535A141                 120.000  LF  |      14.93000       1791.60|      27.00000       3240.00|
  18" Side Drain Pipe (16 Gauge C.M.)     |                            |                            |
0190 600A000                          LUMP|  117798.24000     117798.24|  136000.00000     136000.00|
  Mobilization                            |                            |                            |
0200 602A000                 123.000  EACH|     173.50000      21340.50|      28.00000       3444.00|
  Right Of Way Markers                    |                            |                            |
0210 606A000                 100.000  LF  |      14.05000       1405.00|      11.00000       1100.00|
  6" Underdrain Pipe                      |                            |                            |
0220 610C001                 200.000  TON |      33.81000       6762.00|      40.00000       8000.00|
  Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 200.000  SQYD|       4.22000        844.00|       3.00000        600.00|
  Filter Blanket                          |                            |                            |
0240 619A002                   4.000  EACH|     555.60000       2222.40|     500.00000       2000.00|
  18" Roadway Pipe End Treatment, Class 1 |                            |                            |
0250 619A004                   2.000  EACH|     742.75000       1485.50|     600.00000       1200.00|
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0260 619A005                   4.000  EACH|     994.22000       3976.88|     700.00000       2800.00|
  36" Roadway Pipe End Treatment, Class 1 |                            |                            |
0270 619A006                   4.000  EACH|    1228.16000       4912.64|     800.00000       3200.00|
  42" Roadway Pipe End Treatment, Class 1 |                            |                            |
0280 619A101                   8.000  EACH|     497.11000       3976.88|     500.00000       4000.00|
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0290 619A248                   2.000  EACH|    2924.19000       5848.38|    7000.00000      14000.00|
  60" Roadway Pipe End Treatment, Class 1 |                            |                            |
  (Triple Line)                           |                            |                            |
0300 620A000                   4.000  CUYD|     467.87000       1871.48|     400.00000       1600.00|
  Minor Structure Concrete                |                            |                            |
0310 630A001                  50.000  LF  |      19.30000        965.00|      18.40000        920.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0320 630C003                   4.000  EACH|    1228.16000       4912.64|    1170.00000       4680.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0330 630C070                   4.000  EACH|    1650.00000       6600.00|    1550.00000       6200.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 23011              |(  11   ) 07050             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0340 637A000                1000.000  LF  |       5.85000       5850.00|       3.00000       3000.00|
  Fence Reset                             |                            |                            |
0350 650A000                 500.000  CUYD|       6.00000       3000.00|      12.00000       6000.00|
  Topsoil                                 |                            |                            |
0360 650B000               16000.000  CUYD|       4.63000      74080.00|       6.00000      96000.00|
  Topsoil From Stockpiles                 |                            |                            |
0370 652A061                  30.000  ACRE|     584.84000      17545.20|     900.00000      27000.00|
  Seeding (Mix 3E)                        |                            |                            |
0380 654A000                 500.000  SQYD|       3.51000       1755.00|       4.00000       2000.00|
  Solid Sodding                           |                            |                            |
0390 656A000                  22.000  ACRE|     584.84000      12866.48|     800.00000      17600.00|
  Mulching, Class A, Type 1               |                            |                            |
0400 656A001                   8.000  ACRE|     584.84000       4678.72|     700.00000       5600.00|
  Mulching, Class A, Type 2               |                            |                            |
0410 665A000                  30.000  ACRE|     467.87000      14036.10|     500.00000      15000.00|
  Temporary Seeding                       |                            |                            |
0420 665B000                  30.000  ACRE|     467.87000      14036.10|     500.00000      15000.00|
  Temporary Mulching                      |                            |                            |
0430 665E000                 500.000  SQYD|       5.85000       2925.00|       1.00000        500.00|
  Polyethylene                            |                            |                            |
0440 665F000                 500.000  EACH|       6.17000       3085.00|       6.00000       3000.00|
  Hay Bales                               |                            |                            |
0450 665G000                 100.000  EACH|       8.06000        806.00|       4.00000        400.00|
  Sand Bags                               |                            |                            |
0460 665I002                 100.000  TON |      33.81000       3381.00|      50.00000       5000.00|
  Temporary Riprap, Class 1               |                            |                            |
0470 665J000                8000.000  LF  |       4.03000      32240.00|       4.00000      32000.00|
  Silt Fence, Type A                      |                            |                            |
0480 665K000                 100.000  CUYD|       5.80000        580.00|      10.00000       1000.00|
  Drainage Sump Excavation                |                            |                            |
0490 680A000                          LUMP|   23557.99000      23557.99|   30000.00000      30000.00|
  Engineering Controls                    |                            |                            |
0500 701A008                   2.000  MILE|     321.67000        643.34|     600.00000       1200.00|
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0510 701A012                   5.000  MILE|     438.63000       2193.15|     800.00000       4000.00|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
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     CALL ORDER   : 041                     CONTRACT ID : 20020927041                  COUNTIES : CLARKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 23011              |(  11   ) 07050             |(      )
                                          |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 701C000                   2.000  MILE|     497.12000        994.24|     800.00000       1600.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0530 701C001                   5.000  MILE|     614.08000       3070.40|     800.00000       4000.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0540 703A000                  20.000  SQFT|       2.92000         58.40|       5.00000        100.00|
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
0550 740B000                 164.000  SQFT|       4.73000        775.72|      16.00000       2624.00|
  Construction Signs                      |                            |                            |
0560 740E000                  50.000  EACH|       5.85000        292.50|      30.00000       1500.00|
  Cones (36 Inches High)                  |                            |                            |
0570 740O000                   1.000  EACH|     100.00000        100.00|    4000.00000       4000.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,382,221.87|             $  1,534,099.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,382,221.87|             $  1,534,099.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 042                     CONTRACT ID : 20020927042                  COUNTIES : CLEBURNE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-1500(205)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#70 over Terrapin Creek tributary east of Piedmont.
     Length - 0.005 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   12019          LEVERETT CONSTRUCTION COMPANY                                          $     96,579.20     100.0000%
     2   04009          W. W. DYAR & SONS, INC.                                                $     98,986.50     102.4926%
     3   16032          PRICHARD CONSTRUCTION COMPANY                                          $    102,039.50     105.6537%
     4   23044          WARE CONSTRUCTION CO., INC.                                            $    119,060.11     123.2772%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 042                     CONTRACT ID : 20020927042                  COUNTIES : CLEBURNE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12019              |(   2  ) 04009              |(   3  ) 16032
                                          |LEVERETT CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.     |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|    2000.00000       2000.00|    3400.00000       3400.00|    2500.00000        2500.00
  Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 379.000  CUYD|       4.00000       1516.00|       6.60000       2501.40|       8.00000        3032.00
  Structure Excavation                    |                            |                            |
0030 214B001                 105.000  CUYD|      25.00000       2625.00|      24.20000       2541.00|      28.00000        2940.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               35333.000  LB  |       0.40000      14133.20|       0.50000      17666.50|       0.50000       17666.50
  Steel Reinforcement                     |                            |                            |
0050 524A011                 180.000  CUYD|     355.00000      63900.00|     275.00000      49500.00|     285.00000       51300.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    2000.00000       2000.00|    8400.00000       8400.00|    8000.00000        8000.00
  Mobilization                            |                            |                            |
0070 610C001                 222.000  TON |      21.50000       4773.00|      24.20000       5372.40|      28.00000        6216.00
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 133.000  SQYD|       2.00000        266.00|       4.40000        585.20|       5.00000         665.00
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|       5.00000        250.00|       7.00000         350.00
  Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       2.00000        800.00|       4.00000       1600.00|       5.00000        2000.00
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|     500.00000        500.00|    2050.00000       2050.00|    1500.00000        1500.00
  Engineering Controls                    |                            |                            |
0120 740B000                 302.000  SQFT|       8.00000       2416.00|      10.00000       3020.00|      10.00000        3020.00
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     150.00000       1200.00|     225.00000       1800.00|     285.00000        2280.00
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     100.00000        200.00|     150.00000        300.00|     285.00000         570.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $     96,579.20|             $     98,986.50|              $    102,039.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     96,579.20|             $     98,986.50|              $    102,039.50
====================================================================================================================================
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     CALL ORDER   : 042                     CONTRACT ID : 20020927042                  COUNTIES : CLEBURNE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23044              |(       )                   |(      )
                                          |WARE CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|   15000.00000      15000.00|                            |
  Removal Of Old Bridge, Station 15+00.00 |                            |                            |
0020 214A000                 379.000  CUYD|      12.00000       4548.00|                            |
  Structure Excavation                    |                            |                            |
0030 214B001                 105.000  CUYD|      27.00000       2835.00|                            |
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               35333.000  LB  |       0.42000      14839.86|                            |
  Steel Reinforcement                     |                            |                            |
0050 524A011                 180.000  CUYD|     310.00000      55800.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    8000.00000       8000.00|                            |
  Mobilization                            |                            |                            |
0070 610C001                 222.000  TON |      25.00000       5550.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                 133.000  SQYD|       2.25000        299.25|                            |
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|                            |
  Hay Bales                               |                            |                            |
0100 665J000                 400.000  LF  |       5.25000       2100.00|                            |
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    2750.00000       2750.00|                            |
  Engineering Controls                    |                            |                            |
0120 740B000                 302.000  SQFT|      14.00000       4228.00|                            |
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     310.00000       2480.00|                            |
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     190.00000        380.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    119,060.11|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    119,060.11|             $          0.00|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 045 -1
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     CALL ORDER   : 045                     CONTRACT ID : 20020927045                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-1704(201)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#48 from S.R.#157 at White Oak to the Leighton city
     limits.  Length 2.475 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    157,930.34     100.0000%
     2   18031          ROGERS GROUP, INC.                                                     $    173,529.49     109.8772%
     3   19074          S & M EQUIPMENT CO., INC.                                              $    179,728.99     113.8027%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 045                     CONTRACT ID : 20020927045                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 18031              |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305B060                 687.000  TON |      12.60000       8656.20|       9.50000       6526.50|      12.00000        8244.00
  Crushed Aggregate, Section 825, TYPE B, |                            |                            |
  FOR MISCELLANEOUS USE                   |                            |                            |
0020 401B108               31949.000  SQYD|       0.55000      17571.95|       0.90000      28754.10|       0.90000       28754.10
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                 959.000  GAL |       0.93000        891.87|       2.00000       1918.00|       1.00000         959.00
  Tack Coat                               |                            |                            |
0040 429A221                2522.000  TON |      35.09000      88496.98|      35.00000      88270.00|      37.00000       93314.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0050 429A227                 200.000  TON |      36.57000       7314.00|      37.00000       7400.00|      41.00000        8200.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0060 600A000                          LUMP|     931.41000        931.41|    3238.14000       3238.14|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0070 630A001                 350.000  LF  |      19.89000       6961.50|      25.00000       8750.00|      20.48000        7168.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0080 630C070                   8.000  EACH|    1122.00000       8976.00|    1250.00000      10000.00|    1155.00000        9240.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0090 701A031                   5.000  MILE|    1173.00000       5865.00|     980.00000       4900.00|    1029.00000        5145.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0100 701A035                   2.000  MILE|     999.60000       1999.20|    1150.00000       2300.00|    1207.50000        2415.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   3.000  MILE|     714.00000       2142.00|     700.00000       2100.00|     735.00000        2205.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0120 701C000                   5.000  MILE|     357.00000       1785.00|     350.00000       1750.00|     367.50000        1837.50
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                   3.000  MILE|     397.80000       1193.40|     390.00000       1170.00|     409.50000        1228.50
  Solid Temporary Traffic Stripe          |                            |                            |
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     CALL ORDER   : 045                     CONTRACT ID : 20020927045                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 703A002                 723.000  SQFT|       1.94000       1402.62|       1.90000       1373.70|       2.00000        1446.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0150 703B002                 167.000  SQFT|       2.96000        494.32|       2.90000        484.30|       3.05000         509.35
  Traffic Control Legends, Class 2, Type  |                            |                            |
0160 705A032                  59.000  EACH|       5.10000        300.90|       5.00000        295.00|       5.25000         309.75
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0170 705A037                 179.000  EACH|       5.36000        959.44|       5.25000        939.75|       5.51000         986.29
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0180 740B000                 255.000  SQFT|       7.77000       1981.35|      12.00000       3060.00|       8.50000        2167.50
  Construction Signs                      |                            |                            |
0190 740E000                  60.000  EACH|       0.06000          3.60|       3.00000        180.00|       5.00000         300.00
  Cones (36 Inches High)                  |                            |                            |
0200 740M001                  60.000  EACH|       0.06000          3.60|       2.00000        120.00|       5.00000         300.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    157,930.34|             $    173,529.49|              $    179,728.99
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    157,930.34|             $    173,529.49|              $    179,728.99
====================================================================================================================================
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     CALL ORDER   : 046                     CONTRACT ID : 20020927046                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : STPAA-1704 (202)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#48 from the Leighton city limits to S.R.#184.  Length
     3.454 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    261,654.06     100.0000%
     2   18031          ROGERS GROUP, INC.                                                     $    268,949.82     102.7883%
     3   19074          S & M EQUIPMENT CO., INC.                                              $    285,465.42     109.1003%
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     CALL ORDER   : 046                     CONTRACT ID : 20020927046                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 18031              |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305B060                1915.000  TON |      12.60000      24129.00|       9.00000      17235.00|      12.00000       22980.00
  Crushed Aggregate, Section 825, TYPE B, |                            |                            |
  FOR MISCELLANEOUS USE                   |                            |                            |
0020 401B108               45489.000  SQYD|       0.55000      25018.95|       0.90000      40940.10|       0.80000       36391.20
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                1365.000  GAL |       0.93000       1269.45|       2.00000       2730.00|       0.90000        1228.50
  Tack Coat                               |                            |                            |
0040 429A221                3662.000  TON |      35.09000     128499.58|      35.00000     128170.00|      37.00000      135494.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0050 429A227                 500.000  TON |      36.57000      18285.00|      37.00000      18500.00|      40.50000       20250.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0060 429B221                1360.000  TON |      29.18000      39684.80|      26.15000      35564.00|      29.00000       39440.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0070 600A000                          LUMP|     931.41000        931.41|    1885.82000       1885.82|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0080 701A031                   7.000  MILE|    1173.00000       8211.00|     980.00000       6860.00|    1029.00000        7203.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0090 701A035                   4.000  MILE|     999.60000       3998.40|    1150.00000       4600.00|    1207.50000        4830.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701A045                   3.000  MILE|     714.00000       2142.00|     700.00000       2100.00|     735.00000        2205.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701C000                   6.000  MILE|     357.00000       2142.00|     350.00000       2100.00|     367.50000        2205.00
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   8.000  MILE|     397.80000       3182.40|     390.00000       3120.00|     409.50000        3276.00
  Solid Temporary Traffic Stripe          |                            |                            |
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     CALL ORDER   : 046                     CONTRACT ID : 20020927046                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 703A002                 345.000  SQFT|       1.94000        669.30|       1.90000        655.50|       2.00000         690.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0140 703B002                  56.000  SQFT|       2.96000        165.76|       2.90000        162.40|       3.05000         170.80
  Traffic Control Legends, Class 2, Type  |                            |                            |
0150 705A032                  74.000  EACH|       5.10000        377.40|       5.00000        370.00|       5.25000         388.50
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 292.000  EACH|       5.36000       1565.12|       5.25000       1533.00|       5.51000        1608.92
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 177.000  SQFT|       7.77000       1375.29|      12.00000       2124.00|       8.50000        1504.50
  Construction Signs                      |                            |                            |
0180 740E000                  60.000  EACH|       0.06000          3.60|       3.00000        180.00|       5.00000         300.00
  Cones (36 Inches High)                  |                            |                            |
0190 740M001                  60.000  EACH|       0.06000          3.60|       2.00000        120.00|       5.00000         300.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    261,654.06|             $    268,949.82|              $    285,465.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    261,654.06|             $    268,949.82|              $    285,465.42
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 047                     CONTRACT ID : 20020927047                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1713(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#24 from C.R.#61 to C.R.#48 east of Muscle Shoals.
     Length - 2.986 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    177,251.56     100.0000%
     2   18031          ROGERS GROUP, INC.                                                     $    192,199.24     108.4330%
     3   19074          S & M EQUIPMENT CO., INC.                                              $    199,202.11     112.3838%
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     CALL ORDER   : 047                     CONTRACT ID : 20020927047                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 18031              |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 305B060                1656.000  TON |      12.60000      20865.60|      10.00000      16560.00|      12.00000       19872.00
  Crushed Aggregate, Section 825, TYPE B, |                            |                            |
  FOR MISCELLANEOUS USE                   |                            |                            |
0020 401B108               38547.000  SQYD|       0.55000      21200.85|       1.00000      38547.00|       0.85000       32764.95
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                1157.000  GAL |       0.93000       1076.01|       2.00000       2314.00|       0.90000        1041.30
  Tack Coat                               |                            |                            |
0040 429A221                2991.000  TON |      35.09000     104954.19|      35.00000     104685.00|      37.00000      110667.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0050 429A227                 200.000  TON |      36.57000       7314.00|      37.00000       7400.00|      41.00000        8200.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 3/4" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range B        |                            |                            |
0060 600A000                          LUMP|     931.41000        931.41|    1755.74000       1755.74|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0070 701A031                   6.000  MILE|    1173.00000       7038.00|     980.00000       5880.00|    1029.00000        6174.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0080 701A035                   3.000  MILE|     999.60000       2998.80|    1150.00000       3450.00|    1207.50000        3622.50
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0090 701A045                   3.000  MILE|     714.00000       2142.00|     700.00000       2100.00|     735.00000        2205.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701C000                   6.000  MILE|     357.00000       2142.00|     350.00000       2100.00|     367.50000        2205.00
  Broken Temporary Traffic Stripe         |                            |                            |
0110 701C001                   6.000  MILE|     397.80000       2386.80|     390.00000       2340.00|     409.50000        2457.00
  Solid Temporary Traffic Stripe          |                            |                            |
0120 703A002                 498.000  SQFT|       1.94000        966.12|       1.90000        946.20|       2.00000         996.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0130 703B002                 112.000  SQFT|       2.96000        331.52|       2.90000        324.80|       3.05000         341.60
  Traffic Control Legends, Class 2, Type  |                            |                            |
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     CALL ORDER   : 047                     CONTRACT ID : 20020927047                  COUNTIES : COLBERT
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 18031             |(   3  ) 19074
                                          |APAC-ALABAMA, INC.          |ROGERS GROUP, INC.          |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 705A032                 102.000  EACH|       5.10000        520.20|       5.00000        510.00|       5.25000         535.50
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0150 705A037                 226.000  EACH|       5.36000       1211.36|       5.25000       1186.50|       5.51000        1245.26
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0160 740B000                 150.000  SQFT|       7.77000       1165.50|      12.00000       1800.00|       8.50000        1275.00
  Construction Signs                      |                            |                            |
0170 740E000                  60.000  EACH|       0.06000          3.60|       3.00000        180.00|       5.00000         300.00
  Cones (36 Inches High)                  |                            |                            |
0180 740M001                  60.000  EACH|       0.06000          3.60|       2.00000        120.00|       5.00000         300.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    177,251.56|             $    192,199.24|              $    199,202.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    177,251.56|             $    192,199.24|              $    199,202.11
====================================================================================================================================
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     CALL ORDER   : 048                     CONTRACT ID : 20020927048                  COUNTIES : COOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-1908(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#56 from C.R.#55 to near C.R.#29 in Weogufka. Length -
     3.199 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    158,691.37     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    204,090.97     128.6087%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 048 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 048                     CONTRACT ID : 20020927048                  COUNTIES : COOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2  ) 01018              |(      )
                                          |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000                1200.000  GAL |       0.80000        960.00|       1.23000       1476.00|
  Tack Coat                               |                            |                            |
0020 424A341                3088.000  TON |      31.47000      97179.36|      34.90000     107771.20|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0030 424A344                 300.000  TON |      32.11000       9633.00|      88.34000      26502.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0040 424A346                 750.000  TON |      32.73000      24547.50|      42.93000      32197.50|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 600A000                          LUMP|    4521.27000       4521.27|   10000.00000      10000.00|
  Mobilization                            |                            |                            |
0060 630A001                 250.000  LF  |      21.53000       5382.50|      25.20000       6300.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0070 630C070                   4.000  EACH|    1355.41000       5421.64|    1470.00000       5880.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0080 701A004                   7.000  MILE|     314.45000       2201.15|     367.50000       2572.50|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0090 701A008                   2.000  MILE|     184.33000        368.66|     210.00000        420.00|
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0100 701A012                   5.000  MILE|     336.14000       1680.70|     367.50000       1837.50|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0110 701C000                   3.000  MILE|     281.92000        845.76|     357.00000       1071.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   8.000  MILE|     390.35000       3122.80|     399.00000       3192.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0130 703A000                  72.000  SQFT|       1.72000        123.84|       1.37000         98.64|
  Traffic Control Markings, Class 1, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 048                     CONTRACT ID : 20020927048                  COUNTIES : COOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04013              |(   2   ) 01018             |(      )
                                          |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 740B000                 195.000  SQFT|       8.33000       1624.35|      11.55000       2252.25|
  Construction Signs                      |                            |                            |
0150 740E000                  50.000  EACH|       1.15000         57.50|      14.40000        720.00|
  Cones (36 Inches High)                  |                            |                            |
0160 740O000                   1.000  EACH|    1021.34000       1021.34|    1800.38000       1800.38|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    158,691.37|             $    204,090.97|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    158,691.37|             $    204,090.97|              $
====================================================================================================================================
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     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-2111(200)
     for constructing the Bridge Replacement (Precast) and
     Approaches on C.R.#6
     over Conecuh River relief east of Glenwood. Length - 0.175
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13021          MURPHREE BRIDGE CORPORATION                                            $    603,000.00     100.0000%
     2   13099          MCINNIS, LLC                                                           $    647,466.25     107.3742%
     3   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    650,302.00     107.8444%
     4   13092          MCCLAIN CONTRACTING COMPANY, INC.                                      $    653,083.25     108.3057%
     5   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    690,350.12     114.4859%
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     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2  ) 13099              |(   3  ) 14005
                                          |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC                |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   12000.00000      12000.00|   25000.00000      25000.00|   10000.00000       10000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   32000.00000      32000.00|   40000.00000      40000.00|   45000.00000       45000.00
  Removal Of Old Bridge, Station 16+97.82 |                            |                            |
0030 210A000                 251.000  CUYD|       2.60000        652.60|       8.00000       2008.00|       5.00000        1255.00
  Unclassified Excavation                 |                            |                            |
0040 210D021                2265.000  CUYD|       7.00000      15855.00|       7.25000      16421.25|       7.00000       15855.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0050 230A000                   7.000  RBST|     250.00000       1750.00|     635.00000       4445.00|     200.00000        1400.00
  Roadbed Processing                      |                            |                            |
0060 301A072                3082.000  SQYD|       2.75000       8475.50|       3.30000      10170.60|       4.50000       13869.00
  Granular Soil Base Course, Type B, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0070 401A000                1792.000  SQYD|       0.45000        806.40|       0.45000        806.40|       0.75000        1344.00
  Bituminous Treatment A                  |                            |                            |
0080 405A000                  55.000  GAL |       1.00000         55.00|       1.00000         55.00|       8.00000         440.00
  Tack Coat                               |                            |                            |
0090 429A021                 130.000  TON |      72.60000       9438.00|      72.60000       9438.00|      75.00000        9750.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0100 502A000                 344.000  LB  |       2.50000        860.00|       3.00000       1032.00|       1.00000         344.00
  Steel Reinforcement                     |                            |                            |
0110 505M002                2280.000  LF  |      21.00000      47880.00|      24.00000      54720.00|      24.00000       54720.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0120 507A000                   2.000  EACH|    2000.00000       4000.00|    2500.00000       5000.00|    3000.00000        6000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0130 510A000                  43.000  CUYD|     800.00000      34400.00|     400.00000      17200.00|     400.00000       17200.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0140 511A000                  96.000  EACH|      50.00000       4800.00|      65.00000       6240.00|     125.00000       12000.00
  Elastomeric Bearings, Type 1            |                            |                            |
0150 512A010                   4.000  EACH|    3000.00000      12000.00|    2500.00000      10000.00|    3000.00000       12000.00
  Precast Concrete Abutment Caps, 2’-0’’  |                            |                            |
  WIDE BY 1’ -8 1/8’’ DEEP BY             |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 049 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2   ) 13099             |(   3  ) 14005
                                          |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC                |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512B014                  12.000  EACH|    3100.00000      37200.00|    2500.00000      30000.00|    2900.00000       34800.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’ -0" WIDE BY 1’-8 11/64" DEEP BY      |                            |                            |
0170 512C017                  49.000  EACH|    3200.00000     156800.00|    4015.00000     196735.00|    3800.00000      186200.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0180 512C025                  14.000  EACH|    3500.00000      49000.00|    3600.00000      50400.00|    4000.00000       56000.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0190 512D025                  10.000  EACH|    2900.00000      29000.00|    3400.00000      34000.00|    3600.00000       36000.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0200 512D030                   4.000  EACH|    3200.00000      12800.00|    3300.00000      13200.00|    3700.00000       14800.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0210 512E006                   4.000  EACH|     570.00000       2280.00|     300.00000       1200.00|     600.00000        2400.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1 (Modified)                           |                            |                            |
0220 512E008                   6.000  EACH|     750.00000       4500.00|     500.00000       3000.00|     800.00000        4800.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3 (Modified)                           |                            |                            |
0230 512E009                   8.000  EACH|     570.00000       4560.00|     250.00000       2000.00|     700.00000        5600.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1, 6’-1" Long                          |                            |                            |
0240 512E013                  12.000  EACH|     750.00000       9000.00|     300.00000       3600.00|     700.00000        8400.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3, 6’-1" Long                          |                            |                            |
0250 512F000                   4.000  EACH|    1000.00000       4000.00|     250.00000       1000.00|     800.00000        3200.00
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0260 512F002                   6.000  EACH|    1500.00000       9000.00|     600.00000       3600.00|    1000.00000        6000.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0270 512G000                   4.000  EACH|     750.00000       3000.00|     500.00000       2000.00|     900.00000        3600.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0280 600A000                          LUMP|   51100.12000      51100.12|   53000.00000      53000.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0290 610C001                 800.000  TON |      24.50000      19600.00|      28.00000      22400.00|      30.00000       24000.00
  Loose Riprap, Class 2                   |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 049 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13021              |(   2   ) 13099             |(   3  ) 14005
                                          |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC                |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 610D003                 880.000  SQYD|       2.00000       1760.00|       4.00000       3520.00|       3.00000        2640.00
  Filter Blanket, Geotextile              |                            |                            |
0310 630C003                   4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|     950.00000        3800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0320 630C070                   4.000  EACH|    1150.00000       4600.00|    1150.00000       4600.00|    1275.00000        5100.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0330 650A000                  25.000  CUYD|      15.00000        375.00|      10.00000        250.00|      15.00000         375.00
  Topsoil                                 |                            |                            |
0340 652A061                   1.000  ACRE|     600.00000        600.00|     600.00000        600.00|     500.00000         500.00
  Seeding (Mix 3E)                        |                            |                            |
0350 656A000                   1.000  ACRE|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Mulching, Class A, Type 1               |                            |                            |
0360 665F000                  60.000  EACH|       4.95000        297.00|       6.00000        360.00|       3.00000         180.00
  Hay Bales                               |                            |                            |
0370 665J000                 400.000  LF  |       3.50000       1400.00|       4.00000       1600.00|       3.00000        1200.00
  Silt Fence, Type A                      |                            |                            |
0380 680A000                          LUMP|    7700.00000       7700.00|    7500.00000       7500.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0390 701A004                   1.000  MILE|     297.00000        297.00|     500.00000        500.00|     300.00000         300.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0400 701A008                   1.000  MILE|     287.00000        287.00|     500.00000        500.00|     300.00000         300.00
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0410 701A012                   1.000  MILE|     321.88000        321.88|     500.00000        500.00|     300.00000         300.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0420 740B000                 262.000  SQFT|       7.25000       1899.50|       7.50000       1965.00|      15.00000        3930.00
  Construction Signs                      |                            |                            |
0430 740F002                   8.000  EACH|     230.00000       1840.00|     200.00000       1600.00|     400.00000        3200.00
  Barricades, Type III                    |                            |                            |
0440 740I005                   2.000  EACH|     255.00000        510.00|     500.00000       1000.00|     500.00000        1000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    603,000.00|             $    647,466.25|              $    650,302.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    603,000.00|             $    647,466.25|              $    650,302.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13092              |(   5   ) 03001             |(      )
                                          |MCCLAIN CONTRACTING COMPANY |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|   18000.00000      18000.00|
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   20000.00000      20000.00|   35000.00000      35000.00|
  Removal Of Old Bridge, Station 16+97.82 |                            |                            |
0030 210A000                 251.000  CUYD|       3.00000        753.00|       2.60000        652.60|
  Unclassified Excavation                 |                            |                            |
0040 210D021                2265.000  CUYD|       8.25000      18686.25|       7.00000      15855.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0050 230A000                   7.000  RBST|     375.00000       2625.00|     250.00000       1750.00|
  Roadbed Processing                      |                            |                            |
0060 301A072                3082.000  SQYD|       7.00000      21574.00|       2.75000       8475.50|
  Granular Soil Base Course, Type B, Road |                            |                            |
  Mixed, 6" Compacted Thickness           |                            |                            |
0070 401A000                1792.000  SQYD|       1.00000       1792.00|       0.45000        806.40|
  Bituminous Treatment A                  |                            |                            |
0080 405A000                  55.000  GAL |       1.00000         55.00|       1.00000         55.00|
  Tack Coat                               |                            |                            |
0090 429A021                 130.000  TON |     120.00000      15600.00|      72.60000       9438.00|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0100 502A000                 344.000  LB  |       1.00000        344.00|       2.00000        688.00|
  Steel Reinforcement                     |                            |                            |
0110 505M002                2280.000  LF  |      30.00000      68400.00|      27.75000      63270.00|
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0120 507A000                   2.000  EACH|    1500.00000       3000.00|    3100.00000       6200.00|
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0130 510A000                  43.000  CUYD|     425.00000      18275.00|     645.00000      27735.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0140 511A000                  96.000  EACH|      65.00000       6240.00|      72.25000       6936.00|
  Elastomeric Bearings, Type 1            |                            |                            |
0150 512A010                   4.000  EACH|    2200.00000       8800.00|    3720.00000      14880.00|
  Precast Concrete Abutment Caps, 2’-0’’  |                            |                            |
  WIDE BY 1’ -8 1/8’’ DEEP BY             |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13092              |(   5   ) 03001             |(      )
                                          |MCCLAIN CONTRACTING COMPANY |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 512B014                  12.000  EACH|    2350.00000      28200.00|    3600.00000      43200.00|
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’ -0" WIDE BY 1’-8 11/64" DEEP BY      |                            |                            |
0170 512C017                  49.000  EACH|    4100.00000     200900.00|    3800.00000     186200.00|
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0180 512C025                  14.000  EACH|    4675.00000      65450.00|    4300.00000      60200.00|
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0190 512D025                  10.000  EACH|    4075.00000      40750.00|    3925.00000      39250.00|
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0200 512D030                   4.000  EACH|    4050.00000      16200.00|    3900.00000      15600.00|
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0210 512E006                   4.000  EACH|     325.00000       1300.00|     450.00000       1800.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1 (Modified)                           |                            |                            |
0220 512E008                   6.000  EACH|     450.00000       2700.00|     550.00000       3300.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3 (Modified)                           |                            |                            |
0230 512E009                   8.000  EACH|     275.00000       2200.00|     370.00000       2960.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1, 6’-1" Long                          |                            |                            |
0240 512E013                  12.000  EACH|     400.00000       4800.00|     460.00000       5520.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3, 6’-1" Long                          |                            |                            |
0250 512F000                   4.000  EACH|     420.00000       1680.00|     550.00000       2200.00|
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0260 512F002                   6.000  EACH|     700.00000       4200.00|     770.00000       4620.00|
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0270 512G000                   4.000  EACH|     450.00000       1800.00|     750.00000       3000.00|
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0280 600A000                          LUMP|   30000.00000      30000.00|   70578.84000      70578.84|
  Mobilization                            |                            |                            |
0290 610C001                 800.000  TON |      30.00000      24000.00|      24.50000      19600.00|
  Loose Riprap, Class 2                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 049                     CONTRACT ID : 20020927049                  COUNTIES : CRENSHAW
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13092              |(   5   ) 03001             |(      )
                                          |MCCLAIN CONTRACTING COMPANY |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 610D003                 880.000  SQYD|       4.50000       3960.00|       2.00000       1760.00|
  Filter Blanket, Geotextile              |                            |                            |
0310 630C003                   4.000  EACH|     950.00000       3800.00|     950.00000       3800.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0320 630C070                   4.000  EACH|    1275.00000       5100.00|    1150.00000       4600.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0330 650A000                  25.000  CUYD|      15.00000        375.00|      15.00000        375.00|
  Topsoil                                 |                            |                            |
0340 652A061                   1.000  ACRE|    1500.00000       1500.00|     500.00000        500.00|
  Seeding (Mix 3E)                        |                            |                            |
0350 656A000                   1.000  ACRE|    1500.00000       1500.00|     500.00000        500.00|
  Mulching, Class A, Type 1               |                            |                            |
0360 665F000                  60.000  EACH|       3.00000        180.00|       5.00000        300.00|
  Hay Bales                               |                            |                            |
0370 665J000                 400.000  LF  |       4.00000       1600.00|       5.00000       2000.00|
  Silt Fence, Type A                      |                            |                            |
0380 680A000                          LUMP|    5000.00000       5000.00|    3000.00000       3000.00|
  Engineering Controls                    |                            |                            |
0390 701A004                   1.000  MILE|     800.00000        800.00|     297.00000        297.00|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0400 701A008                   1.000  MILE|     800.00000        800.00|     287.00000        287.00|
  Broken Yellow, Class 1, Type A Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0410 701A012                   1.000  MILE|     800.00000        800.00|     321.88000        321.88|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0420 740B000                 262.000  SQFT|      12.00000       3144.00|       7.95000       2082.90|
  Construction Signs                      |                            |                            |
0430 740F002                   8.000  EACH|     450.00000       3600.00|     212.00000       1696.00|
  Barricades, Type III                    |                            |                            |
0440 740I005                   2.000  EACH|     300.00000        600.00|     530.00000       1060.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    653,083.25|             $    690,350.12|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    653,083.25|             $    690,350.12|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 050                     CONTRACT ID : 20020927050                  COUNTIES : ELMORE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-2600(202)
     for constructing the Widening, Resurfacing, and Traffic
     Stripe on C.R.#129 from C.R.#4 to C.R.#8 east of Wetumpka.
     Length - 4.124 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01023          ASPHALT CONTRACTORS, INC.                                              $    233,332.85     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    234,801.60     100.6295%
     3   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    242,611.78     103.9767%
     4   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    278,947.82     119.5493%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 050                     CONTRACT ID : 20020927050                  COUNTIES : ELMORE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2  ) 01018              |(   3  ) 23024
                                          |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 210D001                2150.000  CUYD|       5.45000      11717.50|       8.35000      17952.50|       3.00000        6450.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0020 405A000                4000.000  GAL |       0.60000       2400.00|       0.74000       2960.00|       1.00000        4000.00
  Tack Coat                               |                            |                            |
0030 429A201                3825.000  TON |      26.75000     102318.75|      26.70000     102127.50|      29.45000      112646.25
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A206                2000.000  TON |      28.25000      56500.00|      27.65000      55300.00|      26.10000       52200.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 429B213                 850.000  TON |      32.25000      27412.50|      28.80000      24480.00|      29.45000       25032.50
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0060 600A000                          LUMP|    7500.00000       7500.00|    5500.00000       5500.00|   17000.00000       17000.00
  Mobilization                            |                            |                            |
0070 652A056                   4.000  ACRE|     450.00000       1800.00|     550.00000       2200.00|     445.50000        1782.00
  Seeding (Mix 2E)                        |                            |                            |
0080 656A000                   4.000  ACRE|     450.00000       1800.00|     500.00000       2000.00|     396.00000        1584.00
  Mulching, Class A, Type 1               |                            |                            |
0090 701A030                   9.000  MILE|     590.00000       5310.00|     590.00000       5310.00|     587.05000        5283.45
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0100 701A034                   7.000  MILE|     590.00000       4130.00|     590.00000       4130.00|     587.05000        4109.35
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0110 701A044                   2.000  MILE|     290.00000        580.00|     290.00000        580.00|     288.55000         577.10
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0120 701C000                   4.000  MILE|     280.00000       1120.00|     280.00000       1120.00|     278.60000        1114.40
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                  14.000  MILE|     320.00000       4480.00|     320.00000       4480.00|     318.40000        4457.60
  Solid Temporary Traffic Stripe          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 050                     CONTRACT ID : 20020927050                  COUNTIES : ELMORE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(   2   ) 01018             |(   3  ) 23024
                                          |ASPHALT CONTRACTORS, INC.   |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 703A004                 612.000  SQFT|       1.80000       1101.60|       1.80000       1101.60|       1.79000        1095.48
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0150 705A032                 100.000  EACH|       4.70000        470.00|       4.70000        470.00|       4.68000         468.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 500.000  EACH|       4.90000       2450.00|       4.90000       2450.00|       4.88000        2440.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 205.000  SQFT|       8.50000       1742.50|       8.00000       1640.00|       9.13000        1871.65
  Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    233,332.85|             $    234,801.60|              $    242,611.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    233,332.85|             $    234,801.60|              $    242,611.78
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 050                     CONTRACT ID : 20020927050                  COUNTIES : ELMORE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04013              |(       )                   |(      )
                                          |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 210D001                2150.000  CUYD|       8.49000      18253.50|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0020 405A000                4000.000  GAL |       0.86000       3440.00|                            |
  Tack Coat                               |                            |                            |
0030 429A201                3825.000  TON |      32.78000     125383.50|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0040 429A206                2000.000  TON |      35.19000      70380.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0050 429B213                 850.000  TON |      32.54000      27659.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0060 600A000                          LUMP|    5055.90000       5055.90|                            |
  Mobilization                            |                            |                            |
0070 652A056                   4.000  ACRE|     487.76000       1951.04|                            |
  Seeding (Mix 2E)                        |                            |                            |
0080 656A000                   4.000  ACRE|     433.56000       1734.24|                            |
  Mulching, Class A, Type 1               |                            |                            |
0090 701A030                   9.000  MILE|     639.50000       5755.50|                            |
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0100 701A034                   7.000  MILE|     639.50000       4476.50|                            |
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
0110 701A044                   2.000  MILE|     314.32000        628.64|                            |
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0120 701C000                   4.000  MILE|     303.49000       1213.96|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                  14.000  MILE|     346.84000       4855.76|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 050                     CONTRACT ID : 20020927050                  COUNTIES : ELMORE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04013              |(       )                   |(      )
                                          |DUNN CONSTRUCTION CO., INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 703A004                 612.000  SQFT|       1.94000       1187.28|                            |
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0150 705A032                 100.000  EACH|       5.09000        509.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 500.000  EACH|       5.31000       2655.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 205.000  SQFT|       8.62000       1767.10|                            |
  Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    2041.90000       2041.90|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    278,947.82|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    278,947.82|             $          0.00|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 051 -1
                                                          VENDOR RANKING

     CALL ORDER   : 051                     CONTRACT ID : 20020927051                  COUNTIES : ESCAMBIA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-2713(200)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#43 over Boler Mill Creek south of Teddy. Length - 0.010
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   08017          H & L CONSTRUCTION, INC.                                               $     97,759.08     100.0000%
     2   02032          BULLARD EXCAVATING, INC.                                               $    103,144.40     105.5088%
     3   23072          WOODLANDS SPECIALISTS, INC.                                            $    105,874.00     108.3009%
     4   04009          W. W. DYAR & SONS, INC.                                                $    106,665.78     109.1109%
     5   18005          GRADY RALLS & SONS, INC.                                               $    113,340.00     115.9381%
     6   23073          WALTERS CONSTRUCTION, L.L.C.                                           $    114,800.00     117.4315%
     7   12019          LEVERETT CONSTRUCTION COMPANY                                          $    118,387.00     121.1008%
     8   20021          C. THORNTON, INC.                                                      $    126,954.00     129.8642%
     9   19058          S. J. & L., INC.                                                       $    141,831.50     145.0827%
    10   07050          GULF EQUIPMENT CORPORATION                                             $    143,292.20     146.5769%
    11   23029          J. S. WALTON & COMPANY, INC.                                           $    165,342.67     169.1328%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 051                     CONTRACT ID : 20020927051                  COUNTIES : ESCAMBIA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 08017              |(   2  ) 02032              |(   3  ) 23072
                                          |H & L CONSTRUCTION, INC.    |BULLARD EXCAVATING, INC.    |WOODLANDS SPECIALISTS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|    2500.00000       2500.00|    8000.00000       8000.00|   15000.00000       15000.00
  Removal Of Old Bridge, Station 5+00     |                            |                            |
0020 214A000                 339.000  CUYD|       5.00000       1695.00|       5.00000       1695.00|       8.00000        2712.00
  Structure Excavation                    |                            |                            |
0030 214B001                 218.000  CUYD|      40.00000       8720.00|      32.00000       6976.00|      26.00000        5668.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               31996.000  LB  |       0.48000      15358.08|       0.40000      12798.40|       0.50000       15998.00
  Steel Reinforcement                     |                            |                            |
0050 524A011                 176.000  CUYD|     330.00000      58080.00|     320.00000      56320.00|     260.00000       45760.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    2500.00000       2500.00|    8000.00000       8000.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0070 610C001                  76.000  TON |      30.00000       2280.00|      30.00000       2280.00|      25.00000        1900.00
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                  66.000  SQYD|       2.50000        165.00|       2.50000        165.00|       2.00000         132.00
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       3.50000        175.00|       6.00000        300.00|       5.00000         250.00
  Hay Bales                               |                            |                            |
0100 665J000                 300.000  LF  |       3.00000        900.00|       3.00000        900.00|       3.50000        1050.00
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|     500.00000        500.00|    2500.00000       2500.00|    2000.00000        2000.00
  Engineering Controls                    |                            |                            |
0120 740B000                 262.000  SQFT|       8.00000       2096.00|       5.00000       1310.00|      12.00000        3144.00
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     215.00000       1720.00|     175.00000       1400.00|     260.00000        2080.00
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     535.00000       1070.00|     250.00000        500.00|      90.00000         180.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $     97,759.08|             $    103,144.40|              $    105,874.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     97,759.08|             $    103,144.40|              $    105,874.00
====================================================================================================================================
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     CALL ORDER   : 051                     CONTRACT ID : 20020927051                  COUNTIES : ESCAMBIA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 18005             |(   6  ) 23073
                                          |W. W. DYAR & SONS, INC.     |GRADY RALLS & SONS, INC.    |WALTERS CONSTRUCTION, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|    7100.00000       7100.00|    5000.00000       5000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 5+00     |                            |                            |
0020 214A000                 339.000  CUYD|       6.60000       2237.40|       6.00000       2034.00|      10.00000        3390.00
  Structure Excavation                    |                            |                            |
0030 214B001                 218.000  CUYD|      26.40000       5755.20|      35.00000       7630.00|      45.00000        9810.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               31996.000  LB  |       0.53000      16957.88|       0.50000      15998.00|       0.50000       15998.00
  Steel Reinforcement                     |                            |                            |
0050 524A011                 176.000  CUYD|     308.00000      54208.00|     360.00000      63360.00|     295.00000       51920.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    9000.00000       9000.00|    7500.00000       7500.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0070 610C001                  76.000  TON |      30.80000       2340.80|      40.00000       3040.00|      40.00000        3040.00
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                  66.000  SQYD|       5.25000        346.50|       3.00000        198.00|       7.00000         462.00
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|       5.00000        250.00|       7.00000         350.00
  Hay Bales                               |                            |                            |
0100 665J000                 300.000  LF  |       4.00000       1200.00|       4.00000       1200.00|       4.00000        1200.00
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    2550.00000       2550.00|     500.00000        500.00|    1000.00000        1000.00
  Engineering Controls                    |                            |                            |
0120 740B000                 262.000  SQFT|      10.00000       2620.00|      15.00000       3930.00|      15.00000        3930.00
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     225.00000       1800.00|     300.00000       2400.00|     400.00000        3200.00
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     150.00000        300.00|     150.00000        300.00|     250.00000         500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    106,665.78|             $    113,340.00|              $    114,800.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    106,665.78|             $    113,340.00|              $    114,800.00
====================================================================================================================================
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     CALL ORDER   : 051                     CONTRACT ID : 20020927051                  COUNTIES : ESCAMBIA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 12019              |(   8   ) 20021             |(   9  ) 19058
                                          |LEVERETT CONSTRUCTION COMPA |C. THORNTON, INC.           |S. J. & L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|    3000.00000       3000.00|   15000.00000      15000.00|    3300.00000        3300.00
  Removal Of Old Bridge, Station 5+00     |                            |                            |
0020 214A000                 339.000  CUYD|       5.00000       1695.00|       6.00000       2034.00|      16.50000        5593.50
  Structure Excavation                    |                            |                            |
0030 214B001                 218.000  CUYD|      30.00000       6540.00|      40.00000       8720.00|      42.00000        9156.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               31996.000  LB  |       0.50000      15998.00|       0.50000      15998.00|       0.70000       22397.20
  Steel Reinforcement                     |                            |                            |
0050 524A011                 176.000  CUYD|     466.00000      82016.00|     365.00000      64240.00|     451.00000       79376.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|    2000.00000       2000.00|    8000.00000       8000.00|    8800.00000        8800.00
  Mobilization                            |                            |                            |
0070 610C001                  76.000  TON |      28.00000       2128.00|      45.00000       3420.00|      44.00000        3344.00
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                  66.000  SQYD|       4.00000        264.00|       3.00000        198.00|       3.30000         217.80
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       5.00000        250.00|       5.00000        250.00|       6.60000         330.00
  Hay Bales                               |                            |                            |
0100 665J000                 300.000  LF  |       2.50000        750.00|       4.00000       1200.00|       3.30000         990.00
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|     250.00000        250.00|    2000.00000       2000.00|    2200.00000        2200.00
  Engineering Controls                    |                            |                            |
0120 740B000                 262.000  SQFT|       8.00000       2096.00|      12.00000       3144.00|      11.00000        2882.00
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     150.00000       1200.00|     300.00000       2400.00|     330.00000        2640.00
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     100.00000        200.00|     175.00000        350.00|     302.50000         605.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    118,387.00|             $    126,954.00|              $    141,831.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    118,387.00|             $    126,954.00|              $    141,831.50
====================================================================================================================================
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     CALL ORDER   : 051                     CONTRACT ID : 20020927051                  COUNTIES : ESCAMBIA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(  10  ) 07050              |(  11   ) 23029             |(      )
                                          |GULF EQUIPMENT CORPORATION  |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|   22000.00000      22000.00|   19806.15000      19806.15|
  Removal Of Old Bridge, Station 5+00     |                            |                            |
0020 214A000                 339.000  CUYD|       7.00000       2373.00|      18.22000       6176.58|
  Structure Excavation                    |                            |                            |
0030 214B001                 218.000  CUYD|      24.00000       5232.00|      61.25000      13352.50|
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               31996.000  LB  |       0.70000      22397.20|       0.56000      17917.76|
  Steel Reinforcement                     |                            |                            |
0050 524A011                 176.000  CUYD|     350.00000      61600.00|     353.43000      62203.68|
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   13200.00000      13200.00|   37606.21000      37606.21|
  Mobilization                            |                            |                            |
0070 610C001                  76.000  TON |      50.00000       3800.00|      32.06000       2436.56|
  Loose Riprap, Class 2                   |                            |                            |
0080 610D003                  66.000  SQYD|       3.00000        198.00|       1.61000        106.26|
  Filter Blanket, Geotextile              |                            |                            |
0090 665F000                  50.000  EACH|       6.00000        300.00|       4.09000        204.50|
  Hay Bales                               |                            |                            |
0100 665J000                 300.000  LF  |       4.00000       1200.00|       5.22000       1566.00|
  Silt Fence, Type A                      |                            |                            |
0110 680A000                          LUMP|    4000.00000       4000.00|    1715.55000       1715.55|
  Engineering Controls                    |                            |                            |
0120 740B000                 262.000  SQFT|      16.00000       4192.00|       6.12000       1603.44|
  Construction Signs                      |                            |                            |
0130 740F002                   8.000  EACH|     300.00000       2400.00|      36.45000        291.60|
  Barricades, Type III                    |                            |                            |
0140 740I005                   2.000  EACH|     200.00000        400.00|     177.94000        355.88|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    143,292.20|             $    165,342.67|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    143,292.20|             $    165,342.67|              $
====================================================================================================================================
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     CALL ORDER   : 052                     CONTRACT ID : 20020927052                  COUNTIES : FRANKLIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-3011(200)
     for constructing the Bridge Replacements (Bridge Culverts)
     on C.R.#11 at Bullen Branch north of Red Bay.  Length 0.013
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    103,450.80     100.0000%
     2   07048          GLASGOW CONSTRUCTION CO., INC.                                         $    131,701.00     127.3079%
     3   19081          SHOTCRETE OF AMERICA                                                   $    134,795.00     130.2987%
     4   04009          W. W. DYAR & SONS, INC.                                                $    137,854.00     133.2556%
     5   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    139,010.76     134.3738%
     6   19074          S & M EQUIPMENT CO., INC.                                              $    156,641.80     151.4167%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 052                     CONTRACT ID : 20020927052                  COUNTIES : FRANKLIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 20011              |(   2  ) 07048              |(   3  ) 19081
                                          |TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |SHOTCRETE OF AMERICA
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    3000.00000        3000.00
  Removal Of Old Bridge, Station 71+71.76 |                            |                            |
0020 206A001                          LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    3500.00000        3500.00
  Removal Of Old Bridge, Station 95+91.28 |                            |                            |
0030 214A000                 577.000  CUYD|       5.00000       2885.00|      10.00000       5770.00|       8.00000        4616.00
  Structure Excavation                    |                            |                            |
0040 214B001                 162.000  CUYD|      20.00000       3240.00|      20.00000       3240.00|      18.00000        2916.00
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               47312.000  LB  |       0.40000      18924.80|       0.50000      23656.00|       0.50000       23656.00
  Steel Reinforcement                     |                            |                            |
0060 524A011                 277.000  CUYD|     225.00000      62325.00|     290.00000      80330.00|     285.00000       78945.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    4000.00000        4000.00
  Mobilization                            |                            |                            |
0080 610C001                 142.000  TON |      20.00000       2840.00|      30.00000       4260.00|      22.00000        3124.00
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 114.000  SQYD|       4.00000        456.00|       2.50000        285.00|       3.00000         342.00
  Filter Blanket                          |                            |                            |
0100 665F000                 100.000  EACH|       4.00000        400.00|       5.00000        500.00|       4.00000         400.00
  Hay Bales                               |                            |                            |
0110 665J000                 480.000  LF  |       5.00000       2400.00|       7.00000       3360.00|       4.00000        1920.00
  Silt Fence, Type A                      |                            |                            |
0120 680A000                          LUMP|     500.00000        500.00|    1000.00000       1000.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0130 740B000                 198.000  SQFT|      10.00000       1980.00|      10.00000       1980.00|      12.00000        2376.00
  Construction Signs                      |                            |                            |
0140 740F002                   8.000  EACH|     200.00000       1600.00|     250.00000       2000.00|     300.00000        2400.00
  Barricades, Type III                    |                            |                            |
0150 740I005                   4.000  EACH|     225.00000        900.00|      80.00000        320.00|     150.00000         600.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    103,450.80|             $    131,701.00|              $    134,795.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    103,450.80|             $    131,701.00|              $    134,795.00
====================================================================================================================================
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     CALL ORDER   : 052                     CONTRACT ID : 20020927052                  COUNTIES : FRANKLIN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 04009              |(   5   ) 18036             |(   6  ) 19074
                                          |W. W. DYAR & SONS, INC.     |RILEY BRIDGE & ENGINEERING  |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|    2000.00000       2000.00|    2400.00000       2400.00|    3500.00000        3500.00
  Removal Of Old Bridge, Station 71+71.76 |                            |                            |
0020 206A001                          LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    3500.00000        3500.00
  Removal Of Old Bridge, Station 95+91.28 |                            |                            |
0030 214A000                 577.000  CUYD|       8.00000       4616.00|       7.50000       4327.50|      15.00000        8655.00
  Structure Excavation                    |                            |                            |
0040 214B001                 162.000  CUYD|      28.00000       4536.00|      20.00000       3240.00|      20.00000        3240.00
  Foundation Backfill, Commercial         |                            |                            |
0050 502A000               47312.000  LB  |       0.50000      23656.00|       0.46000      21763.52|       0.65000       30752.80
  Steel Reinforcement                     |                            |                            |
0060 524A011                 277.000  CUYD|     290.00000      80330.00|     295.00000      81715.00|     285.00000       78945.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0070 600A000                          LUMP|    7800.00000       7800.00|    9028.74000       9028.74|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0080 610C001                 142.000  TON |      30.00000       4260.00|      18.00000       2556.00|      15.00000        2130.00
  Loose Riprap, Class 2                   |                            |                            |
0090 610D000                 114.000  SQYD|       4.00000        456.00|       3.00000        342.00|       2.00000         228.00
  Filter Blanket                          |                            |                            |
0100 665F000                 100.000  EACH|       4.00000        400.00|       5.00000        500.00|       5.00000         500.00
  Hay Bales                               |                            |                            |
0110 665J000                 480.000  LF  |       4.00000       1920.00|       4.50000       2160.00|       4.00000        1920.00
  Silt Fence, Type A                      |                            |                            |
0120 680A000                          LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    9000.00000        9000.00
  Engineering Controls                    |                            |                            |
0130 740B000                 198.000  SQFT|      10.00000       1980.00|      11.00000       2178.00|       8.50000        1683.00
  Construction Signs                      |                            |                            |
0140 740F002                   8.000  EACH|     225.00000       1800.00|     400.00000       3200.00|     276.00000        2208.00
  Barricades, Type III                    |                            |                            |
0150 740I005                   4.000  EACH|     150.00000        600.00|     400.00000       1600.00|      95.00000         380.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    137,854.00|             $    139,010.76|              $    156,641.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    137,854.00|             $    139,010.76|              $    156,641.80
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 054                     CONTRACT ID : 20020927054                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   80      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-3600(206)
     for constructing the Bridge Replacement and Approaches on
     C.R.#83 at Bryant Creek southeast of Pisgah.  Length 0.156
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13004          MILLER & MILLER, INC.                                                  $    578,969.30     100.0000%
     2   19037          SIMPSON BRIDGE COMPANY, INC.                                           $    616,850.95     106.5429%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020927054                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2  ) 19037              |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|   22600.00000      22600.00|
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|   25000.00000      25000.00|   39700.00000      39700.00|
  Removal Of Old Bridge, Station 21+15.85 |                            |                            |
0030 210A000                1624.000  CUYD|       7.60000      12342.40|      12.36000      20072.64|
  Unclassified Excavation                 |                            |                            |
0040 210D000                 558.000  CUYD|       9.05000       5049.90|      12.36000       6896.88|
  Borrow Excavation                       |                            |                            |
0050 230A000                   8.000  RBST|     400.00000       3200.00|     515.00000       4120.00|
  Roadbed Processing                      |                            |                            |
0060 301A012                1818.000  SQYD|       4.90000       8908.20|       5.15000       9362.70|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0070 401A000                1651.000  SQYD|       2.40000       3962.40|       0.78000       1287.78|
  Bituminous Treatment A                  |                            |                            |
0080 405A000                  50.000  GAL |       3.75000        187.50|       2.00000        100.00|
  Tack Coat                               |                            |                            |
0090 429A200                  92.000  TON |      61.60000       5667.20|      56.65000       5211.80|
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0100 429B201                 207.000  TON |      57.40000      11881.80|      51.50000      10660.50|
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0110 502A000               27350.000  LB  |       0.60000      16410.00|       0.50000      13675.00|
  Steel Reinforcement                     |                            |                            |
0120 502B000                          LUMP|   21500.00000      21500.00|   19000.00000      19000.00|
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, , STA. 20+87.00 APPROX. |                            |                            |
  26419 LBS                               |                            |                            |
0130 506A008                  17.000  LF  |     265.00000       4505.00|     258.00000       4386.00|
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0140 506B003                  64.000  LF  |    1075.00000      68800.00|    1050.00000      67200.00|
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020927054                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2   ) 19037             |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 506C042                  98.000  LF  |      37.25000       3650.50|     207.00000      20286.00|
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0160 506F008                  17.000  LF  |     106.30000       1807.10|     103.00000       1751.00|
  Permanent Drilled Shaft Casing, 4’-0"   |                            |                            |
  Diameter                                |                            |                            |
0170 506G002                   8.000  EACH|     500.00000       4000.00|     515.00000       4120.00|
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0180 508A000                4883.000  LB  |       2.00000       9766.00|       2.20000      10742.60|
  Structural Steel                        |                            |                            |
0190 510A000                  94.000  CUYD|     600.00000      56400.00|     443.00000      41642.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0200 510C001                          LUMP|   88700.00000      88700.00|   85800.00000      85800.00|
  Bridge Concrete Superstructure STA.     |                            |                            |
  20+87.00 APPROX. 124 CU. YDS.           |                            |                            |
0210 510E000                 368.000  SQYD|       5.40000       1987.20|       4.20000       1545.60|
  Grooving Concrete Bridge Decks          |                            |                            |
0220 511A001                  16.000  EACH|     195.00000       3120.00|     210.00000       3360.00|
  Elastomeric Bearings, Type 2            |                            |                            |
0230 511A004                   8.000  EACH|     800.00000       6400.00|     490.00000       3920.00|
  Elastomeric Bearings, Type 4            |                            |                            |
0240 513B003                 310.000  LF  |      70.00000      21700.00|      53.50000      16585.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0250 513B004                 238.000  LF  |     120.00000      28560.00|      89.50000      21301.00|
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0260 535B011                  68.000  LF  |      42.00000       2856.00|      56.65000       3852.20|
  22" Span, 14" Rise Side Drain Pipe      |                            |                            |
0270 600A000                          LUMP|   67700.00000      67700.00|   66800.00000      66800.00|
  Mobilization                            |                            |                            |
0280 610C001                2920.000  TON |      13.00000      37960.00|      20.25000      59130.00|
  Loose Riprap, Class 2                   |                            |                            |
0290 610D000                2384.000  SQYD|       1.20000       2860.80|       4.00000       9536.00|
  Filter Blanket                          |                            |                            |
0300 619B141                   2.000  EACH|    1000.00000       2000.00|     825.00000       1650.00|
  22" Span, 14" Rise Side Drain Pipe End  |                            |                            |
  Treatment, Class 2                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 054                     CONTRACT ID : 20020927054                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13004              |(   2   ) 19037             |(      )
                                          |MILLER & MILLER, INC.       |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 630C003                   4.000  EACH|    1000.00000       4000.00|    1130.00000       4520.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0320 630C070                   4.000  EACH|    1550.00000       6200.00|    1290.00000       5160.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0330 650B000                 455.000  CUYD|       8.50000       3867.50|       5.15000       2343.25|
  Topsoil From Stockpiles                 |                            |                            |
0340 652A053                   1.000  ACRE|    2130.00000       2130.00|     725.00000        725.00|
  Seeding (Mix 1E)                        |                            |                            |
0350 656A001                   1.000  ACRE|    2130.00000       2130.00|     825.00000        825.00|
  Mulching, Class A, Type 2               |                            |                            |
0360 665F000                 110.000  EACH|       9.00000        990.00|       6.30000        693.00|
  Hay Bales                               |                            |                            |
0370 665I000                  40.000  TON |      30.00000       1200.00|      30.00000       1200.00|
  Temporary Riprap, Class 2               |                            |                            |
0380 665J000                1607.000  LF  |       2.40000       3856.80|       4.75000       7633.25|
  Silt Fence, Type A                      |                            |                            |
0390 665K000                  24.000  CUYD|      10.00000        240.00|      25.00000        600.00|
  Drainage Sump Excavation                |                            |                            |
0400 680A000                          LUMP|   12000.00000      12000.00|   11500.00000      11500.00|
  Engineering Controls                    |                            |                            |
0410 701A004                   1.000  MILE|     650.00000        650.00|     670.00000        670.00|
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0420 701A012                   1.000  MILE|     650.00000        650.00|     670.00000        670.00|
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0430 740B000                 237.000  SQFT|       9.00000       2133.00|       7.75000       1836.75|
  Construction Signs                      |                            |                            |
0440 740F002                   8.000  EACH|     155.00000       1240.00|     160.00000       1280.00|
  Barricades, Type III                    |                            |                            |
0450 740I005                   4.000  EACH|     200.00000        800.00|     225.00000        900.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    578,969.30|             $    616,850.95|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    578,969.30|             $    616,850.95|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 055                     CONTRACT ID : 20020927055                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-3605(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#59 from C.R.#16 east of Dutton to the Dekalb County
     line.  Length 1.999 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $    159,996.22     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 055                     CONTRACT ID : 20020927055                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 10011              |(   2  ) 19037              |(      )
                                          |JACKSON PAVING & CONSTRUCTI |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 210D001                 250.000  CUYD|      11.40000       2850.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0020 401B106                4693.000  SQYD|       2.94000      13797.42|                            |
  Bituminous Treatment JG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                 800.000  GAL |       1.25000       1000.00|                            |
  Tack Coat                               |                            |                            |
0040 429A201                1848.000  TON |      37.60000      69484.80|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0050 429B209                 200.000  TON |      41.85000       8370.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0060 429C205                 200.000  TON |      52.00000      10400.00|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0070 429C211                 200.000  TON |      42.35000       8470.00|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A                       |                            |                            |
0080 430B014                 800.000  TON |      14.65000      11720.00|                            |
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0090 600A000                          LUMP|   10679.00000      10679.00|                            |
  Mobilization                            |                            |                            |
0100 630A001                 230.000  LF  |      21.00000       4830.00|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0110 630C050                   4.000  EACH|    1250.00000       5000.00|                            |
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0120 701A031                   4.000  MILE|     950.00000       3800.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 055                     CONTRACT ID : 20020927055                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 10011              |(   2   ) 19037             |(      )
                                          |JACKSON PAVING & CONSTRUCTI |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 701A035                   2.000  MILE|    1100.00000       2200.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0140 701A045                   1.000  MILE|     600.00000        600.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0150 701C000                   1.000  MILE|     340.00000        340.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                   2.000  MILE|     350.00000        700.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                 160.000  SQFT|       2.00000        320.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0180 705A032                  66.000  EACH|       5.00000        330.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0190 705A037                 198.000  EACH|       5.00000        990.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0200 740B000                 260.000  SQFT|      12.75000       3315.00|                            |
  Construction Signs                      |                            |                            |
0210 740E000                 100.000  EACH|       4.00000        400.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0220 740M001                 100.000  EACH|       4.00000        400.00|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    159,996.22|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    159,996.22|             $    616,850.95|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 056                     CONTRACT ID : 20020927056                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-3612(200)
     for constructing the Resurfacing and Traffic Stripe on
     C.R.#58 from S.R.#71 to C.R.#60 in Pisgah.  Length 3.029 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   10011          JACKSON PAVING & CONSTRUCTION, INC.                                    $    257,757.29     100.0000%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 056 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 056                     CONTRACT ID : 20020927056                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 10011              |(   2  ) 19037              |(      )
                                          |JACKSON PAVING & CONSTRUCTI |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 401B100               40889.000  SQYD|       0.61040      24958.65|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 401B106               15752.000  SQYD|       1.67000      26305.84|                            |
  Bituminous Treatment JG (With Polymer   |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                1200.000  GAL |       1.25000       1500.00|                            |
  Tack Coat                               |                            |                            |
0040 429A221                3080.000  TON |      37.65000     115962.00|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0050 429C226                 400.000  TON |      40.25000      16100.00|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Leveling, 1/2" Maximum Aggregate Size   |                            |                            |
  Mix, ESAL Range B                       |                            |                            |
0060 430B014                2500.000  TON |      14.10000      35250.00|                            |
  Aggregate Surfacing (ALDOT #410         |                            |                            |
  Modified)                               |                            |                            |
0070 600A000                          LUMP|   14985.00000      14985.00|                            |
  Mobilization                            |                            |                            |
0080 701A031                   6.000  MILE|     950.00000       5700.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0090 701A035                   5.000  MILE|    1075.00000       5375.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0100 701A045                   1.000  MILE|     600.00000        600.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701C000                   2.000  MILE|     320.00000        640.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                  10.000  MILE|     340.00000       3400.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0130 703A002                 250.000  SQFT|       2.00000        500.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 056                     CONTRACT ID : 20020927056                  COUNTIES : JACKSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 10011              |(   2   ) 19037             |(      )
                                          |JACKSON PAVING & CONSTRUCTI |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 705A032                  66.000  EACH|       4.90000        323.40|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0150 705A037                 396.000  EACH|       4.90000       1940.40|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0160 740B000                 268.000  SQFT|      12.75000       3417.00|                            |
  Construction Signs                      |                            |                            |
0170 740E000                 100.000  EACH|       4.00000        400.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0180 740M001                 100.000  EACH|       4.00000        400.00|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    257,757.29|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    257,757.29|             $    616,850.95|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 057                     CONTRACT ID : 20020927057                  COUNTIES : LEE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-4100(205)
     for constructing the Bridge Replacement (Precast) and
     Approaches on C.R.#044 at Watula Creek east of Whatley
     Crossroad.  Length 0.201 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13099          MCINNIS, LLC                                                           $    413,713.20     100.0000%
     2   03001          CLARK CONSTRUCTION COMPANY ,INC.                                       $    429,751.53     103.8767%
     3   19007          SCOTT BRIDGE COMPANY, INC.                                             $    512,590.96     123.9001%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 057                     CONTRACT ID : 20020927057                  COUNTIES : LEE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2  ) 03001              |(   3  ) 19007
                                          |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   10000.00000       10000.00
  Clearing & Grubbing (Approximately .1   |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 120+02.8 |                            |                            |
0030 210A000                2171.000  CUYD|       8.00000      17368.00|       5.50000      11940.50|       6.00000       13026.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                4930.000  CUYD|      10.00000      49300.00|      10.00000      49300.00|       8.00000       39440.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 230A000                  10.000  RBST|     800.00000       8000.00|     290.00000       2900.00|     400.00000        4000.00
  Roadbed Processing                      |                            |                            |
0060 301A012                2320.000  SQYD|       7.50000      17400.00|       2.50000       5800.00|       6.00000       13920.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0070 401A000                2320.000  SQYD|       1.50000       3480.00|       0.30000        696.00|       1.34000        3108.80
  Bituminous Treatment A                  |                            |                            |
0080 405A000                  63.000  GAL |       1.00000         63.00|       0.50000         31.50|      10.64000         670.32
  Tack Coat                               |                            |                            |
0090 429A201                 158.000  TON |      70.00000      11060.00|      56.00000       8848.00|      68.92000       10889.36
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0100 429B201                 332.000  TON |      70.00000      23240.00|      65.00000      21580.00|      49.49000       16430.68
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0110 502A000                 213.000  LB  |       2.50000        532.50|       1.67000        355.71|       1.55000         330.15
  Steel Reinforcement                     |                            |                            |
0120 505A032                   1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0130 505B102                   1.000  EACH|    2000.00000       2000.00|    1401.03000       1401.03|    2000.00000        2000.00
  Static Loading Tests (HP 12X53)(Maximum |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 057                     CONTRACT ID : 20020927057                  COUNTIES : LEE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 03001             |(   3  ) 19007
                                          |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 505G003                  34.000  EACH|      65.00000       2210.00|     110.00000       3740.00|     145.00000        4930.00
  Pile Points (Type A, 12")               |                            |                            |
0150 505M002                1228.000  LF  |      20.00000      24560.00|      24.00000      29472.00|      36.00000       44208.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0160 507A000                   2.000  EACH|    2500.00000       5000.00|    2300.00000       4600.00|    4000.00000        8000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0170 510A000                  27.000  CUYD|     300.00000       8100.00|     500.00000      13500.00|     555.00000       14985.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0180 511A000                  44.000  EACH|      60.00000       2640.00|      76.67000       3373.48|      95.00000        4180.00
  Elastomeric Bearings, Type 1            |                            |                            |
0190 512A014                   2.000  EACH|    2600.00000       5200.00|    4167.03000       8334.06|    6325.00000       12650.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0200 512B004                   2.000  EACH|    2800.00000       5600.00|    4000.00000       8000.00|    6200.00000       12400.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0210 512C017                  18.000  EACH|    5311.00000      95598.00|    4000.00000      72000.00|    5375.00000       96750.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0220 512C025                   6.000  EACH|    3600.00000      21600.00|    4200.00000      25200.00|    5900.00000       35400.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0230 512D025                   2.000  EACH|    3200.00000       6400.00|    4000.00000       8000.00|    5460.00000       10920.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
0240 512D030                   4.000  EACH|    3100.00000      12400.00|    3700.00000      14800.00|    5455.00000       21820.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0250 512E001                  12.000  EACH|     300.00000       3600.00|     451.00000       5412.00|    1230.00000       14760.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A2                                      |                            |                            |
0260 512E002                  12.000  EACH|     350.00000       4200.00|     451.79000       5421.48|    1300.00000       15600.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0270 512F001                   6.000  EACH|     400.00000       2400.00|     551.80000       3310.80|    1475.00000        8850.00
  Precast Concrete Wing Panels, Type W2   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 057                     CONTRACT ID : 20020927057                  COUNTIES : LEE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 03001             |(   3  ) 19007
                                          |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 512F002                   6.000  EACH|     525.00000       3150.00|     551.80000       3310.80|    1650.00000        9900.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0290 512G000                   4.000  EACH|     350.00000       1400.00|     677.98000       2711.92|    1455.00000        5820.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0300 600A000                          LUMP|   14500.00000      14500.00|   42116.19000      42116.19|   29000.00000       29000.00
  Mobilization                            |                            |                            |
0310 610C001                 254.000  TON |      25.00000       6350.00|      27.75000       7048.50|      30.00000        7620.00
  Loose Riprap, Class 2                   |                            |                            |
0320 610D000                 236.000  SQYD|       3.50000        826.00|       2.00000        472.00|       3.00000         708.00
  Filter Blanket                          |                            |                            |
0330 630A001                 100.000  LF  |      12.00000       1200.00|      20.00000       2000.00|      11.00000        1100.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0340 630C003                   4.000  EACH|     950.00000       3800.00|    1000.00000       4000.00|     900.00000        3600.00
  Guardrail End Anchor, Type 13           |                            |                            |
0350 630C050                   4.000  EACH|    1425.00000       5700.00|    1900.00000       7600.00|    1150.00000        4600.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0360 650A000                 107.000  CUYD|      10.00000       1070.00|       5.00000        535.00|      10.00000        1070.00
  Topsoil                                 |                            |                            |
0370 652A056                   1.000  ACRE|     450.00000        450.00|     450.00000        450.00|     750.00000         750.00
  Seeding (Mix 2E)                        |                            |                            |
0380 656A001                   1.000  ACRE|     400.00000        400.00|     450.00000        450.00|     750.00000         750.00
  Mulching, Class A, Type 2               |                            |                            |
0390 665F000                 100.000  EACH|       6.00000        600.00|       4.10000        410.00|       6.00000         600.00
  Hay Bales                               |                            |                            |
0400 665J000                2058.000  LF  |       2.90000       5968.20|       4.10000       8437.80|       2.80000        5762.40
  Silt Fence, Type A                      |                            |                            |
0410 680A000                          LUMP|    3500.00000       3500.00|    3211.53000       3211.53|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0420 701A004                   1.000  MILE|     500.00000        500.00|     297.00000        297.00|     500.00000         500.00
  Solid White, Class 1, Type A Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0430 701A012                   1.000  MILE|     500.00000        500.00|     321.88000        321.88|     500.00000         500.00
  Solid Yellow, Class 1, Type A Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0440 701C001                   1.000  MILE|     500.00000        500.00|     800.00000        800.00|     500.00000         500.00
  Solid Temporary Traffic Stripe          |                            |                            |
0450 740B000                 233.000  SQFT|       7.50000       1747.50|       7.95000       1852.35|       8.25000        1922.25
  Construction Signs                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 057                     CONTRACT ID : 20020927057                  COUNTIES : LEE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 03001             |(   3  ) 19007
                                          |MCINNIS, LLC                |CLARK CONSTRUCTION CO., INC |SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 740F002                   8.000  EACH|     200.00000       1600.00|     371.00000       2968.00|     165.00000        1320.00
  Barricades, Type III                    |                            |                            |
0470 740I005                   2.000  EACH|     500.00000       1000.00|     371.00000        742.00|     150.00000         300.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    413,713.20|             $    429,751.53|              $    512,590.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    413,713.20|             $    429,751.53|              $    512,590.96
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 058                     CONTRACT ID : 20020927058                  COUNTIES : MACON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-4421(200)
     for constructing the Resurfacing and Traffic Stripe on                                             STPAA-4414(200)
     various County Roads as indicated on the plans. Length -                                           STPAA-4429(200)
     12.838 mi.                                                                                         OTHERS

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    847,074.00     100.0000%
     2   01018          APAC-ALABAMA, INC.                                                     $    904,578.13     106.7886%
     3   05002          EAST ALABAMA PAVING COMPANY, INC.                                      $    927,348.49     109.4767%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 058                     CONTRACT ID : 20020927058                  COUNTIES : MACON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2  ) 01018              |(   3  ) 05002
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D001                2010.000  LF  |       1.98000       3979.80|       2.05000       4120.50|       2.00000        4020.00
  Removing Guardrail                      |                            |                            |
0020 401B100              154279.000  SQYD|       0.59000      91024.61|       0.52000      80225.08|       0.52000       80225.08
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                5103.000  GAL |       1.00000       5103.00|       0.75000       3827.25|       1.20000        6123.60
  Tack Coat                               |                            |                            |
0040 429A200                8880.000  TON |      30.75000     273060.00|      31.55000     280164.00|      37.42000      332289.60
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0050 429A206                6167.000  TON |      29.50000     181926.50|      32.80000     202277.60|      37.42000      230769.14
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0060 429B213                2769.000  TON |      32.75000      90684.75|      35.20000      97468.80|      32.93000       91183.17
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0070 600A000                          LUMP|   30000.00000      30000.00|   24000.00000      24000.00|   10000.00000       10000.00
  Mobilization                            |                            |                            |
0080 630A001                 200.000  LF  |      11.39000       2278.00|      11.50000       2300.00|      11.50000        2300.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630A004                1402.000  LF  |      16.34000      22908.68|      16.50000      23133.00|      16.50000       23133.00
  Steel Beam Guardrail, Class B, Type 2   |                            |                            |
0100 630C022                  20.000  EACH|    1089.00000      21780.00|    1100.00000      22000.00|    1100.00000       22000.00
  Guardrail End Anchor, Type Special      |                            |                            |
0110 630C070                  20.000  EACH|    1188.00000      23760.00|    1200.00000      24000.00|    1200.00000       24000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0120 641A036                 456.000  LF  |      63.00000      28728.00|     159.10000      72549.60|      72.60000       33105.60
  8 Inch D. I. Water Main Laid            |                            |                            |
0130 701A030                  27.000  MILE|     626.85000      16924.95|     610.00000      16470.00|     610.00000       16470.00
  Solid White, Class 2T, Type A, Traffic  |                            |                            |
  Stripe                                  |                            |                            |
0140 701A034                  16.000  MILE|     626.85000      10029.60|     610.00000       9760.00|     610.00000        9760.00
  Solid Yellow, Class 2T, Type A, Traffic |                            |                            |
  Stripe                                  |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 058                     CONTRACT ID : 20020927058                  COUNTIES : MACON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23024              |(   2   ) 01018             |(   3  ) 05002
                                          |WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.          |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 701A044                   9.000  MILE|     298.50000       2686.50|     390.00000       3510.00|     390.00000        3510.00
  Broken Yellow, Class 2T, Type A,        |                            |                            |
  Traffic Stripe                          |                            |                            |
0160 701C000                  27.000  MILE|     338.30000       9134.10|     260.00000       7020.00|     260.00000        7020.00
  Broken Temporary Traffic Stripe         |                            |                            |
0170 701C001                  48.000  MILE|     378.10000      18148.80|     340.00000      16320.00|     340.00000       16320.00
  Solid Temporary Traffic Stripe          |                            |                            |
0180 703A004                 220.000  SQFT|       2.49000        547.80|       2.20000        484.00|       2.20000         484.00
  Traffic Control Markings, Class 2T,     |                            |                            |
  Type A                                  |                            |                            |
0190 705A032                 285.000  EACH|       4.98000       1419.30|       5.00000       1425.00|       5.00000        1425.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                1413.000  EACH|       5.22000       7375.86|       5.10000       7206.30|       5.10000        7206.30
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 740B000                 413.000  SQFT|       8.75000       3613.75|      15.00000       6195.00|       8.00000        3304.00
  Construction Signs                      |                            |                            |
0220 740E000                 120.000  EACH|       8.00000        960.00|       1.00000        120.00|      10.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
0230 740O000                   2.000  EACH|     500.00000       1000.00|       1.00000          2.00|     750.00000        1500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    847,074.00|             $    904,578.13|              $    927,348.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    847,074.00|             $    904,578.13|              $    927,348.49
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 059                     CONTRACT ID : 20020927059                  COUNTIES : MARENGO
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   65      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-4610(200)
     for constructing the Bridge Replacements (Precast) on
     C.R.#44 at Little Dry Creek and tributary west of Dayton.
     Length 0.038 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13099          MCINNIS, LLC                                                           $    469,573.00     100.0000%
     2   23071          WARRIOR CONSTRUCTORS, INC.                                             $    507,474.00     108.0714%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 059                     CONTRACT ID : 20020927059                  COUNTIES : MARENGO
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2  ) 23071              |(      )
                                          |MCINNIS, LLC                |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   10000.00000      10000.00|   25000.00000      25000.00|
  Removal Of Old Bridge, Station 200+00.0 |                            |                            |
0020 206A001                          LUMP|   10000.00000      10000.00|   25000.00000      25000.00|
  Removal Of Old Bridge, Station 209+92.6 |                            |                            |
0030 210A000                 465.000  CUYD|       6.00000       2790.00|      10.00000       4650.00|
  Unclassified Excavation                 |                            |                            |
0040 502A000                 200.000  LB  |       3.00000        600.00|       3.00000        600.00|
  Steel Reinforcement                     |                            |                            |
0050 505M000                3260.000  LF  |      22.00000      71720.00|      19.50000      63570.00|
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0060 507A000                   4.000  EACH|    2300.00000       9200.00|    2500.00000      10000.00|
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0070 510A000                  33.000  CUYD|     400.00000      13200.00|     350.00000      11550.00|
  Bridge Substructure Concrete, Class A   |                            |                            |
0080 511A000                  88.000  EACH|     100.00000       8800.00|     125.00000      11000.00|
  Elastomeric Bearings, Type 1            |                            |                            |
0090 512A014                   2.000  EACH|    3400.00000       6800.00|    3300.00000       6600.00|
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0100 512A017                   2.000  EACH|    3800.00000       7600.00|    3700.00000       7400.00|
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8 5/16" Deep By 36’-8 1/2"   |                            |                            |
  Long                                    |                            |                            |
0110 512B004                   2.000  EACH|    3800.00000       7600.00|    3600.00000       7200.00|
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512B016                   2.000  EACH|    4400.00000       8800.00|    4400.00000       8800.00|
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 1/2" Deep By 36’-8    |                            |                            |
  1/2"Long                                |                            |                            |
0130 512C004                  18.000  EACH|    4000.00000      72000.00|    3000.00000      54000.00|
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0140 512C007                   6.000  EACH|    4500.00000      27000.00|    3300.00000      19800.00|
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 059                     CONTRACT ID : 20020927059                  COUNTIES : MARENGO
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 23071             |(      )
                                          |MCINNIS, LLC                |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512C010                  18.000  EACH|    3600.00000      64800.00|    3400.00000      61200.00|
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 32’-0" Long |                            |                            |
0160 512C011                   6.000  EACH|    3800.00000      22800.00|    3600.00000      21600.00|
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 32’-0" Long|                            |                            |
0170 512D002                   4.000  EACH|    3600.00000      14400.00|    3300.00000      13200.00|
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 34’-0" Long                    |                            |                            |
0180 512D005                   2.000  EACH|    3600.00000       7200.00|    3400.00000       6800.00|
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 34’-0" Long       |                            |                            |
0190 512D007                   4.000  EACH|    4200.00000      16800.00|    4000.00000      16000.00|
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 32’-0" Long                    |                            |                            |
0200 512D010                   2.000  EACH|    4200.00000       8400.00|    4000.00000       8000.00|
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 32’-0" Long       |                            |                            |
0210 512E000                   4.000  EACH|     310.00000       1240.00|     325.00000       1300.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1                                      |                            |                            |
0220 512E001                   4.000  EACH|     380.00000       1520.00|     375.00000       1500.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A2                                      |                            |                            |
0230 512E002                   8.000  EACH|     450.00000       3600.00|     450.00000       3600.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0240 512E009                  12.000  EACH|     280.00000       3360.00|     315.00000       3780.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1, 6’-1" Long                          |                            |                            |
0250 512E010                   8.000  EACH|     300.00000       2400.00|     325.00000       2600.00|
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A1, 7’-4" Long                          |                            |                            |
0260 512F000                  10.000  EACH|     400.00000       4000.00|     450.00000       4500.00|
  Precast Concrete Wing Panels, Type W1   |                            |                            |
0270 512F001                   2.000  EACH|     500.00000       1000.00|     550.00000       1100.00|
  Precast Concrete Wing Panels, Type W2   |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 059                     CONTRACT ID : 20020927059                  COUNTIES : MARENGO
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 23071             |(      )
                                          |MCINNIS, LLC                |WARRIOR CONSTRUCTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 512F002                   4.000  EACH|     700.00000       2800.00|     700.00000       2800.00|
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0290 512G000                   6.000  EACH|     450.00000       2700.00|     500.00000       3000.00|
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0300 512G001                   2.000  EACH|     500.00000       1000.00|     525.00000       1050.00|
  Precast Concrete Abutment Wing Cap      |                            |                            |
  Panel(Special)                          |                            |                            |
0310 600A000                          LUMP|   14000.00000      14000.00|   51000.00000      51000.00|
  Mobilization                            |                            |                            |
0320 610C001                 412.000  TON |      23.00000       9476.00|      27.00000      11124.00|
  Loose Riprap, Class 2                   |                            |                            |
0330 610D000                 330.000  SQYD|       2.50000        825.00|       3.00000        990.00|
  Filter Blanket                          |                            |                            |
0340 630A001                  25.000  LF  |      12.00000        300.00|      12.00000        300.00|
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C003                   8.000  EACH|    1000.00000       8000.00|    1000.00000       8000.00|
  Guardrail End Anchor, Type 13           |                            |                            |
0360 630C070                   7.000  EACH|    1250.00000       8750.00|    1250.00000       8750.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0370 665F000                 100.000  EACH|       5.00000        500.00|       7.00000        700.00|
  Hay Bales                               |                            |                            |
0380 665J000                 800.000  LF  |       6.00000       4800.00|       8.00000       6400.00|
  Silt Fence, Type A                      |                            |                            |
0390 680A000                          LUMP|    5000.00000       5000.00|    7500.00000       7500.00|
  Engineering Controls                    |                            |                            |
0400 740B000                 174.000  SQFT|       8.00000       1392.00|      15.00000       2610.00|
  Construction Signs                      |                            |                            |
0410 740F002                   4.000  EACH|     350.00000       1400.00|     500.00000       2000.00|
  Barricades, Type III                    |                            |                            |
0420 740I005                   2.000  EACH|     500.00000       1000.00|     450.00000        900.00|
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    469,573.00|             $    507,474.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    469,573.00|             $    507,474.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 061                     CONTRACT ID : 20020927061                  COUNTIES : MARION
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   95      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-4700(206)
     for constructing the Bridge Repalcement and Approaches on
     C.R.#4 over Luxapallila Creek in Winfield. Length - 0.143
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23071          WARRIOR CONSTRUCTORS, INC.                                             $    205,878.50     100.0000%
     2   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    213,689.23     103.7939%
     3   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    218,973.60     106.3606%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 061                     CONTRACT ID : 20020927061                  COUNTIES : MARION
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23071              |(   2  ) 18036              |(   3  ) 20011
                                          |WARRIOR CONSTRUCTORS, INC.  |RILEY BRIDGE & ENGINEERING  |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    1000.00000       1000.00|    1500.00000       1500.00|   10000.00000       10000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRE)                                   |                            |                            |
0020 206A000                          LUMP|    5000.00000       5000.00|    6500.00000       6500.00|   10000.00000       10000.00
  Removal Of Old Bridge, Station 10+14.00 |                            |                            |
0030 210A000                 187.000  CUYD|       5.00000        935.00|       4.45000        832.15|       5.00000         935.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                 201.000  CUYD|       6.00000       1206.00|      15.00000       3015.00|      10.00000        2010.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 231B002                 345.000  TON |      20.00000       6900.00|      29.50000      10177.50|      16.00000        5520.00
  Roadbed Stabilizing Material, ALDOT     |                            |                            |
  #410 (Modified)                         |                            |                            |
0060 405A000                  93.000  GAL |       1.00000         93.00|       3.30000        306.90|       2.50000         232.50
  Tack Coat                               |                            |                            |
0070 424A340                  84.000  TON |      60.00000       5040.00|      68.50000       5754.00|      55.00000        4620.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0080 424B637                 168.000  TON |      60.00000      10080.00|      60.00000      10080.00|      55.00000        9240.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0090 424C341                 272.000  TON |      60.00000      16320.00|      50.00000      13600.00|      55.00000       14960.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0100 502A000                5731.000  LB  |       0.50000       2865.50|       0.48000       2750.88|       0.60000        3438.60
  Steel Reinforcement                     |                            |                            |
0110 502B000                          LUMP|   11200.00000      11200.00|    7132.80000       7132.80|    8916.00000        8916.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Sta.10+08.00, Approx.   |                            |                            |
  14860 lbs.                              |                            |                            |
0120 505A032                   1.000  EACH|    1000.00000       1000.00|    1600.00000       1600.00|    2000.00000        2000.00
  Steel Test Piles (HP 12x53)(Maximum Bid |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 061                     CONTRACT ID : 20020927061                  COUNTIES : MARION
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23071              |(   2   ) 18036             |(   3  ) 20011
                                          |WARRIOR CONSTRUCTORS, INC.  |RILEY BRIDGE & ENGINEERING  |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 505A037                   1.000  EACH|    1000.00000       1000.00|    1600.00000       1600.00|    2000.00000        2000.00
  Steel Test Piles (HP 14x89)Maximum Bid  |                            |                            |
  Limited To $2000 Per Each Test Pile)    |                            |                            |
0140 505B102                   1.000  EACH|    1000.00000       1000.00|    1600.00000       1600.00|    2000.00000        2000.00
  Static Loading Tests (HP 12X53)(Maximum |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0150 505B107                   1.000  EACH|    1000.00000       1000.00|    1600.00000       1600.00|    2000.00000        2000.00
  Static Loading Tests (HP 14x89)(Maximum |                            |                            |
  Bid Limited To $2000 Per Each Loading   |                            |                            |
  Test)                                   |                            |                            |
0160 505G003                  12.000  EACH|     100.00000       1200.00|     115.00000       1380.00|     100.00000        1200.00
  Pile Points (Type A, 12")               |                            |                            |
0170 505G004                   4.000  EACH|     100.00000        400.00|     120.00000        480.00|     100.00000         400.00
  Pile Points (Type A, 14")               |                            |                            |
0180 505M002                 228.000  LF  |      22.00000       5016.00|      24.00000       5472.00|      20.00000        4560.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0190 505M005                 116.000  LF  |      28.00000       3248.00|      28.00000       3248.00|      22.00000        2552.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x89)                                  |                            |                            |
0200 508A000                2792.000  LB  |       3.00000       8376.00|       2.50000       6980.00|       2.50000        6980.00
  Structural Steel                        |                            |                            |
0210 510A000                  55.000  CUYD|     300.00000      16500.00|     325.00000      17875.00|     450.00000       24750.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0220 510C001                          LUMP|   17500.00000      17500.00|   26500.00000      26500.00|   31500.00000       31500.00
  Bridge Concrete Superstructure Sta.     |                            |                            |
  10+08.00 Approx. 70 Cu. Yds.            |                            |                            |
0230 510E000                 208.000  SQYD|      10.75000       2236.00|      12.00000       2496.00|      12.50000        2600.00
  Grooving Concrete Bridge Decks          |                            |                            |
0240 511A001                  16.000  EACH|      75.00000       1200.00|      90.00000       1440.00|     100.00000        1600.00
  Elastomeric Bearings, Type 2            |                            |                            |
0250 513B003                 310.000  LF  |      80.00000      24800.00|      42.00000      13020.00|      60.00000       18600.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0260 600A000                          LUMP|   11500.00000      11500.00|   12000.00000      12000.00|    2500.00000        2500.00
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 061                     CONTRACT ID : 20020927061                  COUNTIES : MARION
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23071              |(   2   ) 18036             |(   3  ) 20011
                                          |WARRIOR CONSTRUCTORS, INC.  |RILEY BRIDGE & ENGINEERING  |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 610C001                1087.000  TON |      19.00000      20653.00|      18.00000      19566.00|      17.50000       19022.50
  Loose Riprap, Class 2                   |                            |                            |
0280 610D000                 602.000  SQYD|       2.00000       1204.00|       4.50000       2709.00|       2.50000        1505.00
  Filter Blanket                          |                            |                            |
0290 630C003                   4.000  EACH|    1050.00000       4200.00|    1175.00000       4700.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0300 630C070                   4.000  EACH|    1250.00000       5000.00|    1275.00000       5100.00|    1300.00000        5200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0310 650B000                 286.000  CUYD|      18.50000       5291.00|       7.00000       2002.00|       5.00000        1430.00
  Topsoil From Stockpiles                 |                            |                            |
0320 665F000                  70.000  EACH|       6.00000        420.00|       6.00000        420.00|       5.00000         350.00
  Hay Bales                               |                            |                            |
0330 665I000                   1.000  TON |      40.00000         40.00|       3.00000          3.00|      20.00000          20.00
  Temporary Riprap, Class 2               |                            |                            |
0340 665J000                1544.000  LF  |       4.00000       6176.00|       6.00000       9264.00|       3.00000        4632.00
  Silt Fence, Type A                      |                            |                            |
0350 665K000                   3.000  CUYD|      18.00000         54.00|       5.00000         15.00|      10.00000          30.00
  Drainage Sump Excavation                |                            |                            |
0360 680A000                          LUMP|    2000.00000       2000.00|    2400.00000       2400.00|    1500.00000        1500.00
  Engineering Controls                    |                            |                            |
0370 701A005                   1.000  MILE|     500.00000        500.00|     300.00000        300.00|     500.00000         500.00
  Solid White, Class 1, Type B Traffic    |                            |                            |
  Stripe                                  |                            |                            |
0380 701A013                   1.000  MILE|     500.00000        500.00|     300.00000        300.00|     500.00000         500.00
  Solid Yellow, Class 1, Type B Traffic   |                            |                            |
  Stripe                                  |                            |                            |
0390 740B000                 237.000  SQFT|       5.00000       1185.00|      10.00000       2370.00|      10.00000        2370.00
  Construction Signs                      |                            |                            |
0400 740F002                   8.000  EACH|     155.00000       1240.00|     450.00000       3600.00|     200.00000        1600.00
  Barricades, Type III                    |                            |                            |
0410 740I005                   4.000  EACH|     200.00000        800.00|     500.00000       2000.00|     200.00000         800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    205,878.50|             $    213,689.23|              $    218,973.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    205,878.50|             $    213,689.23|              $    218,973.60
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 063                     CONTRACT ID : 20020927063                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : BR-5219(200)
     for constructing the Bridge Replacement (Bridge Culvert) and
     Approaches on C.R.#1169 (Mt. Tabor Road) at Outlaw Springs
     Creek east of Hartselle.  Length 0.059 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   04009          W. W. DYAR & SONS, INC.                                                $    148,369.75     100.0000%
     2   13004          MILLER & MILLER, INC.                                                  $    159,087.00     107.2233%
     3   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    159,155.08     107.2692%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 063                     CONTRACT ID : 20020927063                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2  ) 13004              |(   3  ) 18036
                                          |W. W. DYAR & SONS, INC.     |MILLER & MILLER, INC.       |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|    9000.00000       9000.00|    3500.00000       3500.00|    1500.00000        1500.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206A000                          LUMP|    9000.00000       9000.00|    9750.00000       9750.00|    9000.00000        9000.00
  Removal Of Old Bridge, Station 4+12.78  |                            |                            |
0030 210A000                 100.000  CUYD|       4.00000        400.00|      16.00000       1600.00|       6.00000         600.00
  Unclassified Excavation                 |                            |                            |
0040 210D001                 543.000  CUYD|       9.00000       4887.00|      14.00000       7602.00|      14.00000        7602.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0050 214A000                 486.000  CUYD|      12.00000       5832.00|       9.50000       4617.00|      14.00000        6804.00
  Structure Excavation                    |                            |                            |
0060 214B001                  87.000  CUYD|      28.00000       2436.00|      21.00000       1827.00|      24.00000        2088.00
  Foundation Backfill, Commercial         |                            |                            |
0070 301A004                  76.000  SQYD|      25.00000       1900.00|       6.00000        456.00|      26.00000        1976.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0080 301E008                 185.000  TON |      25.00000       4625.00|      15.00000       2775.00|      26.00000        4810.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed                             |                            |                            |
0090 405A000                 100.000  GAL |       2.00000        200.00|       4.00000        400.00|       2.50000         250.00
  Tack Coat                               |                            |                            |
0100 429A201                  78.000  TON |      80.00000       6240.00|      70.00000       5460.00|      85.00000        6630.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0110 429B201                  18.000  TON |      60.00000       1080.00|      97.00000       1746.00|      65.00000        1170.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range A                            |                            |                            |
0120 502A000               29496.000  LB  |       0.50000      14748.00|       0.75000      22122.00|       0.48000       14158.08
  Steel Reinforcement                     |                            |                            |
0130 524A011                 164.000  CUYD|     300.00000      49200.00|     296.00000      48544.00|     325.00000       53300.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0140 600A000                          LUMP|   12250.00000      12250.00|   17635.00000      17635.00|   16500.00000       16500.00
  Mobilization                            |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 063                     CONTRACT ID : 20020927063                  COUNTIES : MORGAN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 04009              |(   2   ) 13004             |(   3  ) 18036
                                          |W. W. DYAR & SONS, INC.     |MILLER & MILLER, INC.       |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 610C001                 160.000  TON |      28.00000       4480.00|      25.00000       4000.00|      24.00000        3840.00
  Loose Riprap, Class 2                   |                            |                            |
0160 610D000                 133.000  SQYD|       4.00000        532.00|       8.50000       1130.50|       5.00000         665.00
  Filter Blanket                          |                            |                            |
0170 630A001                 200.000  LF  |      22.60000       4520.00|      22.00000       4400.00|      27.00000        5400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0180 630C050                   4.000  EACH|    1312.50000       5250.00|    1295.00000       5180.00|    1550.00000        6200.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0190 650A000                  54.000  CUYD|      12.00000        648.00|      16.00000        864.00|       8.00000         432.00
  Topsoil                                 |                            |                            |
0200 652A053                   1.000  ACRE|     840.00000        840.00|    2900.00000       2900.00|    1000.00000        1000.00
  Seeding (Mix 1E)                        |                            |                            |
0210 656A001                   1.000  ACRE|     840.00000        840.00|    2050.00000       2050.00|    1000.00000        1000.00
  Mulching, Class A, Type 2               |                            |                            |
0220 665F000                  50.000  EACH|       5.00000        250.00|       8.00000        400.00|       6.00000         300.00
  Hay Bales                               |                            |                            |
0230 665J000                 100.000  LF  |       4.00000        400.00|       6.00000        600.00|       6.00000         600.00
  Silt Fence, Type A                      |                            |                            |
0240 680A000                          LUMP|    2000.00000       2000.00|    1250.00000       1250.00|    4000.00000        4000.00
  Engineering Controls                    |                            |                            |
0250 701A031                   1.000  MILE|     945.00000        945.00|    1050.00000       1050.00|     800.00000         800.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0260 701A035                   1.000  MILE|    1155.00000       1155.00|    1155.00000       1155.00|     800.00000         800.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0270 701C001                   1.000  MILE|     315.00000        315.00|     368.00000        368.00|     800.00000         800.00
  Solid Temporary Traffic Stripe          |                            |                            |
0280 705A037                   7.000  EACH|       5.25000         36.75|      10.50000         73.50|      10.00000          70.00
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0290 740B000                 286.000  SQFT|      10.00000       2860.00|      12.00000       3432.00|      10.00000        2860.00
  Construction Signs                      |                            |                            |
0300 740F002                   4.000  EACH|     225.00000        900.00|     300.00000       1200.00|     500.00000        2000.00
  Barricades, Type III                    |                            |                            |
0310 740I005                   4.000  EACH|     150.00000        600.00|     250.00000       1000.00|     500.00000        2000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    148,369.75|             $    159,087.00|              $    159,155.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    148,369.75|             $    159,087.00|              $    159,155.08
====================================================================================================================================
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     CALL ORDER   : 064                     CONTRACT ID : 20020927064                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : MAAA-5503(200)
     for constructing the Resurfacing and Traffic Stripe on                                             MAAA-5503(201)
     C.R.#73 from the CSX Railroad R.O.W. line in Tennille to
     near S.R.#73 in Brundidge.  Length 10.170 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    553,683.74     100.0000%
     2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    637,386.52     115.1174%
     3   02032          BULLARD EXCAVATING, INC.                                               $    749,818.90     135.4237%
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     CALL ORDER   : 064                     CONTRACT ID : 20020927064                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D001                  84.000  LF  |       2.00000        168.00|       1.98000        166.32|       2.00000         168.00
  Removing Guardrail                      |                            |                            |
0020 210D020                1579.000  CUYD|       9.00000      14211.00|       3.65000       5763.35|       7.00000       11053.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0030 212A000                1075.000  STA |      14.71000      15813.25|      26.00000      27950.00|      25.00000       26875.00
  Machine Grading Shoulders               |                            |                            |
0040 401B100               66736.000  SQYD|       0.50000      33368.00|       0.62000      41376.32|       0.65000       43378.40
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0050 405A000                6696.000  GAL |       1.04000       6963.84|       0.65000       4352.40|       1.25000        8370.00
  Tack Coat                               |                            |                            |
0060 429A201                9262.000  TON |      30.20000     279712.40|      34.95000     323706.90|      41.00000      379742.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0070 429A206                2983.000  TON |      29.56000      88177.48|      35.15000     104852.45|      45.00000      134235.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0080 429B206                 200.000  TON |      48.65000       9730.00|      45.00000       9000.00|      50.00000       10000.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0090 429B213                1381.000  TON |      28.12000      38833.72|      32.15000      44399.15|      40.00000       55240.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0100 600A000                          LUMP|    7670.00000       7670.00|   15500.00000      15500.00|   20000.00000       20000.00
  Mobilization                            |                            |                            |
0110 630A001                 200.000  LF  |      17.00000       3400.00|      16.83000       3366.00|      17.00000        3400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0120 630C070                   4.000  EACH|    1400.00000       5600.00|    1386.00000       5544.00|    1400.00000        5600.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0130 652A061                  10.000  ACRE|     310.00000       3100.00|     297.00000       2970.00|     300.00000        3000.00
  Seeding (Mix 3E)                        |                            |                            |
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     CALL ORDER   : 064                     CONTRACT ID : 20020927064                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 656A000                  10.000  ACRE|     295.00000       2950.00|     287.10000       2871.00|     290.00000        2900.00
  Mulching, Class A, Type 1               |                            |                            |
0150 665F000                 100.000  EACH|       1.50000        150.00|       4.50000        450.00|       4.00000         400.00
  Hay Bales                               |                            |                            |
0160 665J000                1000.000  LF  |       1.90000       1900.00|       2.20000       2200.00|       2.00000        2000.00
  Silt Fence, Type A                      |                            |                            |
0170 701A031                  21.000  MILE|     850.00000      17850.00|     855.70000      17969.70|     850.00000       17850.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0180 701A035                  11.000  MILE|     975.00000      10725.00|     969.13000      10660.43|     975.00000       10725.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0190 701A045                   3.000  MILE|     550.00000       1650.00|     537.30000       1611.90|     550.00000        1650.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0200 701C000                   5.000  MILE|     250.00000       1250.00|     258.70000       1293.50|     250.00000        1250.00
  Broken Temporary Traffic Stripe         |                            |                            |
0210 701C001                  22.000  MILE|     270.00000       5940.00|     278.60000       6129.20|     270.00000        5940.00
  Solid Temporary Traffic Stripe          |                            |                            |
0220 703A002                 110.000  SQFT|       3.50000        385.00|       2.49000        273.90|       3.50000         385.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0230 703D001                 110.000  SQFT|       0.75000         82.50|       1.00000        110.00|       0.75000          82.50
  Temporary Traffic Control Markings      |                            |                            |
0240 740B000                 390.000  SQFT|       7.62000       2971.80|       8.00000       3120.00|       7.25000        2827.50
  Construction Signs                      |                            |                            |
0250 740E000                  25.000  EACH|       3.27000         81.75|      10.00000        250.00|       9.90000         247.50
  Cones (36 Inches High)                  |                            |                            |
0260 740O000                   1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|    2500.00000        2500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    553,683.74|             $    637,386.52|              $    749,818.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    553,683.74|             $    637,386.52|              $    749,818.90
====================================================================================================================================
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     CALL ORDER   : 065                     CONTRACT ID : 20020927065                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-5534(200)
     for constructing the Resurfacing and Traffic Stripe on                                             STPAA-5512(200)
     various County Roads as indicated on the plans. Length -                                           STPAA-5521(200)
     8.372 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    507,344.08     100.0000%
     2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    617,503.53     121.7130%
     3   02032          BULLARD EXCAVATING, INC.                                               $    707,573.39     139.4662%
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     CALL ORDER   : 065                     CONTRACT ID : 20020927065                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206D001                 676.000  LF  |       2.00000       1352.00|       1.98000       1338.48|       2.00000        1352.00
  Removing Guardrail                      |                            |                            |
0020 210D020                1251.000  CUYD|       9.11000      11396.61|       3.65000       4566.15|       7.00000        8757.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0030 212A000                 876.000  STA |      15.18000      13297.68|      25.00000      21900.00|      25.00000       21900.00
  Machine Grading Shoulders               |                            |                            |
0040 401B100               58573.000  SQYD|       0.50000      29286.50|       0.69000      40415.37|       0.68000       39829.64
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0050 405A000                6005.000  GAL |       1.19000       7145.95|       1.00000       6005.00|       1.25000        7506.25
  Tack Coat                               |                            |                            |
0060 429A201                7766.000  TON |      29.26000     227233.16|      37.95000     294719.70|      45.00000      349470.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A                  |                            |                            |
0070 429A206                2589.000  TON |      31.19000      80750.91|      37.75000      97734.75|      50.00000      129450.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, Leveling, 1/2" Maximum   |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0080 429B206                 300.000  TON |      50.31000      15093.00|      50.00000      15000.00|      50.00000       15000.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Patching, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0090 429B213                 327.000  TON |      33.09000      10820.43|      34.90000      11412.30|      40.00000       13080.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Widening, 1 1/2" Maximum         |                            |                            |
  Aggregate Size Mix, ESAL Range A        |                            |                            |
0100 600A000                          LUMP|   11350.00000      11350.00|   21500.00000      21500.00|   20000.00000       20000.00
  Mobilization                            |                            |                            |
0110 630A001                 400.000  LF  |      11.00000       4400.00|      10.89000       4356.00|      11.00000        4400.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0120 630A015                 700.000  LF  |      14.00000       9800.00|      13.86000       9702.00|      14.00000        9800.00
  Steel Beam Guardrail, Class B, Type 2   |                            |                            |
  (Steel Posts)                           |                            |                            |
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     CALL ORDER   : 065                     CONTRACT ID : 20020927065                  COUNTIES : PIKE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 630C022                  16.000  EACH|    1100.00000      17600.00|    1089.00000      17424.00|    1100.00000       17600.00
  Guardrail End Anchor, Type Special      |                            |                            |
0140 630C070                  16.000  EACH|    1200.00000      19200.00|    1188.00000      19008.00|    1200.00000       19200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0150 652A061                   9.000  ACRE|     315.00000       2835.00|     311.85000       2806.65|     315.00000        2835.00
  Seeding (Mix 3E)                        |                            |                            |
0160 656A000                   9.000  ACRE|     310.00000       2790.00|     306.90000       2762.10|     310.00000        2790.00
  Mulching, Class A, Type 1               |                            |                            |
0170 665F000                 125.000  EACH|       4.00000        500.00|       4.00000        500.00|       4.00000         500.00
  Hay Bales                               |                            |                            |
0180 665J000                1300.000  LF  |       1.95000       2535.00|       2.25000       2925.00|       1.95000        2535.00
  Silt Fence, Type A                      |                            |                            |
0190 701A031                  17.000  MILE|     850.00000      14450.00|     855.70000      14546.90|     850.00000       14450.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0200 701A035                  11.000  MILE|     935.00000      10285.00|     969.13000      10660.43|     935.00000       10285.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0210 701A045                   4.000  MILE|     500.00000       2000.00|     537.30000       2149.20|     500.00000        2000.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0220 701C000                   4.000  MILE|     269.00000       1076.00|     258.70000       1034.80|     269.00000        1076.00
  Broken Temporary Traffic Stripe         |                            |                            |
0230 701C001                  22.000  MILE|     279.00000       6138.00|     278.60000       6129.20|     279.00000        6138.00
  Solid Temporary Traffic Stripe          |                            |                            |
0240 703A002                 150.000  SQFT|       4.50000        675.00|       2.49000        373.50|       4.50000         675.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0250 703D001                 150.000  SQFT|       0.75000        112.50|       1.00000        150.00|       0.75000         112.50
  Temporary Traffic Control Markings      |                            |                            |
0260 740B000                 532.000  SQFT|       7.62000       4053.84|      12.00000       6384.00|       7.25000        3857.00
  Construction Signs                      |                            |                            |
0270 740E000                  50.000  EACH|       3.35000        167.50|      10.00000        500.00|       9.50000         475.00
  Cones (36 Inches High)                  |                            |                            |
0280 740O000                   1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|    2500.00000        2500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    507,344.08|             $    617,503.53|              $    707,573.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    507,344.08|             $    617,503.53|              $    707,573.39
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :  120      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-5935(201)
     for constructing the Bridge Replacement and Approaches on
     C.R.#85 over Locust Creek southeast of
     Vincent. Length - 0.292 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   16032          PRICHARD CONSTRUCTION COMPANY                                          $    560,896.98     100.0000%
     2   19121          BOB SMITH CONSTRUCTION, INC.                                           $    639,474.85     114.0093%
     3   13036          THE MORRIS GROUP, INC.                                                 $    665,317.47     118.6167%
     4   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    754,733.34     134.5583%
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     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2  ) 19121              |(   3  ) 13036
                                          |PRICHARD CONSTRUCTION COMPA |BOB SMITH CONSTRUCTION, INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   15000.00000      15000.00|    9000.00000        9000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   20000.00000       20000.00
  Removal Of Old Bridge, Station 14+98.12 |                            |                            |
0030 210A000                3852.000  CUYD|       4.50000      17334.00|       3.50000      13482.00|       3.50000       13482.00
  Unclassified Excavation                 |                            |                            |
0040 210D000               10349.000  CUYD|       6.00000      62094.00|       6.50000      67268.50|       4.95000       51227.55
  Borrow Excavation                       |                            |                            |
0050 230A000                  12.000  RBST|     500.00000       6000.00|     387.27000       4647.24|     500.00000        6000.00
  Roadbed Processing                      |                            |                            |
0060 301A004                8706.000  SQYD|       4.68000      40744.08|       4.53000      39438.18|       4.35000       37871.10
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0070 401A000                3013.000  SQYD|       0.60000       1807.80|       0.51000       1536.63|       0.50000        1506.50
  Bituminous Treatment A                  |                            |                            |
0080 405A000                 100.000  GAL |       1.50000        150.00|       1.33000        133.00|       1.00000         100.00
  Tack Coat                               |                            |                            |
0090 429A221                 285.000  TON |      48.00000      13680.00|      54.29000      15472.65|      50.00000       14250.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0100 429B221                 381.000  TON |      38.40000      14630.40|      44.00000      16764.00|      44.15000       16821.15
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0110 429B229                 100.000  TON |      52.00000       5200.00|      57.77000       5777.00|      56.00000        5600.00
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0120 429C231                   9.000  TON |      80.00000        720.00|      91.20000        820.80|     170.00000        1530.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range B                       |                            |                            |
0130 430B000                 100.000  TON |      35.00000       3500.00|      30.00000       3000.00|      15.00000        1500.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2   ) 19121             |(   3  ) 13036
                                          |PRICHARD CONSTRUCTION COMPA |BOB SMITH CONSTRUCTION, INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 502A001               25326.000  LB  |       0.55000      13929.30|       0.65000      16461.90|       0.50000       12663.00
  Steel Reinforcement (Grade 60)          |                            |                            |
0150 502B000                          LUMP|   15616.15000      15616.15|   18455.45000      18455.45|   14000.00000       14000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 14+52 (APPROX.     |                            |                            |
  28393 LBS.)                             |                            |                            |
0160 506A004                  22.000  LF  |     125.00000       2750.00|     126.50000       2783.00|      47.70000        1049.40
  Drilled Shaft Excavation, 3’-0" Diamete |                            |                            |
0170 506A008                  15.000  LF  |     160.00000       2400.00|     162.00000       2430.00|      79.50000        1192.50
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0180 506B001                  40.000  LF  |     500.00000      20000.00|     532.50000      21300.00|     413.40000       16536.00
  Special Drilled Shaft Excavation, 3’-0" |                            |                            |
  Diameter                                |                            |                            |
0190 506B003                  43.000  LF  |     800.00000      34400.00|     762.50000      32787.50|     742.00000       31906.00
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
0200 506C020                  62.000  LF  |      75.00000       4650.00|     127.50000       7905.00|      68.90000        4271.80
  Drilled Shaft Construction, 3’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0210 506C022                  58.000  LF  |     100.00000       5800.00|     142.50000       8265.00|      84.80000        4918.40
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0220 506F008                  58.000  LF  |     150.00000       8700.00|     165.00000       9570.00|     148.40000        8607.20
  Permanent Drilled Shaft Casing, 4’-0"   |                            |                            |
  Diameter                                |                            |                            |
0230 506G000                   4.000  EACH|     500.00000       2000.00|     600.00000       2400.00|     530.00000        2120.00
  Crosshole Sonic Logging, 3’-0" Diameter |                            |                            |
0240 506G002                   4.000  EACH|     500.00000       2000.00|     600.00000       2400.00|     530.00000        2120.00
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0250 508A000                3437.000  LB  |       2.75000       9451.75|       2.00000       6874.00|       2.00000        6874.00
  Structural Steel                        |                            |                            |
0260 510A000                  83.000  CUYD|     285.00000      23655.00|     250.00000      20750.00|     485.00000       40255.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0270 510C051                          LUMP|   49050.00000      49050.00|   76300.00000      76300.00|   70000.00000       70000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  14+52  APPROX. 109 CUBIC YDS.           |                            |                            |
0280 510E000                 314.000  SQYD|       8.00000       2512.00|       8.50000       2669.00|       7.00000        2198.00
  Grooving Concrete Bridge Decks          |                            |                            |
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     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2   ) 19121             |(   3  ) 13036
                                          |PRICHARD CONSTRUCTION COMPA |BOB SMITH CONSTRUCTION, INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 511A004                  24.000  EACH|     100.00000       2400.00|     400.00000       9600.00|     395.00000        9480.00
  Elastomeric Bearings, Type 4            |                            |                            |
0300 513B003                 465.000  LF  |      60.00000      27900.00|      85.00000      39525.00|      75.00000       34875.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0310 600A000                          LUMP|   50000.00000      50000.00|   75000.00000      75000.00|  127700.00000      127700.00
  Mobilization                            |                            |                            |
0320 610C001                 494.000  TON |      28.00000      13832.00|      22.00000      10868.00|      23.32000       11520.08
  Loose Riprap, Class 2                   |                            |                            |
0330 610D002                 388.000  SQYD|       4.50000       1746.00|       3.50000       1358.00|       3.18000        1233.84
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0340 630A001                 149.000  LF  |      14.50000       2160.50|      16.00000       2384.00|      12.75000        1899.75
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C003                   4.000  EACH|    1200.00000       4800.00|    1000.00000       4000.00|     954.00000        3816.00
  Guardrail End Anchor, Type 13           |                            |                            |
0360 630C070                   4.000  EACH|    1295.00000       5180.00|    1300.00000       5200.00|    1378.00000        5512.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0370 650A000                1110.000  CUYD|       8.00000       8880.00|       7.50000       8325.00|       6.00000        6660.00
  Topsoil                                 |                            |                            |
0380 652A053                   3.000  ACRE|     850.00000       2550.00|     750.00000       2250.00|     450.00000        1350.00
  Seeding (Mix 1E)                        |                            |                            |
0390 656A001                   3.000  ACRE|     850.00000       2550.00|     500.00000       1500.00|     400.00000        1200.00
  Mulching, Class A, Type 2               |                            |                            |
0400 665A000                   1.000  ACRE|     500.00000        500.00|     400.00000        400.00|     375.00000         375.00
  Temporary Seeding                       |                            |                            |
0410 665B000                   1.000  ACRE|     500.00000        500.00|     400.00000        400.00|     400.00000         400.00
  Temporary Mulching                      |                            |                            |
0420 665F000                1121.000  EACH|       6.00000       6726.00|       5.50000       6165.50|       5.00000        5605.00
  Hay Bales                               |                            |                            |
0430 665J000                3360.000  LF  |       4.60000      15456.00|       3.75000      12600.00|       4.00000       13440.00
  Silt Fence, Type A                      |                            |                            |
0440 680A000                          LUMP|   12000.00000      12000.00|   10000.00000      10000.00|   35000.00000       35000.00
  Engineering Controls                    |                            |                            |
0450 701A031                   1.000  MILE|    1500.00000       1500.00|    1200.00000       1200.00|    1080.00000        1080.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0460 701A035                   1.000  MILE|    1800.00000       1800.00|    1360.00000       1360.00|    1320.00000        1320.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 16032              |(   2   ) 19121             |(   3  ) 13036
                                          |PRICHARD CONSTRUCTION COMPA |BOB SMITH CONSTRUCTION, INC |THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 701C001                   1.000  MILE|     850.00000        850.00|     400.00000        400.00|     360.00000         360.00
  Solid Temporary Traffic Stripe          |                            |                            |
0480 705A037                  39.000  EACH|       8.00000        312.00|       7.50000        292.50|       5.40000         210.60
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0490 740B000                 348.000  SQFT|      10.00000       3480.00|       9.50000       3306.00|       7.95000        2766.60
  Construction Signs                      |                            |                            |
0500 740F002                   8.000  EACH|     300.00000       2400.00|     350.00000       2800.00|     165.00000        1320.00
  Barricades, Type III                    |                            |                            |
0510 740I005                   2.000  EACH|     300.00000        600.00|     425.00000        850.00|     297.00000         594.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    560,896.98|             $    639,474.85|              $    665,317.47
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    560,896.98|             $    639,474.85|              $    665,317.47
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 068 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   37500.00000      37500.00|                            |
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|   25000.00000      25000.00|                            |
  Removal Of Old Bridge, Station 14+98.12 |                            |                            |
0030 210A000                3852.000  CUYD|       5.00000      19260.00|                            |
  Unclassified Excavation                 |                            |                            |
0040 210D000               10349.000  CUYD|       5.50000      56919.50|                            |
  Borrow Excavation                       |                            |                            |
0050 230A000                  12.000  RBST|     323.59000       3883.08|                            |
  Roadbed Processing                      |                            |                            |
0060 301A004                8706.000  SQYD|       3.91000      34040.46|                            |
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 4" Compacted Thickness     |                            |                            |
0070 401A000                3013.000  SQYD|       0.37000       1114.81|                            |
  Bituminous Treatment A                  |                            |                            |
0080 405A000                 100.000  GAL |       1.13000        113.00|                            |
  Tack Coat                               |                            |                            |
0090 429A221                 285.000  TON |      44.48000      12676.80|                            |
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0100 429B221                 381.000  TON |      36.12000      13761.72|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, 1" Maximum Aggregate Size Mix,   |                            |                            |
  ESAL Range B                            |                            |                            |
0110 429B229                 100.000  TON |      46.86000       4686.00|                            |
  Improved Bituminous Concrete Binder     |                            |                            |
  Layer, Leveling, 1" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range B                  |                            |                            |
0120 429C231                   9.000  TON |      74.57000        671.13|                            |
  Improved Bituminous Concrete Base Layer |                            |                            |
  Widening, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range B                       |                            |                            |
0130 430B000                 100.000  TON |      20.00000       2000.00|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 502A001               25326.000  LB  |       0.50000      12663.00|                            |
  Steel Reinforcement (Grade 60)          |                            |                            |
0150 502B000                          LUMP|   15000.00000      15000.00|                            |
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 14+52 (APPROX.     |                            |                            |
  28393 LBS.)                             |                            |                            |
0160 506A004                  22.000  LF  |     141.00000       3102.00|                            |
  Drilled Shaft Excavation, 3’-0" Diamete |                            |                            |
0170 506A008                  15.000  LF  |     176.00000       2640.00|                            |
  Drilled Shaft Excavation, 4’-0" Diamete |                            |                            |
0180 506B001                  40.000  LF  |    1388.00000      55520.00|                            |
  Special Drilled Shaft Excavation, 3’-0" |                            |                            |
  Diameter                                |                            |                            |
0190 506B003                  43.000  LF  |    1706.00000      73358.00|                            |
  Special Drilled Shaft Excavation, 4’-0" |                            |                            |
  Diameter                                |                            |                            |
0200 506C020                  62.000  LF  |      31.00000       1922.00|                            |
  Drilled Shaft Construction, 3’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0210 506C022                  58.000  LF  |      54.00000       3132.00|                            |
  Drilled Shaft Construction, 4’-0"       |                            |                            |
  Diameter, Class DS2 Concrete            |                            |                            |
0220 506F008                  58.000  LF  |     115.00000       6670.00|                            |
  Permanent Drilled Shaft Casing, 4’-0"   |                            |                            |
  Diameter                                |                            |                            |
0230 506G000                   4.000  EACH|    2950.00000      11800.00|                            |
  Crosshole Sonic Logging, 3’-0" Diameter |                            |                            |
0240 506G002                   4.000  EACH|    2950.00000      11800.00|                            |
  Crosshole Sonic Logging, 4’-0" Diameter |                            |                            |
0250 508A000                3437.000  LB  |       3.00000      10311.00|                            |
  Structural Steel                        |                            |                            |
0260 510A000                  83.000  CUYD|     300.00000      24900.00|                            |
  Bridge Substructure Concrete, Class A   |                            |                            |
0270 510C051                          LUMP|  100000.00000     100000.00|                            |
  Bridge Concrete Superstructure, STA.    |                            |                            |
  14+52  APPROX. 109 CUBIC YDS.           |                            |                            |
0280 510E000                 314.000  SQYD|       8.50000       2669.00|                            |
  Grooving Concrete Bridge Decks          |                            |                            |
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     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 511A004                  24.000  EACH|     300.00000       7200.00|                            |
  Elastomeric Bearings, Type 4            |                            |                            |
0300 513B003                 465.000  LF  |      80.00000      37200.00|                            |
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type I (Specialty Item)        |                            |                            |
0310 600A000                          LUMP|   93584.09000      93584.09|                            |
  Mobilization                            |                            |                            |
0320 610C001                 494.000  TON |      22.00000      10868.00|                            |
  Loose Riprap, Class 2                   |                            |                            |
0330 610D002                 388.000  SQYD|       2.00000        776.00|                            |
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0340 630A001                 149.000  LF  |      17.00000       2533.00|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0350 630C003                   4.000  EACH|    1100.00000       4400.00|                            |
  Guardrail End Anchor, Type 13           |                            |                            |
0360 630C070                   4.000  EACH|    1750.00000       7000.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0370 650A000                1110.000  CUYD|       6.00000       6660.00|                            |
  Topsoil                                 |                            |                            |
0380 652A053                   3.000  ACRE|     750.00000       2250.00|                            |
  Seeding (Mix 1E)                        |                            |                            |
0390 656A001                   3.000  ACRE|     750.00000       2250.00|                            |
  Mulching, Class A, Type 2               |                            |                            |
0400 665A000                   1.000  ACRE|     500.00000        500.00|                            |
  Temporary Seeding                       |                            |                            |
0410 665B000                   1.000  ACRE|     500.00000        500.00|                            |
  Temporary Mulching                      |                            |                            |
0420 665F000                1121.000  EACH|       5.00000       5605.00|                            |
  Hay Bales                               |                            |                            |
0430 665J000                3360.000  LF  |       2.00000       6720.00|                            |
  Silt Fence, Type A                      |                            |                            |
0440 680A000                          LUMP|   10000.00000      10000.00|                            |
  Engineering Controls                    |                            |                            |
0450 701A031                   1.000  MILE|     945.00000        945.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0460 701A035                   1.000  MILE|    1155.00000       1155.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 068                     CONTRACT ID : 20020927068                  COUNTIES : SHELBY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01007              |(       )                   |(      )
                                          |ALABAMA BRIDGE BUILDERS, IN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 701C001                   1.000  MILE|     315.00000        315.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0480 705A037                  39.000  EACH|       5.25000        204.75|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0490 740B000                 348.000  SQFT|      10.50000       3654.00|                            |
  Construction Signs                      |                            |                            |
0500 740F002                   8.000  EACH|     325.00000       2600.00|                            |
  Barricades, Type III                    |                            |                            |
0510 740I005                   2.000  EACH|     350.00000        700.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    754,733.34|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    754,733.34|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 069                     CONTRACT ID : 20020927069                  COUNTIES : SUMTER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-6012( 201)
     for constructing the Bridge Replacement (Bridge Culvert) on
     C.R.#35 at Scuma Creek east of Geiger.  Length 0.014 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   08017          H & L CONSTRUCTION, INC.                                               $    153,776.10     100.0000%
     2   12019          LEVERETT CONSTRUCTION COMPANY                                          $    162,609.16     105.7441%
     3   04009          W. W. DYAR & SONS, INC.                                                $    170,268.87     110.7252%
     4   16048          WALKER PATTON COMPANY, INC.                                            $    221,841.90     144.2629%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 069 -2
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     CALL ORDER   : 069                     CONTRACT ID : 20020927069                  COUNTIES : SUMTER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 08017              |(   2  ) 12019              |(   3  ) 04009
                                          |H & L CONSTRUCTION, INC.    |LEVERETT CONSTRUCTION COMPA |W. W. DYAR & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   15000.00000      15000.00|    5000.00000       5000.00|    8300.00000        8300.00
  Removal Of Old Bridge, Station 5+95.6   |                            |                            |
0020 214A000                 260.000  CUYD|      10.00000       2600.00|       5.00000       1300.00|       8.80000        2288.00
  Structure Excavation                    |                            |                            |
0030 214B001                 190.000  CUYD|      45.00000       8550.00|      30.00000       5700.00|      25.30000        4807.00
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               62994.000  LB  |       0.30000      18898.20|       0.21000      13228.74|       0.53000       33386.82
  Steel Reinforcement                     |                            |                            |
0050 524A011                 274.000  CUYD|     275.00000      75350.00|     428.33000     117362.42|     291.50000       79871.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   10000.00000      10000.00|    2000.00000       2000.00|   14400.00000       14400.00
  Mobilization                            |                            |                            |
0070 610A004                  96.000  SQYD|      31.50000       3024.00|      24.00000       2304.00|      44.00000        4224.00
  Loose Riprap, Class 2, 24" Thick        |                            |                            |
0080 610D000                  96.000  SQYD|       2.50000        240.00|       2.00000        192.00|       8.80000         844.80
  Filter Blanket                          |                            |                            |
0090 630A001                 125.000  LF  |      26.50000       3312.50|      24.00000       3000.00|      27.85000        3481.25
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0100 630C070                   4.000  EACH|    1400.00000       5600.00|    1400.00000       5600.00|    1444.00000        5776.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0110 665F000                 250.000  EACH|       3.50000        875.00|       4.00000       1000.00|       5.00000        1250.00
  Hay Bales                               |                            |                            |
0120 665J000                 900.000  LF  |       3.00000       2700.00|       1.50000       1350.00|       4.00000        3600.00
  Silt Fence, Type A                      |                            |                            |
0130 680A000                          LUMP|     999.90000        999.90|     500.00000        500.00|    2550.00000        2550.00
  Engineering Controls                    |                            |                            |
0140 740B000                 309.000  SQFT|       8.50000       2626.50|       8.00000       2472.00|      10.00000        3090.00
  Construction Signs                      |                            |                            |
0150 740F002                   8.000  EACH|     250.00000       2000.00|     150.00000       1200.00|     225.00000        1800.00
  Barricades, Type III                    |                            |                            |
0160 740I005                   4.000  EACH|     500.00000       2000.00|     100.00000        400.00|     150.00000         600.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    153,776.10|             $    162,609.16|              $    170,268.87
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    153,776.10|             $    162,609.16|              $    170,268.87
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 069 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 069                     CONTRACT ID : 20020927069                  COUNTIES : SUMTER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 16048              |(       )                   |(      )
                                          |WALKER PATTON COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   28853.00000      28853.00|                            |
  Removal Of Old Bridge, Station 5+95.6   |                            |                            |
0020 214A000                 260.000  CUYD|      15.00000       3900.00|                            |
  Structure Excavation                    |                            |                            |
0030 214B001                 190.000  CUYD|      34.25000       6507.50|                            |
  Foundation Backfill, Commercial         |                            |                            |
0040 502A000               62994.000  LB  |       0.60000      37796.40|                            |
  Steel Reinforcement                     |                            |                            |
0050 524A011                 274.000  CUYD|     346.00000      94804.00|                            |
  Culvert Concrete (Cast In Place)        |                            |                            |
0060 600A000                          LUMP|   25000.00000      25000.00|                            |
  Mobilization                            |                            |                            |
0070 610A004                  96.000  SQYD|      40.00000       3840.00|                            |
  Loose Riprap, Class 2, 24" Thick        |                            |                            |
0080 610D000                  96.000  SQYD|       4.00000        384.00|                            |
  Filter Blanket                          |                            |                            |
0090 630A001                 125.000  LF  |      12.50000       1562.50|                            |
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0100 630C070                   4.000  EACH|    1400.00000       5600.00|                            |
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0110 665F000                 250.000  EACH|       5.00000       1250.00|                            |
  Hay Bales                               |                            |                            |
0120 665J000                 900.000  LF  |       3.00000       2700.00|                            |
  Silt Fence, Type A                      |                            |                            |
0130 680A000                          LUMP|    3000.00000       3000.00|                            |
  Engineering Controls                    |                            |                            |
0140 740B000                 309.000  SQFT|      10.50000       3244.50|                            |
  Construction Signs                      |                            |                            |
0150 740F002                   8.000  EACH|     300.00000       2400.00|                            |
  Barricades, Type III                    |                            |                            |
0160 740I005                   4.000  EACH|     250.00000       1000.00|                            |
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    221,841.90|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    221,841.90|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 070                     CONTRACT ID : 20020927070                  COUNTIES : WALKER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPAA-6407(200)
     for constructing the Resurfacing and Traffic Stripe on New
     Parrish Highway from S.R.#269 to Amory Avenue in Cordova.
     Length 5.638 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    336,033.10     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    337,134.32     100.3277%
     3   01018          APAC-ALABAMA, INC.                                                     $    358,097.75     106.5662%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 070                     CONTRACT ID : 20020927070                  COUNTIES : WALKER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2  ) 04013              |(   3  ) 01018
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D001                 113.000  LF  |       3.50000        395.50|       3.86000        436.18|       3.70000         418.10
  Removing Guardrail                      |                            |                            |
0020 206E019                   6.000  EACH|      98.50000        591.00|     108.67000        652.02|     105.00000         630.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0030 401B108               79000.000  SQYD|       0.63880      50465.20|       0.71000      56090.00|       0.68000       53720.00
  Bituminous Treatment G (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                 500.000  GAL |       1.00000        500.00|       1.17000        585.00|       1.25000         625.00
  Tack Coat                               |                            |                            |
0050 429A241                6700.000  TON |      33.82000     226594.00|      33.32000     223244.00|      35.89000      240463.00
  Improved Bituminous Concrete Wearing    |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C                  |                            |                            |
0060 429C245                 100.000  TON |      50.00000       5000.00|      45.70000       4570.00|     108.00000       10800.00
  Improved Bituminous Concrete Base Layer |                            |                            |
  Patching, 1 1/2" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C                       |                            |                            |
0070 600A000                          LUMP|    9000.00000       9000.00|    3443.02000       3443.02|    5040.00000        5040.00
  Mobilization                            |                            |                            |
0080 630A001                 113.000  LF  |      12.50000       1412.50|      13.79000       1558.27|      13.15000        1485.95
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0090 630C070                   6.000  EACH|    1225.00000       7350.00|    1351.43000       8108.58|    1290.00000        7740.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 701A031                  12.000  MILE|     980.00000      11760.00|    1086.90000      13042.80|    1030.00000       12360.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0110 701A035                   8.000  MILE|    1050.00000       8400.00|    1164.54000       9316.32|    1102.50000        8820.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0120 701A045                   4.000  MILE|     600.00000       2400.00|     665.45000       2661.80|     630.00000        2520.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0130 701C000                   8.000  MILE|     320.00000       2560.00|     354.91000       2839.28|     336.00000        2688.00
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  16.000  MILE|     360.00000       5760.00|     399.27000       6388.32|     378.00000        6048.00
  Solid Temporary Traffic Stripe          |                            |                            |
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     CALL ORDER   : 070                     CONTRACT ID : 20020927070                  COUNTIES : WALKER
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07002              |(   2   ) 04013             |(   3  ) 01018
                                          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 740B000                 222.000  SQFT|       7.95000       1764.90|       8.80000       1953.60|       8.35000        1853.70
  Construction Signs                      |                            |                            |
0160 740E000                  40.000  EACH|       1.00000         40.00|      11.15000        446.00|      12.85000         514.00
  Cones (36 Inches High)                  |                            |                            |
0170 740M001                  40.000  EACH|       1.00000         40.00|       5.87000        234.80|       8.05000         322.00
  Ballast For Cone                        |                            |                            |
0180 740O000                   1.000  EACH|    2000.00000       2000.00|    1564.33000       1564.33|    2050.00000        2050.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    336,033.10|             $    337,134.32|              $    358,097.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    336,033.10|             $    337,134.32|              $    358,097.75
====================================================================================================================================
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     CALL ORDER   : 071                     CONTRACT ID : 20020927071                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :  110      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-6507(200)
     for constructing the Bridge Replacements (3) (Precast) on
     C.R.#1 over Creeping Swamp Creek and over Escatawpa River
     northeast of Fruitdale. Length - 0.093 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   13099          MCINNIS, LLC                                                           $    796,718.00     100.0000%
     2   19058          S. J. & L., INC.                                                       $    891,850.90     111.9406%
     3   07050          GULF EQUIPMENT CORPORATION                                             $  1,051,312.20     131.9554%
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     CALL ORDER   : 071                     CONTRACT ID : 20020927071                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2  ) 19058              |(   3  ) 07050
                                          |MCINNIS, LLC                |S. J. & L., INC.            |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206A000                          LUMP|   20000.00000      20000.00|   11000.00000      11000.00|   25000.00000       25000.00
  Removal Of Old Bridge, Station 148+50.  |                            |                            |
  00 (SITE 3)                             |                            |                            |
0020 206A001                          LUMP|   20000.00000      20000.00|   11000.00000      11000.00|   20000.00000       20000.00
  Removal Of Old Bridge, Station 404+50.  |                            |                            |
  00 (SITE 1)                             |                            |                            |
0030 206A002                          LUMP|    6000.00000       6000.00|   11000.00000      11000.00|   50000.00000       50000.00
  Removal Of Old Bridge, Station 410+67.  |                            |                            |
  30 (SITE 2)                             |                            |                            |
0040 210A000                 398.000  CUYD|       6.00000       2388.00|       7.00000       2786.00|       7.00000        2786.00
  Unclassified Excavation                 |                            |                            |
0050 502A000                 278.000  LB  |       1.00000        278.00|       2.20000        611.60|       1.00000         278.00
  Steel Reinforcement                     |                            |                            |
0060 505M000                5740.000  LF  |      20.00000     114800.00|      24.20000     138908.00|      29.00000      166460.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0070 507A000                   6.000  EACH|    2500.00000      15000.00|    3850.00000      23100.00|    6000.00000       36000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0080 510A000                  47.000  CUYD|     500.00000      23500.00|     440.00000      20680.00|     400.00000       18800.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0090 511A000                 154.000  EACH|      75.00000      11550.00|      66.00000      10164.00|      77.80000       11981.20
  Elastomeric Bearings, Type 1            |                            |                            |
0100 512A014                   6.000  EACH|    3000.00000      18000.00|    3410.00000      20460.00|    3360.00000       20160.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0110 512B004                   8.000  EACH|    2600.00000      20800.00|    3630.00000      29040.00|    3740.00000       29920.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0120 512C017                  66.000  EACH|    3500.00000     231000.00|    3850.00000     254100.00|    4060.00000      267960.00
  Precast  Concrete Type 1 Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0130 512C025                  22.000  EACH|    4000.00000      88000.00|    4290.00000      94380.00|    4600.00000      101200.00
  Precast Concrete Type 2C Span Section   |                            |                            |
  3’-6" By 2’-0" Deep By 39’-11 3/4" Long |                            |                            |
0140 512D025                  10.000  EACH|    3500.00000      35000.00|    3630.00000      36300.00|    4040.00000       40400.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 39’-11" Long      |                            |                            |
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     CALL ORDER   : 071                     CONTRACT ID : 20020927071                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 13099              |(   2   ) 19058             |(   3  ) 07050
                                          |MCINNIS, LLC                |S. J. & L., INC.            |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512D030                  12.000  EACH|    3900.00000      46800.00|    3630.00000      43560.00|    4020.00000       48240.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section,39’-11 3/8" Long                |                            |                            |
0160 512E002                  48.000  EACH|     400.00000      19200.00|     660.00000      31680.00|     570.00000       27360.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0170 512F002                  24.000  EACH|     650.00000      15600.00|     550.00000      13200.00|     790.00000       18960.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
0180 512G000                  12.000  EACH|     400.00000       4800.00|     550.00000       6600.00|     570.00000        6840.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0190 600A000                          LUMP|   20000.00000      20000.00|   33000.00000      33000.00|   60000.00000       60000.00
  Mobilization                            |                            |                            |
0200 610C001                 804.000  TON |      30.00000      24120.00|      44.00000      35376.00|      40.00000       32160.00
  Loose Riprap, Class 2                   |                            |                            |
0210 610D003                 804.000  SQYD|       3.00000       2412.00|       4.40000       3537.60|       3.00000        2412.00
  Filter Blanket, Geotextile              |                            |                            |
0220 630C003                  12.000  EACH|    1000.00000      12000.00|    1650.00000      19800.00|    1120.00000       13440.00
  Guardrail End Anchor, Type 13           |                            |                            |
0230 630C070                  12.000  EACH|    1250.00000      15000.00|    1650.00000      19800.00|    1620.00000       19440.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0240 665F000                 160.000  EACH|       5.00000        800.00|       6.75000       1080.00|       6.00000         960.00
  Hay Bales                               |                            |                            |
0250 665J000                2200.000  LF  |       7.00000      15400.00|       3.30000       7260.00|       4.00000        8800.00
  Silt Fence, Type A                      |                            |                            |
0260 680A000                          LUMP|    7500.00000       7500.00|    6600.00000       6600.00|   15000.00000       15000.00
  Engineering Controls                    |                            |                            |
0270 740B000                 237.000  SQFT|      10.00000       2370.00|      12.10000       2867.70|      15.00000        3555.00
  Construction Signs                      |                            |                            |
0280 740F002                   8.000  EACH|     300.00000       2400.00|     330.00000       2640.00|     300.00000        2400.00
  Barricades, Type III                    |                            |                            |
0290 740I005                   4.000  EACH|     500.00000       2000.00|     330.00000       1320.00|     200.00000         800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    796,718.00|             $    891,850.90|              $  1,051,312.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    796,718.00|             $    891,850.90|              $  1,051,312.20
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 072                     CONTRACT ID : 20020927072                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-6511(200)
     for constructing the Bridge Replacement (Precast) on C.R.#4
     at Poll Bayou south of Malcolm.  Length 0.055 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   12037          LANEY & SONS CONSTRUCTION, INC.                                        $    468,789.75     100.0000%
     2   19058          S. J. & L., INC.                                                       $    488,682.90     104.2435%
     3   13021          MURPHREE BRIDGE CORPORATION                                            $    492,500.00     105.0578%
     4   13099          MCINNIS, LLC                                                           $    527,541.00     112.5325%
     5   07050          GULF EQUIPMENT CORPORATION                                             $    538,768.00     114.9274%
     6   14005          G. W. NORRELL CONTRACTING COMPANY, INC.                                $    551,545.00     117.6530%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 072                     CONTRACT ID : 20020927072                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12037              |(   2  ) 19058              |(   3  ) 13021
                                          |LANEY & SONS CONSTRUCTION,  |S. J. & L., INC.            |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   40000.00000      40000.00|    5500.00000       5500.00|   30000.00000       30000.00
  Removal Of Old Bridge, Station 10+00.00 |                            |                            |
0020 502A000                 210.000  LB  |       2.00000        420.00|       1.10000        231.00|       2.00000         420.00
  Steel Reinforcement                     |                            |                            |
0030 505M000                2950.000  LF  |      19.00000      56050.00|      22.00000      64900.00|      20.00000       59000.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0040 507A000                   2.000  EACH|    2000.00000       4000.00|    3850.00000       7700.00|    3000.00000        6000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0050 510A000                  35.000  CUYD|     550.00000      19250.00|     412.50000      14437.50|     800.00000       28000.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0060 511A000                  99.000  EACH|      75.00000       7425.00|      66.00000       6534.00|     100.00000        9900.00
  Elastomeric Bearings, Type 1            |                            |                            |
0070 512A014                   2.000  EACH|    3250.00000       6500.00|    3520.00000       7040.00|    3000.00000        6000.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0080 512B004                   7.000  EACH|    3500.00000      24500.00|    3630.00000      25410.00|    2700.00000       18900.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0090 512C004                  48.000  EACH|    3000.00000     144000.00|    3520.00000     168960.00|    3000.00000      144000.00
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0100 512C007                  16.000  EACH|    3100.00000      49600.00|    3850.00000      61600.00|    3200.00000       51200.00
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0110 512D002                   4.000  EACH|    3000.00000      12000.00|    3520.00000      14080.00|    2700.00000       10800.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 34’-0" Long                    |                            |                            |
0120 512D005                  12.000  EACH|    3000.00000      36000.00|    3520.00000      42240.00|    2700.00000       32400.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 34’-0" Long       |                            |                            |
0130 512E002                   8.000  EACH|     850.00000       6800.00|     660.00000       5280.00|     550.00000        4400.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0140 512F002                   4.000  EACH|    1000.00000       4000.00|     880.00000       3520.00|     750.00000        3000.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 072 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 072                     CONTRACT ID : 20020927072                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 12037              |(   2   ) 19058             |(   3  ) 13021
                                          |LANEY & SONS CONSTRUCTION,  |S. J. & L., INC.            |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512G000                   4.000  EACH|     850.00000       3400.00|     660.00000       2640.00|     620.00000        2480.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0160 600A000                          LUMP|   15000.00000      15000.00|   11000.00000      11000.00|   45552.25000       45552.25
  Mobilization                            |                            |                            |
0170 610C001                 465.000  TON |      38.00000      17670.00|      49.50000      23017.50|      30.00000       13950.00
  Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 461.000  SQYD|       3.25000       1498.25|       2.20000       1014.20|       2.00000         922.00
  Filter Blanket, Geotextile              |                            |                            |
0190 630C003                   4.000  EACH|     950.00000       3800.00|    1210.00000       4840.00|     950.00000        3800.00
  Guardrail End Anchor, Type 13           |                            |                            |
0200 630C070                   4.000  EACH|    1275.00000       5100.00|    1650.00000       6600.00|    1275.00000        5100.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0210 665F000                  50.000  EACH|       5.00000        250.00|       7.00000        350.00|       7.31000         365.50
  Hay Bales                               |                            |                            |
0220 665J000                 749.000  LF  |       4.50000       3370.50|       3.30000       2471.70|       3.25000        2434.25
  Silt Fence, Type A                      |                            |                            |
0230 680A000                          LUMP|    2500.00000       2500.00|    2750.00000       2750.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0240 740B000                 237.000  SQFT|       8.00000       1896.00|      11.00000       2607.00|       8.00000        1896.00
  Construction Signs                      |                            |                            |
0250 740F002                   8.000  EACH|     295.00000       2360.00|     330.00000       2640.00|     160.00000        1280.00
  Barricades, Type III                    |                            |                            |
0260 740I005                   4.000  EACH|     350.00000       1400.00|     330.00000       1320.00|     175.00000         700.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    468,789.75|             $    488,682.90|              $    492,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    468,789.75|             $    488,682.90|              $    492,500.00
====================================================================================================================================
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     CALL ORDER   : 072                     CONTRACT ID : 20020927072                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 07050             |(   6  ) 14005
                                          |MCINNIS, LLC                |GULF EQUIPMENT CORPORATION  |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206A000                          LUMP|   60000.00000      60000.00|   30000.00000      30000.00|   45000.00000       45000.00
  Removal Of Old Bridge, Station 10+00.00 |                            |                            |
0020 502A000                 210.000  LB  |       2.00000        420.00|       1.00000        210.00|       1.00000         210.00
  Steel Reinforcement                     |                            |                            |
0030 505M000                2950.000  LF  |      20.00000      59000.00|      23.40000      69030.00|      20.00000       59000.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0040 507A000                   2.000  EACH|    1700.00000       3400.00|    6000.00000      12000.00|    2500.00000        5000.00
  Wire Rope Abutment Anchor Assembly      |                            |                            |
0050 510A000                  35.000  CUYD|     500.00000      17500.00|     400.00000      14000.00|     500.00000       17500.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0060 511A000                  99.000  EACH|      75.00000       7425.00|      86.00000       8514.00|     140.00000       13860.00
  Elastomeric Bearings, Type 1            |                            |                            |
0070 512A014                   2.000  EACH|    3400.00000       6800.00|    3360.00000       6720.00|    3500.00000        7000.00
  Precast Concrete Abutment Caps, 2’-0"   |                            |                            |
  Wide By 1’-8" Deep By 33’-0" Long       |                            |                            |
0080 512B004                   7.000  EACH|    3800.00000      26600.00|    3740.00000      26180.00|    3800.00000       26600.00
  Precast Concrete Intermediate Bent Caps |                            |                            |
  2’-0" Wide By 2’- 0" Deep By 31’-6" Long|                            |                            |
0090 512C004                  48.000  EACH|    3100.00000     148800.00|    3470.00000     166560.00|    3600.00000      172800.00
  Precast Concrete Type 1 Span Section,   |                            |                            |
  3’-6" Wide By 1’-9" Deep By 34’-0" Long |                            |                            |
0100 512C007                  16.000  EACH|    3300.00000      52800.00|    3620.00000      57920.00|    3600.00000       57600.00
  Precast Concrete Type 2C Span Section,  |                            |                            |
  3’-6" Wide By 1’- 9" Deep By 34’-0" Long|                            |                            |
0110 512D002                   4.000  EACH|    3600.00000      14400.00|    3440.00000      13760.00|    3500.00000       14000.00
  Precast Concrete Barrier Rail End       |                            |                            |
  Section, 34’-0" Long                    |                            |                            |
0120 512D005                  12.000  EACH|    3700.00000      44400.00|    3490.00000      41880.00|    3600.00000       43200.00
  Precast Concrete Barrier Rail           |                            |                            |
  Intermediate Section, 34’-0" Long       |                            |                            |
0130 512E002                   8.000  EACH|     450.00000       3600.00|     570.00000       4560.00|     700.00000        5600.00
  Precast Concrete Abutment Panels, Type  |                            |                            |
  A3                                      |                            |                            |
0140 512F002                   4.000  EACH|     700.00000       2800.00|     790.00000       3160.00|    1000.00000        4000.00
  Precast Concrete Wing Panels, Type W3   |                            |                            |
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     CALL ORDER   : 072                     CONTRACT ID : 20020927072                  COUNTIES : WASHINGTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13099              |(   5   ) 07050             |(   6  ) 14005
                                          |MCINNIS, LLC                |GULF EQUIPMENT CORPORATION  |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 512G000                   4.000  EACH|     450.00000       1800.00|     570.00000       2280.00|     900.00000        3600.00
  Precast Concrete Abutment Wing Cap Pane |                            |                            |
0160 600A000                          LUMP|   30000.00000      30000.00|   32000.00000      32000.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0170 610C001                 465.000  TON |      30.00000      13950.00|      40.00000      18600.00|      36.00000       16740.00
  Loose Riprap, Class 2                   |                            |                            |
0180 610D003                 461.000  SQYD|       3.00000       1383.00|       3.00000       1383.00|       3.00000        1383.00
  Filter Blanket, Geotextile              |                            |                            |
0190 630C003                   4.000  EACH|    1000.00000       4000.00|    1120.00000       4480.00|    1000.00000        4000.00
  Guardrail End Anchor, Type 13           |                            |                            |
0200 630C070                   4.000  EACH|    1300.00000       5200.00|    1620.00000       6480.00|    1325.00000        5300.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0210 665F000                  50.000  EACH|       5.00000        250.00|       6.00000        300.00|       3.00000         150.00
  Hay Bales                               |                            |                            |
0220 665J000                 749.000  LF  |       7.00000       5243.00|       4.00000       2996.00|       3.00000        2247.00
  Silt Fence, Type A                      |                            |                            |
0230 680A000                          LUMP|   10000.00000      10000.00|    9000.00000       9000.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0240 740B000                 237.000  SQFT|      10.00000       2370.00|      15.00000       3555.00|      15.00000        3555.00
  Construction Signs                      |                            |                            |
0250 740F002                   8.000  EACH|     300.00000       2400.00|     300.00000       2400.00|     400.00000        3200.00
  Barricades, Type III                    |                            |                            |
0260 740I005                   4.000  EACH|     750.00000       3000.00|     200.00000        800.00|     500.00000        2000.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    527,541.00|             $    538,768.00|              $    551,545.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    527,541.00|             $    538,768.00|              $    551,545.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 073                     CONTRACT ID : 20020927073                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :  250      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-6700(203)
     for constructing the Bridge Replacements (5) (Bridge
     Culverts) and Approaches at various locations as indicated
     on the plans.
     Length -  0.373 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    638,000.10     100.0000%
     2   07048          GLASGOW CONSTRUCTION CO., INC.                                         $    766,570.25     120.1521%
     3   04009          W. W. DYAR & SONS, INC.                                                $    824,864.68     129.2891%
     4   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    909,812.04     142.6037%
     5   12019          LEVERETT CONSTRUCTION COMPANY                                          $    935,684.40     146.6590%
     6   19074          S & M EQUIPMENT CO., INC.                                              $    942,363.75     147.7059%



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 073 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 073                     CONTRACT ID : 20020927073                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 20011              |(   2  ) 07048              |(   3  ) 04009
                                          |TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |W. W. DYAR & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|    6000.00000       6000.00|   12150.00000       12150.00
  Clearing & Grubbing (Approximately 5    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    6000.00000        6000.00
  Removal Of Old Bridge, Station 4+60.00  |                            |                            |
0030 206A001                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    6000.00000        6000.00
  Removal Of Old Bridge, Station 6+00.00  |                            |                            |
0040 206A002                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    3000.00000        3000.00
  Removal Of Old Bridge, Station 8+62.54  |                            |                            |
0050 206A003                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 17+17.24 |                            |                            |
0060 206A004                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 6+82.50  |                            |                            |
0070 206D011                 615.000  LF  |       2.00000       1230.00|       2.00000       1230.00|       2.00000        1230.00
  Removing Fence                          |                            |                            |
0080 210A000                 965.000  CUYD|       4.00000       3860.00|      10.00000       9650.00|       5.50000        5307.50
  Unclassified Excavation                 |                            |                            |
0090 210D001                3539.000  CUYD|       7.50000      26542.50|       8.00000      28312.00|       8.00000       28312.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0100 210D021                 349.000  CUYD|      10.00000       3490.00|      10.00000       3490.00|      10.00000        3490.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0110 214A000                 440.000  CUYD|      10.00000       4400.00|      60.00000      26400.00|       6.60000        2904.00
  Structure Excavation                    |                            |                            |
0120 214B001                 590.000  CUYD|      20.00000      11800.00|      20.00000      11800.00|      20.90000       12331.00
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  16.000  RBST|     200.00000       3200.00|       0.00000          0.00|     900.00000       14400.00
  Roadbed Processing                      |                            |                            |
0140 301A012                2905.000  SQYD|       5.00000      14525.00|       3.45000      10022.25|       8.50000       24692.50
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 401A011                3880.000  SQYD|       5.45000      21146.00|       6.00000      23280.00|       5.45000       21146.00
  Bituminous Treatment AKG                |                            |                            |
0160 502A000              202574.000  LB  |       0.40000      81029.60|       0.50000     101287.00|       0.49000       99261.26
  Steel Reinforcement                     |                            |                            |
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     CALL ORDER   : 073                     CONTRACT ID : 20020927073                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 20011              |(   2   ) 07048             |(   3  ) 04009
                                          |TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |W. W. DYAR & SONS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 524A011                1224.000  CUYD|     225.00000     275400.00|     280.00000     342720.00|     280.50000      343332.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0180 600A000                          LUMP|   10000.00000      10000.00|    8000.00000       8000.00|   70000.00000       70000.00
  Mobilization                            |                            |                            |
0190 602A000                  56.000  EACH|     100.00000       5600.00|     100.00000       5600.00|      75.00000        4200.00
  Right Of Way Markers                    |                            |                            |
0200 610C001                2612.000  TON |      20.00000      52240.00|      30.00000      78360.00|      20.90000       54590.80
  Loose Riprap, Class 2                   |                            |                            |
0210 610D002                2574.000  SQYD|       3.00000       7722.00|       3.00000       7722.00|       4.13000       10630.62
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0220 630A001                 850.000  LF  |      11.00000       9350.00|      10.00000       8500.00|      10.50000        8925.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0230 630C050                  20.000  EACH|    1450.00000      29000.00|    1400.00000      28000.00|    1470.00000       29400.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0240 636A000                 615.000  LF  |       5.00000       3075.00|       4.00000       2460.00|       7.00000        4305.00
  Barbed Wire Fence, 4 Strands, 4 Feet    |                            |                            |
  High                                    |                            |                            |
0250 650A000                 915.000  CUYD|       8.00000       7320.00|      10.00000       9150.00|       9.00000        8235.00
  Topsoil                                 |                            |                            |
0260 650B000                 557.000  CUYD|       6.00000       3342.00|       5.00000       2785.00|       4.00000        2228.00
  Topsoil From Stockpiles                 |                            |                            |
0270 652A053                   5.000  ACRE|     500.00000       2500.00|     500.00000       2500.00|     840.00000        4200.00
  Seeding (Mix 1E)                        |                            |                            |
0280 656A000                   5.000  ACRE|     500.00000       2500.00|     500.00000       2500.00|     840.00000        4200.00
  Mulching, Class A, Type 1               |                            |                            |
0290 665F000                 250.000  EACH|       5.00000       1250.00|      10.00000       2500.00|       5.00000        1250.00
  Hay Bales                               |                            |                            |
0300 665J000                3866.000  LF  |       3.00000      11598.00|       7.00000      27062.00|       4.00000       15464.00
  Silt Fence, Type A                      |                            |                            |
0310 680A000                          LUMP|    5000.00000       5000.00|    2000.00000       2000.00|   10000.00000       10000.00
  Engineering Controls                    |                            |                            |
0320 740B000                 268.000  SQFT|      10.00000       2680.00|      10.00000       2680.00|      10.00000        2680.00
  Construction Signs                      |                            |                            |
0330 740F002                   8.000  EACH|     200.00000       1600.00|     240.00000       1920.00|     225.00000        1800.00
  Barricades, Type III                    |                            |                            |
0340 740I005                   8.000  EACH|     200.00000       1600.00|      80.00000        640.00|     150.00000        1200.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    638,000.10|             $    766,570.25|              $    824,864.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    638,000.10|             $    766,570.25|              $    824,864.68
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 073 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 073                     CONTRACT ID : 20020927073                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18036              |(   5   ) 12019             |(   6  ) 19074
                                          |RILEY BRIDGE & ENGINEERING  |LEVERETT CONSTRUCTION COMPA |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|   10000.00000      10000.00|    8000.00000       8000.00|    7500.00000        7500.00
  Clearing & Grubbing (Approximately 5    |                            |                            |
  Acres)                                  |                            |                            |
0020 206A000                          LUMP|    8000.00000       8000.00|    5000.00000       5000.00|    5500.00000        5500.00
  Removal Of Old Bridge, Station 4+60.00  |                            |                            |
0030 206A001                          LUMP|    8000.00000       8000.00|    2000.00000       2000.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 6+00.00  |                            |                            |
0040 206A002                          LUMP|    8000.00000       8000.00|    1500.00000       1500.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 8+62.54  |                            |                            |
0050 206A003                          LUMP|    8000.00000       8000.00|    5000.00000       5000.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 17+17.24 |                            |                            |
0060 206A004                          LUMP|    8000.00000       8000.00|    3000.00000       3000.00|    4000.00000        4000.00
  Removal Of Old Bridge, Station 6+82.50  |                            |                            |
0070 206D011                 615.000  LF  |       2.00000       1230.00|       0.50000        307.50|       5.00000        3075.00
  Removing Fence                          |                            |                            |
0080 210A000                 965.000  CUYD|      12.00000      11580.00|       3.25000       3136.25|       8.00000        7720.00
  Unclassified Excavation                 |                            |                            |
0090 210D001                3539.000  CUYD|      14.50000      51315.50|      10.00000      35390.00|      15.00000       53085.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0100 210D021                 349.000  CUYD|      15.00000       5235.00|      10.00000       3490.00|      20.00000        6980.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0110 214A000                 440.000  CUYD|      41.00000      18040.00|      50.00000      22000.00|      18.00000        7920.00
  Structure Excavation                    |                            |                            |
0120 214B001                 590.000  CUYD|      24.00000      14160.00|      30.00000      17700.00|      23.00000       13570.00
  Foundation Backfill, Commercial         |                            |                            |
0130 230A000                  16.000  RBST|     300.00000       4800.00|    1000.00000      16000.00|     350.00000        5600.00
  Roadbed Processing                      |                            |                            |
0140 301A012                2905.000  SQYD|       5.90000      17139.50|      10.00000      29050.00|       5.09000       14786.45
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0150 401A011                3880.000  SQYD|       5.75000      22310.00|       8.00000      31040.00|       6.50000       25220.00
  Bituminous Treatment AKG                |                            |                            |
0160 502A000              202574.000  LB  |       0.46000      93184.04|       0.50000     101287.00|       0.75000      151930.50
  Steel Reinforcement                     |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 073 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 073                     CONTRACT ID : 20020927073                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18036              |(   5   ) 12019             |(   6  ) 19074
                                          |RILEY BRIDGE & ENGINEERING  |LEVERETT CONSTRUCTION COMPA |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 524A011                1224.000  CUYD|     285.00000     348840.00|     400.00000     489600.00|     350.00000      428400.00
  Culvert Concrete (Cast In Place)        |                            |                            |
0180 600A000                          LUMP|   85000.00000      85000.00|   12000.00000      12000.00|   25000.00000       25000.00
  Mobilization                            |                            |                            |
0190 602A000                  56.000  EACH|     120.00000       6720.00|     100.00000       5600.00|      80.00000        4480.00
  Right Of Way Markers                    |                            |                            |
0200 610C001                2612.000  TON |      21.00000      54852.00|      23.50000      61382.00|      20.00000       52240.00
  Loose Riprap, Class 2                   |                            |                            |
0210 610D002                2574.000  SQYD|       3.50000       9009.00|       2.00000       5148.00|       2.50000        6435.00
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0220 630A001                 850.000  LF  |      14.00000      11900.00|      10.00000       8500.00|      11.50000        9775.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0230 630C050                  20.000  EACH|    1650.00000      33000.00|    1400.00000      28000.00|    1610.00000       32200.00
  Guardrail End Anchor, Type 20 Series    |                            |                            |
0240 636A000                 615.000  LF  |       4.00000       2460.00|       4.50000       2767.50|       8.00000        4920.00
  Barbed Wire Fence, 4 Strands, 4 Feet    |                            |                            |
  High                                    |                            |                            |
0250 650A000                 915.000  CUYD|       6.00000       5490.00|       8.50000       7777.50|      12.50000       11437.50
  Topsoil                                 |                            |                            |
0260 650B000                 557.000  CUYD|       7.00000       3899.00|       3.25000       1810.25|       8.00000        4456.00
  Topsoil From Stockpiles                 |                            |                            |
0270 652A053                   5.000  ACRE|    1000.00000       5000.00|     475.00000       2375.00|    1000.00000        5000.00
  Seeding (Mix 1E)                        |                            |                            |
0280 656A000                   5.000  ACRE|    1000.00000       5000.00|     375.00000       1875.00|    1000.00000        5000.00
  Mulching, Class A, Type 1               |                            |                            |
0290 665F000                 250.000  EACH|       6.00000       1500.00|       5.00000       1250.00|       5.00000        1250.00
  Hay Bales                               |                            |                            |
0300 665J000                3866.000  LF  |       6.00000      23196.00|       2.40000       9278.40|       2.05000        7925.30
  Silt Fence, Type A                      |                            |                            |
0310 680A000                          LUMP|   10000.00000      10000.00|    4000.00000       4000.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0320 740B000                 268.000  SQFT|      14.00000       3752.00|      15.00000       4020.00|       8.50000        2278.00
  Construction Signs                      |                            |                            |
0330 740F002                   8.000  EACH|     700.00000       5600.00|     300.00000       2400.00|     240.00000        1920.00
  Barricades, Type III                    |                            |                            |
0340 740I005                   8.000  EACH|     700.00000       5600.00|     500.00000       4000.00|      95.00000         760.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    909,812.04|             $    935,684.40|              $    942,363.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    909,812.04|             $    935,684.40|              $    942,363.75
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 074 -1
                                                          VENDOR RANKING

     CALL ORDER   : 074                     CONTRACT ID : 20020927074                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBRZ-6700(205)
     for constructing the Bridge Replacement and Approaches on
     C.R.#17 over Splunge Creek in Lynn. Length - 0.089 mi

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    303,563.75     100.0000%
     2   23071          WARRIOR CONSTRUCTORS, INC.                                             $    329,128.75     108.4216%
     3   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $    539,526.57     177.7309%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 074                     CONTRACT ID : 20020927074                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18036              |(   2  ) 23071              |(   3  ) 01007
                                          |RILEY BRIDGE & ENGINEERING  |WARRIOR CONSTRUCTORS, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|    2000.00000       2000.00|    4000.00000        4000.00
  Clearing & Grubbing (Approximately 1.2  |                            |                            |
  ACRES)                                  |                            |                            |
0020 206A000                          LUMP|    7500.00000       7500.00|   15000.00000      15000.00|   30000.00000       30000.00
  Removal Of Old Bridge, Station 9+05.00  |                            |                            |
0030 210A000                 520.000  CUYD|       6.00000       3120.00|       6.00000       3120.00|       5.00000        2600.00
  Unclassified Excavation                 |                            |                            |
0040 210D020                1794.000  CUYD|       9.50000      17043.00|       7.00000      12558.00|       7.50000       13455.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A2 or Better)              |                            |                            |
0050 230A000                   3.000  RBST|     580.00000       1740.00|     500.00000       1500.00|     500.00000        1500.00
  Roadbed Processing                      |                            |                            |
0060 301A012                 791.000  SQYD|      13.00000      10283.00|      12.00000       9492.00|       6.00000        4746.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0070 401A000                 791.000  SQYD|       2.25000       1779.75|       2.00000       1582.00|       2.00000        1582.00
  Bituminous Treatment A                  |                            |                            |
0080 405A000                  22.000  GAL |       2.25000         49.50|       2.00000         44.00|       2.00000          44.00
  Tack Coat                               |                            |                            |
0090 424A340                  40.000  TON |      86.00000       3440.00|      80.00000       3200.00|      80.00000        3200.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0100 424B636                  95.000  TON |      66.00000       6270.00|      60.00000       5700.00|      60.00000        5700.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0110 502A000                8250.000  LB  |       0.48000       3960.00|       0.50000       4125.00|       0.50000        4125.00
  Steel Reinforcement                     |                            |                            |
0120 502B000                          LUMP|   18500.00000      18500.00|    9600.00000       9600.00|   23500.00000       23500.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, Station 8+67.50, Approx.|                            |                            |
  38420 lbs.                              |                            |                            |
0130 505G002                  20.000  EACH|     115.00000       2300.00|      50.00000       1000.00|      60.00000        1200.00
  Pile Points (Type A, 10")               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 074                     CONTRACT ID : 20020927074                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18036              |(   2   ) 23071             |(   3  ) 01007
                                          |RILEY BRIDGE & ENGINEERING  |WARRIOR CONSTRUCTORS, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 505G004                   8.000  EACH|     120.00000        960.00|     100.00000        800.00|     100.00000         800.00
  Pile Points (Type A, 14")               |                            |                            |
0150 505M000                1000.000  LF  |      19.50000      19500.00|      19.00000      19000.00|      30.00000       30000.00
  Steel Piling Furnished And              |                            |                            |
  Driven(HP10x42)                         |                            |                            |
0160 505M005                 320.000  LF  |      26.00000       8320.00|      28.00000       8960.00|      35.00000       11200.00
  Steel Piling Furnished And Driven(HP    |                            |                            |
  14x89)                                  |                            |                            |
0170 508A000                3824.000  LB  |       3.75000      14340.00|       3.25000      12428.00|       4.00000       15296.00
  Structural Steel                        |                            |                            |
0180 510A000                  82.000  CUYD|     325.00000      26650.00|     400.00000      32800.00|     300.00000       24600.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0190 510C001                          LUMP|   48000.00000      48000.00|   34750.00000      34750.00|  157500.00000      157500.00
  Bridge Concrete Superstructure STA.     |                            |                            |
  8+67.50, APPROX. 139 CU. YDS.           |                            |                            |
0200 510E000                 395.000  SQYD|      11.00000       4345.00|       5.75000       2271.25|      10.00000        3950.00
  Grooving Concrete Bridge Decks          |                            |                            |
0210 511A001                  24.000  EACH|      90.00000       2160.00|     100.00000       2400.00|      90.00000        2160.00
  Elastomeric Bearings, Type 2            |                            |                            |
0220 513B004                 586.000  LF  |      55.00000      32230.00|      95.00000      55670.00|      80.00000       46880.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0230 600A000                          LUMP|   16000.00000      16000.00|   30000.00000      30000.00|   98500.00000       98500.00
  Mobilization                            |                            |                            |
0240 610C001                 873.000  TON |      21.00000      18333.00|      20.00000      17460.00|      18.00000       15714.00
  Loose Riprap, Class 2                   |                            |                            |
0250 610D002                 680.000  SQYD|       3.50000       2380.00|       3.00000       2040.00|       3.50000        2380.00
  Filter Blanket, Geotextile (Non-Woven)  |                            |                            |
0260 630A001                  50.000  LF  |      16.25000        812.50|      12.50000        625.00|      16.00000         800.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0270 630C003                   4.000  EACH|    1100.00000       4400.00|    1050.00000       4200.00|    1100.00000        4400.00
  Guardrail End Anchor, Type 13           |                            |                            |
0280 630C070                   4.000  EACH|    1400.00000       5600.00|    1250.00000       5000.00|    1250.00000        5000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0290 650A000                 247.000  CUYD|       8.00000       1976.00|      18.50000       4569.50|       7.50000        1852.50
  Topsoil                                 |                            |                            |
0300 652A053                   1.000  ACRE|     800.00000        800.00|    1500.00000       1500.00|     600.00000         600.00
  Seeding (Mix 1E)                        |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 074                     CONTRACT ID : 20020927074                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18036              |(   2   ) 23071             |(   3  ) 01007
                                          |RILEY BRIDGE & ENGINEERING  |WARRIOR CONSTRUCTORS, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 654A000                  22.000  SQYD|       6.50000        143.00|       8.00000        176.00|       4.00000          88.00
  Solid Sodding                           |                            |                            |
0320 656A000                   1.000  ACRE|     775.00000        775.00|    1500.00000       1500.00|     600.00000         600.00
  Mulching, Class A, Type 1               |                            |                            |
0330 665F000                  24.000  EACH|       7.25000        174.00|       7.00000        168.00|       5.00000         120.00
  Hay Bales                               |                            |                            |
0340 665I000                  25.000  TON |      20.00000        500.00|      25.00000        625.00|      25.00000         625.00
  Temporary Riprap, Class 2               |                            |                            |
0350 665J000                1900.000  LF  |       3.40000       6460.00|       5.00000       9500.00|       5.00000        9500.00
  Silt Fence, Type A                      |                            |                            |
0360 665K000                  20.000  CUYD|       3.00000         60.00|      20.00000        400.00|      20.00000         400.00
  Drainage Sump Excavation                |                            |                            |
0370 680A000                          LUMP|    2500.00000       2500.00|    4000.00000       4000.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0380 740B000                 191.000  SQFT|      10.00000       1910.00|      15.00000       2865.00|       9.06250        1730.94
  Construction Signs                      |                            |                            |
0390 740F002                  10.000  EACH|     450.00000       4500.00|     400.00000       4000.00|     287.50000        2875.00
  Barricades, Type III                    |                            |                            |
0400 740I005                   5.000  EACH|     450.00000       2250.00|     500.00000       2500.00|     260.62500        1303.13
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $    303,563.75|             $    329,128.75|              $    539,526.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    303,563.75|             $    329,128.75|              $    539,526.57
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 075 -1
                                                          VENDOR RANKING

     CALL ORDER   : 075                     CONTRACT ID : 20020927075                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STPOA-7445(600)
     for constructing the Resurfacing and Traffic Stripe on Cedar
     Springs Road from the Weaver city limits to the
     Alexandria-Jacksonville Highway.  Length 1.348 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    151,742.49     100.0000%
     2   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    158,340.12     104.3479%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 075                     CONTRACT ID : 20020927075                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13022              |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 401B113               15823.000  SQYD|       0.95000      15031.85|       0.69000      10917.87|
  Bituminous Treatment  E, PG64-22 (With  |                            |                            |
  Polymer  Additive)                      |                            |                            |
0020 405A000                1050.000  GAL |       1.60000       1680.00|       0.00000          0.00|
  Tack Coat                               |                            |                            |
0030 424A340                 970.000  TON |      35.07000      34017.90|      38.00000      36860.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL  Range A/B               |                            |                            |
0040 424A346                 150.000  TON |      48.74000       7311.00|      38.00000       5700.00|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0050 424B636                1740.000  TON |      31.15000      54201.00|      30.00000      52200.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0060 424B640                 100.000  TON |      56.37000       5637.00|      75.00000       7500.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0070 430B043                 534.000  TON |      17.19000       9179.46|      16.50000       8811.00|
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
0080 600A000                          LUMP|    5827.54000       5827.54|   17000.00000      17000.00|
  Mobilization                            |                            |                            |
0090 701A031                   3.000  MILE|    2060.00000       6180.00|    2000.00000       6000.00|
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick)                    |                            |                            |
0100 701A035                   2.000  MILE|    2575.00000       5150.00|    2500.00000       5000.00|
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
0110 701A045                   1.000  MILE|     772.50000        772.50|     750.00000        750.00|
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick)                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 075                     CONTRACT ID : 20020927075                  COUNTIES : CALHOUN
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13022             |(      )
                                          |APAC-ALABAMA, INC.          |MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701C000                   1.000  MILE|     515.00000        515.00|     500.00000        500.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0130 701C001                   3.000  MILE|     515.00000       1545.00|     500.00000       1500.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0140 703A002                 180.000  SQFT|       2.58000        464.40|       2.50000        450.00|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0150 705A032                  45.000  EACH|       5.15000        231.75|       5.00000        225.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0160 705A037                 133.000  EACH|       5.40000        718.20|       5.25000        698.25|
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0170 740B000                 222.000  SQFT|       7.73000       1716.06|      12.00000       2664.00|
  Construction Signs                      |                            |                            |
0180 740O000                   1.000  EACH|    1563.83000       1563.83|    1564.00000       1564.00|
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    151,742.49|             $    158,340.12|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    151,742.49|             $    158,340.12|              $
====================================================================================================================================



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 076 -1
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     CALL ORDER   : 076                     CONTRACT ID : 20020927076                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05
                                         CONTRACT TIME :   80      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ACGBBR-7932(600)
     for constructing the Bridge Replacement on Bull Slough Road
     at the North River north of Tuscaloosa.  Length 0.053 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   02081          BRASFIELD & GORRIE, L.L.C.                                             $  1,137,839.60     100.0000%
     2   19007          SCOTT BRIDGE COMPANY, INC.                                             $  1,257,669.92     110.5314%
     3   01007          ALABAMA BRIDGE BUILDERS, INC.                                          $  1,368,821.50     120.3000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 076                     CONTRACT ID : 20020927076                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02081              |(   2  ) 19007              |(   3  ) 01007
                                          |BRASFIELD & GORRIE, L.L.C.  |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   27000.00000      27000.00|    5000.00000       5000.00|    1000.00000        1000.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  ACRE)                                   |                            |                            |
0020 206A000                          LUMP|  165000.00000     165000.00|  110000.00000     110000.00|  100000.00000      100000.00
  Removal Of Old Bridge, Station 5+71.64  |                            |                            |
0030 210A000                 466.000  CUYD|      17.00000       7922.00|      11.25000       5242.50|      30.00000       13980.00
  Unclassified Excavation                 |                            |                            |
0040 502A001               76562.000  LB  |       0.43000      32921.66|       0.51000      39046.62|       0.50000       38281.00
  Steel Reinforcement (Grade 60)          |                            |                            |
0050 502B000                          LUMP|   30000.00000      30000.00|   33000.00000      33000.00|   40000.00000       40000.00
  Steel Reinforcement For Bridge          |                            |                            |
  Superstructure, STA. 5+40, APPROX.      |                            |                            |
  65082 LBS.                              |                            |                            |
0060 505M002                 333.000  LF  |      50.00000      16650.00|      34.00000      11322.00|      28.00000        9324.00
  Steel Piling Furnished And Driven (HP   |                            |                            |
  12 x 53)                                |                            |                            |
0070 506A006                  45.000  LF  |     210.00000       9450.00|     655.00000      29475.00|     215.00000        9675.00
  Drilled Shaft Excavation, 5’-6" Diamete |                            |                            |
0080 506B001                  18.000  LF  |     262.50000       4725.00|     635.00000      11430.00|     270.00000        4860.00
  Special Drilled Shaft Excavation, 3’-0" |                            |                            |
  Diameter                                |                            |                            |
0090 506B006                 110.000  LF  |    1050.00000     115500.00|    1400.00000     154000.00|    1070.00000      117700.00
  Special Drilled Shaft Excavation, 5’-6" |                            |                            |
  Diameter                                |                            |                            |
0100 506C040                  18.000  LF  |      26.25000        472.50|     210.00000       3780.00|      27.00000         486.00
  Drilled Shaft Construction, 3’-0"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0110 506C045                 280.000  LF  |     234.00000      65520.00|     335.00000      93800.00|     175.00000       49000.00
  Drilled Shaft Construction, 5’-6"       |                            |                            |
  Diameter, Class DS1 Concrete            |                            |                            |
0120 506F009                 220.000  LF  |     231.00000      50820.00|     275.00000      60500.00|     235.00000       51700.00
  Permanent Drilled Shaft Casing, 5’-6"   |                            |                            |
  Diameter                                |                            |                            |
0130 506G005                   6.000  EACH|    1575.00000       9450.00|    2025.00000      12150.00|    1600.00000        9600.00
  Crosshole Sonic Logging, 5’-6" Diameter |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 076                     CONTRACT ID : 20020927076                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02081              |(   2   ) 19007             |(   3  ) 01007
                                          |BRASFIELD & GORRIE, L.L.C.  |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 508A000                5787.000  LB  |       2.50000      14467.50|       3.25000      18807.75|       3.00000       17361.00
  Structural Steel                        |                            |                            |
0150 510A000                 146.000  CUYD|     680.00000      99280.00|     600.00000      87600.00|     355.00000       51830.00
  Bridge Substructure Concrete, Class A   |                            |                            |
0160 510C051                          LUMP|  180000.00000     180000.00|  185000.00000     185000.00|  427000.00000      427000.00
  Bridge Concrete Superstructure, STA.    |                            |                            |
  5+40, APPROX. 266 CU. YDS.              |                            |                            |
0170 510E000                 747.000  SQYD|       3.26000       2435.22|       5.65000       4220.55|       5.00000        3735.00
  Grooving Concrete Bridge Decks          |                            |                            |
0180 511A001                  32.000  EACH|     210.00000       6720.00|     220.00000       7040.00|     300.00000        9600.00
  Elastomeric Bearings, Type 2            |                            |                            |
0190 513B004                 470.000  LF  |      75.00000      35250.00|      73.00000      34310.00|      90.00000       42300.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type II (Specialty Item)       |                            |                            |
0200 513B005                 637.000  LF  |      86.00000      54782.00|      97.00000      61789.00|     130.00000       82810.00
  Pretensioned-Prestressed Concrete       |                            |                            |
  Girders, Type III (Specialty Item)      |                            |                            |
0210 600A000                          LUMP|  135000.00000     135000.00|  243000.00000     243000.00|  230850.00000      230850.00
  Mobilization                            |                            |                            |
0220 610C001                 461.000  TON |      20.00000       9220.00|      25.00000      11525.00|      25.00000       11525.00
  Loose Riprap, Class 2                   |                            |                            |
0230 610D000                 432.000  SQYD|       3.40000       1468.80|       3.50000       1512.00|       2.50000        1080.00
  Filter Blanket                          |                            |                            |
0240 630A001                  50.000  LF  |      16.50000        825.00|      12.00000        600.00|      16.50000         825.00
  Steel Beam Guardrail, Class A, Type 2   |                            |                            |
0250 630C003                   4.000  EACH|    1210.00000       4840.00|     900.00000       3600.00|    1210.00000        4840.00
  Guardrail End Anchor, Type 13           |                            |                            |
0260 630C070                   4.000  EACH|    1250.00000       5000.00|    1300.00000       5200.00|    1250.00000        5000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0270 665F000                  25.000  EACH|       5.00000        125.00|       7.50000        187.50|      15.00000         375.00
  Hay Bales                               |                            |                            |
0280 665I000                  68.000  TON |      18.00000       1224.00|      25.00000       1700.00|      30.00000        2040.00
  Temporary Riprap, Class 2               |                            |                            |
0290 665J000                1560.000  LF  |       2.45000       3822.00|       3.80000       5928.00|      10.00000       15600.00
  Silt Fence, Type A                      |                            |                            |
0300 665K000                  20.000  CUYD|      10.00000        200.00|      10.00000        200.00|      50.00000        1000.00
  Drainage Sump Excavation                |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 076                     CONTRACT ID : 20020927076                  COUNTIES : TUSCALOOSA
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 05

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 02081              |(   2   ) 19007             |(   3  ) 01007
                                          |BRASFIELD & GORRIE, L.L.C.  |SCOTT BRIDGE COMPANY, INC.  |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 665L000                 380.000  LF  |      10.00000       3800.00|      15.00000       5700.00|      20.00000        7600.00
  Floating Basin Boom                     |                            |                            |
0320 680A000                          LUMP|   40000.00000      40000.00|    7000.00000       7000.00|    1000.00000        1000.00
  Engineering Controls                    |                            |                            |
0330 740B000                 109.000  SQFT|       7.88000        858.92|       8.00000        872.00|      10.50000        1144.50
  Construction Signs                      |                            |                            |
0340 740F002                  12.000  EACH|     163.00000       1956.00|     165.00000       1980.00|     325.00000        3900.00
  Barricades, Type III                    |                            |                            |
0350 740I005                   6.000  EACH|     189.00000       1134.00|     192.00000       1152.00|     300.00000        1800.00
  Warning Lights, Type B (Detachable Head |                            |                            |
     SECTION TOTALS                       |             $  1,137,839.60|             $  1,257,669.92|              $  1,368,821.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,137,839.60|             $  1,257,669.92|              $  1,368,821.50
====================================================================================================================================
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    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                        CONTRACT TIME : 09/30/03  COMPLETION DATE
    CONTRACT DESCRIPTION :                                                                PROJECT(S) : MG-8558(600)
    for constructing the Widening, Resurfacing, and Traffic
    Stripe on C.R.#86 (Pulaski Pike) from C.R.#92 to the
    northern boundary of the North Huntsville Industrial Park.
    Length - 1.127 mi.

    SET-ASIDE :

 --------------------------------------------------------------------------------------------------------------------------
        VENDOR                                                                                     TOTAL         % OVER
  RANK  NUMBER        NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
    1   19010          SHELBY CONTRACTING CO., INC.                                           $  1,834,331.99     100.0000%
    2   01018          APAC-ALABAMA, INC.                                                     $  1,916,584.18     104.4840%
    3   18037          REED CONTRACTING SERVICES, INC.                                        $  1,951,723.10     106.3997%
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2  ) 01018              |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                         |                            |                            |
0010 201A000                          LUMP|   73855.10000      73855.10|   17878.54000      17878.54|   27000.00000       27000.00
 Clearing & Grubbing (Approximately 20   |                            |                            |
 acres)                                  |                            |                            |
0020 206D000                1369.000  LF  |       4.00000       5476.00|       2.40000       3285.60|       5.50000        7529.50
 Removing Pipe                           |                            |                            |
0030 206D003                1654.000  LF  |       4.00000       6616.00|       3.24000       5358.96|       2.00000        3308.00
 Removing Curb And Gutter                |                            |                            |
0040 206E043                 253.000  EACH|       1.00000        253.00|       1.02000        258.06|       1.50000         379.50
 Removing Raised Pavement Markers        |                            |                            |
0050 210A000               28606.000  CUYD|       3.15000      90108.90|       3.96000     113279.76|       3.15000       90108.90
 Unclassified Excavation                 |                            |                            |
0060 210D000                6948.000  CUYD|       5.45000      37866.60|       3.96000      27514.08|       5.70000       39603.60
 Borrow Excavation                       |                            |                            |
0070 214A000               10539.000  CUYD|       5.00000      52695.00|       0.01000        105.39|       4.15000       43736.85
 Structure Excavation                    |                            |                            |
0080 214B000                 600.000  CUYD|       4.50000       2700.00|       0.01000          6.00|       8.50000        5100.00
 Foundation Backfill, Local              |                            |                            |
0090 214B001                 100.000  CUYD|      22.00000       2200.00|       8.12000        812.00|      15.00000        1500.00
 Foundation Backfill, Commercial         |                            |                            |
0100 214B002                 442.000  CUYD|      22.00000       9724.00|       8.12000       3589.04|      16.00000        7072.00
 Foundation Backfill, Commercial (ALDOT  |                            |                            |
 #467)                                   |                            |                            |
0110 231B002                5182.000  TON |      11.20000      58038.40|      14.56000      75449.92|      11.60000       60111.20
 Roadbed Stabilizing Material, ALDOT     |                            |                            |
 #410 (Modified)                         |                            |                            |
0120 301A012               47942.000  SQYD|       3.90000     186973.80|       3.69000     176905.98|       3.52000      168755.84
 Crushed Aggregate Base Course, Type B,  |                            |                            |
 Plant Mixed, 6" Compacted Thickness     |                            |                            |
0130 401A000               42719.000  SQYD|       0.35000      14951.65|       0.48000      20505.12|       0.55000       23495.45
 Bituminous Treatment A                  |                            |                            |
0140 405A000                3768.000  GAL |       1.00000       3768.00|       1.41000       5312.88|       1.30000        4898.40
 Tack Coat                               |                            |                            |
0150 408A051                2149.000  SQYD|       1.50000       3223.50|       2.56000       5501.44|       2.35000        5050.15
 Planing Existing Pavement               |                            |                            |
 (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |



                                               ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                  PAGE : 077 -3
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    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 424A340                2471.000  TON |      38.95000      96245.45|      39.54000      97703.34|      40.95000      101187.45
 Superpave Bituminous Concrete Wearing   |                            |                            |
 Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
 Size Mix, ESAL  Range A/B               |                            |                            |
0170 424B636                4699.000  TON |      28.81000     135378.19|      30.97000     145528.03|      36.25000      170338.75
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, 1" Maximum Aggregate Size |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0180 424B640                  72.000  TON |      30.00000       2160.00|      38.46000       2769.12|      57.00000        4104.00
 Superpave Bituminous Concrete Upper     |                            |                            |
 Binder Layer, Patching ,1" Maximum      |                            |                            |
 Aggregate Size Mix, ESAL Range A/B      |                            |                            |
0190 424C341                6942.000  TON |      27.85000     193334.70|      28.67000     199027.14|      35.45000      246093.90
 Superpave Bituminous Concrete Base      |                            |                            |
 Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
 Mix, ESAL Range A/B                     |                            |                            |
0200 430B018                   7.000  TON |      15.00000        105.00|      16.90000        118.30|      25.00000         175.00
 Aggregate Surfacing (ALDOT #410         |                            |                            |
 Modified Or #467)                       |                            |                            |
0210 502A000               29852.000  LB  |       0.58000      17314.16|       0.56000      16717.12|       0.61000       18209.72
 Steel Reinforcement                     |                            |                            |
0220 524B011                 151.000  CUYD|     304.50000      45979.50|     295.80000      44665.80|     310.00000       46810.00
 Culvert Concrete Extension (Cast In     |                            |                            |
 Place)                                  |                            |                            |
0230 530A001                1564.000  LF  |      19.05000      29794.20|      25.51000      39897.64|      25.00000       39100.00
 18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A003                  68.000  LF  |      33.85000       2301.80|      36.67000       2493.56|      44.00000        2992.00
 30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0250 533A098                 942.000  LF  |      15.60000      14695.20|      23.95000      22560.90|      17.50000       16485.00
 18" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0260 533A099                 696.000  LF  |      24.10000      16773.60|      26.59000      18506.64|      23.50000       16356.00
 24" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0270 533A100                2668.000  LF  |      32.10000      85642.80|      34.77000      92766.36|      31.90000       85109.20
 30" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0280 533A101                 706.000  LF  |      42.55000      30040.30|      43.93000      31014.58|      37.00000       26122.00
 36" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0290 533A102                 171.000  LF  |      52.50000       8977.50|      52.70000       9011.70|      50.00000        8550.00
 42" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0300 533A103                 911.000  LF  |      64.60000      58850.60|      64.18000      58467.98|      57.00000       51927.00
 48" Storm Sewer Pipe (Class 3 R.C.)     |                            |                            |
0310 533B099                  18.000  LF  |      30.10000        541.80|      38.74000        697.32|      42.00000         756.00
 29" Span, 18" Rise Storm Sewer Pipe     |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0320 533B101                 457.000  LF  |      57.10000      26094.70|      67.02000      30628.14|      63.40000       28973.80
 44" Span, 27" Rise Storm Sewer Pipe     |                            |                            |
 (Class 3 R.C.)                          |                            |                            |
0330 600A000                          LUMP|   47700.00000      47700.00|  172074.05000     172074.05|   60000.00000       60000.00
 Mobilization                            |                            |                            |
0340 601A000                   1.000  EACH|    3500.00000       3500.00|    3285.83000       3285.83|    8000.00000        8000.00
 Furnishing Base, Soil And Structure     |                            |                            |
 Laboratories                            |                            |                            |
0350 602A000                  11.000  EACH|     125.00000       1375.00|     188.27000       2070.97|      75.00000         825.00
 Right Of Way Markers                    |                            |                            |
0360 603A002                   1.000  EACH|    7500.00000       7500.00|   20682.12000      20682.12|    8000.00000        8000.00
 Furnishing Type 3 Field Office          |                            |                            |
0370 610C001                  66.000  TON |      17.00000       1122.00|      21.23000       1401.18|      20.00000        1320.00
 Loose Riprap, Class 2                   |                            |                            |
0380 610D003                  66.000  SQYD|       1.95000        128.70|       9.31000        614.46|       3.00000         198.00
 Filter Blanket, Geotextile              |                            |                            |
0390 614A000                 175.000  CUYD|     210.00000      36750.00|     192.83000      33745.25|     214.50000       37537.50
 Slope Paving                            |                            |                            |
0410 618B003                 154.000  SQYD|      40.00000       6160.00|      37.72000       5808.88|      26.00000        4004.00
 Concrete Driveway, 6" Thick (Includes   |                            |                            |
 Wire Mesh)                              |                            |                            |
0420 619A101                   1.000  EACH|     750.00000        750.00|     575.80000        575.80|     441.00000         441.00
 18" Side Drain Pipe End Treatment,      |                            |                            |
 Class 1                                 |                            |                            |
0430 621A005                   1.000  EACH|    1750.00000       1750.00|    2142.00000       2142.00|    2310.00000        2310.00
 Junction Boxes, Type 1                  |                            |                            |
0440 621B005                   1.000  EACH|     575.00000        575.00|     714.00000        714.00|     770.00000         770.00
 Junction Box Units, Type 1              |                            |                            |
0450 621C002                  11.000  EACH|    1280.00000      14080.00|    1428.00000      15708.00|    1540.00000       16940.00
 Inlets, Type C, P1 Or P3                |                            |                            |
0460 621C015                  43.000  EACH|    2050.00000      88150.00|    2034.90000      87500.70|    2195.00000       94385.00
 Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0470 621C016                  16.000  EACH|    2050.00000      32800.00|    2295.00000      36720.00|    2475.00000       39600.00
 Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0480 621C017                   1.000  EACH|    2120.00000       2120.00|    2346.00000       2346.00|    2530.00000        2530.00
 Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0490 621C018                   1.000  EACH|    2150.00000       2150.00|    2550.00000       2550.00|    2750.00000        2750.00
 Inlets, Type S2 Or S4 (2 Wing)          |                            |                            |
0500 621D002                   1.000  EACH|     285.00000        285.00|     265.20000        265.20|     286.00000         286.00
 Inlet Units, Type C                     |                            |                            |
0510 621D015                  13.000  EACH|     385.00000       5005.00|     535.50000       6961.50|     578.00000        7514.00
 Inlet Units, Type S1 Or S3              |                            |                            |
0520 621D016                  25.000  EACH|     525.00000      13125.00|     663.00000      16575.00|     715.00000       17875.00
 Inlet Units, Type S2 Or S4              |                            |                            |
0530 623C000               10956.000  LF  |       7.80000      85456.80|       8.10000      88743.60|       7.98000       87428.88
 Combination Curb & Gutter, Type C       |                            |                            |
0540 637A000                 986.000  LF  |       2.00000       1972.00|       5.67000       5590.62|      10.00000        9860.00
 Fence Reset                             |                            |                            |
0550 650B000                3095.000  CUYD|       3.25000      10058.75|       5.29000      16372.55|       7.00000       21665.00
 Topsoil From Stockpiles                 |                            |                            |
0560 652A050                   7.000  ACRE|     550.00000       3850.00|     510.00000       3570.00|     603.75000        4226.25
 Seeding (Mix 1A)                        |                            |                            |
0570 652B050                   4.000  ACRE|     435.00000       1740.00|     510.00000       2040.00|     483.00000        1932.00
 Temporary Seeding (Mix 1AT)             |                            |                            |
0580 654A000                6906.000  SQYD|       4.15000      28659.90|       3.06000      21132.36|       3.50000       24171.00
 Solid Sodding                           |                            |                            |
0590 656A000                   7.000  ACRE|     515.00000       3605.00|     408.00000       2856.00|     546.25000        3823.75
 Mulching, Class A, Type 1               |                            |                            |
0600 659A000                2070.000  SQYD|       2.20000       4554.00|       2.30000       4761.00|       2.30000        4761.00
 Erosion Control Netting, Class A        |                            |                            |
0610 665B000                   4.000  ACRE|     435.00000       1740.00|     306.00000       1224.00|     483.00000        1932.00
 Temporary Mulching                      |                            |                            |
0620 665F000                 152.000  EACH|       4.00000        608.00|      12.35000       1877.20|       4.00000         608.00
 Hay Bales                               |                            |                            |
0630 665G000                 130.000  EACH|       2.25000        292.50|       4.93000        640.90|       5.00000         650.00
 Sand Bags                               |                            |                            |
0640 665I000                  80.000  TON |      25.00000       2000.00|      17.11000       1368.80|      20.00000        1600.00
 Temporary Riprap, Class 2               |                            |                            |
0650 665J000                6275.000  LF  |       2.10000      13177.50|       2.75000      17256.25|       2.25000       14118.75
 Silt Fence, Type A                      |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0660 665K000                  60.000  CUYD|       7.00000        420.00|       3.45000        207.00|      12.00000         720.00
 Drainage Sump Excavation                |                            |                            |
0670 680A000                          LUMP|   49000.00000      49000.00|   26978.63000      26978.63|   40000.00000       40000.00
 Engineering Controls                    |                            |                            |
0680 701A031                   1.000  MILE|    1400.00000       1400.00|    1428.00000       1428.00|    1540.00000        1540.00
 Solid White, Class 2, Type A Traffic    |                            |                            |
 Stripe (0.06" Thick)                    |                            |                            |
0690 701A035                   3.000  MILE|    1200.00000       3600.00|    1224.00000       3672.00|    1540.00000        4620.00
 Solid Yellow, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0700 701A040                   2.000  MILE|     600.00000       1200.00|     612.00000       1224.00|     715.00000        1430.00
 Broken White, Class 2, Type A Traffic   |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0710 701A045                   3.000  MILE|     600.00000       1800.00|     612.00000       1836.00|     715.00000        2145.00
 Broken Yellow, Class 2, Type A Traffic  |                            |                            |
 Stripe (0.09" Thick)                    |                            |                            |
0720 701B005                 325.000  LF  |       0.75000        243.75|       0.77000        250.25|       1.10000         357.50
 Dotted Class 2, Type A Traffic Stripe   |                            |                            |
 (0.09" Thick)                           |                            |                            |
0730 701C002                   5.000  MILE|     330.00000       1650.00|     336.60000       1683.00|     374.00000        1870.00
 Broken Temporary Traffic Stripe (Paint) |                            |                            |
0740 701C003                  10.000  MILE|     350.00000       3500.00|     357.00000       3570.00|     396.00000        3960.00
 Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0750 701D005                   4.000  MILE|    1500.00000       6000.00|    1530.00000       6120.00|    1760.00000        7040.00
 Solid Traffic Stripe Removed            |                            |                            |
0760 701D014                   1.000  MILE|    1200.00000       1200.00|    1224.00000       1224.00|    1650.00000        1650.00
 Broken Traffic Stripe Removed (Paint)   |                            |                            |
0770 701F001                 944.000  LF  |       0.50000        472.00|       0.51000        481.44|       0.55000         519.20
 Dotted Temporary Traffic Stripe (Paint) |                            |                            |
0780 701H010                 120.000  LF  |       0.40000         48.00|       0.41000         49.20|       0.55000          66.00
 Dotted Traffic Stripe Removed (Paint)   |                            |                            |
0790 703A002                2771.000  SQFT|       2.25000       6234.75|       2.30000       6373.30|       2.55000        7066.05
 Traffic Control Markings, Class 2, Type |                            |                            |
 A                                       |                            |                            |
0800 703B002                 113.000  SQFT|       3.00000        339.00|       3.06000        345.78|       3.30000         372.90
 Traffic Control Legends, Class 2, Type  |                            |                            |
0810 703C000                 368.000  SQFT|       1.00000        368.00|       1.02000        375.36|       1.40000         515.20
 Removal Of Existing Traffic Control     |                            |                            |
 Markings Or Legends (Paint)             |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0820 703D002                 552.000  SQFT|       1.30000        717.60|       1.33000        734.16|       1.55000         855.60
 Temporary Traffic Control Markings      |                            |                            |
 (Paint)                                 |                            |                            |
0830 703E002                  90.000  SQFT|       1.70000        153.00|       1.73000        155.70|       2.10000         189.00
 Temporary Traffic Control Legends       |                            |                            |
 (Paint)                                 |                            |                            |
0840 705A011                 188.000  EACH|       4.90000        921.20|       5.00000        940.00|       5.50000        1034.00
 Pavement Markers, Class C, Type 1-A     |                            |                            |
0850 705A023                  65.000  EACH|       4.90000        318.50|       5.00000        325.00|       5.50000         357.50
 Pavement Markers, Class C, Type 2-D     |                            |                            |
0860 705A030                  27.000  EACH|       5.00000        135.00|       5.10000        137.70|       5.75000         155.25
 Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0870 705A031                 122.000  EACH|       5.00000        610.00|       5.10000        622.20|       5.75000         701.50
 Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0880 705A032                 184.000  EACH|       5.00000        920.00|       5.10000        938.40|       5.75000        1058.00
 Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0890 705A037                 224.000  EACH|       5.00000       1120.00|       5.10000       1142.40|       5.75000        1288.00
 Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0900 705A038                 162.000  EACH|       5.00000        810.00|       5.10000        826.20|       5.75000         931.50
 Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0910 710A115                  50.000  SQFT|      20.58000       1029.00|      25.50000       1275.00|      23.55000        1177.50
 Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge (Type III  Or Type IV Background) |                            |                            |
0920 710A126                  18.000  SQFT|      20.58000        370.44|      28.56000        514.08|      43.17000         777.06
 Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
 08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
 Gauge(Type IX Background)               |                            |                            |
0930 740B000                 365.000  SQFT|      13.11000       4785.15|      12.11000       4420.15|      22.00000        8030.00
 Construction Signs                      |                            |                            |
0940 740D000                 206.000  EACH|      20.00000       4120.00|       2.24000        461.44|      65.00000       13390.00
 Channelizing Drums                      |                            |                            |
0950 740E000                 100.000  EACH|       9.50000        950.00|       0.01000          1.00|      14.00000        1400.00
 Cones (36 Inches High)                  |                            |                            |
0960 740F002                  13.000  EACH|     240.00000       3120.00|      12.30000        159.90|     400.00000        5200.00
 Barricades, Type III                    |                            |                            |
0970 740M001                 100.000  EACH|       0.07000          7.00|       0.01000          1.00|       7.75000         775.00
 Ballast For Cone                        |                            |                            |
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                                                       TABULATION OF BIDS

    CALL ORDER   : 077                     CONTRACT ID : 20020927077                  COUNTIES : MADISON
    LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

         SET-ASIDE :

====================================================================================================================================
                                         |(   1  ) 19010              |(   2   ) 01018             |(   3  ) 18037
                                         |SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC.          |REED CONTRACTING SERVICES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0980 741C010                   1.000  EACH|     750.00000        750.00|       1.23000          1.23|    6930.00000        6930.00
 Portable Sequential Arrow And Chevron   |                            |                            |
 Sign Unit                               |                            |                            |
0990 999 000                 750.000  HOUR|       0.80000        600.00|       0.80000        600.00|       0.80000         600.00
 Trainee Hours At 80 Cents Per Hour      |                            |                            |
    SECTION TOTALS                       |             $  1,834,331.99|             $  1,916,584.18|              $  1,951,723.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
    CONTRACT TOTALS                      |             $  1,834,331.99|             $  1,916,584.18|              $  1,951,723.10
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 081                     CONTRACT ID : 20020927081                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-024-005-201
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#5 from C.R.#21 near Browns to the Perry County line.
     Length - 7.847 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01023          ASPHALT CONTRACTORS, INC.                                              $  1,278,515.00     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 081                     CONTRACT ID : 20020927081                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(      )                    |(      )
                                          |ASPHALT CONTRACTORS, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 210D021                7800.000  CUYD|       8.25000      64350.00|                            |
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0020 401B113              120000.000  SQYD|       0.47000      56400.00|                            |
  Bituminous Treatment  E, PG64-22 (With  |                            |                            |
  Polymer  Additive)                      |                            |                            |
0030 405A000                8500.000  GAL |       0.75000       6375.00|                            |
  Tack Coat                               |                            |                            |
0040 424A361               10000.000  TON |      36.30000     363000.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424B651               13500.000  TON |      33.20000     448200.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                 300.000  TON |      60.00000      18000.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B658                1800.000  TON |      37.00000      66600.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   55100.00000      55100.00|                            |
  Mobilization                            |                            |                            |
0090 652A056                  17.000  ACRE|     400.00000       6800.00|                            |
  Seeding (Mix 2E)                        |                            |                            |
0100 656A000                  17.000  ACRE|     350.00000       5950.00|                            |
  Mulching, Class A, Type 1               |                            |                            |
0110 665F000                 150.000  EACH|       8.00000       1200.00|                            |
  Hay Bales                               |                            |                            |
0120 665J000                2500.000  LF  |       3.00000       7500.00|                            |
  Silt Fence, Type A                      |                            |                            |
0130 701C000                  24.000  MILE|     300.00000       7200.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 081                     CONTRACT ID : 20020927081                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(       )                   |(      )
                                          |ASPHALT CONTRACTORS, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 701C001                  69.000  MILE|     320.00000      22080.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0150 701F000                1005.000  LF  |       0.20000        201.00|                            |
  Dotted Temporary Traffic Stripe         |                            |                            |
0160 701G125                1900.000  LF  |       3.10000       5890.00|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0170 701G129                 400.000  LF  |       1.85000        740.00|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0180 701G133                1100.000  LF  |       3.32000       3652.00|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0190 701H001                3000.000  LF  |       0.50000       1500.00|                            |
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0200 701H006                 400.000  LF  |       0.50000        200.00|                            |
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0210 702A041                  17.000  MILE|    3950.00000      67150.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0220 702A042                   8.000  MILE|    1975.00000      15800.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0230 702A043                   6.000  MILE|    3950.00000      23700.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0240 702B011                 335.000  LF  |       1.80000        603.00|                            |
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0250 703A002                 350.000  SQFT|       2.00000        700.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0260 703B002                  90.000  SQFT|       3.00000        270.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0270 703D001                 180.000  SQFT|       1.30000        234.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
0280 703E001                 700.000  SQFT|       1.30000        910.00|                            |
  Temporary Traffic Control Legends       |                            |                            |
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     CALL ORDER   : 081                     CONTRACT ID : 20020927081                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01023              |(       )                   |(      )
                                          |ASPHALT CONTRACTORS, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 705A032                 490.000  EACH|       4.70000       2303.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 300.000  EACH|       4.90000       1470.00|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 731A012                   1.000  EACH|    9500.00000       9500.00|                            |
  Traffic Counting Unit, Type M           |                            |                            |
0320 740B000                1038.000  SQFT|      11.50000      11937.00|                            |
  Construction Signs                      |                            |                            |
0330 740E000                 150.000  EACH|      12.00000       1800.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0340 740M001                 150.000  EACH|       8.00000       1200.00|                            |
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $  1,278,515.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,278,515.00|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 082                     CONTRACT ID : 20020927082                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   60      Working Days     (available days)
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : ST-037-075-001
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#75 from Huffman Road to south of Hillview Lane in
     Pinson.  Length 3.270 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    790,420.87     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    846,581.68     107.1052%
     3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    882,360.88     111.6318%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 082                     CONTRACT ID : 20020927082                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 07002              |(   3  ) 04013
                                          |APAC-ALABAMA, INC.          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 305A040                  60.000  CUYD|      25.71000       1542.60|      25.00000       1500.00|      28.30000        1698.00
  Soil Aggregate, Section 823, Chert or   |                            |                            |
  Red Dog, For Miscellaneous Use          |                            |                            |
0020 405A000                4498.000  GAL |       1.18000       5307.64|       2.00000       8996.00|       0.90000        4048.20
  Tack Coat                               |                            |                            |
0030 408A052              149781.000  SQYD|       0.54000      80881.74|       0.42000      62908.02|       1.02000      152776.62
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 424A361               11842.000  TON |      31.44000     372312.48|      36.20000     428680.40|      33.64000      398364.88
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0050 424A366                 400.000  TON |      32.41000      12964.00|      20.00000       8000.00|      40.70000       16280.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0060 424A370                 522.000  TON |      48.18000      25149.96|      38.00000      19836.00|      46.44000       24241.68
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B656                 200.000  TON |      73.78000      14756.00|      50.00000      10000.00|      49.94000        9988.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 600A000                          LUMP|   33580.00000      33580.00|   76097.16000      76097.16|   31573.15000       31573.15
  Mobilization                            |                            |                            |
0090 665F000                  50.000  EACH|      14.13000        706.50|       5.00000        250.00|       3.61000         180.50
  Hay Bales                               |                            |                            |
0100 665J000                 150.000  LF  |       8.10000       1215.00|       5.00000        750.00|       3.61000         541.50
  Silt Fence, Type A                      |                            |                            |
0110 701C000                  10.000  MILE|     357.00000       3570.00|     340.00000       3400.00|     386.34000        3863.40
  Broken Temporary Traffic Stripe         |                            |                            |
0120 701C001                   4.000  MILE|     399.00000       1596.00|     380.00000       1520.00|     431.79000        1727.16
  Solid Temporary Traffic Stripe          |                            |                            |
0130 702A040                   7.000  MILE|    1968.75000      13781.25|    1975.00000      13825.00|    2130.54000       14913.78
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 082                     CONTRACT ID : 20020927082                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07002             |(   3  ) 04013
                                          |APAC-ALABAMA, INC.          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 702A041                   8.000  MILE|    4148.00000      33184.00|    3950.00000      31600.00|    4488.33000       35906.64
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0150 702A042                   3.000  MILE|    2075.00000       6225.00|    1975.00000       5925.00|    2244.17000        6732.51
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A043                   6.000  MILE|    4148.00000      24888.00|    3950.00000      23700.00|    4488.33000       26929.98
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702B011                6811.000  LF  |       1.89000      12872.79|       1.80000      12259.80|       2.04000       13894.44
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                7668.000  SQFT|       2.00000      15336.00|       1.90000      14569.20|       2.16000       16562.88
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                2432.000  SQFT|       3.04000       7393.28|       2.90000       7052.80|       3.30000        8025.60
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                3410.000  SQFT|       0.63000       2148.30|       1.30000       4433.00|       0.69000        2352.90
  Temporary Traffic Control Markings      |                            |                            |
0210 705A030                  84.000  EACH|       5.51000        462.84|       5.25000        441.00|       5.96000         500.64
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0220 705A031                 455.000  EACH|       5.25000       2388.75|       5.00000       2275.00|       5.69000        2588.95
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0230 705A032                 180.000  EACH|       5.25000        945.00|       5.00000        900.00|       5.69000        1024.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0240 705A037                 206.000  EACH|       5.51000       1135.06|       5.25000       1081.50|       5.96000        1227.76
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0250 730H001               35383.000  LF  |       2.10000      74304.30|       2.00000      70766.00|       2.27000       80319.41
  Loop Wire                               |                            |                            |
0260 730I001                2850.000  LF  |       1.58000       4503.00|       1.50000       4275.00|       1.71000        4873.50
  Loop Detector Lead-In-Cable             |                            |                            |
0270 740B000                 960.000  SQFT|       8.25000       7920.00|       7.85000       7536.00|       8.72000        8371.20
  Construction Signs                      |                            |                            |
0280 740C000                  64.000  SQFT|       8.35000        534.40|       7.95000        508.80|       9.62000         615.68
  Special Construction Signs              |                            |                            |
0290 740D000                 154.000  EACH|      55.65000       8570.10|      60.00000       9240.00|      30.06000        4629.24
  Channelizing Drums                      |                            |                            |
0300 740E000                 624.000  EACH|      20.45000      12760.80|      12.50000       7800.00|       7.52000        4692.48
  Cones (36 Inches High)                  |                            |                            |
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     CALL ORDER   : 082                     CONTRACT ID : 20020927082                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 07002             |(   3  ) 04013
                                          |APAC-ALABAMA, INC.          |GOOD HOPE CONTRACTING CO.,  |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 740M001                 624.000  EACH|       7.67000       4786.08|       6.50000       4056.00|       3.91000        2439.84
  Ballast For Cone                        |                            |                            |
0320 741C010                   2.000  EACH|    1350.00000       2700.00|    1200.00000       2400.00|     238.08000         476.16
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    790,420.87|             $    846,581.68|              $    882,360.88
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    790,420.87|             $    846,581.68|              $    882,360.88
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   90      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ST-037-007-002
     for constructing the Widening for Turn Lanes (Grade,
     Drainage and Pavement) on S.R.#7 (U.S.#11) from Saddlewood
     Drive to Paine Elementary School in Trussville.  Length
     0.420 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   07003          R. E. GRILLS CONSTRUCTION CO., INC.                                    $    581,990.85     100.0000%
     2   16048          WALKER PATTON COMPANY, INC.                                            $    599,443.27     102.9987%
     3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    606,034.97     104.1314%
     4   18050          RICHARDS & SONS CONSTRUCTION CO., INC.                                 $    616,768.69     105.9757%
     5   01018          APAC-ALABAMA, INC.                                                     $    656,888.79     112.8693%
     6   07011          GROUT, INCORPORATED                                                    $    674,980.40     115.9778%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2  ) 16048              |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   40000.00000      40000.00|   13000.00000      13000.00|   13785.08000       13785.08
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206B000                          LUMP|    1500.00000       1500.00|    6000.00000       6000.00|    2486.55000        2486.55
  Removal Of Old Box Culvert, Station     |                            |                            |
  27+12                                   |                            |                            |
0030 206D000                 328.000  LF  |       5.00000       1640.00|       7.50000       2460.00|       7.96000        2610.88
  Removing Pipe                           |                            |                            |
0040 206D003                 253.000  LF  |       3.00000        759.00|       4.50000       1138.50|       4.97000        1257.41
  Removing Curb And Gutter                |                            |                            |
0050 210A000                1029.000  CUYD|      13.00000      13377.00|      11.00000      11319.00|      19.90000       20477.10
  Unclassified Excavation                 |                            |                            |
0060 210D001                1639.000  CUYD|       8.00000      13112.00|      17.00000      27863.00|      14.92000       24453.88
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0070 214A000                2369.000  CUYD|       5.00000      11845.00|       8.50000      20136.50|       4.97000       11773.93
  Structure Excavation                    |                            |                            |
0080 214B001                 558.000  CUYD|      20.00000      11160.00|      24.23000      13520.34|      24.87000       13877.46
  Foundation Backfill, Commercial         |                            |                            |
0090 405A000                 432.000  GAL |       2.00000        864.00|       2.00000        864.00|       0.86000         371.52
  Tack Coat                               |                            |                            |
0100 424A361                1111.000  TON |      32.10000      35663.10|      33.81000      37562.91|      34.43000       38251.73
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0110 424A367                  39.000  TON |      77.00000       3003.00|      66.76000       2603.64|      61.49000        2398.11
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0120 424B652                 670.000  TON |      34.85000      23349.50|      34.82000      23329.40|      36.62000       24535.40
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0130 424B656                  50.000  TON |     100.00000       5000.00|      56.53000       2826.50|      62.53000        3126.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 16048             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 424B660                 367.000  TON |      34.10000      12514.70|      38.02000      13953.34|      39.65000       14551.55
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B682                 975.000  TON |      32.00000      31200.00|      33.68000      32838.00|      36.11000       35207.25
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0160 424C361                1173.000  TON |      30.90000      36245.70|      32.61000      38251.53|      34.16000       40069.68
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0170 430B000                 100.000  TON |      15.00000       1500.00|      12.50000       1250.00|      19.90000        1990.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0180 502A000                8760.000  LB  |       0.60000       5256.00|       0.60000       5256.00|       0.82000        7183.20
  Steel Reinforcement                     |                            |                            |
0190 524A010                  54.000  CUYD|     385.00000      20790.00|     470.00000      25380.00|     379.96000       20517.84
  Culvert Concrete                        |                            |                            |
0200 530A001                 173.000  LF  |      19.00000       3287.00|      23.40000       4048.20|      20.88000        3612.24
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0210 530A003                 101.000  LF  |      33.00000       3333.00|      52.17000       5269.17|      38.79000        3917.79
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A006                 371.000  LF  |      63.00000      23373.00|      96.33000      35738.43|      89.51000       33208.21
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A007                 384.000  LF  |      75.00000      28800.00|     119.98000      46072.32|     109.41000       42013.44
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A102                  13.000  LF  |      36.00000        468.00|      60.00000        780.00|      99.46000        1292.98
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0250 530A103                  17.000  LF  |      48.00000        816.00|     100.00000       1700.00|      99.46000        1690.82
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0260 530B007                 199.000  LF  |     110.00000      21890.00|     171.28000      34084.72|     179.03000       35626.97
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0270 535A001                  38.000  LF  |      18.00000        684.00|      23.40000        889.20|      49.73000        1889.74
  18" Side Drain Pipe                     |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 083 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 16048             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 600A000                          LUMP|   46000.00000      46000.00|   33473.00000      33473.00|   24112.16000       24112.16
  Mobilization                            |                            |                            |
0290 602A000                  18.000  EACH|      90.00000       1620.00|     125.00000       2250.00|      99.46000        1790.28
  Right Of Way Markers                    |                            |                            |
0300 610C001                  18.000  TON |      29.00000        522.00|      24.23000        436.14|      24.87000         447.66
  Loose Riprap, Class 2                   |                            |                            |
0310 610D003                  14.000  SQYD|       6.00000         84.00|       5.00000         70.00|      19.90000         278.60
  Filter Blanket, Geotextile              |                            |                            |
0320 619A003                   1.000  EACH|     400.00000        400.00|     550.00000        550.00|     721.11000         721.11
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A004                   1.000  EACH|     440.00000        440.00|     850.00000        850.00|     845.43000         845.43
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0340 619A101                   2.000  EACH|     275.00000        550.00|     450.00000        900.00|     646.50000        1293.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0350 619A128                   1.000  EACH|     800.00000        800.00|    2150.00000       2150.00|    1790.32000        1790.32
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0360 620A000                   1.000  CUYD|     350.00000        350.00|    1000.00000       1000.00|     676.34000         676.34
  Minor Structure Concrete                |                            |                            |
0370 621A005                   4.000  EACH|    1900.00000       7600.00|    1900.00000       7600.00|    2387.09000        9548.36
  Junction Boxes, Type 1                  |                            |                            |
0380 621B005                   3.000  EACH|    1000.00000       3000.00|     425.00000       1275.00|     348.12000        1044.36
  Junction Box Units, Type 1              |                            |                            |
0390 621C015                   3.000  EACH|    1500.00000       4500.00|    1850.00000       5550.00|    2046.18000        6138.54
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0400 621C016                   4.000  EACH|    1600.00000       6400.00|    1850.00000       7400.00|    2225.21000        8900.84
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0410 621C017                   1.000  EACH|    1800.00000       1800.00|    2025.00000       2025.00|    2161.06000        2161.06
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0420 621C018                   3.000  EACH|    1900.00000       5700.00|    2025.00000       6075.00|    2340.09000        7020.27
  Inlets, Type S2 Or S4 (2 Wing)          |                            |                            |
0430 621C109                   2.000  EACH|    2800.00000       5600.00|    2850.00000       5700.00|    4077.94000        8155.88
  Inlets, Type PD                         |                            |                            |
0440 621D015                   3.000  EACH|     340.00000       1020.00|     400.00000       1200.00|     348.12000        1044.36
  Inlet Units, Type S1 Or S3              |                            |                            |
0450 621D016                   4.000  EACH|     430.00000       1720.00|     400.00000       1600.00|     397.85000        1591.40
  Inlet Units, Type S2 Or S4              |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 16048             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 621E001                   1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1193.54000        1193.54
  Manholes, Type M                        |                            |                            |
0470 623A000                  81.000  LF  |      23.00000       1863.00|      12.50000       1012.50|      11.95000         967.95
  Concrete Gutter                         |                            |                            |
0480 623C000                2491.000  LF  |       9.90000      24660.90|       8.75000      21796.25|       7.87000       19604.17
  Combination Curb & Gutter, Type C       |                            |                            |
0490 650A000                 683.000  CUYD|       9.90000       6761.70|       0.01000          6.83|       4.97000        3394.51
  Topsoil                                 |                            |                            |
0500 652A050                   3.000  ACRE|     600.00000       1800.00|     700.00000       2100.00|     488.52000        1465.56
  Seeding (Mix 1A)                        |                            |                            |
0510 652B050                   3.000  ACRE|     500.00000       1500.00|     600.00000       1800.00|     434.24000        1302.72
  Temporary Seeding (Mix 1AT)             |                            |                            |
0520 652D050                   3.000  ACRE|     600.00000       1800.00|     700.00000       2100.00|     434.24000        1302.72
  Seeding In Stubble (Mix 1A)             |                            |                            |
0530 656A000                   6.000  ACRE|     400.00000       2400.00|     500.00000       3000.00|     434.24000        2605.44
  Mulching, Class A, Type 1               |                            |                            |
0540 665F000                  24.000  EACH|       4.00000         96.00|       5.00000        120.00|       6.89000         165.36
  Hay Bales                               |                            |                            |
0550 665G000                  30.000  EACH|       1.70000         51.00|       4.00000        120.00|       2.87000          86.10
  Sand Bags                               |                            |                            |
0560 665J000                2006.000  LF  |       2.90000       5817.40|       2.75000       5516.50|       3.45000        6920.70
  Silt Fence, Type A                      |                            |                            |
0570 680A000                          LUMP|   42000.00000      42000.00|   13500.00000      13500.00|   18380.59000       18380.59
  Engineering Controls                    |                            |                            |
0580 701C000                   1.000  MILE|     270.00000        270.00|     270.00000        270.00|   10856.03000       10856.03
  Broken Temporary Traffic Stripe         |                            |                            |
0590 701C001                   3.000  MILE|     300.00000        900.00|     300.00000        900.00|     542.80000        1628.40
  Solid Temporary Traffic Stripe          |                            |                            |
0600 701D007                   3.000  MILE|     900.00000       2700.00|     900.00000       2700.00|     542.80000        1628.40
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0610 701D008                   3.000  MILE|    1250.00000       3750.00|    1250.00000       3750.00|    1628.41000        4885.23
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0620 702A041                   1.000  MILE|    4000.00000       4000.00|    4000.00000       4000.00|    1628.41000        1628.41
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0630 702A042                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2714.01000        2714.01
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 16048             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 702A043                   2.000  MILE|    4000.00000       8000.00|    4000.00000       8000.00|    5428.02000       10856.04
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0650 702B011                 850.000  LF  |       0.75000        637.50|       0.75000        637.50|       2.01000        1708.50
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0660 703A002                3173.000  SQFT|       1.60000       5076.80|       1.60000       5076.80|       2.07000        6568.11
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0670 703B002                 113.000  SQFT|       1.60000        180.80|       1.60000        180.80|       3.15000         355.95
  Traffic Control Legends, Class 2, Type  |                            |                            |
0680 703D001                  72.000  SQFT|       1.00000         72.00|       1.00000         72.00|       1.41000         101.52
  Temporary Traffic Control Markings      |                            |                            |
0690 705A023                 111.000  EACH|       4.25000        471.75|       4.25000        471.75|       5.46000         606.06
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0700 705A030                  46.000  EACH|       4.25000        195.50|       4.25000        195.50|       5.70000         262.20
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0710 705A032                 216.000  EACH|       4.25000        918.00|       4.25000        918.00|       5.43000        1172.88
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0720 705A037                  35.000  EACH|       4.25000        148.75|       4.25000        148.75|       5.70000         199.50
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0730 705A038                 147.000  EACH|       4.25000        624.75|       4.25000        624.75|       5.70000         837.90
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0740 710A115                  14.000  SQFT|      14.00000        196.00|      12.50000        175.00|      14.36000         201.04
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0750 710A125                  17.000  SQFT|      15.00000        255.00|      13.50000        229.50|      15.51000         263.67
  Class 7, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IV, VII, VIII Or IX          |                            |                            |
  Background)                             |                            |                            |
0760 710A126                  15.000  SQFT|      15.00000        225.00|      13.75000        206.25|      15.80000         237.00
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
0770 710B001                  78.000  LF  |       6.00000        468.00|       5.50000        429.00|       6.32000         492.96
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 07003              |(   2   ) 16048             |(   3  ) 04013
                                          |R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC. |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0780 726A000                 300.000  LF  |      30.00000       9000.00|      48.00000      14400.00|      32.57000        9771.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
0790 740B000                 459.000  SQFT|       8.00000       3672.00|       8.25000       3786.75|       8.33000        3823.47
  Construction Signs                      |                            |                            |
0800 740D000                 101.000  EACH|      63.00000       6363.00|      70.00000       7070.00|      63.18000        6381.18
  Channelizing Drums                      |                            |                            |
0810 740E000                  20.000  EACH|      11.00000        220.00|      12.00000        240.00|       5.46000         109.20
  Cones (36 Inches High)                  |                            |                            |
0820 740F002                   4.000  EACH|     260.00000       1040.00|     325.00000       1300.00|     264.22000        1056.88
  Barricades, Type III                    |                            |                            |
0830 740I005                   2.000  EACH|     240.00000        480.00|     250.00000        500.00|     244.12000         488.24
  Warning Lights, Type B (Detachable Head |                            |                            |
0840 740M001                  20.000  EACH|       7.00000        140.00|       7.50000        150.00|       3.73000          74.60
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    581,990.85|             $    599,443.27|              $    606,034.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    581,990.85|             $    599,443.27|              $    606,034.97
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 201A000                          LUMP|   15000.00000      15000.00|   13540.00000      13540.00|   25000.00000       25000.00
  Clearing & Grubbing (Approximately 3    |                            |                            |
  Acres)                                  |                            |                            |
0020 206B000                          LUMP|   25500.00000      25500.00|    3900.00000       3900.00|    1000.00000        1000.00
  Removal Of Old Box Culvert, Station     |                            |                            |
  27+12                                   |                            |                            |
0030 206D000                 328.000  LF  |      10.00000       3280.00|      22.46000       7366.88|       2.00000         656.00
  Removing Pipe                           |                            |                            |
0040 206D003                 253.000  LF  |       2.00000        506.00|      15.15000       3832.95|       2.00000         506.00
  Removing Curb And Gutter                |                            |                            |
0050 210A000                1029.000  CUYD|      10.00000      10290.00|      11.15000      11473.35|       5.00000        5145.00
  Unclassified Excavation                 |                            |                            |
0060 210D001                1639.000  CUYD|       9.00000      14751.00|      13.33000      21847.87|      10.00000       16390.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)                            |                            |                            |
0070 214A000                2369.000  CUYD|       8.00000      18952.00|      13.36000      31649.84|       8.00000       18952.00
  Structure Excavation                    |                            |                            |
0080 214B001                 558.000  CUYD|      25.00000      13950.00|      35.62000      19875.96|      20.25000       11299.50
  Foundation Backfill, Commercial         |                            |                            |
0090 405A000                 432.000  GAL |       2.17000        937.44|       1.56000        673.92|       1.80000         777.60
  Tack Coat                               |                            |                            |
0100 424A361                1111.000  TON |      34.65000      38496.15|      40.90000      45439.90|      47.40000       52661.40
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0110 424A367                  39.000  TON |      72.15000       2813.85|     150.37000       5864.43|     174.25000        6795.75
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0120 424B652                 670.000  TON |      37.65000      25225.50|      39.85000      26699.50|      46.20000       30954.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL C/D                      |                            |                            |
0130 424B656                  50.000  TON |      61.10000       3055.00|      85.27000       4263.50|      98.00000        4900.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 424B660                 367.000  TON |      36.75000      13487.25|      50.83000      18654.61|      58.90000       21616.30
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1 1/2" Maximum  |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0150 424B682                 975.000  TON |      34.50000      33637.50|      35.85000      34953.75|      41.55000       40511.25
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1 1/2" Maximum Aggregate  |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0160 424C361                1173.000  TON |      33.35000      39119.55|      36.37000      42662.01|      42.15000       49441.95
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0170 430B000                 100.000  TON |      10.50000       1050.00|      27.42000       2742.00|      15.00000        1500.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
0180 502A000                8760.000  LB  |       0.60000       5256.00|       0.79000       6920.40|       0.40000        3504.00
  Steel Reinforcement                     |                            |                            |
0190 524A010                  54.000  CUYD|     375.00000      20250.00|     367.50000      19845.00|     500.00000       27000.00
  Culvert Concrete                        |                            |                            |
0200 530A001                 173.000  LF  |      25.00000       4325.00|      33.39000       5776.47|      21.35000        3693.55
  18" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0210 530A003                 101.000  LF  |      45.00000       4545.00|      47.86000       4833.86|      48.70000        4918.70
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0220 530A006                 371.000  LF  |      90.00000      33390.00|      81.25000      30143.75|     107.35000       39826.85
  48" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0230 530A007                 384.000  LF  |     105.00000      40320.00|      97.94000      37608.96|     133.20000       51148.80
  54" Roadway Pipe (Class 3 R.C.)         |                            |                            |
0240 530A102                  13.000  LF  |      30.00000        390.00|      44.52000        578.76|      45.35000         589.55
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0250 530A103                  17.000  LF  |      45.00000        765.00|      62.33000       1059.61|     665.00000       11305.00
  30" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0260 530B007                 199.000  LF  |     130.00000      25870.00|     134.67000      26799.33|     195.75000       38954.25
  65" Span, 40" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0270 535A001                  38.000  LF  |      25.00000        950.00|      57.88000       2199.44|      21.35000         811.30
  18" Side Drain Pipe                     |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 083 -10
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     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 600A000                          LUMP|   22500.00000      22500.00|   28274.00000      28274.00|   31862.00000       31862.00
  Mobilization                            |                            |                            |
0290 602A000                  18.000  EACH|      75.00000       1350.00|     152.50000       2745.00|     100.00000        1800.00
  Right Of Way Markers                    |                            |                            |
0300 610C001                  18.000  TON |      35.00000        630.00|      58.40000       1051.20|      25.00000         450.00
  Loose Riprap, Class 2                   |                            |                            |
0310 610D003                  14.000  SQYD|      10.00000        140.00|      36.58000        512.12|      10.00000         140.00
  Filter Blanket, Geotextile              |                            |                            |
0320 619A003                   1.000  EACH|     570.00000        570.00|     756.84000        756.84|     946.20000         946.20
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0330 619A004                   1.000  EACH|     775.00000        775.00|     918.23000        918.23|    1200.00000        1200.00
  30" Roadway Pipe End Treatment, Class 1 |                            |                            |
0340 619A101                   2.000  EACH|     500.00000       1000.00|     639.98000       1279.96|     747.50000        1495.00
  18" Side Drain Pipe End Treatment,      |                            |                            |
  Class 1                                 |                            |                            |
0350 619A128                   1.000  EACH|    1775.00000       1775.00|    1780.80000       1780.80|    1800.00000        1800.00
  30" Side Drain Pipe End Treatment,      |                            |                            |
  Class 2                                 |                            |                            |
0360 620A000                   1.000  CUYD|    1500.00000       1500.00|     840.00000        840.00|    1000.00000        1000.00
  Minor Structure Concrete                |                            |                            |
0370 621A005                   4.000  EACH|    4500.00000      18000.00|    2310.00000       9240.00|    2000.00000        8000.00
  Junction Boxes, Type 1                  |                            |                            |
0380 621B005                   3.000  EACH|     600.00000       1800.00|     525.00000       1575.00|     300.00000         900.00
  Junction Box Units, Type 1              |                            |                            |
0390 621C015                   3.000  EACH|    2800.00000       8400.00|    2520.00000       7560.00|    2000.00000        6000.00
  Inlets, Type S1 Or S3 (1 Wing)          |                            |                            |
0400 621C016                   4.000  EACH|    3250.00000      13000.00|    2835.00000      11340.00|    2000.00000        8000.00
  Inlets, Type S2 Or S4 (1 Wing)          |                            |                            |
0410 621C017                   1.000  EACH|    2900.00000       2900.00|    3150.00000       3150.00|    2200.00000        2200.00
  Inlets, Type S1 Or S3 (2 Wing)          |                            |                            |
0420 621C018                   3.000  EACH|    3350.00000      10050.00|    3360.00000      10080.00|     300.00000         900.00
  Inlets, Type S2 Or S4 (2 Wing)          |                            |                            |
0430 621C109                   2.000  EACH|    2750.00000       5500.00|    4725.00000       9450.00|    3500.00000        7000.00
  Inlets, Type PD                         |                            |                            |
0440 621D015                   3.000  EACH|     275.00000        825.00|     367.50000       1102.50|     300.00000         900.00
  Inlet Units, Type S1 Or S3              |                            |                            |
0450 621D016                   4.000  EACH|     375.00000       1500.00|     420.00000       1680.00|     300.00000        1200.00
  Inlet Units, Type S2 Or S4              |                            |                            |
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     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 621E001                   1.000  EACH|    2250.00000       2250.00|    2226.00000       2226.00|    2000.00000        2000.00
  Manholes, Type M                        |                            |                            |
0470 623A000                  81.000  LF  |      13.00000       1053.00|      11.55000        935.55|      13.00000        1053.00
  Concrete Gutter                         |                            |                            |
0480 623C000                2491.000  LF  |       8.50000      21173.50|       7.62000      18981.42|       8.55000       21298.05
  Combination Curb & Gutter, Type C       |                            |                            |
0490 650A000                 683.000  CUYD|      10.00000       6830.00|      18.54000      12662.82|      10.00000        6830.00
  Topsoil                                 |                            |                            |
0500 652A050                   3.000  ACRE|     650.00000       1950.00|     630.00000       1890.00|     557.55000        1672.65
  Seeding (Mix 1A)                        |                            |                            |
0510 652B050                   3.000  ACRE|     540.00000       1620.00|     525.00000       1575.00|     461.25000        1383.75
  Temporary Seeding (Mix 1AT)             |                            |                            |
0520 652D050                   3.000  ACRE|     650.00000       1950.00|     630.00000       1890.00|     557.55000        1672.65
  Seeding In Stubble (Mix 1A)             |                            |                            |
0530 656A000                   6.000  ACRE|     435.00000       2610.00|     420.00000       2520.00|     492.00000        2952.00
  Mulching, Class A, Type 1               |                            |                            |
0540 665F000                  24.000  EACH|       8.00000        192.00|      21.50000        516.00|       7.40000         177.60
  Hay Bales                               |                            |                            |
0550 665G000                  30.000  EACH|       5.00000        150.00|       6.12000        183.60|       2.60000          78.00
  Sand Bags                               |                            |                            |
0560 665J000                2006.000  LF  |       3.00000       6018.00|       3.89000       7803.34|       3.60000        7221.60
  Silt Fence, Type A                      |                            |                            |
0570 680A000                          LUMP|   13875.00000      13875.00|   27270.00000      27270.00|   25000.00000       25000.00
  Engineering Controls                    |                            |                            |
0580 701C000                   1.000  MILE|     290.00000        290.00|     283.50000        283.50|     500.00000         500.00
  Broken Temporary Traffic Stripe         |                            |                            |
0590 701C001                   3.000  MILE|     325.00000        975.00|     315.00000        945.00|     500.00000        1500.00
  Solid Temporary Traffic Stripe          |                            |                            |
0600 701D007                   3.000  MILE|     975.00000       2925.00|     945.00000       2835.00|    1500.00000        4500.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0610 701D008                   3.000  MILE|    1350.00000       4050.00|    1312.50000       3937.50|    1500.00000        4500.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0620 702A041                   1.000  MILE|    4325.00000       4325.00|    4200.00000       4200.00|    5000.00000        5000.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0630 702A042                   1.000  MILE|    2165.00000       2165.00|    2100.00000       2100.00|    2500.00000        2500.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0640 702A043                   2.000  MILE|    4325.00000       8650.00|    4200.00000       8400.00|    5000.00000       10000.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0650 702B011                 850.000  LF  |       0.80000        680.00|       0.80000        680.00|       1.85000        1572.50
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0660 703A002                3173.000  SQFT|       1.75000       5552.75|       1.68000       5330.64|       1.90000        6028.70
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0670 703B002                 113.000  SQFT|       1.75000        197.75|       1.68000        189.84|       2.90000         327.70
  Traffic Control Legends, Class 2, Type  |                            |                            |
0680 703D001                  72.000  SQFT|       1.10000         79.20|       1.05000         75.60|       1.30000          93.60
  Temporary Traffic Control Markings      |                            |                            |
0690 705A023                 111.000  EACH|       4.60000        510.60|       4.47000        496.17|       4.50000         499.50
  Pavement Markers, Class C, Type 2-D     |                            |                            |
0700 705A030                  46.000  EACH|       4.60000        211.60|       4.47000        205.62|       5.25000         241.50
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0710 705A032                 216.000  EACH|       4.60000        993.60|       4.47000        965.52|       5.00000        1080.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0720 705A037                  35.000  EACH|       4.60000        161.00|       4.47000        156.45|       5.25000         183.75
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0730 705A038                 147.000  EACH|       4.60000        676.20|       4.47000        657.09|       5.25000         771.75
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0740 710A115                  14.000  SQFT|      65.00000        910.00|      13.91000        194.74|      16.25000         227.50
  Class 4, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge (Type III  Or Type IV Background) |                            |                            |
0750 710A125                  17.000  SQFT|      70.00000       1190.00|      15.30000        260.10|      17.00000         289.00
  Class 7, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IV, VII, VIII Or IX          |                            |                            |
  Background)                             |                            |                            |
0760 710A126                  15.000  SQFT|      65.00000        975.00|      15.03000        225.45|      16.60000         249.00
  Class 8, Aluminum Flat Sign Panels 0.   |                            |                            |
  08" Thick Or Steel Flat Sign Panels 14  |                            |                            |
  Gauge(Type IX Background)               |                            |                            |
0770 710B001                  78.000  LF  |       6.50000        507.00|       6.12000        477.36|       6.80000         530.40
  Roadway Sign Post (#3 "U" Channel       |                            |                            |
  Galvanized Steel)                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 083                     CONTRACT ID : 20020927083                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 18050              |(   5   ) 01018             |(   6  ) 07011
                                          |RICHARDS & SONS CONSTRUCTIO |APAC-ALABAMA, INC.          |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0780 726A000                 300.000  LF  |      65.00000      19500.00|      31.50000       9450.00|      20.00000        6000.00
  Portable Concrete Safety Barriers, Type |                            |                            |
  6                                       |                            |                            |
0790 740B000                 459.000  SQFT|       9.75000       4475.25|       8.08000       3708.72|      10.75000        4934.25
  Construction Signs                      |                            |                            |
0800 740D000                 101.000  EACH|      70.00000       7070.00|      61.22000       6183.22|      50.00000        5050.00
  Channelizing Drums                      |                            |                            |
0810 740E000                  20.000  EACH|      11.25000        225.00|      13.50000        270.00|      12.00000         240.00
  Cones (36 Inches High)                  |                            |                            |
0820 740F002                   4.000  EACH|     285.00000       1140.00|     256.00000       1024.00|     200.00000         800.00
  Barricades, Type III                    |                            |                            |
0830 740I005                   2.000  EACH|      90.00000        180.00|     236.52000        473.04|     100.00000         200.00
  Warning Lights, Type B (Detachable Head |                            |                            |
0840 740M001                  20.000  EACH|       7.75000        155.00|       8.44000        168.80|       8.50000         170.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    616,768.69|             $    656,888.79|              $    674,980.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    616,768.69|             $    656,888.79|              $    674,980.40
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 084                     CONTRACT ID : 20020927084                  COUNTIES : MARSHALL
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ST-048-227-001
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#227 from S.R.#62 through Guntersville State Park to
     the end of the three lane section at Rayburn.  Length 9.450
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   23009          WHITAKER CONTRACTING CORPORATION                                       $    900,972.07     100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020927084                  COUNTIES : MARSHALL
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(      )                    |(      )
                                          |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 401B100              107200.000  SQYD|       0.59000      63248.00|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0020 405A000                5830.000  GAL |       1.25000       7287.50|                            |
  Tack Coat                               |                            |                            |
0030 408A052               43541.000  SQYD|       0.48000      20899.68|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0040 408A054               10000.000  SQYD|       0.63000       6300.00|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 3.10" Thru 4.0" Thick)   |                            |                            |
0050 424A341                8845.000  TON |      35.24000     311697.80|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0060 424A361                3597.000  TON |      35.24000     126758.28|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424B651                4789.000  TON |      29.54000     141467.06|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0080 424B659                2000.000  TON |      33.54000      67080.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 430B040                3495.000  TON |       7.50000      26212.50|                            |
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0100 600A000                          LUMP|   39400.00000      39400.00|                            |
  Mobilization                            |                            |                            |
0110 701A028                  15.000  MILE|    1250.00000      18750.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 084 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 084                     CONTRACT ID : 20020927084                  COUNTIES : MARSHALL
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 01

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 23009              |(       )                   |(      )
                                          |WHITAKER CONTRACTING CORPOR |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701A041                   3.000  MILE|     890.00000       2670.00|                            |
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701A046                   1.000  MILE|     890.00000        890.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0140 701A048                  19.000  MILE|    1550.00000      29450.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0150 701C000                   4.000  MILE|     340.00000       1360.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0160 701C001                  23.000  MILE|     380.00000       8740.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0170 703A002                 180.000  SQFT|       2.50000        450.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0180 705A031                 140.000  EACH|       5.00000        700.00|                            |
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0190 705A032                 135.000  EACH|       5.00000        675.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0200 705A037                1245.000  EACH|       5.25000       6536.25|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0210 740B000                 800.000  SQFT|      10.00000       8000.00|                            |
  Construction Signs                      |                            |                            |
0220 740D000                 200.000  EACH|      40.00000       8000.00|                            |
  Channelizing Drums                      |                            |                            |
0230 740E000                 200.000  EACH|      10.00000       2000.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0240 740M001                 200.000  EACH|       2.00000        400.00|                            |
  Ballast For Cone                        |                            |                            |
0250 741C010                   1.000  EACH|    2000.00000       2000.00|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    900,972.07|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    900,972.07|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 087                     CONTRACT ID : 20020927087                  COUNTIES : RANDOLPH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04
                                         CONTRACT TIME :   35      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : ST-056-022-001
     for constructing the Planing, Resurfacing and Traffic Stripe
     on S.R.#22 from Roanoke to the Georgia state line.  Length
     8.436 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   05002          EAST ALABAMA PAVING COMPANY, INC.                                      $    817,448.48     100.0000%
     2   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    851,544.07     104.1710%
     3   01018          APAC-ALABAMA, INC.                                                     $    880,790.18     107.7487%
     4   13022          MCCARTNEY CONSTRUCTION CO., INC.                                       $    933,883.85     114.2438%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020927087                  COUNTIES : RANDOLPH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 05002              |(   2  ) 04013              |(   3  ) 01018
                                          |EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                  26.000  EACH|      60.00000       1560.00|      80.54000       2094.04|     138.19000        3592.94
  Mailbox Reset, Single                   |                            |                            |
0020 401B100              129891.000  SQYD|       0.58420      75882.32|       0.61000      79233.51|       0.61000       79233.51
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                 400.000  GAL |       4.00000       1600.00|       1.17000        468.00|       1.00000         400.00
  Tack Coat                               |                            |                            |
0040 408A052               40793.000  SQYD|       0.10000       4079.30|       0.52000      21212.36|       1.43000       58333.99
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A360                5217.000  TON |      39.24000     204715.08|      34.99000     182542.83|      35.26000      183951.42
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A361                2810.000  TON |      15.69000      44088.90|      34.41000      96692.10|      34.74000       97619.40
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424A366                 150.000  TON |      45.00000       6750.00|      44.41000       6661.50|      52.13000        7819.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424A370                 100.000  TON |      15.69000       1569.00|      83.67000       8367.00|      62.56000        6256.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B655                 100.000  TON |      65.00000       6500.00|      70.97000       7097.00|      98.48000        9848.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B658                7752.000  TON |      35.19000     272792.88|      34.27000     265661.04|      33.78000      261862.56
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B043                 575.000  TON |      22.00000      12650.00|      17.30000       9947.50|      25.22000       14501.50
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020927087                  COUNTIES : RANDOLPH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 05002              |(   2   ) 04013             |(   3  ) 01018
                                          |EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   42450.00000      42450.00|   19109.37000      19109.37|    1575.00000        1575.00
  Mobilization                            |                            |                            |
0130 701C000                   8.000  MILE|     320.00000       2560.00|     332.97000       2663.76|     336.00000        2688.00
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  32.000  MILE|     360.00000      11520.00|     374.59000      11986.88|     378.00000       12096.00
  Solid Temporary Traffic Stripe          |                            |                            |
0150 702A041                  15.000  MILE|    3950.00000      59250.00|    4110.14000      61652.10|    4147.50000       62212.50
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A042                   4.000  MILE|    1975.00000       7900.00|    2055.06000       8220.24|    2073.75000        8295.00
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A043                  13.000  MILE|    3950.00000      51350.00|    4110.14000      53431.82|    4147.50000       53917.50
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 703A002                 700.000  SQFT|       1.90000       1330.00|       1.97000       1379.00|       1.99000        1393.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 150.000  SQFT|       2.90000        435.00|       3.01000        451.50|       3.04000         456.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                 100.000  SQFT|       1.30000        130.00|       1.35000        135.00|       1.36000         136.00
  Temporary Traffic Control Markings      |                            |                            |
0210 740B000                 917.000  SQFT|       8.00000       7336.00|       8.55000       7840.35|       8.08000        7409.36
  Construction Signs                      |                            |                            |
0220 740O000                   1.000  EACH|    1000.00000       1000.00|    4697.17000       4697.17|    7193.00000        7193.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    817,448.48|             $    851,544.07|              $    880,790.18
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    817,448.48|             $    851,544.07|              $    880,790.18
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020927087                  COUNTIES : RANDOLPH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13022              |(       )                   |(      )
                                          |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                  26.000  EACH|      85.00000       2210.00|                            |
  Mailbox Reset, Single                   |                            |                            |
0020 401B100              129891.000  SQYD|       0.60000      77934.60|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0030 405A000                 400.000  GAL |       1.50000        600.00|                            |
  Tack Coat                               |                            |                            |
0040 408A052               40793.000  SQYD|       1.25000      50991.25|                            |
  Planing Existing Pavement               |                            |                            |
  (Approximately 1.10" Thru 2.0" Thick)   |                            |                            |
0050 424A360                5217.000  TON |      38.00000     198246.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A361                2810.000  TON |      38.00000     106780.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0070 424A366                 150.000  TON |      47.50000       7125.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424A370                 100.000  TON |      70.00000       7000.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 424B655                 100.000  TON |      75.00000       7500.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B658                7752.000  TON |      34.00000     263568.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,3/4" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B043                 575.000  TON |      20.00000      11500.00|                            |
  Aggregate Surfacing (1" Down, Crusher   |                            |                            |
  Run)                                    |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 087                     CONTRACT ID : 20020927087                  COUNTIES : RANDOLPH
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 04

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13022              |(       )                   |(      )
                                          |MCCARTNEY CONSTRUCTION CO., |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   49000.00000      49000.00|                            |
  Mobilization                            |                            |                            |
0130 701C000                   8.000  MILE|     320.00000       2560.00|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  32.000  MILE|     360.00000      11520.00|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0150 702A041                  15.000  MILE|    3950.00000      59250.00|                            |
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A042                   4.000  MILE|    1975.00000       7900.00|                            |
  Broken Yellow, Profiled Traffic Stripe  |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702A043                  13.000  MILE|    3950.00000      51350.00|                            |
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0180 703A002                 700.000  SQFT|       1.90000       1330.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 150.000  SQFT|       2.90000        435.00|                            |
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                 100.000  SQFT|       1.30000        130.00|                            |
  Temporary Traffic Control Markings      |                            |                            |
0210 740B000                 917.000  SQFT|      12.00000      11004.00|                            |
  Construction Signs                      |                            |                            |
0220 740O000                   1.000  EACH|    5950.00000       5950.00|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    933,883.85|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    933,883.85|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :  100      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : IAR-067-000-003
     for constructing the Drainage and Pavement of MSR Forest
     Products industrial access road including acceleration and
     deceleration lanes on S.R.#13 south of Haleyville. Length -
     0.050 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18031          ROGERS GROUP, INC.                                                     $    145,972.52     100.0000%
     2   20011          TRI-COUNTY CONCRETE CONSTRUCTION, INC.                                 $    153,407.38     105.0933%
     3   04013          DUNN CONSTRUCTION COMPANY, INC.                                        $    158,096.45     108.3056%
     4   01018          APAC-ALABAMA, INC.                                                     $    162,968.51     111.6433%
     5   04009          W. W. DYAR & SONS, INC.                                                $    167,719.83     114.8982%
     6   18036          RILEY BRIDGE & ENGINEERING CO., INC.                                   $    187,683.40     128.5745%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2  ) 20011              |(   3  ) 04013
                                          |ROGERS GROUP, INC.          |TRI-COUNTY CONCRETE CONSTRU |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|    1500.00000       1500.00|    5000.00000       5000.00|    5054.05000        5054.05
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206D000                  60.000  LF  |       4.50000        270.00|       2.00000        120.00|       5.05000         303.00
  Removing Pipe                           |                            |                            |
0030 210A000                 612.000  CUYD|       7.50000       4590.00|       4.00000       2448.00|       3.47000        2123.64
  Unclassified Excavation                 |                            |                            |
0040 210D000                 365.000  CUYD|       9.00000       3285.00|       5.00000       1825.00|       6.95000        2536.75
  Borrow Excavation                       |                            |                            |
0050 214A000                  87.000  CUYD|      10.50000        913.50|       5.00000        435.00|       8.21000         714.27
  Structure Excavation                    |                            |                            |
0060 214B001                  30.000  CUYD|      27.00000        810.00|      20.00000        600.00|      37.91000        1137.30
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                  13.000  RBST|      11.00000        143.00|     200.00000       2600.00|       6.35000          82.55
  Roadbed Processing                      |                            |                            |
0080 301A012                2435.000  SQYD|      14.50000      35307.50|       5.00000      12175.00|       5.77000       14049.95
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                2435.000  SQYD|       0.40000        974.00|       2.00000       4870.00|       0.65000        1582.75
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 150.000  GAL |       2.50000        375.00|       2.00000        300.00|       1.26000         189.00
  Tack Coat                               |                            |                            |
0110 424A341                 175.000  TON |      48.00000       8400.00|      75.00000      13125.00|      52.21000        9136.75
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0120 424B637                 380.000  TON |      36.00000      13680.00|      55.00000      20900.00|      47.21000       17939.80
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 424C341                 395.000  TON |      36.00000      14220.00|      55.00000      21725.00|      46.80000       18486.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0140 430B027                 804.000  TON |      14.50000      11658.00|      16.00000      12864.00|      21.68000       17430.72
  Aggregate Surfacing (ALDOT #410, #467,  |                            |                            |
  Or #57)                                 |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2   ) 20011             |(   3  ) 04013
                                          |ROGERS GROUP, INC.          |TRI-COUNTY CONCRETE CONSTRU |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 530A102                  16.000  LF  |      26.00000        416.00|      30.00000        480.00|      39.17000         626.72
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0160 530B001                 116.000  LF  |      35.00000       4060.00|      28.43000       3297.88|      44.22000        5129.52
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0170 600A000                          LUMP|    4935.14000       4935.14|   14000.00000      14000.00|   13925.40000       13925.40
  Mobilization                            |                            |                            |
0180 610C001                  10.000  TON |      14.00000        140.00|      20.00000        200.00|      34.75000         347.50
  Loose Riprap, Class 2                   |                            |                            |
0190 610D000                  10.000  SQYD|       8.00000         80.00|       3.00000         30.00|      12.64000         126.40
  Filter Blanket                          |                            |                            |
0200 619A003                   1.000  EACH|     650.00000        650.00|     400.00000        400.00|     947.64000         947.64
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0210 619B016                   1.000  EACH|     650.00000        650.00|     400.00000        400.00|     947.64000         947.64
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0220 620A000                   1.000  CUYD|     600.00000        600.00|     150.00000        150.00|     221.11000         221.11
  Minor Structure Concrete                |                            |                            |
0230 621A005                   1.000  EACH|    2100.00000       2100.00|    1000.00000       1000.00|    1516.22000        1516.22
  Junction Boxes, Type 1                  |                            |                            |
0240 621C041                   1.000  EACH|    2100.00000       2100.00|    1000.00000       1000.00|     631.76000         631.76
  Inlets, Type B (Modified)               |                            |                            |
0250 623A001                 218.000  LF  |      15.00000       3270.00|      15.00000       3270.00|      12.63000        2753.34
  Concrete Gutter (Valley)                |                            |                            |
0260 650A000                 206.000  CUYD|       9.00000       1854.00|       5.00000       1030.00|      12.63000        2601.78
  Topsoil                                 |                            |                            |
0270 652A053                   2.000  ACRE|     650.00000       1300.00|     500.00000       1000.00|     947.64000        1895.28
  Seeding (Mix 1E)                        |                            |                            |
0280 656A000                   1.000  ACRE|     650.00000        650.00|     500.00000        500.00|     947.63000         947.63
  Mulching, Class A, Type 1               |                            |                            |
0290 656A001                   1.000  ACRE|     650.00000        650.00|     500.00000        500.00|     947.63000         947.63
  Mulching, Class A, Type 2               |                            |                            |
0300 665F000                  50.000  EACH|      10.00000        500.00|       5.00000        250.00|       6.32000         316.00
  Hay Bales                               |                            |                            |
0310 665J000                 930.000  LF  |       5.00000       4650.00|       3.00000       2790.00|       4.42000        4110.60
  Silt Fence, Type A                      |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 088 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2   ) 20011             |(   3  ) 04013
                                          |ROGERS GROUP, INC.          |TRI-COUNTY CONCRETE CONSTRU |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 680A000                          LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    6317.57000        6317.57
  Engineering Controls                    |                            |                            |
0330 701A028                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2388.04000        2388.04
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0340 701A048                   1.000  MILE|    2000.00000       2000.00|    2000.00000       2000.00|    2985.05000        2985.05
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0350 701B009                 380.000  LF  |       1.25000        475.00|       1.00000        380.00|       1.19000         452.20
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0360 701C001                   2.000  MILE|     650.00000       1300.00|     500.00000       1000.00|     597.01000        1194.02
  Solid Temporary Traffic Stripe          |                            |                            |
0370 701D008                   1.000  MILE|    2500.00000       2500.00|    1500.00000       1500.00|    1791.03000        1791.03
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0380 701F000                 380.000  LF  |       0.85000        323.00|       0.30000        114.00|       0.37000         140.60
  Dotted Temporary Traffic Stripe         |                            |                            |
0390 701G041                 100.000  LF  |       1.20000        120.00|       1.00000        100.00|       1.19000         119.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0400 703A002                 980.000  SQFT|       1.38000       1352.40|       2.50000       2450.00|       2.99000        2930.20
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0410 703B002                  71.000  SQFT|       1.38000         97.98|       3.50000        248.50|       4.18000         296.78
  Traffic Control Legends, Class 2, Type  |                            |                            |
0420 711A000                          LUMP|     100.00000        100.00|     100.00000        100.00|     379.05000         379.05
  Roadway Sign Relocation                 |                            |                            |
0430 740B000                 352.000  SQFT|      12.00000       4224.00|      10.00000       3520.00|       9.48000        3336.96
  Construction Signs                      |                            |                            |
0440 740D000                  21.000  EACH|      35.00000        735.00|      50.00000       1050.00|      69.49000        1459.29
  Channelizing Drums                      |                            |                            |
0450 740E000                  22.000  EACH|       8.00000        176.00|      25.00000        550.00|      12.00000         264.00
  Cones (36 Inches High)                  |                            |                            |
0460 740F002                  10.000  EACH|     350.00000       3500.00|     200.00000       2000.00|     195.84000        1958.40
  Barricades, Type III                    |                            |                            |
0470 740I005                  10.000  EACH|     125.00000       1250.00|     200.00000       2000.00|     315.88000        3158.80
  Warning Lights, Type B (Detachable Head |                            |                            |
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     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2   ) 20011             |(   3  ) 04013
                                          |ROGERS GROUP, INC.          |TRI-COUNTY CONCRETE CONSTRU |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 740M001                  22.000  EACH|       4.00000         88.00|       5.00000        110.00|       7.58000         166.76
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    145,972.52|             $    153,407.38|              $    158,096.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    145,972.52|             $    153,407.38|              $    158,096.45
====================================================================================================================================
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     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(   5   ) 04009             |(   6  ) 18036
                                          |APAC-ALABAMA, INC.          |W. W. DYAR & SONS, INC.     |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 201A000                          LUMP|     944.79000        944.79|    6000.00000       6000.00|    1200.00000        1200.00
  Clearing & Grubbing (Approximately 1    |                            |                            |
  Acre)                                   |                            |                            |
0020 206D000                  60.000  LF  |       8.59000        515.40|       5.00000        300.00|       4.00000         240.00
  Removing Pipe                           |                            |                            |
0030 210A000                 612.000  CUYD|      23.22000      14210.64|       4.00000       2448.00|       5.50000        3366.00
  Unclassified Excavation                 |                            |                            |
0040 210D000                 365.000  CUYD|       6.48000       2365.20|      10.00000       3650.00|      13.00000        4745.00
  Borrow Excavation                       |                            |                            |
0050 214A000                  87.000  CUYD|       4.79000        416.73|      12.00000       1044.00|      12.00000        1044.00
  Structure Excavation                    |                            |                            |
0060 214B001                  30.000  CUYD|      12.58000        377.40|      28.00000        840.00|      26.00000         780.00
  Foundation Backfill, Commercial         |                            |                            |
0070 230A000                  13.000  RBST|     190.52000       2476.76|     667.00000       8671.00|     650.00000        8450.00
  Roadbed Processing                      |                            |                            |
0080 301A012                2435.000  SQYD|       7.50000      18262.50|       6.09000      14829.15|       6.50000       15827.50
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0090 401A000                2435.000  SQYD|       0.61000       1485.35|       1.05000       2556.75|       1.10000        2678.50
  Bituminous Treatment A                  |                            |                            |
0100 405A000                 150.000  GAL |       1.09000        163.50|       2.10000        315.00|       2.20000         330.00
  Tack Coat                               |                            |                            |
0110 424A341                 175.000  TON |      47.77000       8359.75|      55.13000       9647.75|      54.00000        9450.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0120 424B637                 380.000  TON |      42.03000      15971.40|      49.88000      18954.40|      49.00000       18620.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer 1 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range A/B                |                            |                            |
0130 424C341                 395.000  TON |      42.16000      16653.20|      49.14000      19410.30|      49.00000       19355.00
  Superpave Bituminous Concrete Base      |                            |                            |
  Layer, 1 1/2" Maximum Aggregate Size    |                            |                            |
  Mix, ESAL Range A/B                     |                            |                            |
0140 430B027                 804.000  TON |      14.18000      11400.72|      21.00000      16884.00|      22.00000       17688.00
  Aggregate Surfacing (ALDOT #410, #467,  |                            |                            |
  Or #57)                                 |                            |                            |
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     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(   5   ) 04009             |(   6  ) 18036
                                          |APAC-ALABAMA, INC.          |W. W. DYAR & SONS, INC.     |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 530A102                  16.000  LF  |      62.33000        997.28|      34.00000        544.00|      31.50000         504.00
  24" Roadway Pipe (Class 3 R.C.)         |                            |                            |
  (Extension)                             |                            |                            |
0160 530B001                 116.000  LF  |      41.33000       4794.28|      38.00000       4408.00|      32.00000        3712.00
  22" Span, 14" Rise Roadway Pipe (Class  |                            |                            |
  3 R.C.)                                 |                            |                            |
0170 600A000                          LUMP|   21803.25000      21803.25|   14200.00000      14200.00|   26500.00000       26500.00
  Mobilization                            |                            |                            |
0180 610C001                  10.000  TON |      40.44000        404.40|      40.00000        400.00|      35.00000         350.00
  Loose Riprap, Class 2                   |                            |                            |
0190 610D000                  10.000  SQYD|      25.54000        255.40|       4.00000         40.00|       8.00000          80.00
  Filter Blanket                          |                            |                            |
0200 619A003                   1.000  EACH|     603.68000        603.68|     600.00000        600.00|     600.00000         600.00
  24" Roadway Pipe End Treatment, Class 1 |                            |                            |
0210 619B016                   1.000  EACH|     556.44000        556.44|     600.00000        600.00|     600.00000         600.00
  22" Span, 14" Rise Roadway Pipe End     |                            |                            |
  Treatment, Class 1                      |                            |                            |
0220 620A000                   1.000  CUYD|     334.93000        334.93|     300.00000        300.00|     400.00000         400.00
  Minor Structure Concrete                |                            |                            |
0230 621A005                   1.000  EACH|    1866.10000       1866.10|    2200.00000       2200.00|    1800.00000        1800.00
  Junction Boxes, Type 1                  |                            |                            |
0240 621C041                   1.000  EACH|     556.58000        556.58|    2600.00000       2600.00|    2300.00000        2300.00
  Inlets, Type B (Modified)               |                            |                            |
0250 623A001                 218.000  LF  |      30.39000       6625.02|      14.00000       3052.00|      22.00000        4796.00
  Concrete Gutter (Valley)                |                            |                            |
0260 650A000                 206.000  CUYD|      13.96000       2875.76|      12.00000       2472.00|      12.00000        2472.00
  Topsoil                                 |                            |                            |
0270 652A053                   2.000  ACRE|     510.00000       1020.00|     840.00000       1680.00|     500.00000        1000.00
  Seeding (Mix 1E)                        |                            |                            |
0280 656A000                   1.000  ACRE|     510.00000        510.00|     840.00000        840.00|     500.00000         500.00
  Mulching, Class A, Type 1               |                            |                            |
0290 656A001                   1.000  ACRE|     510.00000        510.00|    1000.00000       1000.00|     500.00000         500.00
  Mulching, Class A, Type 2               |                            |                            |
0300 665F000                  50.000  EACH|      16.52000        826.00|       5.00000        250.00|       6.50000         325.00
  Hay Bales                               |                            |                            |
0310 665J000                 930.000  LF  |       3.69000       3431.70|       4.00000       3720.00|       6.50000        6045.00
  Silt Fence, Type A                      |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(   5   ) 04009             |(   6  ) 18036
                                          |APAC-ALABAMA, INC.          |W. W. DYAR & SONS, INC.     |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0320 680A000                          LUMP|    2553.66000       2553.66|    5535.00000       5535.00|    4500.00000        4500.00
  Engineering Controls                    |                            |                            |
0330 701A028                   1.000  MILE|    2040.00000       2040.00|    1155.00000       1155.00|    2100.00000        2100.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0340 701A048                   1.000  MILE|    2550.00000       2550.00|    1470.00000       1470.00|    2550.00000        2550.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0350 701B009                 380.000  LF  |       1.02000        387.60|       0.80000        304.00|       1.05000         399.00
  Dotted Class 2, Type A Traffic Stripe   |                            |                            |
  (0.09" Thick)(6" Wide)                  |                            |                            |
0360 701C001                   2.000  MILE|     510.00000       1020.00|     336.00000        672.00|     510.00000        1020.00
  Solid Temporary Traffic Stripe          |                            |                            |
0370 701D008                   1.000  MILE|    1530.00000       1530.00|    1050.00000       1050.00|    1550.00000        1550.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0380 701F000                 380.000  LF  |       0.31000        117.80|       0.11000         41.80|       0.31000         117.80
  Dotted Temporary Traffic Stripe         |                            |                            |
0390 701G041                 100.000  LF  |       1.02000        102.00|       0.80000         80.00|       1.05000         105.00
  Broken White, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0400 703A002                 980.000  SQFT|       2.55000       2499.00|       1.68000       1646.40|       2.55000        2499.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0410 703B002                  71.000  SQFT|       3.57000        253.47|       1.68000        119.28|       3.60000         255.60
  Traffic Control Legends, Class 2, Type  |                            |                            |
0420 711A000                          LUMP|     127.68000        127.68|    2000.00000       2000.00|     300.00000         300.00
  Roadway Sign Relocation                 |                            |                            |
0430 740B000                 352.000  SQFT|       7.77000       2735.04|      10.00000       3520.00|      11.00000        3872.00
  Construction Signs                      |                            |                            |
0440 740D000                  21.000  EACH|       0.06000          1.26|      60.00000       1260.00|      65.00000        1365.00
  Channelizing Drums                      |                            |                            |
0450 740E000                  22.000  EACH|       0.06000          1.32|      20.00000        440.00|      30.00000         660.00
  Cones (36 Inches High)                  |                            |                            |
0460 740F002                  10.000  EACH|     306.44000       3064.40|     225.00000       2250.00|     550.00000        5500.00
  Barricades, Type III                    |                            |                            |
0470 740I005                  10.000  EACH|     240.98000       2409.80|     150.00000       1500.00|     450.00000        4500.00
  Warning Lights, Type B (Detachable Head |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 088                     CONTRACT ID : 20020927088                  COUNTIES : WINSTON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(   5   ) 04009             |(   6  ) 18036
                                          |APAC-ALABAMA, INC.          |W. W. DYAR & SONS, INC.     |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0480 740M001                  22.000  EACH|       0.06000          1.32|      10.00000        220.00|       6.00000         132.00
  Ballast For Cone                        |                            |                            |
     SECTION TOTALS                       |             $    162,968.51|             $    167,719.83|              $    187,683.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    162,968.51|             $    167,719.83|              $    187,683.40
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 089                     CONTRACT ID : 20020927089                  COUNTIES : LAWRENCE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02
                                         CONTRACT TIME :   45      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-302-402-036-204
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#36 from MP 0.00 at Wren to MP 7.73 at S.R.#157. Length
     - 7.73 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   18031          ROGERS GROUP, INC.                                                     $    700,339.36     100.0000%
     2   07002          GOOD HOPE CONTRACTING CO., INC.                                        $    770,500.13     110.0181%
     3   19010          SHELBY CONTRACTING CO., INC.                                           $    774,208.51     110.5476%
     4   01018          APAC-ALABAMA, INC.                                                     $    842,940.48     120.3617%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020927089                  COUNTIES : LAWRENCE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2  ) 07002              |(   3  ) 19010
                                          |ROGERS GROUP, INC.          |GOOD HOPE CONTRACTING CO.,  |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 305B060                3796.000  TON |      10.00000      37960.00|       9.50000      36062.00|      10.00000       37960.00
  Crushed Aggregate, Section 825, TYPE B, |                            |                            |
  FOR MISCELLANEOUS USE                   |                            |                            |
0020 405A000                3913.000  GAL |       2.00000       7826.00|       1.40000       5478.20|       0.10000         391.30
  Tack Coat                               |                            |                            |
0030 424A360                6806.000  TON |      30.50000     207583.00|      32.93000     224121.58|      34.85000      237189.10
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A369                  50.000  TON |      45.00000       2250.00|      33.00000       1650.00|      29.65000        1482.50
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424B651               14849.000  TON |      23.00000     341527.00|      27.02000     401219.98|      26.69000      396319.81
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                 700.000  TON |      24.75000      17325.00|      20.00000      14000.00|      27.00000       18900.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659                 700.000  TON |      25.50000      17850.00|      20.00000      14000.00|      26.69000       18683.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                 100.000  TON |      36.00000       3600.00|      30.00000       3000.00|      27.00000        2700.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 600A000                          LUMP|    2454.07000       2454.07|    8181.12000       8181.12|    3130.40000        3130.40
  Mobilization                            |                            |                            |
0100 701A028                  16.000  MILE|    1200.00000      19200.00|    1200.00000      19200.00|    1350.00000       21600.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A046                   6.000  MILE|     850.00000       5100.00|     850.00000       5100.00|     800.00000        4800.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020927089                  COUNTIES : LAWRENCE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 18031              |(   2   ) 07002             |(   3  ) 19010
                                          |ROGERS GROUP, INC.          |GOOD HOPE CONTRACTING CO.,  |SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701A048                   9.000  MILE|    1500.00000      13500.00|    1500.00000      13500.00|    1500.00000       13500.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701C000                  12.000  MILE|     320.00000       3840.00|     320.00000       3840.00|     320.00000        3840.00
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  17.000  MILE|     340.00000       5780.00|     340.00000       5780.00|     340.00000        5780.00
  Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                 500.000  SQFT|       1.90000        950.00|       1.90000        950.00|       2.00000        1000.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0160 703D001                 244.000  SQFT|       1.00000        244.00|       1.00000        244.00|       1.00000         244.00
  Temporary Traffic Control Markings      |                            |                            |
0170 705A032                 261.000  EACH|       4.90000       1278.90|       4.90000       1278.90|       4.80000        1252.80
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0180 705A037                 667.000  EACH|       5.10000       3401.70|       5.10000       3401.70|       4.80000        3201.60
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 740B000                 867.000  SQFT|       6.00000       5202.00|       7.95000       6892.65|       2.00000        1734.00
  Construction Signs                      |                            |                            |
0200 740E000                  50.000  EACH|       3.00000        150.00|       1.00000         50.00|       0.00000           0.00
  Cones (36 Inches High)                  |                            |                            |
0210 740M001                  50.000  EACH|       2.00000        100.00|       1.00000         50.00|       0.00000           0.00
  Ballast For Cone                        |                            |                            |
0220 740O000                   1.000  EACH|    3217.69000       3217.69|    2500.00000       2500.00|     500.00000         500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    700,339.36|             $    770,500.13|              $    774,208.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    700,339.36|             $    770,500.13|              $    774,208.51
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020927089                  COUNTIES : LAWRENCE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 305B060                3796.000  TON |      13.41000      50904.36|                            |
  Crushed Aggregate, Section 825, TYPE B, |                            |                            |
  FOR MISCELLANEOUS USE                   |                            |                            |
0020 405A000                3913.000  GAL |       0.93000       3639.09|                            |
  Tack Coat                               |                            |                            |
0030 424A360                6806.000  TON |      34.99000     238141.94|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A369                  50.000  TON |      44.95000       2247.50|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Widening ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 424B651               14849.000  TON |      28.42000     422008.58|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0060 424B655                 700.000  TON |      48.50000      33950.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424B659                 700.000  TON |      35.02000      24514.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B662                 100.000  TON |      39.44000       3944.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Widening ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0090 600A000                          LUMP|    1552.89000       1552.89|                            |
  Mobilization                            |                            |                            |
0100 701A028                  16.000  MILE|    1224.00000      19584.00|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0110 701A046                   6.000  MILE|     867.00000       5202.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 089                     CONTRACT ID : 20020927089                  COUNTIES : LAWRENCE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 02

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 01018              |(       )                   |(      )
                                          |APAC-ALABAMA, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 701A048                   9.000  MILE|    1530.00000      13770.00|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0130 701C000                  12.000  MILE|     326.40000       3916.80|                            |
  Broken Temporary Traffic Stripe         |                            |                            |
0140 701C001                  17.000  MILE|     346.80000       5895.60|                            |
  Solid Temporary Traffic Stripe          |                            |                            |
0150 703A002                 500.000  SQFT|       1.94000        970.00|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0160 703D001                 244.000  SQFT|       1.02000        248.88|                            |
  Temporary Traffic Control Markings      |                            |                            |
0170 705A032                 261.000  EACH|       5.00000       1305.00|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0180 705A037                 667.000  EACH|       5.20000       3468.40|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0190 740B000                 867.000  SQFT|       7.77000       6736.59|                            |
  Construction Signs                      |                            |                            |
0200 740E000                  50.000  EACH|       0.06000          3.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0210 740M001                  50.000  EACH|       0.06000          3.00|                            |
  Ballast For Cone                        |                            |                            |
0220 740O000                   1.000  EACH|     934.85000        934.85|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    842,940.48|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    842,940.48|             $          0.00|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 090                     CONTRACT ID : 20020927090                  COUNTIES : HENRY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-307-341-001-201
     for constructing the Planing, Resurfacing and Traffic Stripe
     on
     S.R.#1 (U.S.#431) from C.R.#18 to C.R.#42 south of
     Abbeville. Length - 5.058 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    819,797.61     100.0000%
     2   23024          WIREGRASS CONSTRUCTION COMPANY, INC.                                   $    987,411.31     120.4457%
     3   02032          BULLARD EXCAVATING, INC.                                               $  1,178,866.33     143.7997%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 090                     CONTRACT ID : 20020927090                  COUNTIES : HENRY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 23024              |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 405A000                9310.000  GAL |       1.69000      15733.90|       1.65000      15361.50|       1.25000       11637.50
  Tack Coat                               |                            |                            |
0020 408A051              142453.000  SQYD|       0.33000      47009.49|       0.30000      42735.90|       0.56000       79773.68
  Planing Existing Pavement               |                            |                            |
  (Approximately 0.00" Thru 1.0" Thick)   |                            |                            |
0030 424A361               12597.000  TON |      28.34000     356998.98|      38.75000     488133.75|      42.05000      529703.85
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 3/4" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0040 424A366                7834.000  TON |      29.59000     231808.06|      38.90000     304742.60|      45.00000      352530.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0050 428C000              106840.000  LF  |       0.11000      11752.40|       0.10000      10684.00|       0.18000       19231.20
  Scoring Bituminous Pavement Surface By  |                            |                            |
  Cutting                                 |                            |                            |
0060 600A000                          LUMP|   11200.00000      11200.00|    1500.00000       1500.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0070 680A000                          LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0080 701C000                  21.000  MILE|     260.00000       5460.00|     258.70000       5432.70|     259.00000        5439.00
  Broken Temporary Traffic Stripe         |                            |                            |
0090 701C001                  41.000  MILE|     280.00000      11480.00|     278.60000      11422.60|     279.00000       11439.00
  Solid Temporary Traffic Stripe          |                            |                            |
0100 701D007                   1.000  MILE|     900.00000        900.00|     895.50000        895.50|    1000.00000        1000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0110 701D008                   1.000  MILE|     900.00000        900.00|     895.50000        895.50|    1000.00000        1000.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0120 701D014                   1.000  MILE|     900.00000        900.00|     895.50000        895.50|     900.00000         900.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0130 701D015                   1.000  MILE|     900.00000        900.00|     895.50000        895.50|     900.00000         900.00
  Broken Traffic Stripe Removed (Plastic) |                            |                            |
0140 702A040                  11.000  MILE|    1795.00000      19745.00|    1200.00000      13200.00|    1850.00000       20350.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 090                     CONTRACT ID : 20020927090                  COUNTIES : HENRY
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 07

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 23024             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 702A041                  11.000  MILE|    3795.00000      41745.00|    3000.00000      33000.00|    3750.00000       41250.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0160 702A043                  11.000  MILE|    3795.00000      41745.00|    3000.00000      33000.00|    3750.00000       41250.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0170 702B011                3785.000  LF  |       1.30000       4920.50|       1.29000       4882.65|       1.35000        5109.75
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0180 703A002                1190.000  SQFT|       1.60000       1904.00|       1.59000       1892.10|       2.15000        2558.50
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
0190 703B002                 269.000  SQFT|       2.50000        672.50|       2.49000        669.81|       2.65000         712.85
  Traffic Control Legends, Class 2, Type  |                            |                            |
0200 703D001                2140.000  SQFT|       0.50000       1070.00|       0.50000       1070.00|       0.85000        1819.00
  Temporary Traffic Control Markings      |                            |                            |
0210 703E001                 538.000  SQFT|       0.50000        269.00|       0.50000        269.00|       1.00000         538.00
  Temporary Traffic Control Legends       |                            |                            |
0220 705A030                 100.000  EACH|       4.50000        450.00|       4.48000        448.00|       4.86000         486.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0230 705A031                  50.000  EACH|       4.50000        225.00|       4.48000        224.00|       4.86000         243.00
  Pavement Markers, Class A-H, Type 1-A   |                            |                            |
0240 705A039                 350.000  EACH|       4.50000       1575.00|       4.48000       1568.00|       4.50000        1575.00
  Pavement Markers, Class A-H, Type 2-A   |                            |                            |
0250 740B000                 956.000  SQFT|       7.90000       7552.40|       7.95000       7600.20|       7.50000        7170.00
  Construction Signs                      |                            |                            |
0260 740E000                 150.000  EACH|       5.70000        855.00|      13.95000       2092.50|      10.00000        1500.00
  Cones (36 Inches High)                  |                            |                            |
0270 740M001                 150.000  EACH|       2.28000        342.00|       6.00000        900.00|       5.00000         750.00
  Ballast For Cone                        |                            |                            |
0280 741C010                   2.000  EACH|     342.19000        684.38|    1000.00000       2000.00|    1000.00000        2000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    819,797.61|             $    987,411.31|              $  1,178,866.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    819,797.61|             $    987,411.31|              $  1,178,866.33
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08
                                         CONTRACT TIME :   40      Working Days     (available days)
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99-308-503-021-209
     for constructing the Resurfacing and Traffic Stripe on
     S.R.#21 from MP 52.280 to MP 58.616 south of Beatrice.
     Length 6.336 mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   01018          APAC-ALABAMA, INC.                                                     $    860,490.22     100.0000%
     2   13008          MOBILE ASPHALT COMPANY, LLC                                            $    936,607.36     108.8458%
     3   02032          BULLARD EXCAVATING, INC.                                               $  1,000,000.00     116.2128%
     4   23011          HOSEA O. WEAVER & SONS, INC.                                           $  1,024,926.96     119.1097%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2  ) 13008              |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |MOBILE ASPHALT COMPANY, LLC |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                   1.000  EACH|     100.00000        100.00|     123.45000        123.45|     200.00000         200.00
  Mailbox Reset, Single                   |                            |                            |
0020 210D000                3070.000  CUYD|       7.50000      23025.00|       8.40000      25788.00|       6.00000       18420.00
  Borrow Excavation                       |                            |                            |
0030 401B100               87469.000  SQYD|       0.53000      46358.57|       0.59000      51606.71|       0.65000       56854.85
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                4805.000  GAL |       1.25000       6006.25|       0.85000       4084.25|       1.25000        6006.25
  Tack Coat                               |                            |                            |
0050 424A360                5084.000  TON |      35.00000     177940.00|      38.55000     195988.20|      39.80000      202343.20
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A363                 100.000  TON |      50.00000       5000.00|      38.55000       3855.00|      50.00000        5000.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A366                 900.000  TON |      36.00000      32400.00|      38.55000      34695.00|      44.80000       40320.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651               11554.000  TON |      32.25000     372616.50|      35.25000     407278.50|      38.71000      447255.34
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 100.000  TON |      50.00000       5000.00|      38.55000       3855.00|      45.00000        4500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                3005.000  TON |      33.50000     100667.50|      36.05000     108330.25|      40.70000      122303.50
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B000                 100.000  TON |      32.00000       3200.00|      24.30000       2430.00|      35.00000        3500.00
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13008             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |MOBILE ASPHALT COMPANY, LLC |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   18000.00000      18000.00|    9500.00000       9500.00|   18022.58000       18022.58
  Mobilization                            |                            |                            |
0130 652A057                   6.000  ACRE|     440.00000       2640.00|     489.65000       2937.90|     440.00000        2640.00
  Seeding (Mix 3A)                        |                            |                            |
0140 656A000                   6.000  ACRE|     400.00000       2400.00|     489.65000       2937.90|     400.00000        2400.00
  Mulching, Class A, Type 1               |                            |                            |
0150 665F000                 300.000  EACH|       4.50000       1350.00|       6.90000       2070.00|       4.50000        1350.00
  Hay Bales                               |                            |                            |
0160 665J000                1000.000  LF  |       2.95000       2950.00|       2.25000       2250.00|       2.95000        2950.00
  Silt Fence, Type A                      |                            |                            |
0170 701A028                  13.000  MILE|    1150.00000      14950.00|    1523.30000      19802.90|    1130.00000       14690.00
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0180 701A046                   4.000  MILE|     850.00000       3400.00|     870.45000       3481.80|     800.00000        3200.00
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0190 701A048                   7.000  MILE|    1490.00000      10430.00|    1686.50000      11805.50|    1135.00000        7945.00
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0200 701C002                  15.000  MILE|     270.00000       4050.00|     217.60000       3264.00|     297.00000        4455.00
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0210 701C003                  28.000  MILE|     290.00000       8120.00|     272.00000       7616.00|     315.00000        8820.00
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0220 701D007                   1.000  MILE|    1300.00000       1300.00|     924.85000        924.85|    1000.00000        1000.00
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0230 701D014                   1.000  MILE|    1000.00000       1000.00|     816.05000        816.05|     875.00000         875.00
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0240 701G125                1622.000  LF  |       2.92000       4736.24|       4.35000       7055.70|       3.60000        5839.20
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701G129                 210.000  LF  |       2.98000        625.80|       4.10000        861.00|       1.65000         346.50
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G133                1412.000  LF  |       3.13000       4419.56|       4.35000       6142.20|       3.61000        5097.32
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 703A002                 510.000  SQFT|       1.70000        867.00|       2.20000       1122.00|       2.15000        1096.50
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |



                                                ALABAMA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/02
                                                                                                                   PAGE : 091 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 01018              |(   2   ) 13008             |(   3  ) 02032
                                          |APAC-ALABAMA, INC.          |MOBILE ASPHALT COMPANY, LLC |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 703D002                 720.000  SQFT|       0.70000        504.00|       0.55000        396.00|       1.75000        1260.00
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0290 705A032                 165.000  EACH|       4.60000        759.00|       5.45000        899.25|       4.86000         801.90
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 301.000  EACH|       4.80000       1444.80|       5.45000       1640.45|       4.86000        1462.86
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 466.000  SQFT|       8.00000       3728.00|      10.75000       5009.50|       7.50000        3495.00
  Construction Signs                      |                            |                            |
0320 740E000                 100.000  EACH|       0.01000          1.00|      11.65000       1165.00|      12.00000        1200.00
  Cones (36 Inches High)                  |                            |                            |
0330 740M001                 100.000  EACH|       0.01000          1.00|       8.75000        875.00|       8.50000         850.00
  Ballast For Cone                        |                            |                            |
0340 740O000                   1.000  EACH|     500.00000        500.00|    6000.00000       6000.00|    3500.00000        3500.00
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $    860,490.22|             $    936,607.36|              $  1,000,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    860,490.22|             $    936,607.36|              $  1,000,000.00
====================================================================================================================================
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     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23011              |(       )                   |(      )
                                          |HOSEA O. WEAVER & SONS, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 209A000                   1.000  EACH|      69.98000         69.98|                            |
  Mailbox Reset, Single                   |                            |                            |
0020 210D000                3070.000  CUYD|      12.46000      38252.20|                            |
  Borrow Excavation                       |                            |                            |
0030 401B100               87469.000  SQYD|       0.63000      55105.47|                            |
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0040 405A000                4805.000  GAL |       0.82000       3940.10|                            |
  Tack Coat                               |                            |                            |
0050 424A360                5084.000  TON |      38.51000     195784.84|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0060 424A363                 100.000  TON |      88.76000       8876.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Patching ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0070 424A366                 900.000  TON |      44.35000      39915.00|                            |
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer,Leveling ,1/2" Maximum    |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0080 424B651               11554.000  TON |      36.45000     421143.30|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0090 424B655                 100.000  TON |      88.39000       8839.00|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0100 424B659                3005.000  TON |      42.87000     128824.35|                            |
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0110 430B000                 100.000  TON |      34.12000       3412.00|                            |
  Aggregate Surfacing (ALDOT #467 Or #57) |                            |                            |
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     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23011              |(       )                   |(      )
                                          |HOSEA O. WEAVER & SONS, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 600A000                          LUMP|   22222.21000      22222.21|                            |
  Mobilization                            |                            |                            |
0130 652A057                   6.000  ACRE|     585.47000       3512.82|                            |
  Seeding (Mix 3A)                        |                            |                            |
0140 656A000                   6.000  ACRE|     585.47000       3512.82|                            |
  Mulching, Class A, Type 1               |                            |                            |
0150 665F000                 300.000  EACH|       6.69000       2007.00|                            |
  Hay Bales                               |                            |                            |
0160 665J000                1000.000  LF  |       3.25000       3250.00|                            |
  Silt Fence, Type A                      |                            |                            |
0170 701A028                  13.000  MILE|    1639.32000      21311.16|                            |
  Solid White, Class 2, Type A Traffic    |                            |                            |
  Stripe (0.06" Thick) (6" Wide)          |                            |                            |
0180 701A046                   4.000  MILE|     936.75000       3747.00|                            |
  Broken Yellow, Class 2, Type A Traffic  |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0190 701A048                   7.000  MILE|    1814.96000      12704.72|                            |
  Solid Yellow, Class 2, Type A Traffic   |                            |                            |
  Stripe (0.09" Thick) (6" Wide)          |                            |                            |
0200 701C002                  15.000  MILE|     234.19000       3512.85|                            |
  Broken Temporary Traffic Stripe (Paint) |                            |                            |
0210 701C003                  28.000  MILE|     292.74000       8196.72|                            |
  Solid Temporary Traffic Stripe (Paint)  |                            |                            |
0220 701D007                   1.000  MILE|     995.31000        995.31|                            |
  Solid Traffic Stripe Removed (Paint)    |                            |                            |
0230 701D014                   1.000  MILE|     878.21000        878.21|                            |
  Broken Traffic Stripe Removed (Paint)   |                            |                            |
0240 701G125                1622.000  LF  |       4.68000       7590.96|                            |
  Solid White, Class 3W, Type A Traffic   |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0250 701G129                 210.000  LF  |       4.39000        921.90|                            |
  Broken Yellow, Class 3W, Type A Traffic |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0260 701G133                1412.000  LF  |       4.68000       6608.16|                            |
  Solid Yellow, Class 3W, Type A Traffic  |                            |                            |
  Stripe (6" Wide)                        |                            |                            |
0270 703A002                 510.000  SQFT|       2.34000       1193.40|                            |
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 091                     CONTRACT ID : 20020927091                  COUNTIES : MONROE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 08

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 23011              |(       )                   |(      )
                                          |HOSEA O. WEAVER & SONS, INC |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0280 703D002                 720.000  SQFT|       0.59000        424.80|                            |
  Temporary Traffic Control Markings      |                            |                            |
  (Paint)                                 |                            |                            |
0290 705A032                 165.000  EACH|       5.85000        965.25|                            |
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0300 705A037                 301.000  EACH|       5.85000       1760.85|                            |
  Pavement Markers, Class A-H, Type 2-D   |                            |                            |
0310 740B000                 466.000  SQFT|      11.75000       5475.50|                            |
  Construction Signs                      |                            |                            |
0320 740E000                 100.000  EACH|      12.24000       1224.00|                            |
  Cones (36 Inches High)                  |                            |                            |
0330 740M001                 100.000  EACH|       8.35000        835.00|                            |
  Ballast For Cone                        |                            |                            |
0340 740O000                   1.000  EACH|    7914.08000       7914.08|                            |
  Pilot Car                               |                            |                            |
     SECTION TOTALS                       |             $  1,024,926.96|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,024,926.96|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 092                     CONTRACT ID : 20020927092                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                BIRMINGHAM                                      PROJECT(S) : 99-503-690-000-201
     for constructing the Bridge Coatings (4) on I-59 over 4th
     Avenue South and over S.R.#75 in Birmingham.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   16052          POSEIDON CONSTRUCTION, INC.                                            $    135,500.00     100.0000%
     2   04055          3-D’S BRIDGE PAINTING CORP.                                            $    171,482.00     126.5550%
     3   22019          VIMAS PAINTING COMPANY, INC.                                           $    284,900.50     210.2587%
     4   13090          M&J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.                      $    331,390.18     244.5684%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 092                     CONTRACT ID : 20020927092                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 16052              |(   2  ) 04055              |(   3  ) 22019
                                          |POSEIDON CONSTRUCTION, INC. |3-D’s BRIDGE PAINTING CORP. |VIMAS PAINTING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 521B000                          LUMP|   32002.00000      32002.00|   40000.00000      40000.00|   64350.00000       64350.00
  Coating Existing Bridge At M.P. 133.7   |                            |                            |
  I-59 (SBR)                              |                            |                            |
0020 521B001                          LUMP|   34162.00000      34162.00|   40000.00000      40000.00|   68062.50000       68062.50
  Coating Existing Bridge At M.P. 133.7   |                            |                            |
  I-59 (NBR)                              |                            |                            |
0030 521B002                          LUMP|   29302.00000      29302.00|   40000.00000      40000.00|   59400.00000       59400.00
  Coating Existing Bridge At M.P. 134.4   |                            |                            |
  I-59 (SBR)                              |                            |                            |
0040 521B003                          LUMP|   29302.00000      29302.00|   40000.00000      40000.00|   59400.00000       59400.00
  Coating Existing Bridge At M.P. 134.4   |                            |                            |
  I-59 (NBR)                              |                            |                            |
0050 600A000                          LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   15000.00000       15000.00
  Mobilization                            |                            |                            |
0060 740B000                 394.000  SQFT|       1.00000        394.00|       1.00000        394.00|      12.00000        4728.00
  Construction Signs                      |                            |                            |
0070 740D000                  88.000  EACH|       1.00000         88.00|       1.00000         88.00|      45.00000        3960.00
  Channelizing Drums                      |                            |                            |
0080 741C010                   1.000  EACH|     250.00000        250.00|    1000.00000       1000.00|   10000.00000       10000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    135,500.00|             $    171,482.00|              $    284,900.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    135,500.00|             $    171,482.00|              $    284,900.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 092                     CONTRACT ID : 20020927092                  COUNTIES : JEFFERSON
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 03

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 13090              |(       )                   |(      )
                                          |M&J CONSTRUCTION CO. OF PIN |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 521B000                          LUMP|   76000.00000      76000.00|                            |
  Coating Existing Bridge At M.P. 133.7   |                            |                            |
  I-59 (SBR)                              |                            |                            |
0020 521B001                          LUMP|   80000.00000      80000.00|                            |
  Coating Existing Bridge At M.P. 133.7   |                            |                            |
  I-59 (NBR)                              |                            |                            |
0030 521B002                          LUMP|   70000.00000      70000.00|                            |
  Coating Existing Bridge At M.P. 134.4   |                            |                            |
  I-59 (SBR)                              |                            |                            |
0040 521B003                          LUMP|   70000.00000      70000.00|                            |
  Coating Existing Bridge At M.P. 134.4   |                            |                            |
  I-59 (NBR)                              |                            |                            |
0050 600A000                          LUMP|   25000.00000      25000.00|                            |
  Mobilization                            |                            |                            |
0060 740B000                 394.000  SQFT|       8.92000       3514.48|                            |
  Construction Signs                      |                            |                            |
0070 740D000                  88.000  EACH|      67.65000       5953.20|                            |
  Channelizing Drums                      |                            |                            |
0080 741C010                   1.000  EACH|     922.50000        922.50|                            |
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    331,390.18|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    331,390.18|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09
                                         CONTRACT TIME :   75      Working Days     (available days)
     CONTRACT DESCRIPTION :                MOBILE                                          PROJECT(S) : 99-609-491-000-207
     for constructing Safety Improvements at various locations in
     Tillmans Corner as indicated on the plans. Length - 0.508
     mi.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   19058          S. J. & L., INC.                                                       $    545,082.10     100.0000%
     2   20021          C. THORNTON, INC.                                                      $    550,301.79     100.9576%
     3   16024          PEAVY CONSTRUCTION COMPANY, INC.                                       $    583,234.52     106.9994%
     4   09010          INDUSTRIAL SERVICES OF MOBILE, INC.                                    $    593,506.27     108.8838%
     5   23029          J. S. WALTON & COMPANY, INC.                                           $    597,840.04     109.6789%
     6   01039          JAMES H. ADAMS & SON CONSTRUCTION COMPANY, INC.                        $    661,339.40     121.3284%
     7   01073          ASPHALT SUPPLY, L.L.C.                                                 $    698,600.16     128.1642%
     8   20044          FRANK TURNER CONSTRUCTION CO., INC.                                    $    742,163.89     136.1563%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19058              |(   2  ) 20021              |(   3  ) 16024
                                          |S. J. & L., INC.            |C. THORNTON, INC.           |PEAVY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D000                 102.000  LF  |       9.50000        969.00|       5.30000        540.60|       8.50000         867.00
  Removing Pipe                           |                            |                            |
0020 206D002                  88.000  LF  |       3.00000        264.00|       5.30000        466.40|       3.75000         330.00
  Removing Curb                           |                            |                            |
0030 206D005                 128.000  LF  |       3.00000        384.00|       5.30000        678.40|       3.75000         480.00
  Removing Gutter                         |                            |                            |
0040 206E000                   7.000  EACH|     145.00000       1015.00|     150.00000       1050.00|     186.00000        1302.00
  Removing Headwalls                      |                            |                            |
0050 210A000                 544.000  CUYD|       5.00000       2720.00|       9.00000       4896.00|       4.50000        2448.00
  Unclassified Excavation                 |                            |                            |
0060 210D022                1838.000  CUYD|       5.75000      10568.50|       7.50000      13785.00|       8.48000       15586.24
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 214A000                 964.000  CUYD|       5.00000       4820.00|       7.00000       6748.00|       5.30000        5109.20
  Structure Excavation                    |                            |                            |
0080 214B001                 717.000  CUYD|       6.50000       4660.50|      33.00000      23661.00|      33.92000       24320.64
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  22.000  RBST|     260.00000       5720.00|     200.00000       4400.00|     300.00000        6600.00
  Roadbed Processing                      |                            |                            |
0100 301A012                4896.000  SQYD|       6.50000      31824.00|       7.81000      38237.76|      10.53000       51554.88
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                4896.000  SQYD|       0.75000       3672.00|       0.60000       2937.60|       0.75000        3672.00
  Bituminous Treatment A                  |                            |                            |
0120 401B100                1191.000  SQYD|       2.40000       2858.40|       4.01000       4775.91|       4.80000        5716.80
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0130 424A360                 270.000  TON |      56.75000      15322.50|      65.29000      17628.30|      70.00000       18900.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0140 424B651                 736.000  TON |      50.00000      36800.00|      64.13000      47199.68|      58.50000       43056.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19058              |(   2   ) 20021             |(   3  ) 16024
                                          |S. J. & L., INC.            |C. THORNTON, INC.           |PEAVY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B655                  50.000  TON |      71.40000       3570.00|      67.62000       3381.00|      70.00000        3500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B659                 100.000  TON |      50.00000       5000.00|      67.62000       6762.00|      70.00000        7000.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B681                 736.000  TON |      50.65000      37278.40|      63.49000      46728.64|      60.00000       44160.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      28.70000       1435.00|      50.13000       2506.50|      50.00000        2500.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000               99954.000  LB  |       0.60000      59972.40|       0.45000      44979.30|       0.48000       47977.92
  Steel Reinforcement                     |                            |                            |
0200 524B011                 569.000  CUYD|     310.00000     176390.00|     260.00000     147940.00|     258.50000      147086.50
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 535A411                  70.000  LF  |      33.00000       2310.00|      33.00000       2310.00|      26.50000        1855.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0220 535A412                  56.000  LF  |      41.30000       2312.80|      41.00000       2296.00|      34.00000        1904.00
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0230 600A000                          LUMP|   40000.00000      40000.00|   40000.00000      40000.00|   35000.00000       35000.00
  Mobilization                            |                            |                            |
0240 614A000                  10.000  CUYD|     360.00000       3600.00|     275.00000       2750.00|     400.00000        4000.00
  Slope Paving                            |                            |                            |
0250 620A000                   2.000  CUYD|     600.00000       1200.00|     400.00000        800.00|    1000.00000        2000.00
  Minor Structure Concrete                |                            |                            |
0260 621C020                   4.000  EACH|    2400.00000       9600.00|    1600.00000       6400.00|    2500.00000       10000.00
  Inlets, Type Y                          |                            |                            |
0270 650A000                 744.000  CUYD|      10.50000       7812.00|      13.00000       9672.00|      10.00000        7440.00
  Topsoil                                 |                            |                            |
0280 652A061                   1.000  ACRE|     925.00000        925.00|     700.00000        700.00|     720.00000         720.00
  Seeding (Mix 3E)                        |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19058              |(   2   ) 20021             |(   3  ) 16024
                                          |S. J. & L., INC.            |C. THORNTON, INC.           |PEAVY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 654A003                  50.000  SQYD|       5.00000        250.00|       6.00000        300.00|       5.50000         275.00
  Solid Sodding (Centipede)               |                            |                            |
0300 656A000                   1.000  ACRE|     925.00000        925.00|     700.00000        700.00|     720.00000         720.00
  Mulching, Class A, Type 1               |                            |                            |
0310 665A000                   1.000  ACRE|     750.00000        750.00|     525.00000        525.00|     500.00000         500.00
  Temporary Seeding                       |                            |                            |
0320 665B000                   1.000  ACRE|     750.00000        750.00|     525.00000        525.00|     500.00000         500.00
  Temporary Mulching                      |                            |                            |
0330 665F000                 197.000  EACH|       6.00000       1182.00|       5.00000        985.00|       5.00000         985.00
  Hay Bales                               |                            |                            |
0340 665G000                 138.000  EACH|       3.00000        414.00|       1.95000        269.10|       3.00000         414.00
  Sand Bags                               |                            |                            |
0350 665I000                  90.000  TON |      41.30000       3717.00|      36.00000       3240.00|      27.00000        2430.00
  Temporary Riprap, Class 2               |                            |                            |
0360 665J000                 410.000  LF  |       4.00000       1640.00|       4.00000       1640.00|       4.50000        1845.00
  Silt Fence, Type A                      |                            |                            |
0370 680A000                          LUMP|    3500.00000       3500.00|    4000.00000       4000.00|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0380 701C000                   1.000  MILE|     600.00000        600.00|     385.00000        385.00|     585.00000         585.00
  Broken Temporary Traffic Stripe         |                            |                            |
0390 701C001                   3.000  MILE|     600.00000       1800.00|     385.00000       1155.00|     585.00000        1755.00
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701D008                   2.000  MILE|    1800.00000       3600.00|     880.00000       1760.00|    1755.00000        3510.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0410 702A040                   1.000  MILE|    5950.00000       5950.00|    4400.00000       4400.00|    5850.00000        5850.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0420 702A041                   1.000  MILE|    5950.00000       5950.00|    4400.00000       4400.00|    5850.00000        5850.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0430 702A043                   1.000  MILE|    5950.00000       5950.00|    4400.00000       4400.00|    5850.00000        5850.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0440 702B011                 668.000  LF  |       1.20000        801.60|       2.05000       1369.40|       1.17000         781.56
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0450 703A002                 789.000  SQFT|       2.40000       1893.60|       2.20000       1735.80|       2.40000        1893.60
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 19058              |(   2   ) 20021             |(   3  ) 16024
                                          |S. J. & L., INC.            |C. THORNTON, INC.           |PEAVY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 703B002                 179.000  SQFT|       2.40000        429.60|       2.20000        393.80|       2.40000         429.60
  Traffic Control Legends, Class 2, Type  |                            |                            |
0470 703C001                 624.000  SQFT|       1.20000        748.80|       2.65000       1653.60|       1.17000         730.08
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0480 705A030                  30.000  EACH|       6.00000        180.00|       5.50000        165.00|       5.85000         175.50
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0490 705A032                 112.000  EACH|       6.00000        672.00|       5.50000        616.00|       5.85000         655.20
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0500 705A038                  72.000  EACH|       6.00000        432.00|       5.50000        396.00|       5.85000         421.20
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0510 740B000                1078.000  SQFT|      11.00000      11858.00|      11.00000      11858.00|      11.70000       12612.60
  Construction Signs                      |                            |                            |
0520 740D000                 100.000  EACH|      73.00000       7300.00|      70.00000       7000.00|      78.00000        7800.00
  Channelizing Drums                      |                            |                            |
0530 740E000                 100.000  EACH|      16.20000       1620.00|      16.00000       1600.00|      17.40000        1740.00
  Cones (36 Inches High)                  |                            |                            |
0540 740F002                  20.000  EACH|     200.00000       4000.00|     200.00000       4000.00|     216.00000        4320.00
  Barricades, Type III                    |                            |                            |
0550 740M001                 100.000  EACH|       5.65000        565.00|       6.00000        600.00|       6.00000         600.00
  Ballast For Cone                        |                            |                            |
0560 741C010                   2.000  EACH|    2300.00000       4600.00|    3000.00000       6000.00|    2460.00000        4920.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    545,082.10|             $    550,301.79|              $    583,234.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    545,082.10|             $    550,301.79|              $    583,234.52
====================================================================================================================================
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 01039
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D000                 102.000  LF  |      13.01000       1327.02|       6.84000        697.68|       6.00000         612.00
  Removing Pipe                           |                            |                            |
0020 206D002                  88.000  LF  |       2.72000        239.36|       4.13000        363.44|       2.00000         176.00
  Removing Curb                           |                            |                            |
0030 206D005                 128.000  LF  |       3.31000        423.68|       5.68000        727.04|       2.00000         256.00
  Removing Gutter                         |                            |                            |
0040 206E000                   7.000  EACH|     500.61000       3504.27|     121.09000        847.63|     300.00000        2100.00
  Removing Headwalls                      |                            |                            |
0050 210A000                 544.000  CUYD|       3.63000       1974.72|      11.16000       6071.04|       4.00000        2176.00
  Unclassified Excavation                 |                            |                            |
0060 210D022                1838.000  CUYD|       8.05000      14795.90|       7.73000      14207.74|       7.00000       12866.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 214A000                 964.000  CUYD|       4.12000       3971.68|       5.73000       5523.72|       8.00000        7712.00
  Structure Excavation                    |                            |                            |
0080 214B001                 717.000  CUYD|      31.24000      22399.08|      36.64000      26270.88|      35.00000       25095.00
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  22.000  RBST|     283.98000       6247.56|     191.33000       4209.26|     300.00000        6600.00
  Roadbed Processing                      |                            |                            |
0100 301A012                4896.000  SQYD|       9.05000      44308.80|       8.35000      40881.60|       8.00000       39168.00
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                4896.000  SQYD|       0.74000       3623.04|       0.69000       3378.24|       0.70000        3427.20
  Bituminous Treatment A                  |                            |                            |
0120 401B100                1191.000  SQYD|       4.91000       5847.81|       4.60000       5478.60|       4.50000        5359.50
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0130 424A360                 270.000  TON |      73.65000      19885.50|      68.95000      18616.50|      66.00000       17820.00
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0140 424B651                 736.000  TON |      61.38000      45175.68|      57.46000      42290.56|      56.00000       41216.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 01039
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B655                  50.000  TON |      73.65000       3682.50|      74.69000       3734.50|      75.00000        3750.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B659                 100.000  TON |      73.65000       7365.00|      68.95000       6895.00|      75.00000        7500.00
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B681                 736.000  TON |      61.38000      45175.68|      57.46000      42290.56|      56.00000       41216.00
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      24.47000       1223.50|      27.00000       1350.00|      25.00000        1250.00
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000               99954.000  LB  |       0.56000      55974.24|       0.52000      51976.08|       0.55000       54974.70
  Steel Reinforcement                     |                            |                            |
0200 524B011                 569.000  CUYD|     298.79000     170011.51|     279.23000     158881.87|     400.00000      227600.00
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 535A411                  70.000  LF  |      29.82000       2087.40|      34.67000       2426.90|      25.00000        1750.00
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0220 535A412                  56.000  LF  |      39.59000       2217.04|      41.98000       2350.88|      60.00000        3360.00
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0230 600A000                          LUMP|   28702.90000      28702.90|   94197.95000      94197.95|   40000.00000       40000.00
  Mobilization                            |                            |                            |
0240 614A000                  10.000  CUYD|     463.23000       4632.30|     353.51000       3535.10|     260.00000        2600.00
  Slope Paving                            |                            |                            |
0250 620A000                   2.000  CUYD|    1158.08000       2316.16|     682.69000       1365.38|     450.00000         900.00
  Minor Structure Concrete                |                            |                            |
0260 621C020                   4.000  EACH|    2895.20000      11580.80|    1198.73000       4794.92|    2500.00000       10000.00
  Inlets, Type Y                          |                            |                            |
0270 650A000                 744.000  CUYD|      14.08000      10475.52|      10.85000       8072.40|      10.00000        7440.00
  Topsoil                                 |                            |                            |
0280 652A061                   1.000  ACRE|     797.91000        797.91|    1093.74000       1093.74|    1000.00000        1000.00
  Seeding (Mix 3E)                        |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 01039
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 654A003                  50.000  SQYD|       5.21000        260.50|       3.55000        177.50|       5.00000         250.00
  Solid Sodding (Centipede)               |                            |                            |
0300 656A000                   1.000  ACRE|     736.54000        736.54|    1115.00000       1115.00|    1000.00000        1000.00
  Mulching, Class A, Type 1               |                            |                            |
0310 665A000                   1.000  ACRE|     736.54000        736.54|     518.02000        518.02|     400.00000         400.00
  Temporary Seeding                       |                            |                            |
0320 665B000                   1.000  ACRE|     705.85000        705.85|     501.93000        501.93|     400.00000         400.00
  Temporary Mulching                      |                            |                            |
0330 665F000                 197.000  EACH|       8.18000       1611.46|       4.02000        791.94|       5.00000         985.00
  Hay Bales                               |                            |                            |
0340 665G000                 138.000  EACH|       2.64000        364.32|       3.12000        430.56|       3.00000         414.00
  Sand Bags                               |                            |                            |
0350 665I000                  90.000  TON |      39.80000       3582.00|      32.81000       2952.90|      25.00000        2250.00
  Temporary Riprap, Class 2               |                            |                            |
0360 665J000                 410.000  LF  |       1.81000        742.10|       6.40000       2624.00|       5.00000        2050.00
  Silt Fence, Type A                      |                            |                            |
0370 680A000                          LUMP|    7979.14000       7979.14|    2581.23000       2581.23|   20000.00000       20000.00
  Engineering Controls                    |                            |                            |
0380 701C000                   1.000  MILE|     405.32000        405.32|     574.57000        574.57|     600.00000         600.00
  Broken Temporary Traffic Stripe         |                            |                            |
0390 701C001                   3.000  MILE|     405.32000       1215.96|     574.57000       1723.71|     600.00000        1800.00
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701D008                   2.000  MILE|     926.46000       1852.92|    1723.72000       3447.44|    1700.00000        3400.00
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0410 702A040                   1.000  MILE|    4632.30000       4632.30|    5745.73000       5745.73|    5500.00000        5500.00
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0420 702A041                   1.000  MILE|    4632.30000       4632.30|    5745.73000       5745.73|    5500.00000        5500.00
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0430 702A043                   1.000  MILE|    4632.30000       4632.30|    5745.73000       5745.73|    5500.00000        5500.00
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0440 702B011                 668.000  LF  |       2.15000       1436.20|       1.15000        768.20|       1.25000         835.00
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0450 703A002                 789.000  SQFT|       2.32000       1830.48|       2.30000       1814.70|       3.00000        2367.00
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 09010              |(   5   ) 23029             |(   6  ) 01039
                                          |INDUSTRIAL SERVICES OF MOBI |J. S. WALTON & COMPANY, INC |JAMES H. ADAMS & SON CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 703B002                 179.000  SQFT|       2.32000        415.28|       2.30000        411.70|       3.00000         537.00
  Traffic Control Legends, Class 2, Type  |                            |                            |
0470 703C001                 624.000  SQFT|       2.77000       1728.48|       1.15000        717.60|       1.25000         780.00
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0480 705A030                  30.000  EACH|       5.79000        173.70|       5.75000        172.50|       5.50000         165.00
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0490 705A032                 112.000  EACH|       5.79000        648.48|       5.75000        644.00|       5.50000         616.00
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0500 705A038                  72.000  EACH|       5.79000        416.88|       5.75000        414.00|       5.50000         396.00
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0510 740B000                1078.000  SQFT|      11.97000      12903.66|       3.82000       4117.96|      15.00000       16170.00
  Construction Signs                      |                            |                            |
0520 740D000                 100.000  EACH|      79.79000       7979.00|       3.72000        372.00|      80.00000        8000.00
  Channelizing Drums                      |                            |                            |
0530 740E000                 100.000  EACH|      17.19000       1719.00|       3.15000        315.00|      15.00000        1500.00
  Cones (36 Inches High)                  |                            |                            |
0540 740F002                  20.000  EACH|     227.60000       4552.00|      18.60000        372.00|     300.00000        6000.00
  Barricades, Type III                    |                            |                            |
0550 740M001                 100.000  EACH|       6.14000        614.00|       2.86000        286.00|      10.00000        1000.00
  Ballast For Cone                        |                            |                            |
0560 741C010                   2.000  EACH|    2516.50000       5033.00|     114.59000        229.18|    2500.00000        5000.00
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    593,506.27|             $    597,840.04|              $    661,339.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    593,506.27|             $    597,840.04|              $    661,339.40
====================================================================================================================================
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01073              |(   8   ) 20044             |(      )
                                          |ASPHALT SUPPLY, L.L.C.      |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Total
                                          |                            |                            |
0010 206D000                 102.000  LF  |      25.00000       2550.00|      10.00000       1020.00|
  Removing Pipe                           |                            |                            |
0020 206D002                  88.000  LF  |      22.00000       1936.00|       5.00000        440.00|
  Removing Curb                           |                            |                            |
0030 206D005                 128.000  LF  |      22.00000       2816.00|       5.00000        640.00|
  Removing Gutter                         |                            |                            |
0040 206E000                   7.000  EACH|     350.00000       2450.00|     250.00000       1750.00|
  Removing Headwalls                      |                            |                            |
0050 210A000                 544.000  CUYD|       8.35000       4542.40|       7.00000       3808.00|
  Unclassified Excavation                 |                            |                            |
0060 210D022                1838.000  CUYD|       8.75000      16082.50|       7.00000      12866.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-2-4(0) or A-4(0)         |                            |                            |
0070 214A000                 964.000  CUYD|      15.00000      14460.00|       7.00000       6748.00|
  Structure Excavation                    |                            |                            |
0080 214B001                 717.000  CUYD|      35.00000      25095.00|      32.00000      22944.00|
  Foundation Backfill, Commercial         |                            |                            |
0090 230A000                  22.000  RBST|     165.00000       3630.00|     175.00000       3850.00|
  Roadbed Processing                      |                            |                            |
0100 301A012                4896.000  SQYD|       6.70000      32803.20|       7.10000      34761.60|
  Crushed Aggregate Base Course, Type B,  |                            |                            |
  Plant Mixed, 6" Compacted Thickness     |                            |                            |
0110 401A000                4896.000  SQYD|       0.65000       3182.40|       0.60000       2937.60|
  Bituminous Treatment A                  |                            |                            |
0120 401B100                1191.000  SQYD|       2.65000       3156.15|       2.00000       2382.00|
  Bituminous Treatment E (With Polymer    |                            |                            |
  Additive)                               |                            |                            |
0130 424A360                 270.000  TON |      55.00000      14850.00|      47.77000      12897.90|
  Superpave Bituminous Concrete Wearing   |                            |                            |
  Surface Layer, 1/2" Maximum Aggregate   |                            |                            |
  Size Mix, ESAL Range C/D                |                            |                            |
0140 424B651                 736.000  TON |      54.00000      39744.00|      42.07000      30963.52|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01073              |(   8   ) 20044             |(      )
                                          |ASPHALT SUPPLY, L.L.C.      |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 424B655                  50.000  TON |      54.00000       2700.00|      60.07000       3003.50|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Patching ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0160 424B659                 100.000  TON |      54.00000       5400.00|      42.07000       4207.00|
  Superpave Bituminous Concrete Upper     |                            |                            |
  Binder Layer, Leveling ,1" Maximum      |                            |                            |
  Aggregate Size Mix, ESAL Range C/D      |                            |                            |
0170 424B681                 736.000  TON |      54.00000      39744.00|      42.62000      31368.32|
  Superpave Bituminous Concrete Lower     |                            |                            |
  Binder Layer, 1" Maximum Aggregate Size |                            |                            |
  Mix, ESAL Range C/D                     |                            |                            |
0180 430B040                  50.000  TON |      43.00000       2150.00|      50.00000       2500.00|
  Aggregate Surfacing (Crushed Aggregate  |                            |                            |
  Base, Type B)                           |                            |                            |
0190 502A000               99954.000  LB  |       0.51000      50976.54|       1.00000      99954.00|
  Steel Reinforcement                     |                            |                            |
0200 524B011                 569.000  CUYD|     400.00000     227600.00|     450.00000     256050.00|
  Culvert Concrete Extension (Cast In     |                            |                            |
  Place)                                  |                            |                            |
0210 535A411                  70.000  LF  |      42.46000       2972.20|      42.27000       2958.90|
  18" Side Drain Pipe (Class 3 R.C.)      |                            |                            |
  (Extension)                             |                            |                            |
0220 535A412                  56.000  LF  |      49.82000       2789.92|      49.52000       2773.12|
  24" Side Drain Pipe(Class 3 R.C.        |                            |                            |
  )(Extension)                            |                            |                            |
0230 600A000                          LUMP|  101900.00000     101900.00|   82437.63000      82437.63|
  Mobilization                            |                            |                            |
0240 614A000                  10.000  CUYD|     250.00000       2500.00|     357.50000       3575.00|
  Slope Paving                            |                            |                            |
0250 620A000                   2.000  CUYD|     600.00000       1200.00|     660.00000       1320.00|
  Minor Structure Concrete                |                            |                            |
0260 621C020                   4.000  EACH|    2600.00000      10400.00|    2750.00000      11000.00|
  Inlets, Type Y                          |                            |                            |
0270 650A000                 744.000  CUYD|      12.50000       9300.00|       8.50000       6324.00|
  Topsoil                                 |                            |                            |
0280 652A061                   1.000  ACRE|     800.00000        800.00|     550.00000        550.00|
  Seeding (Mix 3E)                        |                            |                            |
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     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01073              |(   8   ) 20044             |(      )
                                          |ASPHALT SUPPLY, L.L.C.      |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 654A003                  50.000  SQYD|       7.80000        390.00|       6.00000        300.00|
  Solid Sodding (Centipede)               |                            |                            |
0300 656A000                   1.000  ACRE|     800.00000        800.00|     500.00000        500.00|
  Mulching, Class A, Type 1               |                            |                            |
0310 665A000                   1.000  ACRE|     600.00000        600.00|     300.00000        300.00|
  Temporary Seeding                       |                            |                            |
0320 665B000                   1.000  ACRE|     600.00000        600.00|     300.00000        300.00|
  Temporary Mulching                      |                            |                            |
0330 665F000                 197.000  EACH|       5.25000       1034.25|       5.00000        985.00|
  Hay Bales                               |                            |                            |
0340 665G000                 138.000  EACH|       1.25000        172.50|       3.50000        483.00|
  Sand Bags                               |                            |                            |
0350 665I000                  90.000  TON |      43.00000       3870.00|      32.00000       2880.00|
  Temporary Riprap, Class 2               |                            |                            |
0360 665J000                 410.000  LF  |       1.85000        758.50|       5.00000       2050.00|
  Silt Fence, Type A                      |                            |                            |
0370 680A000                          LUMP|    6000.00000       6000.00|   25000.00000      25000.00|
  Engineering Controls                    |                            |                            |
0380 701C000                   1.000  MILE|     556.00000        556.00|     550.00000        550.00|
  Broken Temporary Traffic Stripe         |                            |                            |
0390 701C001                   3.000  MILE|     556.00000       1668.00|     550.00000       1650.00|
  Solid Temporary Traffic Stripe          |                            |                            |
0400 701D008                   2.000  MILE|    1667.00000       3334.00|    1650.00000       3300.00|
  Solid Traffic Stripe Removed (Plastic)  |                            |                            |
0410 702A040                   1.000  MILE|    5556.00000       5556.00|    5500.00000       5500.00|
  Broken White, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0420 702A041                   1.000  MILE|    5556.00000       5556.00|    5500.00000       5500.00|
  Solid White, Profiled Traffic Stripe    |                            |                            |
  (6" Wide)                               |                            |                            |
0430 702A043                   1.000  MILE|    5556.00000       5556.00|    5500.00000       5500.00|
  Solid Yellow, Profiled Traffic Stripe   |                            |                            |
  (6" Wide)                               |                            |                            |
0440 702B011                 668.000  LF  |       1.11000        741.48|       1.10000        734.80|
  Dotted Profiled Traffic Stripe (6" Wide |                            |                            |
0450 703A002                 789.000  SQFT|       2.23000       1759.47|       2.20000       1735.80|
  Traffic Control Markings, Class 2, Type |                            |                            |
  A                                       |                            |                            |
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                                                                                                                   PAGE : 093 -13
                                                        TABULATION OF BIDS

     CALL ORDER   : 093                     CONTRACT ID : 20020927093                  COUNTIES : MOBILE
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 09

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 01073              |(   8   ) 20044             |(      )
                                          |ASPHALT SUPPLY, L.L.C.      |FRANK TURNER CONSTRUCTION C |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0460 703B002                 179.000  SQFT|       2.23000        399.17|       2.20000        393.80|
  Traffic Control Legends, Class 2, Type  |                            |                            |
0470 703C001                 624.000  SQFT|       1.11000        692.64|       1.10000        686.40|
  Removal Of Existing Traffic Control     |                            |                            |
  Markings Or Legends (Plastic)           |                            |                            |
0480 705A030                  30.000  EACH|       5.56000        166.80|       5.50000        165.00|
  Pavement Markers, Class A-H, Type 2-C   |                            |                            |
0490 705A032                 112.000  EACH|       5.56000        622.72|       5.50000        616.00|
  Pavement Markers, Class A-H, Type 1-B   |                            |                            |
0500 705A038                  72.000  EACH|       5.56000        400.32|       5.50000        396.00|
  Pavement Markers, Class A-H, Type 2-E   |                            |                            |
0510 740B000                1078.000  SQFT|      12.00000      12936.00|      11.00000      11858.00|
  Construction Signs                      |                            |                            |
0520 740D000                 100.000  EACH|      55.00000       5500.00|      75.00000       7500.00|
  Channelizing Drums                      |                            |                            |
0530 740E000                 100.000  EACH|       6.00000        600.00|      11.00000       1100.00|
  Cones (36 Inches High)                  |                            |                            |
0540 740F002                  20.000  EACH|     165.00000       3300.00|     250.00000       5000.00|
  Barricades, Type III                    |                            |                            |
0550 740M001                 100.000  EACH|       3.00000        300.00|       7.50000        750.00|
  Ballast For Cone                        |                            |                            |
0560 741C010                   2.000  EACH|    3500.00000       7000.00|    5200.00000      10400.00|
  Portable Sequential Arrow And Chevron   |                            |                            |
  Sign Unit                               |                            |                            |
     SECTION TOTALS                       |             $    698,600.16|             $    742,163.89|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    698,600.16|             $    742,163.89|              $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 094                     CONTRACT ID : 20020927094                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06
                                         CONTRACT TIME :   30      Working Days     (available days)
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 99-706-245-008-201
     for constructing the Slide Repair on S.R.#8 (U.S.#80) at the
     S.R.#5 Interchange near Browns.

     SET-ASIDE :

  --------------------------------------------------------------------------------------------------------------------------
         VENDOR                                                                                     TOTAL         % OVER
   RANK  NUMBER        NAME                                                                          BID           LOW BID
   --------------------------------------------------------------------------------------------------------------------------
     1   03081          CARDWELL CORPORATION                                                   $     57,260.00     100.0000%
     2   14007          W. S. NEWELL & SONS, INC.                                              $     66,230.41     115.6661%
     3   23070          WINSTON CONTRACTING, L.L.C.                                            $     71,197.00     124.3399%
     4   20023          TEN-T CORPORATION                                                      $     72,168.25     126.0361%
     5   07001          S. A. GRAHAM COMPANY, INC.                                             $     73,058.96     127.5916%
     6   16023          PHILLIPS & JORDAN, INCORPORATED                                        $     94,825.30     165.6048%
     7   10026          JRD CONTRACTING, INC.                                                  $    100,237.00     175.0559%
     8   18024          RACON, INC.                                                            $    105,275.00     183.8543%
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                                                                                                                   PAGE : 094 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 094                     CONTRACT ID : 20020927094                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   1  ) 03081              |(   2  ) 14007              |(   3  ) 23070
                                          |CARDWELL CORPORATION        |W. S. NEWELL & SONS, INC.   |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206E019                   1.000  EACH|     250.00000        250.00|     800.00000        800.00|     225.00000         225.00
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0020 210A000                1204.000  CUYD|       4.00000       4816.00|       2.68000       3226.72|       4.50000        5418.00
  Unclassified Excavation                 |                            |                            |
0030 210D021                2738.000  CUYD|       1.00000       2738.00|       5.63000      15414.94|       8.00000       21904.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0040 219A000                1025.000  TON |      34.00000      34850.00|      17.25000      17681.25|      15.50000       15887.50
  Rock Buttress For Landslide Correction  |                            |                            |
0050 219B000                 275.000  LF  |       8.00000       2200.00|      10.50000       2887.50|       5.00000        1375.00
  Special Underdrain 6 Inch Diameter      |                            |                            |
0060 219B005                 175.000  LF  |       8.00000       1400.00|      10.00000       1750.00|       3.00000         525.00
  Special Underdrain 6 Inch Diameter      |                            |                            |
  (Outfall)                               |                            |                            |
0070 219C002                 740.000  SQYD|       2.00000       1480.00|       3.00000       2220.00|       1.50000        1110.00
  Special Filter Blanket, Fabric Non-Wove |                            |                            |
0080 600A000                          LUMP|    5000.00000       5000.00|    8400.00000       8400.00|    5000.00000        5000.00
  Mobilization                            |                            |                            |
0090 630C070                   1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00|    2000.00000        2000.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 650A000                 160.000  CUYD|       0.00000          0.00|       7.00000       1120.00|       7.00000        1120.00
  Topsoil                                 |                            |                            |
0110 652A056                   1.000  ACRE|     100.00000        100.00|     650.00000        650.00|    1375.00000        1375.00
  Seeding (Mix 2E)                        |                            |                            |
0120 656A000                   1.000  ACRE|     100.00000        100.00|     650.00000        650.00|    1375.00000        1375.00
  Mulching, Class A, Type 1               |                            |                            |
0130 665F000                  50.000  EACH|       1.00000         50.00|       0.10000          5.00|       4.75000         237.50
  Hay Bales                               |                            |                            |
0140 665J000                1000.000  LF  |       0.10000        100.00|       0.10000        100.00|       2.00000        2000.00
  Silt Fence, Type A                      |                            |                            |
0150 680A000                          LUMP|       1.00000          1.00|    2800.00000       2800.00|    5000.00000        5000.00
  Engineering Controls                    |                            |                            |
0160 740B000                 260.000  SQFT|      10.00000       2600.00|      15.00000       3900.00|       8.25000        2145.00
  Construction Signs                      |                            |                            |
0170 740D000                  75.000  EACH|       1.00000         75.00|      35.00000       2625.00|      60.00000        4500.00
  Channelizing Drums                      |                            |                            |
     SECTION TOTALS                       |             $     57,260.00|             $     66,230.41|              $     71,197.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     57,260.00|             $     66,230.41|              $     71,197.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 094                     CONTRACT ID : 20020927094                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   4  ) 20023              |(   5   ) 07001             |(   6  ) 16023
                                          |TEN-T CORPORATION           |S. A. GRAHAM COMPANY, INC.  |PHILLIPS & JORDAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206E019                   1.000  EACH|     500.00000        500.00|     800.00000        800.00|      52.50000          52.50
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0020 210A000                1204.000  CUYD|       2.50000       3010.00|       9.66000      11630.64|       6.00000        7224.00
  Unclassified Excavation                 |                            |                            |
0030 210D021                2738.000  CUYD|       5.25000      14374.50|       5.00000      13690.00|      14.00000       38332.00
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0040 219A000                1025.000  TON |      12.75000      13068.75|      16.43000      16840.75|      24.00000       24600.00
  Rock Buttress For Landslide Correction  |                            |                            |
0050 219B000                 275.000  LF  |       6.50000       1787.50|      10.50000       2887.50|       8.00000        2200.00
  Special Underdrain 6 Inch Diameter      |                            |                            |
0060 219B005                 175.000  LF  |       4.50000        787.50|      10.91000       1909.25|      12.00000        2100.00
  Special Underdrain 6 Inch Diameter      |                            |                            |
  (Outfall)                               |                            |                            |
0070 219C002                 740.000  SQYD|       2.25000       1665.00|       1.51000       1117.40|       1.57000        1161.80
  Special Filter Blanket, Fabric Non-Wove |                            |                            |
0080 600A000                          LUMP|   18000.00000      18000.00|    8620.97000       8620.97|    4000.00000        4000.00
  Mobilization                            |                            |                            |
0090 630C070                   1.000  EACH|    1800.00000       1800.00|    2000.00000       2000.00|    1200.00000        1200.00
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 650A000                 160.000  CUYD|       6.00000        960.00|       4.94000        790.40|      10.00000        1600.00
  Topsoil                                 |                            |                            |
0110 652A056                   1.000  ACRE|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  Seeding (Mix 2E)                        |                            |                            |
0120 656A000                   1.000  ACRE|     500.00000        500.00|     260.00000        260.00|     400.00000         400.00
  Mulching, Class A, Type 1               |                            |                            |
0130 665F000                  50.000  EACH|       4.00000        200.00|       3.50000        175.00|       7.50000         375.00
  Hay Bales                               |                            |                            |
0140 665J000                1000.000  LF  |       3.75000       3750.00|       4.00000       4000.00|       3.00000        3000.00
  Silt Fence, Type A                      |                            |                            |
0150 680A000                          LUMP|    7000.00000       7000.00|     975.00000        975.00|    3000.00000        3000.00
  Engineering Controls                    |                            |                            |
0160 740B000                 260.000  SQFT|       7.75000       2015.00|       7.98000       2074.80|       8.00000        2080.00
  Construction Signs                      |                            |                            |
0170 740D000                  75.000  EACH|      30.00000       2250.00|      63.83000       4787.25|      40.00000        3000.00
  Channelizing Drums                      |                            |                            |
     SECTION TOTALS                       |             $     72,168.25|             $     73,058.96|              $     94,825.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     72,168.25|             $     73,058.96|              $     94,825.30
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 094                     CONTRACT ID : 20020927094                  COUNTIES : DALLAS
     LETTING DATE : 09/27/02  10:00 AM      DISTRICT    : 06

          SET-ASIDE :

====================================================================================================================================
                                          |(   7  ) 10026              |(   8   ) 18024             |(      )
                                          |JRD CONTRACTING, INC.       |RACON, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TOTAL
                                          |                            |                            |
0010 206E019                   1.000  EACH|     800.00000        800.00|    1000.00000       1000.00|
  Removing Guardrail End Anchor (Type 10) |                            |                            |
0020 210A000                1204.000  CUYD|       5.00000       6020.00|       5.00000       6020.00|
  Unclassified Excavation                 |                            |                            |
0030 210D021                2738.000  CUYD|       9.00000      24642.00|       8.00000      21904.00|
  Borrow Excavation (Loose Truckbed       |                            |                            |
  Measurement)(A-4 or Better )            |                            |                            |
0040 219A000                1025.000  TON |      19.00000      19475.00|      25.00000      25625.00|
  Rock Buttress For Landslide Correction  |                            |                            |
0050 219B000                 275.000  LF  |      12.00000       3300.00|      15.00000       4125.00|
  Special Underdrain 6 Inch Diameter      |                            |                            |
0060 219B005                 175.000  LF  |       9.00000       1575.00|      15.00000       2625.00|
  Special Underdrain 6 Inch Diameter      |                            |                            |
  (Outfall)                               |                            |                            |
0070 219C002                 740.000  SQYD|       3.00000       2220.00|       3.00000       2220.00|
  Special Filter Blanket, Fabric Non-Wove |                            |                            |
0080 600A000                          LUMP|   20000.00000      20000.00|   15133.00000      15133.00|
  Mobilization                            |                            |                            |
0090 630C070                   1.000  EACH|    2000.00000       2000.00|    2500.00000       2500.00|
  Guardrail End Anchor, Type 10 Series    |                            |                            |
0100 650A000                 160.000  CUYD|       7.50000       1200.00|       6.00000        960.00|
  Topsoil                                 |                            |                            |
0110 652A056                   1.000  ACRE|     750.00000        750.00|    1105.00000       1105.00|
  Seeding (Mix 2E)                        |                            |                            |
0120 656A000                   1.000  ACRE|     750.00000        750.00|    1033.00000       1033.00|
  Mulching, Class A, Type 1               |                            |                            |
0130 665F000                  50.000  EACH|      10.00000        500.00|       5.40000        270.00|
  Hay Bales                               |                            |                            |
0140 665J000                1000.000  LF  |       3.00000       3000.00|       1.00000       1000.00|
  Silt Fence, Type A                      |                            |                            |
0150 680A000                          LUMP|    5000.00000       5000.00|   10000.00000      10000.00|
  Engineering Controls                    |                            |                            |
0160 740B000                 260.000  SQFT|      13.00000       3380.00|      13.00000       3380.00|
  Construction Signs                      |                            |                            |
0170 740D000                  75.000  EACH|      75.00000       5625.00|      85.00000       6375.00|
  Channelizing Drums                      |                            |                            |
     SECTION TOTALS                       |             $    100,237.00|             $    105,275.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    100,237.00|             $    105,275.00|              $
====================================================================================================================================


