



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 003

Contract ID: 20190927003

County: HOUSTON

Letting Date: September 27, 2019

Area / District: 0701

Contract Time: 06/24/22 Completion Date

Contract Description:

Project(s): RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Rank | Vendor | Name                                 | Amount          |
|------|--------|--------------------------------------|-----------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                | \$16,193,632.75 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$17,722,534.10 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID    |   | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|---------------------------|------------|--|------------|------------|------------|
| Item Description     |   |                           |            |  |            |            |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total                     |            |  |            |            |            |
| 0010                 | 201A002 (1)   | 44,000.00                 | 44,000.00  | 44,000.00                                | 44,000.00  |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 11 Acres) |                           |            |  |            |            |            |
|                      | LS  |                           |            |  |            |            |            |
| 0020                 | 206C002 2,513.000   | 6.25                      | 15,706.25  | 26.59                                    | 66,820.67  |            |            |
|                      | Removing Concrete Slope Paving  |                           |            |  |            |            |            |
|                      | SQYD  |                           |            |  |            |            |            |
| 0030                 | 206C003 55.000  | 22.19                     | 1,220.45   | 26.61                                    | 1,463.55   |            |            |
|                      | Removing Concrete Flumes  |                           |            |  |            |            |            |
|                      | SQYD  |                           |            |  |            |            |            |
| 0040                 | 206C010 1,239.000   | 7.00                      | 8,673.00   | 75.42                                    | 93,445.38  |            |            |
|                      | Removing Concrete Driveway  |                           |            |  |            |            |            |
|                      | SQYD  |                           |            |  |            |            |            |
| 0050                 | 206D000 2,326.000   | 15.25                     | 35,471.50  | 9.49                                     | 22,073.74  |            |            |
|                      | Removing Pipe   |                           |            |  |            |            |            |
|                      | LF  |                           |            |  |            |            |            |
| 0060                 | 206D001 170.000   | 32.81                     | 5,577.70   | 4.15                                     | 705.50     |            |            |
|                      | Removing Guardrail  |                           |            |  |            |            |            |
|                      | LF  |                           |            |  |            |            |            |
| 0070                 | 206D002 6,605.000   | 3.20                      | 21,136.00  | 7.20                                     | 47,556.00  |            |            |
|                      | Removing Curb   |                           |            |  |            |            |            |
|                      | LF  |                           |            |  |            |            |            |
| 0080                 | 206D003 11,263.000  | 5.25                      | 59,130.75  | 18.55                                    | 208,928.65 |            |            |
|                      | Removing Curb And Gutter  |                           |            |  |            |            |            |
|                      | LF  |                           |            |  |            |            |            |
| 0090                 | 206D005 302.000   | 8.95                      | 2,702.90   | 24.97                                    | 7,540.94   |            |            |
|                      | Removing Gutter   |                           |            |  |            |            |            |
|                      | LF  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description     |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|---|--------------------|--|---------------------------|------------|--|------------|------------|------------|
|   |                    |  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                      | Quantity and Units |  |                           |            |  |            |            |            |
| 0100 206E000                              | 19.000             |  | 405.00                    | 7,695.00   | 355.80                                   | 6,760.20   |            |            |
| Removing Headwalls                        | Each               |  |                           |            |  |            |            |            |
| 0110 206E001                              | 35.000             |  | 405.00                    | 14,175.00  | 355.80                                   | 12,453.00  |            |            |
| Removing Inlets                           | Each               |  |                           |            |  |            |            |            |
| 0120 206E002                              | 1.000              |  | 405.00                    | 405.00     | 474.40                                   | 474.40     |            |            |
| Removing Junction Boxes                   | Each               |  |                           |            |  |            |            |            |
| 0130 206E008                              | 6.000              |  | 472.50                    | 2,835.00   | 533.71                                   | 3,202.26   |            |            |
| Removing Guardrail End Anchor (All Type)  | Each               |  |                           |            |  |            |            |            |
| 0140 206E020                              | 1.000              |  | 11,025.00                 | 11,025.00  | 11,450.00                                | 11,450.00  |            |            |
| Removing Existing Overhead Sign Structure | Each               |  |                           |            |  |            |            |            |
| 0150 210A000                              | 19,395.000         |  | 23.50                     | 455,782.50 | 24.00                                    | 465,480.00 |            |            |
| Unclassified Excavation                   | CUYD               |  |                           |            |  |            |            |            |
| 0160 210D011                              | 26,325.000         |  | 15.00                     | 394,875.00 | 24.00                                    | 631,800.00 |            |            |
| Borrow Excavation (A4 Or Better)          | CUYD               |  |                           |            |  |            |            |            |
| 0170 210E000                              | 1,050.000          |  | 18.91                     | 19,855.50  | 18.00                                    | 18,900.00  |            |            |
| Borrow Excavation (Underwater Backfill)   | CUYD               |  |                           |            |  |            |            |            |
| 0180 214A000                              | 10,258.000         |  | 10.50                     | 107,709.00 | 11.26                                    | 115,505.08 |            |            |
| Structure Excavation                      | CUYD               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description                                     |                    |  | (1) MIDSOUTH PAVING, INC. |              | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              |                       |
|---|--------------------|--|---------------------------|--------------|--|--------------|-----------------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                | Ext Amount   | Unit Price                                     | Ext Amount   | Unit Price Ext Amount |
| 0190 214B001  | 6,311.000          |  | 68.50                     | 432,303.50   | 59.89  | 377,965.79   |                       |
| Foundation Backfill, Commercial   | CUYD               |  |                           |              |  |              |                       |
| 0200 230A000  | 205.000            |  | 1,025.00                  | 210,125.00   | 833.40   | 170,847.00   |                       |
| Roadbed Processing  | RBST               |  |                           |              |  |              |                       |
| 0210 231B004  | 500.000            |  | 70.28                     | 35,140.00    | 78.15  | 39,075.00    |                       |
| Roadbed Stabilizing Material, ALDOT #57                                   | Ton                |  |                           |              |  |              |                       |
| 0220 301A025  | 47,568.000         |  | 22.00                     | 1,046,496.00 | 29.05  | 1,381,850.40 |                       |
| Crushed Aggregate Base Course, Type B, Road Mixed, 6" Compacted Thickness | SQYD               |  |                           |              |  |              |                       |
| 0230 401A000  | 42,400.000         |  | 1.00                      | 42,400.00    | 1.17   | 49,608.00    |                       |
| Bituminous Treatment A  | SQYD               |  |                           |              |  |              |                       |
| 0240 405A000  | 30,650.000         |  | 3.00                      | 91,950.00    | 5.16   | 158,154.00   |                       |
| Tack Coat   | Gal                |  |                           |              |  |              |                       |
| 0250 407B000  | 12.000             |  | 233.66                    | 2,803.92     | 534.49   | 6,413.88     |                       |
| Joint Sealant For Hot Mix Asphalt Pavement                                | Mile               |  |                           |              |  |              |                       |
| 0260 408A054  | 9,160.000          |  | 4.25                      | 38,930.00    | 6.00   | 54,960.00    |                       |
| Planing Existing Pavement (Approximately 3.10" Thru 4.0" Thick)           | SQYD               |  |                           |              |  |              |                       |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID    |  | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |  |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                           |            |  |            |            |            |
| 0270                 | 408B001  | 70,910.000         | 3.50                      | 248,185.00 | 3.54                                     | 251,021.40 |            |            |
|                      | Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)                               | SQYD               |                           |            |  |            |            |            |
| 0280                 | 410H000  | 1.000              | 62,000.00                 | 62,000.00  | 74,500.00                                | 74,500.00  |            |            |
|                      | Material Remixing Device   | Each               |                           |            |  |            |            |            |
| 0290                 | 410I000  | 1.000              | 3,800.00                  | 3,800.00   | 15,034.89                                | 15,034.89  |            |            |
|                      | Smoothness Testing, Certified Inertial Profiler  | Each               |                           |            |  |            |            |            |
| 0300                 | 424A280  | 5,968.000          | 110.00                    | 656,480.00 | 153.28                                   | 914,775.04 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E   | Ton                |                           |            |  |            |            |            |
| 0310                 | 424A281  | 2,828.000          | 135.00                    | 381,780.00 | 143.71                                   | 406,411.88 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range E   | Ton                |                           |            |  |            |            |            |
| 0320                 | 424A360  | 299.000            | 210.00                    | 62,790.00  | 190.00                                   | 56,810.00  |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 5**

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description |                    |  | (1) MIDSOUTH PAVING, INC. |              | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |              |            |            |
|---------------------------------------|--------------------|--|---------------------------|--------------|--|--------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                | Ext Amount   | Unit Price                               | Ext Amount   | Unit Price | Ext Amount |
| 0330 424B281                          | 5,003.000          |  | 105.00                    | 525,315.00   | 136.23                                   | 681,558.69   |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range E                |                           |              |  |              |            |            |
| 0340 424B285                          | 100.000            |  | 300.00                    | 30,000.00    | 247.45                                   | 24,745.00    |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range E   |                           |              |  |              |            |            |
| 0350 424B287                          | 19,632.000         |  | 110.00                    | 2,159,520.00 | 111.42                                   | 2,187,397.44 |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range E |                           |              |  |              |            |            |
| 0360 424B581                          | 4,325.000          |  | 107.00                    | 462,775.00   | 128.50                                   | 555,762.50   |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Lower Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range E                |                           |              |  |              |            |            |
| 0370 424B651                          | 330.000            |  | 145.00                    | 47,850.00    | 160.20                                   | 52,866.00    |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           |                           |              |  |              |            |            |
| 0380 424B655                          | 50.000             |  | 300.00                    | 15,000.00    | 247.45                                   | 12,372.50    |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                           |              |  |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|---------------------------------------|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0390 424B657                          | 498.000            |  | 130.00                    | 64,740.00  | 116.62   | 58,076.76  |            |            |
|                                       |                    | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                           |            |  |            |            |            |
|                                       |                    | Ton  |                           |            |  |            |            |            |
| 0400 428A001                          | 2.000              |  | 2,390.00                  | 4,780.00   | 1,337.38                                       | 2,674.76   |            |            |
|                                       |                    | Scoring Bituminous Pavement<br>Surface   |                           |            |  |            |            |            |
|                                       |                    | Mile   |                           |            |  |            |            |            |
| 0410 430B000                          | 1,000.000          |  | 80.56                     | 80,560.00  | 71.67  | 71,670.00  |            |            |
|                                       |                    | Aggregate Surfacing (ALDOT #467<br>Or #57)   |                           |            |  |            |            |            |
|                                       |                    | Ton  |                           |            |  |            |            |            |
| 0420 502A000                          | 10,185.000         |  | 2.10                      | 21,388.50  | 2.23   | 22,712.55  |            |            |
|                                       |                    | Steel Reinforcement  |                           |            |  |            |            |            |
|                                       |                    | LB   |                           |            |  |            |            |            |
| 0430 505I000                          | 1,100.000          |  | 105.00                    | 115,500.00 | 118.60   | 130,460.00 |            |            |
|                                       |                    | Temporary Steel Sheet Piling   |                           |            |  |            |            |            |
|                                       |                    | SQFT   |                           |            |  |            |            |            |
| 0440 524B011                          | 123.000            |  | 1,128.75                  | 138,836.25 | 1,198.46                                       | 147,410.58 |            |            |
|                                       |                    | Culvert Concrete Extension (Cast In<br>Place)  |                           |            |  |            |            |            |
|                                       |                    | CUYD   |                           |            |  |            |            |            |
| 0450 530A001                          | 4,370.000          |  | 80.00                     | 349,600.00 | 74.72  | 326,526.40 |            |            |
|                                       |                    | 18" Roadway Pipe (Class 3 R.C.)  |                           |            |  |            |            |            |
|                                       |                    | LF   |                           |            |  |            |            |            |
| 0460 530A002                          | 312.000            |  | 88.50                     | 27,612.00  | 88.95  | 27,752.40  |            |            |
|                                       |                    | 24" Roadway Pipe (Class 3 R.C.)  |                           |            |  |            |            |            |
|                                       |                    | LF   |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description               |                    |  | (1) MIDSOUTH PAVING, INC. |              | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              |            |            |
|---|--------------------|--|---------------------------|--------------|--|--------------|------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price                | Ext Amount   | Unit Price                                     | Ext Amount   | Unit Price | Ext Amount |
| 0470 530A004  | 88.000             |  | 113.00                    | 9,944.00     | 118.60   | 10,436.80    |            |            |
| 36" Roadway Pipe (Class 3 R.C.)                     | LF                 |  |                           |              |  |              |            |            |
| 0480 530A007  | 30.000             |  | 220.00                    | 6,600.00     | 316.66   | 9,499.80     |            |            |
| 54" Roadway Pipe (Class 3 R.C.)                     | LF                 |  |                           |              |  |              |            |            |
| 0490 530A101  | 206.000            |  | 80.50                     | 16,583.00    | 86.58  | 17,835.48    |            |            |
| 18" Roadway Pipe (Class 3 R.C.)<br>(Extension)      | LF                 |  |                           |              |  |              |            |            |
| 0500 533A857  | 6,920.000          |  | 80.00                     | 553,600.00   | 74.72  | 517,062.40   |            |            |
| 18" Storm Sewer Pipe                                | LF                 |  |                           |              |  |              |            |            |
| 0510 533A858  | 406.000            |  | 95.00                     | 38,570.00    | 88.95  | 36,113.70    |            |            |
| 24" Storm Sewer Pipe                                | LF                 |  |                           |              |  |              |            |            |
| 0520 535A004  | 150.000            |  | 112.50                    | 16,875.00    | 130.46   | 19,569.00    |            |            |
| 36" Side Drain Pipe                                 | LF                 |  |                           |              |  |              |            |            |
| 0530 600A000  | (1)                |  | 1,434,280.00              | 1,434,280.00 | 1,512,550.00                                   | 1,512,550.00 |            |            |
| Mobilization  | LS                 |  |                           |              |  |              |            |            |
| 0540 601A000  | 1.000              |  | 72,660.00                 | 72,660.00    | 45,000.00                                      | 45,000.00    |            |            |
| Furnishing Base, Soil And Structure<br>Laboratories | Each               |  |                           |              |  |              |            |            |
| 0550 602A000  | 46.000             |  | 446.25                    | 20,527.50    | 504.05   | 23,186.30    |            |            |
| Right Of Way Markers                                | Each               |  |                           |              |  |              |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description               |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|---|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0560 606A000  | 1,000.000          |  | 17.25                     | 17,250.00  | 32.02  | 32,020.00  |            |            |
| 6" Underdrain Pipe                                  | LF                 |  |                           |            |  |            |            |            |
| 0570 608A000  | 350.000            |  | 2.44                      | 854.00     | 3.65   | 1,277.50   |            |            |
| Separation Geotextile                               | SQYD               |  |                           |            |  |            |            |            |
| 0580 610C001  | 2,300.000          |  | 60.00                     | 138,000.00 | 61.82  | 142,186.00 |            |            |
| Loose Riprap, Class 2                               | Ton                |  |                           |            |  |            |            |            |
| 0590 610D003  | 3,155.000          |  | 1.38                      | 4,353.90   | 1.77   | 5,584.35   |            |            |
| Filter Blanket, Geotextile                          | SQYD               |  |                           |            |  |            |            |            |
| 0600 610E000  | 365.000            |  | 95.38                     | 34,813.70  | 65.16  | 23,783.40  |            |            |
| Tied Concrete Block Mat                             | SQYD               |  |                           |            |  |            |            |            |
| 0610 614A000  | 378.000            |  | 519.75                    | 196,465.50 | 551.85   | 208,599.30 |            |            |
| Slope Paving  | CUYD               |  |                           |            |  |            |            |            |
| 0620 618A000  | 3,264.000          |  | 64.78                     | 211,441.92 | 60.76  | 198,320.64 |            |            |
| Concrete Sidewalk, 4" Thick                         | SQYD               |  |                           |            |  |            |            |            |
| 0630 618B003  | 294.000            |  | 74.00                     | 21,756.00  | 81.38  | 23,925.72  |            |            |
| Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | SQYD               |  |                           |            |  |            |            |            |
| 0640 619A002  | 3.000              |  | 1,050.00                  | 3,150.00   | 1,114.85                                       | 3,344.55   |            |            |
| 18" Roadway Pipe End Treatment,<br>Class 1          | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description      |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|--|------------|------------|------------|
|  |                    |  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                       | Quantity and Units |  |                           |            |  |            |            |            |
| 0650 619A003                               | 1.000              |  | 1,207.50                  | 1,207.50   | 1,282.08                                 | 1,282.08   |            |            |
| 24" Roadway Pipe End Treatment, Class 1    | Each               |  |                           |            |  |            |            |            |
| 0660 619A055                               | 2.000              |  | 2,362.50                  | 4,725.00   | 2,508.41                                 | 5,016.82   |            |            |
| 36" Roadway Pipe End Treatment, Class 2    | Each               |  |                           |            |  |            |            |            |
| 0670 619A058                               | 1.000              |  | 3,675.00                  | 3,675.00   | 3,901.97                                 | 3,901.97   |            |            |
| 54" Roadway Pipe End Treatment, Class 2    | Each               |  |                           |            |  |            |            |            |
| 0680 619A104                               | 4.000              |  | 1,575.00                  | 6,300.00   | 1,672.28                                 | 6,689.12   |            |            |
| 36" Side Drain Pipe End Treatment, Class 1 | Each               |  |                           |            |  |            |            |            |
| 0690 620A000                               | 2.000              |  | 1,575.00                  | 3,150.00   | 1,672.28                                 | 3,344.56   |            |            |
| Minor Structure Concrete                   | CUYD               |  |                           |            |  |            |            |            |
| 0700 621A004                               | 3.000              |  | 4,410.00                  | 13,230.00  | 3,083.63                                 | 9,250.89   |            |            |
| Junction Boxes, Type 4                     | Each               |  |                           |            |  |            |            |            |
| 0710 621A011                               | 42.000             |  | 3,143.75                  | 132,037.50 | 3,409.19                                 | 143,185.98 |            |            |
| Junction Boxes, Type 1 Or 1P               | Each               |  |                           |            |  |            |            |            |
| 0720 621A019                               | 6.000              |  | 3,517.50                  | 21,105.00  | 5,218.45                                 | 31,310.70  |            |            |
| Junction Boxes, Type 1 Or 2P               | Each               |  |                           |            |  |            |            |            |
| 0730 621B004                               | 3.000              |  | 1,050.00                  | 3,150.00   | 741.26                                   | 2,223.78   |            |            |
| Junction Box Units, Type 4                 | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 10

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|---------------------------------------|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0740 621B011                          | 6.000              |  | 735.00                    | 4,410.00   | 1,352.05                                       | 8,112.30   |            |            |
| Junction Box Units, Type 1 Or 1P      | Each               |  |                           |            |  |            |            |            |
| 0750 621B014                          | 11.000             |  | 735.00                    | 8,085.00   | 741.26   | 8,153.86   |            |            |
| Junction Box Units, Type 1 Or 2P      | Each               |  |                           |            |  |            |            |            |
| 0760 621C001                          | 5.000              |  | 3,150.00                  | 15,750.00  | 2,164.47                                       | 10,822.35  |            |            |
| Inlets, Type B                        | Each               |  |                           |            |  |            |            |            |
| 0770 621C008                          | 13.000             |  | 6,037.50                  | 78,487.50  | 3,558.03                                       | 46,254.39  |            |            |
| Inlets, Type E                        | Each               |  |                           |            |  |            |            |            |
| 0780 621C015                          | 107.000            |  | 4,515.00                  | 483,105.00 | 5,043.25                                       | 539,627.75 |            |            |
| Inlets, Type S1 Or S3 (1 Wing)        | Each               |  |                           |            |  |            |            |            |
| 0790 621C016                          | 4.000              |  | 4,725.00                  | 18,900.00  | 5,564.76                                       | 22,259.04  |            |            |
| Inlets, Type S2 Or S4 (1 Wing)        | Each               |  |                           |            |  |            |            |            |
| 0800 621C017                          | 5.000              |  | 5,040.00                  | 25,200.00  | 5,461.58                                       | 27,307.90  |            |            |
| Inlets, Type S1 Or S3 (2 Wing)        | Each               |  |                           |            |  |            |            |            |
| 0810 621C018                          | 1.000              |  | 5,197.50                  | 5,197.50   | 5,787.73                                       | 5,787.73   |            |            |
| Inlets, Type S2 Or S4 (2 Wing)        | Each               |  |                           |            |  |            |            |            |
| 0820 621C020                          | 12.000             |  | 3,675.00                  | 44,100.00  | 4,447.54                                       | 53,370.48  |            |            |
| Inlets, Type Y                        | Each               |  |                           |            |  |            |            |            |
| 0830 621C024                          | 2.000              |  | 3,675.00                  | 7,350.00   | 3,178.51                                       | 6,357.02   |            |            |
| Inlets, Type C Or P1                  | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |                       |
|---------------------------------------|--------------------|--|---------------------------|------------|--|------------|-----------------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price Ext Amount |
| 0840 621D008                          | 7.000              |  | 945.00                    | 6,615.00   | 889.51   | 6,226.57   |                       |
| Inlet Units, Type E                   | Each               |  |                           |            |  |            |                       |
| 0850 621D015                          | 38.000             |  | 787.50                    | 29,925.00  | 1,814.60                                       | 68,954.80  |                       |
| Inlet Units, Type S1 Or S3            | Each               |  |                           |            |  |            |                       |
| 0860 621D019                          | 12.000             |  | 735.00                    | 8,820.00   | 1,393.56                                       | 16,722.72  |                       |
| Inlet Units, Type Y                   | Each               |  |                           |            |  |            |                       |
| 0870 623A000                          | 320.000            |  | 21.00                     | 6,720.00   | 22.30  | 7,136.00   |                       |
| Concrete Gutter                       | LF                 |  |                           |            |  |            |                       |
| 0880 623B000                          | 3,242.000          |  | 30.00                     | 97,260.00  | 27.87  | 90,354.54  |                       |
| Concrete Curb, Type N                 | LF                 |  |                           |            |  |            |                       |
| 0890 623B001                          | 800.000            |  | 55.65                     | 44,520.00  | 59.09  | 47,272.00  |                       |
| Concrete Curb, Type N Special         | LF                 |  |                           |            |  |            |                       |
| 0900 623C000                          | 24,442.000         |  | 25.00                     | 611,050.00 | 26.92  | 657,978.64 |                       |
| Combination Curb & Gutter, Type C     | LF                 |  |                           |            |  |            |                       |
| 0910 630A001                          | 305.000            |  | 28.35                     | 8,646.75   | 30.10  | 9,180.50   |                       |
| Steel Beam Guardrail, Class A, Type 2 | LF                 |  |                           |            |  |            |                       |
| 0920 630C001                          | 1.000              |  | 1,050.00                  | 1,050.00   | 1,114.85                                       | 1,114.85   |                       |
| Guardrail End Anchor, Type 8          | Each               |  |                           |            |  |            |                       |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description       |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|---|--------------------|--|---------------------------|------------|--|------------|------------|------------|
|   |                    |  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                        | Quantity and Units |  |                           |            |  |            |            |            |
| 0930 630C080                                | 1.000              |  | 3,937.50                  | 3,937.50   | 4,180.69                                 | 4,180.69   |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                           |            |  |            |            |            |
| 0940 650A000                                | 9,030.000          |  | 16.00                     | 144,480.00 | 27.13                                    | 244,983.90 |            |            |
| Topsoil                                     | CUYD               |  |                           |            |  |            |            |            |
| 0950 652A100                                | 11.000             |  | 111.30                    | 1,224.30   | 144.93                                   | 1,594.23   |            |            |
| Seeding                                     | Acre               |  |                           |            |  |            |            |            |
| 0960 652C000                                | 33.000             |  | 90.30                     | 2,979.90   | 118.17                                   | 3,899.61   |            |            |
| Mowing                                      | Acre               |  |                           |            |  |            |            |            |
| 0970 654A001                                | 19,582.000         |  | 3.41                      | 66,774.62  | 4.01                                     | 78,523.82  |            |            |
| Solid Sodding (Bermuda)                     | SQYD               |  |                           |            |  |            |            |            |
| 0980 656A010                                | 11.000             |  | 110.25                    | 1,212.75   | 144.93                                   | 1,594.23   |            |            |
| Mulching                                    | Acre               |  |                           |            |  |            |            |            |
| 0990 659C002                                | 3,570.000          |  | 1.52                      | 5,426.40   | 2.36                                     | 8,425.20   |            |            |
| Erosion Control Product, Type S2            | SQYD               |  |                           |            |  |            |            |            |
| 1000 659C008                                | 1,135.000          |  | 2.73                      | 3,098.55   | 3.62                                     | 4,108.70   |            |            |
| Erosion Control Product, Type C10           | SQYD               |  |                           |            |  |            |            |            |
| 1010 665A000                                | 11.000             |  | 88.20                     | 970.20     | 104.35                                   | 1,147.85   |            |            |
| Temporary Seeding                           | Acre               |  |                           |            |  |            |            |            |
| 1020 665B001                                | 99.000             |  | 96.60                     | 9,563.40   | 107.03                                   | 10,595.97  |            |            |
| Temporary Mulching                          | Ton                |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 13

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description        |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 1030 665C010                                 | 500.000            |  | 32.05                     | 16,025.00  | 37.63  | 18,815.00  |            |            |
| Temporary Pipe                               | LF                 |  |                           |            |  |            |            |            |
| 1040 665E000                                 | 3,500.000          |  | 0.95                      | 3,325.00   | 1.18   | 4,130.00   |            |            |
| Polyethylene                                 | SQYD               |  |                           |            |  |            |            |            |
| 1050 665F000                                 | 2,500.000          |  | 4.15                      | 10,375.00  | 4.73   | 11,825.00  |            |            |
| Hay Bales                                    | Each               |  |                           |            |  |            |            |            |
| 1060 665G000                                 | 1,100.000          |  | 4.36                      | 4,796.00   | 5.30   | 5,830.00   |            |            |
| Sand Bags                                    | Each               |  |                           |            |  |            |            |            |
| 1070 665I000                                 | 925.000            |  | 129.11                    | 119,426.75 | 84.67  | 78,319.75  |            |            |
| Temporary Riprap, Class 2                    | Ton                |  |                           |            |  |            |            |            |
| 1080 665J002                                 | 11,462.000         |  | 1.47                      | 16,849.14  | 1.78   | 20,402.36  |            |            |
| Silt Fence                                   | LF                 |  |                           |            |  |            |            |            |
| 1090 665K000                                 | 1,900.000          |  | 19.89                     | 37,791.00  | 26.94  | 51,186.00  |            |            |
| Drainage Sump Excavation                     | CUYD               |  |                           |            |  |            |            |            |
| 1100 665N000                                 | 3,900.000          |  | 85.95                     | 335,205.00 | 68.15  | 265,785.00 |            |            |
| Temporary Coarse Aggregate,ALDOT<br>Number 1 | Ton                |  |                           |            |  |            |            |            |
| 1110 665O001                                 | 11,462.000         |  | 0.00                      | 0.00       | 0.01   | 114.62     |            |            |
| Silt Fence Removal                           | LF                 |  |                           |            |  |            |            |            |
| 1120 665P005                                 | 261.000            |  | 88.20                     | 23,020.20  | 93.65  | 24,442.65  |            |            |
| Inlet Protection, Stage 3 Or 4               | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID    |  | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |  |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                           |            |  |            |            |            |
| 1130                 | 665Q002  | 5,340.000          | 1.47                      | 7,849.80   | 1.78                                     | 9,505.20   |            |            |
|                      | Wattle   | LF                 |                           |            |  |            |            |            |
| 1140                 | 666A001  | 11.000             | 1.11                      | 12.21      | 1.18                                     | 12.98      |            |            |
|                      | Pest Control Treatment                                   | Acre               |                           |            |  |            |            |            |
| 1150                 | 674A000  | 2,000.000          | 5.87                      | 11,740.00  | 4.10                                     | 8,200.00   |            |            |
|                      | Construction Safety Fence                                | LF                 |                           |            |  |            |            |            |
| 1160                 | 680A001  | (1)                | 200,000.00                | 200,000.00 | 113,114.97                               | 113,114.97 |            |            |
|                      | Geometric Controls                                       | LS                 |                           |            |  |            |            |            |
| 1170                 | 698A000  | (1)                | 415,000.00                | 415,000.00 | 131,500.00                               | 131,500.00 |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 835,000.00) | LS                 |                           |            |  |            |            |            |
| 1180                 | 701A227  | 8.000              | 3,360.00                  | 26,880.00  | 3,795.23                                 | 30,361.84  |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |                           |            |  |            |            |            |
| 1190                 | 701A230  | 6.000              | 3,360.00                  | 20,160.00  | 3,795.23                                 | 22,771.38  |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |                           |            |  |            |            |            |
| 1200                 | 701A239  | 7.000              | 1,974.00                  | 13,818.00  | 2,229.70                                 | 15,607.90  |            |            |
|                      | Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |                           |            |  |            |            |            |
| 1210                 | 701A244  | 1.000              | 1,974.00                  | 1,974.00   | 2,229.70                                 | 2,229.70   |            |            |
|                      | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 15

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID    |  | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|--|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |  |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                           |            |  |            |            |            |
| 1220                 | 701B207  | 8,122.000          | 2.10                      | 17,056.20  | 2.37                                     | 19,249.14  |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |                           |            |  |            |            |            |
| 1230                 | 701C000  | 28.000             | 840.00                    | 23,520.00  | 948.81                                   | 26,566.68  |            |            |
|                      | Broken Temporary Traffic Stripe                  | Mile               |                           |            |  |            |            |            |
| 1240                 | 701C001  | 95.000             | 892.50                    | 84,787.50  | 1,008.11                                 | 95,770.45  |            |            |
|                      | Solid Temporary Traffic Stripe                   | Mile               |                           |            |  |            |            |            |
| 1250                 | 701D005  | 5.000              | 2,415.00                  | 12,075.00  | 2,727.82                                 | 13,639.10  |            |            |
|                      | Solid Traffic Stripe Removed                     | Mile               |                           |            |  |            |            |            |
| 1260                 | 701D013  | 7.000              | 2,205.00                  | 15,435.00  | 2,490.62                                 | 17,434.34  |            |            |
|                      | Broken Traffic Stripe Removed                    | Mile               |                           |            |  |            |            |            |
| 1270                 | 703A002  | 6,948.000          | 4.73                      | 32,864.04  | 5.34                                     | 37,102.32  |            |            |
|                      | Traffic Control Markings, Class 2, Type A        | SQFT               |                           |            |  |            |            |            |
| 1280                 | 703B002  | 1,825.000          | 4.73                      | 8,632.25   | 5.34                                     | 9,745.50   |            |            |
|                      | Traffic Control Legends, Class 2, Type A         | SQFT               |                           |            |  |            |            |            |
| 1290                 | 703D001  | 1,321.000          | 2.10                      | 2,774.10   | 2.37                                     | 3,130.77   |            |            |
|                      | Temporary Traffic Control Markings               | SQFT               |                           |            |  |            |            |            |
| 1300                 | 703E001  | 1,983.000          | 2.10                      | 4,164.30   | 2.37                                     | 4,699.71   |            |            |
|                      | Temporary Traffic Control Legends                | SQFT               |                           |            |  |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 16

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID    |                                       | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---------------------------------------|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |                                       |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                       |                    |                           |            |  |            |            |            |
| 1310                 | 705A011                               | 1,935.000          | 4.20                      | 8,127.00   | 4.74                                     | 9,171.90   |            |            |
|                      | Pavement Markers, Class C, Type 1-A   | Each               |                           |            |  |            |            |            |
| 1320                 | 705A012                               | 722.000            | 4.20                      | 3,032.40   | 4.74                                     | 3,422.28   |            |            |
|                      | Pavement Markers, Class C, Type 1-B   | Each               |                           |            |  |            |            |            |
| 1330                 | 705A022                               | 1,585.000          | 4.20                      | 6,657.00   | 4.74                                     | 7,512.90   |            |            |
|                      | Pavement Markers, Class C, Type 2-C   | Each               |                           |            |  |            |            |            |
| 1340                 | 705A023                               | 165.000            | 4.20                      | 693.00     | 4.74                                     | 782.10     |            |            |
|                      | Pavement Markers, Class C, Type 2-D   | Each               |                           |            |  |            |            |            |
| 1350                 | 705A024                               | 1,540.000          | 4.20                      | 6,468.00   | 4.74                                     | 7,299.60   |            |            |
|                      | Pavement Markers, Class C, Type 2-E   | Each               |                           |            |  |            |            |            |
| 1360                 | 705A030                               | 692.000            | 4.20                      | 2,906.40   | 4.74                                     | 3,280.08   |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C | Each               |                           |            |  |            |            |            |
| 1370                 | 705A038                               | 320.000            | 4.20                      | 1,344.00   | 4.74                                     | 1,516.80   |            |            |
|                      | Pavement Markers, Class A-H, Type 2-E | Each               |                           |            |  |            |            |            |
| 1380                 | 709A000                               | 2.000              | 115.50                    | 231.00     | 130.46                                   | 260.92     |            |            |
|                      | Milepost, Type A                      | Each               |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 17

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description   |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|---|--------------------|--|---------------------------|------------|--|------------|------------|------------|
|   |                    |  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |                           |            |  |            |            |            |
| 1390 710A160  | 308.000            |  | 29.40                     | 9,055.20   | 33.21                                    | 10,228.68  |            |            |
| Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                         | SQFT               |  |                           |            |  |            |            |            |
| 1400 710A170  | 1,170.000          |  | 23.10                     | 27,027.00  | 26.09                                    | 30,525.30  |            |            |
| Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                         | SQFT               |  |                           |            |  |            |            |            |
| 1410 710A185  | 64.000             |  | 34.65                     | 2,217.60   | 39.14                                    | 2,504.96   |            |            |
| Class 6 Aluminum Flat Sign Panels 0.125" Thick (Type IV or XI Background)                   | SQFT               |  |                           |            |  |            |            |            |
| 1420 710A187  | 29.000             |  | 34.65                     | 1,004.85   | 39.14                                    | 1,135.06   |            |            |
| Class 6 Aluminum Multiple Flat Sign Panels 0.125" Thick (Type IV or XI Background)          | SQFT               |  |                           |            |  |            |            |            |
| 1430 710B021  | 1,712.000          |  | 14.18                     | 24,276.16  | 16.01                                    | 27,409.12  |            |            |
| Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)        | LF                 |  |                           |            |  |            |            |            |
| 1440 730A002  | (1)                |  | 2,205.00                  | 2,205.00   | 2,490.62                                 | 2,490.62   |            |            |
| Removal Of Existing Traffic Control Unit ( Ross Clark Circle at Main Street (SR-12/(US-84)) | LS                 |  |                           |            |  |            |            |            |
| 1450 730A003  | (1)                |  | 2,205.00                  | 2,205.00   | 2,490.62                                 | 2,490.62   |            |            |
| Removal Of Existing Traffic Control Unit ( Ross Clark Circle at Choctaw Street)             | LS                 |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description   |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |                       |
|---|--------------------|--|---------------------------|------------|--|------------|-----------------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price Ext Amount |
| 1460 730A007  | (1)                |  | 2,205.00                  | 2,205.00   | 2,490.62                                 | 2,490.62   |                       |
| Removal Of Existing Traffic Control Unit ( Main Street (SR-12/(US-84)) at Westgate Parkway)         | LS                 |  |                           |            |  |            |                       |
| 1470 730C003  | (1)                |  | 18,690.00                 | 18,690.00  | 21,110.99                                | 21,110.99  |                       |
| Furnishing And Installing Traffic Control Unit ( Ross Clark Circle at Main Street (SR-210/(US-231)) | LS                 |  |                           |            |  |            |                       |
| 1480 730C004  | (1)                |  | 16,275.00                 | 16,275.00  | 18,383.16                                | 18,383.16  |                       |
| Furnishing And Installing Traffic Control Unit ( Ross Clark Circle at Kent Drive)                   | LS                 |  |                           |            |  |            |                       |
| 1490 730C005  | (1)                |  | 18,375.00                 | 18,375.00  | 20,755.19                                | 20,755.19  |                       |
| Furnishing And Installing Traffic Control Unit ( Ross Clark Circle at Choctaw Street)               | LS                 |  |                           |            |  |            |                       |
| 1500 730C015  | (1)                |  | 18,375.00                 | 18,375.00  | 20,755.19                                | 20,755.19  |                       |
| Furnishing And Installing Traffic Control Unit ( Main Street (SR-12/(US-84) at Westgate Parkway)    | LS                 |  |                           |            |  |            |                       |
| 1510 730E000  | 17.000             |  | 6,825.00                  | 116,025.00 | 7,709.07                                 | 131,054.19 |                       |
| Metal Traffic Signal Pole Foundation  | Each               |  |                           |            |  |            |                       |
| 1520 730F000  | 1.000              |  | 14,175.00                 | 14,175.00  | 16,011.14                                | 16,011.14  |                       |
| Metal Traffic Signal Pole With 55' Mast Arm   | Each               |  |                           |            |  |            |                       |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 19

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description                  |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 1530 730G001   | 16.000             |  | 9,975.00                  | 159,600.00 | 11,267.10                                      | 180,273.60 |            |            |
| Metal Traffic Signal Strain Pole                       | Each               |  |                           |            |  |            |            |            |
| 1540 730K000   | 20.000             |  | 420.00                    | 8,400.00   | 474.40   | 9,488.00   |            |            |
| Traffic Signal Junction Box                            | Each               |  |                           |            |  |            |            |            |
| 1550 730L002   | 240.000            |  | 6.04                      | 1,449.60   | 6.82   | 1,636.80   |            |            |
| 1", Metallic, Conduit                                  | LF                 |  |                           |            |  |            |            |            |
| 1560 730L003   | 2,535.000          |  | 6.30                      | 15,970.50  | 7.12   | 18,049.20  |            |            |
| 1", Non-Metallic, Conduit                              | LF                 |  |                           |            |  |            |            |            |
| 1570 730L005   | 820.000            |  | 6.88                      | 5,641.60   | 7.77   | 6,371.40   |            |            |
| 2", Non-Metallic, Conduit                              | LF                 |  |                           |            |  |            |            |            |
| 1580 730N000   | 16.000             |  | 2,447.55                  | 39,160.80  | 2,764.59                                       | 44,233.44  |            |            |
| Luminaire Extension Assembly, 12'                      | Each               |  |                           |            |  |            |            |            |
| 1590 730P022   | 64.000             |  | 787.50                    | 50,400.00  | 889.51   | 56,928.64  |            |            |
| Vehicular Signal Head, 12 Inch, 3<br>Section, Type LED | Each               |  |                           |            |  |            |            |            |
| 1600 730Q011   | 8.000              |  | 803.25                    | 6,426.00   | 907.30   | 7,258.40   |            |            |
| Pedestrian Signal Head, Type LED                       | Each               |  |                           |            |  |            |            |            |
| 1610 730R022   | 4.000              |  | 27,300.00                 | 109,200.00 | 30,836.28                                      | 123,345.12 |            |            |
| Controller Assembly, Type III, 8<br>Phase              | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 20

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description |   |     | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|---------------------------------------|---|-----|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |     | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 1620                                  | 730S003   | (1) | 9,240.00                  | 9,240.00   | 10,436.89                                      | 10,436.89  |            |            |
|                                       | Furnishing And Installing Emergency Vehicle Preemption System( Ross Clark Circle at Main Street (SR-12/(US-84)) | LS  |                           |            |  |            |            |            |
| 1630                                  | 730S004   | (1) | 9,240.00                  | 9,240.00   | 10,436.89                                      | 10,436.89  |            |            |
|                                       | Furnishing And Installing Emergency Vehicle Preemption System( Ross Clark Circle at Choctaw Street)             | LS  |                           |            |  |            |            |            |
| 1640                                  | 730S007   | (1) | 9,240.00                  | 9,240.00   | 10,436.89                                      | 10,436.89  |            |            |
|                                       | Furnishing And Installing Emergency Vehicle Preemption System( Main Street (SR-12/(US-84)) at Westgate Parkway) | LS  |                           |            |  |            |            |            |
| 1650                                  | 730U403   | (1) | 63,000.00                 | 63,000.00  | 71,160.64                                      | 71,160.64  |            |            |
|                                       | Radar Detection System ( Ross Clark Circle at Main Street (SR-12/(US-84))                                       | LS  |                           |            |  |            |            |            |
| 1660                                  | 730U404   | (1) | 54,600.00                 | 54,600.00  | 61,672.55                                      | 61,672.55  |            |            |
|                                       | Radar Detection System ( Ross Clark Circle at Kent Drive)   | LS  |                           |            |  |            |            |            |
| 1670                                  | 730U405   | (1) | 54,600.00                 | 54,600.00  | 61,672.55                                      | 61,672.55  |            |            |
|                                       | Radar Detection System ( Ross Clark Circle at Choctaw Street)   | LS  |                           |            |  |            |            |            |
| 1680                                  | 730U415   | (1) | 54,600.00                 | 54,600.00  | 61,672.55                                      | 61,672.55  |            |            |
|                                       | Radar Detection System ( Main Street (SR-12/(US-84)) at Westgate Parkway)                                       | LS  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 21

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description              |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|--|--------------------|--|---------------------------|------------|--|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 1690 740B000                                       | 3,251.000          |  | 10.29                     | 33,452.79  | 11.62  | 37,776.62  |            |            |
| Construction Signs                                 | SQFT               |  |                           |            |  |            |            |            |
| 1700 740D000                                       | 1,050.000          |  | 42.00                     | 44,100.00  | 47.44  | 49,812.00  |            |            |
| Channelizing Drums                                 | Each               |  |                           |            |  |            |            |            |
| 1710 740E000                                       | 250.000            |  | 9.00                      | 2,250.00   | 20.49  | 5,122.50   |            |            |
| Cones (36 Inches High)                             | Each               |  |                           |            |  |            |            |            |
| 1720 740F002                                       | 156.000            |  | 183.75                    | 28,665.00  | 207.55   | 32,377.80  |            |            |
| Barricades, Type III                               | Each               |  |                           |            |  |            |            |            |
| 1730 740I002                                       | 30.000             |  | 309.75                    | 9,292.50   | 349.87   | 10,496.10  |            |            |
| Warning Lights, Type B                             | Each               |  |                           |            |  |            |            |            |
| 1740 740M001                                       | 250.000            |  | 4.00                      | 1,000.00   | 10.93  | 2,732.50   |            |            |
| Ballast For Cone                                   | Each               |  |                           |            |  |            |            |            |
| 1750 741C010                                       | 4.000              |  | 7,875.00                  | 31,500.00  | 8,895.08                                       | 35,580.32  |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |                           |            |  |            |            |            |
| 1760 742A001                                       | 4.000              |  | 23,100.00                 | 92,400.00  | 26,092.23                                      | 104,368.92 |            |            |
| Portable Changeable Message Sign,<br>Type 2        | Each               |  |                           |            |  |            |            |            |
| 1770 742A003                                       | 8.000              |  | 23,100.00                 | 184,800.00 | 26,092.23                                      | 208,737.84 |            |            |
| Portable Changeable Message Sign,<br>Type 3        | Each               |  |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 22

**Call Order:** 003

**Contract ID:** 20190927003

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 06/24/22 Completion Date

**Contract Description:**

**Project(s):** RPF-NHF-0210(508)

ADDITIONAL LANES ON SR-210 FROM SOUTH OF SR-12 TO SOUTH OF MEADOWBROOK DRIVE AND SR-12 FROM BEL AIRE DRIVE TO NORTH ENGLEWOOD AVENUE

| Line No / Item ID<br>Item Description              |                    |  | (1) MIDSOUTH PAVING, INC. |                        | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |                        |            |            |
|--|--------------------|--|---------------------------|------------------------|--|------------------------|------------|------------|
|  |                    |  | Unit Price                | Ext Amount             | Unit Price                               | Ext Amount             | Unit Price | Ext Amount |
| Alt Set / Alt Member                               | Quantity and Units |  |                           |                        |  |                        |            |            |
| 1780 745A000                                       | 1,000.000          |  | 35.08                     | 35,080.00              | 54.64                                    | 54,640.00              |            |            |
| Uniformed Police Officer                           | HOUR               |  |                           |                        |  |                        |            |            |
| 1790 756A028                                       | 205.000            |  | 68.25                     | 13,991.25              | 77.09                                    | 15,803.45              |            |            |
| 6" Electrical Conduit, 1 Line, Type 5 Installation | LF                 |  |                           |                        |  |                        |            |            |
| 1800 999 000                                       | 1,760.000          |  | 0.80                      | 1,408.00               | 0.80                                     | 1,408.00               |            |            |
| Trainee Hours At 80 Cents Per Hour                 | HOUR               |  |                           |                        |  |                        |            |            |
| <b>Section Totals:</b>                             |                    |  |                           | \$16,193,632.75        |  | \$17,722,534.10        |            |            |
| <b>Contract Totals</b>                             |                    |  |                           | <b>\$16,193,632.75</b> |  | <b>\$17,722,534.10</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 006

Contract ID: 20190927006

County: CLEBURNE

Letting Date: September 27, 2019

Area / District: 0404

Contract Time: 150 Working Days

Contract Description:

Project(s): BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Rank | Vendor | Name                                | Amount         |
|------|--------|-------------------------------------|----------------|
| 1    | 14008  | NEWELL & BUSH, INC.                 | \$2,663,363.00 |
| 2    | 13125  | MCINNIS CONSTRUCTION, LLC           | \$2,671,449.78 |
| 3    | 20081  | THE BRIDGE BUILDERS OF ALABAMA, LLC | \$2,841,289.89 |





**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 006                      **Contract ID:** 20190927006                      **County:** CLEBURNE  
**Letting Date:** September 27, 2019    **Area/District:** 0404                      **Contract Time:** 150 Working Days

**Contract Description:**    **Project(s):** BR-0046(503)  
 BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID  |                    | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|--|--------------------|-------------------------|------------|-------------------------------|------------|---|------------|
| Item Description   |                    |                         |            |                               |            |   |            |
| Alt Set / Alt Member   | Quantity and Units | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| <b>SECTION:</b> 0001   | Total              |                         |            |                               |            |   |            |
| 0010 201A002   | (1)                | 16,000.00               | 16,000.00  | 16,000.00                     | 16,000.00  | 16,000.00                               | 16,000.00  |
| Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) |                    |                         |            |                               |            |   |            |
|  | LS                 |                         |            |                               |            |   |            |
| 0020 206A000   | (1)                | 25,000.00               | 25,000.00  | 90,939.00                     | 90,939.00  | 120,000.00                              | 120,000.00 |
| Removal Of Old Bridge, Station 18+92.55  |                    |                         |            |                               |            |   |            |
|  | LS                 |                         |            |                               |            |   |            |
| 0030 206D000   | 186.000            | 12.00                   | 2,232.00   | 10.88                         | 2,023.68   | 10.00                                   | 1,860.00   |
| Removing Pipe  |                    |                         |            |                               |            |   |            |
|  | LF                 |                         |            |                               |            |   |            |
| 0040 206D001   | 45.000             | 12.00                   | 540.00     | 12.19                         | 548.55     | 10.52                                   | 473.40     |
| Removing Guardrail   |                    |                         |            |                               |            |   |            |
|  | LF                 |                         |            |                               |            |   |            |
| 0050 206D011   | 909.000            | 2.00                    | 1,818.00   | 2.44                          | 2,217.96   | 1.58                                    | 1,436.22   |
| Removing Fence   |                    |                         |            |                               |            |   |            |
|  | LF                 |                         |            |                               |            |   |            |
| 0060 206E008   | 8.000              | 300.00                  | 2,400.00   | 426.55                        | 3,412.40   | 368.26                                  | 2,946.08   |
| Removing Guardrail End Anchor (All Type)   |                    |                         |            |                               |            |   |            |
|  | Each               |                         |            |                               |            |   |            |
| 0070 210A000   | 3,808.000          | 12.50                   | 47,600.00  | 13.46                         | 51,255.68  | 12.36                                   | 47,066.88  |
| Unclassified Excavation  |                    |                         |            |                               |            |   |            |
|  | CUYD               |                         |            |                               |            |   |            |
| 0080 210D001   | 6,256.000          | 12.75                   | 79,764.00  | 13.75                         | 86,020.00  | 12.63                                   | 79,013.28  |
| Borrow Excavation (Loose Truckbed Measurement)   |                    |                         |            |                               |            |   |            |
|  | CUYD               |                         |            |                               |            |   |            |
| 0090 214A000   | 52.000             | 16.00                   | 832.00     | 17.18                         | 893.36     | 15.78                                   | 820.56     |
| Structure Excavation   |                    |                         |            |                               |            |   |            |
|  | CUYD               |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |                    |  | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---------------------------------------|--------------------|--|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0100 214B001                          | 26.000             |  | 59.50                   | 1,547.00   | 64.75                         | 1,683.50   | 59.47                                   | 1,546.22   |
|                                       |                    | Foundation Backfill, Commercial  |                         |            |                               |            |   |            |
|                                       |                    | CUYD   |                         |            |                               |            |   |            |
| 0110 231B001                          | 1,054.000          |  | 41.00                   | 43,214.00  | 37.23                         | 39,240.42  | 34.20                                   | 36,046.80  |
|                                       |                    | Roadbed Stabilizing Material, ALDOT #467                                   |                         |            |                               |            |   |            |
|                                       |                    | Ton  |                         |            |                               |            |   |            |
| 0120 260A000                          | 4.000              |  | 900.00                  | 3,600.00   | 1,096.85                      | 4,387.40   | 335.91                                  | 1,343.64   |
|                                       |                    | Cement Mortar Flowable Backfill, Mix 1                                     |                         |            |                               |            |   |            |
|                                       |                    | CUYD   |                         |            |                               |            |   |            |
| 0130 301A012                          | 5,243.000          |  | 11.25                   | 58,983.75  | 12.30                         | 64,488.90  | 11.30                                   | 59,245.90  |
|                                       |                    | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness |                         |            |                               |            |   |            |
|                                       |                    | SQYD   |                         |            |                               |            |   |            |
| 0140 401A000                          | 5,243.000          |  | 1.75                    | 9,175.25   | 1.85                          | 9,699.55   | 1.70                                    | 8,913.10   |
|                                       |                    | Bituminous Treatment A   |                         |            |                               |            |   |            |
|                                       |                    | SQYD   |                         |            |                               |            |   |            |
| 0150 405A000                          | 710.000            |  | 4.05                    | 2,875.50   | 4.46                          | 3,166.60   | 4.09                                    | 2,903.90   |
|                                       |                    | Tack Coat  |                         |            |                               |            |   |            |
|                                       |                    | Gal  |                         |            |                               |            |   |            |
| 0160 407B000                          | 1.000              |  | 250.00                  | 250.00     | 272.08                        | 272.08     | 249.77                                  | 249.77     |
|                                       |                    | Joint Sealant For Hot Mix Asphalt Pavement                                 |                         |            |                               |            |   |            |
|                                       |                    | Mile   |                         |            |                               |            |   |            |
| 0170 410H000                          | 1.000              |  | 7,500.00                | 7,500.00   | 8,393.95                      | 8,393.95   | 7,705.75                                | 7,705.75   |
|                                       |                    | Material Remixing Device   |                         |            |                               |            |   |            |
|                                       |                    | Each   |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 006                      **Contract ID:** 20190927006                      **County:** CLEBURNE  
**Letting Date:** September 27, 2019                      **Area/District:** 0404                      **Contract Time:** 150 Working Days

**Contract Description:**    **Project(s):** BR-0046(503)

**BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN**

| Line No / Item ID<br>Item Description |                    |  | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---------------------------------------|--------------------|--|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0180      424A336                     | 195.000            |  | 130.00                  | 25,350.00  | 143.28                        | 27,939.60  | 131.53                                  | 25,648.35  |
|                                       | Ton                | Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B           |                         |            |                               |            |   |            |
| 0190      424A339                     | 38.000             |  | 173.00                  | 6,574.00   | 189.93                        | 7,217.34   | 174.36                                  | 6,625.68   |
|                                       | Ton                | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B |                         |            |                               |            |   |            |
| 0200      424B635                     | 378.000            |  | 95.00                   | 35,910.00  | 104.08                        | 39,342.24  | 95.55                                   | 36,117.90  |
|                                       | Ton                | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B              |                         |            |                               |            |   |            |
| 0210      424B642                     | 150.000            |  | 141.00                  | 21,150.00  | 155.14                        | 23,271.00  | 142.42                                  | 21,363.00  |
|                                       | Ton                | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B    |                         |            |                               |            |   |            |
| 0220      424B646                     | 75.000             |  | 159.00                  | 11,925.00  | 174.25                        | 13,068.75  | 159.96                                  | 11,997.00  |
|                                       | Ton                | Superpave Bituminous Concrete Upper Binder Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B    |                         |            |                               |            |   |            |
| 0230      424B666                     | 705.000            |  | 77.00                   | 54,285.00  | 84.11                         | 59,297.55  | 77.22                                   | 54,440.10  |
|                                       | Ton                | Superpave Bituminous Concrete Lower Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range A/B                |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |                    |   | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---------------------------------------|--------------------|---|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |   | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0240 424B669                          | 150.000            |   | 192.00                  | 28,800.00  | 210.72                        | 31,608.00  | 193.44                                  | 29,016.00  |
|                                       |                    | Superpave Bituminous Concrete Lower Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B |                         |            |                               |            |   |            |
|                                       |                    | Ton   |                         |            |                               |            |   |            |
| 0250 428A001                          | 1.000              |   | 1,500.00                | 1,500.00   | 1,639.18                      | 1,639.18   | 1,429.55                                | 1,429.55   |
|                                       |                    | Scoring Bituminous Pavement Surface   |                         |            |                               |            |   |            |
|                                       |                    | Mile  |                         |            |                               |            |   |            |
| 0260 430B040                          | 250.000            |   | 35.00                   | 8,750.00   | 37.23                         | 9,307.50   | 34.20                                   | 8,550.00   |
|                                       |                    | Aggregate Surfacing (Crushed Aggregate Base, Type B)  |                         |            |                               |            |   |            |
|                                       |                    | Ton   |                         |            |                               |            |   |            |
| 0270 450B000                          | 195.000            |   | 120.00                  | 23,400.00  | 129.92                        | 25,334.40  | 250.00                                  | 48,750.00  |
|                                       |                    | Reinforced Cement Concrete Bridge End Slab  |                         |            |                               |            |   |            |
|                                       |                    | SQYD  |                         |            |                               |            |   |            |
| 0280 502A000                          | 47,100.000         |   | 1.35                    | 63,585.00  | 0.90                          | 42,390.00  | 1.00                                    | 47,100.00  |
|                                       |                    | Steel Reinforcement   |                         |            |                               |            |   |            |
|                                       |                    | LB  |                         |            |                               |            |   |            |
| 0290 502B000                          | (1)                |   | 118,000.00              | 118,000.00 | 108,975.17                    | 108,975.17 | 120,000.00                              | 120,000.00 |
|                                       |                    | Steel Reinforcement For Bridge Superstructure, Station 18+85.00, Approximately 120,900 Pounds               |                         |            |                               |            |   |            |
|                                       |                    | LS  |                         |            |                               |            |   |            |
| 0300 505G003                          | 28.000             |   | 170.00                  | 4,760.00   | 242.98                        | 6,803.44   | 300.00                                  | 8,400.00   |
|                                       |                    | Pile Points (Type A, 12")   |                         |            |                               |            |   |            |
|                                       |                    | Each  |                         |            |                               |            |   |            |
| 0310 505M002                          | 597.000            |   | 44.00                   | 26,268.00  | 54.18                         | 32,345.46  | 60.00                                   | 35,820.00  |
|                                       |                    | Steel Piling Furnished And Driven (HP 12x53)  |                         |            |                               |            |   |            |
|                                       |                    | LF  |                         |            |                               |            |   |            |



**Call Order:** 006      **Contract ID:** 20190927006      **County:** CLEBURNE  
**Letting Date:** September 27, 2019      **Area/District:** 0404      **Contract Time:** 150 Working Days

**Contract Description:**      **Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |   |           | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION,<br>LLC |            | (3) THE BRIDGE BUILDERS OF<br>ALABAMA, LLC |            |
|---------------------------------------|---|-----------|-------------------------|------------|----------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price              | Ext Amount | Unit Price                       | Ext Amount | Unit Price                                 | Ext Amount |
| 0320                                  | 506A008   | 88.000    | 1,000.00                | 88,000.00  | 1,157.79                         | 101,885.52 | 600.00                                     | 52,800.00  |
|                                       | Drilled Shaft Excavation, 4'-0" Diameter  | LF        |                         |            |                                  |            |  |            |
| 0330                                  | 506B003   | 28.000    | 1,000.00                | 28,000.00  | 1,157.79                         | 32,418.12  | 2,500.00                                   | 70,000.00  |
|                                       | Special Drilled Shaft Excavation, 4'-0" Diameter                                | LF        |                         |            |                                  |            |  |            |
| 0340                                  | 506C042   | 116.000   | 170.00                  | 19,720.00  | 182.81                           | 21,205.96  | 600.00                                     | 69,600.00  |
|                                       | Drilled Shaft Construction, 4'-0" Diameter, Class DS1 Concrete                  | LF        |                         |            |                                  |            |  |            |
| 0350                                  | 506F008   | 116.000   | 270.00                  | 31,320.00  | 292.49                           | 33,928.84  | 500.00                                     | 58,000.00  |
|                                       | Permanent Drilled Shaft Casing, 4'-0" Diameter                                  | LF        |                         |            |                                  |            |  |            |
| 0360                                  | 506G002   | 6.000     | 1,725.00                | 10,350.00  | 1,828.08                         | 10,968.48  | 500.00                                     | 3,000.00   |
|                                       | Crosshole Sonic Logging, 4'-0" Diameter   | Each      |                         |            |                                  |            |  |            |
| 0370                                  | 508A000   | 9,740.000 | 2.50                    | 24,350.00  | 3.77                             | 36,719.80  | 5.00                                       | 48,700.00  |
|                                       | Structural Steel  | LB        |                         |            |                                  |            |  |            |
| 0380                                  | 510A007   | 187.000   | 565.00                  | 105,655.00 | 700.00                           | 130,900.00 | 550.00                                     | 102,850.00 |
|                                       | Bridge Substructure Concrete  | CUYD      |                         |            |                                  |            |  |            |
| 0390                                  | 510C051   | (1)       | 340,000.00              | 340,000.00 | 325,500.00                       | 325,500.00 | 375,000.00                                 | 375,000.00 |
|                                       | Bridge Concrete Superstructure, Station 18+85.00, Approximately 507 Cubic Yards | LS        |                         |            |                                  |            |  |            |
| 0400                                  | 510E000   | 1,590.000 | 3.10                    | 4,929.00   | 3.40                             | 5,406.00   | 5.00                                       | 7,950.00   |
|                                       | Grooving Concrete Bridge Decks  | SQYD      |                         |            |                                  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |                    |  | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---------------------------------------|--------------------|--|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0410 511A052                          | 36.000             |  | 300.00                  | 10,800.00  | 282.30                        | 10,162.80  | 300.00                                  | 10,800.00  |
|                                       | Each               | Elastomeric Bearing Type 2 (Mark B3)                                   |                         |            |                               |            |   |            |
| 0420 511A053                          | 12.000             |  | 600.00                  | 7,200.00   | 493.99                        | 5,927.88   | 400.00                                  | 4,800.00   |
|                                       | Each               | Elastomeric Bearing Type 2 (Mark B4)                                   |                         |            |                               |            |   |            |
| 0430 513B005                          | 1,416.000          |  | 198.00                  | 280,368.00 | 173.59                        | 245,803.44 | 190.00                                  | 269,040.00 |
|                                       | LF                 | Pretensioned-Prestressed Concrete Girders, Type III (Specialty Item)   |                         |            |                               |            |   |            |
| 0440 513B019                          | 716.000            |  | 298.00                  | 213,368.00 | 262.06                        | 187,634.96 | 260.00                                  | 186,160.00 |
|                                       | LF                 | Pretensioned-Prestressed Concrete Girders, Type BT-63 (Specialty Item) |                         |            |                               |            |   |            |
| 0450 530B002                          | 80.000             |  | 93.00                   | 7,440.00   | 95.39                         | 7,631.20   | 87.61                                   | 7,008.80   |
|                                       | LF                 | 29" Span, 18" Rise Roadway Pipe (Class 3 R.C.)                         |                         |            |                               |            |   |            |
| 0460 535A080                          | 188.000            |  | 39.00                   | 7,332.00   | 40.11                         | 7,540.68   | 36.84                                   | 6,925.92   |
|                                       | LF                 | 18" Side Drain Pipe (Class 3 R.C.)                                     |                         |            |                               |            |   |            |
| 0470 600A000                          | (1)                |  | 325,000.00              | 325,000.00 | 212,500.00                    | 212,500.00 | 278,322.87                              | 278,322.87 |
|                                       | LS                 | Mobilization   |                         |            |                               |            |   |            |
| 0480 601A000                          | 1.000              |  | 15,000.00               | 15,000.00  | 34,367.93                     | 34,367.93  | 18,938.91                               | 18,938.91  |
|                                       | Each               | Furnishing Base, Soil And Structure Laboratories                       |                         |            |                               |            |   |            |
| 0490 602A000                          | 11.000             |  | 400.00                  | 4,400.00   | 304.68                        | 3,351.48   | 315.65                                  | 3,472.15   |
|                                       | Each               | Right Of Way Markers   |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

Call Order: 006

Contract ID: 20190927006

County: CLEBURNE

Letting Date: September 27, 2019

Area/District: 0404

Contract Time: 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID    |   | Quantity and Units | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|----------------------|---|--------------------|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0500                 | 610C001   | 1,810.000          | 45.00                   | 81,450.00  | 42.39                         | 76,725.90  | 38.93                                   | 70,463.30  |
|                      | Loose Riprap, Class 2                                     | Ton                |                         |            |                               |            |   |            |
| 0510                 | 610D003   | 1,940.000          | 3.75                    | 7,275.00   | 2.29                          | 4,442.60   | 2.10                                    | 4,074.00   |
|                      | Filter Blanket, Geotextile                                | SQYD               |                         |            |                               |            |   |            |
| 0520                 | 619A101   | 8.000              | 900.00                  | 7,200.00   | 1,157.79                      | 9,262.32   | 1,052.16                                | 8,417.28   |
|                      | 18" Side Drain Pipe End Treatment, Class 1                | Each               |                         |            |                               |            |   |            |
| 0530                 | 619B117   | 2.000              | 900.00                  | 1,800.00   | 1,949.96                      | 3,899.92   | 1,367.81                                | 2,735.62   |
|                      | 29" Span, 18" Rise Side Drain Pipe End Treatment, Class 1 | Each               |                         |            |                               |            |   |            |
| 0540                 | 630A001   | 88.000             | 34.00                   | 2,992.00   | 39.00                         | 3,432.00   | 46.30                                   | 4,074.40   |
|                      | Steel Beam Guardrail, Class A, Type 2                     | LF                 |                         |            |                               |            |   |            |
| 0550                 | 630C001   | 1.000              | 1,100.00                | 1,100.00   | 1,218.72                      | 1,218.72   | 789.12                                  | 789.12     |
|                      | Guardrail End Anchor, Type 8                              | Each               |                         |            |                               |            |   |            |
| 0560                 | 630C003   | 4.000              | 2,400.00                | 9,600.00   | 2,315.57                      | 9,262.28   | 1,841.28                                | 7,365.12   |
|                      | Guardrail End Anchor, Type 13                             | Each               |                         |            |                               |            |   |            |
| 0570                 | 630C080   | 3.000              | 2,675.00                | 8,025.00   | 3,656.16                      | 10,968.48  | 3,787.78                                | 11,363.34  |
|                      | Guardrail End Anchor, Type 20 Series (MASH)               | Each               |                         |            |                               |            |   |            |
| 0580                 | 641A518   | 75.000             | 46.00                   | 3,450.00   | 53.62                         | 4,021.50   | 31.80                                   | 2,385.00   |
|                      | 2 Inch Copper Water Service Line Laid                     | LF                 |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

**BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN**

| Line No / Item ID<br>Item Description             |                    |  | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---|--------------------|--|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                              | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0590 641A746                                      | 190.000            |  | 30.00                   | 5,700.00   | 34.12                         | 6,482.80   | 31.02                                   | 5,893.80   |
| 6 Inch P.V.C. Water Main Laid                     | LF                 |  |                         |            |                               |            |   |            |
| 0600 641A748                                      | 780.000            |  | 50.50                   | 39,390.00  | 58.50                         | 45,630.00  | 35.27                                   | 27,510.60  |
| 8 Inch P.V.C. Water Main Laid                     | LF                 |  |                         |            |                               |            |   |            |
| 0610 641C500                                      | 300.000            |  | 15.00                   | 4,500.00   | 14.62                         | 4,386.00   | 14.00                                   | 4,200.00   |
| Ductile Iron Fittings                             | LB                 |  |                         |            |                               |            |   |            |
| 0620 641J516                                      | 1.000              |  | 1,650.00                | 1,650.00   | 1,828.09                      | 1,828.09   | 1,034.16                                | 1,034.16   |
| 6 Inch Gate Valve With Box                        | Each               |  |                         |            |                               |            |   |            |
| 0630 641J518                                      | 2.000              |  | 2,350.00                | 4,700.00   | 2,559.31                      | 5,118.62   | 1,628.95                                | 3,257.90   |
| 8 Inch Gate Valve With Box                        | Each               |  |                         |            |                               |            |   |            |
| 0640 641L500                                      | 8.000              |  | 525.00                  | 4,200.00   | 609.36                        | 4,874.88   | 425.49                                  | 3,403.92   |
| Concrete for Water Mains (Thrust Blocks)          | CUYD               |  |                         |            |                               |            |   |            |
| 0650 641M512                                      | 8.000              |  | 116.00                  | 928.00     | 134.06                        | 1,072.48   | 277.41                                  | 2,219.28   |
| 6 Inch Retainer Gland                             | Each               |  |                         |            |                               |            |   |            |
| 0660 641P530                                      | 1.000              |  | 842.00                  | 842.00     | 1,462.47                      | 1,462.47   | 2,113.45                                | 2,113.45   |
| 2 Inch Service Tap                                | Each               |  |                         |            |                               |            |   |            |
| 0670 641R520                                      | 1.000              |  | 2,525.00                | 2,525.00   | 2,924.93                      | 2,924.93   | 652.59                                  | 652.59     |
| 2 Inch Water Meter And Box Reset                  | Each               |  |                         |            |                               |            |   |            |
| 0680 645A650                                      | 1,600.000          |  | 24.00                   | 38,400.00  | 26.81                         | 42,896.00  | 19.26                                   | 30,816.00  |
| 4 Inch P.V.C. Sanitary Sewer Force Main Pipe Laid | LF                 |  |                         |            |                               |            |   |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 9**

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID                                  |                      | Quantity and Units | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|--|----------------------|--------------------|-------------------------|------------|-------------------------------|------------|---|------------|
| Item Description                                   | Alt Set / Alt Member |                    | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0690   | 645D510              | 10.000             | 90.00                   | 900.00     | 103.59                        | 1,035.90   | 176.24                                  | 1,762.40   |
| 4 Inch Retainer Gland                              |                      | Each               |                         |            |                               |            |   |            |
| 0700   | 645D514              | 18.000             | 189.50                  | 3,411.00   | 219.37                        | 3,948.66   | 353.04                                  | 6,354.72   |
| 8 Inch Retainer Gland                              |                      | Each               |                         |            |                               |            |   |            |
| 0710   | 649A535              | 30.000             | 90.00                   | 2,700.00   | 103.59                        | 3,107.70   | 159.56                                  | 4,786.80   |
| 12 Inch Steel Encasement Pipe, Type 1 Installation |                      | LF                 |                         |            |                               |            |   |            |
| 0720   | 650A000              | 250.000            | 14.00                   | 3,500.00   | 14.89                         | 3,722.50   | 13.68                                   | 3,420.00   |
| Topsoil  |                      | CUYD               |                         |            |                               |            |   |            |
| 0730   | 650B000              | 513.000            | 7.50                    | 3,847.50   | 8.02                          | 4,114.26   | 7.37                                    | 3,780.81   |
| Topsoil From Stockpiles                            |                      | CUYD               |                         |            |                               |            |   |            |
| 0740   | 652A100              | 4.000              | 850.00                  | 3,400.00   | 1,066.38                      | 4,265.52   | 666.23                                  | 2,664.92   |
| Seeding  |                      | Acre               |                         |            |                               |            |   |            |
| 0750   | 654A000              | 240.000            | 6.00                    | 1,440.00   | 7.13                          | 1,711.20   | 7.84                                    | 1,881.60   |
| Solid Sodding                                      |                      | SQYD               |                         |            |                               |            |   |            |
| 0760   | 656A010              | 4.000              | 850.00                  | 3,400.00   | 792.17                        | 3,168.68   | 531.86                                  | 2,127.44   |
| Mulching   |                      | Acre               |                         |            |                               |            |   |            |
| 0770   | 659C001              | 2,960.000          | 2.00                    | 5,920.00   | 1.83                          | 5,416.80   | 1.62                                    | 4,795.20   |
| Erosion Control Product, Type S3                   |                      | SQYD               |                         |            |                               |            |   |            |
| 0780   | 659C005              | 494.000            | 5.50                    | 2,717.00   | 3.05                          | 1,506.70   | 3.14                                    | 1,551.16   |
| Erosion Control Product, Type C4                   |                      | SQYD               |                         |            |                               |            |   |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 10

Call Order: 006      Contract ID: 20190927006      County: CLEBURNE  
Letting Date: September 27, 2019      Area/District: 0404      Contract Time: 150 Working Days  
Contract Description:      Project(s): BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID                         |                      | Quantity and Units | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---|----------------------|--------------------|-------------------------|------------|-------------------------------|------------|---|------------|
| Item Description                          | Alt Set / Alt Member |                    | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0790                                      | 665A000              | 4.000              | 450.00                  | 1,800.00   | 322.96                        | 1,291.84   | 139.96                                  | 559.84     |
| Temporary Seeding                         |                      | Acre               |                         |            |                               |            |   |            |
| 0800                                      | 665B001              | 24.000             | 450.00                  | 10,800.00  | 420.46                        | 10,091.04  | 218.34                                  | 5,240.16   |
| Temporary Mulching                        |                      | Ton                |                         |            |                               |            |   |            |
| 0810                                      | 665C010              | 100.000            | 23.00                   | 2,300.00   | 24.06                         | 2,406.00   | 22.10                                   | 2,210.00   |
| Temporary Pipe                            |                      | LF                 |                         |            |                               |            |   |            |
| 0820                                      | 665E000              | 500.000            | 1.00                    | 500.00     | 2.19                          | 1,095.00   | 1.22                                    | 610.00     |
| Polyethylene                              |                      | SQYD               |                         |            |                               |            |   |            |
| 0830                                      | 665F000              | 100.000            | 15.00                   | 1,500.00   | 8.53                          | 853.00     | 5.60                                    | 560.00     |
| Hay Bales                                 |                      | Each               |                         |            |                               |            |   |            |
| 0840                                      | 665I000              | 280.000            | 44.00                   | 12,320.00  | 45.82                         | 12,829.60  | 42.09                                   | 11,785.20  |
| Temporary Riprap, Class 2                 |                      | Ton                |                         |            |                               |            |   |            |
| 0850                                      | 665J002              | 1,730.000          | 5.00                    | 8,650.00   | 3.66                          | 6,331.80   | 3.24                                    | 5,605.20   |
| Silt Fence                                |                      | LF                 |                         |            |                               |            |   |            |
| 0860                                      | 665N000              | 300.000            | 36.00                   | 10,800.00  | 36.66                         | 10,998.00  | 33.67                                   | 10,101.00  |
| Temporary Coarse Aggregate,ALDOT Number 1 |                      | Ton                |                         |            |                               |            |   |            |
| 0870                                      | 665O001              | 1,730.000          | 1.50                    | 2,595.00   | 0.24                          | 415.20     | 0.11                                    | 190.30     |
| Silt Fence Removal                        |                      | LF                 |                         |            |                               |            |   |            |
| 0880                                      | 665Q002              | 125.000            | 10.00                   | 1,250.00   | 8.84                          | 1,105.00   | 8.96                                    | 1,120.00   |
| Wattle                                    |                      | LF                 |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |  |           | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|---------------------------------------|--|-----------|-------------------------|------------|-------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       |           | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| 0890                                  | 666A001  | 4.000     | 50.00                   | 200.00     | 1.22                          | 4.88       | 1.12                                    | 4.48       |
|                                       | Pest Control Treatment                                   | Acre      |                         |            |                               |            |   |            |
| 0900                                  | 680A001  | (1)       | 38,000.00               | 38,000.00  | 79,652.11                     | 79,652.11  | 66,812.26                               | 66,812.26  |
|                                       | Geometric Controls                                       | LS        |                         |            |                               |            |   |            |
| 0910                                  | 698A000  | (1)       | 0.00                    | 0.00       | 0.00                          | 0.00       | 52,608.08                               | 52,608.08  |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 122,500.00) | LS        |                         |            |                               |            |   |            |
| 0920                                  | 701E000  | 5,310.000 | 0.50                    | 2,655.00   | 0.37                          | 1,964.70   | 0.34                                    | 1,805.40   |
|                                       | Solid Temporary Traffic Stripe                           | LF        |                         |            |                               |            |   |            |
| 0930                                  | 701G146  | 720.000   | 5.00                    | 3,600.00   | 6.09                          | 4,384.80   | 5.60                                    | 4,032.00   |
|                                       | Solid White, Class W, Type A Traffic Stripe (5"Wide)     | LF        |                         |            |                               |            |   |            |
| 0940                                  | 701G154  | 720.000   | 5.00                    | 3,600.00   | 6.09                          | 4,384.80   | 5.60                                    | 4,032.00   |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)   | LF        |                         |            |                               |            |   |            |
| 0950                                  | 701G253  | 1,870.000 | 1.00                    | 1,870.00   | 1.22                          | 2,281.40   | 1.12                                    | 2,094.40   |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | LF        |                         |            |                               |            |   |            |
| 0960                                  | 701G265  | 2,000.000 | 1.00                    | 2,000.00   | 1.22                          | 2,440.00   | 1.12                                    | 2,240.00   |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | LF        |                         |            |                               |            |   |            |
| 0970                                  | 703A002  | 80.000    | 10.00                   | 800.00     | 12.19                         | 975.20     | 11.20                                   | 896.00     |
|                                       | Traffic Control Markings, Class 2, Type A                | SQFT      |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID    |  | Quantity and Units | (1) NEWELL & BUSH, INC. |            | (2) MCINNIS CONSTRUCTION, LLC |            | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |
|----------------------|--|--------------------|-------------------------|------------|-------------------------------|------------|---|------------|
| Item Description     |  |                    | Unit Price              | Ext Amount | Unit Price                    | Ext Amount | Unit Price                              | Ext Amount |
| Alt Set / Alt Member |  |                    |                         |            |                               |            |   |            |
| 0980                 | 703D001                                  | 80.000             | 3.00                    | 240.00     | 3.66                          | 292.80     | 3.36                                    | 268.80     |
|                      | Temporary Traffic Control Markings       | SQFT               |                         |            |                               |            |   |            |
| 0990                 | 705A037                                  | 45.000             | 10.00                   | 450.00     | 12.19                         | 548.55     | 11.20                                   | 504.00     |
|                      | Pavement Markers, Class A-H, Type 2-D    | Each               |                         |            |                               |            |   |            |
| 1000                 | 740B000                                  | 749.000            | 16.00                   | 11,984.00  | 13.41                         | 10,044.09  | 12.32                                   | 9,227.68   |
|                      | Construction Signs                       | SQFT               |                         |            |                               |            |   |            |
| 1010                 | 740D000                                  | 50.000             | 55.00                   | 2,750.00   | 52.40                         | 2,620.00   | 48.15                                   | 2,407.50   |
|                      | Channelizing Drums                       | Each               |                         |            |                               |            |   |            |
| 1020                 | 740E000                                  | 25.000             | 40.00                   | 1,000.00   | 21.33                         | 533.25     | 19.59                                   | 489.75     |
|                      | Cones (36 Inches High)                   | Each               |                         |            |                               |            |   |            |
| 1030                 | 740F002                                  | 12.000             | 250.00                  | 3,000.00   | 286.40                        | 3,436.80   | 263.13                                  | 3,157.56   |
|                      | Barricades, Type III                     | Each               |                         |            |                               |            |   |            |
| 1040                 | 740I005                                  | 6.000              | 265.00                  | 1,590.00   | 316.87                        | 1,901.22   | 291.12                                  | 1,746.72   |
|                      | Warning Lights, Type B (Detachable Head) | Each               |                         |            |                               |            |   |            |
| 1050                 | 740M001                                  | 25.000             | 10.00                   | 250.00     | 10.97                         | 274.25     | 10.08                                   | 252.00     |
|                      | Ballast For Cone                         | Each               |                         |            |                               |            |   |            |
| 1060                 | 742A001                                  | 3.000              | 7,500.00                | 22,500.00  | 2,924.93                      | 8,774.79   | 2,687.30                                | 8,061.90   |
|                      | Portable Changeable Message Sign, Type 2 | Each               |                         |            |                               |            |   |            |
| 1070                 | 999 000                                  | 720.000            | 0.80                    | 576.00     | 0.80                          | 576.00     | 0.80                                    | 576.00     |
|                      | Trainee Hours At 80 Cents Per Hour       | HOUR               |                         |            |                               |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**Call Order:** 006

**Contract ID:** 20190927006

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 150 Working Days

**Contract Description:**

**Project(s):** BR-0046(503)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-46 OVER CANE CREEK IN HEFLIN

| Line No / Item ID<br>Item Description |  | (1) NEWELL & BUSH, INC.   |                       | (2) MCINNIS CONSTRUCTION, LLC |                       | (3) THE BRIDGE BUILDERS OF ALABAMA, LLC |                       |
|---------------------------------------|--|---------------------------|-----------------------|-------------------------------|-----------------------|---|-----------------------|
|                                       |  | Unit Price                | Ext Amount            | Unit Price                    | Ext Amount            | Unit Price                              | Ext Amount            |
| <b>Alt Set / Alt Member</b>           |  | <b>Quantity and Units</b> |                       |                               |                       |   |                       |
| <b>Section Totals:</b>                |  |                           | \$2,663,363.00        |                               | \$2,671,449.78        |   | \$2,841,289.89        |
| <b>Contract Totals</b>                |  |                           | <b>\$2,663,363.00</b> |                               | <b>\$2,671,449.78</b> |   | <b>\$2,841,289.89</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 007

Contract ID: 20190927007

County: RANDOLPH

Letting Date: September 27, 2019

Area / District: 0404

Contract Time: 190 Working Days

Contract Description:

Project(s): BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Rank | Vendor | Name                                | Amount         |
|------|--------|-------------------------------------|----------------|
| 1    | 20081  | THE BRIDGE BUILDERS OF ALABAMA, LLC | \$3,516,431.57 |
| 2    | 14008  | NEWELL & BUSH, INC.                 | \$3,641,699.20 |
| 3    | 13125  | MCINNIS CONSTRUCTION, LLC           | \$3,790,246.47 |



## Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 1

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  | Quantity and Units | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|--------------------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Alt Member   |                    | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| <b>SECTION: 0001</b>                  |  | Total              |   |            |                         |            |                               |            |
| 0010                                  | 201A002  | (1)                | 36,000.00                               | 36,000.00  | 36,000.00               | 36,000.00  | 36,000.00                     | 36,000.00  |
|                                       | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 9 Acres) | LS                 |   |            |                         |            |                               |            |
| 0020                                  | 205A001  | 1.000              | 2,090.21                                | 2,090.21   | 2,500.00                | 2,500.00   | 2,229.76                      | 2,229.76   |
|                                       | Removal Of Structures, Structure No. 1   | Each               |   |            |                         |            |                               |            |
| 0030                                  | 206A000  | (1)                | 75,000.00                               | 75,000.00  | 15,000.00               | 15,000.00  | 94,092.79                     | 94,092.79  |
|                                       | Removal Of Old Bridge, Station 347+20.00   | LS                 |   |            |                         |            |                               |            |
| 0040                                  | 206C010  | 50.000             | 26.13                                   | 1,306.50   | 30.00                   | 1,500.00   | 27.87                         | 1,393.50   |
|                                       | Removing Concrete Driveway   | SQYD               |   |            |                         |            |                               |            |
| 0050                                  | 206D000  | 80.000             | 8.88                                    | 710.40     | 12.00                   | 960.00     | 9.48                          | 758.40     |
|                                       | Removing Pipe  | LF                 |   |            |                         |            |                               |            |
| 0060                                  | 206D001  | 60.000             | 10.45                                   | 627.00     | 12.00                   | 720.00     | 11.15                         | 669.00     |
|                                       | Removing Guardrail   | LF                 |   |            |                         |            |                               |            |
| 0070                                  | 206E008  | 8.000              | 365.79                                  | 2,926.32   | 425.00                  | 3,400.00   | 390.21                        | 3,121.68   |
|                                       | Removing Guardrail End Anchor (All Type)   | Each               |   |            |                         |            |                               |            |
| 0080                                  | 210A000  | 3,766.000          | 12.33                                   | 46,434.78  | 12.50                   | 47,075.00  | 13.16                         | 49,560.56  |
|                                       | Unclassified Excavation  | CUYD               |   |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  |            | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|------------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |            | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0090                                  | 210D000  | 33,027.000 | 12.54                                   | 414,158.58 | 12.75                   | 421,094.25 | 13.38                         | 441,901.26 |
|                                       | Borrow Excavation  | CUYD       |   |            |                         |            |                               |            |
| 0100                                  | 214A000  | 564.000    | 10.97                                   | 6,187.08   | 11.00                   | 6,204.00   | 11.71                         | 6,604.44   |
|                                       | Structure Excavation   | CUYD       |   |            |                         |            |                               |            |
| 0110                                  | 214B001  | 302.000    | 45.92                                   | 13,867.84  | 46.25                   | 13,967.50  | 48.99                         | 14,794.98  |
|                                       | Foundation Backfill, Commercial  | CUYD       |   |            |                         |            |                               |            |
| 0120                                  | 231B001  | 1,606.000  | 32.92                                   | 52,869.52  | 39.00                   | 62,634.00  | 35.12                         | 56,402.72  |
|                                       | Roadbed Stabilizing Material, ALDOT #467                                   | Ton        |   |            |                         |            |                               |            |
| 0130                                  | 260A000  | 17.000     | 313.53                                  | 5,330.01   | 300.00                  | 5,100.00   | 891.90                        | 15,162.30  |
|                                       | Cement Mortar Flowable Backfill, Mix 1                                     | CUYD       |   |            |                         |            |                               |            |
| 0140                                  | 301A012  | 10,339.000 | 10.30                                   | 106,491.70 | 10.50                   | 108,559.50 | 10.99                         | 113,625.61 |
|                                       | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness | SQYD       |   |            |                         |            |                               |            |
| 0150                                  | 305B077  | 313.000    | 28.22                                   | 8,832.86   | 30.00                   | 9,390.00   | 30.10                         | 9,421.30   |
|                                       | Crushed Aggregate, Section 825, For Miscellaneous Use                      | Ton        |   |            |                         |            |                               |            |
| 0160                                  | 401A000  | 10,339.000 | 2.00                                    | 20,678.00  | 1.90                    | 19,644.10  | 2.13                          | 22,022.07  |
|                                       | Bituminous Treatment A   | SQYD       |   |            |                         |            |                               |            |
| 0170                                  | 405A000  | 2,051.000  | 2.22                                    | 4,553.22   | 2.10                    | 4,307.10   | 2.37                          | 4,860.87   |
|                                       | Tack Coat  | Gal        |   |            |                         |            |                               |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 007                              **Contract ID:** 20190927007                              **County:** RANDOLPH  
**Letting Date:** September 27, 2019    **Area/District:** 0404                              **Contract Time:** 190 Working Days

**Contract Description:**    **Project(s):** BR-0048(502)  
BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|---|--------------------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  |   |                    | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0180                                  | 407B000<br>Joint Sealant For Hot Mix Asphalt Pavement   | 2.000<br>Mile      | 111.14                                  | 222.28     | 125.00                  | 250.00     | 118.61                        | 237.22     |
| 0190                                  | 408A052<br>Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)  | 5,416.000<br>SQYD  | 3.00                                    | 16,248.00  | 2.85                    | 15,435.60  | 3.20                          | 17,331.20  |
| 0200                                  | 410H000<br>Material Remixing Device   | 1.000<br>Each      | 26,443.24                               | 26,443.24  | 25,000.00               | 25,000.00  | 28,219.45                     | 28,219.45  |
| 0210                                  | 424A340<br>Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B           | 1,191.000<br>Ton   | 98.31                                   | 117,087.21 | 93.00                   | 110,763.00 | 104.92                        | 124,959.72 |
| 0220                                  | 424A349<br>Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B | 38.000<br>Ton      | 169.74                                  | 6,450.12   | 160.00                  | 6,080.00   | 181.14                        | 6,883.32   |
| 0230                                  | 424B635<br>Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B              | 1,078.000<br>Ton   | 96.40                                   | 103,919.20 | 92.00                   | 99,176.00  | 102.88                        | 110,904.64 |



**Alabama Department of Transportation**  
Tabulation of Bids

DATE: 9/27/2019

Page: 4

**Call Order:** 007                      **Contract ID:** 20190927007                      **County:** RANDOLPH  
**Letting Date:** September 27, 2019    **Area/District:** 0404                      **Contract Time:** 190 Working Days

**Contract Description:**    **Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|---|--------------------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Unit Price  |                    | Ext Amount                              | Unit Price | Ext Amount              | Unit Price | Ext Amount                    |            |
| 0240                                  | 424B643   | 1,323.000          | 97.29                                   | 128,714.67 | 92.00                   | 121,716.00 | 103.83                        | 137,367.09 |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |   |            |                         |            |                               |            |
| 0250                                  | 424B646   | 52.000             | 155.18                                  | 8,069.36   | 147.00                  | 7,644.00   | 165.61                        | 8,611.72   |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |   |            |                         |            |                               |            |
| 0260                                  | 424B665   | 1,164.000          | 95.31                                   | 110,940.84 | 90.00                   | 104,760.00 | 101.71                        | 118,390.44 |
|                                       | Superpave Bituminous Concrete Lower Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B           | Ton                |   |            |                         |            |                               |            |
| 0270                                  | 424B669   | 75.000             | 170.29                                  | 12,771.75  | 161.00                  | 12,075.00  | 181.73                        | 13,629.75  |
|                                       | Superpave Bituminous Concrete Lower Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |   |            |                         |            |                               |            |
| 0280                                  | 424B676   | 39.000             | 155.18                                  | 6,052.02   | 147.00                  | 5,733.00   | 165.61                        | 6,458.79   |
|                                       | Superpave Bituminous Concrete Lower Binder Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |   |            |                         |            |                               |            |
| 0290                                  | 428A001   | 1.000              | 261.28                                  | 261.28     | 1,500.00                | 1,500.00   | 296.51                        | 296.51     |
|                                       | Scoring Bituminous Pavement Surface   | Mile               |   |            |                         |            |                               |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 007                      **Contract ID:** 20190927007                      **County:** RANDOLPH  
**Letting Date:** September 27, 2019   **Area/District:** 0404                      **Contract Time:** 190 Working Days  
**Contract Description:**    **Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member                      Quantity and Units |  |           | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---|--|-----------|---|------------|-------------------------|------------|-------------------------------|------------|
|   |  |           | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0380  | 506C043  | 109.000   | 350.00                                  | 38,150.00  | 114.00                  | 12,426.00  | 118.60                        | 12,927.40  |
|   | Drilled Shaft Construction, 4'-6" Diameter, Class DS1 Concrete                   | LF        |   |            |                         |            |                               |            |
| 0390  | 506G001  | 10.000    | 500.00                                  | 5,000.00   | 1,725.00                | 17,250.00  | 1,779.06                      | 17,790.60  |
|   | Crosshole Sonic Logging, 3'-6" Diameter  | Each      |   |            |                         |            |                               |            |
| 0400  | 506G003  | 6.000     | 500.00                                  | 3,000.00   | 1,725.00                | 10,350.00  | 1,779.06                      | 10,674.36  |
|   | Crosshole Sonic Logging, 4'-6" Diameter  | Each      |   |            |                         |            |                               |            |
| 0410  | 508A000  | 3,180.000 | 8.00                                    | 25,440.00  | 3.13                    | 9,953.40   | 5.65                          | 17,967.00  |
|   | Structural Steel   | LB        |   |            |                         |            |                               |            |
| 0420  | 510A007  | 167.000   | 625.00                                  | 104,375.00 | 565.00                  | 94,355.00  | 697.55                        | 116,490.85 |
|   | Bridge Substructure Concrete   | CUYD      |   |            |                         |            |                               |            |
| 0430  | 510C051  | (1)       | 270,000.00                              | 270,000.00 | 220,000.00              | 220,000.00 | 240,836.00                    | 240,836.00 |
|   | Bridge Concrete Superstructure, Station 346+60.00, Approximately 338 Cubic Yards | LS        |   |            |                         |            |                               |            |
| 0440  | 510E000  | 989.000   | 5.00                                    | 4,945.00   | 4.75                    | 4,697.75   | 5.04                          | 4,984.56   |
|   | Grooving Concrete Bridge Decks   | SQYD      |   |            |                         |            |                               |            |
| 0450  | 511A050  | 24.000    | 300.00                                  | 7,200.00   | 280.00                  | 6,720.00   | 228.50                        | 5,484.00   |
|   | Elastomeric Bearing Type 2 (Mark B1)   | Each      |   |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  |         | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|---------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0460                                  | 511A053  | 12.000  | 450.00                                  | 5,400.00   | 600.00                  | 7,200.00   | 502.68                        | 6,032.16   |
|                                       | Elastomeric Bearing Type 2 (Mark B4)                                   | Each    |   |            |                         |            |                               |            |
| 0470                                  | 513B003  | 466.000 | 100.00                                  | 46,600.00  | 118.00                  | 54,988.00  | 103.56                        | 48,258.96  |
|                                       | Pretensioned-Prestressed Concrete Girders, Type I (Specialty Item)     | LF      |   |            |                         |            |                               |            |
| 0480                                  | 513B017  | 776.000 | 250.00                                  | 194,000.00 | 279.00                  | 216,504.00 | 255.46                        | 198,236.96 |
|                                       | Pretensioned-Prestressed Concrete Girders, Type BT-72 (Specialty Item) | LF      |   |            |                         |            |                               |            |
| 0490                                  | 530A002  | 401.000 | 53.71                                   | 21,537.71  | 57.00                   | 22,857.00  | 57.29                         | 22,973.29  |
|                                       | 24" Roadway Pipe (Class 3 R.C.)  | LF      |   |            |                         |            |                               |            |
| 0500                                  | 530A003  | 165.000 | 77.19                                   | 12,736.35  | 82.00                   | 13,530.00  | 82.34                         | 13,586.10  |
|                                       | 30" Roadway Pipe (Class 3 R.C.)  | LF      |   |            |                         |            |                               |            |
| 0510                                  | 530A101  | 9.000   | 63.69                                   | 573.21     | 68.00                   | 612.00     | 67.94                         | 611.46     |
|                                       | 18" Roadway Pipe (Class 3 R.C.) (Extension)                            | LF      |   |            |                         |            |                               |            |
| 0520                                  | 530A661  | 71.000  | 46.71                                   | 3,316.41   | 50.00                   | 3,550.00   | 49.82                         | 3,537.22   |
|                                       | 18" Roadway Pipe (Class 3 R.C.) (Temporary)                            | LF      |   |            |                         |            |                               |            |
| 0530                                  | 600A000  | (1)     | 238,873.34                              | 238,873.34 | 425,000.00              | 425,000.00 | 351,530.61                    | 351,530.61 |
|                                       | Mobilization   | LS      |   |            |                         |            |                               |            |
| 0540                                  | 601A000  | 1.000   | 18,811.89                               | 18,811.89  | 15,000.00               | 15,000.00  | 31,774.01                     | 31,774.01  |
|                                       | Furnishing Base, Soil And Structure Laboratories                       | Each    |   |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 8**

**Call Order:** 007      **Contract ID:** 20190927007      **County:** RANDOLPH  
**Letting Date:** September 27, 2019      **Area/District:** 0404      **Contract Time:** 190 Working Days

**Contract Description:**      **Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  |           | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|-----------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                               |           | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0550                                  | 602A000  | 20.000    | 313.53                                  | 6,270.60   | 400.00                  | 8,000.00   | 334.46                        | 6,689.20   |
|                                       | Right Of Way Markers                             | Each      |   |            |                         |            |                               |            |
| 0560                                  | 610C001  | 1,874.000 | 45.00                                   | 84,330.00  | 45.00                   | 84,330.00  | 41.25                         | 77,302.50  |
|                                       | Loose Riprap, Class 2                            | Ton       |   |            |                         |            |                               |            |
| 0570                                  | 610D003  | 2,267.000 | 1.15                                    | 2,607.05   | 3.00                    | 6,801.00   | 2.23                          | 5,055.41   |
|                                       | Filter Blanket, Geotextile                       | SQYD      |   |            |                         |            |                               |            |
| 0580                                  | 618B003  | 16.000    | 130.64                                  | 2,090.24   | 125.00                  | 2,000.00   | 177.91                        | 2,846.56   |
|                                       | Concrete Driveway, 6" Thick (Includes Wire Mesh) | SQYD      |   |            |                         |            |                               |            |
| 0590                                  | 619A002  | 2.000     | 1,045.10                                | 2,090.20   | 900.00                  | 1,800.00   | 1,008.13                      | 2,016.26   |
|                                       | 18" Roadway Pipe End Treatment, Class 1          | Each      |   |            |                         |            |                               |            |
| 0600                                  | 619A003  | 10.000    | 1,254.13                                | 12,541.30  | 900.00                  | 9,000.00   | 1,304.64                      | 13,046.40  |
|                                       | 24" Roadway Pipe End Treatment, Class 1          | Each      |   |            |                         |            |                               |            |
| 0610                                  | 619A004  | 2.000     | 1,672.17                                | 3,344.34   | 1,000.00                | 2,000.00   | 1,897.66                      | 3,795.32   |
|                                       | 30" Roadway Pipe End Treatment, Class 1          | Each      |   |            |                         |            |                               |            |
| 0620                                  | 620A000  | 2.000     | 2,090.21                                | 4,180.42   | 1,000.00                | 2,000.00   | 2,134.88                      | 4,269.76   |
|                                       | Minor Structure Concrete                         | CUYD      |   |            |                         |            |                               |            |
| 0630                                  | 621C027  | 1.000     | 4,702.97                                | 4,702.97   | 1,500.00                | 1,500.00   | 1,779.06                      | 1,779.06   |
|                                       | Inlets, Type C                                   | Each      |   |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description       |                    |  | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---|--------------------|--|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0640 621D002                                | 2.000              |  | 418.04                                  | 836.08     | 1,600.00                | 3,200.00   | 2,134.88                      | 4,269.76   |
| Inlet Units, Type C                         | Each               |  |   |            |                         |            |                               |            |
| 0650 630A001                                | 338.000            |  | 25.08                                   | 8,477.04   | 25.00                   | 8,450.00   | 26.76                         | 9,044.88   |
| Steel Beam Guardrail, Class A, Type 2       | LF                 |  |   |            |                         |            |                               |            |
| 0660 630C003                                | 4.000              |  | 1,828.93                                | 7,315.72   | 3,800.00                | 15,200.00  | 1,951.04                      | 7,804.16   |
| Guardrail End Anchor, Type 13               | Each               |  |   |            |                         |            |                               |            |
| 0670 630C080                                | 4.000              |  | 3,762.38                                | 15,049.52  | 1,850.00                | 7,400.00   | 4,013.56                      | 16,054.24  |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |   |            |                         |            |                               |            |
| 0680 650A000                                | 2,641.000          |  | 15.62                                   | 41,252.42  | 16.00                   | 42,256.00  | 16.67                         | 44,025.47  |
| Topsoil                                     | CUYD               |  |   |            |                         |            |                               |            |
| 0690 652A100                                | 5.000              |  | 672.39                                  | 3,361.95   | 900.00                  | 4,500.00   | 1,037.79                      | 5,188.95   |
| Seeding                                     | Acre               |  |   |            |                         |            |                               |            |
| 0700 652C000                                | 15.000             |  | 183.38                                  | 2,750.70   | 210.00                  | 3,150.00   | 130.46                        | 1,956.90   |
| Mowing                                      | Acre               |  |   |            |                         |            |                               |            |
| 0710 654A000                                | 120.000            |  | 8.89                                    | 1,066.80   | 6.00                    | 720.00     | 8.30                          | 996.00     |
| Solid Sodding                               | SQYD               |  |   |            |                         |            |                               |            |
| 0720 656A010                                | 5.000              |  | 550.14                                  | 2,750.70   | 900.00                  | 4,500.00   | 770.93                        | 3,854.65   |
| Mulching                                    | Acre               |  |   |            |                         |            |                               |            |
| 0730 659C000                                | 6,202.000          |  | 1.21                                    | 7,504.42   | 1.15                    | 7,132.30   | 1.19                          | 7,380.38   |
| Erosion Control Product, Type S4            | SQYD               |  |   |            |                         |            |                               |            |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 10**

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |                    |  | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--------------------|--|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0740 659C001                          | 532.000            |  | 1.61                                    | 856.52     | 1.25                    | 665.00     | 2.37                          | 1,260.84   |
| Erosion Control Product, Type S3      | SQYD               |  |   |            |                         |            |                               |            |
| 0750 659C005                          | 537.000            |  | 3.11                                    | 1,670.07   | 1.60                    | 859.20     | 2.49                          | 1,337.13   |
| Erosion Control Product, Type C4      | SQYD               |  |   |            |                         |            |                               |            |
| 0760 665A000                          | 9.000              |  | 138.92                                  | 1,250.28   | 425.00                  | 3,825.00   | 326.16                        | 2,935.44   |
| Temporary Seeding                     | Acre               |  |   |            |                         |            |                               |            |
| 0770 665B001                          | 54.000             |  | 216.72                                  | 11,702.88  | 320.00                  | 17,280.00  | 432.90                        | 23,376.60  |
| Temporary Mulching                    | Ton                |  |   |            |                         |            |                               |            |
| 0780 665C010                          | 170.000            |  | 21.95                                   | 3,731.50   | 23.00                   | 3,910.00   | 23.41                         | 3,979.70   |
| Temporary Pipe                        | LF                 |  |   |            |                         |            |                               |            |
| 0790 665D001                          | 8.000              |  | 261.28                                  | 2,090.24   | 265.00                  | 2,120.00   | 278.72                        | 2,229.76   |
| Temporary Pipe End Treatment          | Each               |  |   |            |                         |            |                               |            |
| 0800 665E000                          | 584.000            |  | 1.05                                    | 613.20     | 1.00                    | 584.00     | 2.13                          | 1,243.92   |
| Polyethylene                          | SQYD               |  |   |            |                         |            |                               |            |
| 0810 665F000                          | 500.000            |  | 4.72                                    | 2,360.00   | 15.00                   | 7,500.00   | 8.30                          | 4,150.00   |
| Hay Bales                             | Each               |  |   |            |                         |            |                               |            |
| 0820 665G000                          | 500.000            |  | 2.22                                    | 1,110.00   | 13.00                   | 6,500.00   | 8.07                          | 4,035.00   |
| Sand Bags                             | Each               |  |   |            |                         |            |                               |            |
| 0830 665I000                          | 219.000            |  | 41.80                                   | 9,154.20   | 44.00                   | 9,636.00   | 44.60                         | 9,767.40   |
| Temporary Riprap, Class 2             | Ton                |  |   |            |                         |            |                               |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 11**

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description                     |                    | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---|--------------------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0840 665J002<br>Silt Fence                                | 6,021.000<br>LF    | 3.21                                    | 19,327.41  | 5.00                    | 30,105.00  | 3.50                          | 21,073.50  |
| 0850 665N001<br>Temporary Coarse Aggregate,ALDOT Number 4 | 44.000<br>Ton      | 30.61                                   | 1,346.84   | 32.00                   | 1,408.00   | 32.65                         | 1,436.60   |
| 0860 665N003<br>Temporary Coarse Aggregate,ALDOT Number 2 | 340.000<br>Ton     | 32.40                                   | 11,016.00  | 35.00                   | 11,900.00  | 34.56                         | 11,750.40  |
| 0870 665O001<br>Silt Fence Removal                        | 6,021.000<br>LF    | 0.17                                    | 1,023.57   | 1.50                    | 9,031.50   | 0.24                          | 1,445.04   |
| 0880 665P005<br>Inlet Protection, Stage 3 Or 4            | 1.000<br>Each      | 422.33                                  | 422.33     | 475.00                  | 475.00     | 604.87                        | 604.87     |
| 0890 665Q002<br>Wattle                                    | 500.000<br>LF      | 4.77                                    | 2,385.00   | 10.00                   | 5,000.00   | 8.30                          | 4,150.00   |
| 0900 665T000<br>Temporary Earth Berms                     | 378.000<br>LF      | 3.66                                    | 1,383.48   | 4.00                    | 1,512.00   | 3.90                          | 1,474.20   |
| 0910 666A001<br>Pest Control Treatment                    | 5.000<br>Acre      | 1.11                                    | 5.55       | 50.00                   | 250.00     | 1.19                          | 5.95       |
| 0920 680A001<br>Geometric Controls                        | (1)<br>LS          | 76,815.21                               | 76,815.21  | 38,000.00               | 38,000.00  | 51,677.45                     | 51,677.45  |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  |         | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|---------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       |         | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 0930                                  | 698A000  | (1)     | 47,029.72                               | 47,029.72  | 0.00                    | 0.00       | 7,572.05                      | 7,572.05   |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 100,000.00) |         |   |            |                         |            |                               |            |
| 0940                                  | 701A227  | 2.000   | 4,445.55                                | 8,891.10   | 4,200.00                | 8,400.00   | 4,744.16                      | 9,488.32   |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    |         |   |            |                         |            |                               |            |
| 0950                                  | 701A230  | 2.000   | 4,445.55                                | 8,891.10   | 4,200.00                | 8,400.00   | 4,744.16                      | 9,488.32   |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   |         |   |            |                         |            |                               |            |
| 0960                                  | 701C001  | 6.000   | 1,389.23                                | 8,335.38   | 1,325.00                | 7,950.00   | 1,482.55                      | 8,895.30   |
|                                       | Solid Temporary Traffic Stripe                           |         |   |            |                         |            |                               |            |
| 0970                                  | 701D005  | 1.000   | 2,778.47                                | 2,778.47   | 2,650.00                | 2,650.00   | 2,965.10                      | 2,965.10   |
|                                       | Solid Traffic Stripe Removed                             |         |   |            |                         |            |                               |            |
| 0980                                  | 701G146  | 420.000 | 5.56                                    | 2,335.20   | 5.00                    | 2,100.00   | 5.93                          | 2,490.60   |
|                                       | Solid White, Class W, Type A Traffic Stripe (5"Wide)     |         |   |            |                         |            |                               |            |
| 0990                                  | 701G154  | 420.000 | 5.56                                    | 2,335.20   | 5.00                    | 2,100.00   | 5.93                          | 2,490.60   |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)   |         |   |            |                         |            |                               |            |
| 1000                                  | 703A002  | 88.000  | 5.56                                    | 489.28     | 5.00                    | 440.00     | 5.93                          | 521.84     |
|                                       | Traffic Control Markings, Class 2, Type A                |         |   |            |                         |            |                               |            |
| 1010                                  | 703D001  | 114.000 | 2.22                                    | 253.08     | 2.00                    | 228.00     | 2.37                          | 270.18     |
|                                       | Temporary Traffic Control Markings                       |         |   |            |                         |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 13**

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  |         | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (2) NEWELL & BUSH, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|---------------------------------------|--|---------|---|------------|-------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                              | Ext Amount | Unit Price              | Ext Amount | Unit Price                    | Ext Amount |
| 1020                                  | 705A011  | 600.000 | 5.56                                    | 3,336.00   | 5.00                    | 3,000.00   | 5.93                          | 3,558.00   |
|                                       | Pavement Markers, Class C, Type 1-A  |         |   |            |                         |            |                               |            |
|                                       |  | Each    |   |            |                         |            |                               |            |
| 1030                                  | 705A023  | 94.000  | 5.56                                    | 522.64     | 5.00                    | 470.00     | 5.93                          | 557.42     |
|                                       | Pavement Markers, Class C, Type 2-D  |         |   |            |                         |            |                               |            |
|                                       |  | Each    |   |            |                         |            |                               |            |
| 1040                                  | 705A037  | 102.000 | 5.56                                    | 567.12     | 5.00                    | 510.00     | 5.93                          | 604.86     |
|                                       | Pavement Markers, Class A-H, Type 2-D  |         |   |            |                         |            |                               |            |
|                                       |  | Each    |   |            |                         |            |                               |            |
| 1050                                  | 710A160  | 15.000  | 27.78                                   | 416.70     | 30.00                   | 450.00     | 29.65                         | 444.75     |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  |         |   |            |                         |            |                               |            |
|                                       |  | SQFT    |   |            |                         |            |                               |            |
| 1060                                  | 710B021  | 28.000  | 16.67                                   | 466.76     | 15.00                   | 420.00     | 17.79                         | 498.12     |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) |         |   |            |                         |            |                               |            |
|                                       |  | LF      |   |            |                         |            |                               |            |
| 1070                                  | 726A000  | 500.000 | 62.71                                   | 31,355.00  | 65.00                   | 32,500.00  | 61.32                         | 30,660.00  |
|                                       | Portable Concrete Safety Barriers, Type 6  |         |   |            |                         |            |                               |            |
|                                       |  | LF      |   |            |                         |            |                               |            |
| 1080                                  | 726A001  | 20.000  | 10.45                                   | 209.00     | 65.00                   | 1,300.00   | 72.47                         | 1,449.40   |
|                                       | Portable Concrete Safety Barriers, Type 6-A  |         |   |            |                         |            |                               |            |
|                                       |  | LF      |   |            |                         |            |                               |            |
| 1090                                  | 726D026  | 2.000   | 18,811.89                               | 37,623.78  | 8,000.00                | 16,000.00  | 15,050.85                     | 30,101.70  |
|                                       | Portable Impact Attenuator Assembly (Bi-directional, TL-3)                           |         |   |            |                         |            |                               |            |
|                                       |  | Each    |   |            |                         |            |                               |            |



## Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 14

**Call Order:** 007

**Contract ID:** 20190927007

**County:** RANDOLPH

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 190 Working Days

**Contract Description:**

**Project(s):** BR-0048(502)

BRIDGE REPLACEMENT (GRADING, DRAINAGE, PAVEMENT, AND BRIDGE) ON SR-48 OVER FOX CREEK EAST OF THE CLAY COUNTY LINE

| Line No / Item ID<br>Item Description |  | Quantity and Units | (1) THE BRIDGE BUILDERS OF ALABAMA, LLC |                       | (2) NEWELL & BUSH, INC. |                       | (3) MCINNIS CONSTRUCTION, LLC |                       |
|---------------------------------------|--|--------------------|---|-----------------------|-------------------------|-----------------------|-------------------------------|-----------------------|
| Alt Set / Alt Member                  |  |                    | Unit Price                              | Ext Amount            | Unit Price              | Ext Amount            | Unit Price                    | Ext Amount            |
| 1100                                  | 740B000                                  | 576.000            | 10.00                                   | 5,760.00              | 16.00                   | 9,216.00              | 13.05                         | 7,516.80              |
|                                       | Construction Signs                       | SQFT               |   |                       |                         |                       |                               |                       |
| 1110                                  | 740D000                                  | 100.000            | 44.46                                   | 4,446.00              | 55.00                   | 5,500.00              | 53.37                         | 5,337.00              |
|                                       | Channelizing Drums                       | Each               |   |                       |                         |                       |                               |                       |
| 1120                                  | 740E000                                  | 100.000            | 24.45                                   | 2,445.00              | 40.00                   | 4,000.00              | 20.76                         | 2,076.00              |
|                                       | Cones (36 Inches High)                   | Each               |   |                       |                         |                       |                               |                       |
| 1130                                  | 740F002                                  | 22.000             | 205.61                                  | 4,523.42              | 250.00                  | 5,500.00              | 260.93                        | 5,740.46              |
|                                       | Barricades, Type III                     | Each               |   |                       |                         |                       |                               |                       |
| 1140                                  | 740I005                                  | 11.000             | 388.99                                  | 4,278.89              | 265.00                  | 2,915.00              | 213.49                        | 2,348.39              |
|                                       | Warning Lights, Type B (Detachable Head) | Each               |   |                       |                         |                       |                               |                       |
| 1150                                  | 740M001                                  | 100.000            | 11.67                                   | 1,167.00              | 10.00                   | 1,000.00              | 10.67                         | 1,067.00              |
|                                       | Ballast For Cone                         | Each               |   |                       |                         |                       |                               |                       |
| 1160                                  | 742A001                                  | 2.000              | 18,060.04                               | 36,120.08             | 9,500.00                | 19,000.00             | 2,846.50                      | 5,693.00              |
|                                       | Portable Changeable Message Sign, Type 2 | Each               |   |                       |                         |                       |                               |                       |
| 1170                                  | 999 000                                  | 720.000            | 0.80                                    | 576.00                | 0.80                    | 576.00                | 0.80                          | 576.00                |
|                                       | Trainee Hours At 80 Cents Per Hour       | HOUR               |   |                       |                         |                       |                               |                       |
|                                       | <b>Section Totals:</b>                   |                    |   | \$3,516,431.57        |                         | \$3,641,699.20        |                               | \$3,790,246.47        |
|                                       | <b>Contract Totals</b>                   |                    |   | <b>\$3,516,431.57</b> |                         | <b>\$3,641,699.20</b> |                               | <b>\$3,790,246.47</b> |

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 010

Contract ID: 20190927010

County: JEFFERSON

Letting Date: September 27, 2019

Area / District: 0301

Contract Time: 45 Working Days

Contract Description:

Project(s): CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 20638  | TRIPLE J CONSTRUCTION, LLC       | \$406,985.00 |
| 2    | 07597  | GLOBAL MANAGEMENT GROUP, INC.    | \$418,711.20 |
| 3    | 02638  | BULLS CONSTRUCTION GROUP, LLC    | \$467,113.00 |
| 4    | 13673  | MCELHENNEY CONSTRUCTION CO., LLC | \$649,535.87 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID          |  | (1) TRIPLE J CONSTRUCTION, LLC |            | (2) GLOBAL MANAGEMENT GROUP, INC. |            | (3) BULLS CONSTRUCTION GROUP, LLC |            |
|----------------------------|--|--------------------------------|------------|-----------------------------------|------------|-----------------------------------|------------|
| Item Description           |  | Unit Price                     | Ext Amount | Unit Price                        | Ext Amount | Unit Price                        | Ext Amount |
| Alt Set / Alt Member       | Quantity and Units   |                                |            |                                   |            |                                   |            |
| <b>SECTION: 0001 Total</b> |  |                                |            |                                   |            |                                   |            |
| 0010                       | 201A002 (1)<br>Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 1 Acre)<br>LS | 3,000.00                       | 3,000.00   | 4,000.00                          | 4,000.00   | 4,000.00                          | 4,000.00   |
| 0020                       | 206C000 27.000<br>Removing Concrete Sidewalk<br>SQYD   | 30.00                          | 810.00     | 29.50                             | 796.50     | 100.00                            | 2,700.00   |
| 0030                       | 206C003 30.000<br>Removing Concrete Flumes<br>SQYD   | 30.00                          | 900.00     | 29.50                             | 885.00     | 100.00                            | 3,000.00   |
| 0040                       | 206C022 50.000<br>Removing Concrete Slab<br>SQYD   | 30.00                          | 1,500.00   | 48.30                             | 2,415.00   | 100.00                            | 5,000.00   |
| 0050                       | 206D002 210.000<br>Removing Curb<br>LF   | 10.00                          | 2,100.00   | 17.70                             | 3,717.00   | 50.00                             | 10,500.00  |
| 0060                       | 206D003 144.000<br>Removing Curb And Gutter<br>LF  | 20.00                          | 2,880.00   | 17.70                             | 2,548.80   | 50.00                             | 7,200.00   |
| 0070                       | 206E000 1.000<br>Removing Headwalls<br>Each  | 300.00                         | 300.00     | 941.20                            | 941.20     | 1,000.00                          | 1,000.00   |
| 0080                       | 210A000 371.000<br>Unclassified Excavation<br>CUYD   | 25.00                          | 9,275.00   | 29.50                             | 10,944.50  | 55.00                             | 20,405.00  |
| 0090                       | 210D001 322.000<br>Borrow Excavation (Loose Truckbed Measurement)<br>CUYD                                      | 30.00                          | 9,660.00   | 15.90                             | 5,119.80   | 50.00                             | 16,100.00  |



# Alabama Department of Transportation

## Tabulation of Bids

**DATE: 9/27/2019**

**Page: 2**

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description   |                    |  | (1) TRIPLE J CONSTRUCTION,<br>LLC |            | (2) GLOBAL MANAGEMENT<br>GROUP, INC. |            | (3) BULLS CONSTRUCTION<br>GROUP, LLC |            |
|---|--------------------|--|-----------------------------------|------------|--------------------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount |
| 0100 214A000  | 22.000             |  | 30.00                             | 660.00     | 117.70                               | 2,589.40   | 100.00                               | 2,200.00   |
| Structure Excavation  | CUYD               |  |                                   |            |                                      |            |                                      |            |
| 0110 214B001  | 19.000             |  | 70.00                             | 1,330.00   | 15.90                                | 302.10     | 150.00                               | 2,850.00   |
| Foundation Backfill, Commercial   | CUYD               |  |                                   |            |                                      |            |                                      |            |
| 0120 305A051  | 177.000            |  | 70.00                             | 12,390.00  | 20.90                                | 3,699.30   | 75.00                                | 13,275.00  |
| Coarse Aggregate, Section 801, For<br>Miscellaneous Use   | CUYD               |  |                                   |            |                                      |            |                                      |            |
| 0130 401A000  | 30.000             |  | 5.00                              | 150.00     | 588.30                               | 17,649.00  | 50.00                                | 1,500.00   |
| Bituminous Treatment A  | SQYD               |  |                                   |            |                                      |            |                                      |            |
| 0140 405A000  | 3.000              |  | 100.00                            | 300.00     | 9.50                                 | 28.50      | 300.00                               | 900.00     |
| Tack Coat   | Gal                |  |                                   |            |                                      |            |                                      |            |
| 0150 407B000  | 1.000              |  | 2,000.00                          | 2,000.00   | 376.50                               | 376.50     | 1,500.00                             | 1,500.00   |
| Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile               |  |                                   |            |                                      |            |                                      |            |
| 0160 424A360  | 3.000              |  | 300.00                            | 900.00     | 117.70                               | 353.10     | 1,500.00                             | 4,500.00   |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |  |                                   |            |                                      |            |                                      |            |
| 0170 424A369  | 9.000              |  | 300.00                            | 2,700.00   | 247.10                               | 2,223.90   | 800.00                               | 7,200.00   |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |  |                                   |            |                                      |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 010      **Contract ID:** 20190927010      **County:** JEFFERSON  
**Letting Date:** September 27, 2019      **Area/District:** 0301      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(268)  
 SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |                    |  | (1) TRIPLE J CONSTRUCTION,<br>LLC |            | (2) GLOBAL MANAGEMENT<br>GROUP, INC. |            | (3) BULLS CONSTRUCTION<br>GROUP, LLC |            |
|---------------------------------------|--------------------|--|-----------------------------------|------------|--------------------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount |
| 0180     424B655                      | 8.000              |  | 300.00                            | 2,400.00   | 241.20                               | 1,929.60   | 800.00                               | 6,400.00   |
|                                       | Ton                | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                                   |            |                                      |            |                                      |            |
| 0190     517A004                      | 175.000            |  | 200.00                            | 35,000.00  | 176.50                               | 30,887.50  | 150.00                               | 26,250.00  |
|                                       | LF                 | Ornamental Handrail  |                                   |            |                                      |            |                                      |            |
| 0200     533A097                      | 68.000             |  | 38.00                             | 2,584.00   | 70.60                                | 4,800.80   | 100.00                               | 6,800.00   |
|                                       | LF                 | 15" Storm Sewer Pipe (Class 3 R.C.)  |                                   |            |                                      |            |                                      |            |
| 0210     600A000                      | (1)                |  | 35,000.00                         | 35,000.00  | 48,000.00                            | 48,000.00  | 20,000.00                            | 20,000.00  |
|                                       | LS                 | Mobilization   |                                   |            |                                      |            |                                      |            |
| 0220     610D003                      | 183.000            |  | 5.00                              | 915.00     | 29.50                                | 5,398.50   | 10.00                                | 1,830.00   |
|                                       | SQYD               | Filter Blanket, Geotextile   |                                   |            |                                      |            |                                      |            |
| 0230     618A000                      | 1,774.000          |  | 70.00                             | 124,180.00 | 77.70                                | 137,839.80 | 65.00                                | 115,310.00 |
|                                       | SQYD               | Concrete Sidewalk, 4" Thick  |                                   |            |                                      |            |                                      |            |
| 0240     618C000                      | 18.000             |  | 50.00                             | 900.00     | 258.90                               | 4,660.20   | 200.00                               | 3,600.00   |
|                                       | SQFT               | Truncated Dome Retrofit  |                                   |            |                                      |            |                                      |            |
| 0250     619A001                      | 1.000              |  | 800.00                            | 800.00     | 788.30                               | 788.30     | 1,500.00                             | 1,500.00   |
|                                       | Each               | 15" Roadway Pipe End Treatment,<br>Class 1   |                                   |            |                                      |            |                                      |            |
| 0260     621C049                      | 1.000              |  | 4,000.00                          | 4,000.00   | 3,930.00                             | 3,930.00   | 5,000.00                             | 5,000.00   |
|                                       | Each               | Inlets, Type S1 Or S3 (2 Wing)<br>(Modified)   |                                   |            |                                      |            |                                      |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

Call Order: 010                      Contract ID: 20190927010                      County: JEFFERSON  
 Letting Date: September 27, 2019                      Area/District: 0301                      Contract Time: 45 Working Days

**Contract Description:**    **Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID    |  | Quantity and Units | (1) TRIPLE J CONSTRUCTION, LLC |            | (2) GLOBAL MANAGEMENT GROUP, INC. |            | (3) BULLS CONSTRUCTION GROUP, LLC |            |
|----------------------|--|--------------------|--------------------------------|------------|-----------------------------------|------------|-----------------------------------|------------|
| Alt Set / Alt Member | Item Description                             |                    | Unit Price                     | Ext Amount | Unit Price                        | Ext Amount | Unit Price                        | Ext Amount |
| 0270                 | 621C116                                      | 2.000              | 3,800.00                       | 7,600.00   | 1,765.00                          | 3,530.00   | 6,000.00                          | 12,000.00  |
|                      | Inlets, Type S3 (1 Wing) (Special)           | Each               |                                |            |                                   |            |                                   |            |
| 0280                 | 623B000                                      | 12.000             | 35.00                          | 420.00     | 49.50                             | 594.00     | 120.00                            | 1,440.00   |
|                      | Concrete Curb, Type N                        | LF                 |                                |            |                                   |            |                                   |            |
| 0290                 | 623B001                                      | 10.000             | 60.00                          | 600.00     | 49.50                             | 495.00     | 120.00                            | 1,200.00   |
|                      | Concrete Curb, Type N Special                | LF                 |                                |            |                                   |            |                                   |            |
| 0300                 | 623B012                                      | 30.000             | 60.00                          | 1,800.00   | 47.10                             | 1,413.00   | 120.00                            | 3,600.00   |
|                      | Concrete Curb, Type N (Modified)             | LF                 |                                |            |                                   |            |                                   |            |
| 0310                 | 623C000                                      | 69.000             | 48.00                          | 3,312.00   | 37.70                             | 2,601.30   | 75.00                             | 5,175.00   |
|                      | Combination Curb & Gutter, Type C            | LF                 |                                |            |                                   |            |                                   |            |
| 0320                 | 623C003                                      | 103.000            | 58.00                          | 5,974.00   | 55.30                             | 5,695.90   | 75.00                             | 7,725.00   |
|                      | Combination Curb & Gutter, Type C (Modified) | LF                 |                                |            |                                   |            |                                   |            |
| 0330                 | 650A000                                      | 235.000            | 30.00                          | 7,050.00   | 15.90                             | 3,736.50   | 50.00                             | 11,750.00  |
|                      | Topsoil                                      | CUYD               |                                |            |                                   |            |                                   |            |
| 0340                 | 654A001                                      | 1,859.000          | 8.00                           | 14,872.00  | 5.90                              | 10,968.10  | 5.00                              | 9,295.00   |
|                      | Solid Sodding (Bermuda)                      | SQYD               |                                |            |                                   |            |                                   |            |
| 0350                 | 665A000                                      | 1.000              | 100.00                         | 100.00     | 470.60                            | 470.60     | 1,500.00                          | 1,500.00   |
|                      | Temporary Seeding                            | Acre               |                                |            |                                   |            |                                   |            |
| 0360                 | 665B001                                      | 3.000              | 50.00                          | 150.00     | 470.60                            | 1,411.80   | 550.00                            | 1,650.00   |
|                      | Temporary Mulching                           | Ton                |                                |            |                                   |            |                                   |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 5

**Call Order:** 010      **Contract ID:** 20190927010      **County:** JEFFERSON  
**Letting Date:** September 27, 2019    **Area/District:** 0301      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) TRIPLE J CONSTRUCTION, LLC |            | (2) GLOBAL MANAGEMENT GROUP, INC. |            | (3) BULLS CONSTRUCTION GROUP, LLC |           |
|---------------------------------------|---|--------------------|--------------------------------|------------|-----------------------------------|------------|-----------------------------------|-----------|
| Alt Set / Alt Member                  | Unit Price                                |                    | Ext Amount                     | Unit Price | Ext Amount                        | Unit Price | Ext Amount                        |           |
| 0370                                  | 665G000                                   | 125.000            | 10.00                          | 1,250.00   | 4.30                              | 537.50     | 10.00                             | 1,250.00  |
|                                       | Sand Bags                                 | Each               |                                |            |                                   |            |                                   |           |
| 0380                                  | 665I000                                   | 40.000             | 80.00                          | 3,200.00   | 60.60                             | 2,424.00   | 100.00                            | 4,000.00  |
|                                       | Temporary Riprap, Class 2                 | Ton                |                                |            |                                   |            |                                   |           |
| 0390                                  | 665J002                                   | 2,660.000          | 5.00                           | 13,300.00  | 2.40                              | 6,384.00   | 4.00                              | 10,640.00 |
|                                       | Silt Fence                                | LF                 |                                |            |                                   |            |                                   |           |
| 0400                                  | 665N000                                   | 102.000            | 70.00                          | 7,140.00   | 20.90                             | 2,131.80   | 60.00                             | 6,120.00  |
|                                       | Temporary Coarse Aggregate,ALDOT Number 1 | Ton                |                                |            |                                   |            |                                   |           |
| 0410                                  | 665O001                                   | 2,660.000          | 1.00                           | 2,660.00   | 1.10                              | 2,926.00   | 1.00                              | 2,660.00  |
|                                       | Silt Fence Removal                        | LF                 |                                |            |                                   |            |                                   |           |
| 0420                                  | 665P005                                   | 7.000              | 500.00                         | 3,500.00   | 411.80                            | 2,882.60   | 215.00                            | 1,505.00  |
|                                       | Inlet Protection, Stage 3 Or 4            | Each               |                                |            |                                   |            |                                   |           |
| 0430                                  | 665Q002                                   | 50.000             | 10.00                          | 500.00     | 5.30                              | 265.00     | 6.00                              | 300.00    |
|                                       | Wattle                                    | LF                 |                                |            |                                   |            |                                   |           |
| 0440                                  | 674A000                                   | 200.000            | 5.00                           | 1,000.00   | 1.80                              | 360.00     | 10.00                             | 2,000.00  |
|                                       | Construction Safety Fence                 | LF                 |                                |            |                                   |            |                                   |           |
| 0450                                  | 680A001                                   | (1)                | 20,000.00                      | 20,000.00  | 11,765.00                         | 11,765.00  | 15,000.00                         | 15,000.00 |
|                                       | Geometric Controls                        | LS                 |                                |            |                                   |            |                                   |           |
| 0460                                  | 701H000                                   | 36.000             | 5.00                           | 180.00     | 1.20                              | 43.20      | 15.00                             | 540.00    |
|                                       | Solid Traffic Stripe Removed (Paint)      | LF                 |                                |            |                                   |            |                                   |           |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 6**

**Call Order:** 010      **Contract ID:** 20190927010      **County:** JEFFERSON  
**Letting Date:** September 27, 2019      **Area/District:** 0301      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(268)  
 SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |  |           | (1) TRIPLE J CONSTRUCTION,<br>LLC |            | (2) GLOBAL MANAGEMENT<br>GROUP, INC. |            | (3) BULLS CONSTRUCTION<br>GROUP, LLC |            |
|---------------------------------------|--|-----------|-----------------------------------|------------|--------------------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price                        | Ext Amount | Unit Price                           | Ext Amount | Unit Price                           | Ext Amount |
| 0470                                  | 703A002  | 537.000   | 8.00                              | 4,296.00   | 5.90                                 | 3,168.30   | 10.00                                | 5,370.00   |
|                                       | Traffic Control Markings, Class 2, Type A  | SQFT      |                                   |            |                                      |            |                                      |            |
| 0480                                  | 703C000  | 17.000    | 5.00                              | 85.00      | 2.40                                 | 40.80      | 30.00                                | 510.00     |
|                                       | Removal Of Existing Traffic Control Markings Or Legends (Paint)  | SQFT      |                                   |            |                                      |            |                                      |            |
| 0490                                  | 710A165  | 74.000    | 50.00                             | 3,700.00   | 33.00                                | 2,442.00   | 35.00                                | 2,590.00   |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background, Fluorescent)                         | SQFT      |                                   |            |                                      |            |                                      |            |
| 0500                                  | 710B021  | 126.000   | 30.00                             | 3,780.00   | 16.50                                | 2,079.00   | 15.00                                | 1,890.00   |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel)                    | LF        |                                   |            |                                      |            |                                      |            |
| 0510                                  | 730C000  | (1)       | 4,700.00                          | 4,700.00   | 4,253.00                             | 4,253.00   | 3,782.00                             | 3,782.00   |
|                                       | Furnishing And Installing Traffic Control Unit ( Cahaba Road at Lane Park Road/Culver Road/US-280 Ramps) | LS        |                                   |            |                                      |            |                                      |            |
| 0520                                  | 730H001  | 1,200.000 | 4.50                              | 5,400.00   | 3.90                                 | 4,680.00   | 6.00                                 | 7,200.00   |
|                                       | Loop Wire  | LF        |                                   |            |                                      |            |                                      |            |
| 0530                                  | 730I001  | 750.000   | 3.00                              | 2,250.00   | 2.40                                 | 1,800.00   | 3.00                                 | 2,250.00   |
|                                       | Loop Detector Lead-In-Cable  | LF        |                                   |            |                                      |            |                                      |            |
| 0540                                  | 730K000  | 4.000     | 620.00                            | 2,480.00   | 559.00                               | 2,236.00   | 758.00                               | 3,032.00   |
|                                       | Traffic Signal Junction Box  | Each      |                                   |            |                                      |            |                                      |            |



## Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 7

Call Order: 010      Contract ID: 20190927010      County: JEFFERSON  
 Letting Date: September 27, 2019      Area/District: 0301      Contract Time: 45 Working Days

Contract Description:      Project(s): CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |  |         | (1) TRIPLE J CONSTRUCTION, LLC |                     | (2) GLOBAL MANAGEMENT GROUP, INC. |                     | (3) BULLS CONSTRUCTION GROUP, LLC |                     |
|---------------------------------------|--|---------|--------------------------------|---------------------|-----------------------------------|---------------------|-----------------------------------|---------------------|
| Alt Set / Alt Member                  | Quantity and Units                                 |         | Unit Price                     | Ext Amount          | Unit Price                        | Ext Amount          | Unit Price                        | Ext Amount          |
| 0550                                  | 730L005  | 225.000 | 9.00                           | 2,025.00            | 7.90                              | 1,777.50            | 14.00                             | 3,150.00            |
|                                       | 2", Non-Metallic, Conduit                          | LF      |                                |                     |                                   |                     |                                   |                     |
| 0560                                  | 730Q011  | 2.000   | 2,200.00                       | 4,400.00            | 1,971.00                          | 3,942.00            | 4,882.00                          | 9,764.00            |
|                                       | Pedestrian Signal Head, Type LED                   | Each    |                                |                     |                                   |                     |                                   |                     |
| 0570                                  | 740B000  | 303.000 | 9.00                           | 2,727.00            | 10.60                             | 3,211.80            | 15.00                             | 4,545.00            |
|                                       | Construction Signs                                 | SQFT    |                                |                     |                                   |                     |                                   |                     |
| 0580                                  | 740D000  | 80.000  | 40.00                          | 3,200.00            | 48.00                             | 3,840.00            | 50.00                             | 4,000.00            |
|                                       | Channelizing Drums                                 | Each    |                                |                     |                                   |                     |                                   |                     |
| 0590                                  | 740E000  | 20.000  | 20.00                          | 400.00              | 21.20                             | 424.00              | 50.00                             | 1,000.00            |
|                                       | Cones (36 Inches High)                             | Each    |                                |                     |                                   |                     |                                   |                     |
| 0600                                  | 740F001  | 2.000   | 50.00                          | 100.00              | 147.10                            | 294.20              | 750.00                            | 1,500.00            |
|                                       | Barricades, Type II                                | Each    |                                |                     |                                   |                     |                                   |                     |
| 0610                                  | 740M001  | 20.000  | 10.00                          | 200.00              | 5.90                              | 118.00              | 10.00                             | 200.00              |
|                                       | Ballast For Cone                                   | Each    |                                |                     |                                   |                     |                                   |                     |
| 0620                                  | 742A001  | 3.000   | 3,000.00                       | 9,000.00            | 7,059.00                          | 21,177.00           | 7,000.00                          | 21,000.00           |
|                                       | Portable Changeable Message Sign, Type 2           | Each    |                                |                     |                                   |                     |                                   |                     |
| 0630                                  | 756A028  | 70.000  | 100.00                         | 7,000.00            | 82.40                             | 5,768.00            | 78.00                             | 5,460.00            |
|                                       | 6" Electrical Conduit, 1 Line, Type 5 Installation | LF      |                                |                     |                                   |                     |                                   |                     |
| <b>Section Totals:</b>                |  |         |                                | \$406,985.00        |                                   | \$418,711.20        |                                   | \$467,113.00        |
| <b>Contract Totals</b>                |  |         |                                | <b>\$406,985.00</b> |                                   | <b>\$418,711.20</b> |                                   | <b>\$467,113.00</b> |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 8**

---

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

**( ) indicates item is bid as Lump Sum**



# Alabama Department of Transportation

## Tabulation of Bids

DATE: 9/27/2019

**Call Order:** 010      **Contract ID:** 20190927010      **County:** JEFFERSON  
**Letting Date:** September 27, 2019      **Area/District:** 0301      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(268)  
 SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |   | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|---|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>                       | 0001      Total   |   |            |            |            |            |            |
| 0010                                  | 201A002      (1)<br>Clearing And Grubbing (Maximum<br>Allowable Bid \$ 4,000.00 Per Acre)<br>(Approximately 1 Acre)      LS | 4,000.00                                | 4,000.00   |            |            |            |            |
| 0020                                  | 206C000      27.000<br>Removing Concrete Sidewalk      SQYD   | 47.90                                   | 1,293.30   |            |            |            |            |
| 0030                                  | 206C003      30.000<br>Removing Concrete Flumes      SQYD   | 95.81                                   | 2,874.30   |            |            |            |            |
| 0040                                  | 206C022      50.000<br>Removing Concrete Slab      SQYD   | 55.60                                   | 2,780.00   |            |            |            |            |
| 0050                                  | 206D002      210.000<br>Removing Curb      LF   | 22.59                                   | 4,743.90   |            |            |            |            |
| 0060                                  | 206D003      144.000<br>Removing Curb And Gutter      LF  | 22.59                                   | 3,252.96   |            |            |            |            |
| 0070                                  | 206E000      1.000<br>Removing Headwalls      Each  | 766.44                                  | 766.44     |            |            |            |            |
| 0080                                  | 210A000      371.000<br>Unclassified Excavation      CUYD   | 32.09                                   | 11,905.39  |            |            |            |            |
| 0090                                  | 210D001      322.000<br>Borrow Excavation (Loose Truckbed<br>Measurement)      CUYD   | 44.29                                   | 14,261.38  |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 10

Call Order: 010 Contract ID: 20190927010 County: JEFFERSON

Letting Date: September 27, 2019 Area/District: 0301 Contract Time: 45 Working Days

Contract Description: Project(s): CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID    |  | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100                 | 214A000  | 22.000             | 51.56                                | 1,134.32   |            |            |            |            |
|                      | Structure Excavation   | CUYD               |                                      |            |            |            |            |            |
| 0110                 | 214B001  | 19.000             | 83.07                                | 1,578.33   |            |            |            |            |
|                      | Foundation Backfill, Commercial  | CUYD               |                                      |            |            |            |            |            |
| 0120                 | 305A051  | 177.000            | 89.64                                | 15,866.28  |            |            |            |            |
|                      | Coarse Aggregate, Section 801, For Miscellaneous Use   | CUYD               |                                      |            |            |            |            |            |
| 0130                 | 401A000  | 30.000             | 21.60                                | 648.00     |            |            |            |            |
|                      | Bituminous Treatment A   | SQYD               |                                      |            |            |            |            |            |
| 0140                 | 405A000  | 3.000              | 504.04                               | 1,512.12   |            |            |            |            |
|                      | Tack Coat  | Gal                |                                      |            |            |            |            |            |
| 0150                 | 407B000  | 1.000              | 720.06                               | 720.06     |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                                      |            |            |            |            |            |
| 0160                 | 424A360  | 3.000              | 432.03                               | 1,296.09   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                      |            |            |            |            |            |
| 0170                 | 424A369  | 9.000              | 432.03                               | 3,888.27   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                      |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID    |  | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                      |            |            |            |            |            |
| 0180                 | 424B655  | 8.000              | 432.03                               | 3,456.24   |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |                                      |            |            |            |            |            |
| 0190                 | 517A004  | 175.000            | 432.75                               | 75,731.25  |            |            |            |            |
|                      | Ornamental Handrail  | LF                 |                                      |            |            |            |            |            |
| 0200                 | 533A097  | 68.000             | 107.51                               | 7,310.68   |            |            |            |            |
|                      | 15" Storm Sewer Pipe (Class 3 R.C.)  | LF                 |                                      |            |            |            |            |            |
| 0210                 | 600A000  | (1)                | 93,457.00                            | 93,457.00  |            |            |            |            |
|                      | Mobilization   | LS                 |                                      |            |            |            |            |            |
| 0220                 | 610D003  | 183.000            | 4.71                                 | 861.93     |            |            |            |            |
|                      | Filter Blanket, Geotextile   | SQYD               |                                      |            |            |            |            |            |
| 0230                 | 618A000  | 1,774.000          | 94.53                                | 167,696.22 |            |            |            |            |
|                      | Concrete Sidewalk, 4" Thick  | SQYD               |                                      |            |            |            |            |            |
| 0240                 | 618C000  | 18.000             | 150.25                               | 2,704.50   |            |            |            |            |
|                      | Truncated Dome Retrofit  | SQFT               |                                      |            |            |            |            |            |
| 0250                 | 619A001  | 1.000              | 1,152.87                             | 1,152.87   |            |            |            |            |
|                      | 15" Roadway Pipe End Treatment,<br>Class 1   | Each               |                                      |            |            |            |            |            |
| 0260                 | 621C049  | 1.000              | 7,655.73                             | 7,655.73   |            |            |            |            |
|                      | Inlets, Type S1 Or S3 (2 Wing)<br>(Modified)   | Each               |                                      |            |            |            |            |            |





Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 12

Call Order: 010

Contract ID: 20190927010

County: JEFFERSON

Letting Date: September 27, 2019

Area/District: 0301

Contract Time: 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description        |                    |  | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|--|--------------------|--|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0270 621C116                                 | 2.000              |  | 8,293.87                                | 16,587.74  |            |            |            |            |
| Inlets, Type S3 (1 Wing) (Special)           | Each               |  |   |            |            |            |            |            |
| 0280 623B000                                 | 12.000             |  | 47.24                                   | 566.88     |            |            |            |            |
| Concrete Curb, Type N                        | LF                 |  |   |            |            |            |            |            |
| 0290 623B001                                 | 10.000             |  | 93.09                                   | 930.90     |            |            |            |            |
| Concrete Curb, Type N Special                | LF                 |  |   |            |            |            |            |            |
| 0300 623B012                                 | 30.000             |  | 38.41                                   | 1,152.30   |            |            |            |            |
| Concrete Curb, Type N (Modified)             | LF                 |  |   |            |            |            |            |            |
| 0310 623C000                                 | 69.000             |  | 71.26                                   | 4,916.94   |            |            |            |            |
| Combination Curb & Gutter, Type C            | LF                 |  |   |            |            |            |            |            |
| 0320 623C003                                 | 103.000            |  | 49.18                                   | 5,065.54   |            |            |            |            |
| Combination Curb & Gutter, Type C (Modified) | LF                 |  |   |            |            |            |            |            |
| 0330 650A000                                 | 235.000            |  | 45.80                                   | 10,763.00  |            |            |            |            |
| Topsoil                                      | CUYD               |  |   |            |            |            |            |            |
| 0340 654A001                                 | 1,859.000          |  | 6.98                                    | 12,975.82  |            |            |            |            |
| Solid Sodding (Bermuda)                      | SQYD               |  |   |            |            |            |            |            |
| 0350 665A000                                 | 1.000              |  | 324.03                                  | 324.03     |            |            |            |            |
| Temporary Seeding                            | Acre               |  |   |            |            |            |            |            |
| 0360 665B001                                 | 3.000              |  | 540.04                                  | 1,620.12   |            |            |            |            |
| Temporary Mulching                           | Ton                |  |   |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 13

Call Order: 010                      Contract ID: 20190927010                      County: JEFFERSON  
 Letting Date: September 27, 2019    Area/District: 0301                      Contract Time: 45 Working Days  
 Contract Description:                      Project(s): CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description        |                    | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|--|--------------------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0370    665G000                              | 125.000            | 10.44                                   | 1,305.00   |            |            |            |            |
| Sand Bags                                    | Each               |   |            |            |            |            |            |
| 0380    665I000                              | 40.000             | 96.82                                   | 3,872.80   |            |            |            |            |
| Temporary Riprap, Class 2                    | Ton                |   |            |            |            |            |            |
| 0390    665J002                              | 2,660.000          | 4.32                                    | 11,491.20  |            |            |            |            |
| Silt Fence                                   | LF                 |   |            |            |            |            |            |
| 0400    665N000                              | 102.000            | 55.43                                   | 5,653.86   |            |            |            |            |
| Temporary Coarse Aggregate,ALDOT<br>Number 1 | Ton                |   |            |            |            |            |            |
| 0410    665O001                              | 2,660.000          | 0.29                                    | 771.40     |            |            |            |            |
| Silt Fence Removal                           | LF                 |   |            |            |            |            |            |
| 0420    665P005                              | 7.000              | 529.96                                  | 3,709.72   |            |            |            |            |
| Inlet Protection, Stage 3 Or 4               | Each               |   |            |            |            |            |            |
| 0430    665Q002                              | 50.000             | 11.52                                   | 576.00     |            |            |            |            |
| Wattle                                       | LF                 |   |            |            |            |            |            |
| 0440    674A000                              | 200.000            | 4.04                                    | 808.00     |            |            |            |            |
| Construction Safety Fence                    | LF                 |   |            |            |            |            |            |
| 0450    680A001                              | (1)                | 37,168.00                               | 37,168.00  |            |            |            |            |
| Geometric Controls                           | LS                 |   |            |            |            |            |            |
| 0460    701H000                              | 36.000             | 2.88                                    | 103.68     |            |            |            |            |
| Solid Traffic Stripe Removed (Paint)         | LF                 |   |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 14**

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |  |           | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--|-----------|---|------------|------------|------------|------------|------------|
|                                       |  |           | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units   |           |   |            |            |            |            |            |
| 0470                                  | 703A002  | 537.000   | 7.20                                    | 3,866.40   |            |            |            |            |
|                                       | Traffic Control Markings, Class 2, Type A  | SQFT      |   |            |            |            |            |            |
| 0480                                  | 703C000  | 17.000    | 7.20                                    | 122.40     |            |            |            |            |
|                                       | Removal Of Existing Traffic Control Markings Or Legends (Paint)  | SQFT      |   |            |            |            |            |            |
| 0490                                  | 710A165  | 74.000    | 40.32                                   | 2,983.68   |            |            |            |            |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background, Fluorescent)                         | SQFT      |   |            |            |            |            |            |
| 0500                                  | 710B021  | 126.000   | 20.16                                   | 2,540.16   |            |            |            |            |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)                     | LF        |   |            |            |            |            |            |
| 0510                                  | 730C000  | (1)       | 4,469.53                                | 4,469.53   |            |            |            |            |
|                                       | Furnishing And Installing Traffic Control Unit ( Cahaba Road at Lane Park Road/Culver Road/US-280 Ramps) | LS        |   |            |            |            |            |            |
| 0520                                  | 730H001  | 1,200.000 | 6.68                                    | 8,016.00   |            |            |            |            |
|                                       | Loop Wire  | LF        |   |            |            |            |            |            |
| 0530                                  | 730I001  | 750.000   | 3.04                                    | 2,280.00   |            |            |            |            |
|                                       | Loop Detector Lead-In-Cable  | LF        |   |            |            |            |            |            |
| 0540                                  | 730K000  | 4.000     | 895.12                                  | 3,580.48   |            |            |            |            |
|                                       | Traffic Signal Junction Box  | Each      |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 15**

**Call Order:** 010      **Contract ID:** 20190927010      **County:** JEFFERSON  
**Letting Date:** September 27, 2019      **Area/District:** 0301      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(268)  
 SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

| Line No / Item ID<br>Item Description |  |         | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |                     |            |            |            |
|---------------------------------------|--|---------|---|------------|---------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                 |         | Unit Price                              | Ext Amount | Unit Price          | Ext Amount | Unit Price | Ext Amount |
| 0550                                  | 730L005  | 225.000 | 16.75                                   | 3,768.75   |                     |            |            |            |
|                                       | 2", Non-Metallic, Conduit                          | LF      |   |            |                     |            |            |            |
| 0560                                  | 730Q011  | 2.000   | 5,763.35                                | 11,526.70  |                     |            |            |            |
|                                       | Pedestrian Signal Head, Type LED                   | Each    |   |            |                     |            |            |            |
| 0570                                  | 740B000  | 303.000 | 17.28                                   | 5,235.84   |                     |            |            |            |
|                                       | Construction Signs                                 | SQFT    |   |            |                     |            |            |            |
| 0580                                  | 740D000  | 80.000  | 57.60                                   | 4,608.00   |                     |            |            |            |
|                                       | Channelizing Drums                                 | Each    |   |            |                     |            |            |            |
| 0590                                  | 740E000  | 20.000  | 25.92                                   | 518.40     |                     |            |            |            |
|                                       | Cones (36 Inches High)                             | Each    |   |            |                     |            |            |            |
| 0600                                  | 740F001  | 2.000   | 180.02                                  | 360.04     |                     |            |            |            |
|                                       | Barricades, Type II                                | Each    |   |            |                     |            |            |            |
| 0610                                  | 740M001  | 20.000  | 14.40                                   | 288.00     |                     |            |            |            |
|                                       | Ballast For Cone                                   | Each    |   |            |                     |            |            |            |
| 0620                                  | 742A001  | 3.000   | 12,000.00                               | 36,000.00  |                     |            |            |            |
|                                       | Portable Changeable Message Sign, Type 2           | Each    |   |            |                     |            |            |            |
| 0630                                  | 756A028  | 70.000  | 92.30                                   | 6,461.00   |                     |            |            |            |
|                                       | 6" Electrical Conduit, 1 Line, Type 5 Installation | LF      |   |            |                     |            |            |            |
| <b>Section Totals:</b>                |  |         |   |            | \$649,535.87        |            |            |            |
| <b>Contract Totals</b>                |  |         |   |            | <b>\$649,535.87</b> |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 16**

---

**Call Order:** 010

**Contract ID:** 20190927010

**County:** JEFFERSON

**Letting Date:** September 27, 2019

**Area/District:** 0301

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(268)

SIDEWALK INSTALLATIONS ON POINCIANA DRIVE TO 20TH PLACE SOUTH AND ON 20TH PLACE SOUTH TO THE JUNCTION OF CAHABA ROAD

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 011

Contract ID: 20190927011

County: SHELBY

Letting Date: September 27, 2019

Area / District: 0305

Contract Time: 50 Working Days

Contract Description:

Project(s): CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 03540  | CHILTON CONTRACTORS, INC.            | \$982,621.33   |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,075,197.16 |
| 3    | 04013  | DUNN CONSTRUCTION COMPANY, INC.      | \$1,079,730.16 |
| 4    | 09028  | IKAROS, LLC                          | \$1,290,000.00 |
| 5    | 16016  | JOHN PLOTT COMPANY, INC.             | \$1,584,796.98 |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  |           | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---------------------------------------|--|-----------|----------------------------------|------------|--|------------|--|------------|
|                                       |  |           | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| <b>Alt Set / Alt Member</b>           | <b>Quantity and Units</b>  |           |                                  |            |  |            |  |            |
| <b>SECTION: 0001</b>                  | <b>Total</b>   |           |                                  |            |  |            |  |            |
| 0010                                  | 201A002  | (1)       | 16,000.00                        | 16,000.00  | 16,000.00                                      | 16,000.00  | 16,000.00                              | 16,000.00  |
|                                       | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) | LS        |                                  |            |  |            |  |            |
| 0020                                  | 206C010  | 85.000    | 8.50                             | 722.50     | 10.06  | 855.10     | 10.70                                  | 909.50     |
|                                       | Removing Concrete Driveway   | SQYD      |                                  |            |  |            |  |            |
| 0030                                  | 206C023  | 168.000   | 8.50                             | 1,428.00   | 10.06  | 1,690.08   | 10.70                                  | 1,797.60   |
|                                       | Removing Riprap  | SQYD      |                                  |            |  |            |  |            |
| 0040                                  | 206D000  | 201.000   | 10.00                            | 2,010.00   | 11.84  | 2,379.84   | 12.58                                  | 2,528.58   |
|                                       | Removing Pipe  | LF        |                                  |            |  |            |  |            |
| 0050                                  | 206D001  | 99.000    | 12.00                            | 1,188.00   | 14.21  | 1,406.79   | 15.10                                  | 1,494.90   |
|                                       | Removing Guardrail   | LF        |                                  |            |  |            |  |            |
| 0060                                  | 206D008  | 145.000   | 15.00                            | 2,175.00   | 17.76  | 2,575.20   | 18.87                                  | 2,736.15   |
|                                       | Removing Retaining Wall  | LF        |                                  |            |  |            |  |            |
| 0070                                  | 206D011  | 264.000   | 5.50                             | 1,452.00   | 6.51   | 1,718.64   | 6.92                                   | 1,826.88   |
|                                       | Removing Fence   | LF        |                                  |            |  |            |  |            |
| 0080                                  | 210A000  | 2,411.000 | 14.00                            | 33,754.00  | 16.57  | 39,950.27  | 17.62                                  | 42,481.82  |
|                                       | Unclassified Excavation  | CUYD      |                                  |            |  |            |  |            |
| 0090                                  | 210D011  | 8,089.000 | 16.00                            | 129,424.00 | 18.94  | 153,205.66 | 20.13                                  | 162,831.57 |
|                                       | Borrow Excavation (A4 Or Better)   | CUYD      |                                  |            |  |            |  |            |







**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  |         | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---------------------------------------|--|---------|----------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0190                                  | 424B650  | 215.000 | 116.62                           | 25,073.30  | 100.00   | 21,500.00  | 111.54                                 | 23,981.10  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton     |                                  |            |  |            |  |            |
| 0200                                  | 424B655  | 50.000  | 255.46                           | 12,773.00  | 140.00   | 7,000.00   | 241.38                                 | 12,069.00  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton     |                                  |            |  |            |  |            |
| 0210                                  | 424B658  | 50.000  | 172.16                           | 8,608.00   | 135.00   | 6,750.00   | 164.26                                 | 8,213.00   |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                                  |            |  |            |  |            |
| 0220                                  | 424B661  | 350.000 | 126.34                           | 44,219.00  | 105.00   | 36,750.00  | 120.89                                 | 42,311.50  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                                  |            |  |            |  |            |
| 0230                                  | 424B680  | 225.000 | 115.23                           | 25,926.75  | 100.00   | 22,500.00  | 109.72                                 | 24,687.00  |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton     |                                  |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  |         | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---------------------------------------|--|---------|----------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0240                                  | 424B691  | 375.000 | 122.84                           | 46,065.00  | 105.00   | 39,375.00  | 117.54                                 | 44,077.50  |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                                  |            |  |            |  |            |
| 0250                                  | 424C370  | 350.000 | 123.95                           | 43,382.50  | 105.00   | 36,750.00  | 118.59                                 | 41,506.50  |
|                                       | Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton     |                                  |            |  |            |  |            |
| 0260                                  | 530A002  | 11.000  | 75.00                            | 825.00     | 88.79  | 976.69     | 94.37                                  | 1,038.07   |
|                                       | 24" Roadway Pipe (Class 3 R.C.)  | LF      |                                  |            |  |            |  |            |
| 0270                                  | 530A003  | 23.000  | 85.00                            | 1,955.00   | 100.62   | 2,314.26   | 106.95                                 | 2,459.85   |
|                                       | 30" Roadway Pipe (Class 3 R.C.)  | LF      |                                  |            |  |            |  |            |
| 0280                                  | 530A004  | 22.000  | 110.00                           | 2,420.00   | 130.22   | 2,864.84   | 138.41                                 | 3,045.02   |
|                                       | 36" Roadway Pipe (Class 3 R.C.)  | LF      |                                  |            |  |            |  |            |
| 0290                                  | 530B003  | 10.000  | 175.00                           | 1,750.00   | 207.17   | 2,071.70   | 220.20                                 | 2,202.00   |
|                                       | 36" Span, 23" Rise Roadway Pipe<br>(Class 3 R.C.)  | LF      |                                  |            |  |            |  |            |
| 0300                                  | 535A001  | 87.000  | 52.00                            | 4,524.00   | 61.56  | 5,355.72   | 65.43                                  | 5,692.41   |
|                                       | 18" Side Drain Pipe  | LF      |                                  |            |  |            |  |            |
| 0310                                  | 535B009  | 87.000  | 68.00                            | 5,916.00   | 80.50  | 7,003.50   | 85.56                                  | 7,443.72   |
|                                       | 18" Span, 11" Rise Side Drain Pipe   | LF      |                                  |            |  |            |  |            |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 5**

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  | Quantity and Units | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |           |
|---------------------------------------|--|--------------------|----------------------------------|------------|--|------------|--|-----------|
| Alt Set / Alt Member                  | Unit Price   |                    | Ext Amount                       | Unit Price | Ext Amount                                     | Unit Price | Ext Amount                             |           |
| 0320                                  | 600A000<br>Mobilization  | (1)<br>LS          | 89,742.64                        | 89,742.64  | 118,034.21                                     | 118,034.21 | 80,000.00                              | 80,000.00 |
| 0330                                  | 602A000<br>Right Of Way Markers                                | 26.000<br>Each     | 650.00                           | 16,900.00  | 414.33   | 10,772.58  | 754.95                                 | 19,628.70 |
| 0340                                  | 610C001<br>Loose Riprap, Class 2                               | 519.000<br>Ton     | 48.00                            | 24,912.00  | 56.82  | 29,489.58  | 60.40                                  | 31,347.60 |
| 0350                                  | 610D003<br>Filter Blanket, Geotextile                          | 1,351.000<br>SQYD  | 3.50                             | 4,728.50   | 7.10   | 9,592.10   | 4.40                                   | 5,944.40  |
| 0360                                  | 618B003<br>Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | 89.000<br>SQYD     | 119.70                           | 10,653.30  | 127.19   | 11,319.91  | 135.19                                 | 12,031.91 |
| 0370                                  | 619A003<br>24" Roadway Pipe End Treatment,<br>Class 1          | 1.000<br>Each      | 1,575.00                         | 1,575.00   | 1,673.61                                       | 1,673.61   | 1,778.86                               | 1,778.86  |
| 0380                                  | 619A004<br>30" Roadway Pipe End Treatment,<br>Class 1          | 1.000<br>Each      | 1,732.50                         | 1,732.50   | 1,840.98                                       | 1,840.98   | 1,956.75                               | 1,956.75  |
| 0390                                  | 619A005<br>36" Roadway Pipe End Treatment,<br>Class 1          | 1.000<br>Each      | 2,310.00                         | 2,310.00   | 2,454.62                                       | 2,454.62   | 2,609.00                               | 2,609.00  |
| 0400                                  | 619A101<br>18" Side Drain Pipe End Treatment,<br>Class 1       | 4.000<br>Each      | 1,732.50                         | 6,930.00   | 1,840.97                                       | 7,363.88   | 1,956.75                               | 7,827.00  |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

Call Order: 011

Contract ID: 20190927011

County: SHELBY

Letting Date: September 27, 2019

Area/District: 0305

Contract Time: 50 Working Days

Contract Description:

Project(s): CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description                        |                    |  | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|--|--------------------|--|----------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0410 619B018   | 1.000              |  | 2,257.50                         | 2,257.50   | 2,398.84                                       | 2,398.84   | 2,549.71                               | 2,549.71   |
| 36" Span, 23" Rise Roadway Pipe<br>End Treatment, Class 1    | Each               |  |                                  |            |  |            |  |            |
| 0420 619B115   | 4.000              |  | 1,680.00                         | 6,720.00   | 1,785.18                                       | 7,140.72   | 1,897.45                               | 7,589.80   |
| 18" Span, 11" Rise Side Drain Pipe<br>End Treatment, Class 1 | Each               |  |                                  |            |  |            |  |            |
| 0430 621A011   | 3.000              |  | 3,675.00                         | 11,025.00  | 3,905.09                                       | 11,715.27  | 4,150.68                               | 12,452.04  |
| Junction Boxes, Type 1 Or 1P                                 | Each               |  |                                  |            |  |            |  |            |
| 0440 621A019   | 1.000              |  | 4,620.00                         | 4,620.00   | 4,909.26                                       | 4,909.26   | 5,217.99                               | 5,217.99   |
| Junction Boxes, Type 1 Or 2P                                 | Each               |  |                                  |            |  |            |  |            |
| 0450 621B011   | 3.000              |  | 981.75                           | 2,945.25   | 1,043.22                                       | 3,129.66   | 1,108.82                               | 3,326.46   |
| Junction Box Units, Type 1 Or 1P                             | Each               |  |                                  |            |  |            |  |            |
| 0460 621B014   | 1.000              |  | 997.50                           | 997.50     | 1,059.96                                       | 1,059.96   | 1,126.62                               | 1,126.62   |
| Junction Box Units, Type 1 Or 2P                             | Each               |  |                                  |            |  |            |  |            |
| 0470 635A002   | 301.000            |  | 14.39                            | 4,331.39   | 51.19  | 15,408.19  | 18.87                                  | 5,679.87   |
| Woven Wire Fence (Wood Posts)                                | LF                 |  |                                  |            |  |            |  |            |
| 0480 650A000   | 3,500.000          |  | 25.00                            | 87,500.00  | 29.60  | 103,600.00 | 31.46                                  | 110,110.00 |
| Topsoil  | CUYD               |  |                                  |            |  |            |  |            |
| 0490 652A100   | 4.000              |  | 1,168.67                         | 4,674.68   | 1,213.41                                       | 4,853.64   | 1,289.72                               | 5,158.88   |
| Seeding  | Acre               |  |                                  |            |  |            |  |            |
| 0500 652C000   | 4.000              |  | 175.30                           | 701.20     | 254.52   | 1,018.08   | 270.53                                 | 1,082.12   |
| Mowing   | Acre               |  |                                  |            |  |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) CHILTON CONTRACTORS, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            | (3) DUNN CONSTRUCTION COMPANY, INC. |           |
|---------------------------------------|---|--------------------|-------------------------------|------------|--|------------|-------------------------------------|-----------|
| Alt Set / Alt Member                  | Unit Price                                |                    | Ext Amount                    | Unit Price | Ext Amount                               | Unit Price | Ext Amount                          |           |
| 0510                                  | 654A001                                   | 1,611.000          | 5.84                          | 9,408.24   | 5.09                                     | 8,199.99   | 5.41                                | 8,715.51  |
|                                       | Solid Sodding (Bermuda)                   | SQYD               |                               |            |  |            |                                     |           |
| 0520                                  | 656A010                                   | 4.000              | 1,168.67                      | 4,674.68   | 1,266.68                                 | 5,066.72   | 1,346.34                            | 5,385.36  |
|                                       | Mulching                                  | Acre               |                               |            |  |            |                                     |           |
| 0530                                  | 659C002                                   | 3,165.000          | 1.87                          | 5,918.55   | 1.18                                     | 3,734.70   | 1.26                                | 3,987.90  |
|                                       | Erosion Control Product, Type S2          | SQYD               |                               |            |  |            |                                     |           |
| 0540                                  | 665A000                                   | 4.000              | 555.12                        | 2,220.48   | 503.12                                   | 2,012.48   | 534.76                              | 2,139.04  |
|                                       | Temporary Seeding                         | Acre               |                               |            |  |            |                                     |           |
| 0550                                  | 665B001                                   | 24.000             | 467.47                        | 11,219.28  | 633.34                                   | 15,200.16  | 673.17                              | 16,156.08 |
|                                       | Temporary Mulching                        | Ton                |                               |            |  |            |                                     |           |
| 0560                                  | 665E000                                   | 500.000            | 4.00                          | 2,000.00   | 4.74                                     | 2,370.00   | 2.71                                | 1,355.00  |
|                                       | Polyethylene                              | SQYD               |                               |            |  |            |                                     |           |
| 0570                                  | 665I002                                   | 150.000            | 55.00                         | 8,250.00   | 65.11                                    | 9,766.50   | 69.20                               | 10,380.00 |
|                                       | Temporary Riprap, Class 1                 | Ton                |                               |            |  |            |                                     |           |
| 0580                                  | 665J002                                   | 2,000.000          | 3.86                          | 7,720.00   | 2.66                                     | 5,320.00   | 2.83                                | 5,660.00  |
|                                       | Silt Fence                                | LF                 |                               |            |  |            |                                     |           |
| 0590                                  | 665N000                                   | 50.000             | 35.20                         | 1,760.00   | 41.67                                    | 2,083.50   | 44.29                               | 2,214.50  |
|                                       | Temporary Coarse Aggregate,ALDOT Number 1 | Ton                |                               |            |  |            |                                     |           |
| 0600                                  | 665O001                                   | 2,000.000          | 1.17                          | 2,340.00   | 1.01                                     | 2,020.00   | 1.07                                | 2,140.00  |
|                                       | Silt Fence Removal                        | LF                 |                               |            |  |            |                                     |           |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   |           | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---------------------------------------|---|-----------|----------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units                                      |           | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0610                                  | 665Q002   | 450.000   | 11.69                            | 5,260.50   | 7.52   | 3,384.00   | 7.99                                   | 3,595.50   |
|                                       | Wattle  | LF        |                                  |            |  |            |  |            |
| 0620                                  | 680A001   | (1)       | 10,000.00                        | 10,000.00  | 17,757.13                                      | 17,757.13  | 22,019.50                              | 22,019.50  |
|                                       | Geometric Controls                                      | LS        |                                  |            |  |            |  |            |
| 0630                                  | 698A000   | (1)       | 0.00                             | 0.00       | 0.00   | 0.00       | 0.00                                   | 0.00       |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 50,100.00) | LS        |                                  |            |  |            |  |            |
| 0640                                  | 701A227   | 1.000     | 2,992.50                         | 2,992.50   | 3,373.85                                       | 3,373.85   | 3,586.03                               | 3,586.03   |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile      |                                  |            |  |            |  |            |
| 0650                                  | 701A230   | 2.000     | 2,992.50                         | 5,985.00   | 3,373.86                                       | 6,747.72   | 3,586.04                               | 7,172.08   |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile      |                                  |            |  |            |  |            |
| 0660                                  | 701B207   | 645.000   | 1.05                             | 677.25     | 1.18   | 761.10     | 1.26                                   | 812.70     |
|                                       | Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF        |                                  |            |  |            |  |            |
| 0670                                  | 701C001   | 2.000     | 840.00                           | 1,680.00   | 947.05   | 1,894.10   | 1,006.61                               | 2,013.22   |
|                                       | Solid Temporary Traffic Stripe                          | Mile      |                                  |            |  |            |  |            |
| 0680                                  | 703A002   | 1,458.000 | 5.25                             | 7,654.50   | 5.92   | 8,631.36   | 6.29                                   | 9,170.82   |
|                                       | Traffic Control Markings, Class 2, Type A               | SQFT      |                                  |            |  |            |  |            |
| 0690                                  | 703B002   | 68.000    | 5.25                             | 357.00     | 5.92   | 402.56     | 6.29                                   | 427.72     |
|                                       | Traffic Control Legends, Class 2, Type A                | SQFT      |                                  |            |  |            |  |            |



**Call Order:** 011      **Contract ID:** 20190927011      **County:** SHELBY  
**Letting Date:** September 27, 2019      **Area/District:** 0305      **Contract Time:** 50 Working Days  
**Contract Description:**      **Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  |         | (1) CHILTON CONTRACTORS,<br>INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |            |
|---------------------------------------|--|---------|----------------------------------|------------|--|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                       | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                             | Ext Amount |
| 0700                                  | 703D001  | 209.000 | 2.10                             | 438.90     | 2.37   | 495.33     | 2.52                                   | 526.68     |
|                                       | Temporary Traffic Control Markings   | SQFT    |                                  |            |  |            |  |            |
| 0710                                  | 705A030  | 25.000  | 5.25                             | 131.25     | 5.92   | 148.00     | 6.29                                   | 157.25     |
|                                       | Pavement Markers, Class A-H, Type 2-C  | Each    |                                  |            |  |            |  |            |
| 0720                                  | 705A032  | 449.000 | 5.25                             | 2,357.25   | 5.92   | 2,658.08   | 6.29                                   | 2,824.21   |
|                                       | Pavement Markers, Class A-H, Type 1-B  | Each    |                                  |            |  |            |  |            |
| 0730                                  | 705A037  | 13.000  | 5.25                             | 68.25      | 5.92   | 76.96      | 6.29                                   | 81.77      |
|                                       | Pavement Markers, Class A-H, Type 2-D  | Each    |                                  |            |  |            |  |            |
| 0740                                  | 705A038  | 196.000 | 5.25                             | 1,029.00   | 5.92   | 1,160.32   | 6.29                                   | 1,232.84   |
|                                       | Pavement Markers, Class A-H, Type 2-E  | Each    |                                  |            |  |            |  |            |
| 0750                                  | 710A160  | 23.000  | 33.47                            | 769.81     | 35.51  | 816.73     | 37.75                                  | 868.25     |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  | SQFT    |                                  |            |  |            |  |            |
| 0760                                  | 710A170  | 101.000 | 27.89                            | 2,816.89   | 29.60  | 2,989.60   | 31.46                                  | 3,177.46   |
|                                       | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  | SQFT    |                                  |            |  |            |  |            |
| 0770                                  | 710B021  | 294.000 | 15.62                            | 4,592.28   | 16.57  | 4,871.58   | 17.62                                  | 5,180.28   |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | LF      |                                  |            |  |            |  |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 10

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description       |                    |      | (1) CHILTON CONTRACTORS,<br>INC. |                     | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (3) DUNN CONSTRUCTION<br>COMPANY, INC. |                       |
|---|--------------------|------|----------------------------------|---------------------|--|-----------------------|--|-----------------------|
| Alt Set / Alt Member                        | Quantity and Units |      | Unit Price                       | Ext Amount          | Unit Price                                     | Ext Amount            | Unit Price                             | Ext Amount            |
| 0780 740B000                                | 477.000            |      | 11.16                            | 5,323.32            | 11.84  | 5,647.68              | 12.58                                  | 6,000.66              |
| Construction Signs                          |                    | SQFT |                                  |                     |  |                       |  |                       |
| 0790 740D000                                | 100.000            |      | 46.86                            | 4,686.00            | 49.72  | 4,972.00              | 52.85                                  | 5,285.00              |
| Channelizing Drums                          |                    | Each |                                  |                     |  |                       |  |                       |
| 0800 740E000                                | 100.000            |      | 20.08                            | 2,008.00            | 21.31  | 2,131.00              | 24.91                                  | 2,491.00              |
| Cones (36 Inches High)                      |                    | Each |                                  |                     |  |                       |  |                       |
| 0810 740F002                                | 5.000              |      | 217.55                           | 1,087.75            | 230.84   | 1,154.20              | 245.36                                 | 1,226.80              |
| Barricades, Type III                        |                    | Each |                                  |                     |  |                       |  |                       |
| 0820 740I002                                | 3.000              |      | 278.91                           | 836.73              | 295.95   | 887.85                | 314.57                                 | 943.71                |
| Warning Lights, Type B                      |                    | Each |                                  |                     |  |                       |  |                       |
| 0830 740M001                                | 100.000            |      | 11.16                            | 1,116.00            | 11.84  | 1,184.00              | 13.84                                  | 1,384.00              |
| Ballast For Cone                            |                    | Each |                                  |                     |  |                       |  |                       |
| 0840 742A001                                | 3.000              |      | 5,522.35                         | 16,567.05           | 5,859.85                                       | 17,579.55             | 6,228.37                               | 18,685.11             |
| Portable Changeable Message Sign,<br>Type 2 |                    | Each |                                  |                     |  |                       |  |                       |
| <b>Section Totals:</b>                      |                    |      |                                  | \$982,621.33        |  | \$1,075,197.16        |  | \$1,079,730.16        |
| <b>Contract Totals</b>                      |                    |      |                                  | <b>\$982,621.33</b> |  | <b>\$1,075,197.16</b> |  | <b>\$1,079,730.16</b> |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID  |                    | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|--|--------------------|-----------------|------------|------------------------------|------------|------------|------------|
| Item Description   |                    |                 |            |                              |            |            |            |
| Alt Set / Alt Member   | Quantity and Units | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001</b>   | <b>Total</b>       |                 |            |                              |            |            |            |
| 0010 201A002   | (1)                | 16,000.00       | 16,000.00  | 16,000.00                    | 16,000.00  |            |            |
| Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) |                    |                 |            |                              |            |            |            |
|  | LS                 |                 |            |                              |            |            |            |
| 0020 206C010   | 85.000             | 5.00            | 425.00     | 24.57                        | 2,088.45   |            |            |
| Removing Concrete Driveway   |                    |                 |            |                              |            |            |            |
|  | SQYD               |                 |            |                              |            |            |            |
| 0030 206C023   | 168.000            | 25.00           | 4,200.00   | 8.77                         | 1,473.36   |            |            |
| Removing Riprap  |                    |                 |            |                              |            |            |            |
|  | SQYD               |                 |            |                              |            |            |            |
| 0040 206D000   | 201.000            | 15.00           | 3,015.00   | 32.42                        | 6,516.42   |            |            |
| Removing Pipe  |                    |                 |            |                              |            |            |            |
|  | LF                 |                 |            |                              |            |            |            |
| 0050 206D001   | 99.000             | 8.00            | 792.00     | 32.90                        | 3,257.10   |            |            |
| Removing Guardrail   |                    |                 |            |                              |            |            |            |
|  | LF                 |                 |            |                              |            |            |            |
| 0060 206D008   | 145.000            | 51.75           | 7,503.75   | 32.41                        | 4,699.45   |            |            |
| Removing Retaining Wall  |                    |                 |            |                              |            |            |            |
|  | LF                 |                 |            |                              |            |            |            |
| 0070 206D011   | 264.000            | 5.00            | 1,320.00   | 6.58                         | 1,737.12   |            |            |
| Removing Fence   |                    |                 |            |                              |            |            |            |
|  | LF                 |                 |            |                              |            |            |            |
| 0080 210A000   | 2,411.000          | 30.00           | 72,330.00  | 114.04                       | 274,950.44 |            |            |
| Unclassified Excavation  |                    |                 |            |                              |            |            |            |
|  | CUYD               |                 |            |                              |            |            |            |
| 0090 210D011   | 8,089.000          | 30.00           | 242,670.00 | 16.34                        | 132,174.26 |            |            |
| Borrow Excavation (A4 Or Better)   |                    |                 |            |                              |            |            |            |
|  | CUYD               |                 |            |                              |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   |           | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|---------------------------------------|---|-----------|-----------------|------------|------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| 0100                                  | 214A000   | 100.000   | 30.00           | 3,000.00   | 26.33                        | 2,633.00   |            |            |
|                                       | Structure Excavation  | CUYD      |                 |            |                              |            |            |            |
| 0110                                  | 214B001   | 28.000    | 45.00           | 1,260.00   | 44.69                        | 1,251.32   |            |            |
|                                       | Foundation Backfill, Commercial   | CUYD      |                 |            |                              |            |            |            |
| 0120                                  | 230A000   | 21.000    | 10.00           | 210.00     | 394.78                       | 8,290.38   |            |            |
|                                       | Roadbed Processing  | RBST      |                 |            |                              |            |            |            |
| 0130                                  | 305B078   | 500.000   | 45.00           | 22,500.00  | 37.62                        | 18,810.00  |            |            |
|                                       | Crushed Aggregate, Section 825,<br>Type B, For Miscellaneous Use  | Ton       |                 |            |                              |            |            |            |
| 0140                                  | 401B100   | 1,600.000 | 13.17           | 21,072.00  | 13.99                        | 22,384.00  |            |            |
|                                       | Bituminous Treatment E (With<br>Polymer Additive)   | SQYD      |                 |            |                              |            |            |            |
| 0150                                  | 405A000   | 1,332.000 | 4.19            | 5,581.08   | 13.82                        | 18,408.24  |            |            |
|                                       | Tack Coat   | Gal       |                 |            |                              |            |            |            |
| 0160                                  | 407B000   | 1.000     | 369.06          | 369.06     | 296.09                       | 296.09     |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt<br>Pavement   | Mile      |                 |            |                              |            |            |            |
| 0170                                  | 410H000   | 1.000     | 11,302.10       | 11,302.10  | 6,579.74                     | 6,579.74   |            |            |
|                                       | Material Remixing Device  | Each      |                 |            |                              |            |            |            |
| 0180                                  | 424A360   | 900.000   | 105.70          | 95,130.00  | 157.91                       | 142,119.00 |            |            |
|                                       | Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton       |                 |            |                              |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 13**

**Call Order:** 011                               **Contract ID:** 20190927011                               **County:** SHELBY  
**Letting Date:** September 27, 2019   **Area/District:** 0305                               **Contract Time:** 50 Working Days  
**Contract Description:**   **Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |  |         | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY,<br>INC. |            |            |            |
|---------------------------------------|--|---------|-----------------|------------|---------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price      | Ext Amount | Unit Price                      | Ext Amount | Unit Price | Ext Amount |
| 0190                                  | 424B650  | 215.000 | 124.00          | 26,660.00  | 131.59                          | 28,291.85  |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton     |                 |            |                                 |            |            |            |
| 0200                                  | 424B655  | 50.000  | 271.63          | 13,581.50  | 184.23                          | 9,211.50   |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton     |                 |            |                                 |            |            |            |
| 0210                                  | 424B658  | 50.000  | 183.05          | 9,152.50   | 177.65                          | 8,882.50   |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                 |            |                                 |            |            |            |
| 0220                                  | 424B661  | 350.000 | 134.34          | 47,019.00  | 138.17                          | 48,359.50  |            |            |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                 |            |                                 |            |            |            |
| 0230                                  | 424B680  | 225.000 | 121.94          | 27,436.50  | 131.59                          | 29,607.75  |            |            |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton     |                 |            |                                 |            |            |            |
| 0240                                  | 424B691  | 375.000 | 130.62          | 48,982.50  | 138.17                          | 51,813.75  |            |            |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton     |                 |            |                                 |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 011                      **Contract ID:** 20190927011                      **County:** SHELBY  
**Letting Date:** September 27, 2019    **Area/District:** 0305                      **Contract Time:** 50 Working Days  
**Contract Description:**    **Project(s):** CMAQ-5918(250)

**INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA**

| Line No / Item ID<br>Item Description |  |         | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|---------------------------------------|--|---------|-----------------|------------|------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| 0250                                  | 424C370  | 350.000 | 131.80          | 46,130.00  | 138.17                       | 48,359.50  |            |            |
|                                       | Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D | Ton     |                 |            |                              |            |            |            |
| 0260                                  | 530A002  | 11.000  | 135.00          | 1,485.00   | 242.33                       | 2,665.63   |            |            |
|                                       | 24" Roadway Pipe (Class 3 R.C.)  | LF      |                 |            |                              |            |            |            |
| 0270                                  | 530A003  | 23.000  | 146.00          | 3,358.00   | 144.58                       | 3,325.34   |            |            |
|                                       | 30" Roadway Pipe (Class 3 R.C.)  | LF      |                 |            |                              |            |            |            |
| 0280                                  | 530A004  | 22.000  | 158.00          | 3,476.00   | 168.41                       | 3,705.02   |            |            |
|                                       | 36" Roadway Pipe (Class 3 R.C.)  | LF      |                 |            |                              |            |            |            |
| 0290                                  | 530B003  | 10.000  | 170.00          | 1,700.00   | 342.64                       | 3,426.40   |            |            |
|                                       | 36" Span, 23" Rise Roadway Pipe<br>(Class 3 R.C.)  | LF      |                 |            |                              |            |            |            |
| 0300                                  | 535A001  | 87.000  | 85.00           | 7,395.00   | 72.91                        | 6,343.17   |            |            |
|                                       | 18" Side Drain Pipe  | LF      |                 |            |                              |            |            |            |
| 0310                                  | 535B009  | 87.000  | 95.00           | 8,265.00   | 83.36                        | 7,252.32   |            |            |
|                                       | 18" Span, 11" Rise Side Drain Pipe   | LF      |                 |            |                              |            |            |            |
| 0320                                  | 600A000  | (1)     | 91,517.50       | 91,517.50  | 171,354.58                   | 171,354.58 |            |            |
|                                       | Mobilization   | LS      |                 |            |                              |            |            |            |
| 0330                                  | 602A000  | 26.000  | 350.00          | 9,100.00   | 672.56                       | 17,486.56  |            |            |
|                                       | Right Of Way Markers   | Each    |                 |            |                              |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 15

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |                    |  | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|---------------------------------------|--------------------|--|-----------------|------------|------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| 0340 610C001                          | 519.000            |  | 60.00           | 31,140.00  | 84.35                        | 43,777.65  |            |            |
|                                       |                    | Loose Riprap, Class 2  |                 |            |                              |            |            |            |
|                                       |                    | Ton  |                 |            |                              |            |            |            |
| 0350 610D003                          | 1,351.000          |  | 3.00            | 4,053.00   | 3.62                         | 4,890.62   |            |            |
|                                       |                    | Filter Blanket, Geotextile                                   |                 |            |                              |            |            |            |
|                                       |                    | SQYD   |                 |            |                              |            |            |            |
| 0360 618B003                          | 89.000             |  | 95.00           | 8,455.00   | 107.99                       | 9,611.11   |            |            |
|                                       |                    | Concrete Driveway, 6" Thick<br>(Includes Wire Mesh)          |                 |            |                              |            |            |            |
|                                       |                    | SQYD   |                 |            |                              |            |            |            |
| 0370 619A003                          | 1.000              |  | 1,500.00        | 1,500.00   | 2,374.39                     | 2,374.39   |            |            |
|                                       |                    | 24" Roadway Pipe End Treatment,<br>Class 1                   |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |
| 0380 619A004                          | 1.000              |  | 1,750.00        | 1,750.00   | 3,531.99                     | 3,531.99   |            |            |
|                                       |                    | 30" Roadway Pipe End Treatment,<br>Class 1                   |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |
| 0390 619A005                          | 1.000              |  | 2,000.00        | 2,000.00   | 3,623.64                     | 3,623.64   |            |            |
|                                       |                    | 36" Roadway Pipe End Treatment,<br>Class 1                   |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |
| 0400 619A101                          | 4.000              |  | 1,750.00        | 7,000.00   | 2,101.98                     | 8,407.92   |            |            |
|                                       |                    | 18" Side Drain Pipe End Treatment,<br>Class 1                |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |
| 0410 619B018                          | 1.000              |  | 2,500.00        | 2,500.00   | 3,623.64                     | 3,623.64   |            |            |
|                                       |                    | 36" Span, 23" Rise Roadway Pipe<br>End Treatment, Class 1    |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |
| 0420 619B115                          | 4.000              |  | 1,750.00        | 7,000.00   | 2,101.98                     | 8,407.92   |            |            |
|                                       |                    | 18" Span, 11" Rise Side Drain Pipe<br>End Treatment, Class 1 |                 |            |                              |            |            |            |
|                                       |                    | Each   |                 |            |                              |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 17**

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   | Quantity and Units | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|---------------------------------------|---|--------------------|-----------------|------------|------------------------------|------------|------------|------------|
|                                       |   |                    | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| 0530                                  | 659C002                                   | 3,165.000          | 1.95            | 6,171.75   | 1.32                         | 4,177.80   |            |            |
|                                       | Erosion Control Product, Type S2          | SQYD               |                 |            |                              |            |            |            |
| 0540                                  | 665A000                                   | 4.000              | 710.00          | 2,840.00   | 559.28                       | 2,237.12   |            |            |
|                                       | Temporary Seeding                         | Acre               |                 |            |                              |            |            |            |
| 0550                                  | 665B001                                   | 24.000             | 500.00          | 12,000.00  | 704.03                       | 16,896.72  |            |            |
|                                       | Temporary Mulching                        | Ton                |                 |            |                              |            |            |            |
| 0560                                  | 665E000                                   | 500.000            | 1.00            | 500.00     | 1.81                         | 905.00     |            |            |
|                                       | Polyethylene                              | SQYD               |                 |            |                              |            |            |            |
| 0570                                  | 665I002                                   | 150.000            | 70.00           | 10,500.00  | 66.31                        | 9,946.50   |            |            |
|                                       | Temporary Riprap, Class 1                 | Ton                |                 |            |                              |            |            |            |
| 0580                                  | 665J002                                   | 2,000.000          | 3.95            | 7,900.00   | 2.96                         | 5,920.00   |            |            |
|                                       | Silt Fence                                | LF                 |                 |            |                              |            |            |            |
| 0590                                  | 665N000                                   | 50.000             | 75.00           | 3,750.00   | 38.72                        | 1,936.00   |            |            |
|                                       | Temporary Coarse Aggregate,ALDOT Number 1 | Ton                |                 |            |                              |            |            |            |
| 0600                                  | 665O001                                   | 2,000.000          | 1.18            | 2,360.00   | 1.12                         | 2,240.00   |            |            |
|                                       | Silt Fence Removal                        | LF                 |                 |            |                              |            |            |            |
| 0610                                  | 665Q002                                   | 450.000            | 11.77           | 5,296.50   | 8.36                         | 3,762.00   |            |            |
|                                       | Wattle                                    | LF                 |                 |            |                              |            |            |            |
| 0620                                  | 680A001                                   | (1)                | 30,000.00       | 30,000.00  | 46,058.14                    | 46,058.14  |            |            |
|                                       | Geometric Controls                        | LS                 |                 |            |                              |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   |           | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |            |            |
|---------------------------------------|---|-----------|-----------------|------------|------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                      |           | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price | Ext Amount |
| 0630                                  | 698A000   | (1)       | 50,100.00       | 50,100.00  | 33,000.00                    | 33,000.00  |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 50,100.00) | LS        |                 |            |                              |            |            |            |
| 0640                                  | 701A227   | 1.000     | 3,400.00        | 3,400.00   | 5,263.78                     | 5,263.78   |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile      |                 |            |                              |            |            |            |
| 0650                                  | 701A230   | 2.000     | 3,400.00        | 6,800.00   | 5,263.79                     | 10,527.58  |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile      |                 |            |                              |            |            |            |
| 0660                                  | 701B207   | 645.000   | 1.18            | 761.10     | 2.63                         | 1,696.35   |            |            |
|                                       | Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF        |                 |            |                              |            |            |            |
| 0670                                  | 701C001   | 2.000     | 950.00          | 1,900.00   | 1,973.92                     | 3,947.84   |            |            |
|                                       | Solid Temporary Traffic Stripe                          | Mile      |                 |            |                              |            |            |            |
| 0680                                  | 703A002   | 1,458.000 | 5.90            | 8,602.20   | 6.58                         | 9,593.64   |            |            |
|                                       | Traffic Control Markings, Class 2, Type A               | SQFT      |                 |            |                              |            |            |            |
| 0690                                  | 703B002   | 68.000    | 5.90            | 401.20     | 6.58                         | 447.44     |            |            |
|                                       | Traffic Control Legends, Class 2, Type A                | SQFT      |                 |            |                              |            |            |            |
| 0700                                  | 703D001   | 209.000   | 2.35            | 491.15     | 2.63                         | 549.67     |            |            |
|                                       | Temporary Traffic Control Markings                      | SQFT      |                 |            |                              |            |            |            |
| 0710                                  | 705A030   | 25.000    | 5.89            | 147.25     | 6.58                         | 164.50     |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-C                   | Each      |                 |            |                              |            |            |            |





Alabama Department of Transportation  
 Tabulation of Bids

DATE: 9/27/2019

Page: 19

Call Order: 011

Contract ID: 20190927011

County: SHELBY

Letting Date: September 27, 2019

Area/District: 0305

Contract Time: 50 Working Days

Contract Description:

Project(s): CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |                    |  | (4) IKAROS, LLC |            | (5) JOHN PLOTT COMPANY, INC. |            |                       |
|---------------------------------------|--------------------|--|-----------------|------------|------------------------------|------------|-----------------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price      | Ext Amount | Unit Price                   | Ext Amount | Unit Price Ext Amount |
| 0720 705A032                          | 449.000            |  | 5.89            | 2,644.61   | 6.58                         | 2,954.42   |                       |
|                                       |                    | Pavement Markers, Class A-H, Type 1-B  |                 |            |                              |            |                       |
|                                       |                    | Each   |                 |            |                              |            |                       |
| 0730 705A037                          | 13.000             |  | 5.89            | 76.57      | 6.58                         | 85.54      |                       |
|                                       |                    | Pavement Markers, Class A-H, Type 2-D  |                 |            |                              |            |                       |
|                                       |                    | Each   |                 |            |                              |            |                       |
| 0740 705A038                          | 196.000            |  | 5.89            | 1,154.44   | 6.58                         | 1,289.68   |                       |
|                                       |                    | Pavement Markers, Class A-H, Type 2-E  |                 |            |                              |            |                       |
|                                       |                    | Each   |                 |            |                              |            |                       |
| 0750 710A160                          | 23.000             |  | 37.52           | 862.96     | 39.48                        | 908.04     |                       |
|                                       |                    | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  |                 |            |                              |            |                       |
|                                       |                    | SQFT   |                 |            |                              |            |                       |
| 0760 710A170                          | 101.000            |  | 31.27           | 3,158.27   | 32.90                        | 3,322.90   |                       |
|                                       |                    | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  |                 |            |                              |            |                       |
|                                       |                    | SQFT   |                 |            |                              |            |                       |
| 0770 710B021                          | 294.000            |  | 17.51           | 5,147.94   | 18.42                        | 5,415.48   |                       |
|                                       |                    | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) |                 |            |                              |            |                       |
|                                       |                    | LF   |                 |            |                              |            |                       |
| 0780 740B000                          | 477.000            |  | 12.51           | 5,967.27   | 13.16                        | 6,277.32   |                       |
|                                       |                    | Construction Signs   |                 |            |                              |            |                       |
|                                       |                    | SQFT   |                 |            |                              |            |                       |
| 0790 740D000                          | 100.000            |  | 52.52           | 5,252.00   | 55.27                        | 5,527.00   |                       |
|                                       |                    | Channelizing Drums   |                 |            |                              |            |                       |
|                                       |                    | Each   |                 |            |                              |            |                       |
| 0800 740E000                          | 100.000            |  | 22.51           | 2,251.00   | 23.69                        | 2,369.00   |                       |
|                                       |                    | Cones (36 Inches High)   |                 |            |                              |            |                       |
|                                       |                    | Each   |                 |            |                              |            |                       |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 20

**Call Order:** 011

**Contract ID:** 20190927011

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** CMAQ-5918(250)

INTERSECTION IMPROVEMENTS ON CR-52 AT CR-93 WEST OF HELENA

| Line No / Item ID<br>Item Description |   |         | (4) IKAROS, LLC |                       | (5) JOHN PLOTT COMPANY,<br>INC. |                       |            |            |
|---------------------------------------|---|---------|-----------------|-----------------------|---------------------------------|-----------------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                          |         | Unit Price      | Ext Amount            | Unit Price                      | Ext Amount            | Unit Price | Ext Amount |
| 0810                                  | 740F002                                     | 5.000   | 245.00          | 1,225.00              | 256.61                          | 1,283.05              |            |            |
|                                       | Barricades, Type III                        | Each    |                 |                       |                                 |                       |            |            |
| 0820                                  | 740I002                                     | 3.000   | 315.00          | 945.00                | 328.99                          | 986.97                |            |            |
|                                       | Warning Lights, Type B                      | Each    |                 |                       |                                 |                       |            |            |
| 0830                                  | 740M001                                     | 100.000 | 12.51           | 1,251.00              | 13.16                           | 1,316.00              |            |            |
|                                       | Ballast For Cone                            | Each    |                 |                       |                                 |                       |            |            |
| 0840                                  | 742A001                                     | 3.000   | 6,200.00        | 18,600.00             | 6,513.94                        | 19,541.82             |            |            |
|                                       | Portable Changeable Message Sign,<br>Type 2 | Each    |                 |                       |                                 |                       |            |            |
|                                       | <b>Section Totals:</b>                      |         |                 | \$1,290,000.00        |                                 | \$1,584,796.98        |            |            |
|                                       | <b>Contract Totals</b>                      |         |                 | <b>\$1,290,000.00</b> |                                 | <b>\$1,584,796.98</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 014

Contract ID: 20190927014

County: BALDWIN

Letting Date: September 27, 2019

Area / District: 0902

Contract Time: 15 Working Days

Contract Description:

Project(s): HRRR-0219(253)

GUARDRAIL INSTALLATIONS ON CR-87 OVER THE STYX RIVER; ON HOYLE BRYARS ROAD OVER I-65; AND ON SCRANGE ROAD OVER HORSENECK CREEK

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 03600  | C & H CONSTRUCTION SERVICES, LLC | \$205,895.95 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 014

**Contract ID:** 20190927014

**County:** BALDWIN

**Letting Date:** September 27, 2019

**Area/District:** 0902

**Contract Time:** 15 Working Days

**Contract Description:**

**Project(s):** HRRR-0219(253)

GUARDRAIL INSTALLATIONS ON CR-87 OVER THE STYX RIVER; ON HOYLE BRYARS ROAD OVER I-65; AND ON SCRRANGE ROAD OVER HORSENECK CREEK

| Line No / Item ID<br>Item Description       |                    | (1) C & H CONSTRUCTION SERVICES, LLC |            |            |            |            |            |
|---|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                        | Total              |                                      |            |            |            |            |            |
| 0010 206D001                                | 1,806.000 LF       | 2.46                                 | 4,442.76   |            |            |            |            |
| Removing Guardrail                          |                    |                                      |            |            |            |            |            |
| 0020 206E008                                | 4.000 Each         | 1,718.96                             | 6,875.84   |            |            |            |            |
| Removing Guardrail End Anchor (All Type)    |                    |                                      |            |            |            |            |            |
| 0030 600A000                                | (1) LS             | 5,234.51                             | 5,234.51   |            |            |            |            |
| Mobilization                                |                    |                                      |            |            |            |            |            |
| 0040 630A001                                | 450.000 LF         | 25.86                                | 11,637.00  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2       |                    |                                      |            |            |            |            |            |
| 0050 630A004                                | 1,352.000 LF       | 52.75                                | 71,318.00  |            |            |            |            |
| Steel Beam Guardrail, Class B, Type 2       |                    |                                      |            |            |            |            |            |
| 0060 630C022                                | 12.000 Each        | 3,510.20                             | 42,122.40  |            |            |            |            |
| Guardrail End Anchor, Type Special          |                    |                                      |            |            |            |            |            |
| 0070 630C080                                | 12.000 Each        | 4,199.93                             | 50,399.16  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) |                    |                                      |            |            |            |            |            |
| 0080 654A001                                | 500.000 SQYD       | 6.30                                 | 3,150.00   |            |            |            |            |
| Solid Sodding (Bermuda)                     |                    |                                      |            |            |            |            |            |
| 0090 665F000                                | 100.000 Each       | 16.96                                | 1,696.00   |            |            |            |            |
| Hay Bales                                   |                    |                                      |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 014 Contract ID: 20190927014 County: BALDWIN  
Letting Date: September 27, 2019 Area/District: 0902 Contract Time: 15 Working Days

Contract Description: Project(s): HRRR-0219(253)

GUARDRAIL INSTALLATIONS ON CR-87 OVER THE STYX RIVER; ON HOYLE BRYARS ROAD OVER I-65; AND ON SCRANGE ROAD OVER HORSENECK CREEK

| Line No / Item ID      |                        | (1) C & H CONSTRUCTION SERVICES, LLC |                     |            |            |            |            |
|------------------------|------------------------|--------------------------------------|---------------------|------------|------------|------------|------------|
| Item Description       |                        |                                      |                     |            |            |            |            |
| Alt Set / Alt Member   | Quantity and Units     | Unit Price                           | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100 665J002           | 1,600.000              | 3.61                                 | 5,776.00            |            |            |            |            |
| Silt Fence             | LF                     |                                      |                     |            |            |            |            |
| 0110 665O001           | 1,600.000              | 1.15                                 | 1,840.00            |            |            |            |            |
| Silt Fence Removal     | LF                     |                                      |                     |            |            |            |            |
| 0120 740B000           | 208.000                | 6.16                                 | 1,281.28            |            |            |            |            |
| Construction Signs     | SQFT                   |                                      |                     |            |            |            |            |
| 0130 740E000           | 50.000                 | 1.23                                 | 61.50               |            |            |            |            |
| Cones (36 Inches High) | Each                   |                                      |                     |            |            |            |            |
| 0140 740M001           | 50.000                 | 1.23                                 | 61.50               |            |            |            |            |
| Ballast For Cone       | Each                   |                                      |                     |            |            |            |            |
|                        | <b>Section Totals:</b> |                                      | \$205,895.95        |            |            |            |            |
|                        | <b>Contract Totals</b> |                                      | <b>\$205,895.95</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 015

Contract ID: 20190927015

County: BARBOUR

Letting Date: September 27, 2019

Area / District: 0706

Contract Time: 15 Working Days

Contract Description:

Project(s): HRRR-0319(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                     | Amount       |
|------|--------|--------------------------|--------------|
| 1    | 08017  | H & L CONSTRUCTION, INC. | \$105,406.00 |



Alabama Department of Transportation  
 Tabulation of Bids

DATE: 9/27/2019

Page: 1

Call Order: 015 Contract ID: 20190927015 County: BARBOUR  
 Letting Date: September 27, 2019 Area/District: 0706 Contract Time: 15 Working Days  
 Contract Description: Project(s): HRRR-0319(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |                                      | (1) H & L CONSTRUCTION, INC. |            |                     |            |            |            |
|---------------------------------------|--------------------------------------|------------------------------|------------|---------------------|------------|------------|------------|
|                                       |                                      | Unit Price                   | Ext Amount | Unit Price          | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                   |                              |            |                     |            |            |            |
| <b>SECTION:</b>                       | 0001                                 | Total                        |            |                     |            |            |            |
| 0010                                  | 600A000                              | (1)                          | 6,850.00   | 6,850.00            |            |            |            |
|                                       | Mobilization                         | LS                           |            |                     |            |            |            |
| 0020                                  | 630C022                              | 16.000                       | 2,500.00   | 40,000.00           |            |            |            |
|                                       | Guardrail End Anchor, Type Special   | Each                         |            |                     |            |            |            |
| 0030                                  | 630C070                              | 16.000                       | 3,500.00   | 56,000.00           |            |            |            |
|                                       | Guardrail End Anchor, Type 10 Series | Each                         |            |                     |            |            |            |
| 0040                                  | 740B000                              | 96.000                       | 11.00      | 1,056.00            |            |            |            |
|                                       | Construction Signs                   | SQFT                         |            |                     |            |            |            |
| 0050                                  | 740E000                              | 50.000                       | 25.00      | 1,250.00            |            |            |            |
|                                       | Cones (36 Inches High)               | Each                         |            |                     |            |            |            |
| 0060                                  | 740M001                              | 50.000                       | 5.00       | 250.00              |            |            |            |
|                                       | Ballast For Cone                     | Each                         |            |                     |            |            |            |
|                                       |                                      | <b>Section Totals:</b>       |            | \$105,406.00        |            |            |            |
|                                       |                                      | <b>Contract Totals</b>       |            | <b>\$105,406.00</b> |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 016

Contract ID: 20190927016

County: CLEBURNE

Letting Date: September 27, 2019

Area / District: 0404

Contract Time: 30 Working Days

Contract Description:

Project(s): HRRR-1519(250)

SAFETY IMPROVEMENTS (GUARDRAIL, MARKERS, SIGNS, AND STRIPE) ON CR-24 FROM THE CALHOUN COUNTY LINE TO THE JUNCTION OF CR-3 IN ABEL

| Rank | Vendor | Name                    | Amount       |
|------|--------|-------------------------|--------------|
| 1    | 01010  | ALABAMA GUARDRAIL, INC. | \$158,215.00 |







**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 2**

**Call Order:** 016

**Contract ID:** 20190927016

**County:** CLEBURNE

**Letting Date:** September 27, 2019

**Area/District:** 0404

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** HRRR-1519(250)

SAFETY IMPROVEMENTS (GUARDRAIL, MARKERS, SIGNS, AND STRIPE) ON CR-24 FROM THE CALHOUN COUNTY LINE TO THE JUNCTION OF CR-3 IN ABEL

| Line No / Item ID<br>Item Description |   |         | (1) ALABAMA GUARDRAIL,<br>INC. |            |            |            |            |            |
|---------------------------------------|---|---------|--------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |         | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0090                                  | 705A032   | 36.000  | 7.00                           | 252.00     |            |            |            |            |
|                                       | Pavement Markers, Class A-H, Type 1-B   | Each    |                                |            |            |            |            |            |
| 0100                                  | 705A037   | 274.000 | 7.00                           | 1,918.00   |            |            |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-D   | Each    |                                |            |            |            |            |            |
| 0110                                  | 705A039   | 175.000 | 7.00                           | 1,225.00   |            |            |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-A   | Each    |                                |            |            |            |            |            |
| 0120                                  | 710A160   | 16.000  | 35.00                          | 560.00     |            |            |            |            |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                   | SQFT    |                                |            |            |            |            |            |
| 0130                                  | 710A165   | 277.000 | 35.00                          | 9,695.00   |            |            |            |            |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background, Fluorescent)      | SQFT    |                                |            |            |            |            |            |
| 0140                                  | 710A170   | 19.000  | 35.00                          | 665.00     |            |            |            |            |
|                                       | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                   | SQFT    |                                |            |            |            |            |            |
| 0150                                  | 710B021   | 318.000 | 20.00                          | 6,360.00   |            |            |            |            |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel) | LF      |                                |            |            |            |            |            |
| 0160                                  | 710C000   | (1)     | 2,000.00                       | 2,000.00   |            |            |            |            |
|                                       | Removal Of Existing Roadway Signs   | LS      |                                |            |            |            |            |            |





Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 017

Contract ID: 20190927017

County: CRENSHAW

Letting Date: September 27, 2019

Area / District: 0705

Contract Time: 20 Working Days

Contract Description:

Project(s): HRRR-2119(250)

GUARDRAIL INSTALLATIONS ON CR-30 OVER PINEY WOODS CREEK AND BLUE CREEK AND ON CR-66 OVER DRY CREEK

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 08017  | H & L CONSTRUCTION, INC.         | \$131,772.00 |
| 2    | 03600  | C & H CONSTRUCTION SERVICES, LLC | \$156,730.97 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 017                      **Contract ID:** 20190927017                      **County:** CRENSHAW  
**Letting Date:** September 27, 2019                      **Area/District:** 0705                      **Contract Time:** 20 Working Days

**Contract Description:**    **Project(s):** HRRR-2119(250)  
 GUARDRAIL INSTALLATIONS ON CR-30 OVER PINEY WOODS CREEK AND BLUE CREEK AND ON CR-66 OVER DRY CREEK

| Line No / Item ID    |   | (1) H & L CONSTRUCTION, INC. |            | (2) C & H CONSTRUCTION SERVICES, LLC |              |            |              |
|----------------------|---|------------------------------|------------|--------------------------------------|--------------|------------|--------------|
| Item Description     |   |                              |            |                                      |              |            |              |
| Alt Set / Alt Member | Quantity and Units                          | Unit Price                   | Ext Amount | Unit Price                           | Ext Amount   | Unit Price | Ext Amount   |
| <b>SECTION:</b> 0001 |   | Total                        |            |                                      |              |            |              |
| 0010                 | 206D001                                     | 1,000.000                    |            | 3.00                                 | 3,000.00     | 3.69       | 3,690.00     |
|                      | Removing Guardrail                          | LF                           |            |                                      |              |            |              |
| 0020                 | 600A000                                     | (1)                          |            | 7,500.00                             | 7,500.00     | 18,474.75  | 18,474.75    |
|                      | Mobilization                                | LS                           |            |                                      |              |            |              |
| 0030                 | 630A001                                     | 146.000                      |            | 36.00                                | 5,256.00     | 28.33      | 4,136.18     |
|                      | Steel Beam Guardrail, Class A, Type 2       | LF                           |            |                                      |              |            |              |
| 0040                 | 630A004                                     | 952.000                      |            | 55.00                                | 52,360.00    | 54.93      | 52,293.36    |
|                      | Steel Beam Guardrail, Class B, Type 2       | LF                           |            |                                      |              |            |              |
| 0050                 | 630C022                                     | 8.000                        |            | 2,500.00                             | 20,000.00    | 5,172.93   | 41,383.44    |
|                      | Guardrail End Anchor, Type Special          | Each                         |            |                                      |              |            |              |
| 0060                 | 630C080                                     | 12.000                       |            | 3,500.00                             | 42,000.00    | 3,048.83   | 36,585.96    |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each                         |            |                                      |              |            |              |
| 0070                 | 740B000                                     | 96.000                       |            | 11.00                                | 1,056.00     | 1.23       | 118.08       |
|                      | Construction Signs                          | SQFT                         |            |                                      |              |            |              |
| 0080                 | 740E000                                     | 20.000                       |            | 25.00                                | 500.00       | 1.23       | 24.60        |
|                      | Cones (36 Inches High)                      | Each                         |            |                                      |              |            |              |
| 0090                 | 740M001                                     | 20.000                       |            | 5.00                                 | 100.00       | 1.23       | 24.60        |
|                      | Ballast For Cone                            | Each                         |            |                                      |              |            |              |
|                      | <b>Section Totals:</b>                      |                              |            |                                      | \$131,772.00 |            | \$156,730.97 |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 017      Contract ID: 20190927017      County: CRENSHAW  
Letting Date: September 27, 2019      Area/District: 0705      Contract Time: 20 Working Days

Contract Description:      Project(s): HRRR-2119(250)

GUARDRAIL INSTALLATIONS ON CR-30 OVER PINEY WOODS CREEK AND BLUE CREEK AND ON CR-66 OVER DRY CREEK

|                 |              |              |
|-----------------|--------------|--------------|
| Contract Totals | \$131,772.00 | \$156,730.97 |
|-----------------|--------------|--------------|

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 018

Contract ID: 20190927018

County: DALLAS

Letting Date: September 27, 2019

Area / District: 0605

Contract Time: 30 Working Days

Contract Description:

Project(s): HRRR-2419(251)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 01010  | ALABAMA GUARDRAIL, INC.          | \$235,875.00 |
| 2    | 08017  | H & L CONSTRUCTION, INC.         | \$290,423.00 |
| 3    | 03600  | C & H CONSTRUCTION SERVICES, LLC | \$309,790.56 |



## Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 1

**Call Order:** 018

**Contract ID:** 20190927018

**County:** DALLAS

**Letting Date:** September 27, 2019

**Area/District:** 0605

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** HRRR-2419(251)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |  | (1) ALABAMA GUARDRAIL,<br>INC. |                        | (2) H & L CONSTRUCTION,<br>INC. |            | (3) C & H CONSTRUCTION<br>SERVICES, LLC |            |
|---------------------------------------|--|--------------------------------|------------------------|---------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units   | Unit Price                     | Ext Amount             | Unit Price                      | Ext Amount | Unit Price                              | Ext Amount |
| <b>SECTION:</b> 0001                  |  | Total                          |                        |                                 |            |   |            |
| 0010                                  | 206D001<br>Removing Guardrail  | 712.000<br>LF                  | 12.00<br>8,544.00      | 3.00<br>2,136.00                | 2,136.00   | 3.72<br>2,648.64                        | 2,648.64   |
| 0020                                  | 210D021<br>Borrow Excavation (Loose Truckbed<br>Measurement)(A4 or Better) | 1,600.000<br>CUYD              | 15.00<br>24,000.00     | 58.00<br>92,800.00              | 92,800.00  | 43.49<br>69,584.00                      | 69,584.00  |
| 0030                                  | 600A000<br>Mobilization  | (1)<br>LS                      | 20,000.00<br>20,000.00 | 11,500.00<br>11,500.00          | 11,500.00  | 35,717.85<br>35,717.85                  | 35,717.85  |
| 0040                                  | 630A001<br>Steel Beam Guardrail, Class A, Type<br>2                        | 50.000<br>LF                   | 35.00<br>1,750.00      | 27.00<br>1,350.00               | 1,350.00   | 49.71<br>2,485.50                       | 2,485.50   |
| 0050                                  | 630A004<br>Steel Beam Guardrail, Class B, Type<br>2                        | 712.000<br>LF                  | 68.00<br>48,416.00     | 80.00<br>56,960.00              | 56,960.00  | 63.49<br>45,204.88                      | 45,204.88  |
| 0060                                  | 630C022<br>Guardrail End Anchor, Type Special                              | 16.000<br>Each                 | 2,800.00<br>44,800.00  | 2,500.00<br>40,000.00           | 40,000.00  | 4,926.60<br>78,825.60                   | 78,825.60  |
| 0070                                  | 630C080<br>Guardrail End Anchor, Type 20 Series<br>(MASH)                  | 16.000<br>Each                 | 3,600.00<br>57,600.00  | 3,500.00<br>56,000.00           | 56,000.00  | 3,448.62<br>55,177.92                   | 55,177.92  |
| 0080                                  | 650A000<br>Topsoil   | 100.000<br>CUYD                | 25.00<br>2,500.00      | 58.00<br>5,800.00               | 5,800.00   | 74.49<br>7,449.00                       | 7,449.00   |
| 0090                                  | 652A100<br>Seeding   | 1.000<br>Acre                  | 2,000.00<br>2,000.00   | 1,200.00<br>1,200.00            | 1,200.00   | 1,432.46<br>1,432.46                    | 1,432.46   |





Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

**Call Order:** 018      **Contract ID:** 20190927018      **County:** DALLAS  
**Letting Date:** September 27, 2019      **Area/District:** 0605      **Contract Time:** 30 Working Days

**Contract Description:**      **Project(s):** HRRR-2419(251)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |                        | Quantity and Units     | (1) ALABAMA GUARDRAIL, INC. |                     | (2) H & L CONSTRUCTION, INC. |                     | (3) C & H CONSTRUCTION SERVICES, LLC |                     |
|----------------------|------------------------|------------------------|-----------------------------|---------------------|------------------------------|---------------------|--------------------------------------|---------------------|
| Alt Set / Alt Member | Item Description       |                        | Unit Price                  | Ext Amount          | Unit Price                   | Ext Amount          | Unit Price                           | Ext Amount          |
| 0100                 | 656A010                | 1.000                  | 2,000.00                    | 2,000.00            | 1,200.00                     | 1,200.00            | 1,231.65                             | 1,231.65            |
|                      | Mulching               | Acre                   |                             |                     |                              |                     |                                      |                     |
| 0110                 | 665F000                | 320.000                | 10.00                       | 3,200.00            | 15.00                        | 4,800.00            | 7.85                                 | 2,512.00            |
|                      | Hay Bales              | Each                   |                             |                     |                              |                     |                                      |                     |
| 0120                 | 665J002                | 1,650.000              | 4.00                        | 6,600.00            | 3.50                         | 5,775.00            | 3.44                                 | 5,676.00            |
|                      | Silt Fence             | LF                     |                             |                     |                              |                     |                                      |                     |
| 0130                 | 665O001                | 1,650.000              | 1.00                        | 1,650.00            | 1.00                         | 1,650.00            | 0.23                                 | 379.50              |
|                      | Silt Fence Removal     | LF                     |                             |                     |                              |                     |                                      |                     |
| 0140                 | 740B000                | 521.000                | 15.00                       | 7,815.00            | 12.00                        | 6,252.00            | 2.36                                 | 1,229.56            |
|                      | Construction Signs     | SQFT                   |                             |                     |                              |                     |                                      |                     |
| 0150                 | 740E000                | 100.000                | 30.00                       | 3,000.00            | 25.00                        | 2,500.00            | 1.18                                 | 118.00              |
|                      | Cones (36 Inches High) | Each                   |                             |                     |                              |                     |                                      |                     |
| 0160                 | 740M001                | 100.000                | 20.00                       | 2,000.00            | 5.00                         | 500.00              | 1.18                                 | 118.00              |
|                      | Ballast For Cone       | Each                   |                             |                     |                              |                     |                                      |                     |
|                      |                        | <b>Section Totals:</b> |                             | \$235,875.00        |                              | \$290,423.00        |                                      | \$309,790.56        |
|                      |                        | <b>Contract Totals</b> |                             | <b>\$235,875.00</b> |                              | <b>\$290,423.00</b> |                                      | <b>\$309,790.56</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 019

**Contract ID:** 20190927019

**County:** ELMORE

**Letting Date:** September 27, 2019

**Area / District:** 0601

**Contract Time:** 20 Working Days

**Contract Description:**

**Project(s):** HRRR-2619(253)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                     | Amount       |
|------|--------|--------------------------|--------------|
| 1    | 08017  | H & L CONSTRUCTION, INC. | \$133,002.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 019                      **Contract ID:** 20190927019                      **County:** ELMORE  
**Letting Date:** September 27, 2019                      **Area/District:** 0601                      **Contract Time:** 20 Working Days

**Contract Description:**    **Project(s):** HRRR-2619(253)  
 GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units | (1) H & L CONSTRUCTION, INC. |            |            |            |            |            |
|----------------------|---|--------------------|------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                   | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                              |            |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                              |            |            |            |            |            |
| 0010                 | 206D001                                     | 604.000            | 3.00                         | 1,812.00   |            |            |            |            |
|                      | Removing Guardrail                          | LF                 |                              |            |            |            |            |            |
| 0020                 | 600A000                                     | (1)                | 10,500.00                    | 10,500.00  |            |            |            |            |
|                      | Mobilization                                | LS                 |                              |            |            |            |            |            |
| 0030                 | 630A001                                     | 180.000            | 40.00                        | 7,200.00   |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2       | LF                 |                              |            |            |            |            |            |
| 0040                 | 630A004                                     | 604.000            | 68.00                        | 41,072.00  |            |            |            |            |
|                      | Steel Beam Guardrail, Class B, Type 2       | LF                 |                              |            |            |            |            |            |
| 0050                 | 630C001                                     | 2.000              | 1,000.00                     | 2,000.00   |            |            |            |            |
|                      | Guardrail End Anchor, Type 8                | Each               |                              |            |            |            |            |            |
| 0060                 | 630C022                                     | 12.000             | 2,500.00                     | 30,000.00  |            |            |            |            |
|                      | Guardrail End Anchor, Type Special          | Each               |                              |            |            |            |            |            |
| 0070                 | 630C080                                     | 10.000             | 3,500.00                     | 35,000.00  |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each               |                              |            |            |            |            |            |
| 0080                 | 740B000                                     | 288.000            | 11.00                        | 3,168.00   |            |            |            |            |
|                      | Construction Signs                          | SQFT               |                              |            |            |            |            |            |
| 0090                 | 740E000                                     | 75.000             | 25.00                        | 1,875.00   |            |            |            |            |
|                      | Cones (36 Inches High)                      | Each               |                              |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 2**

**Call Order:** 019      **Contract ID:** 20190927019      **County:** ELMORE  
**Letting Date:** September 27, 2019    **Area/District:** 0601      **Contract Time:** 20 Working Days

**Contract Description:**      **Project(s):** HRRR-2619(253)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID      |                  | Quantity and Units | (1) H & L CONSTRUCTION, INC. |                     |            |            |            |            |
|------------------------|------------------|--------------------|------------------------------|---------------------|------------|------------|------------|------------|
| Item Description       |                  |                    | Unit Price                   | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member   |                  |                    |                              |                     |            |            |            |            |
| 0100                   | 740M001          | 75.000             | 5.00                         | 375.00              |            |            |            |            |
|                        | Ballast For Cone | Each               |                              |                     |            |            |            |            |
| <b>Section Totals:</b> |                  |                    |                              | \$133,002.00        |            |            |            |            |
| <b>Contract Totals</b> |                  |                    |                              | <b>\$133,002.00</b> |            |            |            |            |

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 022

Contract ID: 20190927022

County: JACKSON

Letting Date: September 27, 2019

Area / District: 0103

Contract Time: 20 Working Days

Contract Description:

Project(s): HRRR-3619(250)

SAFETY IMPROVEMENTS (WARNING SIGNS, MARKINGS, & STRIPE) ON CR-77 FROM THE JUNCTION OF SR-79 TO THE MARSHALL COUNTY LINE

| Rank | Vendor | Name                         | Amount      |
|------|--------|------------------------------|-------------|
| 1    | 15007  | OZARK STRIPING COMPANY, INC. | \$52,311.27 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 022                      **Contract ID:** 20190927022                      **County:** JACKSON  
**Letting Date:** September 27, 2019    **Area/District:** 0103                      **Contract Time:** 20 Working Days

**Contract Description:**    **Project(s):** HRRR-3619(250)

SAFETY IMPROVEMENTS (WARNING SIGNS, MARKINGS, & STRIPE) ON CR-77 FROM THE JUNCTION OF SR-79 TO THE MARSHALL COUNTY LINE

| Line No / Item ID<br>Item Description |  | (1) OZARK STRIPING<br>COMPANY, INC. |            |            |            |            |            |
|---------------------------------------|--|-------------------------------------|------------|------------|------------|------------|------------|
|                                       |  | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>                       | 0001   | Total                               |            |            |            |            |            |
| 0010                                  | 600A000  | (1)                                 | 10,550.00  | 10,550.00  |            |            |            |
|                                       | Mobilization   | LS                                  |            |            |            |            |            |
| 0020                                  | 701A231  | 4.000                               | 2,954.00   | 11,816.00  |            |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe  | Mile                                |            |            |            |            |            |
| 0030                                  | 701A235  | 4.000                               | 2,954.00   | 11,816.00  |            |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe   | Mile                                |            |            |            |            |            |
| 0040                                  | 701G251  | 250.000                             | 8.44       | 2,110.00   |            |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe (6" Wide) (Rumble Strip)                 | LF                                  |            |            |            |            |            |
| 0050                                  | 703A002  | 196.000                             | 10.55      | 2,067.80   |            |            |            |
|                                       | Traffic Control Markings, Class 2, Type A  | SQFT                                |            |            |            |            |            |
| 0060                                  | 705A037  | 247.000                             | 6.33       | 1,563.51   |            |            |            |
|                                       | Pavement Markers, Class A-H, Type 2-D  | Each                                |            |            |            |            |            |
| 0070                                  | 710B021  | 26.000                              | 14.77      | 384.02     |            |            |            |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | LF                                  |            |            |            |            |            |
| 0080                                  | 730O100  | 2.000                               | 1,371.50   | 2,743.00   |            |            |            |
|                                       | Illuminated Sign Assembly with Embedded LEDs, Solar Powered                          | Each                                |            |            |            |            |            |



# Alabama Department of Transportation

## Tabulation of Bids

DATE: 9/27/2019

**Call Order:** 022                   **Contract ID:** 20190927022                   **County:** JACKSON  
**Letting Date:** September 27, 2019   **Area/District:** 0103                   **Contract Time:** 20 Working Days

**Contract Description:**   **Project(s):** HRRR-3619(250)

SAFETY IMPROVEMENTS (WARNING SIGNS, MARKINGS, & STRIPE) ON CR-77 FROM THE JUNCTION OF SR-79 TO THE MARSHALL COUNTY LINE

| Line No / Item ID      |                        |            |                    | (1) OZARK STRIPING COMPANY, INC. |            |            |            |
|------------------------|------------------------|------------|--------------------|----------------------------------|------------|------------|------------|
| Item Description       |                        |            |                    |                                  |            |            |            |
| Alt Set / Alt Member   | Quantity and Units     | Unit Price | Ext Amount         | Unit Price                       | Ext Amount | Unit Price | Ext Amount |
| 0090      740B000      | 96.000                 | 8.44       | 810.24             |                                  |            |            |            |
| Construction Signs     |                        |            | SQFT               |                                  |            |            |            |
| 0100      740E000      | 30.000                 | 12.66      | 379.80             |                                  |            |            |            |
| Cones (36 Inches High) |                        |            | Each               |                                  |            |            |            |
| 0110      740M001      | 30.000                 | 5.28       | 158.40             |                                  |            |            |            |
| Ballast For Cone       |                        |            | Each               |                                  |            |            |            |
| 0120      740O000      | 1.000                  | 7,912.50   | 7,912.50           |                                  |            |            |            |
| Pilot Car              |                        |            | Each               |                                  |            |            |            |
|                        | <b>Section Totals:</b> |            | \$52,311.27        |                                  |            |            |            |
|                        | <b>Contract Totals</b> |            | <b>\$52,311.27</b> |                                  |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 023

Contract ID: 20190927023

County: MADISON

Letting Date: September 27, 2019

Area / District: 0102

Contract Time: 20 Working Days

Contract Description:

Project(s): HRRR-4519(250)

GUARDRAIL INSTALLATIONS ON CR-28 OVER GOOSE CREEK AND OVER UNNAMED TRIBUTARY IN HUNTSVILLE

| Rank | Vendor | Name                    | Amount      |
|------|--------|-------------------------|-------------|
| 1    | 01010  | ALABAMA GUARDRAIL, INC. | \$66,370.00 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 023

**Contract ID:** 20190927023

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 20 Working Days

**Contract Description:**

**Project(s):** HRRR-4519(250)

GUARDRAIL INSTALLATIONS ON CR-28 OVER GOOSE CREEK AND OVER UNNAMED TRIBUTARY IN HUNTSVILLE

| Line No / Item ID    |   | Quantity and Units | (1) ALABAMA GUARDRAIL, INC. |            |            |            |            |            |
|----------------------|---|--------------------|-----------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                  | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                             |            |            |            |            |            |
| <b>SECTION: 0001</b> |   | Total              |                             |            |            |            |            |            |
| 0010                 | 206D016                                     | 47.000             | 30.00                       | 1,410.00   |            |            |            |            |
|                      | Removing Existing Bridge Handrail           | LF                 |                             |            |            |            |            |            |
| 0020                 | 600A000                                     | (1)                | 10,000.00                   | 10,000.00  |            |            |            |            |
|                      | Mobilization                                | LS                 |                             |            |            |            |            |            |
| 0030                 | 630A001                                     | 26.000             | 50.00                       | 1,300.00   |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2       | LF                 |                             |            |            |            |            |            |
| 0040                 | 630A004                                     | 47.000             | 55.00                       | 2,585.00   |            |            |            |            |
|                      | Steel Beam Guardrail, Class B, Type 2       | LF                 |                             |            |            |            |            |            |
| 0050                 | 630C001                                     | 2.000              | 800.00                      | 1,600.00   |            |            |            |            |
|                      | Guardrail End Anchor, Type 8                | Each               |                             |            |            |            |            |            |
| 0060                 | 630C022                                     | 8.000              | 2,600.00                    | 20,800.00  |            |            |            |            |
|                      | Guardrail End Anchor, Type Special          | Each               |                             |            |            |            |            |            |
| 0070                 | 630C080                                     | 6.000              | 3,600.00                    | 21,600.00  |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each               |                             |            |            |            |            |            |
| 0080                 | 710C000                                     | (1)                | 2,500.00                    | 2,500.00   |            |            |            |            |
|                      | Removal Of Existing Roadway Signs           | LS                 |                             |            |            |            |            |            |
| 0090                 | 740B000                                     | 123.000            | 25.00                       | 3,075.00   |            |            |            |            |
|                      | Construction Signs                          | SQFT               |                             |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 023 Contract ID: 20190927023 County: MADISON  
Letting Date: September 27, 2019 Area/District: 0102 Contract Time: 20 Working Days  
Contract Description: Project(s): HRRR-4519(250)

GUARDRAIL INSTALLATIONS ON CR-28 OVER GOOSE CREEK AND OVER UNNAMED TRIBUTARY IN HUNTSVILLE

| Line No / Item ID<br>Item Description |                    | (1) ALABAMA GUARDRAIL,<br>INC. |                    |            |            |            |            |
|---------------------------------------|--------------------|--------------------------------|--------------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                     | Ext Amount         | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100 740E000                          | 25.000             | 35.00                          | 875.00             |            |            |            |            |
| Cones (36 Inches High)                |                    |                                |                    |            |            |            |            |
| 0110 740M001                          | 25.000             | 25.00                          | 625.00             |            |            |            |            |
| Ballast For Cone                      |                    |                                |                    |            |            |            |            |
| <b>Section Totals:</b>                |                    |                                | \$66,370.00        |            |            |            |            |
| <b>Contract Totals</b>                |                    |                                | <b>\$66,370.00</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 024

**Contract ID:** 20190927024

**County:** MORGAN

**Letting Date:** September 27, 2019

**Area / District:** 0204

**Contract Time:** 15 Working Days

**Contract Description:**

**Project(s):** HRRR-5219(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                    | Amount       |
|------|--------|-------------------------|--------------|
| 1    | 01010  | ALABAMA GUARDRAIL, INC. | \$165,320.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 024      **Contract ID:** 20190927024      **County:** MORGAN  
**Letting Date:** September 27, 2019      **Area/District:** 0204      **Contract Time:** 15 Working Days  
**Contract Description:**      **Project(s):** HRRR-5219(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID                              |                    | (1) ALABAMA GUARDRAIL, INC. |            |            |            |            |            |
|--|--------------------|-----------------------------|------------|------------|------------|------------|------------|
| Item Description                               |                    |                             |            |            |            |            |            |
| Alt Set / Alt Member                           | Quantity and Units | Unit Price                  | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                           | Total              |                             |            |            |            |            |            |
| 0010 210D001                                   | 900.000            | 28.00                       | 25,200.00  |            |            |            |            |
| Borrow Excavation (Loose Truckbed Measurement) | CUYD               |                             |            |            |            |            |            |
| 0020 600A000                                   | (1)                | 7,500.00                    | 7,500.00   |            |            |            |            |
| Mobilization                                   | LS                 |                             |            |            |            |            |            |
| 0030 630A001                                   | 525.000            | 90.00                       | 47,250.00  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2          | LF                 |                             |            |            |            |            |            |
| 0040 630C022                                   | 4.000              | 2,800.00                    | 11,200.00  |            |            |            |            |
| Guardrail End Anchor, Type Special             | Each               |                             |            |            |            |            |            |
| 0050 630C080                                   | 16.000             | 3,600.00                    | 57,600.00  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)    | Each               |                             |            |            |            |            |            |
| 0060 650A000                                   | 250.000            | 28.00                       | 7,000.00   |            |            |            |            |
| Topsoil  | CUYD               |                             |            |            |            |            |            |
| 0070 652A100                                   | 1.000              | 1,500.00                    | 1,500.00   |            |            |            |            |
| Seeding  | Acre               |                             |            |            |            |            |            |
| 0080 656A010                                   | 1.000              | 1,500.00                    | 1,500.00   |            |            |            |            |
| Mulching                                       | Acre               |                             |            |            |            |            |            |
| 0090 665J002                                   | 400.000            | 5.00                        | 2,000.00   |            |            |            |            |
| Silt Fence                                     | LF                 |                             |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 2**

**Call Order:** 024      **Contract ID:** 20190927024      **County:** MORGAN  
**Letting Date:** September 27, 2019      **Area/District:** 0204      **Contract Time:** 15 Working Days  
**Contract Description:**      **Project(s):** HRRR-5219(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description |                        |  | (1) ALABAMA GUARDRAIL, INC. |                     |            |            |            |            |
|---------------------------------------|------------------------|--|-----------------------------|---------------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units     |  | Unit Price                  | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100 665O001                          | 400.000                |  | 1.00                        | 400.00              |            |            |            |            |
| Silt Fence Removal                    | LF                     |  |                             |                     |            |            |            |            |
| 0110 740B000                          | 96.000                 |  | 20.00                       | 1,920.00            |            |            |            |            |
| Construction Signs                    | SQFT                   |  |                             |                     |            |            |            |            |
| 0120 740E000                          | 50.000                 |  | 30.00                       | 1,500.00            |            |            |            |            |
| Cones (36 Inches High)                | Each                   |  |                             |                     |            |            |            |            |
| 0130 740M001                          | 50.000                 |  | 15.00                       | 750.00              |            |            |            |            |
| Ballast For Cone                      | Each                   |  |                             |                     |            |            |            |            |
|                                       | <b>Section Totals:</b> |  |                             | \$165,320.00        |            |            |            |            |
|                                       | <b>Contract Totals</b> |  |                             | <b>\$165,320.00</b> |            |            |            |            |

**( ) indicates item is bid as Lump Sum**



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 025

**Contract ID:** 20190927025

**County:** PIKE

**Letting Date:** September 27, 2019

**Area / District:** 0705

**Contract Time:** 25 Working Days

**Contract Description:**

**Project(s):** HRRR-5519(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                     | Amount       |
|------|--------|--------------------------|--------------|
| 1    | 08017  | H & L CONSTRUCTION, INC. | \$287,406.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE:** 9/27/2019

**Page:** 1

**Call Order:** 025                      **Contract ID:** 20190927025                      **County:** PIKE  
**Letting Date:** September 27, 2019                      **Area/District:** 0705                      **Contract Time:** 25 Working Days

**Contract Description:**    **Project(s):** HRRR-5519(250)  
GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID                        |   | (1) H & L CONSTRUCTION, INC. |            |            |              |            |            |            |            |
|--|---|------------------------------|------------|------------|--------------|------------|------------|------------|------------|
| Item Description                         |   | Unit Price                   |            | Ext Amount |              | Unit Price |            | Ext Amount |            |
| Alt Set / Alt Member                     | Quantity and Units                          | Unit Price                   | Ext Amount | Unit Price | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001                      Total |   |                              |            |            |              |            |            |            |            |
| 0010                                     | 206D001                                     | 2,068.000                    |            | 3.00       | 6,204.00     |            |            |            |            |
|  | Removing Guardrail                          |                              | LF         |            |              |            |            |            |            |
| 0020                                     | 206E008                                     | 16.000                       |            | 250.00     | 4,000.00     |            |            |            |            |
|  | Removing Guardrail End Anchor (All Type)    |                              | Each       |            |              |            |            |            |            |
| 0030                                     | 600A000                                     | (1)                          |            | 14,500.00  | 14,500.00    |            |            |            |            |
|  | Mobilization                                |                              | LS         |            |              |            |            |            |            |
| 0040                                     | 630A004                                     | 2,072.000                    |            | 68.00      | 140,896.00   |            |            |            |            |
|  | Steel Beam Guardrail, Class B, Type 2       |                              | LF         |            |              |            |            |            |            |
| 0050                                     | 630C022                                     | 20.000                       |            | 2,500.00   | 50,000.00    |            |            |            |            |
|  | Guardrail End Anchor, Type Special          |                              | Each       |            |              |            |            |            |            |
| 0060                                     | 630C080                                     | 20.000                       |            | 3,500.00   | 70,000.00    |            |            |            |            |
|  | Guardrail End Anchor, Type 20 Series (MASH) |                              | Each       |            |              |            |            |            |            |
| 0070                                     | 740B000                                     | 96.000                       |            | 11.00      | 1,056.00     |            |            |            |            |
|  | Construction Signs                          |                              | SQFT       |            |              |            |            |            |            |
| 0080                                     | 740E000                                     | 25.000                       |            | 25.00      | 625.00       |            |            |            |            |
|  | Cones (36 Inches High)                      |                              | Each       |            |              |            |            |            |            |
| 0090                                     | 740M001                                     | 25.000                       |            | 5.00       | 125.00       |            |            |            |            |
|  | Ballast For Cone                            |                              | Each       |            |              |            |            |            |            |
|  | <b>Section Totals:</b>                      |                              |            |            | \$287,406.00 |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 025      Contract ID: 20190927025      County: PIKE  
Letting Date: September 27, 2019      Area/District: 0705      Contract Time: 25 Working Days

Contract Description:      Project(s): HRRR-5519(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

|                 |              |
|-----------------|--------------|
| Contract Totals | \$287,406.00 |
|-----------------|--------------|

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 027

**Contract ID:** 20190927027

**County:** TALLADEGA

**Letting Date:** September 27, 2019

**Area / District:** 0405

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** HRRR-6119(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Rank | Vendor | Name                    | Amount       |
|------|--------|-------------------------|--------------|
| 1    | 01010  | ALABAMA GUARDRAIL, INC. | \$304,852.00 |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 027                      **Contract ID:** 20190927027                      **County:** TALLADEGA  
**Letting Date:** September 27, 2019   **Area/District:** 0405                      **Contract Time:** 35 Working Days

**Contract Description:**    **Project(s):** HRRR-6119(250)  
 GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

| Line No / Item ID    |   | Quantity and Units     | (1) ALABAMA GUARDRAIL, INC. |              |            |            |            |            |
|----------------------|---|------------------------|-----------------------------|--------------|------------|------------|------------|------------|
| Item Description     |   |                        | Unit Price                  | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                        |                             |              |            |            |            |            |
| <b>SECTION:</b>      | 0001  | Total                  |                             |              |            |            |            |            |
| 0010                 | 206D001                                     | 2,379.000              | 10.00                       | 23,790.00    |            |            |            |            |
|                      | Removing Guardrail                          | LF                     |                             |              |            |            |            |            |
| 0020                 | 600A000                                     | (1)                    | 30,000.00                   | 30,000.00    |            |            |            |            |
|                      | Mobilization                                | LS                     |                             |              |            |            |            |            |
| 0030                 | 630A001                                     | 1,150.000              | 25.00                       | 28,750.00    |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2       | LF                     |                             |              |            |            |            |            |
| 0040                 | 630A004                                     | 2,279.000              | 28.00                       | 63,812.00    |            |            |            |            |
|                      | Steel Beam Guardrail, Class B, Type 2       | LF                     |                             |              |            |            |            |            |
| 0050                 | 630C022                                     | 24.000                 | 2,800.00                    | 67,200.00    |            |            |            |            |
|                      | Guardrail End Anchor, Type Special          | Each                   |                             |              |            |            |            |            |
| 0060                 | 630C080                                     | 24.000                 | 3,600.00                    | 86,400.00    |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each                   |                             |              |            |            |            |            |
| 0070                 | 740B000                                     | 96.000                 | 25.00                       | 2,400.00     |            |            |            |            |
|                      | Construction Signs                          | SQFT                   |                             |              |            |            |            |            |
| 0080                 | 740E000                                     | 50.000                 | 35.00                       | 1,750.00     |            |            |            |            |
|                      | Cones (36 Inches High)                      | Each                   |                             |              |            |            |            |            |
| 0090                 | 740M001                                     | 50.000                 | 15.00                       | 750.00       |            |            |            |            |
|                      | Ballast For Cone                            | Each                   |                             |              |            |            |            |            |
|                      |   | <b>Section Totals:</b> |                             | \$304,852.00 |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 027      Contract ID: 20190927027      County: TALLADEGA  
Letting Date: September 27, 2019      Area/District: 0405      Contract Time: 35 Working Days

Contract Description:      Project(s): HRRR-6119(250)

GUARDRAIL INSTALLATIONS ON VARIOUS ROUTES AT VARIOUS LOCATIONS AS INDICATED IN THE PLANS

|                 |              |
|-----------------|--------------|
| Contract Totals | \$304,852.00 |
|-----------------|--------------|

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 029

Contract ID: 20190927029

County: LEE

Letting Date: September 27, 2019

Area / District: 0606

Contract Time: 55 Working Days

Contract Description:

Project(s): HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Rank | Vendor | Name                                      | Amount       |
|------|--------|---|--------------|
| 1    | 19083  | STONE & SONS ELECTRICAL CONTRACTORS, INC. | \$442,424.65 |
| 2    | 10048  | J. RANCK ELECTRIC, INC.                   | \$532,093.00 |
| 3    | 20003  | TEMPLE ELECTRIC COMPANY, INC.             | \$563,038.00 |
| 4    | 19060  | STONE ELECTRIC COMPANY, INC.              | \$630,331.99 |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID    |  | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |            |
|----------------------|--|---|------------|-----------------------------|------------|--------------------------------------|------------|
| Item Description     |  | Unit Price  | Ext Amount | Unit Price                  | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |   |            |                             |            |                                      |            |
| <b>SECTION:</b>      | 0001   | Total   |            |                             |            |                                      |            |
| 0010                 | 600A000 (1)<br>Mobilization LS   | 40,000.00   | 40,000.00  | 70,000.00                   | 70,000.00  | 50,000.00                            | 50,000.00  |
| 0020                 | 654A000 30.000<br>Solid Sodding SQYD   | 12.35   | 370.50     | 25.00                       | 750.00     | 20.00                                | 600.00     |
| 0030                 | 665B001 1.000<br>Temporary Mulching Ton                                      | 740.15  | 740.15     | 2,500.00                    | 2,500.00   | 100.00                               | 100.00     |
| 0040                 | 680A001 (1)<br>Geometric Controls LS   | 7,500.00  | 7,500.00   | 7,000.00                    | 7,000.00   | 10.00                                | 10.00      |
| 0050                 | 698A000 (1)<br>Construction Fuel (Maximum Bid<br>Limited to \$ 14,000.00) LS | 5,500.00  | 5,500.00   | 14,000.00                   | 14,000.00  | 0.00                                 | 0.00       |
| 0060                 | 740B000 1,352.000<br>Construction Signs SQFT                                 | 18.45   | 24,944.40  | 9.00                        | 12,168.00  | 12.00                                | 16,224.00  |
| 0070                 | 740D000 50.000<br>Channelizing Drums Each                                    | 94.20   | 4,710.00   | 40.00                       | 2,000.00   | 100.00                               | 5,000.00   |
| 0080                 | 741C010 2.000<br>Portable Sequential Arrow And<br>Chevron Sign Unit Each     | 4,198.50  | 8,397.00   | 2,000.00                    | 4,000.00   | 1,500.00                             | 3,000.00   |
| 0090                 | 742A001 4.000<br>Portable Changeable Message Sign,<br>Type 2 Each            | 6,620.75  | 26,483.00  | 3,800.00                    | 15,200.00  | 500.00                               | 2,000.00   |



# Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 2

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID<br>Item Description  |                    |  | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |            |
|--|--------------------|--|---|------------|-----------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price  | Ext Amount | Unit Price                  | Ext Amount | Unit Price                           | Ext Amount |
| 0100 750B571   | 8.000              |  | 2,196.65  | 17,573.20  | 2,000.00                    | 16,000.00  | 3,500.00                             | 28,000.00  |
| Roadway Luminaire Assembly with One, LED Low Profile Underpass Pendant, 150 Watt Luminaire | Each               |  |   |            |                             |            |                                      |            |
| 0110 750B602   | 2.000              |  | 6,853.50  | 13,707.00  | 10,500.00                   | 21,000.00  | 10,000.00                            | 20,000.00  |
| Roadway Luminaire Assembly with One, LED, 400 Watt Equivalent Luminaire                    | Each               |  |   |            |                             |            |                                      |            |
| 0120 750C010   | 2.000              |  | 2,756.15  | 5,512.30   | 5,000.00                    | 10,000.00  | 2,500.00                             | 5,000.00   |
| Pole Foundation, Roadway   | Each               |  |   |            |                             |            |                                      |            |
| 0130 750E123   | 750.000            |  | 9.00  | 6,750.00   | 14.00                       | 10,500.00  | 20.00                                | 15,000.00  |
| Conduit, 3/4 Inch, Rigid Metallic  | LF                 |  |   |            |                             |            |                                      |            |
| 0140 750F022   | 2,300.000          |  | 1.00  | 2,300.00   | 1.50                        | 3,450.00   | 2.00                                 | 4,600.00   |
| Conductor, #10 AWG   | LF                 |  |   |            |                             |            |                                      |            |
| 0150 750F024   | 1,260.000          |  | 2.00  | 2,520.00   | 2.00                        | 2,520.00   | 4.00                                 | 5,040.00   |
| Conductor, #6 AWG  | LF                 |  |   |            |                             |            |                                      |            |
| 0160 750G010   | 360.000            |  | 10.00   | 3,600.00   | 26.50                       | 9,540.00   | 10.00                                | 3,600.00   |
| Combined Duct And Cable, 2 #6 AWG/ 1 #6 AWG GND  | LF                 |  |   |            |                             |            |                                      |            |
| 0170 751D008   | 84.000             |  | 108.00  | 9,072.00   | 150.00                      | 12,600.00  | 95.00                                | 7,980.00   |
| Replace Breakaway Fuse Holder  | Each               |  |   |            |                             |            |                                      |            |
| 0180 751D009   | 84.000             |  | 88.00   | 7,392.00   | 20.00                       | 1,680.00   | 12.00                                | 1,008.00   |
| Replace Fuse In Pole Base  | Each               |  |   |            |                             |            |                                      |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID    |  | Quantity and Units | (1) STONE & SONS ELECTRICAL CONTRACTORS, INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) TEMPLE ELECTRIC COMPANY, INC. |            |
|----------------------|--|--------------------|---|------------|-----------------------------|------------|-----------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                                    | Ext Amount | Unit Price                  | Ext Amount | Unit Price                        | Ext Amount |
| 0190                 | 751D057  | 28.000             | 245.25  | 6,867.00   | 225.00                      | 6,300.00   | 250.00                            | 7,000.00   |
|                      | Replace Pole Wiring Cables   | Each               |   |            |                             |            |                                   |            |
| 0200                 | 751K000  | 32.000             | 2,594.80                                      | 83,033.60  | 1,725.00                    | 55,200.00  | 2,500.00                          | 80,000.00  |
|                      | Replace Roadway Luminaire (Including All Mounting Appurtenances)   | Each               |   |            |                             |            |                                   |            |
| 0210                 | 751K002  | 36.000             | 2,503.15                                      | 90,113.40  | 2,300.00                    | 82,800.00  | 7,166.00                          | 257,976.00 |
|                      | Replace High Mast Luminaire (Including All Mounting Appurtenances) | Each               |   |            |                             |            |                                   |            |
| 0220                 | 751L022  | 36.000             | 381.25  | 13,725.00  | 60.00                       | 2,160.00   | 150.00                            | 5,400.00   |
|                      | Remove Roadway Luminaire   | Each               |   |            |                             |            |                                   |            |
| 0230                 | 751L025  | 4.000              | 334.30  | 1,337.20   | 925.00                      | 3,700.00   | 1,200.00                          | 4,800.00   |
|                      | Remove Roadway Luminaire Assembly                                  | Each               |   |            |                             |            |                                   |            |
| 0240                 | 751L036  | 60.000             | 100.00  | 6,000.00   | 60.00                       | 3,600.00   | 100.00                            | 6,000.00   |
|                      | Remove High Mast Luminaire   | Each               |   |            |                             |            |                                   |            |
| 0250                 | 751L045  | 28.000             | 148.00  | 4,144.00   | 125.00                      | 3,500.00   | 100.00                            | 2,800.00   |
|                      | Remove Power Cord  | Each               |   |            |                             |            |                                   |            |
| 0260                 | 751L047  | 36.000             | 345.50  | 12,438.00  | 950.00                      | 34,200.00  | 650.00                            | 23,400.00  |
|                      | Remove Roadway Luminaire Lowering Device System                    | Each               |   |            |                             |            |                                   |            |
| 0270                 | 751M002  | (1)                | 5,920.50                                      | 5,920.50   | 13,725.00                   | 13,725.00  | 1,500.00                          | 1,500.00   |
|                      | Remove Conductors and Conduits                                     | LS                 |   |            |                             |            |                                   |            |



**Alabama Department of Transportation**  
Tabulation of Bids

**DATE: 9/27/2019**

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID<br>Item Description     |         | Quantity and Units | (1) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |                     | (2) J. RANCK ELECTRIC, INC. |                     | (3) TEMPLE ELECTRIC<br>COMPANY, INC. |                     |
|---|---------|--------------------|---|---------------------|-----------------------------|---------------------|--------------------------------------|---------------------|
|   |         |                    | Unit Price  | Ext Amount          | Unit Price                  | Ext Amount          | Unit Price                           | Ext Amount          |
| 0280                                      | 751N000 | 28.000             | 1,134.80  | 31,774.40           | 4,000.00                    | 112,000.00          | 250.00                               | 7,000.00            |
| Modification of Existing ( Lighting Pole) |         | Each               |   |                     |                             |                     |                                      |                     |
| <b>Section Totals:</b>                    |         |                    |   | \$442,424.65        |                             | \$532,093.00        |                                      | \$563,038.00        |
| <b>Contract Totals</b>                    |         |                    |   | <b>\$442,424.65</b> |                             | <b>\$532,093.00</b> |                                      | <b>\$563,038.00</b> |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 5**

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID    |   | Quantity and Units | (4) STONE ELECTRIC COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|----------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001  | Total              |                                  |            |            |            |            |            |
| 0010                 | 600A000   | (1)                | 63,609.38                        | 63,609.38  |            |            |            |            |
|                      | Mobilization  | LS                 |                                  |            |            |            |            |            |
| 0020                 | 654A000   | 30.000             | 1.00                             | 30.00      |            |            |            |            |
|                      | Solid Sodding   | SQYD               |                                  |            |            |            |            |            |
| 0030                 | 665B001   | 1.000              | 1.00                             | 1.00       |            |            |            |            |
|                      | Temporary Mulching                                      | Ton                |                                  |            |            |            |            |            |
| 0040                 | 680A001   | (1)                | 5,187.51                         | 5,187.51   |            |            |            |            |
|                      | Geometric Controls                                      | LS                 |                                  |            |            |            |            |            |
| 0050                 | 698A000   | (1)                | 8,992.25                         | 8,992.25   |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 14,000.00) | LS                 |                                  |            |            |            |            |            |
| 0060                 | 740B000   | 1,352.000          | 1.00                             | 1,352.00   |            |            |            |            |
|                      | Construction Signs                                      | SQFT               |                                  |            |            |            |            |            |
| 0070                 | 740D000   | 50.000             | 1.00                             | 50.00      |            |            |            |            |
|                      | Channelizing Drums                                      | Each               |                                  |            |            |            |            |            |
| 0080                 | 741C010   | 2.000              | 1.00                             | 2.00       |            |            |            |            |
|                      | Portable Sequential Arrow And Chevron Sign Unit         | Each               |                                  |            |            |            |            |            |
| 0090                 | 742A001   | 4.000              | 1.00                             | 4.00       |            |            |            |            |
|                      | Portable Changeable Message Sign, Type 2                | Each               |                                  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 029                      **Contract ID:** 20190927029                      **County:** LEE  
**Letting Date:** September 27, 2019   **Area/District:** 0606                      **Contract Time:** 55 Working Days  
**Contract Description:**    **Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID<br>Item Description  |                    |  | (4) STONE ELECTRIC<br>COMPANY, INC. |            |            |            |            |            |
|--|--------------------|--|-------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100     750B571   | 8.000              |  | 3,424.23                            | 27,393.84  |            |            |            |            |
| Roadway Luminaire Assembly with One, LED Low Profile Underpass Pendant, 150 Watt Luminaire | Each               |  |                                     |            |            |            |            |            |
| 0110     750B602   | 2.000              |  | 14,647.72                           | 29,295.44  |            |            |            |            |
| Roadway Luminaire Assembly with One, LED, 400 Watt Equivalent Luminaire                    | Each               |  |                                     |            |            |            |            |            |
| 0120     750C010   | 2.000              |  | 13,902.84                           | 27,805.68  |            |            |            |            |
| Pole Foundation,Roadway  | Each               |  |                                     |            |            |            |            |            |
| 0130     750E123   | 750.000            |  | 7.53                                | 5,647.50   |            |            |            |            |
| Conduit, 3/4 Inch, Rigid Metallic  | LF                 |  |                                     |            |            |            |            |            |
| 0140     750F022   | 2,300.000          |  | 3.90                                | 8,970.00   |            |            |            |            |
| Conductor, #10 AWG   | LF                 |  |                                     |            |            |            |            |            |
| 0150     750F024   | 1,260.000          |  | 4.42                                | 5,569.20   |            |            |            |            |
| Conductor, #6 AWG  | LF                 |  |                                     |            |            |            |            |            |
| 0160     750G010   | 360.000            |  | 15.75                               | 5,670.00   |            |            |            |            |
| Combined Duct And Cable,2 #6 AWG/ 1 #6 AWG GND   | LF                 |  |                                     |            |            |            |            |            |
| 0170     751D008   | 84.000             |  | 116.90                              | 9,819.60   |            |            |            |            |
| Replace Breakaway Fuse Holder  | Each               |  |                                     |            |            |            |            |            |
| 0180     751D009   | 84.000             |  | 30.96                               | 2,600.64   |            |            |            |            |
| Replace Fuse In Pole Base  | Each               |  |                                     |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 7**

**Call Order:** 029                   **Contract ID:** 20190927029           **County:** LEE  
**Letting Date:** September 27, 2019   **Area/District:** 0606           **Contract Time:** 55 Working Days  
**Contract Description:**   **Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID<br>Item Description |   | (4) STONE ELECTRIC<br>COMPANY, INC. |            |            |            |            |            |
|---------------------------------------|---|-------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0190                                  | 751D057<br>Replace Pole Wiring Cables   | 28.000<br>Each                      | 408.09     | 11,426.52  |            |            |            |
| 0200                                  | 751K000<br>Replace Roadway Luminaire<br>(Including All Mounting<br>Appurtenances)   | 32.000<br>Each                      | 3,002.95   | 96,094.40  |            |            |            |
| 0210                                  | 751K002<br>Replace High Mast Luminaire<br>(Including All Mounting<br>Appurtenances) | 36.000<br>Each                      | 3,763.67   | 135,492.12 |            |            |            |
| 0220                                  | 751L022<br>Remove Roadway Luminaire   | 36.000<br>Each                      | 775.00     | 27,900.00  |            |            |            |
| 0230                                  | 751L025<br>Remove Roadway Luminaire<br>Assembly                                     | 4.000<br>Each                       | 890.00     | 3,560.00   |            |            |            |
| 0240                                  | 751L036<br>Remove High Mast Luminaire   | 60.000<br>Each                      | 1,563.34   | 93,800.40  |            |            |            |
| 0250                                  | 751L045<br>Remove Power Cord  | 28.000<br>Each                      | 37.84      | 1,059.52   |            |            |            |
| 0260                                  | 751L047<br>Remove Roadway Luminaire<br>Lowering Device System                       | 36.000<br>Each                      | 42.32      | 1,523.52   |            |            |            |
| 0270                                  | 751M002<br>Remove Conductors and Conduits   | (1)<br>LS                           | 12,170.07  | 12,170.07  |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 029

**Contract ID:** 20190927029

**County:** LEE

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 55 Working Days

**Contract Description:**

**Project(s):** HSIP-I085(364)

INTERSTATE LIGHTING UPGRADES ON I-85 AT THE EXIT 58 INTERCHANGE IN OPELIKA

| Line No / Item ID<br>Item Description |   |            | (4) STONE ELECTRIC COMPANY, INC. |            |            |            |            |  |
|---------------------------------------|---|------------|----------------------------------|------------|------------|------------|------------|--|
| Alt Set / Alt Member                  | Quantity and Units                        | Unit Price | Ext Amount                       | Unit Price | Ext Amount | Unit Price | Ext Amount |  |
| 0280      751N000                     | 28.000                                    | 1,618.05   | 45,305.40                        |            |            |            |            |  |
|                                       | Modification of Existing ( Lighting Pole) | Each       |                                  |            |            |            |            |  |
| <b>Section Totals:</b>                |   |            | \$630,331.99                     |            |            |            |            |  |
| <b>Contract Totals</b>                |   |            | <b>\$630,331.99</b>              |            |            |            |            |  |

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 030

Contract ID: 20190927030

County: MORGAN

Letting Date: September 27, 2019

Area / District: 0204

Contract Time: 45 Working Days

Contract Description:

Project(s): IM-1065(503)

INTERCHANGE LIGHTING (LED RETROFIT) ON I-65 AT SR-36 (EXIT 328) IN HARTSELLE

| Rank | Vendor | Name                          | Amount       |
|------|--------|-------------------------------|--------------|
| 1    | 20003  | TEMPLE ELECTRIC COMPANY, INC. | \$362,078.00 |
| 2    | 10048  | J. RANCK ELECTRIC, INC.       | \$501,449.00 |
| 3    | 19060  | STONE ELECTRIC COMPANY, INC.  | \$524,719.35 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

Call Order: 030

Contract ID: 20190927030

County: MORGAN

Letting Date: September 27, 2019

Area/District: 0204

Contract Time: 45 Working Days

**Contract Description:**

Project(s): IM-I065(503)

INTERCHANGE LIGHTING (LED RETROFIT) ON I-65 AT SR-36 (EXIT 328) IN HARTSELLE

| Line No / Item ID<br>Item Description |   |           | (1) TEMPLE ELECTRIC<br>COMPANY, INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) STONE ELECTRIC<br>COMPANY, INC. |            |
|---------------------------------------|---|-----------|--------------------------------------|------------|-----------------------------|------------|-------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                      |           | Unit Price                           | Ext Amount | Unit Price                  | Ext Amount | Unit Price                          | Ext Amount |
| <b>SECTION: 0001</b>                  |   |           |                                      | Total      |                             |            |                                     |            |
| 0010                                  | 600A000   | (1)       | 30,000.00                            | 30,000.00  | 65,000.00                   | 65,000.00  | 40,000.00                           | 40,000.00  |
|                                       | Mobilization  | LS        |                                      |            |                             |            |                                     |            |
| 0020                                  | 610D003   | 70.000    | 2.00                                 | 140.00     | 4.00                        | 280.00     | 1.00                                | 70.00      |
|                                       | Filter Blanket, Geotextile                              | SQYD      |                                      |            |                             |            |                                     |            |
| 0030                                  | 654A000   | 160.000   | 3.00                                 | 480.00     | 25.00                       | 4,000.00   | 1.00                                | 160.00     |
|                                       | Solid Sodding   | SQYD      |                                      |            |                             |            |                                     |            |
| 0040                                  | 665B001   | 1.000     | 100.00                               | 100.00     | 2,500.00                    | 2,500.00   | 1.00                                | 1.00       |
|                                       | Temporary Mulching                                      | Ton       |                                      |            |                             |            |                                     |            |
| 0050                                  | 665G000   | 100.000   | 2.00                                 | 200.00     | 20.00                       | 2,000.00   | 1.00                                | 100.00     |
|                                       | Sand Bags   | Each      |                                      |            |                             |            |                                     |            |
| 0060                                  | 665Q002   | 210.000   | 3.00                                 | 630.00     | 10.00                       | 2,100.00   | 1.00                                | 210.00     |
|                                       | Wattle  | LF        |                                      |            |                             |            |                                     |            |
| 0070                                  | 680A001   | (1)       | 10.00                                | 10.00      | 6,500.00                    | 6,500.00   | 4,500.00                            | 4,500.00   |
|                                       | Geometric Controls                                      | LS        |                                      |            |                             |            |                                     |            |
| 0080                                  | 698A000   | (1)       | 0.00                                 | 0.00       | 13,500.00                   | 13,500.00  | 3,699.00                            | 3,699.00   |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 13,500.00) | LS        |                                      |            |                             |            |                                     |            |
| 0090                                  | 740B000   | 1,265.000 | 12.00                                | 15,180.00  | 9.00                        | 11,385.00  | 1.00                                | 1,265.00   |
|                                       | Construction Signs                                      | SQFT      |                                      |            |                             |            |                                     |            |
| 0100                                  | 740C000   | 36.000    | 15.00                                | 540.00     | 9.00                        | 324.00     | 1.00                                | 36.00      |
|                                       | Special Construction Signs                              | SQFT      |                                      |            |                             |            |                                     |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 030      **Contract ID:** 20190927030      **County:** MORGAN  
**Letting Date:** September 27, 2019      **Area/District:** 0204      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** IM-I065(503)

INTERCHANGE LIGHTING (LED RETROFIT) ON I-65 AT SR-36 (EXIT 328) IN HARTSELLE

| Line No / Item ID<br>Item Description  |                    | (1) TEMPLE ELECTRIC COMPANY, INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) STONE ELECTRIC COMPANY, INC. |            |
|--|--------------------|-----------------------------------|------------|-----------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units | Unit Price                        | Ext Amount | Unit Price                  | Ext Amount | Unit Price                       | Ext Amount |
| 0110    740D000  | 50.000             | 100.00                            | 5,000.00   | 40.00                       | 2,000.00   | 1.00                             | 50.00      |
| Channelizing Drums   | Each               |                                   |            |                             |            |                                  |            |
| 0120    741C010  | 1.000              | 2,500.00                          | 2,500.00   | 1,750.00                    | 1,750.00   | 1.00                             | 1.00       |
| Portable Sequential Arrow And Chevron Sign Unit  | Each               |                                   |            |                             |            |                                  |            |
| 0130    742A001  | 2.000              | 50.00                             | 100.00     | 2,750.00                    | 5,500.00   | 1.00                             | 2.00       |
| Portable Changeable Message Sign, Type 2   | Each               |                                   |            |                             |            |                                  |            |
| 0140    750B571  | 2.000              | 2,985.00                          | 5,970.00   | 2,000.00                    | 4,000.00   | 1,844.00                         | 3,688.00   |
| Roadway Luminaire Assembly with One, LED Low Profile Underpass Pendant, 150 Watt Luminaire | Each               |                                   |            |                             |            |                                  |            |
| 0150    750B602  | 12.000             | 7,000.00                          | 84,000.00  | 8,000.00                    | 96,000.00  | 13,144.10                        | 157,729.20 |
| Roadway Luminaire Assembly with One, LED, 400 Watt Equivalent Luminaire                    | Each               |                                   |            |                             |            |                                  |            |
| 0160    750C010  | 12.000             | 1,800.00                          | 21,600.00  | 5,000.00                    | 60,000.00  | 12,923.36                        | 155,080.32 |
| Pole Foundation,Roadway  | Each               |                                   |            |                             |            |                                  |            |
| 0170    750D200  | 6.000              | 650.00                            | 3,900.00   | 1,075.00                    | 6,450.00   | 790.00                           | 4,740.00   |
| Electrical Junction Box,Type 1   | Each               |                                   |            |                             |            |                                  |            |
| 0180    750D201  | 2.000              | 1,400.00                          | 2,800.00   | 1,100.00                    | 2,200.00   | 1,200.00                         | 2,400.00   |
| Electrical Junction Box, Type 2  | Each               |                                   |            |                             |            |                                  |            |
| 0190    750E123  | 200.000            | 25.00                             | 5,000.00   | 26.00                       | 5,200.00   | 27.87                            | 5,574.00   |
| Conduit, 3/4 Inch, Rigid Metallic  | LF                 |                                   |            |                             |            |                                  |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 030                                **Contract ID:** 20190927030                                **County:** MORGAN  
**Letting Date:** September 27, 2019       **Area/District:** 0204                                **Contract Time:** 45 Working Days  
**Contract Description:**    **Project(s):** IM-I065(503)

INTERCHANGE LIGHTING (LED RETROFIT) ON I-65 AT SR-36 (EXIT 328) IN HARTSELLE

| Line No / Item ID<br>Item Description |   | Quantity and Units | (1) TEMPLE ELECTRIC COMPANY, INC. |            | (2) J. RANCK ELECTRIC, INC. |            | (3) STONE ELECTRIC COMPANY, INC. |            |
|---------------------------------------|---|--------------------|-----------------------------------|------------|-----------------------------|------------|----------------------------------|------------|
|                                       |   |                    | Unit Price                        | Ext Amount | Unit Price                  | Ext Amount | Unit Price                       | Ext Amount |
| 0200                                  | 750F022<br>Conductor, #10 AWG   | 600.000<br>LF      | 1.00                              | 600.00     | 2.00                        | 1,200.00   | 2.69                             | 1,614.00   |
| 0210                                  | 750F024<br>Conductor, #6 AWG  | 1,440.000<br>LF    | 3.00                              | 4,320.00   | 3.75                        | 5,400.00   | 3.15                             | 4,536.00   |
| 0220                                  | 750G010<br>Combined Duct And Cable,2 #6 AWG/ 1 #6 AWG GND                   | 1,850.000<br>LF    | 10.00                             | 18,500.00  | 14.00                       | 25,900.00  | 14.17                            | 26,214.50  |
| 0230                                  | 751D008<br>Replace Breakaway Fuse Holder                                    | 96.000<br>Each     | 95.00                             | 9,120.00   | 150.00                      | 14,400.00  | 80.29                            | 7,707.84   |
| 0240                                  | 751D009<br>Replace Fuse In Pole Base  | 96.000<br>Each     | 15.00                             | 1,440.00   | 20.00                       | 1,920.00   | 16.29                            | 1,563.84   |
| 0250                                  | 751D057<br>Replace Pole Wiring Cables                                       | 32.000<br>Each     | 150.00                            | 4,800.00   | 225.00                      | 7,200.00   | 136.06                           | 4,353.92   |
| 0260                                  | 751K000<br>Replace Roadway Luminaire (Including All Mounting Appurtenances) | 32.000<br>Each     | 3,689.00                          | 118,048.00 | 2,500.00                    | 80,000.00  | 1,186.30                         | 37,961.60  |
| 0270                                  | 751L022<br>Remove Roadway Luminaire   | 34.000<br>Each     | 200.00                            | 6,800.00   | 60.00                       | 2,040.00   | 575.00                           | 19,550.00  |
| 0280                                  | 751L025<br>Remove Roadway Luminaire Assembly                                | 5.000<br>Each      | 200.00                            | 1,000.00   | 900.00                      | 4,500.00   | 1,186.30                         | 5,931.50   |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 030      **Contract ID:** 20190927030      **County:** MORGAN  
**Letting Date:** September 27, 2019      **Area/District:** 0204      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** IM-I065(503)

INTERCHANGE LIGHTING (LED RETROFIT) ON I-65 AT SR-36 (EXIT 328) IN HARTSELLE

| Line No / Item ID<br>Item Description           |                    |  | (1) TEMPLE ELECTRIC COMPANY, INC. |                     | (2) J. RANCK ELECTRIC, INC. |                     | (3) STONE ELECTRIC COMPANY, INC. |                     |
|---|--------------------|--|-----------------------------------|---------------------|-----------------------------|---------------------|----------------------------------|---------------------|
|   |                    |  | Unit Price                        | Ext Amount          | Unit Price                  | Ext Amount          | Unit Price                       | Ext Amount          |
| Alt Set / Alt Member                            | Quantity and Units |  |                                   |                     |                             |                     |                                  |                     |
| 0290 751L045                                    | 32.000             |  | 100.00                            | 3,200.00            | 100.00                      | 3,200.00            | 68.54                            | 2,193.28            |
| Remove Power Cord                               | Each               |  |                                   |                     |                             |                     |                                  |                     |
| 0300 751L047                                    | 34.000             |  | 150.00                            | 5,100.00            | 925.00                      | 31,450.00           | 68.78                            | 2,338.52            |
| Remove Roadway Luminaire Lowering Device System | Each               |  |                                   |                     |                             |                     |                                  |                     |
| 0310 751M002                                    | (1)                |  | 2,000.00                          | 2,000.00            | 15,550.00                   | 15,550.00           | 16,217.23                        | 16,217.23           |
| Remove Conductors and Conduits                  | LS                 |  |                                   |                     |                             |                     |                                  |                     |
| 0320 751N000                                    | 6.000              |  | 1,500.00                          | 9,000.00            | 3,000.00                    | 18,000.00           | 2,538.60                         | 15,231.60           |
| Modification of Existing ( Lighting Pole)       | Each               |  |                                   |                     |                             |                     |                                  |                     |
| <b>Section Totals:</b>                          |                    |  |                                   | \$362,078.00        |                             | \$501,449.00        |                                  | \$524,719.35        |
| <b>Contract Totals</b>                          |                    |  |                                   | <b>\$362,078.00</b> |                             | <b>\$501,449.00</b> |                                  | <b>\$524,719.35</b> |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 031

Contract ID: 20190927031

Counties: BUTLER, LOWNDES

Letting Date: September 27, 2019

Area / District: 0604

Contract Time: 225 Working Days

Contract Description:

Project(s): IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECUH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Rank | Vendor | Name                             | Amount         |
|------|--------|----------------------------------|----------------|
| 1    | 08017  | H & L CONSTRUCTION, INC.         | \$3,159,195.80 |
| 2    | 03600  | C & H CONSTRUCTION SERVICES, LLC | \$3,700,000.00 |
| 3    | 01010  | ALABAMA GUARDRAIL, INC.          | \$3,733,332.00 |
| 4    | 18074  | ROADS, INC. OF NWF               | \$3,850,474.99 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 1**

**Call Order:** 031                      **Contract ID:** 20190927031                      **Counties:** BUTLER, LOWNDES

**Letting Date:** September 27, 2019    **Area/District:** 0604                      **Contract Time:** 225 Working Days

**Contract Description:**    **Project(s):** IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID<br>Item Description           |   | (1) H & L CONSTRUCTION, INC. |              | (2) C & H CONSTRUCTION SERVICES, LLC |              | (3) ALABAMA GUARDRAIL, INC. |              |
|---|---|------------------------------|--------------|--------------------------------------|--------------|-----------------------------|--------------|
| Alt Set / Alt Member                            | Quantity and Units  | Unit Price                   | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price                  | Ext Amount   |
| <b>SECTION: 0001                      Total</b> |   |                              |              |                                      |              |                             |              |
| 0010  | 206D001                      93,675.000<br>Removing Guardrail                      LF   | 2.00                         | 187,350.00   | 0.77                                 | 72,129.75    | 2.00                        | 187,350.00   |
| 0020  | 206E008                      492.000<br>Removing Guardrail End Anchor (All                      Each<br>Type)                     | 200.00                       | 98,400.00    | 377.23                               | 185,597.16   | 110.00                      | 54,120.00    |
| 0030  | 206E014                      24.000<br>Removing Guardrail End Anchor                      Each<br>(Type 2A)                       | 500.00                       | 12,000.00    | 1,718.50                             | 41,244.00    | 750.00                      | 18,000.00    |
| 0040  | 210D021                      250.000<br>Borrow Excavation (Loose Truckbed                      CUYD<br>Measurement)(A4 or Better) | 60.00                        | 15,000.00    | 66.86                                | 16,715.00    | 30.00                       | 7,500.00     |
| 0050  | 600A000                      (1)<br>Mobilization                      LS  | 50,000.00                    | 50,000.00    | 407,723.89                           | 407,723.89   | 300,000.00                  | 300,000.00   |
| 0060  | 629D002                      6.000<br>Bridge Guardrail Retrofit, Type BC                      Each                                | 3,850.00                     | 23,100.00    | 4,983.90                             | 29,903.40    | 7,500.00                    | 45,000.00    |
| 0070  | 629D003                      28.000<br>Bridge Guardrail Retrofit, Type SC                      Each                               | 4,100.00                     | 114,800.00   | 4,983.90                             | 139,549.20   | 9,300.00                    | 260,400.00   |
| 0080  | 630A001                      93,692.000<br>Steel Beam Guardrail, Class A, Type                      LF<br>2                       | 15.90                        | 1,489,702.80 | 17.17                                | 1,608,691.64 | 18.00                       | 1,686,456.00 |
| 0090  | 630C001                      163.000<br>Guardrail End Anchor, Type 8                      Each                                    | 800.00                       | 130,400.00   | 1,426.73                             | 232,556.99   | 650.00                      | 105,950.00   |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 2

Call Order: 031 Contract ID: 20190927031 Counties: BUTLER, LOWNDES

Letting Date: September 27, 2019 Area/District: 0604 Contract Time: 225 Working Days

Contract Description: Project(s): IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECHU COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID  |                    | (1) H & L CONSTRUCTION, INC. |            | (2) C & H CONSTRUCTION SERVICES, LLC |            | (3) ALABAMA GUARDRAIL, INC. |            |
|--|--------------------|------------------------------|------------|--------------------------------------|------------|-----------------------------|------------|
| Item Description   |                    | INC.                         |            | SERVICES, LLC                        |            | INC.                        |            |
| Alt Set / Alt Member                                     | Quantity and Units | Unit Price                   | Ext Amount | Unit Price                           | Ext Amount | Unit Price                  | Ext Amount |
| 0100 630C003   | 90.000             | 1,600.00                     | 144,000.00 | 2,072.19                             | 186,497.10 | 1,600.00                    | 144,000.00 |
| Guardrail End Anchor, Type 13                            | Each               |                              |            |                                      |            |                             |            |
| 0110 630C080   | 263.000            | 3,050.00                     | 802,150.00 | 2,766.41                             | 727,565.83 | 2,800.00                    | 736,400.00 |
| Guardrail End Anchor, Type 20 Series (MASH)              | Each               |                              |            |                                      |            |                             |            |
| 0120 654A000   | 2,420.000          | 4.75                         | 11,495.00  | 6.44                                 | 15,584.80  | 7.00                        | 16,940.00  |
| Solid Sodding  | SQYD               |                              |            |                                      |            |                             |            |
| 0130 665G000   | 200.000            | 9.00                         | 1,800.00   | 10.15                                | 2,030.00   | 10.00                       | 2,000.00   |
| Sand Bags  | Each               |                              |            |                                      |            |                             |            |
| 0140 665J002   | 500.000            | 6.00                         | 3,000.00   | 4.25                                 | 2,125.00   | 5.00                        | 2,500.00   |
| Silt Fence   | LF                 |                              |            |                                      |            |                             |            |
| 0150 665O001   | 500.000            | 2.50                         | 1,250.00   | 2.07                                 | 1,035.00   | 1.00                        | 500.00     |
| Silt Fence Removal                                       | LF                 |                              |            |                                      |            |                             |            |
| 0160 665Q002   | 200.000            | 11.00                        | 2,200.00   | 8.51                                 | 1,702.00   | 9.00                        | 1,800.00   |
| Wattle   | LF                 |                              |            |                                      |            |                             |            |
| 0170 698A000   | (1)                | 0.00                         | 0.00       | 0.00                                 | 0.00       | 75,000.00                   | 75,000.00  |
| Construction Fuel (Maximum Bid Limited to \$ 115,360.00) | LS                 |                              |            |                                      |            |                             |            |
| 0180 740B000   | 1,796.000          | 11.00                        | 19,756.00  | 11.85                                | 21,282.60  | 12.00                       | 21,552.00  |
| Construction Signs                                       | SQFT               |                              |            |                                      |            |                             |            |
| 0190 740C000   | 72.000             | 11.00                        | 792.00     | 9.42                                 | 678.24     | 12.00                       | 864.00     |
| Special Construction Signs                               | SQFT               |                              |            |                                      |            |                             |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 031                      **Contract ID:** 20190927031                      **Counties:** BUTLER, LOWNDES

**Letting Date:** September 27, 2019    **Area/District:** 0604                      **Contract Time:** 225 Working Days

**Contract Description:**    **Project(s):** IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECUH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID<br>Item Description              |                    |  | (1) H & L CONSTRUCTION,<br>INC. |                       | (2) C & H CONSTRUCTION<br>SERVICES, LLC |                       | (3) ALABAMA GUARDRAIL,<br>INC. |                       |
|--|--------------------|--|---------------------------------|-----------------------|---|-----------------------|--------------------------------|-----------------------|
|  |                    |  | Unit Price                      | Ext Amount            | Unit Price                              | Ext Amount            | Unit Price                     | Ext Amount            |
| Alt Set / Alt Member                               | Quantity and Units |  |                                 |                       |   |                       |                                |                       |
| 0200 740D000                                       | 500.000            |  | 45.00                           | 22,500.00             | 11.78                                   | 5,890.00              | 50.00                          | 25,000.00             |
| Channelizing Drums                                 | Each               |  |                                 |                       |   |                       |                                |                       |
| 0210 740E000                                       | 500.000            |  | 20.00                           | 10,000.00             | 1.07                                    | 535.00                | 25.00                          | 12,500.00             |
| Cones (36 Inches High)                             | Each               |  |                                 |                       |   |                       |                                |                       |
| 0220 740M001                                       | 500.000            |  | 3.00                            | 1,500.00              | 1.07                                    | 535.00                | 15.00                          | 7,500.00              |
| Ballast For Cone                                   | Each               |  |                                 |                       |   |                       |                                |                       |
| 0230 741C010                                       | 4.000              |  | 4,500.00                        | 18,000.00             | 107.10                                  | 428.40                | 5,500.00                       | 22,000.00             |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |                                 |                       |   |                       |                                |                       |
| <b>Section Totals:</b>                             |                    |  |                                 | <b>\$3,159,195.80</b> |   | <b>\$3,700,000.00</b> |                                | <b>\$3,733,332.00</b> |
| <b>Contract Totals</b>                             |                    |  |                                 | <b>\$3,159,195.80</b> |   | <b>\$3,700,000.00</b> |                                | <b>\$3,733,332.00</b> |

**( ) indicates item is bid as Lump Sum**



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 4**

**Call Order:** 031                      **Contract ID:** 20190927031                      **Counties:** BUTLER, LOWNDES

**Letting Date:** September 27, 2019    **Area/District:** 0604                      **Contract Time:** 225 Working Days

**Contract Description:**    **Project(s):** IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECUH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |  | Quantity and Units | (4) ROADS, INC. OF NWF |              |            |            |            |            |
|---|--|--------------------|------------------------|--------------|------------|------------|------------|------------|
|   |  |                    | Unit Price             | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 0001   | Total              |                        |              |            |            |            |            |
| 0010  | 206D001  | 93,675.000         | 1.91                   | 178,919.25   |            |            |            |            |
|   | Removing Guardrail   | LF                 |                        |              |            |            |            |            |
| 0020  | 206E008  | 492.000            | 158.81                 | 78,134.52    |            |            |            |            |
|   | Removing Guardrail End Anchor (All Type)                     | Each               |                        |              |            |            |            |            |
| 0030  | 206E014  | 24.000             | 889.33                 | 21,343.92    |            |            |            |            |
|   | Removing Guardrail End Anchor (Type 2A)                      | Each               |                        |              |            |            |            |            |
| 0040  | 210D021  | 250.000            | 22.90                  | 5,725.00     |            |            |            |            |
|   | Borrow Excavation (Loose Truckbed Measurement)(A4 or Better) | CUYD               |                        |              |            |            |            |            |
| 0050  | 600A000  | (1)                | 48,000.00              | 48,000.00    |            |            |            |            |
|   | Mobilization   | LS                 |                        |              |            |            |            |            |
| 0060  | 629D002  | 6.000              | 6,350.00               | 38,100.00    |            |            |            |            |
|   | Bridge Guardrail Retrofit, Type BC                           | Each               |                        |              |            |            |            |            |
| 0070  | 629D003  | 28.000             | 6,667.50               | 186,690.00   |            |            |            |            |
|   | Bridge Guardrail Retrofit, Type SC                           | Each               |                        |              |            |            |            |            |
| 0080  | 630A001  | 93,692.000         | 21.38                  | 2,003,134.96 |            |            |            |            |
|   | Steel Beam Guardrail, Class A, Type 2                        | LF                 |                        |              |            |            |            |            |
| 0090  | 630C001  | 163.000            | 952.50                 | 155,257.50   |            |            |            |            |
|   | Guardrail End Anchor, Type 8                                 | Each               |                        |              |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 5**

**Call Order:** 031                      **Contract ID:** 20190927031                      **Counties:** BUTLER, LOWNDES

**Letting Date:** September 27, 2019    **Area/District:** 0604                      **Contract Time:** 225 Working Days

**Contract Description:**    **Project(s):** IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECUH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |  |           | (4) ROADS, INC. OF NWF |            |            |            |            |            |
|---|--|-----------|------------------------|------------|------------|------------|------------|------------|
|   |  |           | Quantity and Units     | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price |
| 0100  | 630C003  | 90.000    | 2,032.00               | 182,880.00 |            |            |            |            |
|   | Guardrail End Anchor, Type 13                            | Each      |                        |            |            |            |            |            |
| 0110  | 630C080  | 263.000   | 3,175.00               | 835,025.00 |            |            |            |            |
|   | Guardrail End Anchor, Type 20 Series (MASH)              | Each      |                        |            |            |            |            |            |
| 0120  | 654A000  | 2,420.000 | 5.72                   | 13,842.40  |            |            |            |            |
|   | Solid Sodding  | SQYD      |                        |            |            |            |            |            |
| 0130  | 665G000  | 200.000   | 2.55                   | 510.00     |            |            |            |            |
|   | Sand Bags  | Each      |                        |            |            |            |            |            |
| 0140  | 665J002  | 500.000   | 3.18                   | 1,590.00   |            |            |            |            |
|   | Silt Fence   | LF        |                        |            |            |            |            |            |
| 0150  | 665O001  | 500.000   | 3.18                   | 1,590.00   |            |            |            |            |
|   | Silt Fence Removal                                       | LF        |                        |            |            |            |            |            |
| 0160  | 665Q002  | 200.000   | 8.90                   | 1,780.00   |            |            |            |            |
|   | Wattle   | LF        |                        |            |            |            |            |            |
| 0170  | 698A000  | (1)       | 2.00                   | 2.00       |            |            |            |            |
|   | Construction Fuel (Maximum Bid Limited to \$ 115,360.00) | LS        |                        |            |            |            |            |            |
| 0180  | 740B000  | 1,796.000 | 11.75                  | 21,103.00  |            |            |            |            |
|   | Construction Signs                                       | SQFT      |                        |            |            |            |            |            |
| 0190  | 740C000  | 72.000    | 13.02                  | 937.44     |            |            |            |            |
|   | Special Construction Signs                               | SQFT      |                        |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 031                      **Contract ID:** 20190927031                      **Counties:** BUTLER, LOWNDES

**Letting Date:** September 27, 2019    **Area/District:** 0604                      **Contract Time:** 225 Working Days

**Contract Description:**    **Project(s):** IM-I065(506)

GUARDRAIL INSTALLATION ON I-65 FROM THE CONECUH COUNTY LINE TO THE MONTGOMERY COUNTY LINE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member          | Quantity and Units     | (4) ROADS, INC. OF NWF |                       |            |            |            |            |
|--|------------------------|------------------------|-----------------------|------------|------------|------------|------------|
|  |                        | Unit Price             | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0200     740D000<br>Channelizing Drums                                 | 500.000<br>Each        | 47.65                  | 23,825.00             |            |            |            |            |
| 0210     740E000<br>Cones (36 Inches High)                             | 500.000<br>Each        | 18.42                  | 9,210.00              |            |            |            |            |
| 0220     740M001<br>Ballast For Cone                                   | 500.000<br>Each        | 9.55                   | 4,775.00              |            |            |            |            |
| 0230     741C010<br>Portable Sequential Arrow And<br>Chevron Sign Unit | 4.000<br>Each          | 9,525.00               | 38,100.00             |            |            |            |            |
|  | <b>Section Totals:</b> |                        | \$3,850,474.99        |            |            |            |            |
|  | <b>Contract Totals</b> |                        | <b>\$3,850,474.99</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum





Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 034

Contract ID: 20190927034

County: SHELBY

Letting Date: September 27, 2019

Area / District: 0305

Contract Time: 175 Working Days

Contract Description:

Project(s): STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Rank | Vendor | Name                                       | Amount         |
|------|--------|--|----------------|
| 1    | 23025  | WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. | \$6,578,205.46 |
| 2    | 19007  | SCOTT BRIDGE COMPANY, INC.                 | \$6,971,731.78 |
| 3    | 13125  | MCINNIS CONSTRUCTION, LLC                  | \$7,418,173.36 |
| 4    | 20081  | THE BRIDGE BUILDERS OF ALABAMA, LLC        | \$7,819,103.99 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (1) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. |            | (2) SCOTT BRIDGE COMPANY, INC. |            | (3) MCINNIS CONSTRUCTION, LLC |            |
|----------------------|--|--------------------|--|------------|--------------------------------|------------|-------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                                     | Ext Amount | Unit Price                     | Ext Amount | Unit Price                    | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total              |  |            |                                |            |                               |            |
| 0010                 | 201A002  | (1)                | 16,000.00                                      | 16,000.00  | 16,000.00                      | 16,000.00  | 16,000.00                     | 16,000.00  |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) | LS                 |  |            |                                |            |                               |            |
| 0020                 | 206C010  | 325.000            | 15.35  | 4,988.75   | 12.63                          | 4,104.75   | 43.42                         | 14,111.50  |
|                      | Removing Concrete Driveway   | SQYD               |  |            |                                |            |                               |            |
| 0030                 | 206D000  | 183.000            | 22.15  | 4,053.45   | 18.95                          | 3,467.85   | 12.06                         | 2,206.98   |
|                      | Removing Pipe  | LF                 |  |            |                                |            |                               |            |
| 0040                 | 206D001  | 313.000            | 3.50   | 1,095.50   | 7.92                           | 2,478.96   | 3.62                          | 1,133.06   |
|                      | Removing Guardrail   | LF                 |  |            |                                |            |                               |            |
| 0050                 | 206D002  | 90.000             | 20.15  | 1,813.50   | 6.84                           | 615.60     | 9.65                          | 868.50     |
|                      | Removing Curb  | LF                 |  |            |                                |            |                               |            |
| 0060                 | 206D005  | 104.000            | 23.25  | 2,418.00   | 6.84                           | 711.36     | 9.65                          | 1,003.60   |
|                      | Removing Gutter  | LF                 |  |            |                                |            |                               |            |
| 0070                 | 206D011  | 600.000            | 2.95   | 1,770.00   | 1.58                           | 948.00     | 6.03                          | 3,618.00   |
|                      | Removing Fence   | LF                 |  |            |                                |            |                               |            |
| 0080                 | 206E001  | 5.000              | 570.00   | 2,850.00   | 368.41                         | 1,842.05   | 361.81                        | 1,809.05   |
|                      | Removing Inlets  | Each               |  |            |                                |            |                               |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description                 |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0090 206E008  | 8.000              |  | 292.00   | 2,336.00   | 593.67                            | 4,749.36   | 301.51                           | 2,412.08   |
| Removing Guardrail End Anchor (All Type)              | Each               |  |  |            |                                   |            |                                  |            |
| 0100 209A001  | 1.000              |  | 304.00   | 304.00     | 578.93                            | 578.93     | 603.01                           | 603.01     |
| Mailbox Reset, Double                                 | Each               |  |  |            |                                   |            |                                  |            |
| 0110 210A000  | 18,280.000         |  | 8.90   | 162,692.00 | 12.53                             | 229,048.40 | 24.12                            | 440,913.60 |
| Unclassified Excavation                               | CUYD               |  |  |            |                                   |            |                                  |            |
| 0120 210D011  | 5,312.000          |  | 20.50  | 108,896.00 | 29.47                             | 156,544.64 | 24.12                            | 128,125.44 |
| Borrow Excavation (A4 Or Better)                      | CUYD               |  |  |            |                                   |            |                                  |            |
| 0130 214A000  | 57.000             |  | 21.70  | 1,236.90   | 11.58                             | 660.06     | 33.77                            | 1,924.89   |
| Structure Excavation                                  | CUYD               |  |  |            |                                   |            |                                  |            |
| 0140 214B001  | 80.000             |  | 64.75  | 5,180.00   | 48.42                             | 3,873.60   | 72.36                            | 5,788.80   |
| Foundation Backfill, Commercial                       | CUYD               |  |  |            |                                   |            |                                  |            |
| 0150 230A000  | 26.000             |  | 900.00   | 23,400.00  | 1,052.60                          | 27,367.60  | 542.71                           | 14,110.46  |
| Roadbed Processing                                    | RBST               |  |  |            |                                   |            |                                  |            |
| 0160 305B077  | 353.000            |  | 41.15  | 14,525.95  | 36.21                             | 12,782.13  | 36.90                            | 13,025.70  |
| Crushed Aggregate, Section 825, For Miscellaneous Use | Ton                |  |  |            |                                   |            |                                  |            |
| 0170 405A000  | 2,753.000          |  | 4.40   | 12,113.20  | 3.95                              | 10,874.35  | 11.46                            | 31,549.38  |
| Tack Coat   | Gal                |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description  |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
|  |                    |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |  |            |                                   |            |                                  |            |
| 0180 407B000   | 1.000              |  | 287.00   | 287.00     | 257.89                            | 257.89     | 241.21                           | 241.21     |
| Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |  |  |            |                                   |            |                                  |            |
| 0190 408A052   | 3,552.000          |  | 5.85   | 20,779.20  | 5.26                              | 18,683.52  | 5.51                             | 19,571.52  |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)  | SQYD               |  |  |            |                                   |            |                                  |            |
| 0200 424A360   | 955.000            |  | 110.00   | 105,050.00 | 98.42                             | 93,991.10  | 113.37                           | 108,268.35 |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |  |  |            |                                   |            |                                  |            |
| 0210 424A369   | 135.000            |  | 255.00   | 34,425.00  | 228.94                            | 30,906.90  | 198.99                           | 26,863.65  |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |  |  |            |                                   |            |                                  |            |
| 0220 424B650   | 1,249.000          |  | 97.25  | 121,465.25 | 87.37                             | 109,125.13 | 108.54                           | 135,566.46 |
| Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D              | Ton                |  |  |            |                                   |            |                                  |            |
| 0230 424B654   | 300.000            |  | 161.00   | 48,300.00  | 144.21                            | 43,263.00  | 150.75                           | 45,225.00  |
| Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |  |           | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---------------------------------------|--|-----------|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0240                                  | 424B657  | 826.000   | 126.00   | 104,076.00 | 113.15                            | 93,461.90  | 114.57                           | 94,634.82  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton       |  |            |                                   |            |                                  |            |
| 0250                                  | 424B661  | 278.000   | 141.00   | 39,198.00  | 126.31                            | 35,114.18  | 126.63                           | 35,203.14  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton       |  |            |                                   |            |                                  |            |
| 0260                                  | 424B681  | 1,961.000 | 95.50  | 187,275.50 | 85.79                             | 168,234.19 | 102.51                           | 201,022.11 |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D             | Ton       |  |            |                                   |            |                                  |            |
| 0270                                  | 424B692  | 102.000   | 170.00   | 17,340.00  | 152.63                            | 15,568.26  | 126.63                           | 12,916.26  |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton       |  |            |                                   |            |                                  |            |
| 0280                                  | 424C360  | 1,998.000 | 93.25  | 186,313.50 | 83.68                             | 167,192.64 | 102.51                           | 204,814.98 |
|                                       | Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range C/D                        | Ton       |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 5

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---------------------------------------|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0290 424C370                          | 107.000            |  | 160.00   | 17,120.00  | 143.42                            | 15,345.94  | 126.63                           | 13,549.41  |
|                                       |                    | Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D |  |            |                                   |            |                                  |            |
|                                       |                    | Ton  |  |            |                                   |            |                                  |            |
| 0300 450B000                          | 185.000            |  | 208.00   | 38,480.00  | 152.90                            | 28,286.50  | 280.16                           | 51,829.60  |
|                                       |                    | Reinforced Cement Concrete Bridge<br>End Slab  |  |            |                                   |            |                                  |            |
|                                       |                    | SQYD   |  |            |                                   |            |                                  |            |
| 0310 502A000                          | 52,900.000         |  | 1.05   | 55,545.00  | 1.18                              | 62,422.00  | 0.88                             | 46,552.00  |
|                                       |                    | Steel Reinforcement  |  |            |                                   |            |                                  |            |
|                                       |                    | LB   |  |            |                                   |            |                                  |            |
| 0320 502B000                          | (1)                |  | 160,000.00   | 160,000.00 | 195,271.13                        | 195,271.13 | 46,458.24                        | 46,458.24  |
|                                       |                    | Steel Reinforcement For Bridge<br>Superstructure, Station 117+65.00,<br>Approximately 150,300 Pounds       |  |            |                                   |            |                                  |            |
|                                       |                    | LS   |  |            |                                   |            |                                  |            |
| 0330 505G004                          | 32.000             |  | 337.00   | 10,784.00  | 184.17                            | 5,893.44   | 382.96                           | 12,254.72  |
|                                       |                    | Pile Points (Type A, 14")  |  |            |                                   |            |                                  |            |
|                                       |                    | Each   |  |            |                                   |            |                                  |            |
| 0340 505H000                          | 752.000            |  | 241.00   | 181,232.00 | 347.48                            | 261,304.96 | 100.00                           | 75,200.00  |
|                                       |                    | Pilot Holes  |  |            |                                   |            |                                  |            |
|                                       |                    | LF   |  |            |                                   |            |                                  |            |
| 0350 505M004                          | 1,330.000          |  | 66.50  | 88,445.00  | 64.95                             | 86,383.50  | 54.41                            | 72,365.30  |
|                                       |                    | Steel Piling Furnished And Driven<br>(HP 14x73)  |  |            |                                   |            |                                  |            |
|                                       |                    | LF   |  |            |                                   |            |                                  |            |
| 0360 506A010                          | 21.000             |  | 1,200.00   | 25,200.00  | 1,284.11                          | 26,966.31  | 1,145.72                         | 24,060.12  |
|                                       |                    | Drilled Shaft Excavation, 6'-6"<br>Diameter  |  |            |                                   |            |                                  |            |
|                                       |                    | LF   |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |   |           | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) SCOTT BRIDGE COMPANY,<br>INC. |              | (3) MCINNIS CONSTRUCTION,<br>LLC |              |
|---------------------------------------|---|-----------|--|--------------|-----------------------------------|--------------|----------------------------------|--------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price   | Ext Amount   | Unit Price                        | Ext Amount   | Unit Price                       | Ext Amount   |
| 0370                                  | 506B008   | 20.000    | 1,200.00   | 24,000.00    | 1,284.11                          | 25,682.20    | 1,145.72                         | 22,914.40    |
|                                       | Special Drilled Shaft Excavation, 6'-6" Diameter  | LF        |  |              |                                   |              |                                  |              |
| 0380                                  | 506C047   | 40.000    | 130.00   | 5,200.00     | 141.93                            | 5,677.20     | 126.63                           | 5,065.20     |
|                                       | Drilled Shaft Construction, 6'-6" Diameter, Class DS1 Concrete  | LF        |  |              |                                   |              |                                  |              |
| 0390                                  | 506F007   | 40.000    | 371.00   | 14,840.00    | 405.50                            | 16,220.00    | 361.81                           | 14,472.40    |
|                                       | Permanent Drilled Shaft Casing, 6'-6" Diameter  | LF        |  |              |                                   |              |                                  |              |
| 0400                                  | 506G007   | 2.000     | 1,200.00   | 2,400.00     | 1,351.70                          | 2,703.40     | 1,206.03                         | 2,412.06     |
|                                       | Crosshole Sonic Logging, 6'-6" Diameter   | Each      |  |              |                                   |              |                                  |              |
| 0410                                  | 508A000   | 6,660.000 | 4.95   | 32,967.00    | 3.77                              | 25,108.20    | 5.00                             | 33,300.00    |
|                                       | Structural Steel  | LB        |  |              |                                   |              |                                  |              |
| 0420                                  | 508B000   | 1.000     | 2,240,000.00   | 2,240,000.00 | 2,513,924.43                      | 2,513,924.43 | 3,213,099.93                     | 3,213,099.93 |
|                                       | Structural Steel Superstructure, (240'-0",206'-0" Continuous Spans) Approximately 1,429,000 Lbs. (Specialty Item) | Each      |  |              |                                   |              |                                  |              |
| 0430                                  | 510A007   | 266.000   | 860.00   | 228,760.00   | 858.25                            | 228,294.50   | 782.15                           | 208,051.90   |
|                                       | Bridge Substructure Concrete  | CUYD      |  |              |                                   |              |                                  |              |
| 0440                                  | 510C051   | (1)       | 477,000.00   | 477,000.00   | 463,840.57                        | 463,840.57   | 425,896.00                       | 425,896.00   |
|                                       | Bridge Concrete Superstructure, Station 117+65.00, Approximately 564 Cubic Yards                                  | LS        |  |              |                                   |              |                                  |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---------------------------------------|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
|                                       |                    |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units |  |  |            |                                   |            |                                  |            |
| 0450 510E000                          | 1,776.000          |  | 3.85   | 6,837.60   | 4.27                              | 7,583.52   | 3.36                             | 5,967.36   |
| Grooving Concrete Bridge Decks        | SQYD               |  |  |            |                                   |            |                                  |            |
| 0460 511A004                          | 5.000              |  | 3,900.00   | 19,500.00  | 4,947.89                          | 24,739.45  | 4,392.21                         | 21,961.05  |
| Elastomeric Bearing Type 4            | Each               |  |  |            |                                   |            |                                  |            |
| 0470 511A005                          | 10.000             |  | 5,300.00   | 53,000.00  | 6,339.46                          | 63,394.60  | 5,645.21                         | 56,452.10  |
| Elastomeric Bearing Type 5            | Each               |  |  |            |                                   |            |                                  |            |
| 0480 530A001                          | 358.000            |  | 60.25  | 21,569.50  | 40.21                             | 14,395.18  | 97.69                            | 34,973.02  |
| 18" Roadway Pipe (Class 3 R.C.)       | LF                 |  |  |            |                                   |            |                                  |            |
| 0490 530A002                          | 32.000             |  | 104.00   | 3,328.00   | 54.74                             | 1,751.68   | 78.39                            | 2,508.48   |
| 24" Roadway Pipe (Class 3 R.C.)       | LF                 |  |  |            |                                   |            |                                  |            |
| 0500 533A098                          | 100.000            |  | 80.00  | 8,000.00   | 59.47                             | 5,947.00   | 57.89                            | 5,789.00   |
| 18" Storm Sewer Pipe (Class 3 R.C.)   | LF                 |  |  |            |                                   |            |                                  |            |
| 0510 533A099                          | 24.000             |  | 96.25  | 2,310.00   | 103.15                            | 2,475.60   | 78.39                            | 1,881.36   |
| 24" Storm Sewer Pipe (Class 3 R.C.)   | LF                 |  |  |            |                                   |            |                                  |            |
| 0520 535A080                          | 368.000            |  | 57.25  | 21,068.00  | 40.31                             | 14,834.08  | 57.89                            | 21,303.52  |
| 18" Side Drain Pipe (Class 3 R.C.)    | LF                 |  |  |            |                                   |            |                                  |            |
| 0530 600A000                          | (1)                |  | 771,000.00   | 771,000.00 | 827,398.68                        | 827,398.68 | 344,849.60                       | 344,849.60 |
| Mobilization                          | LS                 |  |  |            |                                   |            |                                  |            |
| 0540 602A000                          | 14.000             |  | 413.00   | 5,782.00   | 368.41                            | 5,157.74   | 361.81                           | 5,065.34   |
| Right Of Way Markers                  | Each               |  |  |            |                                   |            |                                  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description                       |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
|   |                    |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |  |  |            |                                   |            |                                  |            |
| 0550 610C001  | 3,664.000          |  | 42.00  | 153,888.00 | 40.79                             | 149,454.56 | 57.89                            | 212,108.96 |
| Loose Riprap, Class 2                                       | Ton                |  |  |            |                                   |            |                                  |            |
| 0560 610D003  | 3,909.000          |  | 3.35   | 13,095.15  | 1.58                              | 6,176.22   | 4.22                             | 16,495.98  |
| Filter Blanket, Geotextile                                  | SQYD               |  |  |            |                                   |            |                                  |            |
| 0570 618B004  | 278.000            |  | 97.00  | 26,966.00  | 63.16                             | 17,558.48  | 99.50                            | 27,661.00  |
| Concrete Driveway, 8" Thick                                 | SQYD               |  |  |            |                                   |            |                                  |            |
| 0580 619A002  | 3.000              |  | 1,725.00   | 5,175.00   | 842.08                            | 2,526.24   | 1,579.89                         | 4,739.67   |
| 18" Roadway Pipe End Treatment,<br>Class 1                  | Each               |  |  |            |                                   |            |                                  |            |
| 0590 619A101  | 8.000              |  | 2,125.00   | 17,000.00  | 842.08                            | 6,736.64   | 1,989.94                         | 15,919.52  |
| 18" Side Drain Pipe End Treatment,<br>Class 1               | Each               |  |  |            |                                   |            |                                  |            |
| 0600 619A226  | 2.000              |  | 3,400.00   | 6,800.00   | 1,789.42                          | 3,578.84   | 3,316.57                         | 6,633.14   |
| 18" Roadway Pipe End Treatment,<br>Class 2 (Double Line)    | Each               |  |  |            |                                   |            |                                  |            |
| 0610 619A271  | 2.000              |  | 2,650.00   | 5,300.00   | 1,052.60                          | 2,105.20   | 2,532.66                         | 5,065.32   |
| 18" Side Drain Pipe End Treatment,<br>Class 1 (Double Line) | Each               |  |  |            |                                   |            |                                  |            |
| 0620 621A011  | 3.000              |  | 4,500.00   | 13,500.00  | 2,789.39                          | 8,368.17   | 4,221.09                         | 12,663.27  |
| Junction Boxes, Type 1 Or 1P                                | Each               |  |  |            |                                   |            |                                  |            |
| 0630 621C015  | 2.000              |  | 5,575.00   | 11,150.00  | 4,736.70                          | 9,473.40   | 5,306.52                         | 10,613.04  |
| Inlets, Type S1 Or S3 (1 Wing)                              | Each               |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description              |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
|  |                    |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member                               | Quantity and Units |  |  |            |                                   |            |                                  |            |
| 0640 621C021                                       | 1.000              |  | 4,300.00   | 4,300.00   | 2,789.39                          | 2,789.39   | 7,236.15                         | 7,236.15   |
| Inlets, Type P2 Or P3                              | Each               |  |  |            |                                   |            |                                  |            |
| 0650 621D015                                       | 1.000              |  | 350.00   | 350.00     | 473.67                            | 473.67     | 1,085.42                         | 1,085.42   |
| Inlet Units, Type S1 Or S3                         | Each               |  |  |            |                                   |            |                                  |            |
| 0660 623C000                                       | 90.000             |  | 49.00  | 4,410.00   | 24.53                             | 2,207.70   | 50.65                            | 4,558.50   |
| Combination Curb & Gutter, Type C                  | LF                 |  |  |            |                                   |            |                                  |            |
| 0670 630A001                                       | 1,275.000          |  | 23.00  | 29,325.00  | 21.77                             | 27,756.75  | 23.94                            | 30,523.50  |
| Steel Beam Guardrail, Class A, Type 2              | LF                 |  |  |            |                                   |            |                                  |            |
| 0680 630C003                                       | 4.000              |  | 2,100.00   | 8,400.00   | 1,731.53                          | 6,926.12   | 2,170.85                         | 8,683.40   |
| Guardrail End Anchor, Type 13                      | Each               |  |  |            |                                   |            |                                  |            |
| 0690 630C080                                       | 4.000              |  | 3,200.00   | 12,800.00  | 3,562.00                          | 14,248.00  | 3,316.57                         | 13,266.28  |
| Guardrail End Anchor, Type 20 Series (MASH)        | Each               |  |  |            |                                   |            |                                  |            |
| 0695 634A002                                       | 620.000            |  | 47.00  | 29,140.00  | 84.10                             | 52,142.00  | 90.45                            | 56,079.00  |
| Industrial Fence, 6 Feet High                      | LF                 |  |  |            |                                   |            |                                  |            |
| 0705 634E003                                       | 590.000            |  | 137.00   | 80,830.00  | 84.10                             | 49,619.00  | 102.51                           | 60,480.90  |
| Industrial Fence, 7.33 Feet High, Special Mounting | LF                 |  |  |            |                                   |            |                                  |            |
| 0710 650A000                                       | 2,150.000          |  | 17.75  | 38,162.50  | 45.49                             | 97,803.50  | 21.71                            | 46,676.50  |
| Topsoil  | CUYD               |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 10

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---------------------------------------|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0720 652A100                          | 4.000              |  | 1,200.00   | 4,800.00   | 1,090.49                          | 4,361.96   | 1,206.02                         | 4,824.08   |
| Seeding                               | Acre               |  |  |            |                                   |            |                                  |            |
| 0730 654A000                          | 16,408.000         |  | 4.65   | 76,297.20  | 4.19                              | 68,749.52  | 5.13                             | 84,173.04  |
| Solid Sodding                         | SQYD               |  |  |            |                                   |            |                                  |            |
| 0740 659C002                          | 3,264.000          |  | 1.25   | 4,080.00   | 1.12                              | 3,655.68   | 1.69                             | 5,516.16   |
| Erosion Control Product, Type S2      | SQYD               |  |  |            |                                   |            |                                  |            |
| 0750 659C008                          | 4,084.000          |  | 5.00   | 20,420.00  | 4.52                              | 18,459.68  | 6.03                             | 24,626.52  |
| Erosion Control Product, Type C10     | SQYD               |  |  |            |                                   |            |                                  |            |
| 0760 665A000                          | 4.000              |  | 570.00   | 2,280.00   | 513.67                            | 2,054.68   | 422.11                           | 1,688.44   |
| Temporary Seeding                     | Acre               |  |  |            |                                   |            |                                  |            |
| 0770 665B001                          | 24.000             |  | 580.00   | 13,920.00  | 526.30                            | 12,631.20  | 542.71                           | 13,025.04  |
| Temporary Mulching                    | Ton                |  |  |            |                                   |            |                                  |            |
| 0780 665C010                          | 102.000            |  | 20.90  | 2,131.80   | 36.84                             | 3,757.68   | 26.53                            | 2,706.06   |
| Temporary Pipe                        | LF                 |  |  |            |                                   |            |                                  |            |
| 0790 665E000                          | 375.000            |  | 2.75   | 1,031.25   | 1.84                              | 690.00     | 2.11                             | 791.25     |
| Polyethylene                          | SQYD               |  |  |            |                                   |            |                                  |            |
| 0800 665G000                          | 500.000            |  | 6.70   | 3,350.00   | 6.03                              | 3,015.00   | 12.06                            | 6,030.00   |
| Sand Bags                             | Each               |  |  |            |                                   |            |                                  |            |
| 0810 665J002                          | 4,313.000          |  | 2.65   | 11,429.45  | 2.39                              | 10,308.07  | 3.62                             | 15,613.06  |
| Silt Fence                            | LF                 |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description                       |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|---|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0820 665K000  | 500.000            |  | 18.30  | 9,150.00   | 3.68                              | 1,840.00   | 14.47                            | 7,235.00   |
| Drainage Sump Excavation                                    | CUYD               |  |  |            |                                   |            |                                  |            |
| 0830 665L000  | 100.000            |  | 22.95  | 2,295.00   | 15.59                             | 1,559.00   | 22.91                            | 2,291.00   |
| Floating Basin Boom   | LF                 |  |  |            |                                   |            |                                  |            |
| 0840 665N001  | 170.000            |  | 40.00  | 6,800.00   | 40.74                             | 6,925.80   | 45.83                            | 7,791.10   |
| Temporary Coarse Aggregate,ALDOT<br>Number 4                | Ton                |  |  |            |                                   |            |                                  |            |
| 0850 665O001  | 4,313.000          |  | 0.75   | 3,234.75   | 0.67                              | 2,889.71   | 0.60                             | 2,587.80   |
| Silt Fence Removal  | LF                 |  |  |            |                                   |            |                                  |            |
| 0860 665Q002  | 1,430.000          |  | 5.55   | 7,936.50   | 5.02                              | 7,178.60   | 9.65                             | 13,799.50  |
| Wattle  | LF                 |  |  |            |                                   |            |                                  |            |
| 0870 665T000  | 749.000            |  | 7.55   | 5,654.95   | 7.89                              | 5,909.61   | 4.82                             | 3,610.18   |
| Temporary Earth Berms                                       | LF                 |  |  |            |                                   |            |                                  |            |
| 0880 680A001  | (1)                |  | 74,000.00  | 74,000.00  | 55,752.79                         | 55,752.79  | 120,904.01                       | 120,904.01 |
| Geometric Controls  | LS                 |  |  |            |                                   |            |                                  |            |
| 0890 698A000  | (1)                |  | 0.01   | 0.01       | 0.00                              | 0.00       | 79,920.00                        | 79,920.00  |
| Construction Fuel (Maximum Bid<br>Limited to \$ 325,845.00) | LS                 |  |  |            |                                   |            |                                  |            |
| 0900 701A227  | 2.000              |  | 3,100.00   | 6,200.00   | 2,819.92                          | 5,639.84   | 4,824.11                         | 9,648.22   |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)    | Mile               |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description                  |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 0910 701A230   | 1.000              |  | 3,100.00   | 3,100.00   | 2,819.92                          | 2,819.92   | 4,824.09                         | 4,824.09   |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |  |            |                                   |            |                                  |            |
| 0920 701B207   | 1,133.000          |  | 1.10   | 1,246.30   | 0.99                              | 1,121.67   | 2.41                             | 2,730.53   |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)       | LF                 |  |  |            |                                   |            |                                  |            |
| 0930 701C001   | 7.000              |  | 890.00   | 6,230.00   | 791.56                            | 5,540.92   | 1,447.23                         | 10,130.61  |
| Solid Temporary Traffic Stripe                         | Mile               |  |  |            |                                   |            |                                  |            |
| 0940 701D005   | 1.000              |  | 2,700.00   | 2,700.00   | 2,424.14                          | 2,424.14   | 3,015.06                         | 3,015.06   |
| Solid Traffic Stripe Removed                           | Mile               |  |  |            |                                   |            |                                  |            |
| 0950 701F000   | 1,133.000          |  | 0.20   | 226.60     | 0.15                              | 169.95     | 0.30                             | 339.90     |
| Dotted Temporary Traffic Stripe                        | LF                 |  |  |            |                                   |            |                                  |            |
| 0960 701G146   | 892.000            |  | 5.55   | 4,950.60   | 4.95                              | 4,415.40   | 6.03                             | 5,378.76   |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |  |  |            |                                   |            |                                  |            |
| 0970 701G154   | 892.000            |  | 5.55   | 4,950.60   | 4.95                              | 4,415.40   | 6.03                             | 5,378.76   |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |  |            |                                   |            |                                  |            |
| 0980 703A002   | 370.000            |  | 5.55   | 2,053.50   | 4.95                              | 1,831.50   | 6.03                             | 2,231.10   |
| Traffic Control Markings, Class 2, Type A              | SQFT               |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 13

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description  |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
|  |                    |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |  |            |                                   |            |                                  |            |
| 0990 703B002   | 90.000             |  | 5.55   | 499.50     | 4.95                              | 445.50     | 6.03                             | 542.70     |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |  |            |                                   |            |                                  |            |
| 1000 703D001   | 66.000             |  | 2.20   | 145.20     | 1.98                              | 130.68     | 2.41                             | 159.06     |
| Temporary Traffic Control Markings   | SQFT               |  |  |            |                                   |            |                                  |            |
| 1010 705A030   | 29.000             |  | 5.55   | 160.95     | 4.95                              | 143.55     | 6.03                             | 174.87     |
| Pavement Markers, Class A-H, Type<br>2-C   | Each               |  |  |            |                                   |            |                                  |            |
| 1020 705A037   | 76.000             |  | 5.55   | 421.80     | 4.95                              | 376.20     | 6.03                             | 458.28     |
| Pavement Markers, Class A-H, Type<br>2-D   | Each               |  |  |            |                                   |            |                                  |            |
| 1030 710A160   | 15.000             |  | 23.35  | 350.25     | 31.58                             | 473.70     | 30.15                            | 452.25     |
| Class 10 Aluminum Flat Sign Panels<br>0.08" Thick (Type XI Background)                     | SQFT               |  |  |            |                                   |            |                                  |            |
| 1040 710A165   | 13.000             |  | 25.65  | 333.45     | 31.58                             | 410.54     | 30.15                            | 391.95     |
| Class 10 Aluminum Flat Sign Panels<br>0.08" Thick (Type XI Background,<br>Fluorescent)     | SQFT               |  |  |            |                                   |            |                                  |            |
| 1050 710A170   | 46.000             |  | 21.00  | 966.00     | 31.58                             | 1,452.68   | 24.12                            | 1,109.52   |
| Class 4, Aluminum Flat Sign Panels<br>0.08" Thick (Type IV Background)                     | SQFT               |  |  |            |                                   |            |                                  |            |
| 1060 710B021   | 168.000            |  | 12.85  | 2,158.80   | 15.79                             | 2,652.72   | 15.08                            | 2,533.44   |
| Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2", 14 Ga<br>Square Tubular Steel) | LF                 |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description                        |                    |  | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) SCOTT BRIDGE COMPANY,<br>INC. |            | (3) MCINNIS CONSTRUCTION,<br>LLC |            |
|--|--------------------|--|--|------------|-----------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price   | Ext Amount | Unit Price                        | Ext Amount | Unit Price                       | Ext Amount |
| 1070 713A000   | 50.000             |  | 193.00   | 9,650.00   | 163.26                            | 8,163.00   | 192.96                           | 9,648.00   |
| Permanent Barricades   | LF                 |  |  |            |                                   |            |                                  |            |
| 1080 726A000   | 210.000            |  | 64.25  | 13,492.50  | 57.39                             | 12,051.90  | 68.02                            | 14,284.20  |
| Portable Concrete Safety Barriers,<br>Type 6                 | LF                 |  |  |            |                                   |            |                                  |            |
| 1090 726A001   | 20.000             |  | 66.50  | 1,330.00   | 59.37                             | 1,187.40   | 68.02                            | 1,360.40   |
| Portable Concrete Safety Barriers,<br>Type 6-A               | LF                 |  |  |            |                                   |            |                                  |            |
| 1100 726D021   | 2.000              |  | 13,900.00  | 27,800.00  | 12,368.05                         | 24,736.10  | 15,304.46                        | 30,608.92  |
| Portable Impact Attenuator Assembly<br>(Bi-directional,TL-2) | Each               |  |  |            |                                   |            |                                  |            |
| 1110 740B000   | 473.000            |  | 12.85  | 6,078.05   | 11.37                             | 5,378.01   | 13.03                            | 6,163.19   |
| Construction Signs   | SQFT               |  |  |            |                                   |            |                                  |            |
| 1120 740D000   | 160.000            |  | 50.00  | 8,000.00   | 48.42                             | 7,747.20   | 55.48                            | 8,876.80   |
| Channelizing Drums   | Each               |  |  |            |                                   |            |                                  |            |
| 1130 740E000   | 50.000             |  | 18.00  | 900.00     | 21.05                             | 1,052.50   | 26.53                            | 1,326.50   |
| Cones (36 Inches High)                                       | Each               |  |  |            |                                   |            |                                  |            |
| 1140 740F002   | 16.000             |  | 274.00   | 4,384.00   | 194.73                            | 3,115.68   | 223.11                           | 3,569.76   |
| Barricades, Type III   | Each               |  |  |            |                                   |            |                                  |            |
| 1150 740I002   | 8.000              |  | 303.00   | 2,424.00   | 252.62                            | 2,020.96   | 289.45                           | 2,315.60   |
| Warning Lights, Type B                                       | Each               |  |  |            |                                   |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 15

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |   |        | (1) WRIGHT BROTHERS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) SCOTT BRIDGE COMPANY,<br>INC. |                       | (3) MCINNIS CONSTRUCTION,<br>LLC |                       |
|---------------------------------------|---|--------|--|-----------------------|-----------------------------------|-----------------------|----------------------------------|-----------------------|
|                                       |   |        | Unit Price   | Ext Amount            | Unit Price                        | Ext Amount            | Unit Price                       | Ext Amount            |
| Alt Set / Alt Member                  | Quantity and Units                          |        |  |                       |                                   |                       |                                  |                       |
| 1160                                  | 740M001                                     | 50.000 | 14.00  | 700.00                | 15.79                             | 789.50                | 12.66                            | 633.00                |
|                                       | Ballast For Cone                            | Each   |  |                       |                                   |                       |                                  |                       |
| 1170                                  | 742A001                                     | 2.000  | 6,400.00   | 12,800.00             | 8,947.10                          | 17,894.20             | 10,251.22                        | 20,502.44             |
|                                       | Portable Changeable Message Sign,<br>Type 2 | Each   |  |                       |                                   |                       |                                  |                       |
| <b>Section Totals:</b>                |   |        |  | \$6,578,205.46        |                                   | \$6,971,731.78        |                                  | \$7,418,173.36        |
| <b>Contract Totals</b>                |   |        |  | <b>\$6,578,205.46</b> |                                   | <b>\$6,971,731.78</b> |                                  | <b>\$7,418,173.36</b> |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 16

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|---|------------|------------|------------|------------|------------|
| Item Description     |  |   |            |            |            |            |            |
| Alt Set / Alt Member | Quantity and Units   | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001   | Total                                   |            |            |            |            |            |
| 0010                 | 201A002  | (1)                                     | 16,000.00  | 16,000.00  |            |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) | LS                                      |            |            |            |            |            |
| 0020                 | 206C010  | 325.000                                 | 11.01      | 3,578.25   |            |            |            |
|                      | Removing Concrete Driveway   | SQYD                                    |            |            |            |            |            |
| 0030                 | 206D000  | 183.000                                 | 11.01      | 2,014.83   |            |            |            |
|                      | Removing Pipe  | LF                                      |            |            |            |            |            |
| 0040                 | 206D001  | 313.000                                 | 8.28       | 2,591.64   |            |            |            |
|                      | Removing Guardrail   | LF                                      |            |            |            |            |            |
| 0050                 | 206D002  | 90.000                                  | 8.81       | 792.90     |            |            |            |
|                      | Removing Curb  | LF                                      |            |            |            |            |            |
| 0060                 | 206D005  | 104.000                                 | 8.81       | 916.24     |            |            |            |
|                      | Removing Gutter  | LF                                      |            |            |            |            |            |
| 0070                 | 206D011  | 600.000                                 | 2.20       | 1,320.00   |            |            |            |
|                      | Removing Fence   | LF                                      |            |            |            |            |            |
| 0080                 | 206E001  | 5.000                                   | 330.28     | 1,651.40   |            |            |            |
|                      | Removing Inlets  | Each                                    |            |            |            |            |            |
| 0090                 | 206E008  | 8.000                                   | 620.73     | 4,965.84   |            |            |            |
|                      | Removing Guardrail End Anchor (All Type)   | Each                                    |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 17

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID<br>Item Description |   |      | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|---------------------------------------|---|------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                    |      | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0100 209A001                          | 1.000   |      | 500.00                                  | 500.00     |            |            |            |            |
|                                       | Mailbox Reset, Double                                 | Each |   |            |            |            |            |            |
| 0110 210A000                          | 18,280.000  |      | 22.02                                   | 402,525.60 |            |            |            |            |
|                                       | Unclassified Excavation                               | CUYD |   |            |            |            |            |            |
| 0120 210D011                          | 5,312.000   |      | 22.02                                   | 116,970.24 |            |            |            |            |
|                                       | Borrow Excavation (A4 Or Better)                      | CUYD |   |            |            |            |            |            |
| 0130 214A000                          | 57.000  |      | 30.83                                   | 1,757.31   |            |            |            |            |
|                                       | Structure Excavation                                  | CUYD |   |            |            |            |            |            |
| 0140 214B001                          | 80.000  |      | 66.06                                   | 5,284.80   |            |            |            |            |
|                                       | Foundation Backfill, Commercial                       | CUYD |   |            |            |            |            |            |
| 0150 230A000                          | 26.000  |      | 495.43                                  | 12,881.18  |            |            |            |            |
|                                       | Roadbed Processing                                    | RBST |   |            |            |            |            |            |
| 0160 305B077                          | 353.000   |      | 33.69                                   | 11,892.57  |            |            |            |            |
|                                       | Crushed Aggregate, Section 825, For Miscellaneous Use | Ton  |   |            |            |            |            |            |
| 0170 405A000                          | 2,753.000   |      | 10.46                                   | 28,796.38  |            |            |            |            |
|                                       | Tack Coat   | Gal  |   |            |            |            |            |            |
| 0180 407B000                          | 1.000   |      | 220.19                                  | 220.19     |            |            |            |            |
|                                       | Joint Sealant For Hot Mix Asphalt Pavement            | Mile |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0190                 | 408A052  | 3,552.000          | 5.03                                    | 17,866.56  |            |            |            |            |
|                      | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)  | SQYD               |   |            |            |            |            |            |
| 0200                 | 424A360  | 955.000            | 103.49                                  | 98,832.95  |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |   |            |            |            |            |            |
| 0210                 | 424A369  | 135.000            | 181.66                                  | 24,524.10  |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |   |            |            |            |            |            |
| 0220                 | 424B650  | 1,249.000          | 99.09                                   | 123,763.41 |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D              | Ton                |   |            |            |            |            |            |
| 0230                 | 424B654  | 300.000            | 137.62                                  | 41,286.00  |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |   |            |            |            |            |            |
| 0240                 | 424B657  | 826.000            | 104.59                                  | 86,391.34  |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 19

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0250                 | 424B661  | 278.000            | 115.60                                  | 32,136.80  |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |   |            |            |            |            |            |
| 0260                 | 424B681  | 1,961.000          | 93.58                                   | 183,510.38 |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Lower Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D             | Ton                |   |            |            |            |            |            |
| 0270                 | 424B692  | 102.000            | 115.60                                  | 11,791.20  |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Lower Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton                |   |            |            |            |            |            |
| 0280                 | 424C360  | 1,998.000          | 93.58                                   | 186,972.84 |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range C/D                        | Ton                |   |            |            |            |            |            |
| 0290                 | 424C370  | 107.000            | 115.60                                  | 12,369.20  |            |            |            |            |
|                      | Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           | Ton                |   |            |            |            |            |            |
| 0300                 | 450B000  | 185.000            | 225.00                                  | 41,625.00  |            |            |            |            |
|                      | Reinforced Cement Concrete Bridge<br>End Slab  | SQYD               |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 20

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0310                 | 502A000  | 52,900.000         | 1.50                                    | 79,350.00  |            |            |            |            |
|                      | Steel Reinforcement  | LB                 |   |            |            |            |            |            |
| 0320                 | 502B000  | (1)                | 150,000.00                              | 150,000.00 |            |            |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 117+65.00, Approximately 150,300 Pounds | LS                 |   |            |            |            |            |            |
| 0330                 | 505G004  | 32.000             | 400.00                                  | 12,800.00  |            |            |            |            |
|                      | Pile Points (Type A, 14")  | Each               |   |            |            |            |            |            |
| 0340                 | 505H000  | 752.000            | 300.00                                  | 225,600.00 |            |            |            |            |
|                      | Pilot Holes  | LF                 |   |            |            |            |            |            |
| 0350                 | 505M004  | 1,330.000          | 70.00                                   | 93,100.00  |            |            |            |            |
|                      | Steel Piling Furnished And Driven (HP 14x73)   | LF                 |   |            |            |            |            |            |
| 0360                 | 506A010  | 21.000             | 700.00                                  | 14,700.00  |            |            |            |            |
|                      | Drilled Shaft Excavation, 6'-6" Diameter   | LF                 |   |            |            |            |            |            |
| 0370                 | 506B008  | 20.000             | 3,500.00                                | 70,000.00  |            |            |            |            |
|                      | Special Drilled Shaft Excavation, 6'-6" Diameter   | LF                 |   |            |            |            |            |            |
| 0380                 | 506C047  | 40.000             | 800.00                                  | 32,000.00  |            |            |            |            |
|                      | Drilled Shaft Construction, 6'-6" Diameter, Class DS1 Concrete                                 | LF                 |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 21

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID |   | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |              | Unit Price | Ext Amount | Unit Price | Ext Amount |
|-------------------|---|--------------------|---|--------------|------------|------------|------------|------------|
| Item Description  |   |                    | Unit Price                              | Ext Amount   |            |            |            |            |
| 0390              | 506F007   | 40.000             | 400.00                                  | 16,000.00    |            |            |            |            |
|                   | Permanent Drilled Shaft Casing, 6'-6" Diameter  | LF                 |   |              |            |            |            |            |
| 0400              | 506G007   | 2.000              | 700.00                                  | 1,400.00     |            |            |            |            |
|                   | Crosshole Sonic Logging, 6'-6" Diameter   | Each               |   |              |            |            |            |            |
| 0410              | 508A000   | 6,660.000          | 8.00                                    | 53,280.00    |            |            |            |            |
|                   | Structural Steel  | LB                 |   |              |            |            |            |            |
| 0420              | 508B000   | 1.000              | 2,800,000.00                            | 2,800,000.00 |            |            |            |            |
|                   | Structural Steel Superstructure, (240'-0",206'-0" Continuous Spans) Approximately 1,429,000 Lbs. (Specialty Item) | Each               |   |              |            |            |            |            |
| 0430              | 510A007   | 266.000            | 680.00                                  | 180,880.00   |            |            |            |            |
|                   | Bridge Substructure Concrete  | CUYD               |   |              |            |            |            |            |
| 0440              | 510C051   | (1)                | 385,000.00                              | 385,000.00   |            |            |            |            |
|                   | Bridge Concrete Superstructure, Station 117+65.00, Approximately 564 Cubic Yards                                  | LS                 |   |              |            |            |            |            |
| 0450              | 510E000   | 1,776.000          | 3.50                                    | 6,216.00     |            |            |            |            |
|                   | Grooving Concrete Bridge Decks  | SQYD               |   |              |            |            |            |            |
| 0460              | 511A004   | 5.000              | 5,000.00                                | 25,000.00    |            |            |            |            |
|                   | Elastomeric Bearing Type 4  | Each               |   |              |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 22

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |                                     | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|-------------------------------------|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |                                     |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                     |                    |   |            |            |            |            |            |
| 0470                 | 511A005                             | 10.000             | 6,500.00                                | 65,000.00  |            |            |            |            |
|                      | Elastomeric Bearing Type 5          | Each               |   |            |            |            |            |            |
| 0480                 | 530A001                             | 358.000            | 89.18                                   | 31,926.44  |            |            |            |            |
|                      | 18" Roadway Pipe (Class 3 R.C.)     | LF                 |   |            |            |            |            |            |
| 0490                 | 530A002                             | 32.000             | 71.56                                   | 2,289.92   |            |            |            |            |
|                      | 24" Roadway Pipe (Class 3 R.C.)     | LF                 |   |            |            |            |            |            |
| 0500                 | 533A098                             | 100.000            | 52.85                                   | 5,285.00   |            |            |            |            |
|                      | 18" Storm Sewer Pipe (Class 3 R.C.) | LF                 |   |            |            |            |            |            |
| 0510                 | 533A099                             | 24.000             | 71.56                                   | 1,717.44   |            |            |            |            |
|                      | 24" Storm Sewer Pipe (Class 3 R.C.) | LF                 |   |            |            |            |            |            |
| 0520                 | 535A080                             | 368.000            | 52.85                                   | 19,448.80  |            |            |            |            |
|                      | 18" Side Drain Pipe (Class 3 R.C.)  | LF                 |   |            |            |            |            |            |
| 0530                 | 600A000                             | (1)                | 849,006.16                              | 849,006.16 |            |            |            |            |
|                      | Mobilization                        | LS                 |   |            |            |            |            |            |
| 0540                 | 602A000                             | 14.000             | 500.00                                  | 7,000.00   |            |            |            |            |
|                      | Right Of Way Markers                | Each               |   |            |            |            |            |            |
| 0550                 | 610C001                             | 3,664.000          | 55.00                                   | 201,520.00 |            |            |            |            |
|                      | Loose Riprap, Class 2               | Ton                |   |            |            |            |            |            |
| 0560                 | 610D003                             | 3,909.000          | 3.43                                    | 13,407.87  |            |            |            |            |
|                      | Filter Blanket, Geotextile          | SQYD               |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 23

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0570                 | 618B004  | 278.000            | 113.80                                  | 31,636.40  |            |            |            |            |
|                      | Concrete Driveway, 8" Thick                              | SQYD               |   |            |            |            |            |            |
| 0580                 | 619A002  | 3.000              | 879.36                                  | 2,638.08   |            |            |            |            |
|                      | 18" Roadway Pipe End Treatment, Class 1                  | Each               |   |            |            |            |            |            |
| 0590                 | 619A101  | 8.000              | 879.36                                  | 7,034.88   |            |            |            |            |
|                      | 18" Side Drain Pipe End Treatment, Class 1               | Each               |   |            |            |            |            |            |
| 0600                 | 619A226  | 2.000              | 2,586.36                                | 5,172.72   |            |            |            |            |
|                      | 18" Roadway Pipe End Treatment, Class 2 (Double Line)    | Each               |   |            |            |            |            |            |
| 0610                 | 619A271  | 2.000              | 1,551.82                                | 3,103.64   |            |            |            |            |
|                      | 18" Side Drain Pipe End Treatment, Class 1 (Double Line) | Each               |   |            |            |            |            |            |
| 0620                 | 621A011  | 3.000              | 3,983.00                                | 11,949.00  |            |            |            |            |
|                      | Junction Boxes, Type 1 Or 1P                             | Each               |   |            |            |            |            |            |
| 0630                 | 621C015  | 2.000              | 3,103.63                                | 6,207.26   |            |            |            |            |
|                      | Inlets, Type S1 Or S3 (1 Wing)                           | Each               |   |            |            |            |            |            |
| 0640                 | 621C021  | 1.000              | 4,448.54                                | 4,448.54   |            |            |            |            |
|                      | Inlets, Type P2 Or P3                                    | Each               |   |            |            |            |            |            |
| 0650                 | 621D015  | 1.000              | 465.55                                  | 465.55     |            |            |            |            |
|                      | Inlet Units, Type S1 Or S3                               | Each               |   |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 24

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0660                 | 623C000  | 90.000             | 49.66                                   | 4,469.40   |            |            |            |            |
|                      | Combination Curb & Gutter, Type C                  | LF                 |   |            |            |            |            |            |
| 0670                 | 630A001  | 1,275.000          | 22.76                                   | 29,019.00  |            |            |            |            |
|                      | Steel Beam Guardrail, Class A, Type 2              | LF                 |   |            |            |            |            |            |
| 0680                 | 630C003  | 4.000              | 1,810.45                                | 7,241.80   |            |            |            |            |
|                      | Guardrail End Anchor, Type 13                      | Each               |   |            |            |            |            |            |
| 0690                 | 630C080  | 4.000              | 3,724.36                                | 14,897.44  |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series (MASH)        | Each               |   |            |            |            |            |            |
| 0695                 | 634A002  | 620.000            | 87.94                                   | 54,522.80  |            |            |            |            |
|                      | Industrial Fence, 6 Feet High                      | LF                 |   |            |            |            |            |            |
| 0705                 | 634E003  | 590.000            | 87.94                                   | 51,884.60  |            |            |            |            |
|                      | Industrial Fence, 7.33 Feet High, Special Mounting | LF                 |   |            |            |            |            |            |
| 0710                 | 650A000  | 2,150.000          | 19.82                                   | 42,613.00  |            |            |            |            |
|                      | Topsoil  | CUYD               |   |            |            |            |            |            |
| 0720                 | 652A100  | 4.000              | 1,045.90                                | 4,183.60   |            |            |            |            |
|                      | Seeding  | Acre               |   |            |            |            |            |            |
| 0730                 | 654A000  | 16,408.000         | 4.68                                    | 76,789.44  |            |            |            |            |
|                      | Solid Sodding                                      | SQYD               |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 25

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |                                   | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|-----------------------------------|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |                                   |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |                                   |                    |   |            |            |            |            |            |
| 0740                 | 659C002                           | 3,264.000          | 1.60                                    | 5,222.40   |            |            |            |            |
|                      | Erosion Control Product, Type S2  | SQYD               |   |            |            |            |            |            |
| 0750                 | 659C008                           | 4,084.000          | 4.84                                    | 19,766.56  |            |            |            |            |
|                      | Erosion Control Product, Type C10 | SQYD               |   |            |            |            |            |            |
| 0760                 | 665A000                           | 4.000              | 743.14                                  | 2,972.56   |            |            |            |            |
|                      | Temporary Seeding                 | Acre               |   |            |            |            |            |            |
| 0770                 | 665B001                           | 24.000             | 495.43                                  | 11,890.32  |            |            |            |            |
|                      | Temporary Mulching                | Ton                |   |            |            |            |            |            |
| 0780                 | 665C010                           | 102.000            | 24.22                                   | 2,470.44   |            |            |            |            |
|                      | Temporary Pipe                    | LF                 |   |            |            |            |            |            |
| 0790                 | 665E000                           | 375.000            | 2.00                                    | 750.00     |            |            |            |            |
|                      | Polyethylene                      | SQYD               |   |            |            |            |            |            |
| 0800                 | 665G000                           | 500.000            | 7.71                                    | 3,855.00   |            |            |            |            |
|                      | Sand Bags                         | Each               |   |            |            |            |            |            |
| 0810                 | 665J002                           | 4,313.000          | 3.25                                    | 14,017.25  |            |            |            |            |
|                      | Silt Fence                        | LF                 |   |            |            |            |            |            |
| 0820                 | 665K000                           | 500.000            | 13.21                                   | 6,605.00   |            |            |            |            |
|                      | Drainage Sump Excavation          | CUYD               |   |            |            |            |            |            |
| 0830                 | 665L000                           | 100.000            | 17.62                                   | 1,762.00   |            |            |            |            |
|                      | Floating Basin Boom               | LF                 |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 26

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0840                 | 665N001  | 170.000            | 41.84                                   | 7,112.80   |            |            |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 4                | Ton                |   |            |            |            |            |            |
| 0850                 | 665O001  | 4,313.000          | 1.38                                    | 5,951.94   |            |            |            |            |
|                      | Silt Fence Removal                                       | LF                 |   |            |            |            |            |            |
| 0860                 | 665Q002  | 1,430.000          | 7.16                                    | 10,238.80  |            |            |            |            |
|                      | Wattle   | LF                 |   |            |            |            |            |            |
| 0870                 | 665T000  | 749.000            | 4.40                                    | 3,295.60   |            |            |            |            |
|                      | Temporary Earth Berms                                    | LF                 |   |            |            |            |            |            |
| 0880                 | 680A001  | (1)                | 181,604.47                              | 181,604.47 |            |            |            |            |
|                      | Geometric Controls                                       | LS                 |   |            |            |            |            |            |
| 0890                 | 698A000  | (1)                | 206,908.95                              | 206,908.95 |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 325,845.00) | LS                 |   |            |            |            |            |            |
| 0900                 | 701A227  | 2.000              | 4,403.79                                | 8,807.58   |            |            |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |   |            |            |            |            |            |
| 0910                 | 701A230  | 1.000              | 4,403.79                                | 4,403.79   |            |            |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |   |            |            |            |            |            |
| 0920                 | 701B207  | 1,133.000          | 2.20                                    | 2,492.60   |            |            |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide)         | LF                 |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 27

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 0930                 | 701C001  | 7.000              | 1,321.14                                | 9,247.98   |            |            |            |            |
|                      | Solid Temporary Traffic Stripe                         | Mile               |   |            |            |            |            |            |
| 0940                 | 701D005  | 1.000              | 2,752.37                                | 2,752.37   |            |            |            |            |
|                      | Solid Traffic Stripe Removed                           | Mile               |   |            |            |            |            |            |
| 0950                 | 701F000  | 1,133.000          | 0.28                                    | 317.24     |            |            |            |            |
|                      | Dotted Temporary Traffic Stripe                        | LF                 |   |            |            |            |            |            |
| 0960                 | 701G146  | 892.000            | 5.50                                    | 4,906.00   |            |            |            |            |
|                      | Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |   |            |            |            |            |            |
| 0970                 | 701G154  | 892.000            | 5.50                                    | 4,906.00   |            |            |            |            |
|                      | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |   |            |            |            |            |            |
| 0980                 | 703A002  | 370.000            | 5.50                                    | 2,035.00   |            |            |            |            |
|                      | Traffic Control Markings, Class 2, Type A              | SQFT               |   |            |            |            |            |            |
| 0990                 | 703B002  | 90.000             | 5.50                                    | 495.00     |            |            |            |            |
|                      | Traffic Control Legends, Class 2, Type A               | SQFT               |   |            |            |            |            |            |
| 1000                 | 703D001  | 66.000             | 2.20                                    | 145.20     |            |            |            |            |
|                      | Temporary Traffic Control Markings                     | SQFT               |   |            |            |            |            |            |
| 1010                 | 705A030  | 29.000             | 5.50                                    | 159.50     |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C                  | Each               |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 28

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |  | Quantity and Units | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |            |            |            |            |            |
|----------------------|--|--------------------|---|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |   |            |            |            |            |            |
| 1020                 | 705A037  | 76.000             | 5.50                                    | 418.00     |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D  | Each               |   |            |            |            |            |            |
| 1030                 | 710A160  | 15.000             | 27.52                                   | 412.80     |            |            |            |            |
|                      | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  | SQFT               |   |            |            |            |            |            |
| 1040                 | 710A165  | 13.000             | 27.52                                   | 357.76     |            |            |            |            |
|                      | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background, Fluorescent)     | SQFT               |   |            |            |            |            |            |
| 1050                 | 710A170  | 46.000             | 22.02                                   | 1,012.92   |            |            |            |            |
|                      | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  | SQFT               |   |            |            |            |            |            |
| 1060                 | 710B021  | 168.000            | 13.76                                   | 2,311.68   |            |            |            |            |
|                      | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | LF                 |   |            |            |            |            |            |
| 1070                 | 713A000  | 50.000             | 170.70                                  | 8,535.00   |            |            |            |            |
|                      | Permanent Barricades   | LF                 |   |            |            |            |            |            |
| 1080                 | 726A000  | 210.000            | 62.07                                   | 13,034.70  |            |            |            |            |
|                      | Portable Concrete Safety Barriers, Type 6  | LF                 |   |            |            |            |            |            |
| 1090                 | 726A001  | 20.000             | 10.35                                   | 207.00     |            |            |            |            |
|                      | Portable Concrete Safety Barriers, Type 6-A  | LF                 |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 29

**Call Order:** 034

**Contract ID:** 20190927034

**County:** SHELBY

**Letting Date:** September 27, 2019

**Area/District:** 0305

**Contract Time:** 175 Working Days

**Contract Description:**

**Project(s):** STPBH-ACBR59503-ATRP(012)

BRIDGE REPLACEMENT AND APPROACHES ON CR-52 OVER THE CAHABA RIVER FROM THE JUNCTION OF OAK VIEW LANE TO THE JUNCTION OF OLD CAHABA LANE IN HELENA

| Line No / Item ID    |   | Quantity and Units     | (4) THE BRIDGE BUILDERS OF ALABAMA, LLC |                       |            |            |            |            |
|----------------------|---|------------------------|---|-----------------------|------------|------------|------------|------------|
| Alt Set / Alt Member | Item Description  |                        | Unit Price                              | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1100                 | 726D021   | 2.000                  | 18,621.81                               | 37,243.62             |            |            |            |            |
|                      | Portable Impact Attenuator Assembly (Bi-directional,TL-2) | Each                   |   |                       |            |            |            |            |
| 1110                 | 740B000   | 473.000                | 9.91                                    | 4,687.43              |            |            |            |            |
|                      | Construction Signs  | SQFT                   |   |                       |            |            |            |            |
| 1120                 | 740D000   | 160.000                | 44.04                                   | 7,046.40              |            |            |            |            |
|                      | Channelizing Drums  | Each                   |   |                       |            |            |            |            |
| 1130                 | 740E000   | 50.000                 | 24.22                                   | 1,211.00              |            |            |            |            |
|                      | Cones (36 Inches High)                                    | Each                   |   |                       |            |            |            |            |
| 1140                 | 740F002   | 16.000                 | 203.68                                  | 3,258.88              |            |            |            |            |
|                      | Barricades, Type III                                      | Each                   |   |                       |            |            |            |            |
| 1150                 | 740I002   | 8.000                  | 385.33                                  | 3,082.64              |            |            |            |            |
|                      | Warning Lights, Type B                                    | Each                   |   |                       |            |            |            |            |
| 1160                 | 740M001   | 50.000                 | 11.56                                   | 578.00                |            |            |            |            |
|                      | Ballast For Cone  | Each                   |   |                       |            |            |            |            |
| 1170                 | 742A001   | 2.000                  | 17,339.94                               | 34,679.88             |            |            |            |            |
|                      | Portable Changeable Message Sign, Type 2                  | Each                   |   |                       |            |            |            |            |
|                      |   | <b>Section Totals:</b> |   | \$7,819,103.99        |            |            |            |            |
|                      |   | <b>Contract Totals</b> |   | <b>\$7,819,103.99</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 037

Contract ID: 20190927037

County: MADISON

Letting Date: September 27, 2019

Area / District: 0102

Contract Time: 450 Working Days

Contract Description:

Project(s): STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Rank | Vendor | Name                             | Amount          |
|------|--------|----------------------------------|-----------------|
| 1    | 18036  | RILEY BRIDGE COMPANY, INC.       | \$10,897,063.25 |
| 2    | 13004  | MILLER & MILLER, INC.            | \$10,960,688.35 |
| 3    | 04052  | DEMENT CONSTRUCTION COMPANY, LLC | \$13,260,322.72 |
| 4    | 19007  | SCOTT BRIDGE COMPANY, INC.       | \$14,095,865.34 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |   | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|---|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Item Description     |   | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member | Quantity and Units  |                                |            |                           |            |                                      |            |
| <b>SECTION:</b>      | 0001  | Total                          |            |                           |            |                                      |            |
| 0010                 | 201A002   | (1)                            | 44,000.00  | 44,000.00                 | 44,000.00  | 44,000.00                            | 44,000.00  |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 11 Acres) | LS                             |            |                           |            |                                      |            |
| 0020                 | 206A000   | (1)                            | 140,000.00 | 140,000.00                | 78,607.00  | 78,607.00                            | 500,000.00 |
|                      | Removal Of Old Bridge, Station 103+36.87  | LS                             |            |                           |            |                                      |            |
| 0030                 | 206A001   | (1)                            | 180,000.00 | 180,000.00                | 166,000.00 | 166,000.00                           | 500,000.00 |
|                      | Removal Of Old Bridge, Station 118+51.02  | LS                             |            |                           |            |                                      |            |
| 0040                 | 206A002   | (1)                            | 80,000.00  | 80,000.00                 | 28,000.00  | 28,000.00                            | 400,000.00 |
|                      | Removal Of Old Bridge, Station 127+76.74  | LS                             |            |                           |            |                                      |            |
| 0050                 | 206A003   | (1)                            | 75,000.00  | 75,000.00                 | 24,000.00  | 24,000.00                            | 300,000.00 |
|                      | Removal Of Old Bridge, Station 149+93.29  | LS                             |            |                           |            |                                      |            |
| 0060                 | 206C010   | 48.000                         | 12.56      | 602.88                    | 15.00      | 720.00                               | 25.00      |
|                      | Removing Concrete Driveway  | SQYD                           |            |                           |            |                                      | 1,200.00   |
| 0070                 | 206D000   | 62.000                         | 23.70      | 1,469.40                  | 18.00      | 1,116.00                             | 25.00      |
|                      | Removing Pipe   | LF                             |            |                           |            |                                      | 1,550.00   |
| 0080                 | 206D003   | 187.000                        | 3.33       | 622.71                    | 8.00       | 1,496.00                             | 25.00      |
|                      | Removing Curb And Gutter  | LF                             |            |                           |            |                                      | 4,675.00   |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 037                      **Contract ID:** 20190927037                      **County:** MADISON  
**Letting Date:** September 27, 2019    **Area/District:** 0102                      **Contract Time:** 450 Working Days

**Contract Description:**    **Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description                                      |                    |  | (1) RILEY BRIDGE COMPANY,<br>INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|--|--------------------|--|-----------------------------------|------------|---------------------------|------------|---|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                | Ext Amount | Unit Price                              | Ext Amount |
| 0090 206E000   | 2.000              |  | 361.11                            | 722.22     | 200.00                    | 400.00     | 1,000.00                                | 2,000.00   |
| Removing Headwalls   | Each               |  |                                   |            |                           |            |   |            |
| 0100 206E005   | 47.000             |  | 66.67                             | 3,133.49   | 10.00                     | 470.00     | 50.00                                   | 2,350.00   |
| Removing Concrete Posts  | Each               |  |                                   |            |                           |            |   |            |
| 0110 210A000   | 24,785.000         |  | 17.32                             | 429,276.20 | 11.30                     | 280,070.50 | 15.30                                   | 379,210.50 |
| Unclassified Excavation  | CUYD               |  |                                   |            |                           |            |   |            |
| 0120 210D000   | 29,684.000         |  | 28.88                             | 857,273.92 | 12.95                     | 384,407.80 | 17.15                                   | 509,080.60 |
| Borrow Excavation  | CUYD               |  |                                   |            |                           |            |   |            |
| 0130 210E001   | 4,664.000          |  | 67.30                             | 313,887.20 | 43.00                     | 200,552.00 | 42.00                                   | 195,888.00 |
| Borrow Excavation (Underwater Embankment)                                  | CUYD               |  |                                   |            |                           |            |   |            |
| 0140 214A000   | 515.000            |  | 10.00                             | 5,150.00   | 12.00                     | 6,180.00   | 15.00                                   | 7,725.00   |
| Structure Excavation   | CUYD               |  |                                   |            |                           |            |   |            |
| 0150 214B001   | 234.000            |  | 66.78                             | 15,626.52  | 23.00                     | 5,382.00   | 55.00                                   | 12,870.00  |
| Foundation Backfill, Commercial  | CUYD               |  |                                   |            |                           |            |   |            |
| 0160 301A004   | 967.000            |  | 12.49                             | 12,077.83  | 13.50                     | 13,054.50  | 4.00                                    | 3,868.00   |
| Crushed Aggregate Base Course, Type B, Plant Mixed, 4" Compacted Thickness | SQYD               |  |                                   |            |                           |            |   |            |
| 0170 301A012   | 9,322.000          |  | 16.67                             | 155,397.74 | 11.00                     | 102,542.00 | 5.87                                    | 54,720.14  |
| Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness | SQYD               |  |                                   |            |                           |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 037      **Contract ID:** 20190927037      **County:** MADISON  
**Letting Date:** September 27, 2019      **Area/District:** 0102      **Contract Time:** 450 Working Days

**Contract Description:**      **Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND  
VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|--|--------------------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 0180                 | 302A000  | 10,798.000         | 4.72                           | 50,966.56  | 7.00                      | 75,586.00  | 10.00                                | 107,980.00 |
|                      | Full Depth Reclamation, 12" Thick  | SQYD               |                                |            |                           |            |                                      |            |
| 0190                 | 302B000  | 243.000            | 201.12                         | 48,872.16  | 210.00                    | 51,030.00  | 300.00                               | 72,900.00  |
|                      | Portland Cement For Full Depth Reclamation   | Ton                |                                |            |                           |            |                                      |            |
| 0200                 | 305B078  | 105.000            | 42.78                          | 4,491.90   | 27.00                     | 2,835.00   | 30.00                                | 3,150.00   |
|                      | Crushed Aggregate, Section 825, Type B, For Miscellaneous Use  | Ton                |                                |            |                           |            |                                      |            |
| 0210                 | 401A000  | 11,863.000         | 1.43                           | 16,964.09  | 1.35                      | 16,015.05  | 1.29                                 | 15,303.27  |
|                      | Bituminous Treatment A   | SQYD               |                                |            |                           |            |                                      |            |
| 0220                 | 405A000  | 2,152.000          | 4.12                           | 8,866.24   | 4.00                      | 8,608.00   | 3.71                                 | 7,983.92   |
|                      | Tack Coat  | Gal                |                                |            |                           |            |                                      |            |
| 0230                 | 407B000  | 2.000              | 247.24                         | 494.48     | 250.00                    | 500.00     | 222.52                               | 445.04     |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                                |            |                           |            |                                      |            |
| 0240                 | 410H000  | 1.000              | 29,430.29                      | 29,430.29  | 24,900.00                 | 24,900.00  | 26,487.19                            | 26,487.19  |
|                      | Material Remixing Device   | Each               |                                |            |                           |            |                                      |            |
| 0250                 | 424A336  | 912.000            | 105.04                         | 95,796.48  | 95.00                     | 86,640.00  | 94.54                                | 86,220.48  |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 4**

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description |                    |  | (1) RILEY BRIDGE COMPANY,<br>INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                | Ext Amount | Unit Price                              | Ext Amount |
| 0260 424B635                          | 1,681.000<br>Ton   | Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | 87.44                             | 146,986.64 | 86.00                     | 144,566.00 | 78.70                                   | 132,294.70 |
| 0270 424B666                          | 3,099.000<br>Ton   | Superpave Bituminous Concrete<br>Lower Binder Layer, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B   | 80.30                             | 248,849.70 | 82.00                     | 254,118.00 | 72.27                                   | 223,964.73 |
| 0280 424C344                          | 178.000<br>Ton     | Superpave Bituminous Concrete<br>Base Layer, Patching, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | 129.73                            | 23,091.94  | 179.00                    | 31,862.00  | 116.76                                  | 20,783.28  |
| 0290 424C350                          | 528.000<br>Ton     | Superpave Bituminous Concrete<br>Base Layer, Widening, 1" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B | 98.57                             | 52,044.96  | 85.00                     | 44,880.00  | 88.71                                   | 46,838.88  |
| 0300 430B043                          | 2,006.000<br>Ton   | Aggregate Surfacing (1" Down,<br>Crusher Run)  | 31.11                             | 62,406.66  | 32.00                     | 64,192.00  | 30.00                                   | 60,180.00  |
| 0310 430B044                          | 199.000<br>Ton     | Aggregate Surfacing (ALDOT #4)   | 42.22                             | 8,401.78   | 35.00                     | 6,965.00   | 30.00                                   | 5,970.00   |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 5

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|--|--------------------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 0320                 | 450B000  | 808.000            | 80.00                          | 64,640.00  | 210.00                    | 169,680.00 | 200.00                               | 161,600.00 |
|                      | Reinforced Cement Concrete Bridge End Slab   | SQYD               |                                |            |                           |            |                                      |            |
| 0330                 | 502A000  | 244,900.000        | 1.00                           | 244,900.00 | 1.15                      | 281,635.00 | 1.10                                 | 269,390.00 |
|                      | Steel Reinforcement  | LB                 |                                |            |                           |            |                                      |            |
| 0340                 | 502B000  | (1)                | 113,000.00                     | 113,000.00 | 114,000.00                | 114,000.00 | 125,000.00                           | 125,000.00 |
|                      | Steel Reinforcement For Bridge Superstructure, Station 103+20.00, Approximately 113,000 Pounds | LS                 |                                |            |                           |            |                                      |            |
| 0350                 | 502B001  | (1)                | 112,600.00                     | 112,600.00 | 114,000.00                | 114,000.00 | 125,000.00                           | 125,000.00 |
|                      | Steel Reinforcement For Bridge Superstructure, Station 118+20.00, Approximately 112,600 Pounds | LS                 |                                |            |                           |            |                                      |            |
| 0360                 | 502B002  | (1)                | 48,000.00                      | 48,000.00  | 52,000.00                 | 52,000.00  | 50,000.00                            | 50,000.00  |
|                      | Steel Reinforcement For Bridge Superstructure, Station 127+59.00, Approximately 48,000 Pounds  | LS                 |                                |            |                           |            |                                      |            |
| 0370                 | 502B003  | (1)                | 31,900.00                      | 31,900.00  | 42,000.00                 | 42,000.00  | 40,000.00                            | 40,000.00  |
|                      | Steel Reinforcement For Bridge Superstructure, Station 149+74.00, Approximately 31,900 Pounds  | LS                 |                                |            |                           |            |                                      |            |
| 0380                 | 506A004  | 724.000            | 445.00                         | 322,180.00 | 450.00                    | 325,800.00 | 400.00                               | 289,600.00 |
|                      | Drilled Shaft Excavation, 3'-0" Diameter   | LF                 |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|--|--------------------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 0390                 | 506A008  | 27.000             | 500.00                         | 13,500.00  | 500.00                    | 13,500.00  | 450.00                               | 12,150.00  |
|                      | Drilled Shaft Excavation, 4'-0" Diameter                       | LF                 |                                |            |                           |            |                                      |            |
| 0400                 | 506B001  | 669.000            | 1,000.00                       | 669,000.00 | 960.00                    | 642,240.00 | 900.00                               | 602,100.00 |
|                      | Special Drilled Shaft Excavation, 3'-0" Diameter               | LF                 |                                |            |                           |            |                                      |            |
| 0410                 | 506B003  | 54.000             | 1,056.00                       | 57,024.00  | 1,050.00                  | 56,700.00  | 950.00                               | 51,300.00  |
|                      | Special Drilled Shaft Excavation, 4'-0" Diameter               | LF                 |                                |            |                           |            |                                      |            |
| 0420                 | 506C040  | 1,495.000          | 156.00                         | 233,220.00 | 158.00                    | 236,210.00 | 140.00                               | 209,300.00 |
|                      | Drilled Shaft Construction, 3'-0" Diameter, Class DS1 Concrete | LF                 |                                |            |                           |            |                                      |            |
| 0430                 | 506C042  | 150.000            | 167.00                         | 25,050.00  | 170.00                    | 25,500.00  | 150.00                               | 22,500.00  |
|                      | Drilled Shaft Construction, 4'-0" Diameter, Class DS1 Concrete | LF                 |                                |            |                           |            |                                      |            |
| 0440                 | 506D000  | 240.000            | 334.00                         | 80,160.00  | 275.00                    | 66,000.00  | 300.00                               | 72,000.00  |
|                      | Exploration Below Drilled Shaft                                | LF                 |                                |            |                           |            |                                      |            |
| 0450                 | 506F004  | 285.000            | 223.00                         | 63,555.00  | 226.00                    | 64,410.00  | 200.00                               | 57,000.00  |
|                      | Permanent Drilled Shaft Casing, 3'-0" Diameter                 | LF                 |                                |            |                           |            |                                      |            |
| 0460                 | 506F008  | 96.000             | 267.00                         | 25,632.00  | 270.00                    | 25,920.00  | 240.00                               | 23,040.00  |
|                      | Permanent Drilled Shaft Casing, 4'-0" Diameter                 | LF                 |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 7**

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|--|--------------------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |                           |            |                                      |            |
| 0470                 | 506G000  | 51.000             | 5.00                           | 255.00     | 750.00                    | 38,250.00  | 1,500.00                             | 76,500.00  |
|                      | Crosshole Sonic Logging, 3'-0" Diameter  | Each               |                                |            |                           |            |                                      |            |
| 0480                 | 506G002  | 9.000              | 5.00                           | 45.00      | 750.00                    | 6,750.00   | 1,500.00                             | 13,500.00  |
|                      | Crosshole Sonic Logging, 4'-0" Diameter  | Each               |                                |            |                           |            |                                      |            |
| 0490                 | 508A000  | 16,900.000         | 3.50                           | 59,150.00  | 5.00                      | 84,500.00  | 5.00                                 | 84,500.00  |
|                      | Structural Steel   | LB                 |                                |            |                           |            |                                      |            |
| 0500                 | 510A007  | 624.000            | 500.00                         | 312,000.00 | 950.00                    | 592,800.00 | 850.00                               | 530,400.00 |
|                      | Bridge Substructure Concrete   | CUYD               |                                |            |                           |            |                                      |            |
| 0510                 | 510C051  | (1)                | 268,400.00                     | 268,400.00 | 435,000.00                | 435,000.00 | 477,000.00                           | 477,000.00 |
|                      | Bridge Concrete Superstructure, Station 103+20.00, Approximately 488 Cubic Yards | LS                 |                                |            |                           |            |                                      |            |
| 0520                 | 510C052  | (1)                | 271,700.00                     | 271,700.00 | 436,000.00                | 436,000.00 | 475,000.00                           | 475,000.00 |
|                      | Bridge Concrete Superstructure, Station 118+20.00, Approximately 494 Cubic Yards | LS                 |                                |            |                           |            |                                      |            |
| 0530                 | 510C053  | (1)                | 114,400.00                     | 114,400.00 | 200,000.00                | 200,000.00 | 250,000.00                           | 250,000.00 |
|                      | Bridge Concrete Superstructure, Station 127+59.00, Approximately 208 Cubic Yards | LS                 |                                |            |                           |            |                                      |            |
| 0540                 | 510C054  | (1)                | 77,000.00                      | 77,000.00  | 140,000.00                | 140,000.00 | 150,000.00                           | 150,000.00 |
|                      | Bridge Concrete Superstructure, Station 149+74.00, Approximately 140 Cubic Yards | LS                 |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 8

**Call Order:** 037      **Contract ID:** 20190927037      **County:** MADISON  
**Letting Date:** September 27, 2019      **Area/District:** 0102      **Contract Time:** 450 Working Days

**Contract Description:**      **Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |   | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |              | (2) MILLER & MILLER, INC. |              | (3) DEMENT CONSTRUCTION COMPANY, LLC |              |
|----------------------|---|--------------------|--------------------------------|--------------|---------------------------|--------------|--------------------------------------|--------------|
| Alt Set / Alt Member | Item Description  |                    | Unit Price                     | Ext Amount   | Unit Price                | Ext Amount   | Unit Price                           | Ext Amount   |
| 0550                 | 510E000   | 3,348.000          | 3.34                           | 11,182.32    | 3.50                      | 11,718.00    | 3.00                                 | 10,044.00    |
|                      | Grooving Concrete Bridge Decks  | SQYD               |                                |              |                           |              |                                      |              |
| 0560                 | 511A001   | 192.000            | 303.00                         | 58,176.00    | 325.00                    | 62,400.00    | 400.00                               | 76,800.00    |
|                      | Elastomeric Bearing Type 2  | Each               |                                |              |                           |              |                                      |              |
| 0570                 | 511A052   | 64.000             | 216.00                         | 13,824.00    | 215.00                    | 13,760.00    | 400.00                               | 25,600.00    |
|                      | Elastomeric Bearing Type 2 (Mark B3)  | Each               |                                |              |                           |              |                                      |              |
| 0580                 | 513B011   | 2,522.000          | 168.67                         | 425,385.74   | 178.00                    | 448,916.00   | 250.00                               | 630,500.00   |
|                      | Pretensioned-Prestressed Concrete Girder, Type II Modified (Specialty Item)                           | LF                 |                                |              |                           |              |                                      |              |
| 0590                 | 513B120   | 4,206.000          | 247.00                         | 1,038,882.00 | 251.00                    | 1,055,706.00 | 350.00                               | 1,472,100.00 |
|                      | Pretensioned-prestressed Concrete Girders, Type Voided Slab 3'-0" Wide By 1'-9" Deep (Specialty Item) | LF                 |                                |              |                           |              |                                      |              |
| 0600                 | 517A004   | 1,864.000          | 140.00                         | 260,960.00   | 110.00                    | 205,040.00   | 180.00                               | 335,520.00   |
|                      | Ornamental Handrail .   | LF                 |                                |              |                           |              |                                      |              |
| 0610                 | 517G000   | 956.000            | 186.00                         | 177,816.00   | 160.00                    | 152,960.00   | 180.00                               | 172,080.00   |
|                      | Ornamental Metal Fence .  | LF                 |                                |              |                           |              |                                      |              |
| 0620                 | 530A001   | 52.000             | 79.22                          | 4,119.44     | 75.00                     | 3,900.00     | 150.00                               | 7,800.00     |
|                      | 18" Roadway Pipe (Class 3 R.C.)   | LF                 |                                |              |                           |              |                                      |              |
| 0630                 | 530A002   | 89.000             | 84.85                          | 7,551.65     | 84.00                     | 7,476.00     | 150.00                               | 13,350.00    |
|                      | 24" Roadway Pipe (Class 3 R.C.)   | LF                 |                                |              |                           |              |                                      |              |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description |   |            | (1) RILEY BRIDGE COMPANY,<br>INC. |            | (2) MILLER & MILLER, INC. |              | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |              |
|---------------------------------------|---|------------|-----------------------------------|------------|---------------------------|--------------|---|--------------|
| Alt Set / Alt Member                  | Quantity and Units                                  |            | Unit Price                        | Ext Amount | Unit Price                | Ext Amount   | Unit Price                              | Ext Amount   |
| 0640                                  | 533A099   | 685.000    | 73.33                             | 50,231.05  | 85.00                     | 58,225.00    | 100.00                                  | 68,500.00    |
|                                       | 24" Storm Sewer Pipe (Class 3 R.C.)                 | LF         |                                   |            |                           |              |   |              |
| 0650                                  | 535A001   | 94.000     | 94.44                             | 8,877.36   | 80.00                     | 7,520.00     | 75.00                                   | 7,050.00     |
|                                       | 18" Side Drain Pipe                                 | LF         |                                   |            |                           |              |   |              |
| 0660                                  | 600A000   | (1)        | 941,000.00                        | 941,000.00 | 1,309,143.00              | 1,309,143.00 | 1,400,000.00                            | 1,400,000.00 |
|                                       | Mobilization  | LS         |                                   |            |                           |              |   |              |
| 0670                                  | 608A000   | 25,531.000 | 3.06                              | 78,124.86  | 2.10                      | 53,615.10    | 2.31                                    | 58,976.61    |
|                                       | Separation Geotextile                               | SQYD       |                                   |            |                           |              |   |              |
| 0680                                  | 610C001   | 10,946.000 | 38.00                             | 415,948.00 | 32.00                     | 350,272.00   | 25.00                                   | 273,650.00   |
|                                       | Loose Riprap, Class 2                               | Ton        |                                   |            |                           |              |   |              |
| 0690                                  | 610D003   | 8,861.000  | 3.25                              | 28,798.25  | 3.50                      | 31,013.50    | 3.00                                    | 26,583.00    |
|                                       | Filter Blanket, Geotextile                          | SQYD       |                                   |            |                           |              |   |              |
| 0700                                  | 618A000   | 2,887.000  | 47.82                             | 138,056.34 | 45.00                     | 129,915.00   | 5.00                                    | 14,435.00    |
|                                       | Concrete Sidewalk, 4" Thick                         | SQYD       |                                   |            |                           |              |   |              |
| 0710                                  | 618B003   | 36.000     | 63.05                             | 2,269.80   | 59.00                     | 2,124.00     | 10.00                                   | 360.00       |
|                                       | Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | SQYD       |                                   |            |                           |              |   |              |
| 0720                                  | 619A002   | 2.000      | 1,032.61                          | 2,065.22   | 960.00                    | 1,920.00     | 1,675.00                                | 3,350.00     |
|                                       | 18" Roadway Pipe End Treatment,<br>Class 1          | Each       |                                   |            |                           |              |   |              |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 10

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description           |                    |  | (1) RILEY BRIDGE COMPANY,<br>INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|---|--------------------|--|-----------------------------------|------------|---------------------------|------------|---|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                | Ext Amount | Unit Price                              | Ext Amount |
| 0730 619A003                                    | 2.000              |  | 1,141.31                          | 2,282.62   | 1,100.00                  | 2,200.00   | 1,875.00                                | 3,750.00   |
| 24" Roadway Pipe End Treatment,<br>Class 1      | Each               |  |                                   |            |                           |            |   |            |
| 0740 619A101                                    | 4.000              |  | 923.92                            | 3,695.68   | 900.00                    | 3,600.00   | 1,375.00                                | 5,500.00   |
| 18" Side Drain Pipe End Treatment,<br>Class 1   | Each               |  |                                   |            |                           |            |   |            |
| 0750 621A011                                    | 2.000              |  | 3,100.00                          | 6,200.00   | 2,900.00                  | 5,800.00   | 3,000.00                                | 6,000.00   |
| Junction Boxes, Type 1 Or 1P                    | Each               |  |                                   |            |                           |            |   |            |
| 0760 621C024                                    | 1.000              |  | 1,777.78                          | 1,777.78   | 1,700.00                  | 1,700.00   | 3,000.00                                | 3,000.00   |
| Inlets, Type C Or P1                            | Each               |  |                                   |            |                           |            |   |            |
| 0770 621C109                                    | 2.000              |  | 4,445.00                          | 8,890.00   | 4,100.00                  | 8,200.00   | 3,000.00                                | 6,000.00   |
| Inlets, Type PD                                 | Each               |  |                                   |            |                           |            |   |            |
| 0780 623C003                                    | 115.000            |  | 27.78                             | 3,194.70   | 26.00                     | 2,990.00   | 15.00                                   | 1,725.00   |
| Combination Curb & Gutter, Type C<br>(Modified) | LF                 |  |                                   |            |                           |            |   |            |
| 0790 630A001                                    | 1,463.000          |  | 23.95                             | 35,038.85  | 25.25                     | 36,940.75  | 23.00                                   | 33,649.00  |
| Steel Beam Guardrail, Class A, Type<br>2        | LF                 |  |                                   |            |                           |            |   |            |
| 0800 630C001                                    | 2.000              |  | 1,302.08                          | 2,604.16   | 825.00                    | 1,650.00   | 1,250.00                                | 2,500.00   |
| Guardrail End Anchor, Type 8                    | Each               |  |                                   |            |                           |            |   |            |
| 0810 630C003                                    | 16.000             |  | 2,812.50                          | 45,000.00  | 1,775.00                  | 28,400.00  | 2,700.00                                | 43,200.00  |
| Guardrail End Anchor, Type 13                   | Each               |  |                                   |            |                           |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |   | Quantity and Units | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|----------------------|---|--------------------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description                            |                    | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 0820                 | 630C080                                     | 14.000             | 3,072.92                       | 43,020.88  | 3,625.00                  | 50,750.00  | 2,950.00                             | 41,300.00  |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each               |                                |            |                           |            |                                      |            |
| 0830                 | 630D000                                     | 232.000            | 375.00                         | 87,000.00  | 275.00                    | 63,800.00  | 315.79                               | 73,263.28  |
|                      | Barrier Rail, Steel Rectangular Tubing      | LF                 |                                |            |                           |            |                                      |            |
| 0840                 | 635B002                                     | 1.000              | 2,500.00                       | 2,500.00   | 3,500.00                  | 3,500.00   | 2,500.00                             | 2,500.00   |
|                      | Gate, 20 Feet Wide                          | Each               |                                |            |                           |            |                                      |            |
| 0850                 | 650A000                                     | 2,974.000          | 20.28                          | 60,312.72  | 19.00                     | 56,506.00  | 10.00                                | 29,740.00  |
|                      | Topsoil                                     | CUYD               |                                |            |                           |            |                                      |            |
| 0860                 | 650B000                                     | 500.000            | 15.28                          | 7,640.00   | 14.00                     | 7,000.00   | 30.00                                | 15,000.00  |
|                      | Topsoil From Stockpiles                     | CUYD               |                                |            |                           |            |                                      |            |
| 0870                 | 652A100                                     | 7.000              | 900.00                         | 6,300.00   | 725.00                    | 5,075.00   | 1,005.00                             | 7,035.00   |
|                      | Seeding                                     | Acre               |                                |            |                           |            |                                      |            |
| 0880                 | 654A001                                     | 9,205.000          | 5.67                           | 52,192.35  | 4.10                      | 37,740.50  | 4.27                                 | 39,305.35  |
|                      | Solid Sodding (Bermuda)                     | SQYD               |                                |            |                           |            |                                      |            |
| 0890                 | 656A010                                     | 7.000              | 900.00                         | 6,300.00   | 725.00                    | 5,075.00   | 1,050.00                             | 7,350.00   |
|                      | Mulching                                    | Acre               |                                |            |                           |            |                                      |            |
| 0900                 | 659C001                                     | 15,268.000         | 1.20                           | 18,321.60  | 1.75                      | 26,719.00  | 0.75                                 | 11,451.00  |
|                      | Erosion Control Product, Type S3            | SQYD               |                                |            |                           |            |                                      |            |
| 0910                 | 659C002                                     | 6,035.000          | 1.68                           | 10,138.80  | 1.65                      | 9,957.75   | 0.86                                 | 5,190.10   |
|                      | Erosion Control Product, Type S2            | SQYD               |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description        |                    |  | (1) RILEY BRIDGE COMPANY,<br>INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION<br>COMPANY, LLC |            |
|--|--------------------|--|-----------------------------------|------------|---------------------------|------------|---|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                | Ext Amount | Unit Price                              | Ext Amount |
| 0920 665A000                                 | 7.000              |  | 153.84                            | 1,076.88   | 650.00                    | 4,550.00   | 380.00                                  | 2,660.00   |
| Temporary Seeding                            | Acre               |  |                                   |            |                           |            |   |            |
| 0930 665B001                                 | 63.000             |  | 300.00                            | 18,900.00  | 430.00                    | 27,090.00  | 595.00                                  | 37,485.00  |
| Temporary Mulching                           | Ton                |  |                                   |            |                           |            |   |            |
| 0940 665E000                                 | 500.000            |  | 2.23                              | 1,115.00   | 2.00                      | 1,000.00   | 1.57                                    | 785.00     |
| Polyethylene                                 | SQYD               |  |                                   |            |                           |            |   |            |
| 0950 665G000                                 | 100.000            |  | 4.62                              | 462.00     | 5.25                      | 525.00     | 11.00                                   | 1,100.00   |
| Sand Bags                                    | Each               |  |                                   |            |                           |            |   |            |
| 0960 665I000                                 | 2,382.000          |  | 42.00                             | 100,044.00 | 25.00                     | 59,550.00  | 40.00                                   | 95,280.00  |
| Temporary Riprap, Class 2                    | Ton                |  |                                   |            |                           |            |   |            |
| 0970 665J002                                 | 12,586.000         |  | 3.62                              | 45,561.32  | 3.00                      | 37,758.00  | 2.15                                    | 27,059.90  |
| Silt Fence                                   | LF                 |  |                                   |            |                           |            |   |            |
| 0980 665L000                                 | 340.000            |  | 22.70                             | 7,718.00   | 17.00                     | 5,780.00   | 15.30                                   | 5,202.00   |
| Floating Basin Boom                          | LF                 |  |                                   |            |                           |            |   |            |
| 0990 665N000                                 | 320.000            |  | 38.90                             | 12,448.00  | 24.00                     | 7,680.00   | 40.00                                   | 12,800.00  |
| Temporary Coarse Aggregate,ALDOT<br>Number 1 | Ton                |  |                                   |            |                           |            |   |            |
| 1000 665O001                                 | 12,586.000         |  | 0.16                              | 2,013.76   | 0.90                      | 11,327.40  | 0.50                                    | 6,293.00   |
| Silt Fence Removal                           | LF                 |  |                                   |            |                           |            |   |            |
| 1010 665P005                                 | 3.000              |  | 269.21                            | 807.63     | 425.00                    | 1,275.00   | 256.00                                  | 768.00     |
| Inlet Protection, Stage 3 Or 4               | Each               |  |                                   |            |                           |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 13

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description                    |                    |  | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|--|--------------------|--|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 1020 665Q002   | 536.000            |  | 6.85                           | 3,671.60   | 8.75                      | 4,690.00   | 4.90                                 | 2,626.40   |
| Wattle   | LF                 |  |                                |            |                           |            |                                      |            |
| 1030 674A000   | 1,235.000          |  | 8.00                           | 9,880.00   | 3.50                      | 4,322.50   | 1.61                                 | 1,988.35   |
| Construction Safety Fence                                | LF                 |  |                                |            |                           |            |                                      |            |
| 1040 680A001   | (1)                |  | 84,390.00                      | 84,390.00  | 101,985.00                | 101,985.00 | 125,000.00                           | 125,000.00 |
| Geometric Controls                                       | LS                 |  |                                |            |                           |            |                                      |            |
| 1050 698A000   | (1)                |  | 100,000.00                     | 100,000.00 | 0.00                      | 0.00       | 1.00                                 | 1.00       |
| Construction Fuel (Maximum Bid Limited to \$ 700,000.00) | LS                 |  |                                |            |                           |            |                                      |            |
| 1060 701A231   | 5.000              |  | 2,944.45                       | 14,722.25  | 3,330.00                  | 16,650.00  | 2,650.00                             | 13,250.00  |
| Solid White, Class 2, Type A Traffic Stripe              | Mile               |  |                                |            |                           |            |                                      |            |
| 1070 701A235   | 3.000              |  | 3,055.56                       | 9,166.68   | 3,330.00                  | 9,990.00   | 2,750.00                             | 8,250.00   |
| Solid Yellow, Class 2, Type A Traffic Stripe             | Mile               |  |                                |            |                           |            |                                      |            |
| 1080 701C001   | 6.000              |  | 944.45                         | 5,666.70   | 1,000.00                  | 6,000.00   | 850.00                               | 5,100.00   |
| Solid Temporary Traffic Stripe                           | Mile               |  |                                |            |                           |            |                                      |            |
| 1090 701G144   | 3,440.000          |  | 4.45                           | 15,308.00  | 5.70                      | 19,608.00  | 4.00                                 | 13,760.00  |
| Solid White, Class W, Type A Traffic Stripe              | LF                 |  |                                |            |                           |            |                                      |            |
| 1100 701G152   | 1,720.000          |  | 4.45                           | 7,654.00   | 5.70                      | 9,804.00   | 4.00                                 | 6,880.00   |
| Solid Yellow, Class W, Type A Traffic Stripe             | LF                 |  |                                |            |                           |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description |  |         | (1) RILEY BRIDGE COMPANY, INC. |            | (2) MILLER & MILLER, INC. |            | (3) DEMENT CONSTRUCTION COMPANY, LLC |            |
|---------------------------------------|--|---------|--------------------------------|------------|---------------------------|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                     | Ext Amount | Unit Price                | Ext Amount | Unit Price                           | Ext Amount |
| 1110                                  | 703A002  | 396.000 | 5.56                           | 2,201.76   | 6.00                      | 2,376.00   | 5.00                                 | 1,980.00   |
|                                       | Traffic Control Markings, Class 2, Type A  | SQFT    |                                |            |                           |            |                                      |            |
| 1120                                  | 703D001  | 308.000 | 2.22                           | 683.76     | 3.00                      | 924.00     | 2.00                                 | 616.00     |
|                                       | Temporary Traffic Control Markings   | SQFT    |                                |            |                           |            |                                      |            |
| 1130                                  | 705A037  | 165.000 | 11.12                          | 1,834.80   | 6.00                      | 990.00     | 6.00                                 | 990.00     |
|                                       | Pavement Markers, Class A-H, Type 2-D  | Each    |                                |            |                           |            |                                      |            |
| 1140                                  | 710A160  | 23.000  | 25.00                          | 575.00     | 28.00                     | 644.00     | 20.00                                | 460.00     |
|                                       | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  | SQFT    |                                |            |                           |            |                                      |            |
| 1150                                  | 710A170  | 147.000 | 22.50                          | 3,307.50   | 25.00                     | 3,675.00   | 18.00                                | 2,646.00   |
|                                       | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  | SQFT    |                                |            |                           |            |                                      |            |
| 1160                                  | 710B021  | 336.000 | 13.75                          | 4,620.00   | 15.00                     | 5,040.00   | 11.00                                | 3,696.00   |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | LF      |                                |            |                           |            |                                      |            |
| 1170                                  | 740B000  | 304.000 | 16.67                          | 5,067.68   | 18.00                     | 5,472.00   | 15.00                                | 4,560.00   |
|                                       | Construction Signs   | SQFT    |                                |            |                           |            |                                      |            |
| 1180                                  | 740D000  | 125.000 | 53.33                          | 6,666.25   | 65.00                     | 8,125.00   | 48.00                                | 6,000.00   |
|                                       | Channelizing Drums   | Each    |                                |            |                           |            |                                      |            |
| 1190                                  | 740E000  | 20.000  | 16.15                          | 323.00     | 25.00                     | 500.00     | 24.00                                | 480.00     |
|                                       | Cones (36 Inches High)   | Each    |                                |            |                           |            |                                      |            |





**Alabama Department of Transportation**  
Tabulation of Bids

DATE: 9/27/2019

Page: 16

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description   |         |         | (4) SCOTT BRIDGE COMPANY,<br>INC. |            |            |            |            |            |
|---|---------|---------|-----------------------------------|------------|------------|------------|------------|------------|
|   |         |         | Unit Price                        | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001</b>  |         | Total   |                                   |            |            |            |            |            |
| 0010  | 201A002 | (1)     | 15,999.52                         | 15,999.52  |            |            |            |            |
| Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 11 Acres) |         | LS      |                                   |            |            |            |            |            |
| 0020  | 206A000 | (1)     | 65,583.23                         | 65,583.23  |            |            |            |            |
| Removal Of Old Bridge, Station 103+36.87  |         | LS      |                                   |            |            |            |            |            |
| 0030  | 206A001 | (1)     | 56,375.69                         | 56,375.69  |            |            |            |            |
| Removal Of Old Bridge, Station 118+51.02  |         | LS      |                                   |            |            |            |            |            |
| 0040  | 206A002 | (1)     | 32,329.49                         | 32,329.49  |            |            |            |            |
| Removal Of Old Bridge, Station 127+76.74  |         | LS      |                                   |            |            |            |            |            |
| 0050  | 206A003 | (1)     | 26,463.87                         | 26,463.87  |            |            |            |            |
| Removal Of Old Bridge, Station 149+93.29  |         | LS      |                                   |            |            |            |            |            |
| 0060  | 206C010 | 48.000  | 26.32                             | 1,263.36   |            |            |            |            |
| Removing Concrete Driveway  |         | SQYD    |                                   |            |            |            |            |            |
| 0070  | 206D000 | 62.000  | 26.32                             | 1,631.84   |            |            |            |            |
| Removing Pipe   |         | LF      |                                   |            |            |            |            |            |
| 0080  | 206D003 | 187.000 | 10.53                             | 1,969.11   |            |            |            |            |
| Removing Curb And Gutter  |         | LF      |                                   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 17

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (4) SCOTT BRIDGE COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |            |            |            |            |
| 0090                 | 206E000  | 2.000              | 299.99                         | 599.98     |            |            |            |            |
|                      | Removing Headwalls   | Each               |                                |            |            |            |            |            |
| 0100                 | 206E005  | 47.000             | 26.32                          | 1,237.04   |            |            |            |            |
|                      | Removing Concrete Posts  | Each               |                                |            |            |            |            |            |
| 0110                 | 210A000  | 24,785.000         | 13.52                          | 335,093.20 |            |            |            |            |
|                      | Unclassified Excavation  | CUYD               |                                |            |            |            |            |            |
| 0120                 | 210D000  | 29,684.000         | 13.82                          | 410,232.88 |            |            |            |            |
|                      | Borrow Excavation  | CUYD               |                                |            |            |            |            |            |
| 0130                 | 210E001  | 4,664.000          | 37.89                          | 176,718.96 |            |            |            |            |
|                      | Borrow Excavation (Underwater Embankment)                                  | CUYD               |                                |            |            |            |            |            |
| 0140                 | 214A000  | 515.000            | 1.05                           | 540.75     |            |            |            |            |
|                      | Structure Excavation   | CUYD               |                                |            |            |            |            |            |
| 0150                 | 214B001  | 234.000            | 33.68                          | 7,881.12   |            |            |            |            |
|                      | Foundation Backfill, Commercial  | CUYD               |                                |            |            |            |            |            |
| 0160                 | 301A004  | 967.000            | 6.00                           | 5,802.00   |            |            |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 4" Compacted Thickness | SQYD               |                                |            |            |            |            |            |
| 0170                 | 301A012  | 9,322.000          | 8.68                           | 80,914.96  |            |            |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness | SQYD               |                                |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (4) SCOTT BRIDGE COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |            |            |            |            |
| 0180                 | 302A000  | 10,798.000         | 9.47                           | 102,257.06 |            |            |            |            |
|                      | Full Depth Reclamation, 12" Thick  | SQYD               |                                |            |            |            |            |            |
| 0190                 | 302B000  | 243.000            | 216.31                         | 52,563.33  |            |            |            |            |
|                      | Portland Cement For Full Depth Reclamation   | Ton                |                                |            |            |            |            |            |
| 0200                 | 305B078  | 105.000            | 26.32                          | 2,763.60   |            |            |            |            |
|                      | Crushed Aggregate, Section 825, Type B, For Miscellaneous Use  | Ton                |                                |            |            |            |            |            |
| 0210                 | 401A000  | 11,863.000         | 1.48                           | 17,557.24  |            |            |            |            |
|                      | Bituminous Treatment A   | SQYD               |                                |            |            |            |            |            |
| 0220                 | 405A000  | 2,152.000          | 4.29                           | 9,232.08   |            |            |            |            |
|                      | Tack Coat  | Gal                |                                |            |            |            |            |            |
| 0230                 | 407B000  | 2.000              | 257.64                         | 515.28     |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                                |            |            |            |            |            |
| 0240                 | 410H000  | 1.000              | 30,668.45                      | 30,668.45  |            |            |            |            |
|                      | Material Remixing Device   | Each               |                                |            |            |            |            |            |
| 0250                 | 424A336  | 912.000            | 109.46                         | 99,827.52  |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B | Ton                |                                |            |            |            |            |            |





**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 20**

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019 **Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | (4) SCOTT BRIDGE COMPANY, INC. |             |            |            |            |            |
|----------------------|--|--------------------------------|-------------|------------|------------|------------|------------|
| Item Description     |  |                                |             |            |            |            |            |
| Alt Set / Alt Member | Quantity and Units   | Unit Price                     | Ext Amount  | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0320                 | 450B000  |                                | 808.000     | 182.66     | 147,589.28 |            |            |
|                      | Reinforced Cement Concrete Bridge End Slab   |                                | SQYD        |            |            |            |            |
| 0330                 | 502A000  |                                | 244,900.000 | 1.67       | 408,983.00 |            |            |
|                      | Steel Reinforcement  |                                | LB          |            |            |            |            |
| 0340                 | 502B000  |                                | (1)         | 190,925.12 | 190,925.12 |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 103+20.00, Approximately 113,000 Pounds |                                | LS          |            |            |            |            |
| 0350                 | 502B001  |                                | (1)         | 190,283.39 | 190,283.39 |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 118+20.00, Approximately 112,600 Pounds |                                | LS          |            |            |            |            |
| 0360                 | 502B002  |                                | (1)         | 80,862.23  | 80,862.23  |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 127+59.00, Approximately 48,000 Pounds  |                                | LS          |            |            |            |            |
| 0370                 | 502B003  |                                | (1)         | 53,739.68  | 53,739.68  |            |            |
|                      | Steel Reinforcement For Bridge Superstructure, Station 149+74.00, Approximately 31,900 Pounds  |                                | LS          |            |            |            |            |
| 0380                 | 506A004  |                                | 724.000     | 421.04     | 304,832.96 |            |            |
|                      | Drilled Shaft Excavation, 3'-0" Diameter   |                                | LF          |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 22

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units | (4) SCOTT BRIDGE COMPANY, INC. |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                |            |            |            |            |            |
| 0470                 | 506G000  | 51.000             | 1,578.90                       | 80,523.90  |            |            |            |            |
|                      | Crosshole Sonic Logging, 3'-0" Diameter  | Each               |                                |            |            |            |            |            |
| 0480                 | 506G002  | 9.000              | 1,578.90                       | 14,210.10  |            |            |            |            |
|                      | Crosshole Sonic Logging, 4'-0" Diameter  | Each               |                                |            |            |            |            |            |
| 0490                 | 508A000  | 16,900.000         | 5.95                           | 100,555.00 |            |            |            |            |
|                      | Structural Steel   | LB                 |                                |            |            |            |            |            |
| 0500                 | 510A007  | 624.000            | 1,480.00                       | 923,520.00 |            |            |            |            |
|                      | Bridge Substructure Concrete   | CUYD               |                                |            |            |            |            |            |
| 0510                 | 510C051  | (1)                | 665,298.58                     | 665,298.58 |            |            |            |            |
|                      | Bridge Concrete Superstructure, Station 103+20.00, Approximately 488 Cubic Yards | LS                 |                                |            |            |            |            |            |
| 0520                 | 510C052  | (1)                | 663,467.00                     | 663,467.00 |            |            |            |            |
|                      | Bridge Concrete Superstructure, Station 118+20.00, Approximately 494 Cubic Yards | LS                 |                                |            |            |            |            |            |
| 0530                 | 510C053  | (1)                | 300,291.69                     | 300,291.69 |            |            |            |            |
|                      | Bridge Concrete Superstructure, Station 127+59.00, Approximately 208 Cubic Yards | LS                 |                                |            |            |            |            |            |
| 0540                 | 510C054  | (1)                | 204,810.06                     | 204,810.06 |            |            |            |            |
|                      | Bridge Concrete Superstructure, Station 149+74.00, Approximately 140 Cubic Yards | LS                 |                                |            |            |            |            |            |







Alabama Department of Transportation  
 Tabulation of Bids

DATE: 9/27/2019

Page: 25

Call Order: 037      Contract ID: 20190927037      County: MADISON  
 Letting Date: September 27, 2019      Area/District: 0102      Contract Time: 450 Working Days

Contract Description:      Project(s): STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description           |                    |  | (4) SCOTT BRIDGE COMPANY,<br>INC. |            |            |            |            |            |
|---|--------------------|--|-----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0730      619A003                               | 2.000              |  | 1,353.05                          | 2,706.10   |            |            |            |            |
| 24" Roadway Pipe End Treatment,<br>Class 1      | Each               |  |                                   |            |            |            |            |            |
| 0740      619A101                               | 4.000              |  | 1,215.20                          | 4,860.80   |            |            |            |            |
| 18" Side Drain Pipe End Treatment,<br>Class 1   | Each               |  |                                   |            |            |            |            |            |
| 0750      621A011                               | 2.000              |  | 8,744.96                          | 17,489.92  |            |            |            |            |
| Junction Boxes, Type 1 Or 1P                    | Each               |  |                                   |            |            |            |            |            |
| 0760      621C024                               | 1.000              |  | 9,104.40                          | 9,104.40   |            |            |            |            |
| Inlets, Type C Or P1                            | Each               |  |                                   |            |            |            |            |            |
| 0770      621C109                               | 2.000              |  | 9,104.40                          | 18,208.80  |            |            |            |            |
| Inlets, Type PD                                 | Each               |  |                                   |            |            |            |            |            |
| 0780      623C003                               | 115.000            |  | 35.31                             | 4,060.65   |            |            |            |            |
| Combination Curb & Gutter, Type C<br>(Modified) | LF                 |  |                                   |            |            |            |            |            |
| 0790      630A001                               | 1,463.000          |  | 24.74                             | 36,194.62  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type<br>2        | LF                 |  |                                   |            |            |            |            |            |
| 0800      630C001                               | 2.000              |  | 791.56                            | 1,583.12   |            |            |            |            |
| Guardrail End Anchor, Type 8                    | Each               |  |                                   |            |            |            |            |            |
| 0810      630C003                               | 16.000             |  | 1,731.53                          | 27,704.48  |            |            |            |            |
| Guardrail End Anchor, Type 13                   | Each               |  |                                   |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 26

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |   | Quantity and Units | (4) SCOTT BRIDGE COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |            |            |            |            |
| 0820                 | 630C080                                     | 14.000             | 3,562.00                       | 49,868.00  |            |            |            |            |
|                      | Guardrail End Anchor, Type 20 Series (MASH) | Each               |                                |            |            |            |            |            |
| 0830                 | 630D000                                     | 232.000            | 248.40                         | 57,628.80  |            |            |            |            |
|                      | Barrier Rail, Steel Rectangular Tubing      | LF                 |                                |            |            |            |            |            |
| 0840                 | 635B002                                     | 1.000              | 3,684.10                       | 3,684.10   |            |            |            |            |
|                      | Gate, 20 Feet Wide                          | Each               |                                |            |            |            |            |            |
| 0850                 | 650A000                                     | 2,974.000          | 16.84                          | 50,082.16  |            |            |            |            |
|                      | Topsoil                                     | CUYD               |                                |            |            |            |            |            |
| 0860                 | 650B000                                     | 500.000            | 13.68                          | 6,840.00   |            |            |            |            |
|                      | Topsoil From Stockpiles                     | CUYD               |                                |            |            |            |            |            |
| 0870                 | 652A100                                     | 7.000              | 692.61                         | 4,848.27   |            |            |            |            |
|                      | Seeding                                     | Acre               |                                |            |            |            |            |            |
| 0880                 | 654A001                                     | 9,205.000          | 3.96                           | 36,451.80  |            |            |            |            |
|                      | Solid Sodding (Bermuda)                     | SQYD               |                                |            |            |            |            |            |
| 0890                 | 656A010                                     | 7.000              | 692.61                         | 4,848.27   |            |            |            |            |
|                      | Mulching                                    | Acre               |                                |            |            |            |            |            |
| 0900                 | 659C001                                     | 15,268.000         | 1.63                           | 24,886.84  |            |            |            |            |
|                      | Erosion Control Product, Type S3            | SQYD               |                                |            |            |            |            |            |
| 0910                 | 659C002                                     | 6,035.000          | 1.54                           | 9,293.90   |            |            |            |            |
|                      | Erosion Control Product, Type S2            | SQYD               |                                |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 27**

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |   | Quantity and Units | (4) SCOTT BRIDGE COMPANY, INC. |            |            |            |            |            |
|----------------------|---|--------------------|--------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                    | Unit Price                     | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                                |            |            |            |            |            |
| 0920                 | 665A000                                   | 7.000              | 593.67                         | 4,155.69   |            |            |            |            |
|                      | Temporary Seeding                         | Acre               |                                |            |            |            |            |            |
| 0930                 | 665B001                                   | 63.000             | 395.78                         | 24,934.14  |            |            |            |            |
|                      | Temporary Mulching                        | Ton                |                                |            |            |            |            |            |
| 0940                 | 665E000                                   | 500.000            | 1.98                           | 990.00     |            |            |            |            |
|                      | Polyethylene                              | SQYD               |                                |            |            |            |            |            |
| 0950                 | 665G000                                   | 100.000            | 4.95                           | 495.00     |            |            |            |            |
|                      | Sand Bags                                 | Each               |                                |            |            |            |            |            |
| 0960                 | 665I000                                   | 2,382.000          | 30.21                          | 71,960.22  |            |            |            |            |
|                      | Temporary Riprap, Class 2                 | Ton                |                                |            |            |            |            |            |
| 0970                 | 665J002                                   | 12,586.000         | 2.87                           | 36,121.82  |            |            |            |            |
|                      | Silt Fence                                | LF                 |                                |            |            |            |            |            |
| 0980                 | 665L000                                   | 340.000            | 15.59                          | 5,300.60   |            |            |            |            |
|                      | Floating Basin Boom                       | LF                 |                                |            |            |            |            |            |
| 0990                 | 665N000                                   | 320.000            | 25.26                          | 8,083.20   |            |            |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 1 | Ton                |                                |            |            |            |            |            |
| 1000                 | 665O001                                   | 12,586.000         | 0.79                           | 9,942.94   |            |            |            |            |
|                      | Silt Fence Removal                        | LF                 |                                |            |            |            |            |            |
| 1010                 | 665P005                                   | 3.000              | 395.78                         | 1,187.34   |            |            |            |            |
|                      | Inlet Protection, Stage 3 Or 4            | Each               |                                |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 28

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description |  |           | (4) SCOTT BRIDGE COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------|--|-----------|-----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       |           | Unit Price                        | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1020                                  | 665Q002  | 536.000   | 8.41                              | 4,507.76   |            |            |            |            |
|                                       | Wattle   | LF        |                                   |            |            |            |            |            |
| 1030                                  | 674A000  | 1,235.000 | 3.68                              | 4,544.80   |            |            |            |            |
|                                       | Construction Safety Fence                                | LF        |                                   |            |            |            |            |            |
| 1040                                  | 680A001  | (1)       | 290,994.15                        | 290,994.15 |            |            |            |            |
|                                       | Geometric Controls                                       | LS        |                                   |            |            |            |            |            |
| 1050                                  | 698A000  | (1)       | 0.00                              | 0.00       |            |            |            |            |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 700,000.00) | LS        |                                   |            |            |            |            |            |
| 1060                                  | 701A231  | 5.000     | 2,789.39                          | 13,946.95  |            |            |            |            |
|                                       | Solid White, Class 2, Type A Traffic Stripe              | Mile      |                                   |            |            |            |            |            |
| 1070                                  | 701A235  | 3.000     | 2,894.65                          | 8,683.95   |            |            |            |            |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe             | Mile      |                                   |            |            |            |            |            |
| 1080                                  | 701C001  | 6.000     | 894.71                            | 5,368.26   |            |            |            |            |
|                                       | Solid Temporary Traffic Stripe                           | Mile      |                                   |            |            |            |            |            |
| 1090                                  | 701G144  | 3,440.000 | 4.21                              | 14,482.40  |            |            |            |            |
|                                       | Solid White, Class W, Type A Traffic Stripe              | LF        |                                   |            |            |            |            |            |
| 1100                                  | 701G152  | 1,720.000 | 4.21                              | 7,241.20   |            |            |            |            |
|                                       | Solid Yellow, Class W, Type A Traffic Stripe             | LF        |                                   |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 29

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID<br>Item Description |  |         | (4) SCOTT BRIDGE COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------|--|---------|-----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                        | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1110                                  | 703A002  | 396.000 | 5.26                              | 2,082.96   |            |            |            |            |
|                                       | Traffic Control Markings, Class 2,<br>Type A   | SQFT    |                                   |            |            |            |            |            |
| 1120                                  | 703D001  | 308.000 | 2.11                              | 649.88     |            |            |            |            |
|                                       | Temporary Traffic Control Markings   | SQFT    |                                   |            |            |            |            |            |
| 1130                                  | 705A037  | 165.000 | 10.53                             | 1,737.45   |            |            |            |            |
|                                       | Pavement Markers, Class A-H, Type<br>2-D   | Each    |                                   |            |            |            |            |            |
| 1140                                  | 710A160  | 23.000  | 26.32                             | 605.36     |            |            |            |            |
|                                       | Class 10 Aluminum Flat Sign Panels<br>0.08" Thick (Type XI Background)                     | SQFT    |                                   |            |            |            |            |            |
| 1150                                  | 710A170  | 147.000 | 21.05                             | 3,094.35   |            |            |            |            |
|                                       | Class 4, Aluminum Flat Sign Panels<br>0.08" Thick (Type IV Background)                     | SQFT    |                                   |            |            |            |            |            |
| 1160                                  | 710B021  | 336.000 | 13.16                             | 4,421.76   |            |            |            |            |
|                                       | Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2", 14 Ga<br>Square Tubular Steel) | LF      |                                   |            |            |            |            |            |
| 1170                                  | 740B000  | 304.000 | 15.79                             | 4,800.16   |            |            |            |            |
|                                       | Construction Signs   | SQFT    |                                   |            |            |            |            |            |
| 1180                                  | 740D000  | 125.000 | 57.89                             | 7,236.25   |            |            |            |            |
|                                       | Channelizing Drums   | Each    |                                   |            |            |            |            |            |
| 1190                                  | 740E000  | 20.000  | 21.05                             | 421.00     |            |            |            |            |
|                                       | Cones (36 Inches High)   | Each    |                                   |            |            |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 30

**Call Order:** 037

**Contract ID:** 20190927037

**County:** MADISON

**Letting Date:** September 27, 2019

**Area/District:** 0102

**Contract Time:** 450 Working Days

**Contract Description:**

**Project(s):** STPHV-4514(251)

BRIDGE REPLACEMENTS (GRADE, DRAIN, PAVEMENT, AND BRIDGES) ON CR-242 (OLD HIGHWAY 431) OVER THE FLINT RIVER AND VARIOUS UNNAMED TRIBUTARIES NORTH OF OWENS CROSS ROADS

| Line No / Item ID    |  | Quantity and Units     | (4) SCOTT BRIDGE COMPANY, INC. |                        |            |            |            |            |
|----------------------|--|------------------------|--------------------------------|------------------------|------------|------------|------------|------------|
| Item Description     |  |                        | Unit Price                     | Ext Amount             | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                        |                                |                        |            |            |            |            |
| 1200                 | 740F002                                  | 6.000                  | 194.73                         | 1,168.38               |            |            |            |            |
|                      | Barricades, Type III                     | Each                   |                                |                        |            |            |            |            |
| 1210                 | 740I002                                  | 4.000                  | 789.45                         | 3,157.80               |            |            |            |            |
|                      | Warning Lights, Type B                   | Each                   |                                |                        |            |            |            |            |
| 1220                 | 740M001                                  | 20.000                 | 15.79                          | 315.80                 |            |            |            |            |
|                      | Ballast For Cone                         | Each                   |                                |                        |            |            |            |            |
| 1230                 | 742A001                                  | 2.000                  | 19,736.25                      | 39,472.50              |            |            |            |            |
|                      | Portable Changeable Message Sign, Type 2 | Each                   |                                |                        |            |            |            |            |
| 1240                 | 999 000                                  | 2,800.000              | 0.80                           | 2,240.00               |            |            |            |            |
|                      | Trainee Hours At 80 Cents Per Hour       | HOUR                   |                                |                        |            |            |            |            |
|                      |  | <b>Section Totals:</b> |                                | \$14,095,865.34        |            |            |            |            |
|                      |  | <b>Contract Totals</b> |                                | <b>\$14,095,865.34</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 040

Contract ID: 20190927040

County: MOBILE

Letting Date: September 27, 2019

Area / District: 0901

Contract Time: 300 Working Days

Contract Description:

Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Rank | Vendor | Name                                      | Amount         |
|------|--------|---|----------------|
| 1    | 20044  | FRANK TURNER CONSTRUCTION CO., INC.       | \$7,903,299.35 |
| 2    | 23011  | H. O. WEAVER & SONS, INC.                 | \$8,294,566.87 |
| 3    | 23056  | JOHN G. WALTON CONSTRUCTION COMPANY, INC. | \$8,744,577.77 |
| 4    | 13673  | MCELHENNEY CONSTRUCTION CO., LLC          | \$9,739,931.55 |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID          |   | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|----------------------------|---|--|------------|----------------------------------|------------|---|------------|
| Item Description           |   |  |            |                                  |            |   |            |
| Alt Set / Alt Member       | Quantity and Units  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| <b>SECTION: 0001 Total</b> |   |  |            |                                  |            |   |            |
| 0010                       | 201A002 (1)<br>Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 16 Acres) LS | 64,000.00                                  | 64,000.00  | 60,019.09                        | 60,019.09  | 64,000.00   | 64,000.00  |
| 0020                       | 206C002 912.000<br>Removing Concrete Slope Paving SQYD  | 5.26                                       | 4,797.12   | 9.09                             | 8,290.08   | 9.60  | 8,755.20   |
| 0030                       | 206C010 156.000<br>Removing Concrete Driveway SQYD  | 12.61                                      | 1,967.16   | 10.91                            | 1,701.96   | 12.00   | 1,872.00   |
| 0040                       | 206D000 1,815.000<br>Removing Pipe LF   | 7.32                                       | 13,285.80  | 15.33                            | 27,823.95  | 9.60  | 17,424.00  |
| 0050                       | 206D002 3,393.000<br>Removing Curb LF   | 4.20                                       | 14,250.60  | 6.82                             | 23,140.26  | 4.80  | 16,286.40  |
| 0060                       | 206D003 2,094.000<br>Removing Curb And Gutter LF  | 5.26                                       | 11,014.44  | 6.82                             | 14,281.08  | 4.80  | 10,051.20  |
| 0070                       | 206D011 368.000<br>Removing Fence LF  | 3.15                                       | 1,159.20   | 5.63                             | 2,071.84   | 8.00  | 2,944.00   |
| 0080                       | 206D030 4,371.000<br>Removing Utility Lines LF  | 10.51                                      | 45,939.21  | 21.40                            | 93,539.40  | 8.00  | 34,968.00  |
| 0090                       | 206E000 31.000<br>Removing Headwalls Each   | 525.60                                     | 16,293.60  | 160.15                           | 4,964.65   | 119.97  | 3,719.07   |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description  |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0100 206E001   | 5.000              |  | 788.40                                     | 3,942.00   | 320.22                           | 1,601.10   | 479.86  | 2,399.30   |
| Removing Inlets  | Each               |  |  |            |                                  |            |   |            |
| 0110 206E002   | 1.000              |  | 525.60                                     | 525.60     | 1,383.76                         | 1,383.76   | 479.84  | 479.84     |
| Removing Junction Boxes  | Each               |  |  |            |                                  |            |   |            |
| 0120 206E003   | 8.000              |  | 788.40                                     | 6,307.20   | 320.21                           | 2,561.68   | 479.87  | 3,838.96   |
| Removing Manholes  | Each               |  |  |            |                                  |            |   |            |
| 0130 206E039   | 5.000              |  | 105.12                                     | 525.60     | 229.32                           | 1,146.60   | 170.18  | 850.90     |
| Removing Mailboxes (Including<br>Reset With a New 2 Inch Metal Or 4<br>Inch Timber Post) | Each               |  |  |            |                                  |            |   |            |
| 0140 206E046   | 6.000              |  | 1,051.20                                   | 6,307.20   | 617.88                           | 3,707.28   | 798.24  | 4,789.44   |
| Removing Light Standard Base   | Each               |  |  |            |                                  |            |   |            |
| 0150 210C000   | 3,284.000          |  | 15.77                                      | 51,788.68  | 8.66                             | 28,439.44  | 11.74   | 38,554.16  |
| Muck Excavation  | CUYD               |  |  |            |                                  |            |   |            |
| 0160 210D025   | 11,603.000         |  | 10.86                                      | 126,008.58 | 14.49                            | 168,127.47 | 13.24   | 153,623.72 |
| Borrow Excavation (Improved<br>Roadbed)  | CUYD               |  |  |            |                                  |            |   |            |
| 0170 210D101   | 88.000             |  | 115.63                                     | 10,175.44  | 12.49                            | 1,099.12   | 33.29   | 2,929.52   |
| Borrow Excavation (Sand Fill,<br>Complete In Place)                                      | CUYD               |  |  |            |                                  |            |   |            |
| 0180 210E000   | 4,379.000          |  | 14.35                                      | 62,838.65  | 12.93                            | 56,620.47  | 11.83   | 51,803.57  |
| Borrow Excavation (Underwater<br>Backfill)   | CUYD               |  |  |            |                                  |            |   |            |







**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 4**

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days

**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|-----------|--|------------|----------------------------------|------------|---|------------|
|                                       |  |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units   |           |  |            |                                  |            |   |            |
| 0290                                  | 407B000  | 6.000     | 273.28                                     | 1,639.68   | 209.32                           | 1,255.92   | 257.15  | 1,542.90   |
|                                       | Joint Sealant For Hot Mix Asphalt Pavement   | Mile      |  |            |                                  |            |   |            |
| 0300                                  | 408A052  | 1,313.000 | 4.86                                       | 6,381.18   | 9.81                             | 12,880.53  | 17.51   | 22,990.63  |
|                                       | Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)  | SQYD      |  |            |                                  |            |   |            |
| 0310                                  | 410H000  | 1.000     | 0.01                                       | 0.01       | 40,933.36                        | 40,933.36  | 43,000.00   | 43,000.00  |
|                                       | Material Remixing Device   | Each      |  |            |                                  |            |   |            |
| 0320                                  | 424A360  | 4,184.000 | 103.21                                     | 431,830.64 | 85.25                            | 356,686.00 | 88.66   | 370,953.44 |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton       |  |            |                                  |            |   |            |
| 0330                                  | 424A369  | 182.000   | 182.12                                     | 33,145.84  | 223.57                           | 40,689.74  | 122.65  | 22,322.30  |
|                                       | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton       |  |            |                                  |            |   |            |
| 0340                                  | 424B650  | 5,500.000 | 97.13                                      | 534,215.00 | 76.83                            | 422,565.00 | 80.57   | 443,135.00 |
|                                       | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D              | Ton       |  |            |                                  |            |   |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 5

Call Order: 040                    Contract ID: 20190927040                    County: MOBILE  
Letting Date: September 27, 2019                    Area/District: 0901                    Contract Time: 300 Working Days

Contract Description:                    Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |            | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|------------|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units   |            | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0350                                  | 424B655  | 100.000    | 165.56                                     | 16,556.00  | 114.37                           | 11,437.00  | 143.13  | 14,313.00  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   |            |  |            |                                  |            |   |            |
|                                       |  | Ton        |  |            |                                  |            |   |            |
| 0360                                  | 424B657  | 348.000    | 112.07                                     | 39,000.36  | 107.50                           | 37,410.00  | 105.02  | 36,546.96  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |            |  |            |                                  |            |   |            |
|                                       |  | Ton        |  |            |                                  |            |   |            |
| 0370                                  | 424B680  | 5,409.000  | 97.13                                      | 525,376.17 | 74.66                            | 403,835.94 | 80.57   | 435,803.13 |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D           |            |  |            |                                  |            |   |            |
|                                       |  | Ton        |  |            |                                  |            |   |            |
| 0380                                  | 430B040  | 1,500.000  | 54.03                                      | 81,045.00  | 45.94                            | 68,910.00  | 53.56   | 80,340.00  |
|                                       | Aggregate Surfacing (Crushed<br>Aggregate Base, Type B)  |            |  |            |                                  |            |   |            |
|                                       |  | Ton        |  |            |                                  |            |   |            |
| 0390                                  | 502A000  | 23,826.000 | 1.24                                       | 29,544.24  | 1.31                             | 31,212.06  | 1.18  | 28,114.68  |
|                                       | Steel Reinforcement  |            |  |            |                                  |            |   |            |
|                                       |  | LB         |  |            |                                  |            |   |            |
| 0400                                  | 524B011  | 152.000    | 1,335.02                                   | 202,923.04 | 1,405.67                         | 213,661.84 | 1,265.00  | 192,280.00 |
|                                       | Culvert Concrete Extension (Cast In<br>Place)  |            |  |            |                                  |            |   |            |
|                                       |  | CUYD       |  |            |                                  |            |   |            |
| 0410                                  | 530A001  | 159.000    | 39.03                                      | 6,205.77   | 40.06                            | 6,369.54   | 48.61   | 7,728.99   |
|                                       | 18" Roadway Pipe (Class 3 R.C.)  |            |  |            |                                  |            |   |            |
|                                       |  | LF         |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
Tabulation of Bids

DATE: 9/27/2019

Page: 6

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019    **Area/District:** 0901      **Contract Time:** 300 Working Days

**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|---|-----------|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units  |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0420                                  | 530A002   | 33.000    | 56.42                                      | 1,861.86   | 79.97                            | 2,639.01   | 68.89   | 2,273.37   |
|                                       | 24" Roadway Pipe (Class 3 R.C.)                               | LF        |  |            |                                  |            |   |            |
| 0430                                  | 530B001   | 10.000    | 59.65                                      | 596.50     | 134.88                           | 1,348.80   | 158.23  | 1,582.30   |
|                                       | 22" Span, 14" Rise Roadway Pipe<br>(Class 3 R.C.)             | LF        |  |            |                                  |            |   |            |
| 0440                                  | 530B002   | 125.000   | 61.13                                      | 7,641.25   | 64.86                            | 8,107.50   | 77.42   | 9,677.50   |
|                                       | 29" Span, 18" Rise Roadway Pipe<br>(Class 3 R.C.)             | LF        |  |            |                                  |            |   |            |
| 0450                                  | 530B012   | 3.000     | 97.76                                      | 293.28     | 319.38                           | 958.14     | 282.53  | 847.59     |
|                                       | 22" Span, 14" Rise Roadway Pipe<br>(Class 3 R.C.) (Extension) | LF        |  |            |                                  |            |   |            |
| 0460                                  | 533A098   | 2,004.000 | 39.03                                      | 78,216.12  | 39.83                            | 79,819.32  | 39.92   | 79,999.68  |
|                                       | 18" Storm Sewer Pipe (Class 3 R.C.)                           | LF        |  |            |                                  |            |   |            |
| 0470                                  | 533A099   | 350.000   | 45.93                                      | 16,075.50  | 53.17                            | 18,609.50  | 57.16   | 20,006.00  |
|                                       | 24" Storm Sewer Pipe (Class 3 R.C.)                           | LF        |  |            |                                  |            |   |            |
| 0480                                  | 533A100   | 227.000   | 67.73                                      | 15,374.71  | 62.61                            | 14,212.47  | 72.34   | 16,421.18  |
|                                       | 30" Storm Sewer Pipe (Class 3 R.C.)                           | LF        |  |            |                                  |            |   |            |
| 0490                                  | 533A101   | 25.000    | 97.49                                      | 2,437.25   | 105.82                           | 2,645.50   | 145.24  | 3,631.00   |
|                                       | 36" Storm Sewer Pipe (Class 3 R.C.)                           | LF        |  |            |                                  |            |   |            |
| 0500                                  | 533A103   | 450.000   | 125.91                                     | 56,659.50  | 130.01                           | 58,504.50  | 153.13  | 68,908.50  |
|                                       | 48" Storm Sewer Pipe (Class 3 R.C.)                           | LF        |  |            |                                  |            |   |            |



Alabama Department of Transportation  
 Tabulation of Bids

DATE: 9/27/2019

Page: 7

Call Order: 040 Contract ID: 20190927040 County: MOBILE  
 Letting Date: September 27, 2019 Area/District: 0901 Contract Time: 300 Working Days

Contract Description: Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                              |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0510 533A348   | 22.000             |  | 60.06                                      | 1,321.32   | 136.36                           | 2,999.92   | 140.45  | 3,089.90   |
| 18" Storm Sewer Pipe (Class 3 R.C.)<br>(Extension)                 |                    |  |  |            |                                  |            |   |            |
| 0520 533B098   | 317.000            |  | 49.13                                      | 15,574.21  | 55.34                            | 17,542.78  | 52.82   | 16,743.94  |
| 22" Span, 14" Rise Storm Sewer Pipe<br>(Class 3 R.C.)              |                    |  |  |            |                                  |            |   |            |
| 0530 533B099   | 759.000            |  | 61.13                                      | 46,397.67  | 69.55                            | 52,788.45  | 67.23   | 51,027.57  |
| 29" Span, 18" Rise Storm Sewer Pipe<br>(Class 3 R.C.)              |                    |  |  |            |                                  |            |   |            |
| 0540 534F000   | 39.000             |  | 157.68                                     | 6,149.52   | 115.52                           | 4,505.28   | 140.80  | 5,491.20   |
| Cleaning Existing Culvert (Greater<br>Than 48" Horizontal Opening) |                    |  |  |            |                                  |            |   |            |
| 0550 535A080   | 155.000            |  | 39.03                                      | 6,049.65   | 52.97                            | 8,210.35   | 44.62   | 6,916.10   |
| 18" Side Drain Pipe (Class 3 R.C.)                                 |                    |  |  |            |                                  |            |   |            |
| 0560 535A085   | 68.000             |  | 56.44                                      | 3,837.92   | 57.69                            | 3,922.92   | 60.18   | 4,092.24   |
| 24" Side Drain Pipe (Class 3 R.C.)                                 |                    |  |  |            |                                  |            |   |            |
| 0570 535B088   | 407.000            |  | 49.13                                      | 19,995.91  | 49.98                            | 20,341.86  | 55.85   | 22,730.95  |
| 22" Span, 14" Rise Side Drain Pipe<br>(Class 3 R.C.)               |                    |  |  |            |                                  |            |   |            |
| 0580 535B091   | 260.000            |  | 61.13                                      | 15,893.80  | 64.07                            | 16,658.20  | 71.61   | 18,618.60  |
| 29" Span, 18" Rise Side Drain Pipe<br>(Class 3 R.C.)               |                    |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|---|-----------|--|------------|----------------------------------|------------|---|------------|
|                                       |   |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                                  |           |  |            |                                  |            |   |            |
| 0590                                  | 600A000   | (1)       | 106,647.39                                 | 106,647.39 | 461,068.54                       | 461,068.54 | 498,110.00  | 498,110.00 |
|                                       | Mobilization  | LS        |  |            |                                  |            |   |            |
| 0600                                  | 602A000   | 42.000    | 216.13                                     | 9,077.46   | 331.16                           | 13,908.72  | 440.75  | 18,511.50  |
|                                       | Right Of Way Markers                                | Each      |  |            |                                  |            |   |            |
| 0610                                  | 606A012   | 500.000   | 18.92                                      | 9,460.00   | 16.71                            | 8,355.00   | 33.08   | 16,540.00  |
|                                       | 6" Underdrain Pipe, Type 8                          | LF        |  |            |                                  |            |   |            |
| 0620                                  | 608A000   | 732.000   | 4.07                                       | 2,979.24   | 2.93                             | 2,144.76   | 4.62  | 3,381.84   |
|                                       | Separation Geotextile                               | SQYD      |  |            |                                  |            |   |            |
| 0630                                  | 610C001   | 492.000   | 78.84                                      | 38,789.28  | 63.65                            | 31,315.80  | 81.78   | 40,235.76  |
|                                       | Loose Riprap, Class 2                               | Ton       |  |            |                                  |            |   |            |
| 0640                                  | 610D003   | 2,286.000 | 4.14                                       | 9,464.04   | 2.09                             | 4,777.74   | 4.70  | 10,744.20  |
|                                       | Filter Blanket, Geotextile                          | SQYD      |  |            |                                  |            |   |            |
| 0650                                  | 614A000   | 255.000   | 455.31                                     | 116,104.05 | 311.69                           | 79,480.95  | 385.00  | 98,175.00  |
|                                       | Slope Paving  | CUYD      |  |            |                                  |            |   |            |
| 0660                                  | 618A000   | 5,326.000 | 43.72                                      | 232,852.72 | 51.34                            | 273,436.84 | 46.20   | 246,061.20 |
|                                       | Concrete Sidewalk, 4" Thick                         | SQYD      |  |            |                                  |            |   |            |
| 0670                                  | 618B003   | 56.000    | 65.56                                      | 3,671.36   | 83.12                            | 4,654.72   | 74.80   | 4,188.80   |
|                                       | Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | SQYD      |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                             |                      |                    | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|----------------------|--------------------|--|------------|----------------------------------|------------|---|------------|
|   | Alt Set / Alt Member | Quantity and Units | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0680<br>18" Roadway Pipe End Treatment,<br>Class 1                | 619A002              | 30.000<br>Each     | 789.19                                     | 23,675.70  | 916.74                           | 27,502.20  | 825.00  | 24,750.00  |
| 0690<br>24" Roadway Pipe End Treatment,<br>Class 1                | 619A003              | 3.000<br>Each      | 910.60                                     | 2,731.80   | 947.30                           | 2,841.90   | 852.50  | 2,557.50   |
| 0700<br>48" Roadway Pipe End Treatment,<br>Class 1                | 619A007              | 4.000<br>Each      | 1,942.62                                   | 7,770.48   | 1,527.90                         | 6,111.60   | 1,375.00  | 5,500.00   |
| 0710<br>30" Roadway Pipe End Treatment,<br>Class 2                | 619A054              | 1.000<br>Each      | 2,185.44                                   | 2,185.44   | 2,354.26                         | 2,354.26   | 2,118.66  | 2,118.66   |
| 0720<br>36" Roadway Pipe End Treatment,<br>Class 2                | 619A055              | 1.000<br>Each      | 2,671.10                                   | 2,671.10   | 2,565.04                         | 2,565.04   | 2,308.35  | 2,308.35   |
| 0730<br>18" Side Drain Pipe End Treatment,<br>Class 1             | 619A101              | 4.000<br>Each      | 971.31                                     | 3,885.24   | 964.41                           | 3,857.64   | 867.90  | 3,471.60   |
| 0740<br>24" Side Drain Pipe End Treatment,<br>Class 1             | 619A102              | 2.000<br>Each      | 1,032.02                                   | 2,064.04   | 1,045.70                         | 2,091.40   | 941.05  | 1,882.10   |
| 0750<br>22" Span, 14" Rise Roadway Pipe<br>End Treatment, Class 1 | 619B016              | 2.000<br>Each      | 910.60                                     | 1,821.20   | 913.69                           | 1,827.38   | 822.25  | 1,644.50   |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 10

Call Order: 040

Contract ID: 20190927040

County: MOBILE

Letting Date: September 27, 2019

Area/District: 0901

Contract Time: 300 Working Days

Contract Description:

Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                                      |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0760 619B017   | 4.000              |  | 1,032.02                                   | 4,128.08   | 1,045.70                         | 4,182.80   | 941.05  | 3,764.20   |
| 29" Span, 18" Rise Roadway Pipe<br>End Treatment, Class 1                  | Each               |  |  |            |                                  |            |   |            |
| 0770 619B067   | 3.000              |  | 1,821.20                                   | 5,463.60   | 2,116.93                         | 6,350.79   | 1,905.09  | 5,715.27   |
| 29" Span, 18" Rise Roadway Pipe<br>End Treatment, Class 2                  | Each               |  |  |            |                                  |            |   |            |
| 0780 619B116   | 10.000             |  | 1,032.02                                   | 10,320.20  | 985.80                           | 9,858.00   | 887.15  | 8,871.50   |
| 22" Span, 14" Rise Side Drain Pipe<br>End Treatment, Class 1               | Each               |  |  |            |                                  |            |   |            |
| 0790 619B117   | 10.000             |  | 1,153.43                                   | 11,534.30  | 1,045.69                         | 10,456.90  | 941.05  | 9,410.50   |
| 29" Span, 18" Rise Side Drain Pipe<br>End Treatment, Class 1               | Each               |  |  |            |                                  |            |   |            |
| 0800 619B396   | 2.000              |  | 1,821.20                                   | 3,642.40   | 1,549.29                         | 3,098.58   | 1,394.25  | 2,788.50   |
| 22" Span, 14" Rise Side Drain Pipe<br>End Treatment, Class 1 (Double Line) | Each               |  |  |            |                                  |            |   |            |
| 0810 620A000   | 2.000              |  | 1,821.20                                   | 3,642.40   | 1,527.90                         | 3,055.80   | 1,375.00  | 2,750.00   |
| Minor Structure Concrete   | CUYD               |  |  |            |                                  |            |   |            |
| 0820 621A022   | 7.000              |  | 8,013.30                                   | 56,093.10  | 5,989.36                         | 41,925.52  | 7,779.30  | 54,455.10  |
| Junction Boxes, Type 1 (Modified)  | Each               |  |  |            |                                  |            |   |            |
| 0830 621B034   | 7.000              |  | 789.19                                     | 5,524.33   | 1,161.20                         | 8,128.40   | 1,859.31  | 13,015.17  |
| Junction Box Units, Type 1 (Modified)                                      | Each               |  |  |            |                                  |            |   |            |
| 0840 621C015   | 49.000             |  | 4,392.96                                   | 215,255.04 | 4,486.39                         | 219,833.11 | 4,166.45  | 204,156.05 |
| Inlets, Type S1 Or S3 (1 Wing)   | Each               |  |  |            |                                  |            |   |            |





Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 11

Call Order: 040 Contract ID: 20190927040 County: MOBILE  
Letting Date: September 27, 2019 Area/District: 0901 Contract Time: 300 Working Days

Contract Description: Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 0850 621C017                          | 8.000              |  | 4,763.83                                   | 38,110.64  | 4,730.86                         | 37,846.88  | 4,384.67  | 35,077.36  |
| Inlets, Type S1 Or S3 (2 Wing)        | Each               |  |  |            |                                  |            |   |            |
| 0860 621C109                          | 5.000              |  | 5,656.77                                   | 28,283.85  | 5,607.09                         | 28,035.45  | 5,943.77  | 29,718.85  |
| Inlets, Type PD                       | Each               |  |  |            |                                  |            |   |            |
| 0870 621C110                          | 2.000              |  | 7,781.51                                   | 15,563.02  | 7,554.91                         | 15,109.82  | 8,850.54  | 17,701.08  |
| Inlets, Type PD-6                     | Each               |  |  |            |                                  |            |   |            |
| 0880 621D015                          | 8.000              |  | 645.70                                     | 5,165.60   | 447.71                           | 3,581.68   | 500.01  | 4,000.08   |
| Inlet Units, Type S1 Or S3            | Each               |  |  |            |                                  |            |   |            |
| 0890 621E004                          | 2.000              |  | 3,370.88                                   | 6,741.76   | 2,908.98                         | 5,817.96   | 3,661.87  | 7,323.74   |
| Manholes, Type L Or M (Storm)         | Each               |  |  |            |                                  |            |   |            |
| 0900 623A000                          | 662.000            |  | 19.43                                      | 12,862.66  | 29.34                            | 19,423.08  | 26.40   | 17,476.80  |
| Concrete Gutter                       | LF                 |  |  |            |                                  |            |   |            |
| 0910 623A001                          | 109.000            |  | 19.43                                      | 2,117.87   | 23.22                            | 2,530.98   | 20.90   | 2,278.10   |
| Concrete Gutter (Valley)              | LF                 |  |  |            |                                  |            |   |            |
| 0920 623B000                          | 1,738.000          |  | 17.00                                      | 29,546.00  | 22.00                            | 38,236.00  | 19.80   | 34,412.40  |
| Concrete Curb, Type N                 | LF                 |  |  |            |                                  |            |   |            |
| 0930 623B001                          | 57.000             |  | 91.07                                      | 5,190.99   | 85.56                            | 4,876.92   | 77.00   | 4,389.00   |
| Concrete Curb, Type N Special         | LF                 |  |  |            |                                  |            |   |            |
| 0940 623C000                          | 12,072.000         |  | 20.04                                      | 241,922.88 | 19.94                            | 240,715.68 | 17.94   | 216,571.68 |
| Combination Curb & Gutter, Type C     | LF                 |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description       |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|--|------------|----------------------------------|------------|---|------------|
|   |                    |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                        | Quantity and Units |  |  |            |                                  |            |   |            |
| 0950 630A001                                | 213.000            |  | 23.07                                      | 4,913.91   | 22.47                            | 4,786.11   | 20.90   | 4,451.70   |
| Steel Beam Guardrail, Class A, Type 2       | LF                 |  |  |            |                                  |            |   |            |
| 0960 630C001                                | 2.000              |  | 1,214.14                                   | 2,428.28   | 1,182.60                         | 2,365.20   | 1,100.00  | 2,200.00   |
| Guardrail End Anchor, Type 8                | Each               |  |  |            |                                  |            |   |            |
| 0970 630C080                                | 2.000              |  | 3,642.41                                   | 7,284.82   | 3,547.78                         | 7,095.56   | 3,300.00  | 6,600.00   |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |  |            |                                  |            |   |            |
| 0980 637A001                                | 70.000             |  | 21.02                                      | 1,471.40   | 39.42                            | 2,759.40   | 30.92   | 2,164.40   |
| Fence Reset (Includes All Types)            | LF                 |  |  |            |                                  |            |   |            |
| 0990 641A514                                | 10.000             |  | 30.16                                      | 301.60     | 35.36                            | 353.60     | 34.18   | 341.80     |
| 1 Inch Copper Water Service Line Laid       | LF                 |  |  |            |                                  |            |   |            |
| 1000 641A614                                | 985.000            |  | 36.09                                      | 35,548.65  | 53.28                            | 52,480.80  | 51.50   | 50,727.50  |
| 8 Inch Ductile Iron Water Main Laid         | LF                 |  |  |            |                                  |            |   |            |
| 1010 641A618                                | 782.000            |  | 50.95                                      | 39,842.90  | 71.05                            | 55,561.10  | 68.69   | 53,715.58  |
| 12 Inch Ductile Iron Water Main Laid        | LF                 |  |  |            |                                  |            |   |            |
| 1020 641A622                                | 2,104.000          |  | 69.32                                      | 145,849.28 | 105.53                           | 222,035.12 | 102.02  | 214,650.08 |
| 16 Inch Ductile Iron Water Main Laid        | LF                 |  |  |            |                                  |            |   |            |
| 1030 641C500                                | 13,500.000         |  | 9.62                                       | 129,870.00 | 16.42                            | 221,670.00 | 15.88   | 214,380.00 |
| Ductile Iron Fittings                       | LB                 |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 13

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days  
**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                       |                    |          | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|----------|--|------------|----------------------------------|------------|---|------------|
|   |                    |          | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member  | Quantity and Units |          |  |            |                                  |            |   |            |
| 1040    641D500<br>Fire Hydrant                             | 5.000<br>Each      | 2,785.68 | 13,928.40                                  | 3,581.57   | 17,907.85                        | 3,462.49   | 17,312.45   |            |
| 1050    641F500<br>Fire Hydrant Extension                   | 12.000<br>LF       | 968.68   | 11,624.16                                  | 1,235.76   | 14,829.12                        | 1,194.68   | 14,336.16   |            |
| 1060    641J518<br>8 Inch Gate Valve With Box               | 4.000<br>Each      | 1,493.02 | 5,972.08                                   | 1,741.19   | 6,964.76                         | 1,683.29   | 6,733.16  |            |
| 1070    641J522<br>12 Inch Gate Valve With Box              | 2.000<br>Each      | 2,437.00 | 4,874.00                                   | 3,065.70   | 6,131.40                         | 2,963.76   | 5,927.52  |            |
| 1080    641J526<br>16 Inch Gate Valve With Box              | 2.000<br>Each      | 7,119.57 | 14,239.14                                  | 8,680.65   | 17,361.30                        | 8,392.03   | 16,784.06   |            |
| 1090    641L500<br>Concrete for Water Mains (Thrust Blocks) | 34.000<br>CUYD     | 210.24   | 7,148.16                                   | 283.82     | 9,649.88                         | 274.39     | 9,329.26  |            |
| 1100    641N540<br>12 Inch x 6 Inch Anchor Tee              | 3.000<br>Each      | 1,769.57 | 5,308.71                                   | 1,638.47   | 4,915.41                         | 1,583.99   | 4,751.97  |            |
| 1110    641N560<br>16 Inch x 6 Inch Anchor Tee              | 2.000<br>Each      | 1,965.22 | 3,930.44                                   | 2,594.27   | 5,188.54                         | 2,508.02   | 5,016.04  |            |
| 1120    641O520<br>8 Inch x 8 Inch Tapping Valve And Sleeve | 6.000<br>Each      | 4,397.59 | 26,385.54                                  | 6,329.78   | 37,978.68                        | 6,067.12   | 36,402.72   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                 |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1130 641O554  | 2.000              |  | 7,080.25                                   | 14,160.50  | 11,130.44                        | 22,260.88  | 10,689.74   | 21,379.48  |
| 12 Inch x 12 Inch Tapping Valve And Sleeve            | Each               |  |  |            |                                  |            |   |            |
| 1140 641O596  | 2.000              |  | 18,061.82                                  | 36,123.64  | 26,601.06                        | 53,202.12  | 25,549.55   | 51,099.10  |
| 16 Inch x 16 Inch Tapping Valve And Sleeve            | Each               |  |  |            |                                  |            |   |            |
| 1150 641P520  | 1.000              |  | 788.40                                     | 788.40     | 616.71                           | 616.71     | 596.20  | 596.20     |
| 1 Inch Service Tap                                    | Each               |  |  |            |                                  |            |   |            |
| 1160 641R515  | 1.000              |  | 262.80                                     | 262.80     | 683.16                           | 683.16     | 660.44  | 660.44     |
| 1 Inch Water Meter And Box Reset                      | Each               |  |  |            |                                  |            |   |            |
| 1170 641S500  | 2.000              |  | 262.80                                     | 525.60     | 370.06                           | 740.12     | 357.76  | 715.52     |
| Valve Box Reset                                       | Each               |  |  |            |                                  |            |   |            |
| 1180 641T516  | 3.000              |  | 8,509.46                                   | 25,528.38  | 12,967.98                        | 38,903.94  | 12,140.65   | 36,421.95  |
| 12 Inch Line Stop                                     | Each               |  |  |            |                                  |            |   |            |
| 1190 641T520  | 3.000              |  | 14,233.25                                  | 42,699.75  | 21,678.63                        | 65,035.89  | 20,257.64   | 60,772.92  |
| 16 Inch Line Stop                                     | Each               |  |  |            |                                  |            |   |            |
| 1200 645A510  | 637.000            |  | 78.46                                      | 49,979.02  | 144.19                           | 91,849.03  | 139.40  | 88,797.80  |
| 8 Inch Ductile Iron Sanitary Sewer Gravity Pipe Laid  | LF                 |  |  |            |                                  |            |   |            |
| 1210 645A512  | 942.000            |  | 81.30                                      | 76,584.60  | 185.62                           | 174,854.04 | 179.45  | 169,041.90 |
| 10 Inch Ductile Iron Sanitary Sewer Gravity Pipe Laid | LF                 |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 15

Call Order: 040

Contract ID: 20190927040

County: MOBILE

Letting Date: September 27, 2019

Area/District: 0901

Contract Time: 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|-----------|--|------------|----------------------------------|------------|---|------------|
|                                       |  |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                                 |           |  |            |                                  |            |   |            |
| 1220                                  | 645H510  | 6.000     | 2,869.78                                   | 17,218.68  | 4,568.87                         | 27,413.22  | 4,416.96  | 26,501.76  |
|                                       | 48 Inch Manhole                                    | Each      |  |            |                                  |            |   |            |
| 1230                                  | 645H710  | 8.000     | 2,895.57                                   | 23,164.56  | 4,906.75                         | 39,254.00  | 4,743.61  | 37,948.88  |
|                                       | 48 Inch Manhole (Dog House)                        | Each      |  |            |                                  |            |   |            |
| 1240                                  | 645I500  | 25.000    | 761.07                                     | 19,026.75  | 1,181.24                         | 29,531.00  | 1,141.97  | 28,549.25  |
|                                       | 48 Inch Manhole Unit                               | Each      |  |            |                                  |            |   |            |
| 1250                                  | 645N500  | 3.000     | 420.48                                     | 1,261.44   | 2,027.30                         | 6,081.90   | 1,959.90  | 5,879.70   |
|                                       | Abandon Existing Manhole                           | Each      |  |            |                                  |            |   |            |
| 1260                                  | 649A645  | 326.000   | 421.61                                     | 137,444.86 | 336.95                           | 109,845.70 | 315.97  | 103,006.22 |
|                                       | 16 Inch Steel Encasement Pipe, Type 2 Installation | LF        |  |            |                                  |            |   |            |
| 1270                                  | 649A655  | 285.000   | 432.17                                     | 123,168.45 | 414.03                           | 117,998.55 | 387.98  | 110,574.30 |
|                                       | 20 Inch Steel Encasement Pipe, Type 2 Installation | LF        |  |            |                                  |            |   |            |
| 1280                                  | 649A665  | 120.000   | 508.33                                     | 60,999.60  | 702.27                           | 84,272.40  | 658.82  | 79,058.40  |
|                                       | 30 Inch Steel Encasement Pipe, Type 2 Installation | LF        |  |            |                                  |            |   |            |
| 1290                                  | 650A000  | 4,162.000 | 12.61                                      | 52,482.82  | 11.79                            | 49,069.98  | 10.00   | 41,620.00  |
|                                       | Topsoil  | CUYD      |  |            |                                  |            |   |            |
| 1300                                  | 652C000  | 14.000    | 210.24                                     | 2,943.36   | 266.08                           | 3,725.12   | 247.50  | 3,465.00   |
|                                       | Mowing   | Acre      |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 16

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description             |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                              | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1310 654A001                                      | 38,990.000         |  | 3.68                                       | 143,483.20 | 3.54                             | 138,024.60 | 3.29  | 128,277.10 |
| Solid Sodding (Bermuda)                           | SQYD               |  |  |            |                                  |            |   |            |
| 1320 660D047                                      | 33.000             |  | 355.10                                     | 11,718.30  | 212.87                           | 7,024.71   | 227.70  | 7,514.10   |
| Trees, Lagerstroemia Indica (Crepe Myrtle, White) | Each               |  |  |            |                                  |            |   |            |
| 1330 660D048                                      | 33.000             |  | 355.10                                     | 11,718.30  | 212.87                           | 7,024.71   | 227.70  | 7,514.10   |
| Trees, Lagerstroemia Indica (Pink Crepe Myrtle)   | Each               |  |  |            |                                  |            |   |            |
| 1340 660D095                                      | 7.000              |  | 661.63                                     | 4,631.41   | 384.34                           | 2,690.38   | 924.00  | 6,468.00   |
| Trees, Quercus Virginiana (Live Oak)              | Each               |  |  |            |                                  |            |   |            |
| 1350 665A000                                      | 5.000              |  | 1,261.44                                   | 6,307.20   | 354.78                           | 1,773.90   | 330.00  | 1,650.00   |
| Temporary Seeding                                 | Acre               |  |  |            |                                  |            |   |            |
| 1360 665B001                                      | 45.000             |  | 1,051.20                                   | 47,304.00  | 631.50                           | 28,417.50  | 587.40  | 26,433.00  |
| Temporary Mulching                                | Ton                |  |  |            |                                  |            |   |            |
| 1370 665C010                                      | 600.000            |  | 21.02                                      | 12,612.00  | 26.80                            | 16,080.00  | 31.22   | 18,732.00  |
| Temporary Pipe                                    | LF                 |  |  |            |                                  |            |   |            |
| 1380 665E000                                      | 10,000.000         |  | 1.05                                       | 10,500.00  | 0.60                             | 6,000.00   | 1.71  | 17,100.00  |
| Polyethylene                                      | SQYD               |  |  |            |                                  |            |   |            |
| 1390 665F000                                      | 500.000            |  | 5.26                                       | 2,630.00   | 11.77                            | 5,885.00   | 10.95   | 5,475.00   |
| Hay Bales   | Each               |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 17**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description        |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1400 665G000                                 | 840.000            |  | 2.52                                       | 2,116.80   | 5.35                             | 4,494.00   | 6.55  | 5,502.00   |
| Sand Bags                                    | Each               |  |  |            |                                  |            |   |            |
| 1410 665I000                                 | 500.000            |  | 71.48                                      | 35,740.00  | 63.65                            | 31,825.00  | 81.78   | 40,890.00  |
| Temporary Riprap, Class 2                    | Ton                |  |  |            |                                  |            |   |            |
| 1420 665J002                                 | 10,817.000         |  | 5.78                                       | 62,522.26  | 3.62                             | 39,157.54  | 2.15  | 23,256.55  |
| Silt Fence                                   | LF                 |  |  |            |                                  |            |   |            |
| 1430 665K000                                 | 550.000            |  | 21.02                                      | 11,561.00  | 16.69                            | 9,179.50   | 21.10   | 11,605.00  |
| Drainage Sump Excavation                     | CUYD               |  |  |            |                                  |            |   |            |
| 1440 665N000                                 | 592.000            |  | 52.56                                      | 31,115.52  | 51.75                            | 30,636.00  | 63.70   | 37,710.40  |
| Temporary Coarse Aggregate,ALDOT<br>Number 1 | Ton                |  |  |            |                                  |            |   |            |
| 1450 665N001                                 | 70.000             |  | 52.56                                      | 3,679.20   | 57.12                            | 3,998.40   | 63.70   | 4,459.00   |
| Temporary Coarse Aggregate,ALDOT<br>Number 4 | Ton                |  |  |            |                                  |            |   |            |
| 1460 665O001                                 | 10,817.000         |  | 3.15                                       | 34,073.55  | 0.84                             | 9,086.28   | 0.44  | 4,759.48   |
| Silt Fence Removal                           | LF                 |  |  |            |                                  |            |   |            |
| 1470 665P005                                 | 77.000             |  | 578.16                                     | 44,518.32  | 466.90                           | 35,951.30  | 187.00  | 14,399.00  |
| Inlet Protection, Stage 3 Or 4               | Each               |  |  |            |                                  |            |   |            |
| 1480 665Q002                                 | 1,270.000          |  | 4.57                                       | 5,803.90   | 6.31                             | 8,013.70   | 5.19  | 6,591.30   |
| Wattle                                       | LF                 |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 040                    **Contract ID:** 20190927040            **County:** MOBILE  
**Letting Date:** September 27, 2019    **Area/District:** 0901            **Contract Time:** 300 Working Days

**Contract Description:**     **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--|-----------|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1490                                  | 666A001  | 14.000    | 126.14                                     | 1,765.96   | 1.18                             | 16.52      | 1.10  | 15.40      |
|                                       | Pest Control Treatment                                   | Acre      |  |            |                                  |            |   |            |
| 1500                                  | 672C100  | 432.000   | 185.54                                     | 80,153.28  | 104.66                           | 45,213.12  | 22.00   | 9,504.00   |
|                                       | Flocculant Application, Ditch Check                      | Each      |  |            |                                  |            |   |            |
| 1510                                  | 672C103  | 231.000   | 185.54                                     | 42,859.74  | 156.99                           | 36,264.69  | 220.00  | 50,820.00  |
|                                       | Flocculant Application, Inlet Protection                 | Each      |  |            |                                  |            |   |            |
| 1520                                  | 674A000  | 1,000.000 | 2.65                                       | 2,650.00   | 2.88                             | 2,880.00   | 4.77  | 4,770.00   |
|                                       | Construction Safety Fence                                | LF        |  |            |                                  |            |   |            |
| 1530                                  | 680A001  | (1)       | 21,024.00                                  | 21,024.00  | 43,722.99                        | 43,722.99  | 60,897.46   | 60,897.46  |
|                                       | Geometric Controls                                       | LS        |  |            |                                  |            |   |            |
| 1540                                  | 698A000  | (1)       | 0.00                                       | 0.00       | 0.00                             | 0.00       | 0.00  | 0.00       |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 780,000.00) | LS        |  |            |                                  |            |   |            |
| 1550                                  | 701A227  | 6.000     | 3,237.70                                   | 19,426.20  | 3,311.26                         | 19,867.56  | 3,080.00  | 18,480.00  |
|                                       | Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile      |  |            |                                  |            |   |            |
| 1560                                  | 701A230  | 3.000     | 3,353.33                                   | 10,059.99  | 3,429.52                         | 10,288.56  | 3,190.00  | 9,570.00   |
|                                       | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile      |  |            |                                  |            |   |            |
| 1570                                  | 701A231  | 1.000     | 3,006.43                                   | 3,006.43   | 3,074.74                         | 3,074.74   | 2,860.00  | 2,860.00   |
|                                       | Solid White, Class 2, Type A Traffic Stripe              | Mile      |  |            |                                  |            |   |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 19

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                      |                    |          | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|----------|--|------------|----------------------------------|------------|---|------------|
|  |                    |          | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                                       | Quantity and Units |          |  |            |                                  |            |   |            |
| 1580 701A239   | 2.000              | 2,173.88 | 4,347.76                                   | 2,223.28   | 4,446.56                         | 2,068.00   | 4,136.00  |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)     |                    |          |  |            |                                  |            |   |            |
| 1590 701A244   | 2.000              | 2,173.88 | 4,347.76                                   | 2,223.28   | 4,446.56                         | 2,068.00   | 4,136.00  |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)    |                    |          |  |            |                                  |            |   |            |
| 1600 701B063   | 1,262.000          | 3.47     | 4,379.14                                   | 3.55       | 4,480.10                         | 3.30       | 4,164.60  |            |
| Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide) |                    |          |  |            |                                  |            |   |            |
| 1610 701B207   | 357.000            | 2.31     | 824.67                                     | 2.37       | 846.09                           | 2.20       | 785.40  |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)           |                    |          |  |            |                                  |            |   |            |
| 1620 701C002   | 4.000              | 867.24   | 3,468.96                                   | 886.95     | 3,547.80                         | 825.00     | 3,300.00  |            |
| Broken Temporary Traffic Stripe (Paint)                    |                    |          |  |            |                                  |            |   |            |
| 1630 701C003   | 28.000             | 901.93   | 25,254.04                                  | 922.42     | 25,827.76                        | 858.00     | 24,024.00   |            |
| Solid Temporary Traffic Stripe (Paint)                     |                    |          |  |            |                                  |            |   |            |
| 1640 701D007   | 28.000             | 2,312.64 | 64,753.92                                  | 2,365.19   | 66,225.32                        | 2,200.00   | 61,600.00   |            |
| Solid Traffic Stripe Removed (Paint)                       |                    |          |  |            |                                  |            |   |            |
| 1650 701D014   | 4.000              | 2,312.64 | 9,250.56                                   | 2,365.19   | 9,460.76                         | 2,200.00   | 8,800.00  |            |
| Broken Traffic Stripe Removed (Paint)                      |                    |          |  |            |                                  |            |   |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 20

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days

**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|---|-----------|--|------------|----------------------------------|------------|---|------------|
|                                       |   |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units                            |           |  |            |                                  |            |   |            |
| 1660                                  | 703A002                                       | 2,793.000 | 4.63                                       | 12,931.59  | 4.73                             | 13,210.89  | 4.40  | 12,289.20  |
|                                       | Traffic Control Markings, Class 2,<br>Type A  | SQFT      |  |            |                                  |            |   |            |
| 1670                                  | 703B002                                       | 398.000   | 5.78                                       | 2,300.44   | 5.91                             | 2,352.18   | 5.50  | 2,189.00   |
|                                       | Traffic Control Legends, Class 2,<br>Type A   | SQFT      |  |            |                                  |            |   |            |
| 1680                                  | 703D002                                       | 2,793.000 | 2.31                                       | 6,451.83   | 2.37                             | 6,619.41   | 2.20  | 6,144.60   |
|                                       | Temporary Traffic Control Markings<br>(Paint) | SQFT      |  |            |                                  |            |   |            |
| 1690                                  | 703H000                                       | 277.000   | 60.13                                      | 16,656.01  | 61.49                            | 17,032.73  | 57.20   | 15,844.40  |
|                                       | Specialty Traffic Control Markings            | SQFT      |  |            |                                  |            |   |            |
| 1700                                  | 705A023                                       | 583.000   | 5.78                                       | 3,369.74   | 5.91                             | 3,445.53   | 5.50  | 3,206.50   |
|                                       | Pavement Markers, Class C, Type 2-<br>D       | Each      |  |            |                                  |            |   |            |
| 1710                                  | 705A030                                       | 48.000    | 5.78                                       | 277.44     | 5.91                             | 283.68     | 5.50  | 264.00     |
|                                       | Pavement Markers, Class A-H, Type<br>2-C      | Each      |  |            |                                  |            |   |            |
| 1720                                  | 705A031                                       | 125.000   | 5.78                                       | 722.50     | 5.91                             | 738.75     | 5.50  | 687.50     |
|                                       | Pavement Markers, Class A-H, Type<br>1-A      | Each      |  |            |                                  |            |   |            |
| 1730                                  | 705A032                                       | 138.000   | 5.78                                       | 797.64     | 5.91                             | 815.58     | 5.50  | 759.00     |
|                                       | Pavement Markers, Class A-H, Type<br>1-B      | Each      |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 21

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                    |   | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|---|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units |   | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1740                                  | 705A037            | 845.000<br>Pavement Markers, Class A-H, Type 2-D  | 5.78                                       | 4,884.10   | 5.91                             | 4,993.95   | 5.50  | 4,647.50   |
| 1750                                  | 705A038            | 69.000<br>Pavement Markers, Class A-H, Type 2-E   | 5.78                                       | 398.82     | 5.91                             | 407.79     | 5.50  | 379.50     |
| 1760                                  | 710A150            | 68.000<br>Class 9, Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                   | 25.44                                      | 1,729.92   | 33.11                            | 2,251.48   | 24.20   | 1,645.60   |
| 1770                                  | 710A170            | 284.000<br>Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  | 27.75                                      | 7,881.00   | 26.02                            | 7,389.68   | 26.40   | 7,497.60   |
| 1780                                  | 710B021            | 645.000<br>Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | 16.19                                      | 10,442.55  | 15.37                            | 9,913.65   | 15.40   | 9,933.00   |
| 1790                                  | 711A000            | (1)<br>Roadway Sign Relocation  | 578.16                                     | 578.16     | 1,182.59                         | 1,182.59   | 550.00  | 550.00     |
| 1800                                  | 726A000            | 160.000<br>Portable Concrete Safety Barriers, Type 6  | 56.66                                      | 9,065.60   | 68.12                            | 10,899.20  | 51.75   | 8,280.00   |
| 1810                                  | 726A001            | 40.000<br>Portable Concrete Safety Barriers, Type 6-A   | 56.66                                      | 2,266.40   | 68.12                            | 2,724.80   | 103.50  | 4,140.00   |



**Alabama Department of Transportation  
Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 22**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |       | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|---|-------|--|------------|----------------------------------|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units  |       | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| 1820                                  | 726D020   | 4.000 | 10,175.62                                  | 40,702.48  | 9,010.24                         | 36,040.96  | 14,626.41   | 58,505.64  |
|                                       | Portable Impact Attenuator Assembly<br>(Unidirectional, TL-2)                                     | Each  |  |            |                                  |            |   |            |
| 1830                                  | 730A000   | (1)   | 3,468.96                                   | 3,468.96   | 3,547.78                         | 3,547.78   | 3,300.00  | 3,300.00   |
|                                       | Removal Of Existing Traffic Control<br>Unit ( Zeigler Boulevard at Cody<br>Road)                  | LS    |  |            |                                  |            |   |            |
| 1840                                  | 730A012   | (1)   | 3,815.86                                   | 3,815.86   | 3,902.56                         | 3,902.56   | 3,630.00  | 3,630.00   |
|                                       | Removal Of Existing Traffic Control<br>Unit (Partial) ( Zeigler Boulevard at<br>Schillinger Road) | LS    |  |            |                                  |            |   |            |
| 1850                                  | 730C000   | (1)   | 8,655.90                                   | 8,655.90   | 9,305.83                         | 9,305.83   | 8,655.90  | 8,655.90   |
|                                       | Furnishing And Installing Traffic<br>Control Unit ( Zeigler Boulevard at<br>Schillinger Road)     | LS    |  |            |                                  |            |   |            |
| 1860                                  | 730C001   | (1)   | 12,325.50                                  | 12,325.50  | 13,250.96                        | 13,250.96  | 12,325.50   | 12,325.50  |
|                                       | Furnishing And Installing Traffic<br>Control Unit ( Zeigler Boulevard at<br>Cody Road)            | LS    |  |            |                                  |            |   |            |
| 1870                                  | 730E000   | 3.000 | 3,850.00                                   | 11,550.00  | 4,139.08                         | 12,417.24  | 3,850.00  | 11,550.00  |
|                                       | Metal Traffic Signal Pole Foundation  | Each  |  |            |                                  |            |   |            |
| 1880                                  | 730F000   | 2.000 | 26,237.20                                  | 52,474.40  | 28,207.23                        | 56,414.46  | 26,237.20   | 52,474.40  |
|                                       | Metal Traffic Signal Pole With 65'<br>Mast Arms   | Each  |  |            |                                  |            |   |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 23

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                  |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|--|--|------------|----------------------------------|------------|---|------------|
|  |                    |  | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member                                   | Quantity and Units |  |  |            |                                  |            |   |            |
| 1890 730G001   | 1.000              |  | 10,705.20                                  | 10,705.20  | 11,509.00                        | 11,509.00  | 10,705.20   | 10,705.20  |
| Metal Traffic Signal Strain Pole                       | Each               |  |  |            |                                  |            |   |            |
| 1900 730K000   | 5.000              |  | 550.00                                     | 2,750.00   | 591.30                           | 2,956.50   | 550.00  | 2,750.00   |
| Traffic Signal Junction Box                            | Each               |  |  |            |                                  |            |   |            |
| 1910 730L003   | 150.000            |  | 5.50                                       | 825.00     | 5.91                             | 886.50     | 5.50  | 825.00     |
| 1", Non-Metallic, Conduit                              | LF                 |  |  |            |                                  |            |   |            |
| 1920 730L005   | 115.000            |  | 5.50                                       | 632.50     | 5.91                             | 679.65     | 5.50  | 632.50     |
| 2", Non-Metallic, Conduit                              | LF                 |  |  |            |                                  |            |   |            |
| 1930 730N000   | 3.000              |  | 2,478.30                                   | 7,434.90   | 2,664.38                         | 7,993.14   | 2,478.30  | 7,434.90   |
| Luminaire Extension Assembly, 12'                      | Each               |  |  |            |                                  |            |   |            |
| 1940 730P022   | 9.000              |  | 844.80                                     | 7,603.20   | 908.23                           | 8,174.07   | 844.80  | 7,603.20   |
| Vehicular Signal Head, 12 Inch, 3<br>Section, Type LED | Each               |  |  |            |                                  |            |   |            |
| 1950 730P023   | 4.000              |  | 1,091.20                                   | 4,364.80   | 1,173.13                         | 4,692.52   | 1,091.20  | 4,364.80   |
| Vehicular Signal Head, 12 Inch, 4<br>Section, Type LED | Each               |  |  |            |                                  |            |   |            |
| 1960 730P024   | 2.000              |  | 1,133.00                                   | 2,266.00   | 1,218.07                         | 2,436.14   | 1,133.00  | 2,266.00   |
| Vehicular Signal Head, 12 Inch, 5<br>Section, Type LED | Each               |  |  |            |                                  |            |   |            |
| 1970 730R022   | 1.000              |  | 15,558.00                                  | 15,558.00  | 16,726.60                        | 16,726.60  | 15,558.40   | 15,558.40  |
| Controller Assembly, Type III, 8<br>Phase              | Each               |  |  |            |                                  |            |   |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 24

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description                          |                    |           | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |            | (2) H. O. WEAVER & SONS,<br>INC. |            | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--|--------------------|-----------|--|------------|----------------------------------|------------|---|------------|
|  |                    |           | Unit Price                                 | Ext Amount | Unit Price                       | Ext Amount | Unit Price  | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |           |  |            |                                  |            |   |            |
| 1980 730U015   | (1)                | 45,287.00 | 45,287.00                                  | 48,687.38  | 48,687.38                        | 45,287.00  | 45,287.00   |            |
| Video Detection System (Zeigler Boulevard at Schillinger Road) | LS                 |           |  |            |                                  |            |   |            |
| 1990 730U016   | (1)                | 21,406.00 | 21,406.00                                  | 23,013.27  | 23,013.27                        | 21,406.00  | 21,406.00   |            |
| Video Detection System (Zeigler Boulevard at Cody Road)        | LS                 |           |  |            |                                  |            |   |            |
| 2000 740B000   | 998.000            | 9.07      | 9,051.86                                   | 9.76       | 9,740.48                         | 9.08       | 9,061.84  |            |
| Construction Signs   | SQFT               |           |  |            |                                  |            |   |            |
| 2010 740D000   | 916.000            | 35.20     | 32,243.20                                  | 37.84      | 34,661.44                        | 69.73      | 63,872.68   |            |
| Channelizing Drums   | Each               |           |  |            |                                  |            |   |            |
| 2020 740E000   | 100.000            | 11.00     | 1,100.00                                   | 11.83      | 1,183.00                         | 35.21      | 3,521.00  |            |
| Cones (36 Inches High)   | Each               |           |  |            |                                  |            |   |            |
| 2030 740F002   | 12.000             | 126.50    | 1,518.00                                   | 136.00     | 1,632.00                         | 563.69     | 6,764.28  |            |
| Barricades, Type III   | Each               |           |  |            |                                  |            |   |            |
| 2040 740I002   | 6.000              | 104.50    | 627.00                                     | 112.35     | 674.10                           | 342.81     | 2,056.86  |            |
| Warning Lights, Type B   | Each               |           |  |            |                                  |            |   |            |
| 2050 740M001   | 100.000            | 1.00      | 100.00                                     | 0.01       | 1.00                             | 0.01       | 1.00  |            |
| Ballast For Cone   | Each               |           |  |            |                                  |            |   |            |
| 2060 741C010   | 2.000              | 2,750.00  | 5,500.00                                   | 2,956.49   | 5,912.98                         | 7,543.91   | 15,087.82   |            |
| Portable Sequential Arrow And Chevron Sign Unit                | Each               |           |  |            |                                  |            |   |            |









**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 27

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                    |  | (1) FRANK TURNER<br>CONSTRUCTION CO., INC. |                       | (2) H. O. WEAVER & SONS,<br>INC. |                       | (3) JOHN G. WALTON<br>CONSTRUCTION COMPANY,<br>INC. |                       |
|---------------------------------------|--------------------|--|--|-----------------------|----------------------------------|-----------------------|---|-----------------------|
|                                       |                    |  | Unit Price                                 | Ext Amount            | Unit Price                       | Ext Amount            | Unit Price  | Ext Amount            |
| Alt Set / Alt Member                  | Quantity and Units |  |  |                       |                                  |                       |   |                       |
| 2190 401A000                          | 55,797.000         |  |  | 1.29                  | 71,978.13                        | 1.14                  | 63,608.58   |                       |
| Bituminous Treatment A                | SQYD               |  |  |                       |                                  |                       |   |                       |
| AA 2                                  |                    |  |  |                       |                                  |                       |   |                       |
| 2195 405A000                          | 12,630.000         |  |  | 3.78                  | 47,741.40                        | 4.29                  | 54,182.70   |                       |
| Tack Coat                             | Gal                |  |  |                       |                                  |                       |   |                       |
| AA 2                                  |                    |  |  |                       |                                  |                       |   |                       |
| 2200 424C360                          | 8,681.000          |  |  | 72.81                 | 632,063.61                       | 83.41                 | 724,082.21  |                       |
| Superpave Bituminous Concrete         | Ton                |  |  |                       |                                  |                       |   |                       |
| Base Layer, 1" Maximum Aggregate      |                    |  |  |                       |                                  |                       |   |                       |
| Size Mix, ESAL Range C/D              |                    |  |  |                       |                                  |                       |   |                       |
| AA 2                                  |                    |  |  |                       |                                  |                       |   |                       |
| <b>Section Totals:</b>                |                    |  |  | \$7,903,299.35        |                                  | \$8,294,566.87        |   | \$8,744,577.77        |
| <b>Contract Totals</b>                |                    |  |  | <b>\$7,903,299.35</b> |                                  | <b>\$8,294,566.87</b> |   | <b>\$8,744,577.77</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 28**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID    |   | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|---|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                                      |            |            |            |            |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>      | 0001  | <b>Total</b>                         |            |            |            |            |            |
| 0010                 | 201A002   | (1)                                  | 64,000.00  | 64,000.00  |            |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 16 Acres) | LS                                   |            |            |            |            |            |
| 0020                 | 206C002   | 912.000                              | 11.91      | 10,861.92  |            |            |            |
|                      | Removing Concrete Slope Paving  | SQYD                                 |            |            |            |            |            |
| 0030                 | 206C010   | 156.000                              | 10.26      | 1,600.56   |            |            |            |
|                      | Removing Concrete Driveway  | SQYD                                 |            |            |            |            |            |
| 0040                 | 206D000   | 1,815.000                            | 11.79      | 21,398.85  |            |            |            |
|                      | Removing Pipe   | LF                                   |            |            |            |            |            |
| 0050                 | 206D002   | 3,393.000                            | 7.28       | 24,701.04  |            |            |            |
|                      | Removing Curb   | LF                                   |            |            |            |            |            |
| 0060                 | 206D003   | 2,094.000                            | 7.25       | 15,181.50  |            |            |            |
|                      | Removing Curb And Gutter  | LF                                   |            |            |            |            |            |
| 0070                 | 206D011   | 368.000                              | 8.59       | 3,161.12   |            |            |            |
|                      | Removing Fence  | LF                                   |            |            |            |            |            |
| 0080                 | 206D030   | 4,371.000                            | 9.63       | 42,092.73  |            |            |            |
|                      | Removing Utility Lines  | LF                                   |            |            |            |            |            |
| 0090                 | 206E000   | 31.000                               | 178.87     | 5,544.97   |            |            |            |
|                      | Removing Headwalls  | Each                                 |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 29**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description  |                    |  | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|--|--------------------|--|---|------------|------------|------------|------------|------------|
|  |                    |  | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member   | Quantity and Units |  |   |            |            |            |            |            |
| 0100 206E001   | 5.000              |  | 425.46                                  | 2,127.30   |            |            |            |            |
| Removing Inlets  | Each               |  |   |            |            |            |            |            |
| 0110 206E002   | 1.000              |  | 510.65                                  | 510.65     |            |            |            |            |
| Removing Junction Boxes  | Each               |  |   |            |            |            |            |            |
| 0120 206E003   | 8.000              |  | 403.89                                  | 3,231.12   |            |            |            |            |
| Removing Manholes  | Each               |  |   |            |            |            |            |            |
| 0130 206E039   | 5.000              |  | 298.61                                  | 1,493.05   |            |            |            |            |
| Removing Mailboxes (Including<br>Reset With a New 2 Inch Metal Or 4<br>Inch Timber Post) | Each               |  |   |            |            |            |            |            |
| 0140 206E046   | 6.000              |  | 849.59                                  | 5,097.54   |            |            |            |            |
| Removing Light Standard Base   | Each               |  |   |            |            |            |            |            |
| 0150 210C000   | 3,284.000          |  | 17.86                                   | 58,652.24  |            |            |            |            |
| Muck Excavation  | CUYD               |  |   |            |            |            |            |            |
| 0160 210D025   | 11,603.000         |  | 16.94                                   | 196,554.82 |            |            |            |            |
| Borrow Excavation (Improved<br>Roadbed)  | CUYD               |  |   |            |            |            |            |            |
| 0170 210D101   | 88.000             |  | 25.45                                   | 2,239.60   |            |            |            |            |
| Borrow Excavation (Sand Fill,<br>Complete In Place)                                      | CUYD               |  |   |            |            |            |            |            |
| 0180 210E000   | 4,379.000          |  | 23.66                                   | 103,607.14 |            |            |            |            |
| Borrow Excavation (Underwater<br>Backfill)   | CUYD               |  |   |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days

**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |            | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--|------------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |            | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0190                                  | 210F002  | 110.000    | 80.50                                   | 8,855.00   |            |            |            |            |
|                                       | Borrow Excavation (Underwater Backfill) (ALDOT #57)            | Ton        |   |            |            |            |            |            |
| 0200                                  | 214A000  | 4,066.000  | 10.76                                   | 43,750.16  |            |            |            |            |
|                                       | Structure Excavation   | CUYD       |   |            |            |            |            |            |
| 0210                                  | 214B000  | 207.000    | 23.36                                   | 4,835.52   |            |            |            |            |
|                                       | Foundation Backfill, Local                                     | CUYD       |   |            |            |            |            |            |
| 0220                                  | 214B001  | 2,444.000  | 76.42                                   | 186,770.48 |            |            |            |            |
|                                       | Foundation Backfill, Commercial                                | CUYD       |   |            |            |            |            |            |
| 0230                                  | 214B002  | 200.000    | 76.41                                   | 15,282.00  |            |            |            |            |
|                                       | Foundation Backfill, Commercial (#57 Stone)                    | CUYD       |   |            |            |            |            |            |
| 0240                                  | 230A000  | 61.000     | 556.25                                  | 33,931.25  |            |            |            |            |
|                                       | Roadbed Processing   | RBST       |   |            |            |            |            |            |
| 0250                                  | 243A034  | 17,016.000 | 3.89                                    | 66,192.24  |            |            |            |            |
|                                       | Geosynthetic Reinforcement For Soft Soil Stabilization, Type 2 | SQYD       |   |            |            |            |            |            |
| 0260                                  | 260A002  | 6.000      | 445.02                                  | 2,670.12   |            |            |            |            |
|                                       | Cement Mortar Flowable Backfill, Mix 3                         | CUYD       |   |            |            |            |            |            |
| 0270                                  | 260A003  | 23.000     | 330.49                                  | 7,601.27   |            |            |            |            |
|                                       | Cement Mortar Flowable Backfill, Mix 4                         | CUYD       |   |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 31

Call Order: 040      Contract ID: 20190927040      County: MOBILE  
Letting Date: September 27, 2019      Area/District: 0901      Contract Time: 300 Working Days

Contract Description:      Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID   |                    | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |            |  |
|---|--------------------|--------------------------------------|------------|------------|------------|------------|------------|------------|--|
| Item Description  |                    | Unit Price                           |            | Ext Amount |            | Unit Price |            | Ext Amount |  |
| Alt Set / Alt Member  | Quantity and Units | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |            |  |
| 0290    407B000   | 6.000              | 238.68                               | 1,432.08   |            |            |            |            |            |  |
| Joint Sealant For Hot Mix Asphalt Pavement  |                    |                                      |            |            |            |            |            |            |  |
| 0300    408A052   | 1,313.000          | 11.19                                | 14,692.47  |            |            |            |            |            |  |
| Planing Existing Pavement<br>(Approximately 1.10" Thru 2.0" Thick)  |                    |                                      |            |            |            |            |            |            |  |
| 0310    410H000   | 1.000              | 23,337.32                            | 23,337.32  |            |            |            |            |            |  |
| Material Remixing Device  |                    |                                      |            |            |            |            |            |            |  |
| 0320    424A360   | 4,184.000          | 97.21                                | 406,726.64 |            |            |            |            |            |  |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           |                    |                                      |            |            |            |            |            |            |  |
| 0330    424A369   | 182.000            | 254.92                               | 46,395.44  |            |            |            |            |            |  |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D |                    |                                      |            |            |            |            |            |            |  |
| 0340    424B650   | 5,500.000          | 87.41                                | 480,755.00 |            |            |            |            |            |  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D              |                    |                                      |            |            |            |            |            |            |  |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 32

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days

**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID |   | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|-------------------|---|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description  |   |                    | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set /         | Alt Member  |                    |                                      |            |            |            |            |            |
| 0350              | 424B655   | 100.000            | 131.45                               | 13,145.00  |            |            |            |            |
|                   | Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D   | Ton                |                                      |            |            |            |            |            |
| 0360              | 424B657   | 348.000            | 122.58                               | 42,657.84  |            |            |            |            |
|                   | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                      |            |            |            |            |            |
| 0370              | 424B680   | 5,409.000          | 90.06                                | 487,134.54 |            |            |            |            |
|                   | Superpave Bituminous Concrete Lower Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                      |            |            |            |            |            |
| 0380              | 430B040   | 1,500.000          | 60.95                                | 91,425.00  |            |            |            |            |
|                   | Aggregate Surfacing (Crushed Aggregate Base, Type B)  | Ton                |                                      |            |            |            |            |            |
| 0390              | 502A000   | 23,826.000         | 1.36                                 | 32,403.36  |            |            |            |            |
|                   | Steel Reinforcement   | LB                 |                                      |            |            |            |            |            |
| 0400              | 524B011   | 152.000            | 1,123.90                             | 170,832.80 |            |            |            |            |
|                   | Culvert Concrete Extension (Cast In Place)  | CUYD               |                                      |            |            |            |            |            |
| 0410              | 530A001   | 159.000            | 46.81                                | 7,442.79   |            |            |            |            |
|                   | 18" Roadway Pipe (Class 3 R.C.)   | LF                 |                                      |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 33

Call Order: 040 Contract ID: 20190927040 County: MOBILE  
Letting Date: September 27, 2019 Area/District: 0901 Contract Time: 300 Working Days

Contract Description: Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID    |  | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            | Unit Price | Ext Amount | Unit Price | Ext Amount |
|----------------------|--|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    |                                      |            |            |            |            |            |
| Alt Set / Alt Member |  |                    | Unit Price                           | Ext Amount |            |            | Unit Price | Ext Amount |
| 0420                 | 530A002  | 33.000             | 54.83                                | 1,809.39   |            |            |            |            |
|                      | 24" Roadway Pipe (Class 3 R.C.)                            | LF                 |                                      |            |            |            |            |            |
| 0430                 | 530B001  | 10.000             | 74.08                                | 740.80     |            |            |            |            |
|                      | 22" Span, 14" Rise Roadway Pipe (Class 3 R.C.)             | LF                 |                                      |            |            |            |            |            |
| 0440                 | 530B002  | 125.000            | 72.46                                | 9,057.50   |            |            |            |            |
|                      | 29" Span, 18" Rise Roadway Pipe (Class 3 R.C.)             | LF                 |                                      |            |            |            |            |            |
| 0450                 | 530B012  | 3.000              | 136.25                               | 408.75     |            |            |            |            |
|                      | 22" Span, 14" Rise Roadway Pipe (Class 3 R.C.) (Extension) | LF                 |                                      |            |            |            |            |            |
| 0460                 | 533A098  | 2,004.000          | 38.17                                | 76,492.68  |            |            |            |            |
|                      | 18" Storm Sewer Pipe (Class 3 R.C.)                        | LF                 |                                      |            |            |            |            |            |
| 0470                 | 533A099  | 350.000            | 50.33                                | 17,615.50  |            |            |            |            |
|                      | 24" Storm Sewer Pipe (Class 3 R.C.)                        | LF                 |                                      |            |            |            |            |            |
| 0480                 | 533A100  | 227.000            | 63.43                                | 14,398.61  |            |            |            |            |
|                      | 30" Storm Sewer Pipe (Class 3 R.C.)                        | LF                 |                                      |            |            |            |            |            |
| 0490                 | 533A101  | 25.000             | 85.05                                | 2,126.25   |            |            |            |            |
|                      | 36" Storm Sewer Pipe (Class 3 R.C.)                        | LF                 |                                      |            |            |            |            |            |
| 0500                 | 533A103  | 450.000            | 145.24                               | 65,358.00  |            |            |            |            |
|                      | 48" Storm Sewer Pipe (Class 3 R.C.)                        | LF                 |                                      |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 34

**Call Order:** 040                      **Contract ID:** 20190927040                      **County:** MOBILE  
**Letting Date:** September 27, 2019    **Area/District:** 0901                      **Contract Time:** 300 Working Days

**Contract Description:**    **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |         | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--|---------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0510                                  | 533A348  | 22.000  | 107.26                                  | 2,359.72   |            |            |            |            |
|                                       | 18" Storm Sewer Pipe (Class 3 R.C.)<br>(Extension)                 | LF      |   |            |            |            |            |            |
| 0520                                  | 533B098  | 317.000 | 67.17                                   | 21,292.89  |            |            |            |            |
|                                       | 22" Span, 14" Rise Storm Sewer Pipe<br>(Class 3 R.C.)              | LF      |   |            |            |            |            |            |
| 0530                                  | 533B099  | 759.000 | 73.33                                   | 55,657.47  |            |            |            |            |
|                                       | 29" Span, 18" Rise Storm Sewer Pipe<br>(Class 3 R.C.)              | LF      |   |            |            |            |            |            |
| 0540                                  | 534F000  | 39.000  | 151.06                                  | 5,891.34   |            |            |            |            |
|                                       | Cleaning Existing Culvert (Greater<br>Than 48" Horizontal Opening) | LF      |   |            |            |            |            |            |
| 0550                                  | 535A080  | 155.000 | 47.68                                   | 7,390.40   |            |            |            |            |
|                                       | 18" Side Drain Pipe (Class 3 R.C.)                                 | LF      |   |            |            |            |            |            |
| 0560                                  | 535A085  | 68.000  | 53.06                                   | 3,608.08   |            |            |            |            |
|                                       | 24" Side Drain Pipe (Class 3 R.C.)                                 | LF      |   |            |            |            |            |            |
| 0570                                  | 535B088  | 407.000 | 59.41                                   | 24,179.87  |            |            |            |            |
|                                       | 22" Span, 14" Rise Side Drain Pipe<br>(Class 3 R.C.)               | LF      |   |            |            |            |            |            |
| 0580                                  | 535B091  | 260.000 | 73.33                                   | 19,065.80  |            |            |            |            |
|                                       | 29" Span, 18" Rise Side Drain Pipe<br>(Class 3 R.C.)               | LF      |   |            |            |            |            |            |
| 0590                                  | 600A000  | (1)     | 580,000.00                              | 580,000.00 |            |            |            |            |
|                                       | Mobilization   | LS      |   |            |            |            |            |            |









Alabama Department of Transportation
Tabulation of Bids

DATE: 9/27/2019

Page: 37

Call Order: 040 Contract ID: 20190927040 County: MOBILE
Letting Date: September 27, 2019 Area/District: 0901 Contract Time: 300 Working Days
Contract Description: Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

Table with 8 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Unit Price, Ext Amount. Rows include items like 0770 619B067, 0780 619B116, 0790 619B117, 0800 619B396, 0810 620A000, 0820 621A022, 0830 621B034, 0840 621C015, 0850 621C017.



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 38**

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                    |  | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--------------------|--|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0860 621C109                          | 5.000              |  | 5,879.57                                | 29,397.85  |            |            |            |            |
| Inlets, Type PD                       | Each               |  |   |            |            |            |            |            |
| 0870 621C110                          | 2.000              |  | 8,559.51                                | 17,119.02  |            |            |            |            |
| Inlets, Type PD-6                     | Each               |  |   |            |            |            |            |            |
| 0880 621D015                          | 8.000              |  | 592.42                                  | 4,739.36   |            |            |            |            |
| Inlet Units, Type S1 Or S3            | Each               |  |   |            |            |            |            |            |
| 0890 621E004                          | 2.000              |  | 3,563.48                                | 7,126.96   |            |            |            |            |
| Manholes, Type L Or M (Storm)         | Each               |  |   |            |            |            |            |            |
| 0900 623A000                          | 662.000            |  | 40.12                                   | 26,559.44  |            |            |            |            |
| Concrete Gutter                       | LF                 |  |   |            |            |            |            |            |
| 0910 623A001                          | 109.000            |  | 35.40                                   | 3,858.60   |            |            |            |            |
| Concrete Gutter (Valley)              | LF                 |  |   |            |            |            |            |            |
| 0920 623B000                          | 1,738.000          |  | 21.24                                   | 36,915.12  |            |            |            |            |
| Concrete Curb, Type N                 | LF                 |  |   |            |            |            |            |            |
| 0930 623B001                          | 57.000             |  | 66.09                                   | 3,767.13   |            |            |            |            |
| Concrete Curb, Type N Special         | LF                 |  |   |            |            |            |            |            |
| 0940 623C000                          | 12,072.000         |  | 17.70                                   | 213,674.40 |            |            |            |            |
| Combination Curb & Gutter, Type C     | LF                 |  |   |            |            |            |            |            |
| 0950 630A001                          | 213.000            |  | 22.42                                   | 4,775.46   |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2 | LF                 |  |   |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 40

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID    |  | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|--|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                                      |            |            |            |            |            |
| 1060                 | 641J518                                    | 4.000              | 1,814.38                             | 7,257.52   |            |            |            |            |
|                      | 8 Inch Gate Valve With Box                 | Each               |                                      |            |            |            |            |            |
| 1070                 | 641J522                                    | 2.000              | 3,194.58                             | 6,389.16   |            |            |            |            |
|                      | 12 Inch Gate Valve With Box                | Each               |                                      |            |            |            |            |            |
| 1080                 | 641J526                                    | 2.000              | 9,045.60                             | 18,091.20  |            |            |            |            |
|                      | 16 Inch Gate Valve With Box                | Each               |                                      |            |            |            |            |            |
| 1090                 | 641L500                                    | 34.000             | 295.76                               | 10,055.84  |            |            |            |            |
|                      | Concrete for Water Mains (Thrust Blocks)   | CUYD               |                                      |            |            |            |            |            |
| 1100                 | 641N540                                    | 3.000              | 1,707.35                             | 5,122.05   |            |            |            |            |
|                      | 12 Inch x 6 Inch Anchor Tee                | Each               |                                      |            |            |            |            |            |
| 1110                 | 641N560                                    | 2.000              | 2,703.35                             | 5,406.70   |            |            |            |            |
|                      | 16 Inch x 6 Inch Anchor Tee                | Each               |                                      |            |            |            |            |            |
| 1120                 | 641O520                                    | 6.000              | 6,539.62                             | 39,237.72  |            |            |            |            |
|                      | 8 Inch x 8 Inch Tapping Valve And Sleeve   | Each               |                                      |            |            |            |            |            |
| 1130                 | 641O554                                    | 2.000              | 11,522.25                            | 23,044.50  |            |            |            |            |
|                      | 12 Inch x 12 Inch Tapping Valve And Sleeve | Each               |                                      |            |            |            |            |            |
| 1140                 | 641O596                                    | 2.000              | 27,539.34                            | 55,078.68  |            |            |            |            |
|                      | 16 Inch x 16 Inch Tapping Valve And Sleeve | Each               |                                      |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 41

Call Order: 040

Contract ID: 20190927040

County: MOBILE

Letting Date: September 27, 2019

Area/District: 0901

Contract Time: 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                    |   | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--------------------|---|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |   | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1150 641P520                          | 1.000              | 1 Inch Service Tap                                    | 642.63                                  | 642.63     |            |            |            |            |
| 1160 641R515                          | 1.000              | 1 Inch Water Meter And Box Reset                      | 711.87                                  | 711.87     |            |            |            |            |
| 1170 641S500                          | 2.000              | Valve Box Reset                                       | 385.61                                  | 771.22     |            |            |            |            |
| 1180 641T516                          | 3.000              | 12 Inch Line Stop                                     | 13,086.15                               | 39,258.45  |            |            |            |            |
| 1190 641T520                          | 3.000              | 16 Inch Line Stop                                     | 21,835.30                               | 65,505.90  |            |            |            |            |
| 1200 645A510                          | 637.000            | 8 Inch Ductile Iron Sanitary Sewer Gravity Pipe Laid  | 150.26                                  | 95,715.62  |            |            |            |            |
| 1210 645A512                          | 942.000            | 10 Inch Ductile Iron Sanitary Sewer Gravity Pipe Laid | 193.43                                  | 182,211.06 |            |            |            |            |
| 1220 645H510                          | 6.000              | 48 Inch Manhole                                       | 4,760.95                                | 28,565.70  |            |            |            |            |
| 1230 645H710                          | 8.000              | 48 Inch Manhole (Dog House)                           | 5,113.04                                | 40,904.32  |            |            |            |            |
| 1240 645I500                          | 25.000             | 48 Inch Manhole Unit                                  | 1,230.90                                | 30,772.50  |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 42

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |            | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--|------------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                 |            | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1250                                  | 645N500  | 3.000      | 2,112.53                                | 6,337.59   |            |            |            |            |
|                                       | Abandon Existing Manhole                           | Each       |   |            |            |            |            |            |
| 1260                                  | 649A645  | 326.000    | 340.58                                  | 111,029.08 |            |            |            |            |
|                                       | 16 Inch Steel Encasement Pipe, Type 2 Installation | LF         |   |            |            |            |            |            |
| 1270                                  | 649A655  | 285.000    | 418.20                                  | 119,187.00 |            |            |            |            |
|                                       | 20 Inch Steel Encasement Pipe, Type 2 Installation | LF         |   |            |            |            |            |            |
| 1280                                  | 649A665  | 120.000    | 710.12                                  | 85,214.40  |            |            |            |            |
|                                       | 30 Inch Steel Encasement Pipe, Type 2 Installation | LF         |   |            |            |            |            |            |
| 1290                                  | 650A000  | 4,162.000  | 24.12                                   | 100,387.44 |            |            |            |            |
|                                       | Topsoil  | CUYD       |   |            |            |            |            |            |
| 1300                                  | 652C000  | 14.000     | 251.23                                  | 3,517.22   |            |            |            |            |
|                                       | Mowing   | Acre       |   |            |            |            |            |            |
| 1310                                  | 654A001  | 38,990.000 | 4.88                                    | 190,271.20 |            |            |            |            |
|                                       | Solid Sodding (Bermuda)                            | SQYD       |   |            |            |            |            |            |
| 1320                                  | 660D047  | 33.000     | 304.71                                  | 10,055.43  |            |            |            |            |
|                                       | Trees, Lagerstroemia Indica (Crepe Myrtle, White)  | Each       |   |            |            |            |            |            |
| 1330                                  | 660D048  | 33.000     | 304.71                                  | 10,055.43  |            |            |            |            |
|                                       | Trees, Lagerstroemia Indica (Pink Crepe Myrtle)    | Each       |   |            |            |            |            |            |





Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 43

**Call Order:** 040                                  **Contract ID:** 20190927040                                  **County:** MOBILE  
**Letting Date:** September 27, 2019                                  **Area/District:** 0901                                  **Contract Time:** 300 Working Days

**Contract Description:**    **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |                                      |            | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--------------------------------------|------------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                   |            | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1340                                  | 660D095                              | 7.000      | 1,341.32                                | 9,389.24   |            |            |            |            |
|                                       | Trees, Quercus Virginiana (Live Oak) | Each       |   |            |            |            |            |            |
| 1350                                  | 665A000                              | 5.000      | 1,286.11                                | 6,430.55   |            |            |            |            |
|                                       | Temporary Seeding                    | Acre       |   |            |            |            |            |            |
| 1360                                  | 665B001                              | 45.000     | 659.17                                  | 29,662.65  |            |            |            |            |
|                                       | Temporary Mulching                   | Ton        |   |            |            |            |            |            |
| 1370                                  | 665C010                              | 600.000    | 29.39                                   | 17,634.00  |            |            |            |            |
|                                       | Temporary Pipe                       | LF         |   |            |            |            |            |            |
| 1380                                  | 665E000                              | 10,000.000 | 1.73                                    | 17,300.00  |            |            |            |            |
|                                       | Polyethylene                         | SQYD       |   |            |            |            |            |            |
| 1390                                  | 665F000                              | 500.000    | 12.74                                   | 6,370.00   |            |            |            |            |
|                                       | Hay Bales                            | Each       |   |            |            |            |            |            |
| 1400                                  | 665G000                              | 840.000    | 9.93                                    | 8,341.20   |            |            |            |            |
|                                       | Sand Bags                            | Each       |   |            |            |            |            |            |
| 1410                                  | 665I000                              | 500.000    | 79.66                                   | 39,830.00  |            |            |            |            |
|                                       | Temporary Riprap, Class 2            | Ton        |   |            |            |            |            |            |
| 1420                                  | 665J002                              | 10,817.000 | 3.42                                    | 36,994.14  |            |            |            |            |
|                                       | Silt Fence                           | LF         |   |            |            |            |            |            |
| 1430                                  | 665K000                              | 550.000    | 20.61                                   | 11,335.50  |            |            |            |            |
|                                       | Drainage Sump Excavation             | CUYD       |   |            |            |            |            |            |







**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 46**

**Call Order:** 040                                       **Contract ID:** 20190927040                                       **County:** MOBILE  
**Letting Date:** September 27, 2019   **Area/District:** 0901                                       **Contract Time:** 300 Working Days  
**Contract Description:**   **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID    |  | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|--|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                                      |            |            |            |            |            |
| Alt Set / Alt Member | Quantity and Units                               | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1610                 | 701B207  |                                      | 357.000    | 2.36       | 842.52     |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide) |                                      | LF         |            |            |            |            |
| 1620                 | 701C002  |                                      | 4.000      | 885.09     | 3,540.36   |            |            |
|                      | Broken Temporary Traffic Stripe (Paint)          |                                      | Mile       |            |            |            |            |
| 1630                 | 701C003  |                                      | 28.000     | 920.49     | 25,773.72  |            |            |
|                      | Solid Temporary Traffic Stripe (Paint)           |                                      | Mile       |            |            |            |            |
| 1640                 | 701D007  |                                      | 28.000     | 2,360.24   | 66,086.72  |            |            |
|                      | Solid Traffic Stripe Removed (Paint)             |                                      | Mile       |            |            |            |            |
| 1650                 | 701D014  |                                      | 4.000      | 2,360.24   | 9,440.96   |            |            |
|                      | Broken Traffic Stripe Removed (Paint)            |                                      | Mile       |            |            |            |            |
| 1660                 | 703A002  |                                      | 2,793.000  | 4.72       | 13,182.96  |            |            |
|                      | Traffic Control Markings, Class 2, Type A        |                                      | SQFT       |            |            |            |            |
| 1670                 | 703B002  |                                      | 398.000    | 5.90       | 2,348.20   |            |            |
|                      | Traffic Control Legends, Class 2, Type A         |                                      | SQFT       |            |            |            |            |
| 1680                 | 703D002  |                                      | 2,793.000  | 2.36       | 6,591.48   |            |            |
|                      | Temporary Traffic Control Markings (Paint)       |                                      | SQFT       |            |            |            |            |
| 1690                 | 703H000  |                                      | 277.000    | 61.37      | 16,999.49  |            |            |
|                      | Specialty Traffic Control Markings               |                                      | SQFT       |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 9/27/2019

Page: 47

Call Order: 040 Contract ID: 20190927040 County: MOBILE  
Letting Date: September 27, 2019 Area/District: 0901 Contract Time: 300 Working Days

Contract Description: Project(s): STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID    |   | (4) MCELHENNEY CONSTRUCTION CO., LLC |            |            |            |            |            |
|----------------------|---|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description     |   |                                      |            |            |            |            |            |
| Alt Set / Alt Member | Quantity and Units  | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1700                 | 705A023   | 583.000                              |            |            |            |            |            |
|                      | Pavement Markers, Class C, Type 2-D                                 | Each                                 | 5.90       | 3,439.70   |            |            |            |
| 1710                 | 705A030   | 48.000                               |            |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-C                               | Each                                 | 5.90       | 283.20     |            |            |            |
| 1720                 | 705A031   | 125.000                              |            |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 1-A                               | Each                                 | 5.90       | 737.50     |            |            |            |
| 1730                 | 705A032   | 138.000                              |            |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 1-B                               | Each                                 | 5.90       | 814.20     |            |            |            |
| 1740                 | 705A037   | 845.000                              |            |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-D                               | Each                                 | 5.90       | 4,985.50   |            |            |            |
| 1750                 | 705A038   | 69.000                               |            |            |            |            |            |
|                      | Pavement Markers, Class A-H, Type 2-E                               | Each                                 | 5.90       | 407.10     |            |            |            |
| 1760                 | 710A150   | 68.000                               |            |            |            |            |            |
|                      | Class 9, Aluminum Flat Sign Panels 0.08" Thick (Type XI Background) | SQFT                                 | 25.96      | 1,765.28   |            |            |            |
| 1770                 | 710A170   | 284.000                              |            |            |            |            |            |
|                      | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background) | SQFT                                 | 28.32      | 8,042.88   |            |            |            |



**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 48

**Call Order:** 040                      **Contract ID:** 20190927040                      **County:** MOBILE  
**Letting Date:** September 27, 2019                      **Area/District:** 0901                      **Contract Time:** 300 Working Days

**Contract Description:**    **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |         | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|---|---------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |         | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1780                                  | 710B021   | 645.000 | 16.52                                   | 10,655.40  |            |            |            |            |
|                                       | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)        | LF      |   |            |            |            |            |            |
| 1790                                  | 711A000   | (1)     | 590.06                                  | 590.06     |            |            |            |            |
|                                       | Roadway Sign Relocation   | LS      |   |            |            |            |            |            |
| 1800                                  | 726A000   | 160.000 | 76.39                                   | 12,222.40  |            |            |            |            |
|                                       | Portable Concrete Safety Barriers, Type 6   | LF      |   |            |            |            |            |            |
| 1810                                  | 726A001   | 40.000  | 76.39                                   | 3,055.60   |            |            |            |            |
|                                       | Portable Concrete Safety Barriers, Type 6-A   | LF      |   |            |            |            |            |            |
| 1820                                  | 726D020   | 4.000   | 9,440.97                                | 37,763.88  |            |            |            |            |
|                                       | Portable Impact Attenuator Assembly (Unidirectional, TL-2)                                  | Each    |   |            |            |            |            |            |
| 1830                                  | 730A000   | (1)     | 3,540.36                                | 3,540.36   |            |            |            |            |
|                                       | Removal Of Existing Traffic Control Unit ( Zeigler Boulevard at Cody Road)                  | LS      |   |            |            |            |            |            |
| 1840                                  | 730A012   | (1)     | 3,894.40                                | 3,894.40   |            |            |            |            |
|                                       | Removal Of Existing Traffic Control Unit (Partial) ( Zeigler Boulevard at Schillinger Road) | LS      |   |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 49

Call Order: 040

Contract ID: 20190927040

County: MOBILE

Letting Date: September 27, 2019

Area/District: 0901

Contract Time: 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |   |         | (4) MCELHENNEY CONSTRUCTION CO., LLC |                    |            |            |            |            |            |            |
|---------------------------------------|---|---------|--------------------------------------|--------------------|------------|------------|------------|------------|------------|------------|
|                                       |   |         | Alt Set / Alt Member                 | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1850                                  | 730C000   | (1)     |                                      |                    | 9,286.37   | 9,286.37   |            |            |            |            |
|                                       | Furnishing And Installing Traffic Control Unit ( Zeigler Boulevard at Schillinger Road) |         |                                      | LS                 |            |            |            |            |            |            |
| 1860                                  | 730C001   | (1)     |                                      |                    | 13,223.25  | 13,223.25  |            |            |            |            |
|                                       | Furnishing And Installing Traffic Control Unit ( Zeigler Boulevard at Cody Road)        |         |                                      | LS                 |            |            |            |            |            |            |
| 1870                                  | 730E000   | 3.000   |                                      |                    | 4,130.42   | 12,391.26  |            |            |            |            |
|                                       | Metal Traffic Signal Pole Foundation  |         |                                      | Each               |            |            |            |            |            |            |
| 1880                                  | 730F000   | 2.000   |                                      |                    | 28,149.39  | 56,298.78  |            |            |            |            |
|                                       | Metal Traffic Signal Pole With 65' Mast Arms  |         |                                      | Each               |            |            |            |            |            |            |
| 1890                                  | 730G001   | 1.000   |                                      |                    | 11,484.94  | 11,484.94  |            |            |            |            |
|                                       | Metal Traffic Signal Strain Pole  |         |                                      | Each               |            |            |            |            |            |            |
| 1900                                  | 730K000   | 5.000   |                                      |                    | 590.06     | 2,950.30   |            |            |            |            |
|                                       | Traffic Signal Junction Box   |         |                                      | Each               |            |            |            |            |            |            |
| 1910                                  | 730L003   | 150.000 |                                      |                    | 5.90       | 885.00     |            |            |            |            |
|                                       | 1", Non-Metallic, Conduit   |         |                                      | LF                 |            |            |            |            |            |            |
| 1920                                  | 730L005   | 115.000 |                                      |                    | 5.90       | 678.50     |            |            |            |            |
|                                       | 2", Non-Metallic, Conduit   |         |                                      | LF                 |            |            |            |            |            |            |
| 1930                                  | 730N000   | 3.000   |                                      |                    | 2,658.81   | 7,976.43   |            |            |            |            |
|                                       | Luminaire Extension Assembly, 12'   |         |                                      | Each               |            |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 50

**Call Order:** 040      **Contract ID:** 20190927040      **County:** MOBILE  
**Letting Date:** September 27, 2019      **Area/District:** 0901      **Contract Time:** 300 Working Days  
**Contract Description:**      **Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID<br>Item Description |  |         | (4) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |            |            |
|---------------------------------------|--|---------|---|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |         | Unit Price                              | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1940                                  | 730P022  | 9.000   | 906.33                                  | 8,156.97   |            |            |            |            |
|                                       | Vehicular Signal Head, 12 Inch, 3 Section, Type LED            |         |   |            |            |            |            |            |
| 1950                                  | 730P023  | 4.000   | 1,170.68                                | 4,682.72   |            |            |            |            |
|                                       | Vehicular Signal Head, 12 Inch, 4 Section, Type LED            |         |   |            |            |            |            |            |
| 1960                                  | 730P024  | 2.000   | 1,215.53                                | 2,431.06   |            |            |            |            |
|                                       | Vehicular Signal Head, 12 Inch, 5 Section, Type LED            |         |   |            |            |            |            |            |
| 1970                                  | 730R022  | 1.000   | 16,691.63                               | 16,691.63  |            |            |            |            |
|                                       | Controller Assembly, Type III, 8 Phase                         |         |   |            |            |            |            |            |
| 1980                                  | 730U015  | (1)     | 48,585.58                               | 48,585.58  |            |            |            |            |
|                                       | Video Detection System (Zeigler Boulevard at Schillinger Road) |         |   |            |            |            |            |            |
| 1990                                  | 730U016  | (1)     | 22,965.15                               | 22,965.15  |            |            |            |            |
|                                       | Video Detection System (Zeigler Boulevard at Cody Road)        |         |   |            |            |            |            |            |
| 2000                                  | 740B000  | 998.000 | 10.20                                   | 10,179.60  |            |            |            |            |
|                                       | Construction Signs   |         |   |            |            |            |            |            |
| 2010                                  | 740D000  | 916.000 | 60.10                                   | 55,051.60  |            |            |            |            |
|                                       | Channelizing Drums   |         |   |            |            |            |            |            |
| 2020                                  | 740E000  | 100.000 | 25.42                                   | 2,542.00   |            |            |            |            |
|                                       | Cones (36 Inches High)   |         |   |            |            |            |            |            |





**Alabama Department of Transportation  
Tabulation of Bids**

DATE: 9/27/2019

Page: 51

**Call Order:** 040

**Contract ID:** 20190927040

**County:** MOBILE

**Letting Date:** September 27, 2019

**Area/District:** 0901

**Contract Time:** 300 Working Days

**Contract Description:**

**Project(s):** STPMB-7550(601)

ADDITIONAL LANES (GRADE, DRAIN, PAVE, SIGNALS, AND STRIPE) ON CR-656 (ZEIGLER BOULEVARD) FROM CR-372 (SCHILLINGER ROAD) TO CR-429 (CODY ROAD)

| Line No / Item ID |  | Quantity and Units | (4) MCELHENNEY CONSTRUCTION CO., LLC |            | Unit Price | Ext Amount | Unit Price | Ext Amount |
|-------------------|--|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Item Description  |  |                    | Unit Price                           | Ext Amount |            |            |            |            |
| 2030              | 740F002  | 12.000             | 425.60                               | 5,107.20   |            |            |            |            |
|                   | Barricades, Type III                               | Each               |                                      |            |            |            |            |            |
| 2040              | 740I002  | 6.000              | 316.89                               | 1,901.34   |            |            |            |            |
|                   | Warning Lights, Type B                             | Each               |                                      |            |            |            |            |            |
| 2050              | 740M001  | 100.000            | 1.22                                 | 122.00     |            |            |            |            |
|                   | Ballast For Cone                                   | Each               |                                      |            |            |            |            |            |
| 2060              | 741C010  | 2.000              | 3,659.56                             | 7,319.12   |            |            |            |            |
|                   | Portable Sequential Arrow And Chevron Sign Unit    | Each               |                                      |            |            |            |            |            |
| 2070              | 742A001  | 4.000              | 14,029.77                            | 56,119.08  |            |            |            |            |
|                   | Portable Changeable Message Sign, Type 2           | Each               |                                      |            |            |            |            |            |
| 2080              | 745A000  | 500.000            | 47.20                                | 23,600.00  |            |            |            |            |
|                   | Uniformed Police Officer                           | HOUR               |                                      |            |            |            |            |            |
| 2090              | 747C001  | 2.000              | 8,539.23                             | 17,078.46  |            |            |            |            |
|                   | Portable Radar Speed Display Sign                  | Each               |                                      |            |            |            |            |            |
| 2100              | 756A022  | 140.000            | 35.40                                | 4,956.00   |            |            |            |            |
|                   | 4" Electrical Conduit, 1 Line, Type 5 Installation | LF                 |                                      |            |            |            |            |            |
| 2110              | 999 000  | 2,800.000          | 0.80                                 | 2,240.00   |            |            |            |            |
|                   | Trainee Hours At 80 Cents Per Hour                 | HOUR               |                                      |            |            |            |            |            |







Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 043

Contract ID: 20190927043

County: ELMORE

Letting Date: September 27, 2019

Area / District: 0601

Contract Time: 30 Working Days

Contract Description:

Project(s): STPMN-2619(252)

WIDENING, RESURFACING, AND TRAFFIC STRIPE ON THE COOSADA PARKWAY FROM THE JUNCTION OF THE ALABAMA RIVER PARKWAY TO THE JUNCTION OF SR-14 SOUTHWEST OF ELMORE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                | \$1,079,142.60 |
| 2    | 01023  | ASPHALT CONTRACTORS, INC.            | \$1,107,604.05 |
| 3    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,148,860.27 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 043

**Contract ID:** 20190927043

**County:** ELMORE

**Letting Date:** September 27, 2019

**Area/District:** 0601

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPMN-2619(252)

WIDENING, RESURFACING, AND TRAFFIC STRIPE ON THE COOSADA PARKWAY FROM THE JUNCTION OF THE ALABAMA RIVER PARKWAY TO THE JUNCTION OF SR-14 SOUTHWEST OF ELMORE

| Line No / Item ID<br>Item Description  |                    | (1) MIDSOUTH PAVING, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|---------------------------|------------|-------------------------------|------------|--|------------|
| Alt Set / Alt Member   | Quantity and Units | Unit Price                | Ext Amount | Unit Price                    | Ext Amount | Unit Price                               | Ext Amount |
| <b>SECTION:</b> 0001   | Total              |                           |            |                               |            |  |            |
| 0010 206C010   | 48.000             | 68.60                     | 3,292.80   | 52.75                         | 2,532.00   | 45.80                                    | 2,198.40   |
| Removing Concrete Driveway SQYD  |                    |                           |            |                               |            |  |            |
| 0020 206E008   | 8.000              | 255.00                    | 2,040.00   | 250.00                        | 2,000.00   | 253.82                                   | 2,030.56   |
| Removing Guardrail End Anchor (All Type) Each  |                    |                           |            |                               |            |  |            |
| 0030 405A000   | 10,634.000         | 3.05                      | 32,433.70  | 2.95                          | 31,370.30  | 4.17                                     | 44,343.78  |
| Tack Coat Gal  |                    |                           |            |                               |            |  |            |
| 0040 407B000   | 6.000              | 200.00                    | 1,200.00   | 225.00                        | 1,350.00   | 150.00                                   | 900.00     |
| Joint Sealant For Hot Mix Asphalt Pavement Mile  |                    |                           |            |                               |            |  |            |
| 0050 410H000   | 1.000              | 24,150.00                 | 24,150.00  | 19,200.00                     | 19,200.00  | 27,000.00                                | 27,000.00  |
| Material Remixing Device Each  |                    |                           |            |                               |            |  |            |
| 0060 424A366   | 9,421.000          | 68.00                     | 640,628.00 | 75.25                         | 708,930.25 | 70.07                                    | 660,129.47 |
| Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton |                    |                           |            |                               |            |  |            |
| 0070 424B655   | 100.000            | 60.00                     | 6,000.00   | 125.00                        | 12,500.00  | 104.78                                   | 10,478.00  |
| Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D Ton      |                    |                           |            |                               |            |  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 043

**Contract ID:** 20190927043

**County:** ELMORE

**Letting Date:** September 27, 2019

**Area/District:** 0601

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPMN-2619(252)

WIDENING, RESURFACING, AND TRAFFIC STRIPE ON THE COOSADA PARKWAY FROM THE JUNCTION OF THE ALABAMA RIVER PARKWAY TO THE JUNCTION OF SR-14 SOUTHWEST OF ELMORE

| Line No / Item ID<br>Item Description |  |      | (1) MIDSOUTH PAVING, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--|------|---------------------------|------------|-------------------------------|------------|--|------------|
| Alt Set / Alt Member                  | Quantity and Units   |      | Unit Price                | Ext Amount | Unit Price                    | Ext Amount | Unit Price                               | Ext Amount |
| 0080 424B662                          | 983.000  |      | 75.90                     | 74,609.70  | 76.00                         | 74,708.00  | 69.49                                    | 68,308.67  |
|                                       | Superpave Bituminous Concrete<br>Upper Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton  |                           |            |                               |            |  |            |
| 0090 428A001                          | 6.000  |      | 570.30                    | 3,421.80   | 250.00                        | 1,500.00   | 253.82                                   | 1,522.92   |
|                                       | Scoring Bituminous Pavement<br>Surface   | Mile |                           |            |                               |            |  |            |
| 0100 430B043                          | 1,106.000  |      | 35.00                     | 38,710.00  | 34.75                         | 38,433.50  | 38.47                                    | 42,547.82  |
|                                       | Aggregate Surfacing (1" Down,<br>Crusher Run)  | Ton  |                           |            |                               |            |  |            |
| 0110 600A000                          | (1)  |      | 67,990.00                 | 67,990.00  | 49,100.00                     | 49,100.00  | 115,000.00                               | 115,000.00 |
|                                       | Mobilization   | LS   |                           |            |                               |            |  |            |
| 0120 630A001                          | 100.000  |      | 31.05                     | 3,105.00   | 31.00                         | 3,100.00   | 31.47                                    | 3,147.00   |
|                                       | Steel Beam Guardrail, Class A, Type<br>2   | LF   |                           |            |                               |            |  |            |
| 0130 630C070                          | 8.000  |      | 2,860.00                  | 22,880.00  | 2,850.00                      | 22,800.00  | 2,893.49                                 | 23,147.92  |
|                                       | Guardrail End Anchor, Type 10 Series   | Each |                           |            |                               |            |  |            |
| 0140 698A000                          | (1)  |      | 0.00                      | 0.00       | 0.00                          | 0.00       | 0.00                                     | 0.00       |
|                                       | Construction Fuel (Maximum Bid<br>Limited to \$ 63,000.00)   | LS   |                           |            |                               |            |  |            |
| 0150 701A231                          | 12.000   |      | 3,015.00                  | 36,180.00  | 2,650.00                      | 31,800.00  | 2,832.04                                 | 33,984.48  |
|                                       | Solid White, Class 2, Type A Traffic<br>Stripe   | Mile |                           |            |                               |            |  |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 043

**Contract ID:** 20190927043

**County:** ELMORE

**Letting Date:** September 27, 2019

**Area/District:** 0601

**Contract Time:** 30 Working Days

**Contract Description:**

**Project(s):** STPMN-2619(252)

WIDENING, RESURFACING, AND TRAFFIC STRIPE ON THE COOSADA PARKWAY FROM THE JUNCTION OF THE ALABAMA RIVER PARKWAY TO THE JUNCTION OF SR-14 SOUTHWEST OF ELMORE

| Line No / Item ID<br>Item Description                             |                    |  | (1) MIDSOUTH PAVING, INC. |            | (2) ASPHALT CONTRACTORS, INC. |            | (3) WIREGRASS CONSTRUCTION COMPANY, INC. |            |
|---|--------------------|--|---------------------------|------------|-------------------------------|------------|--|------------|
| Alt Set / Alt Member  | Quantity and Units |  | Unit Price                | Ext Amount | Unit Price                    | Ext Amount | Unit Price                               | Ext Amount |
| 0250 701H002  | 800.000            |  | 2.30                      | 1,840.00   | 2.00                          | 1,600.00   | 2.14                                     | 1,712.00   |
| Solid Traffic Stripe Removed (Tape)                               | LF                 |  |                           |            |                               |            |  |            |
| 0260 703A002  | 2,828.000          |  | 4.55                      | 12,867.40  | 4.00                          | 11,312.00  | 4.27                                     | 12,075.56  |
| Traffic Control Markings, Class 2, Type A                         | SQFT               |  |                           |            |                               |            |  |            |
| 0270 703B002  | 45.000             |  | 5.70                      | 256.50     | 5.00                          | 225.00     | 5.34                                     | 240.30     |
| Traffic Control Legends, Class 2, Type A                          | SQFT               |  |                           |            |                               |            |  |            |
| 0280 703C001  | 104.000            |  | 5.70                      | 592.80     | 5.00                          | 520.00     | 5.34                                     | 555.36     |
| Removal Of Existing Traffic Control Markings Or Legends (Plastic) | SQFT               |  |                           |            |                               |            |  |            |
| 0290 705A030  | 29.000             |  | 5.70                      | 165.30     | 5.00                          | 145.00     | 5.34                                     | 154.86     |
| Pavement Markers, Class A-H, Type 2-C                             | Each               |  |                           |            |                               |            |  |            |
| 0300 705A032  | 207.000            |  | 5.70                      | 1,179.90   | 5.00                          | 1,035.00   | 5.34                                     | 1,105.38   |
| Pavement Markers, Class A-H, Type 1-B                             | Each               |  |                           |            |                               |            |  |            |
| 0310 705A037  | 618.000            |  | 5.70                      | 3,522.60   | 5.00                          | 3,090.00   | 5.34                                     | 3,300.12   |
| Pavement Markers, Class A-H, Type 2-D                             | Each               |  |                           |            |                               |            |  |            |
| 0320 705A038  | 26.000             |  | 5.70                      | 148.20     | 5.00                          | 130.00     | 5.34                                     | 138.84     |
| Pavement Markers, Class A-H, Type 2-E                             | Each               |  |                           |            |                               |            |  |            |







Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 046

Contract ID: 20190927046

County: HOUSTON

Letting Date: September 27, 2019

Area / District: 0701

Contract Time: 35 Working Days

Contract Description:

Project(s): STPNU-3519(250), STPOA-3519(251)

RESURFACING AND TRAFFIC STRIPE ON CR-277 FROM THE GENEVA COUNTY LINE TO CR-32 AND ON WILLIE VARNUM ROAD FROM CR-33 TO EDDINS ROAD

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 01096  | MIDSOUTH PAVING, INC.                | \$990,202.42   |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,079,616.58 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 046

**Contract ID:** 20190927046

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPNU-3519(250), STPOA-3519(251)

RESURFACING AND TRAFFIC STRIPE ON CR-277 FROM THE GENEVA COUNTY LINE TO CR-32 AND ON WILLIE VARNUM ROAD FROM CR-33 TO EDDINS ROAD

| Line No / Item ID    |   | Quantity and Units | (1) MIDSOUTH PAVING, INC. |            | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |            |            |            |
|----------------------|---|--------------------|---------------------------|------------|--|------------|------------|------------|
| Item Description     |   |                    | Unit Price                | Ext Amount | Unit Price                               | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |   |                    |                           |            |  |            |            |            |
| <b>SECTION:</b>      | 0001  | Total              |                           |            |  |            |            |            |
| 0010                 | 401A006   | 89,120.000         | 2.01                      | 179,131.20 | 1.89                                     | 168,436.80 |            |            |
|                      | Bituminous Treatment G  | SQYD               |                           |            |  |            |            |            |
| 0020                 | 405A000   | 2,676.000          | 3.00                      | 8,028.00   | 5.00                                     | 13,380.00  |            |            |
|                      | Tack Coat   | Gal                |                           |            |  |            |            |            |
| 0030                 | 407B000   | 7.000              | 190.00                    | 1,330.00   | 638.00                                   | 4,466.00   |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement  | Mile               |                           |            |  |            |            |            |
| 0040                 | 424A340   | 7,069.000          | 100.58                    | 711,000.02 | 112.00                                   | 791,728.00 |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B        | Ton                |                           |            |  |            |            |            |
| 0050                 | 424B700   | 350.000            | 124.11                    | 43,438.50  | 149.00                                   | 52,150.00  |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B | Ton                |                           |            |  |            |            |            |
| 0060                 | 600A000   | (1)                | 29,670.00                 | 29,670.00  | 31,000.00                                | 31,000.00  |            |            |
|                      | Mobilization  | LS                 |                           |            |  |            |            |            |
| 0070                 | 698A000   | (1)                | 0.00                      | 0.00       | 0.00                                     | 0.00       |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 46,700.00)   | LS                 |                           |            |  |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 046

**Contract ID:** 20190927046

**County:** HOUSTON

**Letting Date:** September 27, 2019

**Area/District:** 0701

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPNU-3519(250), STPOA-3519(251)

RESURFACING AND TRAFFIC STRIPE ON CR-277 FROM THE GENEVA COUNTY LINE TO CR-32 AND ON WILLIE VARNUM ROAD FROM CR-33 TO EDDINS ROAD

| Line No / Item ID<br>Item Description |                    |  | (1) MIDSOUTH PAVING, INC. |                     | (2) WIREGRASS CONSTRUCTION COMPANY, INC. |                       |            |            |
|---------------------------------------|--------------------|--|---------------------------|---------------------|--|-----------------------|------------|------------|
|                                       |                    |  | Unit Price                | Ext Amount          | Unit Price                               | Ext Amount            | Unit Price | Ext Amount |
| Alt Set / Alt Member                  | Quantity and Units |  |                           |                     |  |                       |            |            |
| 0080 701C000                          | 4.000              |  | 892.50                    | 3,570.00            | 915.21                                   | 3,660.84              |            |            |
| Broken Temporary Traffic Stripe       | Mile               |  |                           |                     |  |                       |            |            |
| 0090 701C001                          | 8.000              |  | 945.00                    | 7,560.00            | 969.05                                   | 7,752.40              |            |            |
| Solid Temporary Traffic Stripe        | Mile               |  |                           |                     |  |                       |            |            |
| 0100 703D001                          | 442.000            |  | 3.15                      | 1,392.30            | 3.23                                     | 1,427.66              |            |            |
| Temporary Traffic Control Markings    | SQFT               |  |                           |                     |  |                       |            |            |
| 0110 740B000                          | 432.000            |  | 9.45                      | 4,082.40            | 11.84                                    | 5,114.88              |            |            |
| Construction Signs                    | SQFT               |  |                           |                     |  |                       |            |            |
| 0120 740O000                          | 1.000              |  | 1,000.00                  | 1,000.00            | 500.00                                   | 500.00                |            |            |
| Pilot Car                             | Each               |  |                           |                     |  |                       |            |            |
| <b>Section Totals:</b>                |                    |  |                           | \$990,202.42        |  | \$1,079,616.58        |            |            |
| <b>Contract Totals</b>                |                    |  |                           | <b>\$990,202.42</b> |  | <b>\$1,079,616.58</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 050

Contract ID: 20190927050

County: RUSSELL

Letting Date: September 27, 2019

Area / District: 0606

Contract Time: 160 Working Days

Contract Description:

Project(s): STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Rank | Vendor | Name                                | Amount         |
|------|--------|-------------------------------------|----------------|
| 1    | 14008  | NEWELL & BUSH, INC.                 | \$3,676,966.65 |
| 2    | 20081  | THE BRIDGE BUILDERS OF ALABAMA, LLC | \$3,693,943.55 |
| 3    | 06001  | F & W CONSTRUCTION COMPANY, INC.    | \$3,932,046.30 |
| 4    | 13125  | MCINNIS CONSTRUCTION, LLC           | \$4,089,194.79 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Item Description     |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| Alt Set / Alt Member | Quantity and Units   |                         |            |   |            |                                      |            |
| <b>SECTION:</b>      | 0001   | Total                   |            |   |            |                                      |            |
| 0010                 | 201A002  | (1)                     | 16,000.00  | 16,000.00                               | 16,000.00  | 16,000.00                            | 16,000.00  |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) | LS                      |            |   |            |                                      |            |
| 0020                 | 206A000  | (1)                     | 35,000.00  | 35,000.00                               | 67,000.00  | 67,000.00                            | 250,000.00 |
|                      | Removal Of Old Bridge, Station 105+63.09   | LS                      |            |   |            |                                      |            |
| 0030                 | 206A001  | (1)                     | 25,000.00  | 25,000.00                               | 67,000.00  | 67,000.00                            | 250,000.00 |
|                      | Removal Of Old Bridge, Station 105+81.94   | LS                      |            |   |            |                                      |            |
| 0040                 | 206B000  | (1)                     | 20,000.00  | 20,000.00                               | 15,775.35  | 15,775.35                            | 100,000.00 |
|                      | Removal Of Old Box Culvert, Station 12+93.00   | LS                      |            |   |            |                                      |            |
| 0050                 | 206C010  | 21.000                  | 16.00      | 336.00                                  | 16.78      | 352.38                               | 15.00      |
|                      | Removing Concrete Driveway   | SQYD                    |            |   |            |                                      |            |
| 0060                 | 206D000  | 124.000                 | 16.00      | 1,984.00                                | 16.78      | 2,080.72                             | 15.00      |
|                      | Removing Pipe  | LF                      |            |   |            |                                      |            |
| 0070                 | 206D011  | 52.000                  | 16.00      | 832.00                                  | 16.78      | 872.56                               | 15.00      |
|                      | Removing Fence   | LF                      |            |   |            |                                      |            |
| 0080                 | 206D030  | 750.000                 | 40.00      | 30,000.00                               | 39.15      | 29,362.50                            | 35.00      |
|                      | Removing Utility Lines   | LF                      |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 2

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |  |      | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--|------|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |      | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0090 206E000                          | 8.000  |      | 750.00                  | 6,000.00   | 838.87                                  | 6,710.96   | 750.00                               | 6,000.00   |
|                                       | Removing Headwalls   | Each |                         |            |   |            |                                      |            |
| 0100 206E003                          | 1.000  |      | 300.00                  | 300.00     | 559.24                                  | 559.24     | 1,000.00                             | 1,000.00   |
|                                       | Removing Manholes  | Each |                         |            |   |            |                                      |            |
| 0110 210A000                          | 2,650.000  |      | 26.00                   | 68,900.00  | 16.78                                   | 44,467.00  | 15.00                                | 39,750.00  |
|                                       | Unclassified Excavation  | CUYD |                         |            |   |            |                                      |            |
| 0120 210D011                          | 14,132.000   |      | 19.00                   | 268,508.00 | 17.34                                   | 245,048.88 | 15.50                                | 219,046.00 |
|                                       | Borrow Excavation (A4 Or Better)   | CUYD |                         |            |   |            |                                      |            |
| 0130 214A000                          | 166.000  |      | 15.00                   | 2,490.00   | 15.78                                   | 2,619.48   | 15.00                                | 2,490.00   |
|                                       | Structure Excavation   | CUYD |                         |            |   |            |                                      |            |
| 0140 214B001                          | 63.000   |      | 70.00                   | 4,410.00   | 71.51                                   | 4,505.13   | 68.00                                | 4,284.00   |
|                                       | Foundation Backfill, Commercial  | CUYD |                         |            |   |            |                                      |            |
| 0150 230A000                          | 14.000   |      | 850.00                  | 11,900.00  | 838.87                                  | 11,744.18  | 750.00                               | 10,500.00  |
|                                       | Roadbed Processing   | RBST |                         |            |   |            |                                      |            |
| 0160 260A002                          | 40.000   |      | 800.00                  | 32,000.00  | 838.87                                  | 33,554.80  | 750.00                               | 30,000.00  |
|                                       | Cement Mortar Flowable Backfill, Mix 3                                     | CUYD |                         |            |   |            |                                      |            |
| 0170 301A012                          | 5,061.000  |      | 20.00                   | 101,220.00 | 20.97                                   | 106,129.17 | 18.75                                | 94,893.75  |
|                                       | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness | SQYD |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 3

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|----------------------|--|--------------------|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member | Item Description   |                    | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0180                 | 401A000  | 4,865.000          | 2.00                    | 9,730.00   | 2.06                                    | 10,021.90  | 1.96                                 | 9,535.40   |
|                      | Bituminous Treatment A   | SQYD               |                         |            |   |            |                                      |            |
| 0190                 | 405A000  | 1,140.000          | 4.75                    | 5,415.00   | 4.88                                    | 5,563.20   | 4.64                                 | 5,289.60   |
|                      | Tack Coat  | Gal                |                         |            |   |            |                                      |            |
| 0200                 | 407B000  | 1.000              | 1,000.00                | 1,000.00   | 1,051.69                                | 1,051.69   | 1,000.00                             | 1,000.00   |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                         |            |   |            |                                      |            |
| 0210                 | 424A360  | 346.000            | 135.00                  | 46,710.00  | 139.45                                  | 48,249.70  | 132.60                               | 45,879.60  |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                         |            |   |            |                                      |            |
| 0220                 | 424A369  | 9.000              | 160.00                  | 1,440.00   | 168.27                                  | 1,514.43   | 160.00                               | 1,440.00   |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                         |            |   |            |                                      |            |
| 0230                 | 424B650  | 512.000            | 125.00                  | 64,000.00  | 127.31                                  | 65,182.72  | 121.05                               | 61,977.60  |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D              | Ton                |                         |            |   |            |                                      |            |
| 0240                 | 424B661  | 15.000             | 139.00                  | 2,085.00   | 142.50                                  | 2,137.50   | 135.50                               | 2,032.50   |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |                         |            |   |            |                                      |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 4

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |   |      | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|---|------|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units  |      | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0250 424B680                          | 497.000   |      | 125.00                  | 62,125.00  | 127.31                                  | 63,273.07  | 121.05                               | 60,161.85  |
|                                       | Superpave Bituminous Concrete Lower Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D | Ton  |                         |            |   |            |                                      |            |
| 0260 424C360                          | 585.000   |      | 120.00                  | 70,200.00  | 125.11                                  | 73,189.35  | 118.96                               | 69,591.60  |
|                                       | Superpave Bituminous Concrete Base Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton  |                         |            |   |            |                                      |            |
| 0270 430B000                          | 35.000  |      | 110.00                  | 3,850.00   | 111.85                                  | 3,914.75   | 100.00                               | 3,500.00   |
|                                       | Aggregate Surfacing (ALDOT #467 Or #57)   | Ton  |                         |            |   |            |                                      |            |
| 0280 450B000                          | 228.000   |      | 120.00                  | 27,360.00  | 260.00                                  | 59,280.00  | 175.00                               | 39,900.00  |
|                                       | Reinforced Cement Concrete Bridge End Slab  | SQYD |                         |            |   |            |                                      |            |
| 0290 502A000                          | 65,994.000  |      | 2.00                    | 131,988.00 | 1.33                                    | 87,772.02  | 2.00                                 | 131,988.00 |
|                                       | Steel Reinforcement   | LB   |                         |            |   |            |                                      |            |
| 0300 502B000                          | (1)   |      | 44,000.00               | 44,000.00  | 38,000.00                               | 38,000.00  | 90,000.00                            | 90,000.00  |
|                                       | Steel Reinforcement For Bridge Superstructure, Station 105+30.00, Approximately 44,700 Pounds     | LS   |                         |            |   |            |                                      |            |
| 0310 506A005                          | 68.000  |      | 625.00                  | 42,500.00  | 300.00                                  | 20,400.00  | 500.00                               | 34,000.00  |
|                                       | Drilled Shaft Excavation, 3'-6" Diameter  | LF   |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 5

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |  |           | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--|-----------|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |           | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0320                                  | 506B002  | 86.000    | 3,100.00                | 266,600.00 | 2,000.00                                | 172,000.00 | 2,000.00                             | 172,000.00 |
|                                       | Special Drilled Shaft Excavation, 3'-6" Diameter                                 | LF        |                         |            |   |            |                                      |            |
| 0330                                  | 506C041  | 154.000   | 125.00                  | 19,250.00  | 400.00                                  | 61,600.00  | 500.00                               | 77,000.00  |
|                                       | Drilled Shaft Construction, 3'-6" Diameter, Class DS1 Concrete                   | LF        |                         |            |   |            |                                      |            |
| 0340                                  | 506F000  | 56.000    | 285.00                  | 15,960.00  | 350.00                                  | 19,600.00  | 250.00                               | 14,000.00  |
|                                       | Permanent Drilled Shaft Casing, 3'-6" Diameter                                   | LF        |                         |            |   |            |                                      |            |
| 0350                                  | 506G001  | 6.000     | 675.00                  | 4,050.00   | 500.00                                  | 3,000.00   | 1,500.00                             | 9,000.00   |
|                                       | Crosshole Sonic Logging, 3'-6" Diameter  | Each      |                         |            |   |            |                                      |            |
| 0360                                  | 508A000  | 6,000.000 | 2.65                    | 15,900.00  | 5.00                                    | 30,000.00  | 5.00                                 | 30,000.00  |
|                                       | Structural Steel   | LB        |                         |            |   |            |                                      |            |
| 0370                                  | 510A007  | 168.000   | 650.00                  | 109,200.00 | 500.00                                  | 84,000.00  | 700.00                               | 117,600.00 |
|                                       | Bridge Substructure Concrete   | CUYD      |                         |            |   |            |                                      |            |
| 0380                                  | 510C051  | (1)       | 175,000.00              | 175,000.00 | 150,000.00                              | 150,000.00 | 145,000.00                           | 145,000.00 |
|                                       | Bridge Concrete Superstructure, Station 105+30.00, Approximately 180 Cubic Yards | LS        |                         |            |   |            |                                      |            |
| 0390                                  | 510E000  | 643.000   | 7.00                    | 4,501.00   | 8.00                                    | 5,144.00   | 8.00                                 | 5,144.00   |
|                                       | Grooving Concrete Bridge Decks   | SQYD      |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 6

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description                              |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0400 511A050   | 48.000             |  | 175.00                  | 8,400.00   | 350.00                                  | 16,800.00  | 150.00                               | 7,200.00   |
| Elastomeric Bearing Type 2 (Mark B1)                               | Each               |  |                         |            |   |            |                                      |            |
| 0410 513B003   | 930.000            |  | 128.00                  | 119,040.00 | 130.00                                  | 120,900.00 | 150.00                               | 139,500.00 |
| Pretensioned-Prestressed Concrete Girders, Type I (Specialty Item) | LF                 |  |                         |            |   |            |                                      |            |
| 0420 524A010   | 96.000             |  | 1,900.00                | 182,400.00 | 1,761.58                                | 169,111.68 | 1,675.00                             | 160,800.00 |
| Culvert Concrete   | CUYD               |  |                         |            |   |            |                                      |            |
| 0430 535A080   | 208.000            |  | 80.00                   | 16,640.00  | 83.89                                   | 17,449.12  | 75.00                                | 15,600.00  |
| 18" Side Drain Pipe (Class 3 R.C.)                                 | LF                 |  |                         |            |   |            |                                      |            |
| 0440 600A000   | (1)                |  | 400,000.00              | 400,000.00 | 314,386.28                              | 314,386.28 | 325,000.00                           | 325,000.00 |
| Mobilization   | LS                 |  |                         |            |   |            |                                      |            |
| 0450 602A000   | 12.000             |  | 900.00                  | 10,800.00  | 950.71                                  | 11,408.52  | 850.00                               | 10,200.00  |
| Right Of Way Markers   | Each               |  |                         |            |   |            |                                      |            |
| 0460 610C001   | 1,151.000          |  | 58.00                   | 66,758.00  | 64.00                                   | 73,664.00  | 55.00                                | 63,305.00  |
| Loose Riprap, Class 2  | Ton                |  |                         |            |   |            |                                      |            |
| 0470 610D003   | 1,519.000          |  | 3.75                    | 5,696.25   | 3.91                                    | 5,939.29   | 3.50                                 | 5,316.50   |
| Filter Blanket, Geotextile   | SQYD               |  |                         |            |   |            |                                      |            |
| 0480 618B003   | 21.000             |  | 61.00                   | 1,281.00   | 115.69                                  | 2,429.49   | 110.00                               | 2,310.00   |
| Concrete Driveway, 6" Thick (Includes Wire Mesh)                   | SQYD               |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 7

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description                  |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0490 619A101   | 8.000              |  | 900.00                  | 7,200.00   | 972.81                                  | 7,782.48   | 925.00                               | 7,400.00   |
| 18" Side Drain Pipe End Treatment, Class 1             | Each               |  |                         |            |   |            |                                      |            |
| 0500 630A001   | 263.000            |  | 25.00                   | 6,575.00   | 26.29                                   | 6,914.27   | 25.00                                | 6,575.00   |
| Steel Beam Guardrail, Class A, Type 2                  | LF                 |  |                         |            |   |            |                                      |            |
| 0510 630C003   | 3.000              |  | 3,600.00                | 10,800.00  | 1,682.70                                | 5,048.10   | 1,600.00                             | 4,800.00   |
| Guardrail End Anchor, Type 13                          | Each               |  |                         |            |   |            |                                      |            |
| 0520 630C080   | 3.000              |  | 1,650.00                | 4,950.00   | 3,680.91                                | 11,042.73  | 3,500.00                             | 10,500.00  |
| Guardrail End Anchor, Type 20 Series (MASH)            | Each               |  |                         |            |   |            |                                      |            |
| 0530 641A514   | 84.000             |  | 25.25                   | 2,121.00   | 26.84                                   | 2,254.56   | 24.00                                | 2,016.00   |
| 1 Inch Copper Water Service Line Laid                  | LF                 |  |                         |            |   |            |                                      |            |
| 0540 641A612   | 20.000             |  | 85.00                   | 1,700.00   | 89.48                                   | 1,789.60   | 80.00                                | 1,600.00   |
| 6 Inch Ductile Iron Water Main Laid                    | LF                 |  |                         |            |   |            |                                      |            |
| 0550 641A614   | 880.000            |  | 121.00                  | 106,480.00 | 128.63                                  | 113,194.40 | 115.00                               | 101,200.00 |
| 8 Inch Ductile Iron Water Main Laid                    | LF                 |  |                         |            |   |            |                                      |            |
| 0560 641A684   | 40.000             |  | 165.00                  | 6,600.00   | 173.37                                  | 6,934.80   | 155.00                               | 6,200.00   |
| 8 Inch Ductile Iron Water Main Laid (Restrained Joint) | LF                 |  |                         |            |   |            |                                      |            |
| 0570 641C500   | 730.000            |  | 12.75                   | 9,307.50   | 13.42                                   | 9,796.60   | 12.00                                | 8,760.00   |
| Ductile Iron Fittings                                  | LB                 |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 8**

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description    |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                     | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0580 641D500                             | 2.000              |  | 5,250.00                | 10,500.00  | 5,592.44                                | 11,184.88  | 5,000.00                             | 10,000.00  |
| Fire Hydrant                             | Each               |  |                         |            |   |            |                                      |            |
| 0590 641J516                             | 1.000              |  | 1,260.00                | 1,260.00   | 1,342.18                                | 1,342.18   | 1,200.00                             | 1,200.00   |
| 6 Inch Gate Valve With Box               | Each               |  |                         |            |   |            |                                      |            |
| 0600 641J518                             | 2.000              |  | 2,650.00                | 5,300.00   | 2,796.22                                | 5,592.44   | 2,500.00                             | 5,000.00   |
| 8 Inch Gate Valve With Box               | Each               |  |                         |            |   |            |                                      |            |
| 0610 641L500                             | 50.000             |  | 320.00                  | 16,000.00  | 335.55                                  | 16,777.50  | 300.00                               | 15,000.00  |
| Concrete for Water Mains (Thrust Blocks) | CUYD               |  |                         |            |   |            |                                      |            |
| 0620 641M512                             | 3.000              |  | 89.50                   | 268.50     | 95.07                                   | 285.21     | 85.00                                | 255.00     |
| 6 Inch Retainer Gland                    | Each               |  |                         |            |   |            |                                      |            |
| 0630 641M514                             | 15.000             |  | 121.00                  | 1,815.00   | 128.63                                  | 1,929.45   | 115.00                               | 1,725.00   |
| 8 Inch Retainer Gland                    | Each               |  |                         |            |   |            |                                      |            |
| 0640 641O520                             | 2.000              |  | 10,000.00               | 20,000.00  | 10,625.63                               | 21,251.26  | 9,500.00                             | 19,000.00  |
| 8 Inch x 8 Inch Tapping Valve And Sleeve | Each               |  |                         |            |   |            |                                      |            |
| 0650 641R515                             | 2.000              |  | 1,050.00                | 2,100.00   | 1,118.49                                | 2,236.98   | 1,000.00                             | 2,000.00   |
| 1 Inch Water Meter And Box Reset         | Each               |  |                         |            |   |            |                                      |            |
| 0660 641T512                             | 2.000              |  | 9,500.00                | 19,000.00  | 10,066.38                               | 20,132.76  | 9,000.00                             | 18,000.00  |
| 8 Inch Line Stop                         | Each               |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 9

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description              |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0670 641V100                                       | 1.000              |  | 23,000.00               | 23,000.00  | 23,488.23                               | 23,488.23  | 21,000.00                            | 21,000.00  |
| Double Check Valve Assembly with Vault             | Each               |  |                         |            |   |            |                                      |            |
| 0685 645A562                                       | 320.000            |  | 132.00                  | 42,240.00  | 139.81                                  | 44,739.20  | 125.00                               | 40,000.00  |
| 24 Inch P.V.C. Sanitary Sewer Gravity Pipe Laid    | LF                 |  |                         |            |   |            |                                      |            |
| 0690 645F545                                       | 332.000            |  | 68.50                   | 22,742.00  | 72.70                                   | 24,136.40  | 65.00                                | 21,580.00  |
| 24 Inch Abandon Existing Sanitary Sewer            | LF                 |  |                         |            |   |            |                                      |            |
| 0700 645M500                                       | 2.000              |  | 7,900.00                | 15,800.00  | 8,388.65                                | 16,777.30  | 7,500.00                             | 15,000.00  |
| Connection To Existing Manhole                     | Each               |  |                         |            |   |            |                                      |            |
| 0710 645N500                                       | 1.000              |  | 5,300.00                | 5,300.00   | 5,592.44                                | 5,592.44   | 5,000.00                             | 5,000.00   |
| Abandon Existing Manhole                           | Each               |  |                         |            |   |            |                                      |            |
| 0720 649A550                                       | 70.000             |  | 1,900.00                | 133,000.00 | 2,013.28                                | 140,929.60 | 1,800.00                             | 126,000.00 |
| 18 Inch Steel Encasement Pipe, Type 1 Installation | LF                 |  |                         |            |   |            |                                      |            |
| 0730 649A670                                       | 180.000            |  | 2,100.00                | 378,000.00 | 2,236.97                                | 402,654.60 | 2,000.00                             | 360,000.00 |
| 36 Inch Steel Encasement Pipe, Type 2 Installation | LF                 |  |                         |            |   |            |                                      |            |
| 0740 650A000                                       | 1,170.000          |  | 32.00                   | 37,440.00  | 33.55                                   | 39,253.50  | 30.00                                | 35,100.00  |
| Topsoil  | CUYD               |  |                         |            |   |            |                                      |            |
| 0750 652A100                                       | 2.000              |  | 1,300.00                | 2,600.00   | 1,118.49                                | 2,236.98   | 925.00                               | 1,850.00   |
| Seeding  | Acre               |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 10

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|---------------------------------------|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0760 652C000                          | 2.000              |  | 150.00                  | 300.00     | 167.77                                  | 335.54     | 150.00                               | 300.00     |
| Mowing                                | Acre               |  |                         |            |   |            |                                      |            |
| 0770 656A010                          | 2.000              |  | 1,300.00                | 2,600.00   | 1,118.49                                | 2,236.98   | 800.00                               | 1,600.00   |
| Mulching                              | Acre               |  |                         |            |   |            |                                      |            |
| 0780 659C004                          | 128.000            |  | 2.00                    | 256.00     | 2.24                                    | 286.72     | 1.58                                 | 202.24     |
| Erosion Control Product, Type C2      | SQYD               |  |                         |            |   |            |                                      |            |
| 0790 659C005                          | 1,275.000          |  | 2.50                    | 3,187.50   | 3.36                                    | 4,284.00   | 2.05                                 | 2,613.75   |
| Erosion Control Product, Type C4      | SQYD               |  |                         |            |   |            |                                      |            |
| 0800 665A000                          | 2.000              |  | 420.00                  | 840.00     | 391.47                                  | 782.94     | 250.00                               | 500.00     |
| Temporary Seeding                     | Acre               |  |                         |            |   |            |                                      |            |
| 0810 665B001                          | 6.000              |  | 360.00                  | 2,160.00   | 671.09                                  | 4,026.54   | 365.00                               | 2,190.00   |
| Temporary Mulching                    | Ton                |  |                         |            |   |            |                                      |            |
| 0820 665C010                          | 45.000             |  | 79.00                   | 3,555.00   | 83.89                                   | 3,775.05   | 75.00                                | 3,375.00   |
| Temporary Pipe                        | LF                 |  |                         |            |   |            |                                      |            |
| 0830 665D001                          | 4.000              |  | 525.00                  | 2,100.00   | 570.43                                  | 2,281.72   | 510.00                               | 2,040.00   |
| Temporary Pipe End Treatment          | Each               |  |                         |            |   |            |                                      |            |
| 0840 665F000                          | 374.000            |  | 15.00                   | 5,610.00   | 11.18                                   | 4,181.32   | 6.98                                 | 2,610.52   |
| Hay Bales                             | Each               |  |                         |            |   |            |                                      |            |
| 0850 665G000                          | 10.000             |  | 12.00                   | 120.00     | 22.37                                   | 223.70     | 8.00                                 | 80.00      |
| Sand Bags                             | Each               |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 11

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description                    |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0860 665I000   | 90.000             |  | 90.00                   | 8,100.00   | 95.07                                   | 8,556.30   | 85.00                                | 7,650.00   |
| Temporary Riprap, Class 2                                | Ton                |  |                         |            |   |            |                                      |            |
| 0870 665J002   | 5,831.000          |  | 4.40                    | 25,656.40  | 3.36                                    | 19,592.16  | 2.94                                 | 17,143.14  |
| Silt Fence   | LF                 |  |                         |            |   |            |                                      |            |
| 0880 665N000   | 340.000            |  | 85.00                   | 28,900.00  | 89.48                                   | 30,423.20  | 80.00                                | 27,200.00  |
| Temporary Coarse Aggregate,ALDOT Number 1                | Ton                |  |                         |            |   |            |                                      |            |
| 0890 665N001   | 18.000             |  | 110.00                  | 1,980.00   | 111.85                                  | 2,013.30   | 100.00                               | 1,800.00   |
| Temporary Coarse Aggregate,ALDOT Number 4                | Ton                |  |                         |            |   |            |                                      |            |
| 0900 665O001   | 5,831.000          |  | 1.50                    | 8,746.50   | 0.67                                    | 3,906.77   | 0.25                                 | 1,457.75   |
| Silt Fence Removal                                       | LF                 |  |                         |            |   |            |                                      |            |
| 0910 665Q002   | 102.000            |  | 10.00                   | 1,020.00   | 11.18                                   | 1,140.36   | 7.25                                 | 739.50     |
| Wattle   | LF                 |  |                         |            |   |            |                                      |            |
| 0920 666A001   | 2.000              |  | 50.00                   | 100.00     | 167.77                                  | 335.54     | 1.00                                 | 2.00       |
| Pest Control Treatment                                   | Acre               |  |                         |            |   |            |                                      |            |
| 0930 680A001   | (1)                |  | 58,000.00               | 58,000.00  | 107,840.87                              | 107,840.87 | 40,000.00                            | 40,000.00  |
| Geometric Controls                                       | LS                 |  |                         |            |   |            |                                      |            |
| 0940 698A000   | (1)                |  | 22,000.00               | 22,000.00  | 106,504.93                              | 106,504.93 | 20,000.00                            | 20,000.00  |
| Construction Fuel (Maximum Bid Limited to \$ 139,000.00) | LS                 |  |                         |            |   |            |                                      |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 12

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description                  |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 0950 701B207   | 113.000            |  | 2.00                    | 226.00     | 2.24                                    | 253.12     | 2.00                                 | 226.00     |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)       | LF                 |  |                         |            |   |            |                                      |            |
| 0960 701G146   | 240.000            |  | 5.00                    | 1,200.00   | 5.59                                    | 1,341.60   | 5.00                                 | 1,200.00   |
| Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |  |                         |            |   |            |                                      |            |
| 0970 701G154   | 240.000            |  | 5.00                    | 1,200.00   | 5.59                                    | 1,341.60   | 5.00                                 | 1,200.00   |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |                         |            |   |            |                                      |            |
| 0980 701G253   | 3,335.000          |  | 1.00                    | 3,335.00   | 1.12                                    | 3,735.20   | 1.00                                 | 3,335.00   |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)  | LF                 |  |                         |            |   |            |                                      |            |
| 0990 701G265   | 2,970.000          |  | 1.00                    | 2,970.00   | 1.12                                    | 3,326.40   | 1.00                                 | 2,970.00   |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |  |                         |            |   |            |                                      |            |
| 1000 703A002   | 542.000            |  | 5.00                    | 2,710.00   | 5.59                                    | 3,029.78   | 5.00                                 | 2,710.00   |
| Traffic Control Markings, Class 2, Type A              | SQFT               |  |                         |            |   |            |                                      |            |
| 1010 703A011   | 307.000            |  | 27.00                   | 8,289.00   | 30.20                                   | 9,271.40   | 27.00                                | 8,289.00   |
| Traffic Control Markings, Class W, Type A              | SQFT               |  |                         |            |   |            |                                      |            |
| 1020 703B002   | 23.000             |  | 5.00                    | 115.00     | 5.59                                    | 128.57     | 5.00                                 | 115.00     |
| Traffic Control Legends, Class 2, Type A               | SQFT               |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 13

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description  |                    |  | (1) NEWELL & BUSH, INC. |            | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |            | (3) F & W CONSTRUCTION COMPANY, INC. |            |
|--|--------------------|--|-------------------------|------------|---|------------|--------------------------------------|------------|
| Alt Set / Alt Member   | Quantity and Units |  | Unit Price              | Ext Amount | Unit Price                              | Ext Amount | Unit Price                           | Ext Amount |
| 1030 703B011   | 23.000             |  | 35.00                   | 805.00     | 39.15                                   | 900.45     | 35.00                                | 805.00     |
| Traffic Control Legends, Class W, Type A   | SQFT               |  |                         |            |   |            |                                      |            |
| 1040 705A030   | 19.000             |  | 5.00                    | 95.00      | 5.59                                    | 106.21     | 5.00                                 | 95.00      |
| Pavement Markers, Class A-H, Type 2-C  | Each               |  |                         |            |   |            |                                      |            |
| 1050 705A037   | 43.000             |  | 5.00                    | 215.00     | 5.59                                    | 240.37     | 5.00                                 | 215.00     |
| Pavement Markers, Class A-H, Type 2-D  | Each               |  |                         |            |   |            |                                      |            |
| 1060 710A160   | 15.000             |  | 32.00                   | 480.00     | 27.96                                   | 419.40     | 29.00                                | 435.00     |
| Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  | SQFT               |  |                         |            |   |            |                                      |            |
| 1070 710A170   | 7.000              |  | 26.00                   | 182.00     | 20.69                                   | 144.83     | 24.00                                | 168.00     |
| Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  | SQFT               |  |                         |            |   |            |                                      |            |
| 1080 710B021   | 42.000             |  | 15.00                   | 630.00     | 13.98                                   | 587.16     | 14.00                                | 588.00     |
| Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) | LF                 |  |                         |            |   |            |                                      |            |
| 1090 710C000   | (1)                |  | 750.00                  | 750.00     | 1,677.73                                | 1,677.73   | 500.00                               | 500.00     |
| Removal Of Existing Roadway Signs  | LS                 |  |                         |            |   |            |                                      |            |
| 1100 711A000   | (1)                |  | 800.00                  | 800.00     | 2,516.60                                | 2,516.60   | 750.00                               | 750.00     |
| Roadway Sign Relocation  | LS                 |  |                         |            |   |            |                                      |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 14

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |  |      | (1) NEWELL & BUSH, INC. |                       | (2) THE BRIDGE BUILDERS OF ALABAMA, LLC |                       | (3) F & W CONSTRUCTION COMPANY, INC. |                       |
|---------------------------------------|--|------|-------------------------|-----------------------|---|-----------------------|--------------------------------------|-----------------------|
| Alt Set / Alt Member                  | Quantity and Units                       |      | Unit Price              | Ext Amount            | Unit Price                              | Ext Amount            | Unit Price                           | Ext Amount            |
| 1110 740B000                          | 314.000                                  |      | 16.00                   | 5,024.00              | 11.18                                   | 3,510.52              | 11.00                                | 3,454.00              |
|                                       | Construction Signs                       | SQFT |                         |                       |   |                       |                                      |                       |
| 1120 740C000                          | 56.000                                   |      | 16.00                   | 896.00                | 11.18                                   | 626.08                | 11.00                                | 616.00                |
|                                       | Special Construction Signs               | SQFT |                         |                       |   |                       |                                      |                       |
| 1130 740D000                          | 50.000                                   |      | 52.00                   | 2,600.00              | 44.74                                   | 2,237.00              | 48.00                                | 2,400.00              |
|                                       | Channelizing Drums                       | Each |                         |                       |   |                       |                                      |                       |
| 1140 740F002                          | 14.000                                   |      | 250.00                  | 3,500.00              | 206.92                                  | 2,896.88              | 185.00                               | 2,590.00              |
|                                       | Barricades, Type III                     | Each |                         |                       |   |                       |                                      |                       |
| 1150 740I002                          | 7.000                                    |      | 265.00                  | 1,855.00              | 251.66                                  | 1,761.62              | 240.00                               | 1,680.00              |
|                                       | Warning Lights, Type B                   | Each |                         |                       |   |                       |                                      |                       |
| 1160 742A001                          | 2.000                                    |      | 6,500.00                | 13,000.00             | 7,549.79                                | 15,099.58             | 5,500.00                             | 11,000.00             |
|                                       | Portable Changeable Message Sign, Type 2 | Each |                         |                       |   |                       |                                      |                       |
|                                       | <b>Section Totals:</b>                   |      |                         | \$3,676,966.65        |   | \$3,693,943.55        |                                      | \$3,932,046.30        |
|                                       | <b>Contract Totals</b>                   |      |                         | <b>\$3,676,966.65</b> |   | <b>\$3,693,943.55</b> |                                      | <b>\$3,932,046.30</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 15

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| <b>SECTION:</b>      | 0001   | Total              |                               |            |            |            |            |            |
| 0010                 | 201A002  | (1)                | 16,000.00                     | 16,000.00  |            |            |            |            |
|                      | Clearing And Grubbing (Maximum Allowable Bid \$ 4,000.00 Per Acre) (Approximately 4 Acres) | LS                 |                               |            |            |            |            |            |
| 0020                 | 206A000  | (1)                | 67,853.24                     | 67,853.24  |            |            |            |            |
|                      | Removal Of Old Bridge, Station 105+63.09   | LS                 |                               |            |            |            |            |            |
| 0030                 | 206A001  | (1)                | 31,095.79                     | 31,095.79  |            |            |            |            |
|                      | Removal Of Old Bridge, Station 105+81.94   | LS                 |                               |            |            |            |            |            |
| 0040                 | 206B000  | (1)                | 17,315.89                     | 17,315.89  |            |            |            |            |
|                      | Removal Of Old Box Culvert, Station 12+93.00   | LS                 |                               |            |            |            |            |            |
| 0050                 | 206C010  | 21.000             | 18.42                         | 386.82     |            |            |            |            |
|                      | Removing Concrete Driveway   | SQYD               |                               |            |            |            |            |            |
| 0060                 | 206D000  | 124.000            | 18.42                         | 2,284.08   |            |            |            |            |
|                      | Removing Pipe  | LF                 |                               |            |            |            |            |            |
| 0070                 | 206D011  | 52.000             | 18.42                         | 957.84     |            |            |            |            |
|                      | Removing Fence   | LF                 |                               |            |            |            |            |            |
| 0080                 | 206D030  | 750.000            | 42.98                         | 32,235.00  |            |            |            |            |
|                      | Removing Utility Lines   | LF                 |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 16

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0090                 | 206E000  | 8.000              | 921.06                        | 7,368.48   |            |            |            |            |
|                      | Removing Headwalls   | Each               |                               |            |            |            |            |            |
| 0100                 | 206E003  | 1.000              | 6,140.39                      | 6,140.39   |            |            |            |            |
|                      | Removing Manholes  | Each               |                               |            |            |            |            |            |
| 0110                 | 210A000  | 2,650.000          | 30.70                         | 81,355.00  |            |            |            |            |
|                      | Unclassified Excavation  | CUYD               |                               |            |            |            |            |            |
| 0120                 | 210D011  | 14,132.000         | 22.72                         | 321,079.04 |            |            |            |            |
|                      | Borrow Excavation (A4 Or Better)   | CUYD               |                               |            |            |            |            |            |
| 0130                 | 214A000  | 166.000            | 17.32                         | 2,875.12   |            |            |            |            |
|                      | Structure Excavation   | CUYD               |                               |            |            |            |            |            |
| 0140                 | 214B001  | 63.000             | 78.50                         | 4,945.50   |            |            |            |            |
|                      | Foundation Backfill, Commercial  | CUYD               |                               |            |            |            |            |            |
| 0150                 | 230A000  | 14.000             | 921.06                        | 12,894.84  |            |            |            |            |
|                      | Roadbed Processing   | RBST               |                               |            |            |            |            |            |
| 0160                 | 260A002  | 40.000             | 921.06                        | 36,842.40  |            |            |            |            |
|                      | Cement Mortar Flowable Backfill, Mix 3                                     | CUYD               |                               |            |            |            |            |            |
| 0170                 | 301A012  | 5,061.000          | 23.03                         | 116,554.83 |            |            |            |            |
|                      | Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness | SQYD               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 17

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0180                 | 401A000  | 4,865.000          | 2.41                          | 11,724.65  |            |            |            |            |
|                      | Bituminous Treatment A   | SQYD               |                               |            |            |            |            |            |
| 0190                 | 405A000  | 1,140.000          | 5.70                          | 6,498.00   |            |            |            |            |
|                      | Tack Coat  | Gal                |                               |            |            |            |            |            |
| 0200                 | 407B000  | 1.000              | 1,228.07                      | 1,228.07   |            |            |            |            |
|                      | Joint Sealant For Hot Mix Asphalt Pavement   | Mile               |                               |            |            |            |            |            |
| 0210                 | 424A360  | 346.000            | 162.84                        | 56,342.64  |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                               |            |            |            |            |            |
| 0220                 | 424A369  | 9.000              | 196.49                        | 1,768.41   |            |            |            |            |
|                      | Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                               |            |            |            |            |            |
| 0230                 | 424B650  | 512.000            | 148.66                        | 76,113.92  |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D              | Ton                |                               |            |            |            |            |            |
| 0240                 | 424B661  | 15.000             | 166.40                        | 2,496.00   |            |            |            |            |
|                      | Superpave Bituminous Concrete Upper Binder Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D    | Ton                |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 18

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |  |      | (4) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |            |            |
|---------------------------------------|--|------|----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units   |      | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0250 424B680                          | 497.000  |      | 148.66                           | 73,884.02  |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Lower Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D | Ton  |                                  |            |            |            |            |            |
| 0260 424C360                          | 585.000  |      | 146.09                           | 85,462.65  |            |            |            |            |
|                                       | Superpave Bituminous Concrete<br>Base Layer, 1" Maximum Aggregate<br>Size Mix, ESAL Range C/D              | Ton  |                                  |            |            |            |            |            |
| 0270 430B000                          | 35.000   |      | 122.81                           | 4,298.35   |            |            |            |            |
|                                       | Aggregate Surfacing (ALDOT #467<br>Or #57)   | Ton  |                                  |            |            |            |            |            |
| 0280 450B000                          | 228.000  |      | 150.99                           | 34,425.72  |            |            |            |            |
|                                       | Reinforced Cement Concrete Bridge<br>End Slab  | SQYD |                                  |            |            |            |            |            |
| 0290 502A000                          | 65,994.000   |      | 1.29                             | 85,132.26  |            |            |            |            |
|                                       | Steel Reinforcement  | LB   |                                  |            |            |            |            |            |
| 0300 502B000                          | (1)  |      | 40,992.88                        | 40,992.88  |            |            |            |            |
|                                       | Steel Reinforcement For Bridge<br>Superstructure, Station 105+30.00,<br>Approximately 44,700 Pounds        | LS   |                                  |            |            |            |            |            |
| 0310 506A005                          | 68.000   |      | 614.04                           | 41,754.72  |            |            |            |            |
|                                       | Drilled Shaft Excavation, 3'-6"<br>Diameter  | LF   |                                  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 19

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0320                 | 506B002  | 86.000             | 3,070.19                      | 264,036.34 |            |            |            |            |
|                      | Special Drilled Shaft Excavation, 3'-6" Diameter                                 | LF                 |                               |            |            |            |            |            |
| 0330                 | 506C041  | 154.000            | 122.81                        | 18,912.74  |            |            |            |            |
|                      | Drilled Shaft Construction, 3'-6" Diameter, Class DS1 Concrete                   | LF                 |                               |            |            |            |            |            |
| 0340                 | 506F000  | 56.000             | 275.09                        | 15,405.04  |            |            |            |            |
|                      | Permanent Drilled Shaft Casing, 3'-6" Diameter                                   | LF                 |                               |            |            |            |            |            |
| 0350                 | 506G001  | 6.000              | 614.04                        | 3,684.24   |            |            |            |            |
|                      | Crosshole Sonic Logging, 3'-6" Diameter  | Each               |                               |            |            |            |            |            |
| 0360                 | 508A000  | 6,000.000          | 6.08                          | 36,480.00  |            |            |            |            |
|                      | Structural Steel   | LB                 |                               |            |            |            |            |            |
| 0370                 | 510A007  | 168.000            | 825.00                        | 138,600.00 |            |            |            |            |
|                      | Bridge Substructure Concrete   | CUYD               |                               |            |            |            |            |            |
| 0380                 | 510C051  | (1)                | 223,589.90                    | 223,589.90 |            |            |            |            |
|                      | Bridge Concrete Superstructure, Station 105+30.00, Approximately 180 Cubic Yards | LS                 |                               |            |            |            |            |            |
| 0390                 | 510E000  | 643.000            | 7.65                          | 4,918.95   |            |            |            |            |
|                      | Grooving Concrete Bridge Decks   | SQYD               |                               |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 20

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0400                 | 511A050  | 48.000             | 209.73                        | 10,067.04  |            |            |            |            |
|                      | Elastomeric Bearing Type 2 (Mark B1)                               | Each               |                               |            |            |            |            |            |
| 0410                 | 513B003  | 930.000            | 103.09                        | 95,873.70  |            |            |            |            |
|                      | Pretensioned-Prestressed Concrete Girders, Type I (Specialty Item) | LF                 |                               |            |            |            |            |            |
| 0420                 | 524A010  | 96.000             | 1,933.61                      | 185,626.56 |            |            |            |            |
|                      | Culvert Concrete   | CUYD               |                               |            |            |            |            |            |
| 0430                 | 535A080  | 208.000            | 92.11                         | 19,158.88  |            |            |            |            |
|                      | 18" Side Drain Pipe (Class 3 R.C.)                                 | LF                 |                               |            |            |            |            |            |
| 0440                 | 600A000  | (1)                | 399,852.35                    | 399,852.35 |            |            |            |            |
|                      | Mobilization   | LS                 |                               |            |            |            |            |            |
| 0450                 | 602A000  | 12.000             | 1,043.87                      | 12,526.44  |            |            |            |            |
|                      | Right Of Way Markers   | Each               |                               |            |            |            |            |            |
| 0460                 | 610C001  | 1,151.000          | 67.54                         | 77,738.54  |            |            |            |            |
|                      | Loose Riprap, Class 2  | Ton                |                               |            |            |            |            |            |
| 0470                 | 610D003  | 1,519.000          | 4.30                          | 6,531.70   |            |            |            |            |
|                      | Filter Blanket, Geotextile   | SQYD               |                               |            |            |            |            |            |
| 0480                 | 618B003  | 21.000             | 92.11                         | 1,934.31   |            |            |            |            |
|                      | Concrete Driveway, 6" Thick (Includes Wire Mesh)                   | SQYD               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 21

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description                  |                    |  | (4) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |            |            |
|--|--------------------|--|----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0490 619A101   | 8.000              |  | 1,228.08                         | 9,824.64   |            |            |            |            |
| 18" Side Drain Pipe End Treatment, Class 1             | Each               |  |                                  |            |            |            |            |            |
| 0500 630A001   | 263.000            |  | 55.88                            | 14,696.44  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2                  | LF                 |  |                                  |            |            |            |            |            |
| 0510 630C003   | 3.000              |  | 4,057.57                         | 12,172.71  |            |            |            |            |
| Guardrail End Anchor, Type 13                          | Each               |  |                                  |            |            |            |            |            |
| 0520 630C080   | 3.000              |  | 7,478.99                         | 22,436.97  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)            | Each               |  |                                  |            |            |            |            |            |
| 0530 641A514   | 84.000             |  | 29.47                            | 2,475.48   |            |            |            |            |
| 1 Inch Copper Water Service Line Laid                  | LF                 |  |                                  |            |            |            |            |            |
| 0540 641A612   | 20.000             |  | 98.25                            | 1,965.00   |            |            |            |            |
| 6 Inch Ductile Iron Water Main Laid                    | LF                 |  |                                  |            |            |            |            |            |
| 0550 641A614   | 880.000            |  | 141.23                           | 124,282.40 |            |            |            |            |
| 8 Inch Ductile Iron Water Main Laid                    | LF                 |  |                                  |            |            |            |            |            |
| 0560 641A684   | 40.000             |  | 190.35                           | 7,614.00   |            |            |            |            |
| 8 Inch Ductile Iron Water Main Laid (Restrained Joint) | LF                 |  |                                  |            |            |            |            |            |
| 0570 641C500   | 730.000            |  | 14.74                            | 10,760.20  |            |            |            |            |
| Ductile Iron Fittings                                  | LB                 |  |                                  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 22

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0580                 | 641D500                                  | 2.000              | 6,140.39                      | 12,280.78  |            |            |            |            |
|                      | Fire Hydrant                             | Each               |                               |            |            |            |            |            |
| 0590                 | 641J516                                  | 1.000              | 1,473.69                      | 1,473.69   |            |            |            |            |
|                      | 6 Inch Gate Valve With Box               | Each               |                               |            |            |            |            |            |
| 0600                 | 641J518                                  | 2.000              | 3,070.20                      | 6,140.40   |            |            |            |            |
|                      | 8 Inch Gate Valve With Box               | Each               |                               |            |            |            |            |            |
| 0610                 | 641L500                                  | 50.000             | 368.42                        | 18,421.00  |            |            |            |            |
|                      | Concrete for Water Mains (Thrust Blocks) | CUYD               |                               |            |            |            |            |            |
| 0620                 | 641M512                                  | 3.000              | 104.39                        | 313.17     |            |            |            |            |
|                      | 6 Inch Retainer Gland                    | Each               |                               |            |            |            |            |            |
| 0630                 | 641M514                                  | 15.000             | 141.23                        | 2,118.45   |            |            |            |            |
|                      | 8 Inch Retainer Gland                    | Each               |                               |            |            |            |            |            |
| 0640                 | 641O520                                  | 2.000              | 11,666.74                     | 23,333.48  |            |            |            |            |
|                      | 8 Inch x 8 Inch Tapping Valve And Sleeve | Each               |                               |            |            |            |            |            |
| 0650                 | 641R515                                  | 2.000              | 1,228.08                      | 2,456.16   |            |            |            |            |
|                      | 1 Inch Water Meter And Box Reset         | Each               |                               |            |            |            |            |            |
| 0660                 | 641T512                                  | 2.000              | 11,052.70                     | 22,105.40  |            |            |            |            |
|                      | 8 Inch Line Stop                         | Each               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 23

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description              |                    |  | (4) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |            |            |
|--|--------------------|--|----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0670 641V100                                       | 1.000              |  | 25,789.63                        | 25,789.63  |            |            |            |            |
| Double Check Valve Assembly with Vault             | Each               |  |                                  |            |            |            |            |            |
| 0685 645A562                                       | 320.000            |  | 153.51                           | 49,123.20  |            |            |            |            |
| 24 Inch P.V.C. Sanitary Sewer Gravity Pipe Laid    | LF                 |  |                                  |            |            |            |            |            |
| 0690 645F545                                       | 332.000            |  | 79.83                            | 26,503.56  |            |            |            |            |
| 24 Inch Abandon Existing Sanitary Sewer            | LF                 |  |                                  |            |            |            |            |            |
| 0700 645M500                                       | 2.000              |  | 9,210.58                         | 18,421.16  |            |            |            |            |
| Connection To Existing Manhole                     | Each               |  |                                  |            |            |            |            |            |
| 0710 645N500                                       | 1.000              |  | 6,140.39                         | 6,140.39   |            |            |            |            |
| Abandon Existing Manhole                           | Each               |  |                                  |            |            |            |            |            |
| 0720 649A550                                       | 70.000             |  | 2,210.54                         | 154,737.80 |            |            |            |            |
| 18 Inch Steel Encasement Pipe, Type 1 Installation | LF                 |  |                                  |            |            |            |            |            |
| 0730 649A670                                       | 180.000            |  | 2,456.15                         | 442,107.00 |            |            |            |            |
| 36 Inch Steel Encasement Pipe, Type 2 Installation | LF                 |  |                                  |            |            |            |            |            |
| 0740 650A000                                       | 1,170.000          |  | 36.84                            | 43,102.80  |            |            |            |            |
| Topsoil  | CUYD               |  |                                  |            |            |            |            |            |
| 0750 652A100                                       | 2.000              |  | 1,228.08                         | 2,456.16   |            |            |            |            |
| Seeding  | Acre               |  |                                  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 24

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |                    |  | (4) MCINNIS CONSTRUCTION,<br>LLC |            |            |            |            |            |
|---------------------------------------|--------------------|--|----------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                       | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0760 652C000                          | 2.000              |  | 184.21                           | 368.42     |            |            |            |            |
| Mowing                                | Acre               |  |                                  |            |            |            |            |            |
| 0770 656A010                          | 2.000              |  | 1,228.08                         | 2,456.16   |            |            |            |            |
| Mulching                              | Acre               |  |                                  |            |            |            |            |            |
| 0780 659C004                          | 128.000            |  | 2.46                             | 314.88     |            |            |            |            |
| Erosion Control Product, Type C2      | SQYD               |  |                                  |            |            |            |            |            |
| 0790 659C005                          | 1,275.000          |  | 3.68                             | 4,692.00   |            |            |            |            |
| Erosion Control Product, Type C4      | SQYD               |  |                                  |            |            |            |            |            |
| 0800 665A000                          | 2.000              |  | 429.83                           | 859.66     |            |            |            |            |
| Temporary Seeding                     | Acre               |  |                                  |            |            |            |            |            |
| 0810 665B001                          | 6.000              |  | 736.85                           | 4,421.10   |            |            |            |            |
| Temporary Mulching                    | Ton                |  |                                  |            |            |            |            |            |
| 0820 665C010                          | 45.000             |  | 92.11                            | 4,144.95   |            |            |            |            |
| Temporary Pipe                        | LF                 |  |                                  |            |            |            |            |            |
| 0830 665D001                          | 4.000              |  | 626.32                           | 2,505.28   |            |            |            |            |
| Temporary Pipe End Treatment          | Each               |  |                                  |            |            |            |            |            |
| 0840 665F000                          | 374.000            |  | 12.28                            | 4,592.72   |            |            |            |            |
| Hay Bales                             | Each               |  |                                  |            |            |            |            |            |
| 0850 665G000                          | 10.000             |  | 24.56                            | 245.60     |            |            |            |            |
| Sand Bags                             | Each               |  |                                  |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 25

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0860                 | 665I000  | 90.000             | 104.39                        | 9,395.10   |            |            |            |            |
|                      | Temporary Riprap, Class 2                                | Ton                |                               |            |            |            |            |            |
| 0870                 | 665J002  | 5,831.000          | 3.68                          | 21,458.08  |            |            |            |            |
|                      | Silt Fence   | LF                 |                               |            |            |            |            |            |
| 0880                 | 665N000  | 340.000            | 98.25                         | 33,405.00  |            |            |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 1                | Ton                |                               |            |            |            |            |            |
| 0890                 | 665N001  | 18.000             | 122.81                        | 2,210.58   |            |            |            |            |
|                      | Temporary Coarse Aggregate,ALDOT Number 4                | Ton                |                               |            |            |            |            |            |
| 0900                 | 665O001  | 5,831.000          | 0.74                          | 4,314.94   |            |            |            |            |
|                      | Silt Fence Removal                                       | LF                 |                               |            |            |            |            |            |
| 0910                 | 665Q002  | 102.000            | 12.28                         | 1,252.56   |            |            |            |            |
|                      | Wattle   | LF                 |                               |            |            |            |            |            |
| 0920                 | 666A001  | 2.000              | 184.21                        | 368.42     |            |            |            |            |
|                      | Pest Control Treatment                                   | Acre               |                               |            |            |            |            |            |
| 0930                 | 680A001  | (1)                | 78,124.99                     | 78,124.99  |            |            |            |            |
|                      | Geometric Controls                                       | LS                 |                               |            |            |            |            |            |
| 0940                 | 698A000  | (1)                | 0.00                          | 0.00       |            |            |            |            |
|                      | Construction Fuel (Maximum Bid Limited to \$ 139,000.00) | LS                 |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 26

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------|--|--------------------|-------------------------------|------------|------------|------------|------------|------------|
| Item Description     |  |                    | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                    |                               |            |            |            |            |            |
| 0950                 | 701B207  | 113.000            | 2.46                          | 277.98     |            |            |            |            |
|                      | Dotted, Class 2, Type A Traffic Stripe (5" Wide)       | LF                 |                               |            |            |            |            |            |
| 0960                 | 701G146  | 240.000            | 6.14                          | 1,473.60   |            |            |            |            |
|                      | Solid White, Class W, Type A Traffic Stripe (5"Wide)   | LF                 |                               |            |            |            |            |            |
| 0970                 | 701G154  | 240.000            | 6.14                          | 1,473.60   |            |            |            |            |
|                      | Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |                               |            |            |            |            |            |
| 0980                 | 701G253  | 3,335.000          | 1.23                          | 4,102.05   |            |            |            |            |
|                      | Solid White, Class 2, Type A Traffic Stripe (5" Wide)  | LF                 |                               |            |            |            |            |            |
| 0990                 | 701G265  | 2,970.000          | 1.23                          | 3,653.10   |            |            |            |            |
|                      | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) | LF                 |                               |            |            |            |            |            |
| 1000                 | 703A002  | 542.000            | 6.14                          | 3,327.88   |            |            |            |            |
|                      | Traffic Control Markings, Class 2, Type A              | SQFT               |                               |            |            |            |            |            |
| 1010                 | 703A011  | 307.000            | 33.16                         | 10,180.12  |            |            |            |            |
|                      | Traffic Control Markings, Class W, Type A              | SQFT               |                               |            |            |            |            |            |
| 1020                 | 703B002  | 23.000             | 6.14                          | 141.22     |            |            |            |            |
|                      | Traffic Control Legends, Class 2, Type A               | SQFT               |                               |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 27

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID<br>Item Description |                    |  | (4) MCINNIS CONSTRUCTION, LLC |            |            |            |            |            |
|---------------------------------------|--------------------|--|-------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                    | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 1030 703B011                          | 23.000             |  | 42.98                         | 988.54     |            |            |            |            |
|                                       |                    | Traffic Control Legends, Class W, Type A   |                               |            |            |            |            |            |
| 1040 705A030                          | 19.000             |  | 6.14                          | 116.66     |            |            |            |            |
|                                       |                    | Pavement Markers, Class A-H, Type 2-C  |                               |            |            |            |            |            |
| 1050 705A037                          | 43.000             |  | 6.14                          | 264.02     |            |            |            |            |
|                                       |                    | Pavement Markers, Class A-H, Type 2-D  |                               |            |            |            |            |            |
| 1060 710A160                          | 15.000             |  | 35.61                         | 534.15     |            |            |            |            |
|                                       |                    | Class 10 Aluminum Flat Sign Panels 0.08" Thick (Type XI Background)                  |                               |            |            |            |            |            |
| 1070 710A170                          | 7.000              |  | 29.47                         | 206.29     |            |            |            |            |
|                                       |                    | Class 4, Aluminum Flat Sign Panels 0.08" Thick (Type IV Background)                  |                               |            |            |            |            |            |
| 1080 710B021                          | 42.000             |  | 17.19                         | 721.98     |            |            |            |            |
|                                       |                    | Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel) |                               |            |            |            |            |            |
| 1090 710C000                          | (1)                |  | 614.04                        | 614.04     |            |            |            |            |
|                                       |                    | Removal Of Existing Roadway Signs  |                               |            |            |            |            |            |
| 1100 711A000                          | (1)                |  | 921.06                        | 921.06     |            |            |            |            |
|                                       |                    | Roadway Sign Relocation  |                               |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 28

**Call Order:** 050

**Contract ID:** 20190927050

**County:** RUSSELL

**Letting Date:** September 27, 2019

**Area/District:** 0606

**Contract Time:** 160 Working Days

**Contract Description:**

**Project(s):** STPPC-ACBR59582-ATRP(011)

BRIDGE REPLACEMENT AND ROADWAY IMPROVEMENTS ON CR-427 (OPELIKA ROAD) AND ON CR-296 (CUTRATE ROAD) IN PHENIX CITY

| Line No / Item ID    |  | Quantity and Units     | (4) MCINNIS CONSTRUCTION, LLC |                       |            |            |            |            |
|----------------------|--|------------------------|-------------------------------|-----------------------|------------|------------|------------|------------|
| Item Description     |  |                        | Unit Price                    | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member |  |                        |                               |                       |            |            |            |            |
| 1110                 | 740B000                                  | 314.000                | 13.51                         | 4,242.14              |            |            |            |            |
|                      | Construction Signs                       | SQFT                   |                               |                       |            |            |            |            |
| 1120                 | 740C000                                  | 56.000                 | 15.97                         | 894.32                |            |            |            |            |
|                      | Special Construction Signs               | SQFT                   |                               |                       |            |            |            |            |
| 1130                 | 740D000                                  | 50.000                 | 52.81                         | 2,640.50              |            |            |            |            |
|                      | Channelizing Drums                       | Each                   |                               |                       |            |            |            |            |
| 1140                 | 740F002                                  | 14.000                 | 288.60                        | 4,040.40              |            |            |            |            |
|                      | Barricades, Type III                     | Each                   |                               |                       |            |            |            |            |
| 1150                 | 740I002                                  | 7.000                  | 178.07                        | 1,246.49              |            |            |            |            |
|                      | Warning Lights, Type B                   | Each                   |                               |                       |            |            |            |            |
| 1160                 | 742A001                                  | 2.000                  | 6,754.43                      | 13,508.86             |            |            |            |            |
|                      | Portable Changeable Message Sign, Type 2 | Each                   |                               |                       |            |            |            |            |
|                      |  | <b>Section Totals:</b> |                               | \$4,089,194.79        |            |            |            |            |
|                      |  | <b>Contract Totals</b> |                               | <b>\$4,089,194.79</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 9/27/2019

Page: 1

Call Order: 056

Contract ID: 20190927056

County: WILCOX

Letting Date: September 27, 2019

Area / District: 0803

Contract Time: 50 Working Days

Contract Description:

Project(s): 99-508-693-000-921

MAINTENANCE BRIDGE PAINTING ON SR-10 OVER BEAVER CREEK AND THE ALABAMA RIVER RELIEF BRIDGES

| Rank | Vendor | Name                               | Amount       |
|------|--------|------------------------------------|--------------|
| 1    | 07069  | GULF COAST CONTRACTING, LLC        | \$196,559.00 |
| 2    | 15027  | OMEGA COATINGS & CONSTRUCTION, LLC | \$201,194.50 |
| 3    | 09030  | INTERNATIONAL RIGGING GROUP, LLC   | \$204,375.79 |
| 4    | 13130  | MONOKO, LLC                        | \$259,000.00 |
| 5    | 11013  | K.V.K. CONTRACTING, INC.           | \$600,000.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

DATE: 9/27/2019

Page: 1

**Call Order:** 056

**Contract ID:** 20190927056

**County:** WILCOX

**Letting Date:** September 27, 2019

**Area/District:** 0803

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** 99-508-693-000-921

MAINTENANCE BRIDGE PAINTING ON SR-10 OVER BEAVER CREEK AND THE ALABAMA RIVER RELIEF BRIDGES

| Line No / Item ID<br>Item Description |  |         | (1) GULF COAST<br>CONTRACTING, LLC |            | (2) OMEGA COATINGS &<br>CONSTRUCTION, LLC |            | (3) INTERNATIONAL RIGGING<br>GROUP, LLC |            |
|---------------------------------------|--|---------|------------------------------------|------------|---|------------|---|------------|
| Alt Set / Alt Member                  | Quantity and Units                                     |         | Unit Price                         | Ext Amount | Unit Price                                | Ext Amount | Unit Price                              | Ext Amount |
| <b>SECTION:</b>                       | 0001   | Total   |                                    |            |   |            |   |            |
| 0010                                  | 521B000  | (1)     | 50,000.00                          | 50,000.00  | 74,000.00                                 | 74,000.00  | 72,714.59                               | 72,714.59  |
|                                       | Coating Existing Bridge At MP 61.526                   | LS      |                                    |            |   |            |   |            |
| 0020                                  | 521B001  | (1)     | 30,000.00                          | 30,000.00  | 26,921.00                                 | 26,921.00  | 26,305.02                               | 26,305.02  |
|                                       | Coating Existing Bridge At MP 68.329                   | LS      |                                    |            |   |            |   |            |
| 0030                                  | 521B002  | (1)     | 30,000.00                          | 30,000.00  | 30,481.00                                 | 30,481.00  | 30,062.88                               | 30,062.88  |
|                                       | Coating Existing Bridge At MP 68.530                   | LS      |                                    |            |   |            |   |            |
| 0040                                  | 521B003  | (1)     | 30,000.00                          | 30,000.00  | 29,586.00                                 | 29,586.00  | 29,123.42                               | 29,123.42  |
|                                       | Coating Existing Bridge At MP 68.910                   | LS      |                                    |            |   |            |   |            |
| 0050                                  | 521B004  | (1)     | 30,000.00                          | 30,000.00  | 29,812.00                                 | 29,812.00  | 30,062.88                               | 30,062.88  |
|                                       | Coating Existing Bridge At MP 69.209                   | LS      |                                    |            |   |            |   |            |
| 0060                                  | 600A000  | (1)     | 20,000.00                          | 20,000.00  | 10,000.00                                 | 10,000.00  | 15,000.00                               | 15,000.00  |
|                                       | Mobilization   | LS      |                                    |            |   |            |   |            |
| 0070                                  | 698A000  | (1)     | 2,000.00                           | 2,000.00   | 100.00                                    | 100.00     | 1,000.00                                | 1,000.00   |
|                                       | Construction Fuel (Maximum Bid Limited to \$ 3,000.00) | LS      |                                    |            |   |            |   |            |
| 0080                                  | 740B000  | 288.000 | 1.00                               | 288.00     | 0.10                                      | 28.80      | 0.25                                    | 72.00      |
|                                       | Construction Signs                                     | SQFT    |                                    |            |   |            |   |            |
| 0090                                  | 740C000  | 32.000  | 5.00                               | 160.00     | 0.10                                      | 3.20       | 0.25                                    | 8.00       |
|                                       | Special Construction Signs                             | SQFT    |                                    |            |   |            |   |            |
| 0100                                  | 740D000  | 50.000  | 2.00                               | 100.00     | 0.25                                      | 12.50      | 0.10                                    | 5.00       |
|                                       | Channelizing Drums                                     | Each    |                                    |            |   |            |   |            |



# Alabama Department of Transportation Tabulation of Bids

DATE: 9/27/2019

Page: 2

**Call Order:** 056      **Contract ID:** 20190927056      **County:** WILCOX  
**Letting Date:** September 27, 2019      **Area/District:** 0803      **Contract Time:** 50 Working Days  
**Contract Description:**      **Project(s):** 99-508-693-000-921

MAINTENANCE BRIDGE PAINTING ON SR-10 OVER BEAVER CREEK AND THE ALABAMA RIVER RELIEF BRIDGES

| Line No / Item ID<br>Item Description                 |                    | (1) GULF COAST<br>CONTRACTING, LLC |                     | (2) OMEGA COATINGS &<br>CONSTRUCTION, LLC |                     | (3) INTERNATIONAL RIGGING<br>GROUP, LLC |            |
|---|--------------------|------------------------------------|---------------------|---|---------------------|---|------------|
| Alt Set / Alt Member                                  | Quantity and Units | Unit Price                         | Ext Amount          | Unit Price                                | Ext Amount          | Unit Price                              | Ext Amount |
| 0110      740E000                                     | 100.000            | 0.10                               | 10.00               | 0.25                                      | 25.00               | 0.10                                    | 10.00      |
| Cones (36 Inches High)      Each                      |                    |                                    |                     |   |                     |   |            |
| 0120      740M001                                     | 100.000            | 0.01                               | 1.00                | 0.25                                      | 25.00               | 0.10                                    | 10.00      |
| Ballast For Cone      Each                            |                    |                                    |                     |   |                     |   |            |
| 0130      742A001                                     | 2.000              | 2,000.00                           | 4,000.00            | 100.00                                    | 200.00              | 1.00                                    | 2.00       |
| Portable Changeable Message Sign,<br>Type 2      Each |                    |                                    |                     |   |                     |   |            |
| <b>Section Totals:</b>                                |                    |                                    | \$196,559.00        | \$201,194.50                              | \$204,375.79        |   |            |
| <b>Contract Totals</b>                                |                    |                                    | <b>\$196,559.00</b> | <b>\$201,194.50</b>                       | <b>\$204,375.79</b> |   |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 3**

**Call Order:** 056

**Contract ID:** 20190927056

**County:** WILCOX

**Letting Date:** September 27, 2019

**Area/District:** 0803

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** 99-508-693-000-921

MAINTENANCE BRIDGE PAINTING ON SR-10 OVER BEAVER CREEK AND THE ALABAMA RIVER RELIEF BRIDGES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |  |         | (4) MONOKO, LLC    |            | (5) K.V.K. CONTRACTING, INC. |            |            |            |
|---|--|---------|--------------------|------------|------------------------------|------------|------------|------------|
|   |  |         | Quantity and Units | Unit Price | Ext Amount                   | Unit Price | Ext Amount | Unit Price |
| <b>SECTION:</b>   | 0001   | Total   |                    |            |                              |            |            |            |
| 0010  | 521B000  | (1)     | 58,074.00          | 58,074.00  | 203,905.00                   | 203,905.00 |            |            |
|   | Coating Existing Bridge At MP 61.526                   | LS      |                    |            |                              |            |            |            |
| 0020  | 521B001  | (1)     | 40,000.00          | 40,000.00  | 74,472.38                    | 74,472.38  |            |            |
|   | Coating Existing Bridge At MP 68.329                   | LS      |                    |            |                              |            |            |            |
| 0030  | 521B002  | (1)     | 40,000.00          | 40,000.00  | 84,322.56                    | 84,322.56  |            |            |
|   | Coating Existing Bridge At MP 68.530                   | LS      |                    |            |                              |            |            |            |
| 0040  | 521B003  | (1)     | 40,000.00          | 40,000.00  | 81,844.33                    | 81,844.33  |            |            |
|   | Coating Existing Bridge At MP 68.910                   | LS      |                    |            |                              |            |            |            |
| 0050  | 521B004  | (1)     | 40,000.00          | 40,000.00  | 82,446.75                    | 82,446.75  |            |            |
|   | Coating Existing Bridge At MP 69.209                   | LS      |                    |            |                              |            |            |            |
| 0060  | 600A000  | (1)     | 40,000.00          | 40,000.00  | 72,000.00                    | 72,000.00  |            |            |
|   | Mobilization   | LS      |                    |            |                              |            |            |            |
| 0070  | 698A000  | (1)     | 100.00             | 100.00     | 1,000.00                     | 1,000.00   |            |            |
|   | Construction Fuel (Maximum Bid Limited to \$ 3,000.00) | LS      |                    |            |                              |            |            |            |
| 0080  | 740B000  | 288.000 | 0.50               | 144.00     | 0.01                         | 2.88       |            |            |
|   | Construction Signs                                     | SQFT    |                    |            |                              |            |            |            |
| 0090  | 740C000  | 32.000  | 1.00               | 32.00      | 0.05                         | 1.60       |            |            |
|   | Special Construction Signs                             | SQFT    |                    |            |                              |            |            |            |
| 0100  | 740D000  | 50.000  | 1.00               | 50.00      | 0.01                         | 0.50       |            |            |
|   | Channelizing Drums                                     | Each    |                    |            |                              |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 9/27/2019**

**Page: 4**

**Call Order:** 056

**Contract ID:** 20190927056

**County:** WILCOX

**Letting Date:** September 27, 2019

**Area/District:** 0803

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** 99-508-693-000-921

MAINTENANCE BRIDGE PAINTING ON SR-10 OVER BEAVER CREEK AND THE ALABAMA RIVER RELIEF BRIDGES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units     | (4) MONOKO, LLC |                     | (5) K.V.K. CONTRACTING, INC. |                     | Unit Price | Ext Amount |
|---|------------------------|-----------------|---------------------|------------------------------|---------------------|------------|------------|
|   |                        | Unit Price      | Ext Amount          | Unit Price                   | Ext Amount          |            |            |
| 0110 740E000<br>Cones (36 Inches High)                        | 100.000<br>Each        | 1.00            | 100.00              | 0.01                         | 1.00                |            |            |
| 0120 740M001<br>Ballast For Cone                              | 100.000<br>Each        | 1.00            | 100.00              | 0.01                         | 1.00                |            |            |
| 0130 742A001<br>Portable Changeable Message Sign,<br>Type 2   | 2.000<br>Each          | 200.00          | 400.00              | 1.00                         | 2.00                |            |            |
|   | <b>Section Totals:</b> |                 | \$259,000.00        |                              | \$600,000.00        |            |            |
|   | <b>Contract Totals</b> |                 | <b>\$259,000.00</b> |                              | <b>\$600,000.00</b> |            |            |

**( ) indicates item is bid as Lump Sum**