



ALABAMA DEPARTMENT OF TRANSPORTATION

1409 Coliseum Boulevard, Montgomery, Alabama 36110

Bureau of Office Engineer

Plans and Proposals Section

Telephone: 334-242-6444 FAX: 334-264-7976

www.dot.state.al.us




Kay Ivey
Governor

John R. Cooper
Transportation Director

November 21, 2022

MEMORANDUM

To: Proposal Holders

From: Bryan E. Nichols 
Assistant Bureau Chief

Subject: RACRNH-RACRIM-I059(429)
Jefferson County
December 2, 2022 Letting

Enclosed are the Revised Proposal Sheet No. 2 for the above referenced project. See the attached letter from Mr. Stacey Glass, P.E., State Construction Engineer dated November 21, 2022.

It is the bidder's responsibility to notify vendors, suppliers and subcontractors of this change.

This change must be incorporated into your proposal and used in the preparation of your bid. Failure to do so may cause your bid to be considered irregular and non-responsive and may result in the automatic rejection of your bid.

BEN/jss

Attachment

cc: Mr. DeJarvis Leonard, P.E.



ALABAMA
DEPARTMENT OF TRANSPORTATION
CONSTRUCTION BUREAU
1409 COLISEUM BOULEVARD
MONTGOMERY, ALABAMA 36110
PHONE (334) 242-6218 FAX (334) 264-3727



Kay Ivey
GOVERNOR

JOHN R. COOPER
TRANSPORTATION
DIRECTOR

MEMORANDUM

TO: Mr. Joe Lister, P.E.
Office Engineer Bureau Chief

FROM: Mr. Stacey N. Glass, P.E. JS
State Construction Engineer

DATE: November 21, 2022

RE: RACRNH-RACRIM-I059(429)
Jefferson County

Please notify all potential bidders that the construction time for this project will be decreased from 700 Calendar Days to 670 Calendar Days.

JS

CC: File
Mr. Robert Peyton

**PROJECT NO(S). RACRNH-RACRIM-I059(429)
JEFFERSON COUNTY, ALABAMA**

Contract ID: 20221202028

TO THE ALABAMA DEPARTMENT OF TRANSPORTATION DIRECTOR:

SIR: The following proposal is made on behalf of the undersigned and no others. Evidence of authority to submit the proposal is herewith furnished.

The undersigned has carefully examined the plans for this project, the Alabama Department of Transportation Standard Specifications for Highway Construction, 2022 Edition, including the special provisions hereto attached, and has also personally examined the site of work. On the basis of the specifications and plans, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other means of construction, and do all the work and furnish all material in the manner specified.

The undersigned further agrees to complete the entire project in Six Hundred and Seventy (670) calendar days.

(See Special Provision No. 22-GA0003 and 22-PS0129)

A(n) 3.00% DBE Contract Obligation is required.

The undersigned understands that the quantities below are approximate only and are subject to either increase or decrease and hereby proposes to perform any increased or decreased quantities of work in accordance with said Specifications. The undersigned further understands and specifically agrees that in making this proposal, in case of error in the extension of prices in the bid, the unit price will govern.

By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not violate federal immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting therefrom.