



ALABAMA DEPARTMENT OF TRANSPORTATION

1409 Coliseum Boulevard, Montgomery, Alabama 36110
Bureau of Office Engineer
Plans and Proposals Section
Telephone: 334-242-6444 FAX: 334-264-7976
www.dot.state.al.us



Kay Ivey
Governor

John R. Cooper
Transportation Director

December 5, 2023

MEMORANDUM

To: Proposal Holders

From: Bryan E. Nichols
Assistant Bureau Chief *BN*

Subject: STPAA-0069(571)
Walker County
December 8, 2023 Letting

Enclosed is the Revised Cover Sheet No. 2, and Special Provision Sheet, adding Special Provision No. 22-PS0329 for the above referenced project. See the attached Memorandum from Mr. Stacey N. Glass, P.E., State Construction Engineer dated December 5, 2023.

Prospective bidders are advised to download the amended .ebs files from the ALDOT website or the Bid Express website.

It is the bidder's responsibility to notify vendors, suppliers and subcontractors of this change.

This change must be incorporated into your proposal and used in the preparation of your bid. Failure to do so may cause your bid to be considered irregular and non-responsive and may result in the automatic rejection of your bid.

BEN/rlm

Attachment

cc: Mr. Wallace McAdory, P.E. Mr. Matt Leverette, P.E.



Kay Ivey
GOVERNOR

ALABAMA
DEPARTMENT OF TRANSPORTATION
CONSTRUCTION BUREAU
1409 COLISEUM BOULEVARD
MONTGOMERY, ALABAMA 36110
PHONE (334) 242-6208



John R. Cooper
TRANSPORTATION DIRECTOR

December 05, 2023

MEMORANDUM

TO: Mr. Joe Lister, P.E.
Office Engineer

FROM: Stacey N. Glass PE *Stacey N. Glass PE*
State Construction Engineer

DATE: 12/05/23

RE: Project no. STPAA-0069(571)
Walker County
December 8, 2023 Letting Date

Please provide Delayed Start Work Special Provision no. 22-PS0329 with a start date of 5/1/24 for the above referenced project.

Please furnish each prospective bidder with the addition of the delayed start special provision.

RK/DD

CC: File

**PROJECT NO(S). STPAA-0069(571)
WALKER COUNTY, ALABAMA**

REVISED 12/5/23

Contract ID: 20231208033

TO THE ALABAMA DEPARTMENT OF TRANSPORTATION DIRECTOR:

SIR: The following proposal is made on behalf of the undersigned and no others. Evidence of authority to submit the proposal is herewith furnished.

The undersigned has carefully examined the plans for this project, the Alabama Department of Transportation Standard Specifications for Highway Construction, 2022 Edition, including the special provisions hereto attached, and has also personally examined the site of work. On the basis of the specifications and plans, the undersigned proposes to furnish all necessary machinery, tools, apparatus and other means of construction, and do all the work and furnish all material in the manner specified.

The undersigned further agrees to complete the entire project in Fifty (50) working days.

(See Special Provision No. 22-PS0329)

A(n) 2.00% DBE Contract Obligation is required.

The undersigned understands that the quantities below are approximate only and are subject to either increase or decrease and hereby proposes to perform any increased or decreased quantities of work in accordance with said Specifications. The undersigned further understands and specifically agrees that in making this proposal, in case of error in the extension of prices in the bid, the unit price will govern.

By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not violate federal immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting therefrom.



Alabama Department of Transportation

Special Provisions

PROJECT NO(s). STPAA-0069(571)

REVISED 12/5/23

WALKER COUNTY, ALABAMA

The Following Special Provisions are supplementary requirements and amendments to the Standard Specifications for Highway Construction. The requirements and amendments given in these Special Provisions take precedence over the requirements given in the Standard Specifications.

| S.P. Code | Special Provision Description |
|--------------|--|
| 22-FH0001(4) | 10/23 Form FHWA-1273 Required Contract Provisions Federal-Aid Construction Projects (For Projects Awarded on/after October 23, 2023) |
| 22-FH0002 | Title VI Assurance |
| 22-FH0003 | Non-Discrimination Statutes and Authorities |
| 22-FH0005 | Required Contract Provision for all Federal Aid Projects for Equal Employment Opportunity |
| 22-GA0005 | Cross Slope on HMA Pavements (non-NHS) |
| 22-GA0007 | Value Engineering Payment |
| 22-GA0008 | Asphalt Pavement |
| 22-GA0010(2) | Work Performed and Progress Based Pay Items |
| 22-GA0011 | Oversize/Overweight Vehicle Permit |
| 22-GA0015 | Moving and Covering Traffic Control Signs |
| 22-GA0027 | Cement |
| 22-GA0028 | Buy America Build America |
| 22-GA0032 | Treated Wood |
| 22-GA0036 | Contractor's Advertisement for Completion |
| 22-LD0001 | Liquidated Damages |
| 22-PS0329 | Delayed Start Work Date |
| 22-WR0064(3) | Highway Construction Wage Rates for Walker County |

ALABAMA DEPARTMENT OF TRANSPORTATION

Project Specific Special Provision No. 22-PS0329

DATE: December 5, 2023

SUBJECT: Delayed Start Work Date,
Project Number STPAA-0069(571),
Walker County.

Alabama Standard Specifications, 2022 Edition, Section 108 shall be amended as follows:

SECTION 108 PROSECUTION AND PROGRESS

108.02 Notice to Proceed.

Subarticle 108.02(b) shall be replaced with the following:

(b) Time of Beginning Work.

The Contractor shall not begin work until May 1, 2024. Contract time charges will begin on May 1, 2024.

108.08 Determination of Contract Time.

Subarticle 108.08(b) shall be replaced with the following:

(b) Beginning and End of Contract Time.

Contract time charges will begin on May 1, 2024. Time charges will end upon satisfactory completion of all pay items in the contract.