

**Alabama Department of Transportation  
Proposal Item Summary**

---

**016. ACBR61141-ATRP(012) & ACBRZ61137-ATRP(015)**

**LEE COUNTY**

Contract Time: 100 Working Days

DBE Goal Percent: 1.00

for constructing the Bridge Replacements on CR-137 over a Tributary to Hodnett Creek south of Loachapoka (Site 1) and on CR-393 (Lee Road) over Hodnett Creek east of Notasulga (Site 2). Length 0.013 mi.

The Bracket Estimate on this project is from \$431,677 to \$527,606.

A Bidding Proposal may be purchased for \$5.00. Plans may be purchased for \$11.00 per set.

*The Principal Items of work are approximately as follows:*

<b>Item No.</b>	<b>Quantity</b>	<b>Units</b>	<b>Description</b>
206A000	1	LS	Removal Of Old Bridge, Station 6+34.72
206A001	1	LS	Removal Of Old Bridge, Station 5+00.00
206D001	310	LF	Removing Guardrail
206E008	4	Each	Removing Guardrail End Anchor (All Type)
214A000	963	CUYD	Structure Excavation
214B001	234	CUYD	Foundation Backfill, Commercial
502A001	57,180	LB	Steel Reinforcement (Grade 60)
524A011	345	CUYD	Culvert Concrete (Cast In Place)
600A000	1	LS	Mobilization
610C001	321	Ton	Loose Riprap, Class 2
610D003	573	SQYD	Filter Blanket, Geotextile
665J002	2,480	LF	Silt Fence
665Q002	1,000	LF	Wattle
680A001	1	LS	Geometric Controls
698A000	1	LS	Construction Fuel (Maximum Bid Limited to \$ 12,100.00)
740B000	527	SQFT	Construction Signs
740F002	18	Each	Barricades, Type III
740I002	9	Each	Warning Lights, Type B