

**Alabama Department of Transportation  
Proposal Item Summary**

---

**004. CRPAA-0042(543)**

**MOBILE COUNTY**

Contract Time: 150 Working Days

for constructing the Upgrade Roadway Lighting Luminaires on SR-42 (US-98) in the Bankhead Tunnel in Mobile. Length 0.280 mi.

The Bracket Estimate on this project is from \$1,452,932 to \$1,775,806.

A Bidding Proposal may be purchased for \$5.00. Plans may be purchased for \$16.00 per set.

*The Principal Items of work are approximately as follows:*

<b>Item No.</b>	<b>Quantity</b>	<b>Units</b>	<b>Description</b>
600A000	1	LS	Mobilization
698A000	1	LS	Construction Fuel (Maximum Bid Limited to \$ 45,000.00)
740B000	639	SQFT	Construction Signs
740D000	275	Each	Channelizing Drums
740F002	16	Each	Barricades, Type III
742A001	4	Each	Portable Changeable Message Sign, Type 2
750B582	71	Each	Roadway Luminaire Assembly with One, LED Low Profile Underpass Surface Mount, 250 Watt Equivalent Luminaire
750B583	135	Each	Roadway Luminaire Assembly with One, LED Low Profile Underpass Surface Mount, 400 Watt Equivalent Luminaire
750D201	57	Each	Electrical Junction Box, Type 2
750E123	860	LF	Conduit, 3/4 Inch, Rigid Metallic
750E126	2,100	LF	Conduit, 1 1/2 Inch, Rigid Metallic
750F021	2,500	LF	Conductor, #12 AWG
750F022	15,600	LF	Conductor, #10 AWG
750F023	5,400	LF	Conductor, #8 AWG
751D008	15	Each	Replace Breakaway Fuse Holder
751D009	15	Each	Replace Fuse In Pole Base
751D057	5	Each	Replace Pole Wiring Cables
751G025	434	Each	Remove & Store Roadway Luminaire Assembly
751K000	5	Each	Replace Roadway Luminaire (Including All Mounting Appurtenances)
751M002	1	LS	Remove Conductors and Conduits