

**Alabama Department of Transportation  
Proposal Item Summary**

---

**028. PR-I065(532)**

**CULLMAN COUNTY**

Contract Time: 30 Working Days

for constructing the Drainage Improvements (Pipe Rehabilitation and Drainage Structure Correction) on I-65 from the Blount County Line to the Morgan County Line. Length 26.850 mi.

The Bracket Estimate on this project is from \$794,572 to \$971,143.

A Bidding Proposal may be purchased for \$5.00. Plans may be purchased for \$4.00 per set.

*The Principal Items of work are approximately as follows:*

<b>Item No.</b>	<b>Quantity</b>	<b>Units</b>	<b>Description</b>
430B043	50	Ton	Aggregate Surfacing (1" Down, Crusher Run)
538A000	186	LF	12" Roadway Pipe Rehabilitation
538A002	112	LF	15" Roadway Pipe Rehabilitation
538A003	106	LF	18" Roadway Pipe Rehabilitation
538A004	662	LF	24" Roadway Pipe Rehabilitation
538A005	231	LF	30" Roadway Pipe Rehabilitation
538A006	440	LF	36" Roadway Pipe Rehabilitation
538A009	513	LF	54" Roadway Pipe Rehabilitation
538B000	147	LF	18"Span x 11" Rise Roadway Pipe Rehabilitation
600A000	1	LS	Mobilization
665G000	200	Each	Sand Bags
665J002	500	LF	Silt Fence
665O001	500	LF	Silt Fence Removal
665Q002	1,200	LF	Wattle
740B000	999	SQFT	Construction Signs
740D000	200	Each	Channelizing Drums
740E000	200	Each	Cones (36 Inches High)
740M001	200	Each	Ballast For Cone
741C010	2	Each	Portable Sequential Arrow And Chevron Sign Unit