

**Alabama Department of Transportation
Proposal Item Summary**

060. 99-406-062-110-201

BULLOCK COUNTY

Contract Time: 30 Working Days

for the constructing the Resurfacing (Micro-Surfacing Seal Coat) and Traffic Stripe on SR-110 from the Montgomery County Line to a point 0.400 mile east of the junction of CR-7. Length 10.532 mi.

The Bracket Estimate on this project is from \$1,479,308 to \$1,808,043.

A Bidding Proposal may be purchased for \$5.00. Plans may be purchased for \$5.00 per set.

The Principal Items of work are approximately as follows:

| Item No. | Quantity | Units | Description |
|----------|----------|-------|--|
| 206E043 | 1,110 | Each | Removing Raised Pavement Markers |
| 403B000 | 3,300 | Ton | Micro-Surfacing Seal Coat, Type II |
| 424A363 | 1,000 | Ton | Superpave Bituminous Concrete Wearing Surface Layer, Patching, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D |
| 600A000 | 1 | LS | Mobilization |
| 698A000 | 1 | LS | Construction Fuel (Maximum Bid Limited to \$ 76,000.00) |
| 701A227 | 22 | Mile | Solid White, Class 2, Type A Traffic Stripe (5" Wide) |
| 701A230 | 9 | Mile | Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide) |
| 701A244 | 13 | Mile | Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) |
| 701C000 | 26 | Mile | Broken Temporary Traffic Stripe |
| 701C001 | 60 | Mile | Solid Temporary Traffic Stripe |
| 701D008 | 30 | Mile | Solid Traffic Stripe Removed (Plastic) |
| 701D015 | 13 | Mile | Broken Traffic Stripe Removed (Plastic) |
| 705A032 | 274 | Each | Pavement Markers, Class A-H, Type 1-B |
| 705A037 | 610 | Each | Pavement Markers, Class A-H, Type 2-D |
| 740B000 | 588 | SQFT | Construction Signs |
| 740E000 | 150 | Each | Cones (36 Inches High) |
| 740M001 | 150 | Each | Ballast For Cone |
| 740O000 | 1 | Each | Pilot Car |